

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/22/2010

Control	0747-04-060
Project	NH 2011(157)
Highway	FM 157
County	TARRANT

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: NH 2011(157)

CONTROL: 0747-04-060

COUNTY: TARRANT

LETTING: 08/11/2010

REFERENCE NO: 0721

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- BID INSERTS (SH. NO.:)
- GENERAL NOTES (SH. NO.:)
- SPEC LIST (SH. NO.: 2-3)
- SPECIAL PROVISIONS:)
 - ADDED: 000--2014, 000--2015
 - DELETED: 000--1983
- SPECIAL SPECIFICATIONS:
 - ADDED:
 - DELETED:
- OTHER: See changes outlined below.

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

Spec List:

- Sheet 2-3: Special Provision 000-1983 is removed.
- Special Provision 000-2014 is added.
- Special provision 000-2015 is added.

CONTROL : 0747-04-060
PROJECT : NH 2011(157)
HIGHWAY : FM 157
COUNTY : TARRANT

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

- ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
- ITEM 100 PREPARING RIGHT OF WAY
- ITEM 104 REMOVING CONCRETE
- ITEM 162 SODDING FOR EROSION CONTROL (166)(168)
- ITEM 168 VEGETATIVE WATERING
- ITEM 360 CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)
- ITEM 401 FLOWABLE BACKFILL (421)
- ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)
- ITEM 500 MOBILIZATION
- ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING
- ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL CONTROLS (432)(556)
- ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)(530)
- ITEM 618 CONDUIT (400)(445)(476)(622)
- ITEM 620 ELECTRICAL CONDUCTORS
- ITEM 624 GROUND BOXES (421)(440)
- ITEM 628 ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)
- ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)(441)(442)(445)(634)(636)(643)(656)
- ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
- ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
- ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)
- ITEM 680 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)(634)(636)(656)(6011)(6013)
- ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS
- ITEM 684 TRAFFIC SIGNAL CABLES
- ITEM 686 TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)(442)(445)(449)
- ITEM 687 PEDESTAL POLE ASSEMBLIES (445)(449)(656)
- ITEM 688 PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)

(624)(682)(684)

ITEM 734 LITTER REMOVAL
ITEM 738 CLEANING AND SWEEPING HIGHWAYS

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECIAL PROVISION "PARTNERING" (000---002)
SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---009)
SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID
CONSTRUCTION" (000---461)
SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR
REQUIRED PAYROLL INFORMATION" (000--1483)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2014)
SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2015)
SPECIAL PROVISION TO ITEM 1 (001---011)
SPECIAL PROVISION TO ITEM 2 (002---017)
SPECIAL PROVISION TO ITEM 3 (003---033)
SPECIAL PROVISION TO ITEM 4 (004---017)
SPECIAL PROVISION TO ITEM 5 (005---004)
SPECIAL PROVISION TO ITEM 6 (006---030)
SPECIAL PROVISIONS TO ITEM 7 (007---213)(007---639)
SPECIAL PROVISIONS TO ITEM 8 (008---006)(008---119)
SPECIAL PROVISIONS TO ITEM 9 (009---009)(009---015)
SPECIAL PROVISION TO ITEM 100 (100---002)
SPECIAL PROVISION TO ITEM 166 (166---001)
SPECIAL PROVISION TO ITEM 316 (316---016)
SPECIAL PROVISION TO ITEM 318 (318---010)
SPECIAL PROVISION TO ITEM 360 (360---003)
SPECIAL PROVISION TO ITEM 416 (416---001)
SPECIAL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECIAL PROVISION TO ITEM 440 (440---002)
SPECIAL PROVISION TO ITEM 441 (441---006)
SPECIAL PROVISION TO ITEM 442 (442---016)
SPECIAL PROVISION TO ITEM 448 (448---002)
SPECIAL PROVISION TO ITEM 500 (500---005)
SPECIAL PROVISION TO ITEM 502 (502---033)

SPECIAL PROVISION TO ITEM 506 (506---010)
SPECIAL PROVISION TO ITEM 531 (531---006)
SPECIAL PROVISION TO ITEM 610 (610---010)
SPECIAL PROVISION TO ITEM 620 (620---001)
SPECIAL PROVISION TO ITEM 628 (628---001)
SPECIAL PROVISION TO ITEM 636 (636---014)
SPECIAL PROVISION TO ITEM 643 (643---001)
SPECIAL PROVISION TO ITEM 682 (682---001)
SPECIAL PROVISION TO ITEM 687 (687---004)

SPECIAL SPECIFICATIONS:

ITEM 5049 BIODEGRADABLE EROSION CONTROL LOGS (506)
ITEM 6011 TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE AND
WARRANTY
ITEM 6013 ELECTRONIC COMPONENTS
ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN
ITEM 8404 INSTALL VIVDS CAMERA ASSEMBLY AND VIVDS COMMUNICATION
CABLE

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

000---2014

Important Notice to Contractors

The Contractor's attention is directed to the fact that as of July 16, 2010, there are various types of utilities which are expected to be relocated, adjusted, or installed by the dates set out below. This should be sufficient time to prevent undue delay to the Contractor in his normal operations. It is specifically understood, however, that if the Contractor is delayed by virtue of the relocation, adjustment or installation of these utilities, this delay will not be considered as a basis of claim by the Contractor.

For the Contractor's information, the following is a list and description of the utilities that have not been relocated, adjusted, or installed as of the aforementioned date. The Contractor is invited to review the plans showing the utilities on the project, which are on file with the Engineer.

OUTSTANDING UTILITIES		
UTILITY OWNER	UTILITY DESCRIPTION	ESTIMATED COMPLETION DATE
Oncor Electric	Overhead power on the West ROW. Poles have been adjusted to accommodate construction and Oncor is waiting for the removal of all other lines to be removed so they can pull the poles.	August 31, 2010
City of Arlington (Water)	24" Water line running parallel on the West ROW.	October 31, 2010
Time Warner Cable	Overhead Cable on the West ROW	August 31, 2010

The utilities listed above will be adjusted by the owners and will not be the responsibility of the Contractor.

SPECIAL PROVISION**000---2015****Important Notice to Contractors**

The Contractor's attention is directed to the fact that as of July 16, 2010, there are various parcels that have not been acquired, but will be acquired by the dates set out below. This should be in sufficient time to prevent undue delay to the Contractor in his normal operations.

For the Contractor's information, the following is a list of parcels that have not been acquired as of the aforementioned date. The Contractor is invited to review the plans showing the right of way on the project, which are on file with the Engineer.

OUTSTANDING RIGHT OF WAY PARCELS		
PARCEL NO.	DESCRIPTION	ESTIMATED ACQUISITION DATE
1	Corner Clip	August 31, 2010

The right of way listed above will be acquired by the Department and will not be the responsibility of the Contractor.