

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/30/2005

Control	6125-76-001
Project	RMC - 612576001
Highway	FM0375
County	MAVERICK

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

04/99

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 612576001

CONTROL: 6125-76-001

COUNTY: MAVERICK

LETTING: 09/07/2005

REFERENCE NO: 0830

PROPOSAL ADDENDUMS

— PROPOSAL COVER

— BID INSERTS (SH. NO.:

X GENERAL NOTES (SH. NO.: A

— SPEC LIST (SH. NO.:

— SPECIAL PROVISIONS:

ADDED:

DELETED:

— SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: GENERAL NOTES AND PLAN SHEET 3 HAVE BEEN REVISED TO INCLUDE THE

FOLLOWING NOTE: "WORK WILL BE PERFORMED ON A MONTHLY BASIS."

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

Project Number: RMC - 612576001

County: Maverick

Control: 6125-76-001

Highway: US 277, ETC.

GENERAL NOTES:

This contract becomes effective upon issuance of a Work Order letter by the Engineer. Work will be performed on a monthly basis. Provide sufficient staff to concurrently pursue each contract in the event that additional sweeping contracts are awarded to the same Contractor.

Plans are required. Refer any questions to:

Texas Department of Transportation
Nelda Martinez, Contract Specialist
1817 Bob Bullock Loop
Laredo, Texas 78043
(956) 712-7475

Repair and/or replace damaged rails, sign posts, etc., caused by the Contractor's actions during the performance of work. Complete repairs within a time limit as determined by the Engineer.

SUPERVISION:

The Engineer's representative in charge of all work in this contract is the maintenance supervisor listed below. The Pre-Work Meeting will be held at this location and all requests for payment are certified by this office.

Maverick County
Jose Gonzalez, RMS
2440 Main St.
Eagle Pass, Texas 78852
(830) 773-2617

LIMITS:

Cover the roadways and limits as shown on the plans.

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING:

Furnish traffic control devices that conform to all current "Traffic Control Plan Standards" (TCPS) and the current Texas Manual on Uniform Traffic Control Devices (MUTCD). Provide a truck-mounted attenuator (TMA) for the shadow vehicle when sweeper is obstructing any portion of travel lane. Leave one lane open for existing traffic. Include trail and lead vehicles if needed.