
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 9/27/2016

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project Number: NH 2017 (183), Etc. Control: 0048-03-093, Etc. 

County: ELLIS, Etc.      Highway: SH 342, Etc. 

General Notes Page A 

General: 

Project Description – This project consists of performing “Seal Coat Operations” on 
various roadways in the Dallas District including Collin, Dallas, Denton, Ellis, Kaufman, 
Navarro and Rockwall Counties. 

Place barricades on a project no more than 5 days prior to beginning work on that 
reference location. 

Clean staging area and stockpile sites and associated roadway sections of construction 
debris and excess gravel prior to moving from one stockpile to the next. Restore all sites 
to an acceptable condition. The final estimate will not be released until this is 
accomplished. 

Contractor is responsible to locate and protect all objects located within the seal coat 
area.    

Material On Hand (MOH) will not be used in calculating partial payments for 
Mobilization. 

Apply lime water to bleeding asphalt areas in the roadway as directed. This will not be 
paid for directly but will be subsidiary to the various contract items. 

Upon completion of all work provided for in the contract for any individual roadway, an 
inspection will be conducted, and if the work is found to be satisfactory, the Contractor 
will be released from further maintenance on that portion of the work. Do not remove 
construction signs from an accepted highway until the stockpile(s) and staging areas for 
that roadway have been returned to their pre-existing condition. All staging areas and 
aggregate stockpile sites will be returned to their pre-existing condition following seal 
coat operations prior to moving work to another county.  

Quantities shown in the plans are subject to change due to field conditions encountered 
prior to and during construction. TxDOT personnel will be available to assist with 
verifying project limits and associated quantities. Provide written confirmation to the 
Engineer that quantities have been verified. This written confirmation shall include a 
detailed listing of any suspected discrepancies in the quantities shown in the plans. 
Upon receipt the Engineer will investigate all alleged discrepancies and develop a plan 
to address any necessary quantity adjustments. The plan for such adjustments will be 
finalized and agreed to no later than the completion of the pre-construction conference.  
Clean the roadway of dirt, grass and any debris prior to sealing. This work will not be 
paid for directly but will be subsidiary to the various bid items in this contract 
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 General Notes Page B 

 

Perform work in such a way as to avoid damage to vehicles resulting from asphalt and 
loose aggregate. Conformance with the specifications, standards and traffic control is 
considered a minimum effort and is not intended to absolve any liability for damage to 
vehicles as a result of construction operations. 
 
Designate a person responsible for receiving and resolving damage claims from the 
public. This person must be available to receive calls during normal business hours, 
Monday through Saturday, during the course of this project. Provide this person’s name, 
mailing address, and telephone number prior to beginning work. 
 
Work to be performed is at intermittent locations within the project summery limits and 
only includes asphalt shoulders adjacent to concrete travel lanes. No removals or 
placement of permanent pavement markings will be required for this project.       
 
Coordinate work through: 

 
      Danny M. Henderson, P.E. 
      4777 E. Hwy 80 

                                            Mesquite, Texas 75150 
                                            214-320-4436 
 
Submit all pre-letting questions by email to the following group of individuals as follows: 
 
David.Morren@txdot.gov 
Danny.Henderson@txdot.gov 
 
Questions by phone, fax, etc. will not be accepted. 
 
All questions will be answered on the following FTP site: 
Go to ftp://ftp.dot.state.tx.us 
Click Page>Open FTP site in Windows Explorer 
Click File>Login As 
Enter the information below and click "Log On". 
 
FTP Username:  Dallas-DO-ro 
Password:  18MAINT 
 
Open folder named “drop-off” and select the folder for the appropriate CSJ. 
 
All files on this site are subject to the following License Agreement: 
 
BY DOWNLOADING FILES FROM THIS FTP SERVICE, YOU ARE AGREEING TO 
THIS LICENSE AGREEMENT. 

mailto:David.Morren@txdot.gov
mailto:Danny.Henderson@txdot.gov
ftp://ftp.dot.state.tx.us/
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The Texas Department of Transportation (TxDOT) does not provide technical support 
with respect to these files.  You must read the following disclaimer and accept its terms 
as a prerequisite to the use of these files. 
 

1. TxDOT makes no warranty of any kind, express or implied, with respect to any 
file.  TxDOT makes no warranty that any file is marketable or fit for any particular 
purpose.  A description of a file will not be deemed to create an express warranty 
that the file on forms to that description.  You agree to accept the files in the 
format provided. 

 
2. You assume all risk and liability for any losses, damages, claims, or expenses 

resulting from the use or possession of any file. 
 

3. You agree to indemnify, defend, and hold harmless TxDOT and its officers, 
agents, and employees from and against any and all claims, suits, losses, 
damages, or costs, including reasonable attorney's fees, arising from or by 
reason of your use or possession of any file.  This indemnification will survive 
your acceptance of any file. 

 

4. Revisions or additions may occur at any time.  You agree to indemnify, defend, 
and hold harmless TxDOT and its officers, agents, and employees from and 
against any and all claims, suits, losses, damages, or costs, including reasonable 
attorney's fees, arising from the use of outdated files.  This indemnification will 
survive your acceptance of any file. 

 
5. The files are copyrighted by TxDOT and may not be resold without the express 

written consent of TxDOT. 
 
Contract Prosecution – Each contract awarded by the Department stands on its own 
and, as such, is separate from other contracts.  A Contractor awarded multiple contracts 
must be capable and sufficiently staffed to concurrently process any or all contracts at 
the same time. 
 
The work performed, equipment used, and materials furnished for a complete project 
will be paid for directly as indicated elsewhere in the plans and specifications.  Payment 
for completed work will be made upon acceptance of the work by the Department. 
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General Notes Page D 

Item 2 – Instructions to Bidders: 

This project includes plan sheets that are not part of the bid proposal. 

Order plans from any Reproduction Company listed at: 

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm 

View or download plans at: 

http://www.dot.state.tx.us/business/plansonline/plansonline.htm 

Item 3 – Award and Execution of Contract: 

After written notification, work will be continuously prosecuted to completion. 

Item 7 – Legal Relations and Responsibilities: 

Designate a responsible person for receiving and resolving damage claims from the 
public.  This person will be available to receive calls during normal business hours, 
Monday through Saturday, during the course of this project.  Prior to beginning work, 
furnish this person’s name, mailing address, and a telephone number and make it 
available to individuals contacting the Department with claims. 

Item 8 – Prosecution and Progress: 

Working days will be charged in accordance with Section8.3.1.4.” Standard Workweek” 

Notify and obtain permission from the Project Engineer a minimum of 24 hours before 
beginning striping operations each week during the operation. Provide proposed work 
location and schedule for the week. Do not place any contract stripe unless the 
designated striping technician is present. Leaving a recorded message does not meet 
the aforementioned requirements. Failure to have the required weekly permission and 
designated striping tech present will result in forfeiture of payment for each day these 
conditions are not met. Project Engineer hours are 8 A.M. to 5 P.M., Monday through 
Friday. The time of day allowed to work will be as directed. 

The latest roadway start work date for seal coat is May 1, 2017. Once work has 
started, proceed in a continuous manner until all work is complete. 

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
http://www.dot.state.tx.us/business/plansonline/plansonline.htm
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General Notes Page E 

Before starting work, provide a sequence of work and estimated progress schedule 
meeting the requirements of Section 8.2.1., “Construction Contracts”. 

Failure to complete work within the seal coat season established by the plans will result 
in liquidated damages as described in Section 8.6., “Failure to Complete Work on 
Time”. This includes any surface treatment work carried over to the next year. 

The Engineer may consider extending working days beyond the end of the seal coat 
season. 

Item 302 – Aggregates for Surface Treatments: 

Use unmodified AC, PG, or emulsion for pre coating aggregate. Use AC-10, PG64-22, 
SS-1, SS-1H, CSS-1, or CSS-1H. 

See Quantity Summary Sheet for aggregate stockpile locations. 

Furnish aggregate with a flakiness index of not more than 22. 

Use liquid antistrip or other approved anti strip agent complying with the requirements of 
Item 301 Asphalt Anti stripping Agents. Use a minimum of 1% anti strip by weight of the 
asphalt. The aggregate will be evaluated for moisture susceptibility using test method 
TEX530-C. 

Item 316 – Surface Treatments: 

  Basis of Estimate for Permanent Construction 

ITEM APPLICATION 

*Asphalt Type AC10-2TR, AC20-5TR, AC20-XP, AC15-P 

*Asph. Rate (Gal/SY) 0.38 / 0.44 AC 

Aggregate Type PB, PL 

Aggregate Grade (TY-PB GR-4 OR TY-PL GR-4) (SAC-B) 
(TY- PL GR-3LW SAC-A) 

Aggr. Rate (CY/SY) 1:105 / 1:115 
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General Notes Page F 

The information above is intended to provide general guidance and as a basis of 
estimate.  Refer to Form 2388 (Seal Coat Material Selection Table) in the plans to 
determine type of asphalt and aggregate. 

Asphalt emulsion season will begin April 1 and end June 1 unless otherwise directed by 
the Engineer. Asphalt cement (AC) season will be June 1 to August 31. Emulsion will 
only be placed when daytime temperatures are below 95°F or as directed by the 
Engineer. 

The Engineer will retrieve a minimum of one asphalt sample from the job site for each 
type of asphalt used for each particular project for quality control purposes. 

Utilize an asphalt distributor capable of providing a transversely varied asphalt rate. 
When a transversely varied rate is required; the asphalt rate outside of the wheel paths 
will be between 22 and 32% higher than the asphalt rate applied in the wheel paths. 

The Engineer will select the pavements where the transversely varied asphalt rate is 
required. Provide calibration documents to the Engineer that include a description of the 
spray bar(s) and nozzles that will be used and the percentage difference in asphalt rate 
achieved by each tested spray bar and nozzle arrangement. 

The nozzles proposed for use will be clearly stamped or marked from the factory 
identifying the manufacturer. 

Item 502 – Barricades and Traffic Handling: 

Correct all deficiencies noted on the Traffic Control Device Inspection Form 599 as soon 
as possible, but no later than 5 days after notification. Failure to make corrections within 
5 days will result in no payment for this Item for the month of the noted deficiency. 

Particular attention is directed to the requirements of Item 7, “Legal Relations and 
responsibilities to the Public,” in the Standard Specifications. The Contractor’s 
Responsible Person (CRP) will be responsible for insuring that all signs and traffic 
control devices are in place and functioning properly in accordance with article 502.2 of 
the Standard Specifications. The CRP will inspect and insure any deficiencies are 
corrected every day throughout the duration of this contract. 

The pavement will be entirely open to traffic at the end of each day. All material 
stockpiles, equipment left overnight or any obstruction within thirty feet of a travel way 
will be removed or clearly marked by warning lights and barricades as approved. 
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Use Type III barricades at stockpile sites. Obtain approval before placing stockpiles 
closer than 30 feet from the edge of the travel lane. In no case may a stockpile be 
closer than 16 feet to the edge of the pavement or within an intersection clear sight 
zone. 

The traffic control plan for this project will consist of the barricades and signing 
arrangement shown on the plans, the Barricade and Construction Standards and the 
Traffic Control Plans Sheets and Standards.  

Review traffic control details described on TCP (7-1)-14. This sheet includes provisions 
for certain signs to be installed, which are to remain in place until standard pavement 
markings are in place. These signs are in addition to the signs and barricades that may 
be required on the Barricade and Construction Standards. Erect R4-1 (Do Not Pass) 
and R4-2 (Pass with Care) signs to mark no-passing zones as directed.     

Provide flaggers as directed. Wear an orange reflectorized safety vest and a white 
safety helmet/hardhat when performing flagging duties or working within the highway 
right of way. The Contractor will be responsible for maintaining a safety program that 
includes furnishing and maintaining all necessary safety equipment as required. 

Display “FLAGGER AHEAD” and “BE PREPARED TO STOP” signs only when flaggers 
are working. Furnish all flaggers with long handled stop-slow paddles and operational 
two-way radios. 

Regulate all construction activities and equipment to cause a minimum of inconvenience 
to the traveling public. Provide warning signs and flaggers at locations where it is 
necessary for trucks to stop, load or unload. 

Provide and use a pilot car, according to Item 510, “One-Way Traffic Control”, whenever 
one lane of traffic exists. Do not exceed cycle duration of 10 minutes. This work will not 
be paid for separately, but will be considered subsidiary to Item 502. 

Do not begin Item 502, “Barricades, Signs and Traffic Handling”, on any individual 
roadway until both of the following conditions are met: 

1. The work schedule is approved.
2. No more than 5 work days will pass between the beginning of Item 502 and the

Actual commencement of the roadway work bid items, for the particular roadway
Receiving barricades and construction signing.
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Item 662 – Work Zone Pavement Markings: 

Place flexible reflective roadway tabs in accordance with TCP (7-1)-14 following the 
seal coat operations. Place tabs to indicate the beginning and ending of no passing 
zones. 

Place work zone tabs before sundown on all roadway surfaces sealed during a work 
day. 

Cut, remove and properly dispose of the upright portions of all work zone tabs prior to 
acceptance of any roadway. 

No section of highway included in this contract will be without standard pavement 
markings for a period longer than 14 calendar days. 

Items 666 and 668 – Retro Reflectorized Pavement Markings and 
Prefabricated Pavement Markings: 

Verify and document the widths of travel lanes. 

Use a crew experienced in the application of Type II Reflective Pavement Markings, 
capable of placing the markings in neat straight lines and in a safe and timely manner. 
Place all pavement markings according to the Texas Manual on Uniform Traffic Control 
Devices. 

Place pavement markings as directed by the Engineer. Do not use existing pavement 
markings as a guide for new pavement markings. 

Use a pilot line to re-establish the center of the roadway and obtain approval before 
applying any pavement markings. The requirements for the pilot line may be waived if it 
is determined that the tabs placed at the existing centerline of the roadway will be 
sufficient for this purpose and if the contractor demonstrates the ability to consistently 
place centerline markings using alternative techniques. The work will not be paid for 
directly, but will be considered subsidiary to Items 666 and 668. 

Maintain and reestablish all passing and no passing zones throughout the project, as 
outlined in the 2006 Edition of the Texas Manual of Uniform Traffic Control Devices. All 
passing and no passing zones will be verified prior to placement of permanent 
pavement markings. 

Furnish and place a double drop of Type II and Type III drop-on glass beads. 
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All concrete and asphalt intersections will receive a stop bar. 

All centerline striping on main lanes will be continuously striped through the County 
Road intersection.  

Provide a uniform distribution of beads across the surface of the strip, with 40 to 60% 
bead embedment. Use a proportion of 4 pounds of Type II beads to 4 pounds of Type III 
beads for 1 gallon of paint. 
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