
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/02/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

 

Control 1397-01-030

Project STP 2016(289)

Highway FM 1836

County KAUFMAN
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          SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
                 PROJECT: STP 2016(289)          CONTROL: 1397-01-030                   
                 COUNTY:  KAUFMAN                                                       
                 LETTING: 11/03/2015                                                    
                 REFERENCE NO: 1102                                                     

PROPOSAL ADDENDUMS
          ------------------                                                            
          _  PROPOSAL COVER                                                             
          X  BID INSERTS (SH. NO.: 1-8 - 8-8                                          ) 
          X  GENERAL NOTES (SH. NO.: A-K                                                
                                                                                      ) 
          _  SPEC LIST   (SH. NO.:                                                    ) 
          _  SPECIAL PROVISIONS:                                                        
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          _  SPECIAL SPECIFICATIONS:                                                    
             ADDED:                                                                     
                                                                                        
                 DELETED:                                                               
                                                                                        
          _  OTHER:                                                                     
                                                                                        
          DESCRIPTION OF ABOVE CHANGES                                                  
          (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                        
                                                                                        
                                                                                        
                                                                                        
          Bid Inserts:                                                                  
            Sheet 1-8 - 8-8: Item 110-6001 deleted                                      
                             Item 251-6095 deleted                                      
                             Item 316-6015 deleted                                      
                             Item 316-6173 deleted                                      
                             Item 316-6177 deleted                                      
                             Item 316-6224 deleted                                      
                             Item 316-6456 deleted                                      
                             Item 530-6008 deleted                                      
                             Item 247-6113 added                                        
                             Item 251-6066 added                                        
                             Item 275-6014 added                                        
                             Item 316-6024 added                                        
                             Item 316-6403 added                                        
                             Item 316-6419 added                                        
                             Item 316-6434 added                                        
                             Item 316-6440 added                                        
                             Item 530-6009 added                                        
                             Item 275-6001 quantity is revised                          
                             Item 275-6002 quantity is revised                          
          DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
          (INCLUDING PLANS SHEET CHANGES)                                               
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          Sheets 1-8 - 8-8 Information may have shifted due to the changes above.       
          General Notes:                                                                
           Sheets A-K are replaced. Information may have shifted due to the changes.    
          Plan Set:                                                                     
          The following sheets have been replaced:                                      
          2, 5-7, 8A-8F, 9A-9B, 10, and 35                                              
          The following sheet has been omitted:                                         
          52                                                                            
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PROPOSAL SHEET

Proposal Sheet
PROJECT STP 2016(289) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 364.600 1

104 6009 REMOVING CONC (RIPRAP)
DOLLARS

and CENTS

SY 104.000 2

104 6017 REMOVING CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 1,700.000 3

112 6001 SUBGRADE WIDENING (ORD COMP)
DOLLARS

and CENTS

STA 364.600 4

132 6005 EMBANKMENT (FINAL)(ORD COMP)(TY C)
DOLLARS

and CENTS

CY 18,934.500 5

134 6004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 364.600 6

161 6017 COMPOST MANUF TOPSOIL (4")
DOLLARS

and CENTS

SY 64,818.000 7

164 6035 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 32,409.000 8

164 6051 DRILL SEED (TEMP)(WARM OR COOL)
DOLLARS

and CENTS

SY 32,409.000 9

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 7,634.000 10

247 6113 FL BS (RDWY DEL) (TY D GR 1-2) (IN VEH)
DOLLARS

and CENTS

CY 7,915.000 11

247 6313 FL BS (CMP IN PLC)(TY D GR1-2)(12")
DOLLARS

and CENTS

SY 106,752.000 12
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251 6066 REWORK BS MATL (TY C)(9")(ORD COMP)
DOLLARS

and CENTS

SY 75,956.000 13

275 6001 CEMENT
DOLLARS

and CENTS

TON 1,060.000 14

275 6002 CEMENT TREAT (EXIST MATL) (6")
DOLLARS

and CENTS

SY 106,752.000 15

275 6014 CEMENT TREAT (MX EXST MTL & NW 
BS)(8")

DOLLARS
and CENTS

SY 7,181.000 16

310 6005 PRIME COAT (AE-P)
DOLLARS

and CENTS

GAL 22,787.000 17

316 6024 ASPH (CRS-2P)
DOLLARS

and CENTS

GAL 18,989.000 18

316 6029 ASPH (RC-250)
DOLLARS

and CENTS

GAL 10,634.000 19

316 6403 AGGR (TY-B GR-5 OR TY-L GR-5)
DOLLARS

and CENTS

CY 304.000 20

316 6419 ASPH (AC-15P, AC-20-5TR OR AC-20XP)
DOLLARS

and CENTS

GAL 56,967.000 21

316 6434 AGGR (TY-PB GR-4 OR TY-PL GR-4 ( SAC-B)
DOLLARS

and CENTS

CY 950.000 22

316 6440 AGGR (TY-B GR-3 OR TY-L GR-3)(SAC-B)
DOLLARS

and CENTS

CY 724.000 23

351 6008 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(12")

DOLLARS
and CENTS

SY 8,800.000 24
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PROJECT STP 2016(289) TxDOT
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ITEM-CODE
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NO.



3-8

403 6001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 2,992.000 25

429 6001 CONC STR REPAIR(CLEAN & COAT WTH 
EPOXY)

DOLLARS
and CENTS

SF 20.000 26

429 6007 CONC STR REPAIR (VERTICAL & OVER-
HEAD)

DOLLARS
and CENTS

SF 40.000 27

432 6031 RIPRAP (STONE PROTECTION)(12 IN)
DOLLARS

and CENTS

CY 55.000 28

432 6044 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 3.000 29

446 6008 CLEAN & PAINT EXIST PILING (SYS II)
DOLLARS

and CENTS

LS 1.000 30

459 6007 GABION MATTRESSES (GALV)(12 IN)
DOLLARS

and CENTS

SY 54.000 31

459 6009 GABIONS (3' X 3')(GALV)
DOLLARS

and CENTS

CY 10.000 32

462 6010 CONC BOX CULV (6 FT X 3 FT)
DOLLARS

and CENTS

LF 44.000 33

462 6034 CONC BOX CULV (10 FT X 10 FT)
DOLLARS

and CENTS

LF 46.000 34

464 6003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 938.000 35

464 6005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 214.000 36
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464 6007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 22.000 37

464 6008 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 80.000 38

466 6097 HEADWALL (CH - PW - 0) (DIA= 24 IN)
DOLLARS

and CENTS

EA 2.000 39

466 6099 HEADWALL (CH - PW - 0) (DIA= 30 IN)
DOLLARS

and CENTS

EA 1.000 40

466 6101 HEADWALL (CH - PW - 0) (DIA= 36 IN)
DOLLARS

and CENTS

EA 3.000 41

466 6188 WINGWALL (PW - 2) (HW=13 FT)
DOLLARS

and CENTS

EA 2.000 42

466 6194 WINGWALL (PW - 2) (HW=5 FT)
DOLLARS

and CENTS

EA 2.000 43

467 6363 SET (TY II) (18 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 80.000 44

467 6388 SET (TY II) (24 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 8.000 45

467 6395 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 10.000 46

467 6417 SET (TY II) (30 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 2.000 47

467 6448 SET (TY II) (36 IN) (RCP) (3: 1) (C)
DOLLARS

and CENTS

EA 2.000 48
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480 6001 CLEAN EXIST CULVERTS
DOLLARS

and CENTS

EA 12.000 49

496 6005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 23.000 50

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 1,295.000 51

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 52

502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 10.000 53

506 6002 001 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 175.000 54

506 6011 001 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 175.000 55

506 6020 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 156.000 56

506 6024 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 156.000 57

506 6038 001 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 3,260.000 58

506 6039 001 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 3,260.000 59

506 6042 001 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 300.000 60
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506 6043 001 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 300.000 61

530 6004 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 413.000 62

530 6005 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 3,803.000 63

530 6009 TURNOUTS (SURF TREAT)
DOLLARS

and CENTS

SY 4,990.000 64

540 6001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 1,925.000 65

540 6003 MTL THRIE-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 50.000 66

540 6017 MTL BM GD FEN (LONG SPAN SYSTEM)
DOLLARS

and CENTS

LF 100.000 67

542 6001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 1,525.000 68

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 24.000 69

544 6003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 20.000 70

560 6011 MAILBOX INSTALL-S (TWW-POST) TY 4
DOLLARS

and CENTS

EA 28.000 71

560 6013 MAILBOX INSTALL-M (TWW-POST) TY 4
DOLLARS

and CENTS

EA 3.000 72
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644 6068 RELOCATE SM RD SN SUP&AM TY 10BWG
DOLLARS

and CENTS

EA 79.000 73

644 6070 RELOCATE SM RD SN SUP&AM TY S80
DOLLARS

and CENTS

EA 2.000 74

658 6048 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 42.000 75

658 6062 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI)
DOLLARS

and CENTS

EA 80.000 76

662 6032 WK ZN PAV MRK NON-REMOV (Y)4"(BRK)
DOLLARS

and CENTS

LF 9,115.000 77

662 6034 WK ZN PAV MRK NON-REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 72,920.000 78

662 6110 WK ZN PAV MRK SHT TERM (TAB)TY Y
DOLLARS

and CENTS

EA 2,735.000 79

666 6018 REFL PAV MRK TY I (W)6"(DOT)(100MIL)
DOLLARS

and CENTS

LF 42.000 80

666 6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 93.000 81

666 6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 72,196.000 82

666 6309 RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 7,769.000 83

666 6312 RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 5,430.000 84
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666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 56,340.000 85

672 6009 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 649.000 86

784 6007 REP STL BRIDGE MEMBER (PILING)
DOLLARS

and CENTS

EA 6.000 87

6001 6002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 2.000 88

7001 6001 SLIP LINING CULVERT PIPE 54"
DOLLARS

and CENTS

LF 278.400 89
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County: Kaufman    
 
Highway: FM 1836 
 

                                                   General Notes Sheet A          

SW3P RESPONSIBILITIES 

 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas 
utilized and operated by the contractor.  These areas include, though are not limited to, areas 
used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt 
plants.  These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 

 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination 
with TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as 
required by daily construction practices, within the time frame set forth by the permit.     
 

 
 
 
 
 
 
 
 
 
 
 
 



CSJ: 1397-01-030  Sheet      
 
County: Kaufman    
 
Highway: FM 1836 
 

                                                   General Notes Sheet B          

 
SPECIFICATION DATA 

 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 Embk(OC)(Type C) 40 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the 
top 10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

164 Drill Seed (Perm) (R/U) (C/S) N/A   32,409 SY 

   166 * Fertilizer (12-6-6) N/A 500 Lb/Ac Ton 

168 Vegetative Watering (Warm)**  N/A 7 MG/Ac/Day 3,818 MG 

247 
Flexible Base 
Flexible Base 

  
Lbs/CF 
Lbs/CF 

106,752 SY 
    7,915 CY 

310 Prime Coat (AE-P) N/A 0.20 Gal/SY 22,787 Gal 

316 

Asphalt CRS-2P   
Asphalt AC20-5TR, AC20-XP, 
AC15-P 
RC-250    
Aggr GR-3  TY-B    
Aggr GR-4  TY-PB  
Aggr GR-5  TY-B 

 
N/A 

 

 
 
 

Gal/SY 
Gal/Sy 

 
 

SY/CY 
SY/CY 
SY/CY 

18,989 Gal 
56,967 Gal 

 
10,634 Gal 
    724 CY 
    950 CY 
    304 CY     

* For contractor’s information only 
**Adjust for actual field conditions/temperatures as necessary.  See Vegetation 
Establishment Plan Sheet for estimated daily rates. 

Note: 

(1) Base material weight based on 1.50 Ton/CY (dry- compacted) 

 

 
 
 
 
 
 
 



CSJ: 1397-01-030  Sheet      
 
County: Kaufman    
 
Highway: FM 1836 
 

                                                   General Notes Sheet C          

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

164 Drill Seeding (Temp) (Warm) See Specifications 16,204.5 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac Ton 

168 Vegetative Watering (Warm)**  7 MG/Ac/Day 1,908 MG 

164 Drill Seeding (Temp) (Cool) See Specifications 16,204.5 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac Ton 

168 Vegetative Watering (Cool)** 1 MG/Ac/Day 1,908 MG 

*For Contractor’s Information Only. 

**Adjust for Actual Field Conditions/Temperatures as Necessary.  See Vegetation 
Establishment Sheet for estimated daily rates. 

 
GENERAL 

 

The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 8 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL                                                
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project 
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements 
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          
This project required formal consultation with environmental resources agencies.  There is a 
high probability that an environmentally sensitive area could be encountered on the contractor 
designated Project-Specific Locations (PSL) for this project (haul roads, equipment staging 
areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.6 
“Project-Specific Locations”, provides a listing of regulatory agencies that may need to be 
contacted regarding this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email: Jeffrey.Bush@txdot.gov or Brenda.Callaway@txdot.gov 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
  
Bidders may also obtain a free electronic copy that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 

mailto:Jeffrey.Bush@txdot.gov
mailto:First.Last@txdot.gov
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purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
                                                                                                             
Install traffic marking signs prior to sealcoat application and remove within three days after 
placement of traffic markings. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
Item 2: 
Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area 
Engineer. 
Area Engineer’s Email:  Jeffrey.Bush@txdot.gov  
Assistant Area Engineer’s Email:  Brenda.Callaway@txdot.gov 
Answers will be provided by email. 
 
In addition, an electronic file containing pre-letting questions and answers will be uploaded to 
the following site that can be downloaded by using the Login Name and Password as follows: 
Website Address: ftp://ftp.dot.state.tx.us  

Login Name: Kaufman-ao-ro 

Password: L26B29 
 
Item 5: 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT Landscape 
Office (214-320-6636) for locates a minimum of 48 hours in advance of excavation.  If city or 
town owned irrigation facilities are present, call the appropriate department of the local city or 
town a minimum of 48 hours in advance of excavation.  The Contractor is liable for all damages 
incurred to the above mentioned utilities when working without having the utilities located prior 
to excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion. 
 
Item 6:   
This project has structures with surface coatings which contain the hazardous constituent lead 
and joint seals containing the hazardous material asbestos.  Structures are Cedar Creek Relief 
No. 1 and Cedar Creek.  Contractor is responsible for the health and safety of his employees 
and compliance with all OSHA standards and regulations. 
 
Paint containing hazardous materials will be removed by the contractor in accordance with 
10.1.2 prior to painting.   
 
Joint seal material will not be disturbed during the execution of this contract and thus will not be 
removed. 
 
 

mailto:First.Last@txdot.gov
mailto:First.Last@txdot.gov
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Item 7: 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.1.1. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming week. 
 
Submit CPM schedule in P3 or P6 format.  
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the 
plans, or as directed, during construction within the right of way.  Small sign, delineator and 
object marker removals are subsidiary to this Item. 
 
Neatly trim trees, overhanging branches and all underbrush at the ROW line to produce an 18’ 
vertical clear area within the limits of ROW.   
 
The limits of preparing right of way will be measured from Sta. 466+00 to Sta. 830+60 along the 
centerline of construction. 
 
Item 104: 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item. 
 
Item 110:  
Excavated shale is not an acceptable material for embankment. 
 
Items 110 and 132: 
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at 
least 8 inches and compact in accordance with the specifications. 
 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be 
paid for directly, but will be considered subsidiary to these items. 
 
Item 132:  
Excavated material from the project site has not been determined to be suitable for 
embankment.  The bidder assumes all risk for the use of excavated materials for embankment 
and is expected to meet all material requirements for embankment regardless of the source. 
 
Perform Tex-106-E (Plasticity Index) by an approved laboratory on excavated soils from 
sources outside right of way when used in roadway embankment. Provide the test results at no 
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expense to the department. The engineer will sample and test soils produced by the 
construction project for specification requirements or material sources specified in the plans. 
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish material 
that is free from vegetation or other objectionable material and that conforms to the 
requirements of Table 1 (Sheet B).  If necessary, treat material with lime slurry in accordance 
with Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use Tex-
121-E, figure 1, page 4 to calculate the amount of lime required. When lime treated subgrade is 
specified, 3000 PPM is the maximum allowed sulfate content in the top 3 feet when material 
comes from borrow source. Follow recommendations of 260.4.4 for mixing and mellowing. The 
engineer will test material placed or excavated to a depth of one foot below and laterally to one 
foot outside the proposed treatment limit.  Lime treatment of this material will not be paid for 
directly, but will be considered subsidiary to this item. 
 
Do not use shaley clays in embankment unless approved in writing. 
 
Item 134: 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A” or “B” material to backfill pavement edges as shown in plans.  Type “A” or “B” 
material shall consist of suitable material that when compacted will support the pavement edge.  
Rap is considered suitable Type “A” or “B” material. 
 
Blade the existing vegetation into a neat wind-row prior to overlay.   After placing Ty A or Ty B 
backfill and placing seeding, the material from the wind-row shall be replaced on the completed 
slopes.  Emulsion shall be placed at a 50/50 solution of water to emulsion over disturbed area.  
Emulsion rate=0.15 Gal/SY residual.  This work, materials and equipment shall be subsidiary to 
Item 134.  
 
Item 161: 
Provide tickets representing quantity of compost delivered to site. 
 
Item 247:  
Construct uniform layer thickness of 12 inches, or less with the required density and moisture 
content.  Minimum PI is equal to three (3) for all grades.   
 
Items 251: 
Existing Core data, if available can be obtained from the TxDOT Area Office. 
 
The finished roadway must match existing grades at project limits, highway intersections and 
bridges. In these areas, salvage existing base and remove sufficient subgrade material to construct 
the full-depth proposed pavement section, according to the transition details shown in the plans. 
Transitions are to be a minimum 150’ long. This work will not be paid for directly, but will be 
considered subsidiary to the various bid items. Excess subgrade material generated by these 
transitions may be utilized to construct slopes, or wasted as approved. 
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Maintain a field book of grade elevations to ensure uniformity of section and compliance to the 
proposed typical section. At a minimum of every 100 foot station, this will include: 

 
1) Elevations of reworked base conforming to the proposed typical section and a smooth 

profile that is approved by the Engineer.  
2) Blue top hub elevations at centerline and edge of pavement of reworked base. These 

hub elevations will be reworked base elevations plus proposed thickness of new base. 
 
After each land of base or rework base operation is complete, provide a copy of the field book 
data to the Engineer for use in verification. Any elevation discrepancy of 0.04’ or greater will be 
just cause for rejection of that land. Make any corrections necessary before proceeding with 
subsequent base operations. 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Item 301:  
Provide liquid antistripping agents unless otherwise directed.   Add the minimum dosage 
determined by the manufacturer or higher dosage determined by design requirement and try 
subsequent trials at 0.25% increments.  
 
Item 316: 

  
AC20-5TR AC20-XP 

AC15-P 
CRS-2P RC-250 

JANUARY 
      

      

FEBRUARY 
      

      

MARCH 
      

      

APRIL 
  

NIGHTTIME LOW TEMPS ABOVE 50F 

  

    

MAY 

LOW TEMP'S ABOVE 
60F 

  

  

JUNE 
  

  

JULY 
  

  

AUGUST 
  

  

SEPTEMBER 
    

    

OCTOBER 
    

      

NOVEMBER 
      

      

DECEMBER 
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RC-250 is only allowed as a first course in accordance with table above. 
 
Utilize an asphalt distributor capable of providing a transversely varied asphalt rate. The 
Engineer will select the pavements where the transversely varied asphalt rate is required.  
When a transversely varied rate is required, the asphalt rate outside of the wheel paths will be 
between 22 and 32% higher than the asphalt rate applied in the wheel paths.  Provide 
calibration documents to the Engineer that include a description of the spray bar(s) and nozzles 
that will be used and the percentage difference in asphalt rate achieved by each tested spray 
bar and nozzle arrangement. The nozzles proposed for use shall be clearly stamped or marked 
from the factory identifying the manufacturer. 
 

First Course  

ITEM  APPLICATION 

Emul. Asphalt 
Treatment 

1st Course 

*Asphalt Type MS-2 or SS-1 CRS-2P AC20-5TR, AC20-XP, 
AC15-P 

RC-250 

*Asph. Rate (Gal/SY) 0.20 0.50 0.42 0.28 

Aggregate Type  B or L B or L B or L 

Aggregate Grade  3 3 5 

Aggr. Rate (CY/SY)  1:105 1:105 1:125 

Min. Cure Time 24 hrs 14 days (Emulsion) 

 
 

Second Course 

ITEM  APPLICATION 

2nd Course 

*Asphalt Type AC20-5TR, AC20-XP, AC15-P 

*Asph. Rate (Gal/SY) 0.36 

Aggregate Type PB or PL 

Aggregate Grade 4 

Aggr. Rate (CY/SY) 1:120 

* The information above is intended to provide general guidance and as a basis of estimate. 
Based on the season and weather conditions at the time, the engineer will determine the 
asphalt type and rates to be used at the time of application. 
 
In addition to the temperature requirements of this Item, AC Asphalts used in Surface 
Treatments must be placed between May 15 and August 31. Emulsions may be substituted for 
AC Asphalts outside this timeframe only with the approval of the Engineer. 
 
Make adjustments to the asphalt and aggregate application rate to compensate for road 
conditions as needed or as directed by the Engineer. 
 
Item 351: 
Use Flex Base material for sub-grade repair at localized sections throughout the project limits. 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items. 
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Item 446: 
Paint all structural steel using protective “System II" paint in accordance with Item 446.   

 
Final acceptance of the applied paint system occurs at the end of the project.  The engineer 
may at any time during construction explore underneath the surface of any paint coats already 
applied.  Repair these areas of investigation at no additional expense to the Department.  
Whenever unsatisfactory conditions are found, the Engineer may require remedial measures.  
 
Item 464: 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or 
pipe will not be paid for directly but will be considered subsidiary to the various bid items. 
 
Item 500: 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Item 502: 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets. 
   
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
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Provide 1 shadow vehicles equipped with truck mounted attenuators as shown on the traffic 
control plan.  
 
As approved by the Engineer, provide uniformed off duty police officers and squad cars during 
lane or ramp closures, night time work or other situations that indicate a need for additional 
traffic control to protect the traveling public or the construction workforce.  Provide 
documentation such as payroll, log sheets with signatures and badge number, or invoices from 
the government entity providing the officers for reimbursement. Complete the weekly tracking 
form provided by the department and submit invoices that agree with the tracking form for 
payment at the end of each month approved services were provided. Reimbursement will not be 
made for coordination fees charged by the police department. 
 
Traffic Control Plans with Lane Closures causing backups of 8 minutes or greater in duration will 
be modified by the Engineer. 
 
Item 506:    
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES Storm 
Water Program Construction Site Notice and signed Contractor Certification Statement.  
Laminate the sheets and bond with adhesive to 36" X 36" plywood sign blanks.  Ensure the 
sheets remain dry.  Apply Type C Blue reflective sheeting as the background and add the text 
“SW3P” in 5" white lettering, centered at the top.  Attach the signs to approved temporary 
mounts and locate at each of the project limits just inside the right of way line at a readable 
height or as directed by the Engineer. If the sign cannot be placed outside the clear zone, it 
must adhere to the TMUTCD.  SW3P signs, maintenance, and reposting (for replacement or as 
needed to ensure readability) will be subsidiary to Item 502. 
 
Item 530: 
Provide Class “HES” concrete for concrete intersections and driveways listed or shown on the 
plans. 
 
Item 540: 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 542: 
Metal beam guard fence removed from this project is to be retained and disposed of by the 
contractor. 
 
Item 585: 
Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 3 on the travel lanes. 
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Items 644: 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support 
towers, obtain verification of all proposed locations. 
  
All sign mounts shall have a clamp base system for all small roadside sign assemblies. 
  
A 3 inch strip of red reflective sheeting shall be placed on all Do Not Enter sign assemblies. This 
sheeting shall be placed directly below the Do Not Enter sign for the entire length of the sign 
post facing wrong way traffic.  This work will be considered subsidiary to Item 644. 
 
Item 677: 
A water blasting method approved by the Engineer will be the only method allowed for the 
removal of permanent and temporary pavement markings except on a sealcoat surface. A 2 foot 
wide sealcoat will be required on sealcoat surfaces to eliminate permanent and temporary 
pavement markings. 
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