

# NOTIFICATION OF ADDENDUM

## ADDENDUM NO. 1

**DATED 10/29/2002**

<b>Control</b>	<b>0100-03-059</b>
<b>Project</b>	<b>CPM 100-3-59</b>
<b>Highway</b>	<b>US 181</b>
<b>County</b>	<b>WILSON</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: CPM 100-3-59

CONTROL: 0100-03-059

COUNTY: WILSON

LETTING: 11/08/2002

REFERENCE NO: 1028

**PROPOSAL ADDENDUMS**

-----

- PROPOSAL COVER
- BID INSERTS (SH. NO.: )
- GENERAL NOTES (SH. NO.: )

- SPEC LIST (SH. NO.: 2 OF 2 )
- SPECIAL PROVISIONS:  
ADDED: 008-117

DELETED: 008-119

- SPECIAL SPECIFICATIONS:  
ADDED:

DELETED:

- OTHER:

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

SPEC LIST SHEET 2 OF 2, DELETED SPECIAL PROVISION 008-119 AND REPLACED IT WITH SPECIAL PROVISION 008-117. NO PLAN SHEET CHANGES.

CONTROL : 0100-03-059  
PROJECT : CPM 100-3-59  
HIGHWAY : US 181  
COUNTY : WILSON

TEXAS DEPARTMENT OF TRANSPORTATION

**GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS**

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF  
----- TRANSPORTATION MARCH 1, 1993.  
STANDARD SPECIFICATIONS ARE INCORPORATED  
INTO THE CONTRACT BY REFERENCE.

- ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
- ITEM 104 REMOVING CONCRETE
- ITEM 105 REMOVING STABILIZED BASE AND/OR ASPHALTIC PAVEMENT
- ITEM 150 BLADING
- ITEM 160 FURNISHING AND PLACING TOPSOIL (204)
- ITEM 164 SEEDING FOR EROSION CONTROL (166)(168)(169)(300)
- ITEM 168 VEGETATIVE WATERING
- ITEM 316 SURFACE TREATMENTS (210)(213)(300)(302)(303)(520)(530)
- ITEM 345 ASPHALT STABILIZED BASE (PLANT MIX) (213)(217)(300)(301)  
(520)
- ITEM 354 PLANING AND/OR TEXTURING PAVEMENT
- ITEM 432 RIPRAP (247)(420)(421)(427)(431)(440)(520)(522)(524)(526)
- ITEM 450 RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)  
(520)(522)(524)(526)
- ITEM 500 MOBILIZATION (5519)
- ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING
- ITEM 529 CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER (360)  
(420)(421)(437)(440)(526)
- ITEM 530 DRIVEWAYS AND TURNOUTS (360)(522)
- ITEM 531 SIDEWALKS (360)(420)(421)(437)(440)(526)
- ITEM 536 CONCRETE MEDIANS AND DIRECTIONAL ISLANDS (420)(421)(433)  
(440)(526)(529)
- ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)(660)
- ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(672)(677)
- ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (677)(678)
- ITEM 672 RAISED PAVEMENT MARKERS (677)(5699)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE  
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED

HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000--2381)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--3352)

SPECIAL PROVISION "PARTNERING" (000--2169)

SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED CONSTRUCTION" (000--2787)

SPECIAL PROVISION	TO ITEM	1	(001---182)	
SPECIAL PROVISION	TO ITEM	2	(002---102)	
SPECIAL PROVISION	TO ITEM	3	(003---065)	
SPECIAL PROVISION	TO ITEM	4	(004---014)	
SPECIAL PROVISION	TO ITEM	5	(005---027)	
SPECIAL PROVISIONS	TO ITEM	6	(006---018)	(006---021)
SPECIAL PROVISION	TO ITEM	7	(007---784)	
SPECIAL PROVISIONS	TO ITEM	8	(008---117)	(008---244)
SPECIAL PROVISION	TO ITEM	9	(009---062)	
SPECIAL PROVISION	TO ITEM	164	(164---002)	
SPECIAL PROVISION	TO ITEM	169	(169---002)	
SPECIAL PROVISION	TO ITEM	213	(213---001)	
SPECIAL PROVISION	TO ITEM	247	(247---017)	
SPECIAL PROVISION	TO ITEM	300	(300---069)	
SPECIAL PROVISION	TO ITEM	301	(301---002)	
SPECIAL PROVISION	TO ITEM	302	(302---019)	
SPECIAL PROVISION	TO ITEM	303	(303---006)	
SPECIAL PROVISION	TO ITEM	316	(316---004)	
SPECIAL PROVISION	TO ITEM	345	(345---003)	
SPECIAL PROVISION	TO ITEM	360	(360---035)	
SPECIAL PROVISION	TO ITEM	420	(420---015)	
SPECIAL PROVISION	TO ITEM	421	(421---028)	
SPECIAL PROVISION	TO ITEM	424	(424---006)	
SPECIAL PROVISION	TO ITEM	427	(427---002)	
SPECIAL PROVISION	TO ITEM	433	(433---003)	
SPECIAL PROVISION	TO ITEM	437	(437---001)	
SPECIAL PROVISION	TO ITEM	440	(440---005)	
SPECIAL PROVISION	TO ITEM	441	(441---008)	
SPECIAL PROVISION	TO ITEM	442	(442---018)	
SPECIAL PROVISION	TO ITEM	445	(445---001)	
SPECIAL PROVISION	TO ITEM	446	(446---008)	
SPECIAL PROVISION	TO ITEM	502	(502---027)	
SPECIAL PROVISION	TO ITEM	520	(520---001)	
SPECIAL PROVISION	TO ITEM	522	(522---002)	
SPECIAL PROVISION	TO ITEM	524	(524---007)	
SPECIAL PROVISION	TO ITEM	526	(526---003)	
SPECIAL PROVISION	TO ITEM	530	(530---012)	
SPECIAL PROVISION	TO ITEM	531	(531---018)	
SPECIAL PROVISION	TO ITEM	662	(662---007)	
SPECIAL PROVISION	TO ITEM	666	(666---043)	
SPECIAL PROVISION	TO ITEM	672	(672---012)	
SPECIAL PROVISION	TO SPECIAL SPECIFICATION ITEM	3146	(3146--015)	

SPECIAL SPECIFICATIONS:

- 
- ITEM 3146 QUALITY CONTROL/QUALITY ASSURANCE OF HOT MIX ASPHALT  
(300) (301) (520) (5880)
  - ITEM 5004 TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION  
PREVENTION AND CONTROL
  - ITEM 5249 TEMPORARY SEDIMENT CONTROL FENCE (5004)
  - ITEM 5405 ROLLED-IN SHOULDER TEXTURING
  - ITEM 5519 TRANSPORTABLE CELLULAR TELEPHONES
  - ITEM 5699 EPOXY AND ADHESIVES
  - ITEM 5866 CURB RAMP AND LANDING (104) (360) (420) (421) (437) (440) (526)
  - ITEM 5880 RIDE QUALITY FOR PAVEMENT SURFACES

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH  
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER  
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-  
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL  
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-  
CATIONS FOR THIS PROJECT.

## **SPECIAL PROVISION**

**008---117**

### **Prosecution and Progress**

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

**Article 8.2. Prosecution of Work** is voided and replaced by the following:

**8.2. Prosecution of Work.** Prior to beginning construction operations, a preconstruction conference between the Contractor and the Engineer will be conducted. The Contractor shall begin the work to be performed under the contract within 30 days after the date of the authorization to begin work as shown on the work order and shall continuously prosecute same with such diligence as will enable him to complete the work within the time limit specified. He shall notify the Engineer at least 24 hours before beginning work in any new operation. The Contractor shall not start new operations to the detriment of work already begun. The prosecution of the work shall be conducted in such a manner as to impose minimum interference to traffic.

Also, prior to beginning construction operations, the Contractor shall submit to the Engineer for acceptance a schedule of all planned work activities and sequences that they intend to follow in order to complete the contract within the allotted time. The purpose of the Department requiring the project schedule shall be to:

1. Ensure adequate planning during the prosecution and progress of the work in accordance with the allowable number of working days and all milestones;
2. Assure coordination of the efforts of the Contractor, Department, Utilities and others that may be involved in the project;
3. Assist the Contractor and Department in monitoring the progress of the work and evaluating proposed changes to the contract; and
4. Assist the Department in administering the contract time requirements.

The Schedule should include major material procurements, known utility relocations and other activities which may affect the project completion. The schedule may be prepared in either a bar chart or a critical path method (CPM) format unless the CPM format is specifically required by general note. A beginning date, and ending date, and a duration in working days shall be shown for each work activity. If a CPM schedule is specified by general note the schedule shall be prepared using the Precedence Diagram Method (PDM), and the activity float and the relationships between the work activities shall also be shown. The duration of work activities for either type of schedule shall not exceed 20 working days, unless otherwise accepted by the Engineer. An estimated production rate for each activity shall also be shown.

The schedule shall be updated on a monthly basis and submitted to the Engineer. Updating the project schedule shall be defined as adding actual progress made during the previous month and making minor changes in activity relationships. A project status meeting will be held with the Engineer during the first week of each third month, after work begins, to review the progress of the work. In the event the progress review indicates the Contractor will not complete the project within the allowable number of working days, then the Contractor shall notify the Engineer in writing of their intentions of revising the project schedule, accelerating the work, or incurring liquidated damages.

If the Contractor desires to make major changes in the project schedule, the Contractor shall notify the Engineer in writing. The written notification shall include the reason for the proposed revision, what the revision is comprised of, and how the revision was incorporated into the schedule. Major changes are hereby defined as those that may affect compliance with the contract requirements or those that change the critical path, if applicable. All other changes may be accomplished through the monthly updating process without written notification.

The observance of the requirements herein is an essential part of the work to be done under the contract. No direct compensation will be allowed for fulfilling this requirement, as such work is considered subsidiary to the various bid items of the contract.