

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/28/2006

Control	6155-81-001
Project	RMC - 615581001
Highway	US0087
County	MASON

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 615581001

CONTROL: 6155-81-001

COUNTY: MASON

LETTING: 12/08/2006

REFERENCE NO: 1128

PROPOSAL ADDENDUMS

- X PROPOSAL COVER
- X BID INSERTS (SH. NO.: x)
- X GENERAL NOTES (SH. NO.: General Notes, Sheets A - D)

- _ SPEC LIST (SH. NO.:)
- _ SPECIAL PROVISIONS:)
- _ ADDED:)

DELETED:

- _ SPECIAL SPECIFICATIONS:
- _ ADDED:

DELETED:

- _ OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

This contract has been reduced. In the General Notes, Sheets A through D, the number of cycles for litter removal has been reduced. The term of the contract has been reduced from two years to one year. The number of total working days has been reduced from 90 to 45 working days. The total number of acres for the litter removal line item has been reduced from 11,097 acres to 5,549 acres.

Control	6155-81-001
Project	RMC - 615581001
Highway	US0087
County	MASON

PROPOSAL TO THE TEXAS TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF LITTER REMOVAL MASON COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as considered necessary to complete the work as planned and contemplated.

This project is to be completed in 45 working days and will be accepted when fully completed and finished to the satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier's Check, Teller's Check (including an Official Check) or Bank Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union made payable to the Texas Transportation Commission in the following amount:

TWO THOUSAND (Dollars) (\$2,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item 2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of this proposal.

By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive bidding in connection with the above captioned project.
2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the contract.
3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is submitted and they have full and complete authority to submit this bid on behalf of their firm.
4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the proposal to be taken as a genuine government record.

• **Signed: ****

(1) _____ (2) _____ (3) _____

Print Name:

(1) _____ (2) _____ (3) _____

Title:

(1) _____ (2) _____ (3) _____

Company:

(1) _____ (2) _____ (3) _____

- Signatures to comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* **When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.**

NOTICE TO CONTRACTORS

FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION REQUIREMENT IS WAIVED. ANY CONTRACTOR INTENDING TO BID ON THIS WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS QUESTIONNAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE AUDITED PREQUALIFICATION DOCUMENTS.

UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR EACH ITEM LISTED IN THIS PROPOSAL.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	734	2001		LITTER REMOVAL and DOLLARS CENTS	AC	5,549.000	1

County: Mason

Control: 6155-81-001

Highway: US 87

General Notes:

This contract shall commence upon the issuance of a work order by the Engineer and shall continue for one calendar year or until contract funds are expended, whichever occurs first.

Each cycle of work shall be completed within the specified number of working days listed below. If the work is not completed within the allotted number of days, liquidated damages will be charged for each working day that the cycle remains uncompleted. The number of working days per cycle is based on one hundred forty (140) acres per day

Roadway with 3 cycles = approximately 2055 acres

2055 divided by 140 = 15 working days per cycle

A work order will be issued for each cycle. Work must begin within eight days from the date of the work order.

If the Contractor doesn't begin work on the date shown on the work order, a letter will be written giving ten (10) calendar days from the date of the letter to correct the problem or the contract will be considered in default.

If the Contractor doesn't complete the work in the allotted work days, the Contractor will be written a letter the next day giving ten (10) calendar days from the date of the letter to complete the work or the contract will be considered in default.

The Contractor must maintain a person to answer the phone between the hours of 8:00 a.m. and 5:00 p.m. If this is not possible, the Contractor shall have an answering machine that he/she checks for messages daily. It is the Contractor's responsibility to keep the state notified of the correct phone number.

Notice to the Contractor will be considered given on the date the letter is written. The Contractor will be notified that day by phone at the phone number the Contractor has given.

All equipment involved in roadway work shall be equipped, as approved by the Engineer, with a permanently mounted 360 degree revolving or strobe warning light with amber lens. This light shall have a minimum lens height of 5" and a diameter of 5". The light shall have a mounting height of not less than 6 feet above the roadway surface and shall be visible from all sides. This equipment shall also have attached at each side of the rear end of the vehicle an approved orange warning flag mounted not less than 6 feet above the roadway surface.

County: Mason

Control: 6155-81-001

Highway: US 87

All whole tires and refrigeration equipment that are picked up during litter operations should be taken to the Texas Department Of Transportation maintenance office located two miles east on SH 29 in Mason, Texas.

Litter pickup includes shoulders, except center shoulder next to barrier walls. Where there are grassy medians the center shoulder shall be picked up. Picking up litter on shoulders will be subsidiary to the litter bid item.

Due to the Adopt-A-Highway program there may be certain areas of these highways that will not be cleaned. On these highways there will be a partial payment made to allow for the area that your forces do not have to clean. The adopted sections are approximately 10% of each cycle. The number of acres on the bid item sheet has been adjusted to reflect this 10% deduction. If additional acres are needed to complete this contract, they will be added by change order.

Scope of Work:

Contract Limits: Mason, Llano and Gillespie Counties

Item No.	Highway	Location Description	Approx. Acres	Number of Cycles	Total Acres
1	US 87 N	From McCulloch-Mason C/L to Broad Street (.2 miles south of RM 1871) Approx. 14.03 miles	159	3	477
2	US 87 S	From .2 miles south of RM 1871 to RM 648 Approx. 31.38 miles	396	3	1188
3	US 377	From US 87 to Mason-Menard C/L Approx. 15.41 miles	149	3	447
4	SH 29	From Menard-Mason C/L to US 377 & from US 87 to RM 2768 Approx. 29.26 miles	289	3	867
5	SH 71	From McCulloch-Mason C/L to Mason-Llano C/L Approx. 11.12 miles	126	3	378
6	RM 152	From US 87 east to RM 2768 Approx. 9.6 miles	70	3	210

County: Mason

Control: 6155-81-001

Highway: US 87

Item No.	Highway	Location Description	Approx. Acres	Number of Cycles	Total Acres
7	RM 386	From SH 71 to US 87 and SH 29 Approx. 16.93 miles	115	3	345
8	RM 501	From San Saba-Mason C/L to SH 71 Approx. .83 miles	8	3	24
9	RM 648	From RM 783 east to US 87 Approx. 11.47 miles	83	3	249
10	RM 783	From US 87 to RM 648 Approx. 14.57 miles	118	3	354
11	RM 1222	From SH 29 to RM 386 Approx. 21.61 miles	160	3	480
12	RM 1723	From US 87 south to end of State Maintenance Approx. 3.98 miles	30	3	90
13	RM 1851	From RM 1222 to 1 mile north Approx. 1 mile	7	3	21
14	RM 1871	From Kimble-Mason C/L to US 87 Approx. 20.31 miles	147	3	441
15	RM 1900	From RM 2618 to SH 29 Approx. 7.6 miles	74	3	222
16	RM 2242	From US 87 north of Loyal Valley to US 87 south of Loyal Valley Approx. 1.45 miles	11	3	33
17	RM 2389	From RM 1723 to 4.735 miles south Approx. 4.74 miles	35	3	105
18	RM 2618	From RM 386 to end of State Maintenance Approx. 7.14 miles	59	3	177

Project Number: RMC 615581001

Sheet

County: Mason

Control: 6155-81-001

Highway: US 87

Item No.	Highway	Location Description	Approx. Acres	Number of Cycles	Total Acres
19	RM 2768	From SH 29 south to RM 152 Approx. 2.6 miles	19	3	57
Total Acres			2,055		6,165

The contact person is Becky Smith at 512-832-7131 or Rosie Beck at 512-832-7057. This contract has plans. Plans are available for your review at 7901 N. IH 35, Austin, Texas 78753.