

# **NOTIFICATION OF ADDENDUM**

## **ADDENDUM NO. 2**

**DATED 2/27/2009**

|                |                      |
|----------------|----------------------|
| <b>Control</b> | <b>0413-02-030</b>   |
| <b>Project</b> | <b>STP 2009(412)</b> |
| <b>Highway</b> | <b>SH 164</b>        |
| <b>County</b>  | <b>LIMESTONE</b>     |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

04/99

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2009(412)

CONTROL: 0413-02-030

COUNTY: LIMESTONE

LETTING: 03/10/2009

REFERENCE NO: 0226

**PROPOSAL ADDENDUMS**

-----

— PROPOSAL COVER

— BID INSERTS (SH. NO.:

— GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 2-3

X SPECIAL PROVISIONS:

ADDED: 007---544

DELETED:

— SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

— OTHER:

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

Spec List Page 2-3 Special Provision 007---544 is added.

Special Provision 007---544 is added.

CONTROL : 0413-02-030, ETC  
PROJECT : STP 2009(412)  
HIGHWAY : SH 164  
COUNTY : LIMESTONE

TEXAS DEPARTMENT OF TRANSPORTATION

**GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS**

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT  
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF  
----- TRANSPORTATION JUNE 1, 2004.  
STANDARD SPECIFICATIONS ARE INCORPORATED  
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS  
ITEM 132 EMBANKMENT (100)(204)(210)(216)(400)  
ITEM 134 BACKFILLING PAVEMENT EDGES (166)(168)  
ITEM 152 ROAD GRADER WORK (110)(132)(150)  
ITEM 164 SEEDING FOR EROSION CONTROL (162)(166)(168)  
ITEM 168 VEGETATIVE WATERING  
ITEM 216 PROOF ROLLING (210)  
ITEM 247 FLEXIBLE BASE (105)(204)(210)(216)(520)  
ITEM 310 PRIME COAT (300)(316)  
ITEM 316 SURFACE TREATMENTS (210)(300)(302)(520)  
ITEM 340 DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210)(300)(301)  
(320)(520)(585)  
ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210)(300)(301)(320)  
(520)(585)  
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(340)  
ITEM 354 PLANING AND TEXTURING PAVEMENT  
ITEM 356 FABRIC UNDERSEAL (300)  
ITEM 438 CLEANING AND SEALING JOINTS AND CRACKS (RIGID PAVEMENT  
AND BRIDGE DECKS)  
ITEM 500 MOBILIZATION  
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING  
ITEM 504 FIELD OFFICE AND LABORATORY  
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL  
CONTROLS (432)(556)  
ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(316)(340)  
ITEM 560 MAILBOX ASSEMBLIES  
ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)  
(441)(442)(445)(636)(643)(656)  
ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)  
ITEM 668 PREFABRICATED PAVEMENT MARKINGS

ITEM 672 RAISED PAVEMENT MARKERS (677)(678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE  
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED  
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS  
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)  
SPECIAL PROVISION "PARTNERING" (000--002)  
SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000--003)  
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO  
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000--004)  
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID  
CONSTRUCTION" (000--461)  
SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY  
CONSTRUCTION CONTRACT SPECIFICATIONS" (000--006)  
SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)  
SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"  
(000--009)  
SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"  
(000--011)  
SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR  
REQUIRED PAYROLL INFORMATION" (000--1483)  
SPECIAL PROVISION TO ITEM 1 (001--005)  
SPECIAL PROVISION TO ITEM 2 (002--013)  
SPECIAL PROVISION TO ITEM 4 (004--013)  
SPECIAL PROVISION TO ITEM 5 (005--004)  
SPECIAL PROVISION TO ITEM 6 (006--030)  
SPECIAL PROVISIONS TO ITEM 7 (007--213) (007--445) (007--544)  
SPECIAL PROVISIONS TO ITEM 8 (008--084) (008--092)  
SPECIAL PROVISIONS TO ITEM 9 (009--009) (009--015)  
SPECIAL PROVISION TO ITEM 100 (100--002)  
SPECIAL PROVISION TO ITEM 164 (164--002)  
SPECIAL PROVISION TO ITEM 166 (166--001)  
SPECIAL PROVISION TO ITEM 247 (247--021)  
SPECIAL PROVISION TO ITEM 341 (341--020)  
SPECIAL PROVISION TO ITEM 421 (421--031)  
SPECIAL PROVISION TO ITEM 440 (440--001)  
SPECIAL PROVISION TO ITEM 441 (441--002)  
SPECIAL PROVISION TO ITEM 442 (442--005)  
SPECIAL PROVISION TO ITEM 500 (500--005)  
SPECIAL PROVISION TO ITEM 502 (502--033)  
SPECIAL PROVISION TO ITEM 506 (506--011)  
SPECIAL PROVISION TO ITEM 560 (560--001)  
SPECIAL PROVISION TO ITEM 636 (636--014)  
SPECIAL PROVISION TO ITEM 672 (672--034)  
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6110 (6110--018)

SPECIAL SPECIFICATIONS:

-----  
ITEM 5369 CENTERLINE TEXTURING  
ITEM 6110 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE  
REQUIRMENTS (677) (678) (8094)  
ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT  
MARKINGS

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH  
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER  
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-  
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL  
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-  
CATIONS FOR THIS PROJECT.

**SPECIAL PROVISION****007---544****Legal Relations and Responsibilities**

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

**Article 7.19. Preservation of Cultural and Natural Resources and the Environment** is supplemented by the following:

**G. Environmental Conformance Inspections.** Perform joint construction Stage Gate Checklist inspections to verify full environmental conformance. Inspections will address water, hazardous materials, air, noise, cultural, archeological, biological, and historical resources. The inspections will verify compliance with contract requirements outlined in the Environmental Permits, Issues and Commitments. Report non-conformance issues to the Engineer within 24 hours of discovery. The Contractor’s Superintendent is responsible for the inspections, however, may designate an individual to perform the inspections. Perform the conformance inspections on the frequency shown on the plans, unless modified by the Engineer. Inspections will be documented and signed jointly on the Construction Stage Gate Checklist Form.

In addition to or concurrently, perform joint inspections for SWP3 compliance. SWP3 inspections will be documented on Form 2118.

The Contractor will be responsible for taking appropriate action(s) to correct nonconformance(s). Notify TxDOT in writing of corrective actions taken and the date of environmental conformance. Work and materials to correct non-conformance issues due to Contractor’s failure to comply with the Contract will not be reimbursed. Work and materials needed to bring the project into compliance deemed extra work by the Engineer, not corrective work, will be paid in accordance with Article 9.4, “Payment for Extra Work.”

Prior to working in the ROW, the Contractor Superintendent is required to complete the 20-minute Environmental Awareness Training Video and test provided by the Department. All participants will be required to pass a proficiency exam. A score of 80% or better will be considered passing. This awareness training may take place at a location at the discretion of the Contractor. Return the completed test to the Engineer.