

# NOTIFICATION OF ADDENDUM

## ADDENDUM NO. 2

**DATED 5/07/2004**

<b>Control</b>	<b>0176-01-087</b>
<b>Project</b>	<b>STP 2004(409)HES</b>
<b>Highway</b>	<b>US 59</b>
<b>County</b>	<b>NACOGDOCHES</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS  
PROJECT: STP 2004 (409) HES CONTROL: 0176-01-087  
COUNTY: NACOGDOCHES  
LETTING: 05/11/2004  
REFERENCE NO: 0507

**PROPOSAL ADDENDUMS**

- \_ PROPOSAL COVER  
X BID INSERTS (SH. NO.: 4-5 )  
\_ GENERAL NOTES (SH. NO.: )  
\_ SPEC LIST (SH. NO.: )  
\_ SPECIAL PROVISIONS:  
\_ ADDED:  
  
DELETED:  
  
\_ SPECIAL SPECIFICATIONS:  
\_ ADDED:  
  
DELETED:  
  
X OTHER: ESTIMATE/PLAN SHEET CHANGE

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

NUMBER OF WORKING DAYS REMAINS AT 80 DAYS, PER ADDENDUM 1

PLAN SHEET 3 (PROPOSAL BID SHEET 4-5):  
ITEM 502-0501 CHANGED FROM 6 TO 4 MONTHS

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	132	0518		EMBANK (ORD COMP)(TY B)(CL 3) and DOLLARS CENTS	CY	208.000	1
	150	0501		BLADING and DOLLARS CENTS	STA	150.000	2
	156	0503		BLDZR WORK (ORD COMP)(TY A) and DOLLARS CENTS	HR	60.000	3
	158	0503		SPECIAL EXCAV WORK (TY B) and DOLLARS CENTS	HR	40.000	4
	158	0505		SPECIAL EXCAV WORK (TY C) and DOLLARS CENTS	HR	24.000	5
	164	0523	006	CELL FIB SEED (TEMP)(WARM) and DOLLARS CENTS	SY	42,300.000	6
	164	0525	006	CELL FIB SEED (TEMP)(COOL) and DOLLARS CENTS	SY	42,300.000	7
	164	0555	006	CELL FIB SEED (PERM)(RURAL)(SAND) and DOLLARS CENTS	SY	42,300.000	8
	168	0501		VEGETATIVE WATERING and DOLLARS CENTS	MG	507.000	9
	168	0502		VEG WATERING (TEMP EROSN CONTROL) and DOLLARS CENTS	MG	507.000	10
	169	0502	002	SOIL RET BLNKT (CL 1)(TY B) and DOLLARS CENTS	SY	2,112.000	11

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	247	0504	017	FL BS (COMPL IN PLAC)(TY A GR2 CL 4) DOLLARS and CENTS	CY	31.000	12
	340	0557	007	ASPH CONC (TY D)( PG 64-22) DOLLARS and CENTS	TON	165.000	13
	420	0505	015	CL A CONC (COLLAR) DOLLARS and CENTS	EA	7.000	14
	430	0643		CL C CONC FOR EXT STR (CULV)(3' X 2') DOLLARS and CENTS	LF	10.000	15
	430	0680		CL C CONC FOR EXT STR (CULV)(6' X 2') DOLLARS and CENTS	LF	8.000	16
	430	0788		CL C CONC FOR EXT STR(CULV)(4' X 1.5') DOLLARS and CENTS	LF	20.000	17
	464	0503	003	RC PIPE (CL III)(18 ") DOLLARS and CENTS	LF	938.000	18
	464	0505	003	RC PIPE (CL III)(24 ") DOLLARS and CENTS	LF	458.000	19
	464	0507	003	RC PIPE (CL III)(30 IN) DOLLARS and CENTS	LF	48.000	20
	464	0509	003	RC PIPE (CL III)(36 IN) DOLLARS and CENTS	LF	10.000	21
	465	0526		MANH (COMPL)(TY M) DOLLARS and CENTS	EA	2.000	22

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	467	0600	009	SAFE END TRT (TY II)(24IN)(RCP)(P)(6:1) DOLLARS and CENTS	EA	28.000	23
	467	0708	009	SAFE END TRT (TY II)(30 ")(RCP)(6:1)(C) DOLLARS and CENTS	EA	1.000	24
	467	0709	009	SAFE END TRT (TY II)(36 ")(RCP)(6:1)(C) DOLLARS and CENTS	EA	1.000	25
	467	0732	009	SAFE END TRT (TY II)(30 ")(RCP)(6:1)(P) DOLLARS and CENTS	EA	3.000	26
	467	0785	009	SAFE END TRT (TY II)(24")(RCP)(6:1)(C) DOLLARS and CENTS	EA	3.000	27
	467	0794	009	SAFE END TRT (TY II)(18")(RCP)(6:1)(P) DOLLARS and CENTS	EA	67.000	28
	467	3697	009	SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(C) DOLLARS and CENTS	EA	1.000	29
	467	3706	009	SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(C) DOLLARS and CENTS	EA	1.000	30
	467	3788	009	SAFE END TRT (TY II)(15")(RCP)(6:1)(P) DOLLARS and CENTS	EA	18.000	31
	480	0501		CLEAN EXIST CULVS DOLLARS and CENTS	EA	2.000	32
	496	0504		REMOV OLD STR (PIPE) DOLLARS and CENTS	LF	1,386.000	33

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	500	0501		MOBILIZATION  DOLLARS and CENTS	LS	1.000	34
	502	0501	027	BARRICADES, SIGNS AND TRAF HANDLE  DOLLARS and CENTS	MO	4.000	35
	540	0504	024	MTL BEAM GD FEN (BLKOUT)(12 GA)  DOLLARS and CENTS	LF	650.000	36
	540	0505	024	TERM ANCHOR SECT (12 GA)  DOLLARS and CENTS	EA	4.000	37
	542	0501		REMOV METAL BEAM GUARD FENCE  DOLLARS and CENTS	LF	350.000	38
	542	0503		REMOV TERMINAL-ANCHOR SECTION  DOLLARS and CENTS	EA	2.000	39
	658	0566		OBJ MRK ASM TY 2 FLEX (OM-2SR) (6.0')  DOLLARS and CENTS	EA	4.000	40
	658	0619		DEL ASM TY A (D-SW) FLEX (2.25')(MBGF)  DOLLARS and CENTS	EA	12.000	41
	659	0501		REMOV DELIN & OBJECT MARKER ASSMS  DOLLARS and CENTS	EA	8.000	42
	5005	0501		ROCK FILTER DAMS (TY 1)  DOLLARS and CENTS	LF	500.000	43

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	5005	0502		ROCK FILTER DAMS (REMOV & REPLAC)(TY 1)  DOLLARS and CENTS	LF	500.000	44
	5005	0503		ROCK FILTER DAMS (REMOV)(TY 1)  DOLLARS and CENTS	LF	500.000	45
	5012	0501		BKHOE WORK (EROSN CONT)(CL 1)  DOLLARS and CENTS	HR	140.000	46
	5012	0503		BLADING WORK (EROSN CONT)(CL 1)  DOLLARS and CENTS	HR	140.000	47
	5012	0504		BLDZR WORK (EROSN CONT)(CL 1)  DOLLARS and CENTS	HR	140.000	48
	5249	0501		TEMP SEDMT CONT FENCE  DOLLARS and CENTS	LF	7,955.000	49
	5249	0502		TEMP SEDMT CONT FENCE (REMOVE & REPLAC)  DOLLARS and CENTS	LF	7,955.000	50
	5249	0503		TEMP SEDMT CONT FENCE (REMOV)  DOLLARS and CENTS	LF	7,955.000	51
	5819	0503		SINGLE GUARDRAIL TERM (TY III)  DOLLARS and CENTS	EA	4.000	52
	5819	0507		SINGLE GUARDRAIL TERM (REMOVE)(TY I)  DOLLARS and CENTS	EA	2.000	53