

# NOTIFICATION OF ADDENDUM

## ADDENDUM NO. 2

**DATED 6/11/2014**

<b>Control</b>	<b>0053-05-048, ETC.</b>
<b>Project</b>	<b>STP 2014(773)HESG, ETC.</b>
<b>Highway</b>	<b>US 84, ETC.</b>
<b>County</b>	<b>GARZA, ETC.</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS  
PROJECT: STP 2014(773)HESG CONTROL: 0053-05-048  
COUNTY: GARZA  
LETTING: 06/12/2014  
REFERENCE NO: 0610

**PROPOSAL ADDENDUMS**

- \_ PROPOSAL COVER  
X BID INSERTS (SH. NO.: 1-1 )  
\_ GENERAL NOTES (SH. NO.: )  
  
\_ SPEC LIST (SH. NO.: )  
\_ SPECIAL PROVISIONS:  
ADDED:  
  
DELETED:  
  
\_ SPECIAL SPECIFICATIONS:  
ADDED:  
  
DELETED:  
  
X OTHER: See below for Changes

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

Sheet 1.02 Revised to show changes and sheet removals.  
Bid Inserts:  
\_Sheet 1-1: Quantities are revised as indicated by the sheet changes for  
\_\_\_sheet 1.06 and 1.07 below.  
Sheet 1.06 revised to show:  
\_\_\_Item 432-2001 quantity changing from 853.223 CY to 453.286 CY  
\_\_\_Item 1122-2031 quantity changing from 624.000 EA to 0.000 EA  
\_\_\_Item 5367-2001 quantity changing from 22010.000 LF to 11734.00 LF  
\_\_\_Item 5367-2007 quantity changing from 18.000 EA to 6.000 EA  
\_\_\_Contractor Force Account for Sediment Removal quantity from 1.000 LS to  
\_\_\_0.000 LS  
Sheet 1.07 IH 27 totals removed and Project totals revised as follows:  
\_\_\_Item 432-2001 totals changed from 853.223 CY to 453.286 CY  
\_\_\_Item 1122-2031 totals changed from 624 EA to 0 EA  
\_\_\_Item 5367-2001 totals changed from 22010 LF to 11734 LF  
\_\_\_Item 5367-2007 totals changed from 18 EA to 6 EA  
Sheet 1.08 changed to show Typical Sections for IH 27 removed and to  
\_\_\_revise the typical and proposed slopes on SL 289.  
Sheets 3.05-3.07 removed.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	432	2001		RIPRAP (CONC)(4 IN)  DOLLARS and CENTS	CY	453.286	1
	500	2001	011	MOBILIZATION  DOLLARS and CENTS	LS	1.000	2
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING  DOLLARS and CENTS	MO	4.000	3
	5367	2001		CABLE BARRIER SYSTEM (TL-3)  DOLLARS and CENTS	LF	11,734.000	4
	5367	2007		CABLE BARRIER TERMINAL SECTION (TL-3)  DOLLARS and CENTS	EA	6.000	5

This page intentionally left blank.