
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 6/01/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 6236-65-001
Project RMC - 623665001
Highway IH0045
County HARRIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 623665001        CONTROL: 6236-65-001                   
               COUNTY:  HARRIS                                                        
               LETTING: 06/05/2012                                                    
               REFERENCE NO: 0601                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 22-31, 25-32, 26-32 & 27-32                        ) 
        X  GENERAL NOTES (SH. NO.: SHEETS 3E, 3N, 3O & 3R                             
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        REVISED ITEMS 7621-2001 THROUGH 7621-2004 FROM ALT.1A TO STANDARD BID ITEM    
        REVISED ITEMS 8844-2001 THROUGH 8844-2010 FROM ALT.1A TO STANDARD BID TIEM    
        ADDED ITEMS 774-2044, 774-2045, 774-2046 & 774-2047.                          
                                                                                      
        REVISED GENERAL NOTES: 3E, 3N, 3O ADDED 3R.                                   
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 623665001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

1 104 2021 REMOVING CONC (CURB)
DOLLARS

and CENTS

LF 1,000.000 1

1 104 2023 REMOVING CONC (CTB)

DOLLARS
and CENTS

LF 600.000 2

1 150 2002 BLADING

DOLLARS
and CENTS

HR 280.000 3

1 193 2002 PLANT MAINTENANCE

DOLLARS
and CENTS

CYC 2.000 4

1 193 2021 PLANT MAINTENANCE LOCATION A
DOLLARS

and CENTS

MO 60.000 5

1 193 2022 PLANT MAINTENANCE LOCATION B
DOLLARS

and CENTS

MO 60.000 6

1 340 2063 003 D-GR HMA(METH) TY-C SAC-A PG76-22
DOLLARS

and CENTS

TON 1,000.000 7

1 340 2122 003 D-GR HMA(METH) TY-D PG70-22

DOLLARS
and CENTS

TON 8,150.000 8

1 351 2002 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(6")
DOLLARS

and CENTS

SY 3,000.000 9

1 351 2006 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(10")

DOLLARS
and CENTS

SY 1,300.000 10
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1 351 2008 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(12")

DOLLARS
and CENTS

SY 2,675.000 11

1 351 2012 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(2")

DOLLARS
and CENTS

SY 1,000.000 12

1 351 2013 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(4")
DOLLARS

and CENTS

SY 5,375.000 13

1 361 2007 001 FULL-DEPTH REPAIR CRCP (14")
DOLLARS

and CENTS

SY 5,000.000 14

1 361 2017 001 FULL-DEPTH REPAIR CPJR (6")

DOLLARS
and CENTS

SY 1,500.000 15

1 361 2019 001 FULL-DEPTH REPAIR CPJR (8")

DOLLARS
and CENTS

SY 500.000 16

1 361 2021 001 FULL-DEPTH REPAIR CPJR (10")

DOLLARS
and CENTS

SY 2,000.000 17

1 361 2023 001 FULL-DEPTH REPAIR CPJR (12")
DOLLARS

and CENTS

SY 2,000.000 18

1 361 2041 001 FULL-DEPTH REPAIR CRCP (8")  HES
DOLLARS

and CENTS

SY 4,600.000 19

1 361 2043 001 FULL-DEPTH REPAIR CRCP (10") HES
DOLLARS

and CENTS

SY 1,500.000 20
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PROJECT RMC - 623665001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M
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1 361 2044 001 FULL-DEPTH REPAIR CRCP (11") HES
DOLLARS

and CENTS

SY 2,100.000 21

1 361 2045 001 FULL-DEPTH REPAIR CRCP (12") HES

DOLLARS
and CENTS

SY 6,650.000 22

1 361 2060 001 FULL-DEPTH REPAIR CRCP (13") HES

DOLLARS
and CENTS

SY 6,050.000 23

1 361 2063 001 FULL-DEPTH REPAIR CRCP (15") HES

DOLLARS
and CENTS

SY 4,825.000 24

1 401 2001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 300.000 25

1 416 2016 DRILL SHAFT (SIGN MTS)(12 IN)
DOLLARS

and CENTS

LF 500.000 26

1 416 2018 DRILL SHAFT (SIGN MTS)(24 IN)
DOLLARS

and CENTS

LF 500.000 27

1 429 2007 008 CNC STR REP (HORIZONTAL)

DOLLARS
and CENTS

SF 3,850.000 28

1 429 2008 008 CNC STR REP (VERTICAL OR OVERHEAD)

DOLLARS
and CENTS

SF 3,420.000 29

1 429 2009 008 CNC STR REP (BRDG DECK)(PARTIAL DEPTH)

DOLLARS
and CENTS

SF 300.000 30

1 429 2010 008 CNC STR REP (BRDG DECK)(FULL DEPTH)
DOLLARS

and CENTS

SF 3,750.000 31

PROPOSAL SHEET
PROJECT RMC - 623665001 TxDOT
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1 429 2011 008 CNC STR REP (REMOVE & REPLACE)
DOLLARS

and CENTS

CY 450.000 32

1 432 2021 RIPRAP (STONE PROTECTION)(18 IN)

DOLLARS
and CENTS

CY 100.000 33

1 432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 400.000 34

1 438 2002 CLEAN AND SEAL EXIST JOINTS

DOLLARS
and CENTS

LF 14,500.000 35

1 454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)
DOLLARS

and CENTS

LF 200.000 36

1 465 2019 001 INLET (STAGE II)(TY C)
DOLLARS

and CENTS

EA 20.000 37

1 496 2002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 10.000 38

1 512 2011 002 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2)

DOLLARS
and CENTS

LF 1,100.000 39

1 512 2020 002 PORT CTB (MOVE)(SAFETY SH)(TY 2)

DOLLARS
and CENTS

LF 40,000.000 40

1 512 2022 002 PORT CTB (MOVE)(SNGL SLP) (TY 1)

DOLLARS
and CENTS

LF 500.000 41

1 512 2023 002 PORT CTB (MOVE)(SNGL SLP) (TY 2)
DOLLARS

and CENTS

LF 500.000 42
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1 512 2025 002 PORT CTB (MOVE)(SNGL SLP) (TY 4)
DOLLARS

and CENTS

LF 500.000 43

1 512 2029 002 PORT CTB (STKPL)(SAFETY SH)(TY 2)

DOLLARS
and CENTS

LF 500.000 44

1 512 2040 002 PORT CTB (REMOVE)(SNGL SLP) (TY 1)

DOLLARS
and CENTS

LF 500.000 45

1 514 2001 002 PERM CONC TRF BARR (SAFETY SH)(TY 1)

DOLLARS
and CENTS

LF 600.000 46

1 514 2005 002 PERM CONC TRF BARR (SGL SLP)(TY 2)(42")
DOLLARS

and CENTS

LF 1,000.000 47

1 529 2001 CONC CURB (TY I)
DOLLARS

and CENTS

LF 500.000 48

1 529 2002 CONC CURB (TY II)
DOLLARS

and CENTS

LF 1,400.000 49

1 529 2003 CONC CURB & GUTTER (TY I)

DOLLARS
and CENTS

LF 300.000 50

1 529 2004 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 300.000 51

1 529 2005 CONC CURB (MONO) (TY I)

DOLLARS
and CENTS

LF 2,000.000 52

1 529 2006 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 3,800.000 53
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1 529 2007 CONC CURB (DOWEL)
DOLLARS

and CENTS

LF 4,625.000 54

1 531 2004 CONC SIDEWALKS (6")

DOLLARS
and CENTS

SY 50.000 55

1 540 2011 023 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 25.000 56

1 550 2001 CHAIN LINK FENCE (INSTALL) (6’)

DOLLARS
and CENTS

LF 500.000 57

1 550 2002 CHAIN LINK FENCE (REPAIR) (6’)
DOLLARS

and CENTS

LF 500.000 58

1 550 2003 CHAIN LINK FENCE (REMOVE)
DOLLARS

and CENTS

LF 1,000.000 59

1 550 2004 GATE (INSTALL) (DOUBLE) (6’ X 14’)
DOLLARS

and CENTS

EA 5.000 60

1 550 2005 GATE (REPAIR) (DOUBLE) (6’ X 14’)

DOLLARS
and CENTS

EA 5.000 61

1 550 2006 GATE (REMOVE)

DOLLARS
and CENTS

EA 5.000 62

1 550 2007 GATE(INSTALL)(SINGLE)(6’ X 24’)

DOLLARS
and CENTS

EA 5.000 63

1 550 2021 CHAIN LINK FENCE (INSTALL)(12’)
DOLLARS

and CENTS

LF 500.000 64
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1 560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 18.000 65

1 560 2009 001 MAILBOX INSTALL-M (TWG-POST) TY 1 FND

DOLLARS
and CENTS

EA 10.000 66

1 636 2001 014 ALUMINUM SIGNS (TY A)

DOLLARS
and CENTS

SF 1,000.000 67

1 636 2002 014 ALUMINUM SIGNS (TY G)

DOLLARS
and CENTS

SF 1,000.000 68

1 636 2003 014 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 1,000.000 69

1 658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 6,100.000 70

1 658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)
DOLLARS

and CENTS

EA 6,100.000 71

1 658 2277 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 6,100.000 72

1 658 2278 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB(BI)

DOLLARS
and CENTS

EA 6,100.000 73

1 666 2006 014 REFL PAV MRK TY I (W) 4" (DOT)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 74

1 666 2015 014 REFL PAV MRK TY I (W) 6" (BRK)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 75

PROPOSAL SHEET
PROJECT RMC - 623665001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



8-32

1 666 2024 014 REFL PAV MRK TY I (W) 6" (SLD)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 76

1 666 2036 014 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 77

1 666 2039 014 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 78

1 666 2042 014 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 79

1 666 2048 014 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 80

1 666 2054 014 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 1,785.000 81

1 666 2069 014 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 420.000 82

1 666 2078 014 REFL PAV MRK TY I(W) (ISLAND) (100MIL)
DOLLARS

and CENTS

SF 100.000 83

1 666 2084 014 REFL PAV MRK TY I(W)(RR XING) (100MIL)
DOLLARS

and CENTS

EA 65.000 84

1 666 2087 014 REFL PAV MRK TY I(W) (SYMBOL) (100MIL)
DOLLARS

and CENTS

EA 800.000 85

PROPOSAL SHEET
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1 666 2090 014 REFL PAV MRK TY I(W)(TPL ARRW)(100MIL)
DOLLARS

and CENTS

EA 20.000 86

1 666 2093 014 REFL PAV MRK TY I(W)(UTURN 

ARW)(100MIL)
DOLLARS

and CENTS

EA 705.000 87

1 666 2096 014 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 1,220.000 88

1 666 2102 014 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 100.000 89

1 666 2120 014 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 90

1 666 2123 014 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 91

1 666 2126 014 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 92

1 666 2132 014 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 93

1 666 2138 014 REFL PAV MRK TY I (Y) (ISLAND)(100MIL)
DOLLARS

and CENTS

SF 1,000.000 94

1 666 2183 014 REF PAV MRK TY II (Y) 12" (SLD)
DOLLARS

and CENTS

LF 100,000.000 95
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1 668 2055 001 PREFAB PAV MRK TY B (W) ( 6") (SLD)
DOLLARS

and CENTS

LF 1,000.000 96

1 668 2059 001 PREFAB PAV MRK TY B (W) ( 8") (SLD)

DOLLARS
and CENTS

LF 1,000.000 97

1 668 2060 001 PREFAB PAV MRK TY B (W) (12") (LNDP)

DOLLARS
and CENTS

LF 1,000.000 98

1 668 2061 001 PREFAB PAV MRK TY B (W) (12") (SLD)

DOLLARS
and CENTS

LF 1,000.000 99

1 668 2083 001 PREFAB PAV MRK TY B (Y) ( 6") (SLD)
DOLLARS

and CENTS

LF 1,000.000 100

1 668 2084 001 PREFAB PAV MRK TY B (Y) ( 8") (SLD)
DOLLARS

and CENTS

LF 1,000.000 101

1 668 2085 001 PREFAB PAV MRK TY B (Y) (12") (SLD)
DOLLARS

and CENTS

LF 1,000.000 102

1 668 2136 001 PREFAB PAV MRK (TY C)(MULTI)(SHIELD)

DOLLARS
and CENTS

EA 192.000 103

1 668 2178 PREFAB PAV MRK TY B (W)(9")(BRK)CNST

DOLLARS
and CENTS

LF 120,000.000 104

1 672 2010 034 REFL PAV MRKR TY I-A

DOLLARS
and CENTS

EA 1,000.000 105

1 672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 1,000.000 106
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1 672 2014 034 REFL PAV MRKR TY I-R
DOLLARS

and CENTS

EA 1,000.000 107

1 672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 9,000.000 108

1 672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 300,000.000 109

1 677 2001 001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 1,000.000 110

1 677 2002 001 ELIM EXT PAV MRK & MRKS ( 6")
DOLLARS

and CENTS

LF 1,204,000.00 111

1 677 2003 001 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 140,000.000 112

1 677 2005 001 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 240,000.000 113

1 677 2007 001 ELIM EXT PAV MRK & MRKS (24")

DOLLARS
and CENTS

LF 1,000.000 114

1 677 2008 001 ELIM EXT PAV MRK & MRKS (ARROW)

DOLLARS
and CENTS

EA 1,000.000 115

1 677 2009 001 ELIM EXT PAV MRK & MRKS (DBL ARROW)

DOLLARS
and CENTS

EA 500.000 116

1 677 2010 001 ELIM EXT PAV MRK & MRKS (ENTR GORE)
DOLLARS

and CENTS

EA 100.000 117

PROPOSAL SHEET
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1 677 2011 001 ELIM EXT PAV MRK & MRKS (EXIT GORE)
DOLLARS

and CENTS

EA 100.000 118

1 677 2012 001 ELIM EXT PAV MRK & MRKS (ISLAND)

DOLLARS
and CENTS

SF 100.000 119

1 677 2014 001 ELIM EXT PAV MRK & MRKS (RR XING)

DOLLARS
and CENTS

EA 50.000 120

1 677 2015 001 ELIM EXT PAV MRK & MRKS (SYMBOL)

DOLLARS
and CENTS

EA 400.000 121

1 677 2016 001 ELIM EXT PAV MRK & MRKS (UTURN ARR)
DOLLARS

and CENTS

EA 400.000 122

1 677 2017 001 ELIM EXT PAV MRK & MRKS (TPL ARROW)
DOLLARS

and CENTS

EA 10.000 123

1 677 2018 001 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 500.000 124

1 677 2020 001 ELIM EXT PAV MRK & MRKS (36")(YLD TRI)

DOLLARS
and CENTS

EA 100.000 125

1 678 2001 001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 21,000.000 126

1 678 2002 001 PAV SURF PREP FOR MRK ( 6")

DOLLARS
and CENTS

LF 10,629,680.00 127

1 678 2003 001 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 2,160.000 128
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1 678 2004 001 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 1,303,000.00 129

1 678 2006 001 PAV SURF PREP FOR MRK (24")

DOLLARS
and CENTS

LF 38,400.000 130

1 678 2007 001 PAV SURF PREP FOR MRK (ARROW)

DOLLARS
and CENTS

EA 1,785.000 131

1 678 2008 001 PAV SURF PREP FOR MRK (DBL ARROW)

DOLLARS
and CENTS

EA 500.000 132

1 678 2014 001 PAV SURF PREP FOR MRK (RR XING)
DOLLARS

and CENTS

EA 50.000 133

1 678 2015 001 PAV SURF PREP FOR MRK (SYMBOL)
DOLLARS

and CENTS

EA 400.000 134

1 678 2016 001 PAV SURF PREP FOR MRK (UTURN ARR)
DOLLARS

and CENTS

EA 50.000 135

1 678 2017 001 PAV SURF PREP FOR MRK (TPL ARROW)

DOLLARS
and CENTS

EA 20.000 136

1 678 2018 001 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 1,220.000 137

1 678 2020 001 PAV SURF PREP FOR MRK (36") (YLD TRI)

DOLLARS
and CENTS

EA 100.000 138

1 678 2025 001 PAV SURF PREP FOR MRKS (SHIELD)
DOLLARS

and CENTS

EA 192.000 139
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1 678 2026 001 PAV SURF PREP FOR MRKS (9")
DOLLARS

and CENTS

LF 120,000.000 140

1 700 2001 POTHOLE REPAIR (STANDARD)

DOLLARS
and CENTS

SY 1,950.000 141

1 712 2005 JT/CRCK SEAL (RUBBER-ASPHALT)

DOLLARS
and CENTS

LMI 75.000 142

1 720 2002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE)

DOLLARS
and CENTS

GAL 7,100.000 143

1 720 2003 SPALLING REPAIR (POLYMERIC)(SEMIRIGID)
DOLLARS

and CENTS

GAL 2,000.000 144

1 730 2002 003 FULL-WIDTH MOWING
DOLLARS

and CENTS

AC 18,605.000 145

1 730 2003 003 SPOT MOWING
DOLLARS

and CENTS

AC 725.000 146

1 734 2001 002 LITTER REMOVAL

DOLLARS
and CENTS

AC 114,312.000 147

1 734 2003 002 LITTER REMOVAL(SPOT)

DOLLARS
and CENTS

AC 1,390.000 148

1 735 2007 001 DEBRIS REMOVAL (SPOT DEBRIS)

DOLLARS
and CENTS

MI 1,737.000 149

PROPOSAL SHEET
PROJECT RMC - 623665001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M
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1 735 2068 001 DEBRIS-CNTR MEDIANS/MAINLANES-AREA 
(1)

DOLLARS
and CENTS

CYC 120.000 150

1 735 2088 001 DEBRIS - FRONTAGE ROADS - AREA (1)
DOLLARS

and CENTS

CYC 120.000 151

1 735 2108 001 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (1)
DOLLARS

and CENTS

CYC 120.000 152

1 738 2010 001 CLEANING/SWEEPING (SPOT)
DOLLARS

and CENTS

MI 505.000 153

1 738 2011 001 CLEANING/SWEEPING (HANDWORK)

DOLLARS
and CENTS

SY 405,188.000 154

1 738 2094 001 CLEAN/SWEEP-CENTER MEDIAN-AREA (1)

DOLLARS
and CENTS

CYC 60.000 155

1 738 2114 001 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA 

(1)
DOLLARS

and CENTS

CYC 60.000 156

1 738 2134 001 CLEAN/SWEEP-FRONTAGE ROAD-AREA (1)

DOLLARS
and CENTS

CYC 60.000 157

1 738 2154 001 CLEAN/SWEEP-HOV - AREA (1)

DOLLARS
and CENTS

CYC 4.000 158

1 738 2176 001 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 1)

DOLLARS
and CENTS

CYC 60.000 159
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PROJECT RMC - 623665001 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



16-32

1 738 2202 001 CLEAN/SWEEPING-DIRECT CONNECT-
AREA(1)

DOLLARS
and CENTS

CYC 60.000 160

1 740 2001 001 GRAFFITI REMOVAL (BLAST CLEANING)
DOLLARS

and CENTS

SF 38,500.000 161

1 740 2002 001 GRAFFITI REMOVAL (PAINTING)
DOLLARS

and CENTS

SF 57,000.000 162

1 740 2003 001 GRAFFITI REMOVAL (CHEMICAL CLEAN-
ING)

DOLLARS
and CENTS

SF 41,750.000 163

1 752 2020 001 TREE TRIMMING/BRUSH REMOVAL
DOLLARS

and CENTS

MI 24.000 164

1 752 2021 001 TREE TRIMMING/BRUSH REMOVAL(CHAN-
NELS)

DOLLARS
and CENTS

AC 25.000 165

1 752 2022 001 TREE REMOVAL (4"-12" DIA)

DOLLARS
and CENTS

EA 122.000 166

1 752 2023 001 TREE REMOVAL (12"-18" DIA)
DOLLARS

and CENTS

EA 125.000 167

1 752 2024 001 TREE REMOVAL (18"-24" DIA)
DOLLARS

and CENTS

EA 85.000 168

1 752 2025 001 TREE REMOVAL (24"-30" DIA)
DOLLARS

and CENTS

EA 50.000 169
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1 752 2026 001 TREE REMOVAL (30"-36" DIA)
DOLLARS

and CENTS

EA 25.000 170

1 752 2027 001 TREE REMOVAL (36"-42" DIA)

DOLLARS
and CENTS

EA 5.000 171

1 752 2028 001 TREE REMOVAL (42"-48" DIA)

DOLLARS
and CENTS

EA 5.000 172

1 760 2001 DITCH CLEANING AND RESHAPING (FOOT)

DOLLARS
and CENTS

LF 75,080.000 173

1 764 2001 001 DRAIN INLET CLEANING
DOLLARS

and CENTS

EA 7,520.000 174

1 764 2002 001 PUMP STATION WELL CLEANING
DOLLARS

and CENTS

EA 110.000 175

1 764 2003 001 BASKET AND INLET PIPE CLEANING
DOLLARS

and CENTS

EA 60.000 176

1 764 2005 001 SUMP CLEANING

DOLLARS
and CENTS

EA 40.000 177

1 764 2006 001 STORM SEWER CLEANING(PIPE)(12"-18" DIA)

DOLLARS
and CENTS

LF 32,250.000 178

1 764 2007 001 STORM SEWER CLEANING(PIPE)(19"-24" DIA)

DOLLARS
and CENTS

LF 21,875.000 179

1 764 2008 001 STORM SEWER CLEANING(PIPE)(25"-30" DIA)
DOLLARS

and CENTS

LF 4,495.000 180
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1 764 2009 001 STORM SEWER CLEANING(PIPE)(31"-36" DIA)
DOLLARS

and CENTS

LF 5,900.000 181

1 764 2010 001 STORM SEWER CLEANING(PIPE)(37"-42" DIA)

DOLLARS
and CENTS

LF 3,700.000 182

1 764 2011 001 STORM SEWER CLEANING(PIPE)(43"-54" DIA)

DOLLARS
and CENTS

LF 1,200.000 183

1 764 2012 001 STORM SEWER CLEANING(PIPE)(55"-74" DIA)

DOLLARS
and CENTS

LF 1,100.000 184

1 764 2013 001 STORM SEWER CLEANING(PIPE)(75"-96" DIA)
DOLLARS

and CENTS

LF 100.000 185

1 764 2014 001 STORM SEWER CLEAN(BOX CULV)(<6 SF)
DOLLARS

and CENTS

LF 1,600.000 186

1 764 2015 001 STORM SEWER CLEAN(BOX CULV)(6-<12 SF)
DOLLARS

and CENTS

LF 2,000.000 187

1 764 2016 001 STORM SEWER CLEAN(BOX CULV)(12-<24 

SF)
DOLLARS

and CENTS

LF 1,500.000 188

1 764 2017 001 STORM SEWER CLEAN(BOX CULV)(24-<48 
SF)

DOLLARS
and CENTS

LF 1,500.000 189

1 764 2018 001 STORM SEWER CLEAN(BOX CULV)(48-<96 

SF)
DOLLARS

and CENTS

LF 2,500.000 190
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1 764 2019 001 STORM SEWER CLEAN(BOX CULV)(>96 SF)
DOLLARS

and CENTS

LF 1,000.000 191

1 770 2001 049 REPAIR RAIL ELEMENT (W-BEAM)

DOLLARS
and CENTS

LF 84,000.000 192

1 770 2002 049 REPAIR RAIL ELEMENT (THRIE-BEAM)

DOLLARS
and CENTS

LF 5,949.000 193

1 770 2003 049 REP RAIL ELMNT(THRIE-BM TRANS TO W-

BM)
DOLLARS

and CENTS

LF 2,845.000 194

1 770 2004 049 REM/REPL TIMBER/STL POST W/O CONC 

FND
DOLLARS

and CENTS

EA 4,450.000 195

1 770 2005 049 REM/REPL TIMBER/STL POST W/ CONC FND
DOLLARS

and CENTS

EA 3,700.000 196

1 770 2006 049 REALIGN POSTS
DOLLARS

and CENTS

EA 920.000 197

1 770 2007 049 REPAIR OF TERMINAL ANCHORS POSTS

DOLLARS
and CENTS

EA 50.000 198

1 770 2008 049 REPLACE TERMINAL ANCHOR POSTS

DOLLARS
and CENTS

EA 257.000 199

1 770 2009 049 REMOVE GDRAIL END TRT/ REPL WITH SGT

DOLLARS
and CENTS

EA 60.000 200
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1 770 2010 049 REPL SINGLE GDRAIL TERM IMPACT HEAD
DOLLARS

and CENTS

EA 610.000 201

1 770 2011 049 REPLACE SINGLE GDRAIL TERMINAL RAIL

DOLLARS
and CENTS

LF 28,250.000 202

1 770 2012 049 REPLACE SINGLE GDRAIL TERMINAL POST

DOLLARS
and CENTS

EA 5,175.000 203

1 770 2014 049 REPAIR STEEL POST WITH BASE PLATE

DOLLARS
and CENTS

EA 10.000 204

1 770 2022 049 REM & RESET SGT IMPACT HEAD
DOLLARS

and CENTS

EA 1,120.000 205

1 770 2023 049 REPLACE SGT OBJECT MARKER
DOLLARS

and CENTS

EA 70.000 206

1 770 2024 049 REPLACE SGT CABLE ANCHOR
DOLLARS

and CENTS

EA 365.000 207

1 770 2025 049 REPLACE SGT CABLE ASSEMBLY

DOLLARS
and CENTS

EA 510.000 208

1 770 2026 049 REPLACE SGT STRUT

DOLLARS
and CENTS

EA 210.000 209

1 770 2027 049 REMOVE & REPLACE BLOCKOUT

DOLLARS
and CENTS

EA 440.000 210

1 770 2035 049 REPAIR RAIL ELEMENT (CURVED RAIL)
DOLLARS

and CENTS

LF 1,850.000 211
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1 770 2040 049 RAISE RAIL ELEMENT
DOLLARS

and CENTS

LF 1,600.000 212

1 774 2003 REMOVE AND REPLACE (NARROW REACT 

350)
DOLLARS

and CENTS

EA 18.000 213

1 774 2004 REMOVE AND REPLACE (WIDE REACT 350)
DOLLARS

and CENTS

EA 14.000 214

1 774 2006 REPAIR (TRACC)
DOLLARS

and CENTS

EA 5.000 215

1 774 2008 REPAIR (WIDE TRACC)

DOLLARS
and CENTS

EA 10.000 216

1 774 2023 REPAIR REACT(N)(MISC HARDWARE)

DOLLARS
and CENTS

EA 15.000 217

1 774 2027 REPAIR REACT(N)(CYLINDERS)

DOLLARS
and CENTS

EA 15.000 218

1 774 2030 REPAIR (REACT 350)(W)
DOLLARS

and CENTS

EA 1.000 219

1 774 2033 REPAIR (GREAT SYS)(BAY)
DOLLARS

and CENTS

EA 75.000 220

1 774 2034 REPAIR REACT (MISC) (HARDWARE)
DOLLARS

and CENTS

EA 175.000 221
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1 774 2035 REPAIR REACT (CYLINDERS)
DOLLARS

and CENTS

EA 70.000 222

1 774 2036 REPAIR REACT (W)(MISC) (HARDWARE)

DOLLARS
and CENTS

EA 15.000 223

1 774 2037 REPAIR REACT (W)(CYLINDERS)

DOLLARS
and CENTS

EA 15.000 224

1 774 2044 REMOVE AND REPLACE (SMTC)(N)

DOLLARS
and CENTS

EA 2.000 225

1 774 2045 REPAIR (SMTC)(N)
DOLLARS

and CENTS

EA 8.000 226

1 774 2046 REMOVE AND REPLACE (SMTC)(W)
DOLLARS

and CENTS

EA 2.000 227

1 774 2047 REPAIR (SMTC)(W)
DOLLARS

and CENTS

EA 8.000 228

1 776 2001 REPAIR (STEEL POST W/ W-BEAM-T101)

DOLLARS
and CENTS

LF 750.000 229

1 776 2031 REPAIR (ALUMINUM RAIL)

DOLLARS
and CENTS

LF 200.000 230

1 776 2041 REPAIR (STEEL RAIL)

DOLLARS
and CENTS

LF 200.000 231

1 1113 2001 STORM SEWER (TELEVISION INSPECTION)
DOLLARS

and CENTS

LF 3,500.000 232
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1 4491 2001 001 TYPE CAC CONCRETE
DOLLARS

and CENTS

CY 595.000 233

1 6473 2002 001 MULTIPOLYMER PAV MRK (W)(4")(BRK)

DOLLARS
and CENTS

LF 20,000.000 234

1 6473 2004 001 MULTIPOLYMER PAV MRK (W)(6")(SLD)

DOLLARS
and CENTS

LF 3,339,800.00 235

1 6473 2005 001 MULTIPOLYMER PAV MRK (W)(6")(BRK)

DOLLARS
and CENTS

LF 2,736,000.00 236

1 6473 2006 001 MULTIPOLYMER PAV MRK (W)(6")(DOT)
DOLLARS

and CENTS

LF 20,000.000 237

1 6473 2007 001 MULTIPOLYMER PAV MRK (W)(8")(SLD)
DOLLARS

and CENTS

LF 900,000.000 238

1 6473 2008 001 MULTIPOLYMER PAV MRK (W)(8")(BRK)
DOLLARS

and CENTS

LF 40.000 239

1 6473 2009 001 MULTIPOLYMER PAV MRK (W)(12")(SLD)

DOLLARS
and CENTS

LF 500,000.000 240

1 6473 2010 001 MULTIPOLYMER PAV MRK (W)(12")(LNDP)

DOLLARS
and CENTS

LF 160,000.000 241

1 6473 2014 001 MULTIPOLYMER PAV MRK (Y)(6")(SLD)

DOLLARS
and CENTS

LF 2,885,800.00 242

1 6473 2015 001 MULTIPOLYMER PAV MRK (Y)(6")(BRK)
DOLLARS

and CENTS

LF 40.000 243
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1 6473 2016 001 MULTIPOLYMER PAV MRK (Y)(6")(DOT)
DOLLARS

and CENTS

LF 40.000 244

1 6473 2017 001 MULTIPOLYMER PAV MRK (Y)(8")(SLD)

DOLLARS
and CENTS

LF 40.000 245

1 6473 2018 001 MULTIPOLYMER PAV MRK (Y)(12")(SLD)

DOLLARS
and CENTS

LF 40,000.000 246

1 6473 2020 001 MULTIPOLYMER PAV MRK (BLK)(6")(BRK)

DOLLARS
and CENTS

LF 2,736,000.00 247

1 6473 2021 001 MULTIPOLYMER PAV MRK (W)(24")(SLD)
DOLLARS

and CENTS

LF 36,000.000 248

1 6473 2022 001 MULTIPOLYMER PAV MRK (Y)(24")(SLD)
DOLLARS

and CENTS

LF 400.000 249

1 6473 2023 001 MULTIPOLYMER PAV MRK (W)(8")(LNDP)
DOLLARS

and CENTS

LF 40.000 250

1 6473 2024 001 MULTIPOLYMER PAV MRK (W)(8")(DOT)

DOLLARS
and CENTS

LF 40.000 251

1 6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 250.000 252

1 7039 2001 BROADCAST HERBICIDE VEGETATION CON-

TROL
DOLLARS

and CENTS

AC 1,391.000 253
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1 7384 2001 TRAFFIC SEPARATOR
DOLLARS

and CENTS

LF 750.000 254

1 7384 2002 REMOVAL AND REPLACEMENT

DOLLARS
and CENTS

LF 750.000 255

1 7384 2003 REPAIR ARCHED CURB

DOLLARS
and CENTS

EA 150.000 256

1 7552 2001 STRAIGHTEN SMALL RDSIDE SIGN SUPP, 

ETC.
DOLLARS

and CENTS

MI 1,524.000 257

1 7559 2001 REMOVE AND REPLACE SUPPORT

DOLLARS
and CENTS

EA 10.000 258

1 7559 2002 REMOVE AND REPLACE TRUSS

DOLLARS
and CENTS

LF 500.000 259

7621 2001 SNOW AND ICE CONTROL (TRUCK)

DOLLARS
and CENTS

HR 1,000.000 260

7621 2002 SNOW AND ICE CONTROL (SHADOW VEHI-
CLE)

DOLLARS
and CENTS

HR 1,000.000 261

7621 2003 SNOW AND ICE CONTROL (LOADER)

DOLLARS
and CENTS

HR 300.000 262

7621 2004 SNOW AND ICE CONTROL (SPRAY RIG)

DOLLARS
and CENTS

HR 1,000.000 263
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1 7622 2001 FIBER REINFORCED POLYMER PATCH MATE-
RIAL

DOLLARS
and CENTS

LB 430,000.000 264

1 7623 2001 BRDCST HRB APP FOR VEG CN(PMT ED & 
STR)

DOLLARS
and CENTS

MI 948.000 265

1 8799 2002 RELOC SMALL RDSD SIGN SUPT & ASSEM

DOLLARS
and CENTS

EA 500.000 266

1 8799 2003 REPL SMALL RDSD SIGN SUPP & ASSEM

DOLLARS
and CENTS

EA 350.000 267

1 8799 2004 REMV SMALL RDSD SIGN SUPP & ASSEM
DOLLARS

and CENTS

EA 125.000 268

1 8800 2001 REPAIR LG RDSD SIGN SUPT & ASSEMBLIES
DOLLARS

and CENTS

EA 850.000 269

1 8800 2002 RELOC LG RDSD SIGN SUPT & ASSEMBLIES
DOLLARS

and CENTS

EA 130.000 270

1 8800 2003 REPL LARGE RDSD SIGN SUPP & ASSEM

DOLLARS
and CENTS

EA 700.000 271

1 8800 2004 REMV LARGE RDSD SIGN SUPP & ASSEM

DOLLARS
and CENTS

EA 130.000 272

8844 2001 INCIDENT MGMT(1 MAIN LANE CLOSURE)

DOLLARS
and CENTS

HR 3,000.000 273
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8844 2002 INCIDENT MGMT(2 MAIN LANE CLOSURE)
DOLLARS

and CENTS

HR 3,000.000 274

8844 2003 INCIDENT MGMT(3 MAIN LANE CLOSURE)

DOLLARS
and CENTS

HR 2,500.000 275

8844 2004 INCIDENT MGMT(1 COMPL CLOSURE OF 

FWY)
DOLLARS

and CENTS

HR 250.000 276

8844 2005 INCIDENT MGMT(1 CLOSURE EXIT/ENTR 
RAMP)

DOLLARS
and CENTS

HR 1,000.000 277

8844 2006 INCIDENT MGMT(1 LANE FRONTAGE RD 
CLOSR)

DOLLARS
and CENTS

HR 1,000.000 278

8844 2007 INCIDENT MGMT(2 LANE FRONTAGE RD 

CLOSR)
DOLLARS

and CENTS

HR 500.000 279

8844 2008 INCIDENT MGMT(1 COMPL CLOSURE FRTG 
RD)

DOLLARS
and CENTS

HR 500.000 280

8844 2009 INCIDENT MGMT(FLAGGER)
DOLLARS

and CENTS

HR 50.000 281

8844 2010 INCIDENT MGMT(LAW ENFORCEMENT)
DOLLARS

and CENTS

HR 700.000 282
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1 8852 2003 REPLACE ABOVE-GROUND CONDUIT
DOLLARS

and CENTS

LF 1,180.000 283

1 8852 2009 REPLACE CONDUCTOR

DOLLARS
and CENTS

LF 29,289.000 284

1 8852 2012 REPLACE TRAY CABLE

DOLLARS
and CENTS

LF 2,593.000 285

1 8852 2015 REPLACE DUCT CABLE

DOLLARS
and CENTS

LF 1,639.000 286

1 8852 2016 INSTALL ELECTRICAL SPLICE
DOLLARS

and CENTS

EA 442.000 287

1 8852 2020 ROAD BORE
DOLLARS

and CENTS

LF 500.000 288

1 8852 2033 REPLACE LUMINAIRES
DOLLARS

and CENTS

EA 41.000 289

1 8852 2034 REPLACE HIGH MAST LUMINAIRES

DOLLARS
and CENTS

EA 25.000 290

1 8852 2036 REPLACE LUMINAIRE ARMS

DOLLARS
and CENTS

EA 5.000 291

1 8852 2044 SCHEDULE PREV MAINT(HIGH MAST ASSM)

DOLLARS
and CENTS

EA 150.000 292

1 8852 2045 REPLACE ELECTRICAL SERVICE
DOLLARS

and CENTS

EA 30.000 293
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1 8852 2046 REPLACE TIMBER SERVICE POLE
DOLLARS

and CENTS

EA 20.000 294

1 8852 2047 REPLACE STEEL SERVICE POLE

DOLLARS
and CENTS

EA 20.000 295

1 8852 2048 REPLACE CONCRETE SERVICE POLE

DOLLARS
and CENTS

EA 3.000 296

1 8852 2050 INSTALL GROUND BOX W/APRON

DOLLARS
and CENTS

EA 35.000 297

1 8852 2052 INSTALL FOUNDATION
DOLLARS

and CENTS

EA 40.000 298

1 8852 2053 REMOVE FOUNDATION
DOLLARS

and CENTS

EA 40.000 299

1 8852 2054 REPLACE TRANSFORMER BASE
DOLLARS

and CENTS

EA 5.000 300

1 8852 2055 REPLACE TRANSFORMER BASE COVER

DOLLARS
and CENTS

EA 10.000 301

1 8852 2057 INSTALL GROUND ROD

DOLLARS
and CENTS

EA 35.000 302

1 8852 2059 REPLACE BALLAST (HIGH MAST LIGHTING)

DOLLARS
and CENTS

EA 150.000 303

1 8852 2068 REPLACE LAMP (HIGH MAST LIGHTING)
DOLLARS

and CENTS

EA 800.000 304
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1 8852 2075 REPLACE FUSE
DOLLARS

and CENTS

EA 3,309.000 305

1 8852 2076 REPLACE FUSE HOLDER

DOLLARS
and CENTS

EA 200.000 306

1 8852 2079 REPLACE PHOTOCELL AND BRACKET

DOLLARS
and CENTS

EA 10.000 307

1 8852 2080 REPLACE CONTROL TRANS (HIGH MAST)

DOLLARS
and CENTS

EA 15.000 308

1 8852 2084 REPLACE AVIATION WARNING FIXTURE
DOLLARS

and CENTS

EA 13.000 309

1 8852 2085 REPLACE AVIATION WARNING LAMP
DOLLARS

and CENTS

EA 125.000 310

1 8852 2086 REPLACE HAND-OFF-AUTO SWITCH
DOLLARS

and CENTS

EA 20.000 311

1 8852 2087 REPLACE CONTACTOR

DOLLARS
and CENTS

EA 35.000 312

1 8852 2088 REPLACE METER BASE

DOLLARS
and CENTS

EA 10.000 313

1 8852 2090 REPLACE BREAKER PANEL

DOLLARS
and CENTS

EA 10.000 314

1 8852 2092 REPLACE CIRCUIT BREAKER
DOLLARS

and CENTS

EA 20.000 315
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1 8852 2094 REPLACE TWIST LOCK CONNECTOR
DOLLARS

and CENTS

EA 150.000 316

1 8852 2095 REPLACE SAFETY CHAIN

DOLLARS
and CENTS

LF 5.000 317

1 8852 2096 RAISE AND LOWER RING (HIGH MAST 

LIGHT)
DOLLARS

and CENTS

EA 175.000 318

1 8852 2101 INST OR REPL LIQ FLEX METAL CONDT
DOLLARS

and CENTS

LF 230.000 319

1 8852 2102 REPL WALLPACK ILLUM ASSEM FIXT

DOLLARS
and CENTS

EA 242.000 320

1 8852 2103 INSTL NON-FUSED DISCONNECT SWITCH

DOLLARS
and CENTS

EA 15.000 321

1 8852 2104 REPLACE ILLUM ASSM LAMP (150W)

DOLLARS
and CENTS

EA 300.000 322

1 8852 2105 REPLACE ILLUM ASSM LAMP (250W)
DOLLARS

and CENTS

EA 200.000 323

1 8852 2106 REPLACE ILLUM ASSM LAMP (400W)
DOLLARS

and CENTS

EA 200.000 324

1 8852 2107 REPLACE PHOTO CELL
DOLLARS

and CENTS

EA 250.000 325
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ALTERNATE NO. 1A
DOLLARS

and CENTS

7630 2001 TOTAL MAINT AND OPERATION (MAIN-

LANES)
DOLLARS

and CENTS

MI 6,247.340 326

7630 2002 TOTAL MAINT AND OPERATION (FRONTAGE 
RD)

DOLLARS
and CENTS

MI 11,281.470 327
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GENERAL NOTES: 

 

Contract for routine maintenance of IH 45 in Galveston, Harris, and Montgomery Counties. 

 

Contract includes Alternate 1 for Bundled Bid Items and Alternate 1A for Total Performance 

Based Maintenance.  General Notes for Alternate 1 and Alternate 1A are shown under the 

respective headings. 

 

Commence work upon the issuance of a work order.  Contract will continue work for five (5) 

years or until funds are expended, whichever occurs first.  If agreed upon in writing by both 

parties to the contract, the contract may be extended an additional 36 months. 

 

Work will be performed as call-out work.  Begin or complete work within the specified time.   

 

Work will be issued daily as required.  The time frame allowed per item of work is shown on the 

plans.  

 

Plans are available and should be obtained online or from one of the reproduction firms listed in 

the Notice to Contractors. 

 

General: 

 

Office of Record:  For this contract, the Office of Record will be the Texas Department of 

Transportation office listed below.  Questions concerning this proposal before or after the award 

of contract shall be directed to that office and to the attention of the Project Engineer. 

Project Engineer                               Telephone Number                     Maint. Office Location        

Director of Maintenance  (713) 802-5551  7600 Washington Ave. 

Houston District       Houston, TX  77007 

It is the Contractor’s responsibility to ensure familiarity with the existing site conditions and all 

aspects of the contract prior to bidding. 

Ensure that the Contractor Project Manager or designated representative will be available 24 

hours / 7 days a week including holidays.  The Contractor shall have at all times a satisfactory 

and competent English speaking superintendent on the project, authorized to receive orders and 

to act on the Contractor’s behalf.  The Contractor shall designate to the Engineer the name of 

such superintendent. 

Immediately notify the Engineer or a designated representative of all emergency situations.  An 

after-hours/holiday emergency number will be provided to the Contractor. 
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Protect all areas of the right of way from destruction.  Restore any area that is disturbed as a 

result of the Contractor’s operations to a condition that is as good as or better than before their 

operations. 

 

Employees shall wear approved safety equipment.   

 

An experienced crew will be used in the various applications of this contract. 

 

Work in this contract is required to be done on railroad property.  Cooperate with the railroads 

and comply with all of their requirements including obtaining any training they require before 

performing work on railroad property.    

 

Prior to beginning excavation or other work in the area of existing utilities, the Contractor shall 

consult with the utility companies for exact locations to prevent any damage or interference with 

present facilities.  This action shall in no way be interpreted as relieving the Contractor of his 

responsibilities, under the terms of the contract and as set out in the plans and specifications. The 

Contractor shall repair any damage caused by his operations, at his own expense and shall restore 

facilities to service in a timely manner. 

General: Roadway Illumination 

For roadway illumination and electrical items, use materials from pre-qualified producers as 

shown on the Construction Division (CST) of the Department’s material producers list.  Check 

the latest link on the TxDOT webite for this list.  The category/item is “Roadway Illumination 

and Electrical Supplies.”  No substitutions will be allowed for materials found on this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and 

Department standard sheets. 

General: Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 

bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 

surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 

sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 

office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 

private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 

preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 

following types of sweepers or equal: 
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Tricycle Type Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 

Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 

 Mobile TE-4 

 Murphy 4042 

General: Utilities 

 

Consider the locations of underground utilities depicted in the plans as approximate and employ 

responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 

planned construction activities, advanced field confirmation by the utility owner or operator may 

be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 

underground facilities. 

 

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 

utility, contact the utility facility owner or operator immediately. 

Be aware that an operational Computerized Transportation Management System (CTMS) exists 

within the limits of this project and that the system must remain operational throughout 

construction.  Repair any damage to this system within 8 hours of occurrence at no cost to the 

Department.  In the event of system damage, notify the TxDOT Houston District Maintenance 

Office (Mr. David Fink at 713-881-3063) within one hour of occurrence.  Failure of the 

Contractor to repair damage to the main fiber optic cable and CCTV cable trunk lines, which 

convey all corridor information to TranStar, will result in the Contractor being billed for the full 

cost of emergency repairs. 

 

At least 48 hours before starting work, make arrangements for locating existing Department-

owned above ground and underground fiber optic, communications, power, illumination, and 

traffic signal cabling and conduit.  Do this by notifying Mr. Ugonna Ughanze or Ms. Mona 

Kozman of the Department’s Houston District Traffic Signal Operations Office by telephone at 

(713) 802-5661 or (713) 802-5895, by fax at (713) 802-5349, or by E-mail at 

Ugonna.Ughanze@txdot.gov or Mona.Kozman@txdot.gov to schedule marking of underground 

lines on the ground.  Use caution if working in these areas to avoid damaging or interfering with 

existing facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 

intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 

using established industry and utility safety practices.  Consult the appropriate utility company 

before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 

provider to perform this work.  Costs associated with de-energizing the power lines or other 

protective measures required are at no expense to the Department. 

mailto:Ugonna.Ughanze@txdot.gov
mailto:Mona.Kozman@txdot.gov
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If working near power lines, comply with the appropriate sections of Texas State Law and 

Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 

Department standard sheets. 

 

Before beginning any underground work, notify the City of Houston's Chief Inspector, Public 

Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical 

systems for lighting facilities within the limits of this project. 

 

Material: 

Furnish all materials except as noted, tools, and labor required to provide complete maintenance 

in accordance with the plans and specifications.  Manufactured materials will be new 

undepreciated stock. 

All damaged and unsalvageable material will become property of the Contractor and will be 

removed and properly disposed of off the right of way.  If utilizing private property for waste 

disposal sites, field office sites, equipment storage sites, or for any other purpose involved with 

this project, provide to the Engineer written proof of the property owner's approval of the use of 

this property.  This proof may be in the form of a letter or agreement signed by the property 

owner or other documents acceptable to the Engineer.    

 

The Department will furnish the following materials.  Material shall be picked at locations as 

directed by the Engineer during normal business hours. 

 

 Snow and Ice material 

 Concrete Traffic Barriers 

 

Contractor Performance: 

 

Allowable completion times and response times for each item of work are shown on the plans.  

The Contractor will be charged liquidated damages for each work item not complete in 

accordance with Special Provision 000-2332, “Schedule of Liquidated Damages” or at the rates 

shown below per day including Saturdays, Sundays, and Holidays until the work is complete and 

accepted by the Engineer.  The costs associated with these measures will be deducted from any 

monies due the Contractor. 
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Failure to complete work within 

the allowable time as noted on the 

plans except for Snow and Ice. 

Based on the total contract amount in 

accordance with the Schedule of 

Liquidated Damages per item of work 

per day.  (Including Saturdays, 

Sundays, and Holidays) 

Failure to Re-Open Main Lanes 

Closed for Maintenance Work 

 

$ 7,000.00 per hour per lane closed 

Failure to Respond to Snow and 

Ice. 

 

$ 16,000.00 per hour 

 

In addition, the Department may take steps to have the work corrected.  This may include the use 

of State Forces or Emergency Contracts.  Once the Contractor is notified that the Department is 

taking corrective action, the Contractor shall refrain from performing work on the item in 

question unless approved by the Engineer. The costs associated with these measures will be 

deducted from any monies due the Contractor. 

 

Project Limits: 

 

The specific limits of work are as shown on the attached plans.  The limits of work shall include 

all areas within the IH 45 right of way (ROW).  The areas shall include main lanes, frontage 

roads, ramps, bridges, islands, medians, turn-a-rounds, detention ponds, cross streets, etc. 

 

The limits of construction on the cross roads shall generally be as follows except as noted below: 

1. To the set-back ROW line on city streets. 

2. Intersecting highways and county roads as shown on the attached plans.   

3. Interchange areas as shown on the attached plans. 

 

Limits include approach and departure signs, stop signs, stop ahead signs, junction assemblies, 

advance turn assemblies, directional assemblies, and confirmation/reassurance assemblies within 

the project limits and/or within 500 feet of the project limits, on county roads, city streets, 

highway intersections and interchanges, shall be maintained by the Contractor. 

 

Construction Work Zones: 

 

Contractor shall perform snow and ice response and incident management in construction work 

zones. 

 

A list of existing and proposed construction projects on IH 45 are shown in the plans.  All 

projects as shown are subject to change.   
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Standard Sheets: 

 

Standard sheets are included in the plans.  Additional standard sheets if required will be 

furnished to the Contractor. 

 

Preventive Pavement Maintenance: 

 

Full-width seal coats, micro-surfacing, mill and inlay, thin overlays and HMAC level-ups, shall 

be performed under separate contract. 

 

Traffic Control: 

Use a traffic control plan for handling traffic through the various phases of construction.  The 

Contractor shall perform all work in conformance with the latest versions of the Texas Manual 

on Uniform Traffic Control Devices for Streets and Highways (TMUTCD), Barricade and 

Construction (BC) Standards and the Traffic Control Standard Sheets.  Unique work situations 

may require the preparation of individual Traffic Control Plans (TCPs).  The latest versions of 

Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 

signal installations.  Unless otherwise approved by the Engineer, individual TCPs signed and 

sealed by a professional Engineer licensed in Texas, shall be submitted to the Engineer for 

approval a minimum of 72 hours prior to use.  Locations that could pose a hazard to the traveling 

public shall be signed and delineated using appropriate traffic control devices, such as barrels, 

cones, etc. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 

portable traffic control devices, during the various phases of construction.  Place and construct 

these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 

Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 

related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 

the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 

construction. 

If a section is not complete before the end of the workday, pull back the base material to the 

existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 

permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 

deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 

approved manner.  This work is subsidiary to the various bid items. 
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Coordinate and schedule the work with the appropriate Metro representative if requiring access 

to the High Occupancy Vehicle lanes. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 

apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 

signs providing the correct information to the traveling public.  Size the replacement signs and 

include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 

Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 

hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 

remain overnight.  

 

Flaggers shall have “Flagger In Work Zones” training.  Provide certification documentation to 

the Department every 12 months or as changes are made. 

 

Contractor shall designate a Contractor’s Responsible Person (CRP) to be the representative of 

the Contractor who is responsible for taking or directing corrective measures for the installation 

and maintenance of traffic control for work being performed and incidents.  CRP must be 

accessible by phone, possess a personal computer capable of connecting to the Department’s 

information systems and be able to respond to emergencies 24 hours per day.  CRP shall be a 

certified Traffic Control Supervisor (TCS) by the American Traffic Safety Services (ATSSA) or 

an approved equal 

 

CRP will perform the following incident management functions: 

 

1. Coordinate biannual meetings with law enforcement, fire departments, emergency 

medical responders, wrecker services, environmental cleanup crews, etc. to develop and 

ensure close cooperation between agencies to improve response and incident clearance 

time.  Additional meetings shall be performed as directed by the Engineer. 

 

2. Ensure proper traffic control and advance warning of slowed/stopped traffic is in place at 

incidents in accordance with the TMUTCD and TCP Standard Sheets. Particular attention 

shall be paid to the end of the traffic queue such that warning is given to road users 

approaching the end of the queue. 

 

3. Maintain contingency plans for incidents involving live animals. 

 

4. Set traffic incident clearance performance goals and monitor progress. 
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5. Coordinate detour routes for freeway closures. 

 

6. Notify the TxDOT District Engineer, Director of Maintenance, Public Information 

Officer, and Inspector by email of freeway mainlane closures as directed by the Engineer.    

Send updates every hour or as conditions warrant. 

 

Except for emergency situations and major maintenance work that requires longer work hours 

lane closures shall be performed during the following times.  Lane closures performed outside 

these times shall be approved by the Engineer prior to work beginning. 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 

construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 

following time schedule: 

 

One, Two or More Lane Closures for IH 45 Mainlanes 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday 

Through 

Friday 

 

NONE 

12:00 AM - 05:00 AM  

 

09:00 PM – 12:00 AM 

 

05:00 AM – 09:00 PM 

 

 

One Lane Closure for IH 45 Frontage Roads 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  

Through 

Friday 

 

 

09:00 AM - 03:00 PM 

12:00 AM - 05:00 AM 

 

 

07:00 PM – 12:00 AM 

 

05:00 AM – 09:00 AM 

03:00 PM – 07:00 PM 

 

Full Closure of IH 45 (Roadway / Ramps / Direct Connector)  

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday 

Through 

Sunday  

 

NONE 

12:00 AM - 05:00 AM  

 

10:00 PM – 12:00 AM 

 

05:00 AM – 10:00 PM 

 

 

Weekend One/Two Lane Closure of IH 45 Mainlanes  

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Saturday 

Through 

Sunday  

 

NONE 

12:00 AM - 10:00 AM  

 

09:00 PM – 12:00 AM 

 

10:00 AM – 09:00 PM 

 

Weekend One/Two Lane Closure of IH 45 Frontage Road  
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Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Saturday 

Through 

Sunday  

 

NONE 

12:00 AM - 11:00 AM  

 

08:00 PM – 12:00 AM 

 

11:00 AM – 08:00 PM 

 

The above times are approved for the traffic control conditions listed. 

The Area Engineer may approve other closure times if traffic counts  

warrant.  The Area Engineer may reduce the above times for special events. 

Holidays include Thanksgiving (Tuesday before Thanksgiving through Sunday after 

Thanksgiving) Christmas (as directed by the Engineer), Memorial Day Weekend, Labor Day 

Weekend, Spring Break Weekends and any other high traffic days or holidays as directed by the 

Engineer. 

Law enforcement assistance will be required for this project and is expected to be required for 

major traffic control changes and lane closures.  Coordinate with local law enforcement and 

arrange for law enforcement as directed or agreed by the Engineer.   

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 

operations.  The peace officers must be able to show proof of certification by the Texas 

Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 

force account basis.   

 

Portable changeable message signs (PCMS) and vehicle mounted portable changeable message 

signs shall be full matrix LED message boards.  Each message shall consist of either one or two 

phases.  Each phase shall consist of up to three lines of eight characters per line.  Messages shall 

be approved by the Engineer prior to placement. 

 

Contractor shall keep the number of lane closures to an absolute minimum and shall keep each 

closure to the shortest time duration possible.  Should emergencies occur, such as vehicle 

accidents, structural failures, etc., the Contractor shall take steps to work continuously to open 

the roadway as soon as possible.  Maximum distance of lane closures shall be no more than 2 

miles and there shall be a minimum distance of 2 miles between lane closures.  No two 

consecutive exit or entrance ramps may be closed unless approved by the Engineer or during an 

emergency.  The Engineer has the authority to deny a lane closure in the case of a special event 

or other public activity that would cause substantial delay to the traveling public.  

 

Supplemental lighting in addition to lighting on equipment and work vehicles will be required to 

insure adequate lighting for workers safety and inspection. All night time operations must be 

adequately lighted using balloon type lights as approved by the Engineer.  This is subject to the 

approval of the Engineer. This is considered subsidiary to the various bid items of the contract. 

 

Shadow and trail vehicles are required for all mobile operations. 
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Use Uneven Lane Signs (CW 8-11) during resurfacing operations for elevation differences 

between adjacent lanes of greater than 1 in. 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 

each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 

minimum is 8 in.  This work is subsidiary to Item 502. 
 

 Environmental: 

 

The Department will obtain environmental permits as required.  The Contractor shall not initiate 

work activities in or near creeks, streams, wet lands, or other work that disturbs over 1 acre of 

land without the Department’s approval.  Contractor shall display permits at the work location as 

approved by the Engineer. 

 

Contractor shall construct and maintain sediment and erosion control devices at work areas as 

directed by the Engineer.  These devices shall be removed once vegetation is fully established. 

 

All maintenance activities shall have the proper erosion and sedimentation controls.  The 

Engineer will perform reviews in accordance with the SW3P.  The Contractor is responsible for 

placing and maintaining all required erosion and sedimentation controls. 

 

Stockpile and Storage Sites: 

 

No contractor storage, stockpile sites or routine employee parking shall be allowed on State right 

of way unless approved in advance by the Engineer.   

 

Remove all equipment, construction debris and project related surplus material from the right of 

way to keep the work site in a neat and presentable condition at all times. 

 

Item 4:  Scope of Work: 

 

The Engineer reserves the right to make changes in work including addition, reduction, or 

elimination of quantities and alterations as needed.  Quantities as shown on the plans are 

estimated quantities.  Actual quantities may vary. 

 

Item 5: Control of the Work 

 

Submit shop drawings electronically for the fabrication of items as documented in Table 1 

below.  Information and requirements for electronic submittals can be viewed in the “Guide to 

Electronic Shop Drawing Submittal” which can be accessed through the following web link, 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 

11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 

sheets. 

Table 1 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
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 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y N A 

465 
Pre-cast Junction Boxes, Grates, and Inlets 

(Alternate Designs Only, calcs req’d.)  
Y Y Y B 

644  
Special Non-Standard Supports 

(Bridge Mounts, Barrier Mounts, Etc.)  
Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

 

 

Item 7:  Legal Relationships and Responsibilities: 

 

Electrical work shall be performed in accordance with Article 7.15, “Electrical Requirements”.  

Provide electrical certifications and license prior to work being performed. 

If the work is on or in the vicinity of an at-grade railroad crossing, involves incidental work on 

railroad right of way, or involves construction of a railroad grade separation structure, notify the 

railroad company’s Division Engineer and the Department’s Project Engineer at least three days 

before performing any work on the railroad right of way and make arrangements for railroad 

flaggers unless otherwise shown in the contract.  Obtain the required Railroad Right of Entry 

Permit from the railroad company.  Payment of applicable permit fees is the responsibility of the 

Contractor.  Acquiring the Railroad Right of Entry Permit is a lengthy process, allow sufficient 

time for this. 

 

The nesting / breeding season for migratory birds is March 1 through August 30. 

 

Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 

to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 

destroy nests on structures or in trees within the project limits during the nesting / breeding 

season. 

 

Take measures to prevent the building of nests on any structures or trees within the project limits 

throughout the duration of the construction if work / removal will be performed during the 

nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 

by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 

District Environmental Section.  Obtain this approval well in advance of the planned use.  

Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 

subsidiary to the various bid items. 

 

Item 8:  Prosecution and Progress: 

Working days will be computed and charged based on a 7 Calendar Day workweek in 

accordance with Section 8.3.A.5 
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The Lane Closure Assessment Fee for main lanes is $7,000 and frontage road is $1,000.  This fee 

applies to the Contractor for closures or obstructions that overlap into restricted hour traffic for 

each hour or portion thereof, per lane, regardless of the length of lane closure or obstruction.  For 

Restricted Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and 

Traffic Handling.” 

 

Item 7621:  Snow and Ice Control: 

 

The Department will furnish snow and ice control material.  Department stockpile locations will 

be located at the following locations: 

 

5407 Gulf Freeway (IH45) (La Marque TxDOT Office) 

La Marque, TX 77568 

 

702 FM 1959 (South Harris TxDOT Office) 

Houston TX 77034 

 

IH 45 at Tellepsen Street, Houston TX 77023 (Under Bridge Location) 

  

IH 45 at Spring Stuebner Road, Spring TX 77373 (Under Bridge Location South Side) 

  

901 North FM 3083 East (Conroe TxDOT Office) 

Conroe TX 77303 

 

Deicing material will consist liquid magnesium chloride and aggregate. 
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ALTERNATE 1 Bundled Bid 
 

Item 134:  Backfilling Pavement Edges: 

Quantity by station includes both sides of the roadway. 

The Contractor has the option of selecting the type of backfill material consisting of Reclaimable 

Asphalt Pavement (RAP), Flex Base, or Crushed Concrete provided that it meets the 

requirements listed below. 

For Permeable Friction Courses (PFC), the backfill material chosen must meet the requirements 

of Department Test Method Tex-246-F. 

If using salvaged asphalt concrete pavement, size it so that all the material, passes the 2-in. sieve.  

Use RAP that does not contain deleterious material such as clay or organic material. 

Base must meet the requirements of Item 247, Type A, Grade 1.  Department Test Method Tex-

117-E will not be required. 

Crushed concrete must meet the requirements of Item 247, Grade 1.  Department Test Methods 

Tex-116-E and Tex-117-E will not be required. 

Place emulsified asphalt (SS-1, CSS-1, or CSS-1H) at an application rate of 0.25 gal/sq. yard. 

 

Item 193: Landscape Establishment (Oleanders and Pampas Grass) 

 

Prune oleanders in accordance with details.  Pruning will occur within first year of contract from 

September 15 to November 15. 

 

Prune pampas grass in accordance with details.  Pruning will occur within first year of contract 

January 15 to February 15. 

 

Plant Maintenance – Location A (Reforestation Landscape Areas) 

 

Remove all dead, dying, damaged or non-viable trees and shrubs.  Cut at grade.  

   

Remove all leaning trees and shrubs (trees and shrubs that lean more than 6” off center at 5’ 

above ground).  Cut at grade. 

 

Control invasive/undesirable trees and shrubs (willow, tallow, and baccharis).  Cut at grade and 

chemically treat stump with approved herbicide.  Repeat stump treatment as required for 

complete kill. 

 

Control Johnson grass with an approved species specific herbicide.  Do not mow until after 

manufacturer’s recommended time period for herbicide absorption. 
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Control all vines with an approved herbicide.  Spot treat.  Hand pull all vines off trees and shrubs 

prior to herbicide treatment.  Do not mow or remove vines from soil until after manufacturer’s 

recommended time period for herbicide absorption.   

 

Prune all dead, dying, damaged or non-viable branches and limbs from trees and shrubs.  Prune 

in accordance with ANSI A300.   

 

Prune trees and shrubs within site distance zone for traffic signals and/or signs.  Prune in 

accordance with ANSI A300. 

 

Prune trees and shrubs over hanging roadways (17’) and/or sidewalks (7’).  Prune in accordance 

with ANSI A300. 

 

Mow or trim grass twice per year.  Mowing/trimming will occur February and August each year.  

Mow to a height of 2” to 8”.  Do not use mower or cord/blade trimmer within 12” of trunk of 

existing trees and shrubs.   

 

Any trees and/or shrubs damaged by maintenance operations will be replaced with same species 

of similar caliper. 

 

Plant Maintenance – Location B (Ornamental Landscape Areas) 

 

Remove all dead, dying, damaged or non-viable trees and shrubs.  Cut at grade.   

 

Remove all leaning trees and shrubs (trees and shrubs that lean more than 6” off center at 5’ 

above ground).  Cut at grade. 

 

Control invasive/undesirable trees and shrubs (willow, tallow, and baccharis).  Cut at grade and 

chemically treat stump with approved herbicide.  Repeat stump treatment as required for 

complete kill. 

 

Control Johnson grass with an approved species specific herbicide.  Do not mow until after 

manufacturer’s recommended time period for herbicide absorption. 

 

Control all vines with an approved herbicide.  Spot treat.  Hand pull all vines off trees and shrubs 

prior to herbicide treatment.  Do not mow or remove vines from soil until after manufacturer’s 

recommended time period for herbicide absorption.   

 

Prune all dead, dying, damaged or non-viable branches and limbs from trees and shrubs.  Prune 

in accordance with ANSI A300.   

Item 340:  Dense-Graded Hot Mix Asphalt (Method)  
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Dilution of tack coat is not allowed. 

 

Item 351:  Flexible Pavement Structure Repair: 

Use asphalt stabilized base for the base repair material. 

For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 

otherwise directed.  

Item 361:  Full-Depth Repair of Concrete Pavement 

For full depth repair, remove only the quantity of pavement replaceable during the daily 

allowable work schedule. 

Remove loose subbase material and replace it with concrete.  Use a bondbreaker, such as a 

polyethylene sheet, at the interface between the replaced subbase material and the new concrete 

pavement. 

Supply polyethylene fabric on the job site sufficient to cover the area of repair. 

Do not place concrete placement if impending weather may result in rainfall or low temperatures 

that may impair the quality of the finished work. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 

before those areas receive permanent pavement markings and open to traffic.  Perform repairs 

that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas.  Do 

not repair by grouting onto the surface. 

Ready mix concrete will be permitted if the equipment and construction methods can produce the 

desired results.  Hand finishing will be permitted.  

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 

This saw cutting is subsidiary to this bid Item.  

Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 

bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 

light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 

directed.  Do not weld the anchor bolts. 

 

Item 429:  Concrete Structure Repair: 

 

Repair with same material as existing concrete to provide an adjoining matched finish.   
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Concrete repair material shall match existing material in the field.   

Item 465:  Manholes and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 

pavement, and complete in a later phase of construction.  This temporary covering and pavement 

are subsidiary to the various bid items. 

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in. 

above the top of the highest entering pipe and cover with a wooden cover.  Complete the 

construction of such manholes or inlets to the finished elevation when completing the grading 

work for such manholes or inlets.  Adjust the final elevation, if required, since this elevation is 

approximate. 

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 

are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  The 

Contractor shall perform all work in conformance with the latest versions of the Texas Manual 

on Uniform Traffic Control Devices for Streets and Highways (TMUTCD), Barricade and 

Construction (BC) Standards and the Traffic Control Standard Sheets.  Unique work situations 

may require the preparation of individual Traffic Control Plans (TCPs).  The latest versions of 

Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 

signal installations.  Unless otherwise approved by the Engineer, individual TCPs signed and 

sealed by a professional Engineer licensed in Texas, shall be submitted to the Engineer for 

approval a minimum of 72 hours prior to use.  Locations that could pose a hazard to the traveling 

public shall be signed and delineated using appropriate traffic control devices, such as barrels, 

cones, etc.   

Furnish and maintain the barricades and warning signs, including the necessary temporary and 

portable traffic control devices, during the various phases of construction.  Place and construct 

these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 

Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 

related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 

the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 

construction. 
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If a section is not complete before the end of the workday, pull back the base material to the 

existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 

permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 

deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 

approved manner.  This work is subsidiary to the various bid items. 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 

to the High Occupancy Vehicle lanes. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 

apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 

signs providing the correct information to the traveling public.  Size the replacement signs and 

include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 

Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 

hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 

remain overnight.  

 

Flaggers shall have “Flagger In Work Zones” training.  Provide certification documentation to 

the Department every 12 months or as changes are made. 

 

Contractor shall designate a Contractor’s Responsible Person (CRP) to be the representative of 

the Contractor who is responsible for taking or directing corrective measures for the installation 

and maintenance of traffic control for work being performed and incidents.  CRP must be 

accessible by phone, possess a personal computer capable of connecting to the Department’s 

information systems and be able to respond to emergencies 24 hours per day.  CRP shall be a 

certified Traffic Control Supervisor (TCS) by the American Traffic Safety Services (ATSSA) or 

an approved equal 

 

CRP will perform the following incident management functions: 

 

1. Coordinate biannual meetings with law enforcement, fire departments, emergency 

medical responders, wrecker services, environmental cleanup crews, etc. to develop and 

ensure close cooperation between agencies to improve response and incident clearance 

time.  Additional meetings shall be performed as directed by the Engineer. 
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2. Ensure proper traffic control and advance warning of slowed/stopped traffic is in place at 

incidents in accordance with the TMUTCD and TCP Standard Sheets. Particular attention 

shall be paid to the end of the traffic queue such that warning is given to road users 

approaching the end of the queue. 

 

3. Maintain contingency plans for incidents involving live animals. 

 

4. Set traffic incident clearance performance goals and monitor progress. 

 

5. Coordinate detour routes for freeway closures. 

 

6. Notify the TxDOT District Engineer, Director of Maintenance, Public Information 

Officer, and Inspector by email of freeway mainlane closures as directed by the Engineer.    

Send updates every hour or as conditions warrant. 

 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 

construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 

following time schedule: 

 

One, Two or More Lane Closures for IH 45 Mainlanes 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday 

Through 

Friday 

 

NONE 

12:00 AM - 05:00 AM  

 

09:00 PM – 12:00 AM 

 

05:00 AM – 09:00 PM 

 

 

One Lane Closure for IH 45 Frontage Roads 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  

Through 

Friday 

 

 

09:00 AM - 03:00 PM 

12:00 AM - 05:00 AM 

 

 

07:00 PM – 12:00 AM 

 

05:00 AM – 09:00 AM 

03:00 PM – 07:00 PM 

 

Full Closure of IH 45 (Roadway / Ramps / Direct Connector)  

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday 

Through 

Sunday  

 

NONE 

12:00 AM - 05:00 AM  

 

10:00 PM – 12:00 AM 

 

05:00 AM – 10:00 PM 

 

 

Weekend One/Two Lane Closure of IH 45 Mainlanes  
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Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Saturday 

Through 

Sunday  

 

NONE 

12:00 AM - 10:00 AM  

 

09:00 PM – 12:00 AM 

 

10:00 AM – 09:00 PM 

 

 

Weekend One/Two Lane Closure of IH 45 Frontage Road  

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Saturday 

Through 

Sunday  

 

NONE 

12:00 AM - 11:00 AM  

 

08:00 PM – 12:00 AM 

 

11:00 AM – 08:00 PM 

 

The above times are approved for the traffic control conditions listed. 

The Area Engineer may approve other closure times if traffic counts  

warrant.  The Area Engineer may reduce the above times for special events. 

Holidays include Thanksgiving (Tuesday before Thanksgiving through Sunday after 

Thanksgiving) Christmas (as directed by the Engineer), Memorial Day Weekend, Labor Day 

Weekend, Spring Break Weekends and any other high traffic days or holidays as directed by the 

Engineer. 

Law enforcement assistance will be required for this project and is expected to be required for 

major traffic control changes and lane closures.  Coordinate with local law enforcement and 

arrange for law enforcement as directed or agreed by the Engineer. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 

operations.  The peace officers must be able to show proof of certification by the Texas 

Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 

force account basis.   

Traffic control for all work performed with the exception of lane closures requested by TxDOT 

(Pay Items 8844 and 6834) shall not be paid for directly, but considered subsidiary to various bid 

items.   

Provide portable changeable message signs as shown on the Traffic Control Plan and the Special 

Specification Item, “Portable Changeable Message Signs.” 

 

Portable changeable message signs (PCMS) and vehicle mounted portable changeable message 

signs shall be full matrix LED message boards.  Each message shall consist of either one or two 

phases.  Each phase shall consist of up to three lines of eight characters per line.  Messages shall 

be approved by the Engineer prior to placement. 

 

Contractor shall keep the number of lane closures to an absolute minimum and shall keep each 

closure to the shortest time duration possible.  Should emergencies occur, such as vehicle 

accidents, structural failures, etc., the Contractor shall take steps to work continuously to open 
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the roadway as soon as possible.  Maximum distance of lane closures shall be no more than 2 

miles and there shall be a minimum distance of 2 miles between lane closures.  No two 

consecutive exit or entrance ramps may be closed unless approved by the Engineer or during an 

emergency.  The Engineer has the authority to deny a lane closure in the case of a special event 

or other public activity that would cause substantial delay to the traveling public.  

 

Supplemental lighting in addition to lighting on equipment and work vehicles will be required to 

insure adequate lighting for workers safety and inspection. All night time operations must be 

adequately lighted using balloon type lights as approved by the Engineer.  This is subject to the 

approval of the Engineer. This is considered subsidiary to the various bid items of the contract. 

 

Shadow and trail vehicles are required for all mobile operations. 

Use Uneven Lane Signs (CW 8-11) during resurfacing operations for elevation differences 

between adjacent lanes of greater than 1 in. 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 

each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 

minimum is 8 in.  This work is subsidiary to Item 502. 
 

Item 506:  Temporary Erosion, Sedimentation, and Environmental Controls: 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 

measures. 

 

Item 512:  Portable Concrete Traffic Barrier: 

 

Barrier damaged beyond repair shall be replaced within 12 hours of being damaged.  TxDOT 

will furnish new concrete traffic barrier.  

Transport Low Profile Concrete Traffic Barriers (CTB) used for traffic handling from the 

Department stockpile located on the north side of IH 610 at Long Drive. 

Transport Standard Height Concrete Traffic Barriers (including JJ Hook and Safety Shape) used 

for traffic handling from the Department stockpile located on the south side of IH 610 at Cedar 

Crest Blvd. (located across IH 610 from Long Drive). 

 

Replacement shall be performed during off peak travel times unless otherwise directed by the 

Engineer. 

 

Non-functional and unsalvageable barrier shall become the property of the Contractor and be 

removed from the project. 

 

Item 514:  Permanent Concrete Traffic Barrier: 
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Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing.  Provide 

a continuous chamfer typically located 6 in. above the final grade.  The cost of this is subsidiary 

to the Item, “Permanent Concrete Traffic Barrier.” 

 

Item 540: Metal Beam Guard Fence: 

Painting the timber posts is not required.  

Use timber posts for galvanized steel metal beam guard fence, except for anchorage at turned 

down ends.  Turn down free ends of galvanized steel metal beam guard fence unless otherwise 

shown on the plans. 

 

This bid item is to be used at locations where metal beam guard fence did not previously exist.  

New metal beam guard fence at repaired or replaced locations will be paid for under Item 770 

“Guard Fence Repair.” 

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the 

plans.  These block-outs are subsidiary to this bid Item. 

The quantity of the metal beam guard fence is subject to change. 

Provide a mow strip as shown on the plans, at metal beam guard fence locations, including any 

guardrail end treatments.  This work is subsidiary to this bid Item. 

 

Item 560:  Mailbox Assemblies: 

 

Mailbox assemblies and object markers shall be in accordance with the latest standards. 

 

Contractor shall install approved mailboxes supplied by the residents.   

 

Removal of assemblies and removal and attachment of mailboxes shall not be paid for directly, 

but considered subsidiary to Item 560. 

 

Item 636:  Aluminum Signs: 

Include aluminum route markers, exit only panels, routing signs, and other special panels 

attached to guide signs in the unit bid price for the parent guide sign material. 

The locations of sign panels on overhead structures are approximate.  Verify in the field before 

installing. 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

 

Item 644:  Small Roadside Sign Supports and Assemblies: 
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Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 

then stake the exact locations for these signs. 

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 

mounted signs, unless otherwise shown in the plans. 

Remove existing street name signs from existing stop signs and re-install them above the new 

stop signs.  Removing and re-installing existing street name signs is subsidiary to the Item, 

“Small Roadside Sign Supports and Assemblies.” 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

 

Item 647:  Large Roadside Sign Supports and Assemblies: 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 

then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Assume ownership of the removed existing signs. 

 

Item 658:  Delineator and Object Marker Assemblies: 

 

Delineator and Object Markers shall match existing assemblies in the field. 

 

Item 666:  Reflectorized Pavement Markings: 

 

Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 

the thermoplastic, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 

markings, the Contractor has the option to apply paint and beads markings for a maximum 30-

day period until placing the thermoplastic markings, or until starting the succeeding phase of 

work on the striped area.  Maintain the paint and beads markings, at no expense to the 

Department, until placing the thermoplastic markings or starting the succeeding phase of work 

on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 

under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 

the given phase of construction. 

Place pavement markings under these items in accordance with details shown on the plans, the 

latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 
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Markings placed that are not in alignment or sequence, as shown on the standard sheets or as 

stated in the specifications, or do not meet the specification and/or approval of the Project 

Engineer, shall be removed by the Contractor at the Contractor’s expense.  Removal shall be in 

accordance with Item 677, “Eliminating Existing Pavement Markings and Markers”, except for 

measurement and payment. 

 

Item 672: Raised Pavement Markers: 

If other operations are complete on the project and if the curing time period is not yet elapsed, 

the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 

an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 

machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 

under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 

location, remove the curing compounds and contamination from the pavement surface by flail 

milling or as directed.  In addition, air-blast the surface with compressed air just before placing 

the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 

the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-

blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 

using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 

remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 

grinding. 

 

Item 730:  Roadside Mowing: 

Adjust mowers for a cutting height of approximately 7 inches.   

Mowing on this contract will be completed in increments known as cycles.  A cycle is defined 

as a group of mowing tracts or areas that must be completed one time within the time period 

specified. 

The Contractor will be given written notification of when to begin mowing each cycle.  Within 

the written notification, the specified areas (tracts) to be mowed, number of acres required for the 

mowing cycle, the number of working days allowed to complete the mowing cycle, and the date 
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when the time charges for that mowing cycle to begin will be given.  The Area Engineer may, at 

his discretion, reduce or alter the limits of each cycle.   Time charge information will be 

documented by the Area Engineer in the project diary and other documents related to this 

contract.  This information will be provided to the Contractor upon request. 

For this contract, the required minimum mowing acres per normal working day will be 50 acres 

for Full Width Mowing.  This production rate was used to determine the completion time for 

each cycle and will be used to adjust the allowable completion time period should mowing areas 

be added to or removed from the cycle. A total of 30 working days will be allowed to complete a 

cycle. 

If the Contractor fails to complete the mowing necessary to complete the subject cycle in the 

working days specified, a time charge will be made for each working day thereafter.  Working 

days established for the completion of a cycle are an essential element of the contract.  For each 

working day that any work remains uncompleted after the expiration of time specified for a 

given mowing cycle, the amount per day in the Special Provision “Schedule of Liquidated 

Damages” (000--2332) will be deducted from the money due the Contractor, not as a penalty, but 

as liquidated damages.   

Areas of mowing located within known existing or future construction projects are included in 

this contract.  In the event it becomes necessary not to mow these areas, the subject quantities of 

the contract will be decreased in accordance with the terms and conditions of this contract. 

The Area Engineer reserves the right to reduce or increase the number of acres to be completed 

each cycle.  An adjustment in the time required to complete mowing the cycle will be made 

based on the production rate defined herein (50 acres per day). 

Payment for those tracts of a cycle that have been completed (all mowing and trimming) will be 

made at the end of the pay period for that work completed within the pay period. 

The Contractor will conduct mowing operations in a manner that will not damage State right of 

way.  The Area Engineer reserves the right to suspend mowing work when areas are too wet to 

mow without damage to State right of way occurring. 

The Contractor will avoid mowing over large items of litter.  On roads where the mowing cycle 

coincides with the litter pickup cycle, the Contractor will be required to cooperate with others to 

avoid mowing of litter as directed by the Area Engineer.  However, all attempts will be made by 

the Department to have litter removed from a road prior to the start of its mowing cycle.  Delays 

may occur to allow the litter pickup to advance ahead of the mowers.  Time will be suspended 

for mowing of a cycle during a work stoppage required for completion of litter removal 

operations by others.  

In addition to debris removal, mud that is tracked or dragged onto the roadway by mowers will 

be removed immediately. 
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The Contractor will be required to trim around all poles, signs, trees, and other appurtenances 

located within the R.O.W.  Hand trimming is required; the grass will be cut and/or trimmed to 

the mowing height of seven (7) inches. 

 

Item 738:  Cleaning and Sweeping Highways: 

Equip debris transport vehicles with some type of device to prevent accumulated debris from 

being strewn along the roadway. 

Concrete traffic barrier (CTB) drain openings will be scheduled to be cleaned quarterly and by 

area.  Openings must be cleaned to the satisfaction of the Engineer before that cycle will be 

paid.  The cleaning of CTB drain openings is subsidiary to this Item. 

Handwork areas include riprap, concrete flumes, sidewalks, bull pens, and shoulder drains. 

The number of cycles per month stated in the plans is an estimate.  The Engineer will determine 

the number of cycles required in any given month.  The schedule for all roadways to be cleaned 

and swept is determined by the Engineer. The schedule can be altered only by the Engineer. 

The Engineer may direct that a complete cycle is not required and a partial payment for that item 

will be paid at a pro-rated amount.  No additional monetary compensation is due to the 

Contractor when this occurs. 

The response time for emergency “Spot Sweeping” is two hours.   

In the event that aggregate is placed on roadway as part of a deicing operation, remove all 

aggregate from the roadway.   This work will not be paid for directly, but will be subsidiary to 

the various bid items. 

 

Item 740:  Graffiti Removal and Anti-Graffiti Coating: 

The contractor must have the paint color approved in advance by the Engineer. 

 

Item 752:  Tree and Brush Removal: 

 

Tree trimming will be measured by the mile.  Tree trimming shall include pruning of plants, 

shrubs, and trees as directed by the Engineer. 

 

Tree trimming and brush removal in channels will be measured by the acre. A ten foot clearance 

from the ground will be required of all trees in need of trimming.  Complete tree trimming 

operations on one side of the roadway before beginning operations on the other side. 

 

Item 764:  Pump Station and Drainage System Cleaning:  

Follow confined space procedures as outlined in OSHA Standard 29 CFR 1910.146. Have a copy 

of the entry permit at the work site whenever entering a confined workspace. 
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Supply all pipe plugs to stop any flow. 

The cleaning of primary wells at pump stations will be paid for under Item 764, “Sump 

Cleaning”, which will include the cleaning of sump boxes, grates and other structures located 

within the primary well.  All other wells will be paid for under Item 764, “Pump Station Well 

Cleaning”. 

Remove and replace grates. Bolting and unbolting is subsidiary to Item 764. The Department 

will furnish nuts, bolts, and washers, as replacements for those no longer reusable. 

A list of water availability in the work area may be requested for records. 

The Department inspector will verify and note in the project diary prior to any work, that the 

vactor truck is clean and empty. A small amount of normal wash in the tank will be permitted. 

Remove and dispose of all debris, dirt, silt, litter, lumber, auto parts, paper, grass clippings, etc., 

from the designated area. 

Have sufficient equipment to adequately handle the work load of the prescribed area with a 

normal scheduled response time of 48 hours. Have available vacuum removal crews and 

equipment to perform work 7 days per week and 24 hours a day. 

 

Item 770:  Guard Fence Repair: 

Painting for timber posts will not be required for this project. 

 

Furnish and install wood blocks between the rail elements and timber posts as detailed in the 

plans. These blocks will not be paid for directly but will be considered incidental to this item. 

All new holes for guard rail connections to any concrete structure (wingwalls, CTB, etc.) which 

require drilling will be considered subsidiary to the various bid items.  This will include holes 

required when raising or upgrading guardrail. 

For purposes of guardrail post replacement, a mowing strip is considered a foundation.  When 

replacing posts, replace a damaged mow strip with a matching new one.  Supply all materials 

used to repair mow strips.  Mow strip repair requires repairing the leave out as shown on the 

plans. This work is subsidiary to the various bid items. 

Furnish a welding unit and a cutting torch, with competent operators, each day of work. 

Begin work on damaged guardrail and/or fence within 72 hours of notification and continuously 

prosecute to complete the work.  For emergency conditions, mobilize within 1 hour of 

notification.  Provided the work is available and weather permitting, satisfactory prosecution of 

the work will be based on each crew placing not less than 20 posts and 250 feet of railing or 

fence in any one-day’s period. 
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If, in the opinion of the Engineer, a terminal anchor post is beyond repair, replace the entire 

terminal anchor in accordance with the standard detail sheet. 

The intent of this contract is not to replace functional guardrail, guardrail may have minor 

cosmetic damage and/or may not be the latest standard. 

Guardrail that no longer meets the latest standard as a result of pavement repairs will be 

upgraded to current standard(s). 

 

Item 774: Attenuator Repair: 

 

Make repairs and installations in accordance with the manufacturer’s instructions and 

recommendations. 

 

For the bid Item “REPAIR REACT (N) (MISC HARDWARE),” payment is by the each and 

consists of supplying one or all of the following miscellaneous hardware per one unit repaired:  

 

 Channel Stake 

 Front Anchor Pin 

 Slotted Washer Plate 

 Chain 

 Cable Strap 

 Side Cable Anchor Plate 

 Cable Wedge 

 Cable 

 Folded Transition Plate 

 Transition Plate with W-Beam Connector 

 

For the bid Item “REPAIR REACT (W) (MISC HARDWARE),” payment is by the each and 

consists of supplying one or all of the following miscellaneous hardware per one unit repaired:  

 

 Cylinder Strut 

Rail Guide 

Monorail End Cap 

Anchor 

 Bolts, Nuts, Washers, Studs, etc 

 

The repairs of the cylinders have separate bid items. 

 

Item 7623:  Broadcast Herbicide Application, Vegetation Control (Pavement Edge, 

Structures): 

  

Herbicide will be furnished by the Contractor.   
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Item shall be measured by the shoulder mile.  Structures include riprap, retaining walls, 

sidewalks, islands, traffic barriers, raised medians, and any other concrete or asphalt structures. 

 

Item 8852:  Maintenance of Illumination: 

 

The Department will not furnish any material, labor, tools or equipment for this item. 

 

Damaged luminaire poles shall be removed immediately upon discovery or notification.   

 

The Department has illumination agreements for the maintenance of continuous illumination 

with the cities of Houston and Galveston.   

 

All continuous, safety, sign, underpass and high mast illumination on IH 45 main lanes, frontage 

roads, ramps and intersections shall be maintained and operated by the Contractor.  Contractor 

shall maintain the entire illumination system powered from a service point.  Some of these 

luminaires may exist outside the work limits. 
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NOTES FOR ALTERNATE 1A 
 

Item7630:  Routine Maintenance and Operation of Highways:   

 

The specific limits of work are as shown on the attached plans.  The limits of work shall include 

all areas within the IH 45 right of way (ROW).  The areas shall include main lanes, frontage 

roads, ramps, bridges, islands, medians, turn-a-rounds, picnic areas, cross streets, etc. 

 

The limits of construction on the cross roads shall generally be as follows: 

1. To the set-back ROW line on city streets. 

2. Intersecting highways and county roads as shown on the attached plans. 

3. Interchange areas as shown on the attached plans. 

 

The Contractor’s attention is called to the fact that routine maintenance work requiring lane 

closures will be restricted to nights as indicated in the plans.  Supplemental lighting in addition 

to lighting on equipment and work vehicles will be required to insure adequate lighting for 

workers safety and inspection.  All night time operations including planing, underseal, hmac 

placement must be adequately lighted using balloon type lights as approved by the Engineer.  

This is subject to the approval of the Engineer. This is considered subsidiary to the various bid 

items of the contract. 

Illumination: 

All continuous, safety, sign, underpass and high mast illumination on IH 45 main lanes, frontage 

roads, ramps and intersections shall be maintained and operated by the Contractor. 

 

The Contractor shall maintain the entire illumination system powered from a service point.  

Some of these luminaires may exist outside the work limits. 

 

The Department has illumination agreements for the maintenance of continuous illumination 

with the cities of Houston and Galveston.  These agreements state “whereas, the City does not 

possess equipment capable of servicing the system, and the City has determined that it is to its’ 

best interest that this service be performed by the State, and the State hereby agrees to furnish 

and operate the equipment and perform necessary maintenance work.  The City hereby agrees to 

reimburse the State for the State’s actual cost incurred in performing this work.”  The Contractor 

shall assume responsibility of the “State” in these agreements.  The cities of Houston and 

Galveston can, at their option, amend this contract and cancel this agreement thirty (30) days 

following written notice of desire for cancellation.  The Contractor will make a good faith effort 

to negotiate with the cities for maintenance at fair market price. 
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Performance Standards: 

 

(a)  Routine Pavement Maintenance: 

Permanent repair of pavements shall be made with the same materials as existing pavement 

unless otherwise approved by the Project Engineer. 

 

Recycled asphaltic pavement (RAP) shall be returned to the State unless the Contractor needs 

RAP for other maintenance activities agreed upon by the Engineer.  RAP shall be stockpiled by 

the Contractor at locations directed by the Engineer. 

 

(b)  Roadside Maintenance: 

 

Guardrail: 

All guardrail with steel posts shall have blockouts made of composite material from a TxDOT 

approved material supplier.  All guardrail with wood posts shall have damaged posts replaced 

with wood posts of the same shape as existing units. 

 

Attenuator Repair: 

For the following locations, damaged attenuators that will no longer function as designed will 

require repairs to be completed within 3 days of notification or discovery. Remove debris and 

install warning signs within 1 hour of notification or discovery of damage. 

 

IH 45 Northbound near intersection with SH 146 – REACT (Wide) 

IH 45 Southbound at Nasa Road 1 Bypass - REACT (Wide) 

IH 45 Southbound at Spur 5 Exit - REACT (Wide) 

IH 45 Northbound at US 59 South Exit - REACT (Wide) 

IH 45 Southbound at US 59 South Exit - REACT (Narrow) 

IH 45 Northbound at US 59 North Exit - REACT (Narrow) 

IH 45 Southbound at US 59 North Exit - REACT (Narrow) 

IH 45 Northbound Exit to Beltway 8 Westbound – REACT (Wide) 

IH 45 Northbound Exit to Beltway 8 Eastbound – REACT (Wide) 

IH 45 Southbound Exit to Beltway 8 Westbound – REACT (Wide) 

IH 45 Southbound Exit to Beltway 8 Eastbound – REACT (Wide) 

IH 45 Northbound Exit to Greens Road-REACT (Wide) 

IH 45 Southbound Exit to Greens Road-REACT (Wide) 

IH 45 Northbound Exit to Rankin Road-REACT (Wide) 

IH 45 Northbound Exit to Airtex-REACT (Wide) 
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Make repairs and installations in accordance with the manufacturer’s instructions and 

recommendations. 

 

(c)  Bridge Maintenance: 

Contractor shall maintain bridge numbers on all bridge structures. 

 

Contractor shall utilize the latest Department specification for repairs unless otherwise approved 

by the Engineer. 

 

(d) Traffic Operations Maintenance: 

Signs (includes small signs, large signs, and overhead signs): 

New signs added to the system, shall be installed by the Contractor as directed by the Engineer. 

Contractor shall install riprap around new or reconstructed large sign foundations as shown on 

Houston District Standard, “Mow Strip” or the latest Department Standard.  

The Department will provide details for all non-standard signs.  

Perform night sign inspections on six-month intervals and replace non-reflective signs within 30 

days.  

When replacing large signs, replace with extruded aluminum signs.  

When replacing small signs, signs less than four (4) feet wide use flat aluminum, signs over four 

(4) feet wide use extruded aluminum.  

Maintain all sign posts vertical with all break-away sign mounts clear of silt or other debris that 

could impede break-away features. Posts shall not be rusted.  

Signs shall be replaced when more than 5% of the face is damaged or vandalized.  

Longitudinal placement must be in accordance with SMD standard sheets.  

Lateral placement must be in accordance with Department’s Sign Crew Field Book.  

Replace deficient warning and regulatory signs as soon as possible upon discovery or 

notification.  

Bridge Clearance Signs with incorrect bridge clearance shall be replaced within 7 days. 

Contractor shall verify clearance prior to sign fabrication.  

Damaged large signs excluding Exit Gore Signs shall be removed immediately to the ROW line 

or off the ROW, upon discovery or notification, and shall be repaired or replaced within 14 days. 

Sign faces shall be proper1y washed in accordance with manufacturer recommendations prior to 

reinstallation.  
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Damaged Exit Gore Signs shall be removed immediately to the ROW Line or off the ROW, 

upon discovery or notification. Place temporary Exit Gore Signs within 24 hours of discovery or 

notification. Temporary sign mounts shall be in accordance with the latest Barricades and 

Construction (BC) Standard Sheets. Permanent Exit Gore Sign shall be constructed with 7 days. 

Sign faces shall be properly washed in accordance with manufacturer recommendations prior to 

reinstallation. 

Signs warning of ice on road shall be opened in the fall and closed in the spring on a schedule as 

directed by the Engineer.  

Install temporary ground-mounted signs, within 10 days of removal of overhead sign structure. 

Sign mounts shall be in accordance with latest Barricades and Construction (BC) Standard 

Sheets.  

Pavement Graphics: 

A night inspection shall be performed on pavement graphics every 6 months and all non-

reflective graphics should be corrected within 30 days after inspection. Includes arrows, words, 

and symbols,  

Striping: 

Water based paint shall not be used unless approved by the Engineer.  

Inspect pavement striping every 6 months after the contract begins using a mobile 

retroreflectometer in accordance with Special Specifications with Warranty (8094), “Mobile 

Retroreflectivity Data Collection for Pavement Markings” or the latest version of the 

specification. Restripe all markings not meeting the minimum retroreflectivity requirements 

shown below within 1 month after inspection minimum requirements:  

White markings: 150 millicandelas per square meter per lax (mcd/m2lx) Yellow markings: 100 

mcdlm2lx  

When restriping the roadway, inspect pavement striping using a mobile retroreflectometer in 

accordance with Special Specification 8094, to ensure striping meets the following minimum 

retroreflectivity values any time after 3 days, but not later than 10 days after application: 

White markings: 250 millicandelas per square meter per lax (mcd/m2Ix) Yellow markings: 175 

mcd/m2lx. Markings not meeting the above minimum values shall be replaced.  

Restripe all pavement markings that have peeled or flaked away to where the marking is no 

longer nominal width, minus 1/2 in. and/or uniform cross section within 1 month after 

inspection. Restripe continuous stripe not less than 1000 ft. in any one location.  

See the Department’s TMUTCD and Pavement Marking Standard Sheets for striping details.  

Raised Reflective Pavement Markers (RRPM):  
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Replace missing, cracked, nonreflective, or dim RRPMs every 4 months after the contract 

begins.  

RRPMs shall be placed using flexible bituminous as approved by the Engineer.  

All RRPMs shall be removed and replaced on the following schedule:  

1
st
, 3

rd
, and 5

th
 year replace all markers of the 5-year maintenance contract. 

2
nd

 and 4
th

 year – Replace all missing and/or non-reflective markers. 

Overhead Sign Structures: 

Repair or remove overhead sign structures that present a safety hazard immediately upon 

discovery or notification.  

Replace overhead sign structures that must be replaced within 90 days upon discovery or 

notification. Repair or replacement of special designed overhead sign structures shall be 

approved by the Department prior to construction.  

Object Markers and Delineators: 

No more than 5 object markers or delineators shall be defective per mile. They will be 

considered defective if they are not reflective, are not vertical or are missing. Use like type of 

delineators when replacing unless approved by the Engineer.  

Furnish a tubular post minimum of 2 inches diameter with a flat surface at least 3 inches wide 

and 15 inches long for delineator mounting meeting the requirements of DMS-4400. Use the 

Wedge Anchor Plastic System for ground mounted delineators set in concrete as shown on the 

Delineator and Object Marker Installation (D&OM) Standard Sheets. Submit one assembly or a 

material cut sheet to the Engineer for approval prior to installation. 

All delineators shall be flexible post and placement shall be in accordance with the Sign Crew 

Field Book.   

Electrical Services: 

 

All electrical service supports installed or replaced shall have steel poles with underground or  

overhead service drops, types sp (u) or sp (o).  No wood poles shall be installed for traffic signal  

or electrical service supports.   

 

Materials shall be new and unused, and materials and installation shall comply with the 

applicable provisions of the National Electrical Code (NEC) and National Electrical 

Manufacturers Association (NEMA) standards and shall be Underwriters Laboratories (UL) 

listed. 

 

The Contractor shall be responsible for contacting the local electric utility company to resolve 

any power disruptions, connections and new service locations. 
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Small Roadside Signs: 

 

All IH 45 approach and departure signs, stop signs, stop ahead signs, junction assemblies, 

advance turn assemblies, directional assemblies, and confirmation/reassurance assemblies within 

the project limits and/or within 500 feet of the project limits, on county roads, city streets, 

highway intersections and interchanges, shall be maintained by the Contractor. 

 

The Contractor shall furnish all signs and sign mounts. All proposed signs not in the Standard 

Highway Sign Designs for Texas Manual shall be detailed and submitted to the Engineer for 

approval prior to placement. 

 

All sign placement locations, legends and size shall be in accordance with the TMUTCD and the 

Sign Crew Field Book. Existing signs being replaced shall be verified for placement 

requirements and sign legend requirements that may have changed since original installation.  

 

The Contractor shall install signs in accordance with most current requirements, including 

concrete mow strips where required by most current sign standards. 

 

All signs placed or removed shall be approved by the Engineer prior to placement or removal. 

Sign supports shall be the wedge anchor thin wall (drivable) or the Texas universal triangular 

slip base as shown on standard sheet SMD (TWT) and SMD (SUP).  The wedge anchor shall be 

installed using a non-reinforced concrete foundation 12-inch diameter and 30-inches deep.   

 

Perforated square metal tubing, fiberglass reinforced plastic (ftp), single post installation Type I 

and double post installation Type II shall not be used for sign supports. 

 

The Contractor shall display and remove from display all watch for ice on bridge signs in 

accordance with the sign display schedule as shown in the Signs and Markings volume of the 

Traffic Operations Manual. 

 

Item 7621:  Snow and Ice Control: 

 

The Department will furnish snow and ice control material.  Department stockpile locations will 

be located at the following locations: 

 

5407 Gulf Freeway (IH45) (La Marque TxDOT Office) 

La Marque, TX 77568 

 

702 FM 1959 (South Harris TxDOT Office) 

Houston TX 77034 

 

IH 45 at Tellepsen Street, Houston TX 77023 (Under Bridge Location) 

  

IH 45 at Spring Stuebner Road, Spring TX 77373 (Under Bridge Location South Side) 
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901 North FM 3083 East (Conroe TxDOT Office) 

Conroe TX 77303 

 

Deicing material will consist liquid magnesium chloride and aggregate. 

 

The Contractor shall be responsible for placing or relocating speed limit signs within the limits 

of the project.  TxDOT will perform the Engineering speed studies and stake the sign locations 

and the Contractor shall erect signs and mounts.  The Contractor shall have all speed limit signs 

in place within ten (10) working days after locations are staked.  No changes in speed limit signs 

shall occur unless directed or approved in writing by the Engineer. 

 

The Contractor shall be responsible for placing or relocating city limit signs.  If revisions are 

required, TxDOT will stake sign locations and the Contractor shall erect signs and mounts.  The 

Contractor shall have all city limit signs in place within ten (10) working days after locations are 

staked.  No changes in city limit signs shall occur unless directed or approved in writing by the 

Engineer. 

 

Highway Lighting: 

 

Some of these luminaires may exist outside the work limits. 

 

Contractor Performance: 

 

IH 45 

The overall IH 45 TxMAP score, as of May 2012 is 82.5.  The average values for elements and 

components for IH 45 as of May 2012 were: 
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 Components: 

 Pavement                                                                            

 Traffic Operations                                                              

 Roadside                                                                             

 

Elements: 

Main Lane – Cracking                                                       

 Edges                                                                           

 Raised Pavement Markers                                                 

 Signs – Large                                                                   

 Signs – Small                                                                     

    Striping, Pavement Graphics                                             

 Attenuators                                                                        

 Delineators                                                                         

 Litter                                                                                   

 Sweeping                                                                            

 Tree and Brush                                                

  Drainage                                                                             

 Encroachments                                                                                                                             

 Guardrail                                                                            

 Mailboxes                                                                           

  (Mailbox data unavailable) 
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