NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 9/01/2015

Control 0092-14-080, ETC.
Proj ect NH 2016(094), ETC.
Highway IH 345

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmis
submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: NH 2016 (094) CONTROL: 0092-14-080
COUNTY: DALLAS
LETTING: 09/03/2015
REFERENCE NO: 0831
PROPOSAL ADDENDUMS

_ PROPOSAL COVER
X BID INSERTS (SH. NO.: 3-6, 6-6
GENERAL NOTES (SH. NO.:
X SPEC LIST (SH. NO.: 2-2
X SPECIAL PROVISIONS:
ADDED: 784---001
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEETS AND OTHER CHANGES

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL

*kkkkk*x

**kx*%%* BID INSERTS ****%*
SHEET 3-6: ITEM 784-6081 QUANTITY IS REVISED

SHEET 6-6: ITEM 784-6127 QUANTITY IS REVISED
**x%% SPECIFICATIONS ****x*

PAGE 2-2 SPECIAL PROVISION 784-001 WAS REVISED TO
VOID AND REPLACE THE FIRST PARAGRAPH OF ARTICLE 784.4

* %k k k% DBE GOAL * %k k k%
DBE GOAL SET AT 3.0%
*x%x% DLAN SHEETS *%%%%
SHEET 7 REPLACED

DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)
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SHEET
SHEET
SHEET
SHEET
SHEET

7A REPLACED
9 REPLACED
135 REPLACED
246 REPLACED
254 REPLACED
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PROJECT NH 2016(094)

COUNTY DALLAS

, ETC.

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
429 | 6007 CONC STR REPAIR (VERTICAL & OVER- SF 20.000 1
HEAD)
DOLLARS
and CENTS
497 | 6001 SALV MATRL (CREDIT ITEM) LS 1.000 2
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 3
DOLLARS
and CENTS
502 | 6001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 24.000 4
DLING
DOLLARS
and CENTS
506 | 6041 | 002 | BIODEG EROSN CONT LOGS (INSTL) (12") LF 100.000 5
DOLLARS
and CENTS
506 | 6042 | 002 | BIODEG EROSN CONT LOGS (INSTL) (18") LF 100.000 6
DOLLARS
and CENTS
506 | 6043 | 002 | BIODEG EROSN CONT LOGS (REMOVE) LF 200.000 7
DOLLARS
and CENTS
512 | 6005 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 360.000 8
DOLLARS
and CENTS
512 | 6029 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 720.000 9
DOLLARS
and CENTS
512 | 6053 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 360.000 10
DOLLARS
and CENTS
545 | 6001 CRASH CUSH ATTEN (INSTL) EA 2.000 11
DOLLARS
and CENTS




PROJECT NH 2016(094)

COUNTY DALLAS

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE

DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
545 | 6003 CRASH CUSH ATTEN (MOVE & RESET) EA 6.000 12
DOLLARS
and CENTS
545 | 6005 CRASH CUSH ATTEN (REMOVE) EA 2.000 13
DOLLARS
and CENTS
776 | 6013 REP METAL POST W/ BASE EA 3.000 14
PLATE(T4(A)RAIL
DOLLARS
and CENTS
776 | 6031 REPAIR (ALUMINUM RAIL) LF 160.000 15
DOLLARS
and CENTS
778 | 6001 CONCRETE RAIL REPAIR (IN-KIND) LF 190.000 16
DOLLARS
and CENTS
784 | 6001 | 001 | REP STL BRIDGE MEMBERS LS 1.000 17
DOLLARS
and CENTS
784 | 6074 | 001 | REPSTL BRDG MEMB (EXIST TYPE Al EA 35.000 18
RMV)
DOLLARS
and CENTS
784 | 6075 | 001 | REPSTL BRDG MEMB (EXIST TYPE A2 EA 8.000 19
RMV)
DOLLARS
and CENTS
784 | 6076 | 001 | REPSTL BRDG MEMB (EXIST TYPE A3 EA 7.000 20
RMV)
DOLLARS
and CENTS
784 | 6077 | 001 | REPSTL BRDG MEMB (EXIST TYPE A13 EA 11.000 21
RMV)
DOLLARS
and CENTS
784 | 6078 | 001 | REPSTL BRDG MEMB (EXIST TYPEPORMV) EA 230.000 22
DOLLARS
and CENTS




PROJECT NH 2016(094)

COUNTY DALLAS

Proposal Sheet
, ETC. TXDOT
FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
784 6079 | 001 | REPSTL BRDG MEMB (TYPE BSC-ERETRO- | EA 251.000 23
FIT)
DOLLARS
and CENTS
784 | 6080 | 001 | REPSTL BRDG MEMB (TYPE BSC-| RETRO- | EA 270.000 24
FIT)
DOLLARS
and CENTS
784 | 6081 | 001 | REPSTL BRDG MEMB (TYPE PI-NSRETRO- | EA 510.000 25
FIT)
DOLLARS
and CENTS
784 | 6082 | 001 | REPSTL BRDG MEMB (TYPE P1-SRETRO- EA 84.000 26
FIT)
DOLLARS
and CENTS
784 | 6083 | 001 | REPSTL BRDG MEMB (TYPE P2-NSRETRO- | EA 478.000 27
FIT)
DOLLARS
and CENTS
784 | 6084 | 001 | REPSTL BRDG MEMB (TYPE P2-S RETRO- EA 86.000 28
FIT)
DOLLARS
and CENTS
784 | 6085 | 001 | REPSTL BRIDGE MEMBER (TYPE C1) EA 47.000 29
DOLLARS
and CENTS
784 | 6086 | 001 | REPSTL BRIDGE MEMBER (TYPE C2) EA 8.000 30
DOLLARS
and CENTS
784 | 6087 | 001 | REPSTL BRIDGE MEMBER (TYPE C3) EA 7.000 31
DOLLARS
and CENTS
784 | 6088 | 001 | REPSTL BRIDGE MEMBER (TYPE C5) EA 11.000 32
DOLLARS
and CENTS




PROJECT NH 2016(094)

COUNTY DALLAS

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
784 6089 | 001 | REPSTL BRIDGE MEMBER (TY PE C6) EA 7.000 33
DOLLARS
and CENTS
784 | 6090 | 001 | REPSTL BRIDGE MEMBER (TYPE C8) EA 6.000 34
DOLLARS
and CENTS
784 | 6091 | 001 | REPSTL BRIDGE MEMBER (TYPE C9) EA 14.000 35
DOLLARS
and CENTS
784 | 6093 | 001 | REPSTL BRIDGE MEMBER (TYPE C11) EA 8.000 36
DOLLARS
and CENTS
784 | 6094 | 001 | REPSTL BRIDGE MEMBER (TYPE C13) EA 13.000 37
DOLLARS
and CENTS
784 | 6095 | 001 | REPSTL BRIDGE MEMBER (TYPE C14) EA 2.000 38
DOLLARS
and CENTS
784 | 6096 | 001 | REPSTL BRIDGE MEMBER (TYPE C18) EA 1.000 39
DOLLARS
and CENTS
784 | 6097 | 001 | REPSTL BRIDGE MEMBER (TYPE C19) EA 1.000 40
DOLLARS
and CENTS
784 | 6098 | 001 | REPSTL BRIDGE MEMBER (TYPE C20) EA 2.000 4
DOLLARS
and CENTS
784 | 6099 | 001 | REPSTL BRIDGE MEMBER (TYPE C21) EA 1.000 42
DOLLARS
and CENTS
784 | 6100 | 001 | REPSTL BRIDGE MEMBER (TYPE HD1) EA 47.000 43
DOLLARS
and CENTS
784 | 6101 | 001 | REPSTL BRIDGE MEMBER (TYPE HD2) EA 8.000 44
DOLLARS
and CENTS




PROJECT NH 2016(094)

COUNTY DALLAS

Proposal Sheet
, ETC. TXDOT
FORM 234-B |-61-5M

ITEM-CODE

DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
784 6102 | 001 | REPSTL BRIDGE MEMBER (TYPE HD3) EA 7.000 45
DOLLARS
and CENTS
784 | 6103 | 001 | REPSTL BRIDGE MEMBER (TYPE HD5) EA 11.000 46
DOLLARS
and CENTS
784 | 6105 | 001 | REPSTL BRIDGE MEMBER (TYPE HD8) EA 6.000 47
DOLLARS
and CENTS
784 | 6106 | 001 | REPSTL BRIDGE MEMBER (TYPE HD9) EA 14.000 48
DOLLARS
and CENTS
784 | 6108 | 001 | REPSTL BRIDGE MEMBER (TYPE HD11) EA 8.000 49
DOLLARS
and CENTS
784 | 6109 | 001 | REPSTL BRIDGE MEMBER (TYPE HD13) EA 13.000 50
DOLLARS
and CENTS
784 | 6110 | 001 | REPSTL BRIDGE MEMBER (TYPE HD14) EA 2.000 51
DOLLARS
and CENTS
784 | 6111 | 001 | REPSTL BRIDGE MEMBER (TYPE HD18) EA 1.000 52
DOLLARS
and CENTS
784 | 6112 | 001 | REPSTL BRIDGE MEMBER (TYPE HD19) EA 1.000 53
DOLLARS
and CENTS
784 | 6113 | 001 | REP STL BRIDGE MEMBER (TYPE HD20) EA 2.000 54
DOLLARS
and CENTS
784 | 6114 | 001 | REPSTL BRIDGE MEMBER (TYPE HD21) EA 1.000 55
DOLLARS
and CENTS
784 | 6115 | 001 | REPSTL BRIDGE MEMB (TYPE GSH RETRO- | EA 170.000 56
FIT)
DOLLARS
and CENTS




PROJECT NH 2016(094)

COUNTY DALLAS

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
784 6120 | 001 | REPSTL BRIDGE MEMBER (WELD REPAIR) | LF 4,000.000 57
DOLLARS
and CENTS
784 | 6121 | 001 | REPSTL BRDG MEMB (EXIST TYPE A4 EA 1.000 58
RMV)
DOLLARS
and CENTS
784 | 6122 | 001 | REPSTL BRDGMEMB (EXIST TYPEBRMV) | EA 50.000 59
DOLLARS
and CENTS
784 | 6124 | 001 | REPSTL BRDG MEMB (TYPEGLSRRETRO- | EA 1,023.000 60
FIT)
DOLLARS
and CENTS
784 | 6125 | 001 | REPSTL BRDG MEMB (TYPE P2-A RETRO- EA 18.000 61
FIT)
DOLLARS
and CENTS
784 | 6126 | 001 | REPSTL BRDG MEMB (TYPEWCM RETRO- | EA 488.000 62
FIT)
DOLLARS
and CENTS
784 | 6127 | 001 | REPSTL BRDG MEMB (TYPE LDH RETRO- EA 188.000 63
FIT)
DOLLARS
and CENTS
784 | 6128 | 001 | REPSTL BRDG MEMB (TYPE WCM-E RET- EA 252.000 64
ROFIT)
DOLLARS
and CENTS
6001 | 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 12.000 65
DOLLARS
and CENTS




CONTROL : 0092-14-080, ETC
PROJECT : NH 2016(094), ETC
HIGHWAY : TIH 345
COUNTY : DALLAS

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 429 CONCRETE STRUCTURE REPAIR (421) (431) (440) (780)

ITEM 497 SALE OF SALVAGEABLE MATERIAL

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

ITEM 512 PORTABLE CONCRETE TRAFFIC BARRIER (420) (421) (424) (440)
(442)

ITEM 545 CRASH CUSHION ATTENUATORS (421)

ITEM 776 METAL RAIL REPAIR (429) (441) (445) (446) (448) (450)

ITEM 778 CONCRETE RAIL REPAIR (429) (450) (776)

ITEM 784 STEEL MEMBER REPAIR (421) (441) (442) (446) (448) (780)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MAY, 2012)

WAGE RATES

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)

SPECIAL PROVISION "NONDISCRIMINATION" (000---002)

SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---003)

SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
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SPECIAL

SPECIAL
SPECIAL

SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)

PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)

PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID

CONTRACTS" (000---007)

PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)

PROVISION TO ITEM 6 (006---001)

PROVISIONS TO ITEM 7 (007---001) (007---003)

PROVISION TO ITEM 506 (506---002)

PROVISION TO ITEM 784 (784---001)

SPECIFICATIONS:

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

GENERAL:

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0092-14-080, ETC.
Project NH 2016(094), ETC.
Highway |H 345

County DALLAS

DISADVANTAGED BUSINESS ENTERPRISES
REQUIREMENTS

The following goal for disadvantaged business enterprises is established:

DBE
3.0%

Certification of DBE Goal Attainment

By signing the proposal, the Bidder certifiesthat the above DBE goal will be
met by obtaining commitmentsequal to or exceeding the DBE percentage or
that the Bidder will provide a good faith effort to substantiate the attempt to
meet the goal.

Failureto provide commitmentsto meet the stated goal or provide a satisfac-
tory good faith effort will be considered a breach of the requirements of the
proposal. Asaresult, the bid proposal guaranty of the bidder will become
property of the Department and the Bidder will be excluded for rebidding on
the project when it isre-advertised.



784-001

Special Provision to Iltem 784 % ’

Steel Member Repair y A

Item 784, “Steel Member Repair” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 784.4., “General,” The first paragraph is voided and replaced by the following:

Repair or replace steel bridge members in accordance with the plans. Submit a plan that includes the repair method, application
of heat and restraint, material, temporary bracing or shoring, and equipment. Obtain approval of the plan before beginning work.
Field-weld in accordance with ltem 448, “Structural Field Welding.” Perform heat straightening using welding personnel certified
for unlimited thickness and all positions in accordance with Item 448, “Structural Field Welding.” Perform shop fabrication in
accordance with Item 441, “Steel Structures” with the exclusion of Section 441.3.1.5., “Qualification of Plants and Personnel.”

Article 784.4., “General,” is supplemented by the following:

Develop and submit a detailed work plan for the fabrication and installation of the bridge rehabilitation repair and retrofit details in
accordance with the plans and specifications. Include the following in the proposed work plan:

W general overall approach and anticipated sequence of work,

W list and qualifications of personnel who will perform and carry out the work,

W |ist of all equipment to be used onsite,

B detailed fabrication, fit up and installation procedures for each repair and retrofit,

B proposed bolting procedures including sequence and manner for performing, testing and inspecting all bolted connections,
and

B proposed welding procedures including sequence and manner for performing, testing and inspecting all field welded
connections.

Allow 21 days for the Engineer to review the work plan. If revisions are required, as determined by the Engineer, revise and
resubmit the work plan. Allow 14 days for the Engineer to review the revisions. Do not begin field work prior to the approval of the
agreed upon work plan.

Upon submittal of the initial work plan, schedule a half-day pre-construction meeting with the Engineer to discuss the project
requirements, construction documents and Contractor’s work plan. Attendees for the Contractor will include key personnel who
will be performing the onsite field work. Coordinate and establish a date a minimum of 21 days in advance of the pre-construction
meeting.

Each repair and retrofit type listed below will be evaluated and inspected in place by the Engineer after completion of the first of
each type to validate the Contractor’s work plan:

B removal of existing Type A retrofit,

removal of existing Type PO retrofit,

installation of Type BSC-E and BSC- retrofits,

installation of Type P1-NS and P1-S retrofits, and

installation of Type P2-NS and P2-S retrofits.

Each field crew that will perform the actual work for a specific repair or retrofit shall pass the verification and acceptance
requirement for the initial repair or retrofit type. Change in field personnel will reinitiate the initial repair or retrofit type process for
verification and acceptance.

1-2 08-15
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784-001

If the repair or retrofit installation is deemed acceptable by the Engineer, the Contractor may proceed with the remaining repair or
retrofit of a similar type on the project. If the Engineer notes deficiencies, address the noted deficiencies to the satisfaction of the
Engineer at no additional cost prior to proceeding with the remaining repairs or retrofits. Upon acceptance by the Engineer of the
initial repair or retrofit type, this repair or retrofit will establish the agreed upon level of workmanship and quality between the
Contractor and the Engineer for the remainder of the project. Make photographic records of each initial repair or retrofit type and
provide to the Department as documentation for the project files.

Notify the Engineer a minimum of 7 days in advance to schedule an observation of a completed initial repair or retrofit. Complete
a minimum of 2 completed initial repairs or retrofits for each scheduled site visit.

Article 784.5., “Measurement,” is voided and replaced by the following:

This Item will be measured by each repaired member or type of repair detail, foot of weld repaired, or lump sum for the entire
bridge. A member is defined as one of the following individual components:

W steel beam or girder over the length of one span, unless otherwise shown on the plans,

diaphragm and its connecting hardware between adjacent steel beams,

truss vertical,

truss diagonal,

truss sway brace,

piling, or

other elements shown on the plans.

Article 784.6., “Payment,” is voided and replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Steel Member Repair” of the component or type of repair specified, or for “Steel Member
Repair’ when measured by lump sum. This price is full compensation for repairing steel bridge members and steel, grout, epoxy,
materials, equipment, labor, tools, and incidentals including those associated with preparing the work plan, conducting the pre-
construction meeting, and initial evaluation and acceptance of each repair and retrofit type.
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