

# **NOTIFICATION OF ADDENDUM**

## **ADDENDUM NO. 2**

**DATED 9/06/2013**

<b>Control</b>	<b>6253-80-001</b>
<b>Project</b>	<b>BPM - 625380001</b>
<b>Highway</b>	<b>US0083</b>
<b>County</b>	<b>HIDALGO</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BPM - 625380001

CONTROL: 6253-80-001

COUNTY: HIDALGO

LETTING: 09/10/2013

REFERENCE NO: 0906

**PROPOSAL ADDENDUMS**

-----

\_ PROPOSAL COVER

X BID INSERTS (SH. NO.: SHEETS 1-7 & 3-7 )

\_ GENERAL NOTES (SH. NO.: )

\_ SPEC LIST (SH. NO.: )

\_ SPECIAL PROVISIONS:

ADDED:

DELETED:

\_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

\_ OTHER:

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

REVISED QUANTITY FOR ITEM 429-2008.

REVISED PLAN SHEETS: 1, 3 & 6.

ADDED PLANS SHEETS: 147 THROUGH 153.

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	104	2015		REMOVING CONC (SIDEWALKS) DOLLARS and CENTS	SY	160.700	1
	104	2045		REMOVE CONC (MISC) DOLLARS and CENTS	EA	3.000	2
	400	2006	004	CUT & RESTORING PAV DOLLARS and CENTS	SY	507.400	3
	401	2001		FLOWABLE BACKFILL DOLLARS and CENTS	CY	20.000	4
	409	2001		PRESTR CONC PIL (16 IN SQ) DOLLARS and CENTS	LF	120.000	5
	420	2006	002	CL C CONC (RAIL FOUNDATION) DOLLARS and CENTS	CY	7.800	6
	420	2013	002	CL C CONC (MISC) DOLLARS and CENTS	CY	62.500	7
	420	2019	002	CL C CONC (CAP) DOLLARS and CENTS	CY	5.500	8
	420	2073	002	CL C CONC (PILE ENCASEMENT) DOLLARS and CENTS	LF	24.000	9
	423	2025		RETAINING WALL (SPECIAL) DOLLARS and CENTS	SF	975.000	10
	429	2008	008	CNC STR REP (VERTICAL OR OVERHEAD) DOLLARS and CENTS	SF	78.000	11

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	432	2002		RIPRAP (CONC)(5 IN)  DOLLARS and CENTS	CY	65.000	12
	438	2002		CLEAN AND SEAL EXIST JOINTS  DOLLARS and CENTS	LF	110.000	13
	450	2013	001	RAIL (TY SSTR)  DOLLARS and CENTS	LF	26.000	14
	450	2025	001	RAIL (TY PR1)  DOLLARS and CENTS	LF	181.000	15
	450	2030	001	RAIL(TY SSTR)(RETROFIT)  DOLLARS and CENTS	LF	172.000	16
	450	2057	001	RAIL (EXIST RAIL MODIFICATION)  DOLLARS and CENTS	LF	30.000	17
	450	2130	001	RAIL (TY T401)(RETROFIT)  DOLLARS and CENTS	LF	264.000	18
	450	2143	001	RAILING (TY T551)  DOLLARS and CENTS	LF	215.000	19
	450	2155	001	RAIL (TY T223)(RETROFIT)  DOLLARS and CENTS	LF	216.000	20
	450	2161	001	RAIL (TY T223)  DOLLARS and CENTS	LF	56.000	21
	452	2001		REMOV RAIL (CONC ELEMENTS)  DOLLARS and CENTS	LF	241.000	22

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	452	2002		REMOV RAIL (METAL ELEMENTS) DOLLARS and CENTS	LF	589.000	23
	452	2003		REMOV RAIL (CONC POST & MTL ELE- MENTS) DOLLARS and CENTS	LF	172.000	24
	500	2001	011	MOBILIZATION DOLLARS and CENTS	LS	1.000	25
	502	2001	033	BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS	MO	7.000	26
	512	2005	002	PORT CTB (FUR & INST)(SNGL SLP)(TY 2) DOLLARS and CENTS	LF	750.000	27
	512	2023	002	PORT CTB (MOVE)(SNGL SLP) (TY 2) DOLLARS and CENTS	LF	1,740.000	28
	512	2041	002	PORT CTB (REMOVE)(SNGL SLP) (TY 2) DOLLARS and CENTS	LF	750.000	29
	531	2004		CONC SIDEWALKS (6") DOLLARS and CENTS	SY	30.700	30
	540	2001	031	MTL W-BEAM GD FEN (TIM POST) DOLLARS and CENTS	LF	475.000	31
	540	2007	031	MTL W-BEAM GD FEN ADJUSTMENT DOLLARS and CENTS	LF	25.000	32

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	540	2016	031	MTL BM GD FN TRANS(THRIE)(RND TIM POST)  DOLLARS CENTS and	EA	12.000	33
	542	2001		REMOVING METAL BEAM GUARD FENCE DOLLARS CENTS and	LF	750.000	34
	542	2002		REMOVING TERMINAL ANCHOR SECTION DOLLARS CENTS and	EA	4.000	35
	544	2003	001	GUARDRAIL END TREATMENT (REMOVE) DOLLARS CENTS and	EA	9.000	36
	544	2004	001	GDRAIL END TRT(INST)(WOOD POST)(TY I) DOLLARS CENTS and	EA	11.000	37
	545	2002		CRASH CUSH ATTEN (MOVE & RESET) DOLLARS CENTS and	EA	5.000	38
1	545	2040		CRASH CUSH ATTEN (INSTAL)(TAU-II)(N) DOLLARS CENTS and	EA	2.000	39
	636	2007	014	REPLACE EXISTING ALUMINUM SIGNS (TY A)  DOLLARS CENTS and	SF	360.000	40
	662	2064	001	WK ZN PAV MRK REMOV (W) 4" (BRK) DOLLARS CENTS and	LF	1,220.000	41
	662	2067	001	WK ZN PAV MRK REMOV (W) 4" (SLD) DOLLARS CENTS and	LF	3,850.000	42

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	662	2099	001	WK ZN PAV MRK REMOV (Y) 4" (SLD) DOLLARS and CENTS	LF	4,630.000	43
	666	2003	008	REFL PAV MRK TY I (W) 4" (BRK)(100MIL) DOLLARS and CENTS	LF	1,220.000	44
	666	2012	008	REFL PAV MRK TY I (W) 4" (SLD)(100MIL) DOLLARS and CENTS	LF	1,270.000	45
	666	2105	008	REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) DOLLARS and CENTS	LF	1,220.000	46
	666	2111	008	REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) DOLLARS and CENTS	LF	4,850.000	47
	672	2012	034	REFL PAV MRKR TY I-C DOLLARS and CENTS	EA	61.000	48
	672	2015	034	REFL PAV MRKR TY II-A-A DOLLARS and CENTS	EA	122.000	49
	677	2001	001	ELIM EXT PAV MRK & MRKS ( 4") DOLLARS and CENTS	LF	7,080.000	50
	784	2001		REPAIRING STL BRIDGE MEMBER(BEAM) DOLLARS and CENTS	EA	6.000	51
	1122	2037	001	TEMPORARY SEDIMENT CONTROL FENCE INSTLL DOLLARS and CENTS	LF	180.000	52

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	1122	2047	001	BIOGRD EROSN CONT LOGS (8" DIA) INSTALL  DOLLARS CENTS and	LF	155.000	53
	1122	2056	001	BIODEGRADBLE EROSION CONTROL LOGS REMOV  DOLLARS CENTS and	LF	155.000	54
	1122	2057	001	TEMPORARY SEDIMENT CONTROL FENCE REMOVE  DOLLARS CENTS and	LF	180.000	55
	6834	2001	002	PORTABLE CHANGEABLE MESSAGE SIGN DOLLARS CENTS and	DAY	42.000	56
	8960	2001		SOLAR-POWERED NAVIGATIONAL LIGHT- ING SYS  DOLLARS CENTS and	LS	1.000	57
				ALTERNATE NO. 1A  DOLLARS CENTS and			
	545	2028		CRASH CUSH ATTEN (INSTL)(QUAD)(N) DOLLARS CENTS and	EA	2.000	58
				ALTERNATE NO. 1B  DOLLARS CENTS and			
	545	2007		CRASH CUSH ATTEN (INSTL)(TRACC) DOLLARS CENTS and	EA	2.000	59



PROJECT BPM - 625380001  
COUNTY HIDALGO

PROPOSAL SHEET  
TxDOT  
FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
				ALTERNATE NO. 1C  DOLLARS and CENTS			
	545	2022		CRASH CUSH ATTEN (INSTL)(REACT)(N) DOLLARS and CENTS	EA	2.000	60

This page intentionally left blank.