
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 11/01/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0148-04-023, ETC.
Project STP 2014(218)
Highway US 377, ETC.
County KIMBLE, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2014(218)          CONTROL: 0148-04-023                   
               COUNTY:  KIMBLE                                                        
               LETTING: 11/06/2013                                                    
               REFERENCE NO: 1101                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1 OF 3                                             ) 
        X  GENERAL NOTES (SH. NO.: 4                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        SEE CHANGES BELOW:                                                            
                                                                                      
        GENERAL NOTES:                                                                
                   PAGE 4                                                             
                        BASIS OF ESTIMATE TABLE REVISED                               
                                                                                      
        BID INSERTS:                                                                  
                   PAGE 1-3                                                           
                        ITEM 316-2705-016 QUANTITY REVISED                            
                                                                                      
        PLAN SHEET MODIFICATIONS:                                                     
                                                                                      
             SHEET 4 GENERAL NOTES           REVISED BASIS OF ESTIMATE TABLE          
             SHEET 7 ESTIMATE & QUANTITY     REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 8 QUANTITY SUMMARY        REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 13 INDEX 4                REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 14 INDEX 5                REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 17 INDEX 8                REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 18 INDEX 9                REVISED QUANTITY OF ITEM 316-2705-016    
             SHEET 21 SEAL COAT MAT SEL      REVISED TIER I SECTION                   
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2014(218) TxDOT
COUNTY  KIMBLE       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

316 2705 016 ASPH (TIER I)
DOLLARS

and CENTS

GAL 172,318.000 1

316 2706 016 ASPH (TIER II)

DOLLARS
and CENTS

GAL 678,824.000 2

316 2707 016 ASPH (TIER III)

DOLLARS
and CENTS

GAL 21,604.000 3

316 2717 016 AGGR (TIER I)

DOLLARS
and CENTS

CY 4,419.000 4

316 2718 016 AGGR (TIER II)
DOLLARS

and CENTS

CY 17,406.000 5

316 2719 016 AGGR (TIER III)
DOLLARS

and CENTS

CY 554.000 6

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 7

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 3.000 8

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 1,364.000 9

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 17,270.000 10
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666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 330.000 11

666 2157 REF PAV MRK TY II (W) 24" (SLD)

DOLLARS
and CENTS

LF 804.000 12

668 2106 PREFAB PAV MRK TY C (W) (ARROW)

DOLLARS
and CENTS

EA 4.000 13

668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW)

DOLLARS
and CENTS

EA 2.000 14

668 2116 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 2.000 15

668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI)
DOLLARS

and CENTS

EA 23.000 16

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 239.000 17

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 13,477.000 18

8251 2025 005 RE PM W/RET REQ TY II (W) 4" (BRK)

DOLLARS
and CENTS

LF 4,520.000 19

8251 2026 005 RE PM W/RET REQ TY II (W) 4" (SLD)

DOLLARS
and CENTS

LF 1,346,106.00 20

8251 2029 005 RE PM W/RET REQ TY II (Y) 4" (BRK)
DOLLARS

and CENTS

LF 156,580.000 21

PROPOSAL SHEET
PROJECT STP 2014(218) TxDOT
COUNTY  KIMBLE       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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8251 2030 005 RE PM W/RET REQ TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 451,980.000 22

PROPOSAL SHEET
PROJECT STP 2014(218) TxDOT
COUNTY  KIMBLE       , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet A 

BASIS OF ESTIMATE 
 
Item 
No. 

Description Usage Area Rate 
Estimated 
Quantity 

316 Surface Treatments 
ASPH 

(TIER I) 
441,842 SY 0.39 GAL/SY 172,318 GAL 

316 Surface Treatments 
ASPH 

(TIER II) 
1,740,573 SY 0.39 GAL/SY 678,824 GAL 

316 Surface Treatments 
ASPH 

(TIER III) 
55,395 SY 0.39 GAL/SY 21,604 GAL 

316 Surface Treatments 
AGGR 
(TIER I) 

441,842 SY 100 SY/CY 4,419 CY 

316 Surface Treatments 
AGGR 

(TIER II) 
1,740,573 SY 100 SY/CY 17,406 CY 

316 Surface Treatments 
AGGR 

(TIER III) 
55,395 SY 100 SY/CY 554 CY 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet B 

GENERAL NOTES 

The following Standard Sheets have been modified: NONE. 

Signs, markings, delineators and signals conform to details shown on the plans, the 
TMUTCD, the Compliant Work Zone Traffic Control Device List (CWZTCDL), the 
Department’s Standard Sheets, “Standard Highway Sign Designs for Texas” and "Sign 
Crew Field Book." These publications are available from the Department's Traffic 
Operations Division. 

Locate the project bulletin board at an approved location within the project limits such as 
at a field office, staging area, or stockpile, and make accessible to the public at all 
times. Do not remove the bulletin board from the project until approved. If a construction 
site notice is required for the project, post a copy at each geographically separated work 
location. 

All motor vehicle equipment having an obstructed view to the rear shall have a reverse 
signal alarm audible above the surrounding noise level. 

Item 2, “Instructions to Bidders” 

For questions call: 

Ronald L. “Lewis” Nowlin, P.E. 
Junction Area Engineer 
2124 N. Main 
Junction, Texas 76849 
(325) 446-9603 
Lewis.Nowlin@txdot.gov 

Item 5, “Control of the Work” 

Responsibility for construction surveying shall conform to Article 5.6.C, “Method C.” 

Item 8, “Prosecution and Progress” 

Charges for working days shall conform to Section 8.3.A.2, “Six-Day Workweek.” 

Seal coat season is May 1 to August 31. 

Before starting work, provide a sequence of work and estimated progress schedule 
meeting the requirements of Section 8.2.B, “Construction Contracts.” Submit the 
sequence of work and estimated progress schedule on paper or as a Portable 
Document Format (PDF) electronic file compatible with Adobe Systems Incorporated 
“Acrobat Reader X”. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet C 

Failure to complete work within the seal coat season established by the plans will result 
in liquidated damages as described in Section 8.5, “Failure to Complete Work on Time.” 
This includes any surface treatment work carried over to the next year. 

The Engineer may consider extending working days beyond the end of the seal coat 
season. 

Item 9, “Measurement and Payment” 

Provide a conversion rate for units of payment for work subcontracted to disadvantaged 
business enterprises if units of payments differ from those shown on the plans. 

The progress payment period shall end two working days before the last working day of 
the month. Deliver invoices to be paid as material on hand on or before the end of the 
progress payment period. 

Item 302, “Aggregates for Surface Treatments” 

Stockpile aggregates separately and label stockpiles with project number, material type, 
and grade. 

The target value for the desired percent by weight of residual bitumen coating on the 
aggregate is 1.2%. 

Item 316, “Surface Treatments” 

Cover or protect the following, as applicable: railings, bridge joints, utility covers, 
railroad crossings, and exposed concrete such as curbs, bridge approach slabs, bridge 
decks, sidewalks and concrete pavement. 

Do not place wet aggregate. 

Use medium pneumatic rollers that meet the requirements of Item 210, "Rolling.” If 
traprock aggregate is used, the Engineer may require steel wheel rollers. 

Furnish nozzles that apply 22 percent to 32 percent less volume of asphalt in the wheel 
paths of the travel lanes, or as directed. 

Engineer will witness the Transverse Distribution Test, Tex-922-K, Part III. 

Furnish similar color aggregate from a common source for individual roadways. 

Provide a minimum of four rollers. 

Provide a minimum of four rotary, self-propelled brooms. Sweep the pavement prior to 
surface treatment operations, and sweep the pavement prior to pavement marking 
operations. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet D 

Item 502, “Barricades, Signs and Traffic Handling” 

The contractor force account “Safety Contingency” that has been established for this 
project is for work zone enhancements that were unforeseen in the project planning and 
design stage, but would improve the effectiveness of the traffic control plan. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s 
Responsible Person based on weekly or more frequent traffic management reviews on 
the project. The Engineer may choose to use existing bid items if doing so does not 
slow implementation of work zone enhancements. 

Unless otherwise directed, shadow, lead and trail vehicles shown on the plans are 
required. 

Traffic control devices denoted with the triangle symbol on the plans may be omitted. 

Use high level warning flags on advance warning signs during daytime operations 

Furnish and install temporary rumble strips as shown on Standard Sheet WZ(RS). 

Furnish and install signs CW21-1T “GIVE US A BRAKE” as shown on Standard Sheet 
WZ(BRK). 

One-way traffic control will be included in payment for this Item. 

Provide flaggers at such times and locations as directed to ensure the safe passage of 
traffic through construction areas. When flaggers are used to control traffic, furnish and 
install signs CW20-7 “FLAGGER SYMBOL”, CW20-7aD "FLAGGER AHEAD", and 
CW3-4 “BE PREPARED TO STOP”. Flaggers shall use 24 in. STOP/SLOW paddles. 

Remove Type III barricades and plastic drums upon depletion of a stockpile. At 
Contractor’s option, place these items near the fence line. 

Prior to each work day, make provisions to exclude vehicles from parking within work 
areas. 

Temporarily relocate existing permanent sign assemblies to temporary supports as 
shown on the plans, or as directed. 

Omit advance warning signs and furnish and install reduced size signs CW20-1 “ROAD 
WORK AHEAD” mounted back to back with reduced size signs G20-2 “END ROAD 
WORK” signs at intersecting city streets and county roads. 

Furnish and install signs CW20-1D “ROAD WORK AHEAD”, G20-1aT “ROAD WORK 
←NEXT X MILES, NEXT X MILES→”, and G20-2 “END ROAD WORK” at intersecting 
state highways. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet C 

Failure to complete work within the seal coat season established by the plans will result 
in liquidated damages as described in Section 8.5, “Failure to Complete Work on Time.” 
This includes any surface treatment work carried over to the next year. 

The Engineer may consider extending working days beyond the end of the seal coat 
season. 

Item 9, “Measurement and Payment” 

Provide a conversion rate for units of payment for work subcontracted to disadvantaged 
business enterprises if units of payments differ from those shown on the plans. 

The progress payment period shall end two working days before the last working day of 
the month. Deliver invoices to be paid as material on hand on or before the end of the 
progress payment period. 

Item 302, “Aggregates for Surface Treatments” 

Stockpile aggregates separately and label stockpiles with project number, material type, 
and grade. 

The target value for the desired percent by weight of residual bitumen coating on the 
aggregate is 1.2%. 

Item 316, “Surface Treatments” 

Cover or protect the following, as applicable: railings, bridge joints, utility covers, 
railroad crossings, and exposed concrete such as curbs, bridge approach slabs, bridge 
decks, sidewalks and concrete pavement. 

Do not place wet aggregate. 

Use medium pneumatic rollers that meet the requirements of Item 210, "Rolling.” If 
traprock aggregate is used, the Engineer may require steel wheel rollers. 

Furnish nozzles that apply 22 percent to 32 percent less volume of asphalt in the wheel 
paths of the travel lanes, or as directed. 

Engineer will witness the Transverse Distribution Test, Tex-922-K, Part III. 

Furnish similar color aggregate from a common source for individual roadways. 

Provide a minimum of four rollers. 

Provide a minimum of four rotary, self-propelled brooms. Sweep the pavement prior to 
surface treatment operations, and sweep the pavement prior to pavement marking 
operations. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet D 

Item 502, “Barricades, Signs and Traffic Handling” 

The contractor force account “Safety Contingency” that has been established for this 
project is for work zone enhancements that were unforeseen in the project planning and 
design stage, but would improve the effectiveness of the traffic control plan. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s 
Responsible Person based on weekly or more frequent traffic management reviews on 
the project. The Engineer may choose to use existing bid items if doing so does not 
slow implementation of work zone enhancements. 

Unless otherwise directed, shadow, lead and trail vehicles shown on the plans are 
required. 

Traffic control devices denoted with the triangle symbol on the plans may be omitted. 

Use high level warning flags on advance warning signs during daytime operations 

Furnish and install temporary rumble strips as shown on Standard Sheet WZ(RS). 

Furnish and install signs CW21-1T “GIVE US A BRAKE” as shown on Standard Sheet 
WZ(BRK). 

One-way traffic control will be included in payment for this Item. 

Provide flaggers at such times and locations as directed to ensure the safe passage of 
traffic through construction areas. When flaggers are used to control traffic, furnish and 
install signs CW20-7 “FLAGGER SYMBOL”, CW20-7aD "FLAGGER AHEAD", and 
CW3-4 “BE PREPARED TO STOP”. Flaggers shall use 24 in. STOP/SLOW paddles. 

Remove Type III barricades and plastic drums upon depletion of a stockpile. At 
Contractor’s option, place these items near the fence line. 

Prior to each work day, make provisions to exclude vehicles from parking within work 
areas. 

Temporarily relocate existing permanent sign assemblies to temporary supports as 
shown on the plans, or as directed. 

Omit advance warning signs and furnish and install reduced size signs CW20-1 “ROAD 
WORK AHEAD” mounted back to back with reduced size signs G20-2 “END ROAD 
WORK” signs at intersecting city streets and county roads. 

Furnish and install signs CW20-1D “ROAD WORK AHEAD”, G20-1aT “ROAD WORK 
←NEXT X MILES, NEXT X MILES→”, and G20-2 “END ROAD WORK” at intersecting 
state highways. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet E 

Provide flaggers if using pilot cars with either automated flagger assistance devices or 
temporary traffic signals. 

In addition to providing a Contractor’s Responsible Person and a phone number for 
emergency contact, have employee(s) available to respond on the project for 
emergencies and for taking corrective measures within 30 minutes. 

Item 662, “Work Zone Pavement Markings” 

Do not use temporary flexible-reflective roadway marker tabs to delineate stop bars, 
crosswalks, symbols, or words. 

Omit no-passing lines for low volume, two lane, two-way roadways of 4,000 ADT or 
less. 

Item 666, “Reflectorized Pavement Markings” 

Place glass beads for pavement markings in accordance with the following table: 

Marking 
Types 

Glass Bead 
(Double Drop) 

Types 

Glass Bead Rates 

Surface 
Treatment 

Asphalt 
Concrete 

Pavement, 
Microsurfacing, 

Concrete 
Pavement 

TY I markings 
Type II 12 LB per 100 SF 6 LB per 100 SF 

Type III 12 LB per 100 SF 6 LB per 100 SF 

TY II markings 
Type II 12 LB per GAL 6 LB per GAL 

Type III 12 LB per GAL 6 LB per GAL 

Item 666, “Reflectorized Pavement Markings”, Item 8251, “Reflectorized Pavement 
Markings with Retroreflective Requirements” 

Apply TY II marking material at a rate of 25 gallons per mile. 

The striper speed shall not exceed 5 MPH during application. Convert to gravity-flow 
beaders (if not in use) to obtain optimum bead application, when directed. 

Clean striper tanks before use if there is a build-up of dry paint, as directed. Flush lines 
and guns before use. 

Reference existing markings before performing work that disturbs the markings, so that 
the markings can be re-established. 
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Project Number: STP 2014(218) Sheet  
 
County: KIMBLE, ETC Control: 0148-04-023, ETC 
 
Highway: US 377, ETC 
 

 General Notes Sheet F 

Provide a double-drop of Type II and Type III glass beads. 

For the purposes of this project, existing no-passing zone markings were not evaluated 
for adherence to current standards, but were re-established in their existing locations. 

The use of portable retroreflectometer is allowed. 

Item 668, “Prefabricated Pavement Markings” 

When applying Type C specialty markings (symbols, words, etc.) over existing 
thermoplastic markings, first apply heat to the surface of the existing markings and 
roughen the surface with a shovel. Remove existing Type A, B, or C prefabricated 
markings prior to placing the new Type C markings. 

Item 1122, “Temporary Erosion, Sedimentation, and Environmental Controls” 

No appreciable soil disturbance at predictable locations is expected, and the project 
qualifies for a Blanket Categorical Exclusion (BCE). Therefore, no temporary erosion 
control measures or Storm Water Pollution Prevention Plan (SW3P) have been included 
in the plans. 
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