NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 12/07/2009

Control 0907-24-032
Project STP 2009(477)SRS
Highway CS

County TOM GREEN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 2009(477) SRS CONTRCL: 0907-24-032
COUNTY: TOM GREEN
LETTI NG 12/ 09/ 2009
REFERENCE NO 1207
PROPCSAL ADDENDUMS
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Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032

Highway: CS

GENERAL NOTES
The following Standard Sheets have been modified: NONE.

Plans are not exact in nature and are not survey quality in accuracy. The plans are to
be constructed in compliance with ADA and TAS as directed by the engineer.
Adjustments will be required by the engineer. Adjust ramp lengths as directed to
comply with ADA and TAS.

Where driveway and alley entrances on Edmund Blvd. (Fannin Elementary to Park
Area) they will be removed and new driveway entrances constructed. Match existing
widths on driveways. Install alley entrance widths (new driveway standard detail will
apply) as shown on plan or as directed.

Signs, markings, delineators and signals conform to details shown on the plans, the
TMUTCD, the Compliant Work Zone Traffic Control Device List (CWZTCDL), the
Department’s Standard Sheets, “Standard Highway Sign Designs for Texas” and "Sign
Crew Field Book." These publications are available from the Department's Traffic
Operations Division.

All items described in the plans that have not been identified in the proposal as separate
bid items or otherwise identified for payment are subsidiary. The work performed,
materials furnished, equipment, labor, tools, and incidentals will not be measured or
paid directly, but will be subsidiary to pertinent Items.

Provide weekly payroll and compliance statement in a timely manner after the end of
the payroll period for Contractor and Subcontractor employees. If payrolls are not
consistently provided in a timely manner, the monthly Contractor payment may be
withheld until payrolls are received. Any payment that was withheld will not be paid until
the following month.

In those instances where fixed features require, vary the governing slopes indicated in
these plans from within the limits to the extent determined.

If Contractor elects to establish a pit within 200 feet of a public road, construct a barrier
or other device in accordance with Natural Resources Code, Chapter 133, and Section
133.041.

Do not use salt water with solids in excess of 10,000 parts per million, as determined by
evaporation.

Construct all ramps, sidewalks, steps, curb ramps, handrails, pedestrian push buttons,
and other pedestrian elements in accordance with Texas Accessibility Standards (TAS)
issued by the Texas Department of Licensing and Regulation. Maintain one copy of
TAS at the project site at all times.

General Notes Sheet A



Project Number: STP 2009(477)SRS Sheet

County: TOM GREEN Control: 0907-24-032

Highway: CS

ltem 5, “Control of the Work”

Submit shop drawings electronically for the fabrication of structural items and other
items specifically listed in the plans to SJT_ShopPlanReview@dot.state.tx.us. For
instructions on submitting shop drawings electronically see “Guide to Electronic Shop
Drawing Submittal” at http://www.txdot.gov/publications/bridge.htm.

Responsibility for construction surveying shall conform to Article 5.6.C, “Method C.”

There may be utilities within the right of way. Not all utilities have been shown in the
plans. Any utility locations shown in the plans should be considered to be approximate.
Verify the locations of any utilities shown in the plans, and locate utilities not shown in
the plans.

Make suitable advance notification to affected municipalities regarding Class B
underground facilities, call the Department’s San Angelo District Traffic Office at
telephone number (325) 947-9281 to have the Department’s existing traffic signal and
illumination utilities located, and call the Department’'s San Angelo District Landscape
Architect’s Office at telephone number (325) 947-9236 to have the Department’s
existing irrigation utilities located.

Request and coordinate any necessary de-energizing of existing overhead electric lines.

The following is a tabulation of various utilities that may be encountered:

EXISTING UTILITIES

Utility Utility Owner Address Contact Person Telephone
Type Number
City of San 122 W. 1% Street .
Water Angelo San Angelo, TX 76901 Roy Martinez 325-657-4295
Sanitary City of San 122 W. 1* Street . e
Sewer Angelo San Angelo, TX 76901 Sonny Franklin 325-657-4295
Traffic City of San 122 W. 1% Street
Signal Angelo San Angelo, TX 76901 Alonzo Carrasco | 325-657-4377
1212 Gas Plant Road
Gas Atmos Energy San Angelo, TX 76901 Erla Errans 325-651-5543
. 4272 W. Houston Harte Gary McDonald 325-650-4172
Teclzeat/ti)gieon Sudd(_T_r;I;(l;I;West Expressway Crain Thornell 325-650-4332
San Angelo, TX 76904 Junior Torres 325-650-4460
. 930 W. 19" Street .
Electric AEP San Angelo, TX 76903 Gary Pittman 325-657-2866
. 2020 Loop 306 - 949-0884
Telephone Verizon San Angelo, TX 76904 Brenda McWilliams 944-1191
General Notes Sheet B




Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032
Highway: CS

Item 8, “Prosecution and Progress”
Working day charges will start June 1, 2010.

The number of working days allowed to complete this project and interim milestones, if
any, was calculated using a conceptual time determination schedule. The Engineer will
supply bidders upon written request, one electronic copy of the time determination
schedule. The electronic copy will be compatible with SureTrak software. The time
determination schedule is provided for informational use only and is not intended for
bidding or construction purposes. The time determination schedule assumes generic
resources, production rates and sequences of construction. The time determination
schedule also assumes average weather conditions that may be based on historic data
for the project location. The work is scheduled in accordance with the traffic control plan
and sequence of work included in the proposal.

Item 9, “Measurement and Payment”

Provide a conversion rate for units of payment for work subcontracted to disadvantaged
business enterprises if units of payments differ from those shown on the plans.

The progress payment period shall end two working days before the last working day of
the month. Deliver invoices to be paid as material on hand on or before the end of the
progress payment period.

Item 100, “Preparing Right of Way”

Preparing Right of Way applies to that area in public street area or on school property
necessary and required to install the construction items as shown on plan.

ltem 110, “Excavation”

Removal of earth, roadway base, or other materials necessary to install items shown on
plan and details. Special excavation applies to the area between the new sidewalk,
curb ramps, or other hardscape to be installed, and the back of the street curb and
gutter where there is currently unpaved surface (grass, gravel, soil); sothata 1”to 1.5”
reveal exists at back of curb, sidewalk and other hardscape. This area will then be
prepared for seeding.

Item 164, “Seeding for Erosion Control”

Finish grade, level smooth, clear and rake all stones, stumps, weed vegetation, roots,
brush, wire, grade stakes, and all other objects larger than .5 inch in thickness/diameter,
required), then broadcast and rake in seed as specified herein on all disturbed area
(including area between sidewalk and back of curb, etc.) and or other areas disturbed
and/or designated to be seeded.

General Notes Sheet C



Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032
Highway: CS

In lieu of standard grass types and rates listed in the “Standard Specifications for

Construction and Maintenance of Highways, Streets, and Bridges”, apply grass types in
rates as follows:

Urban application mix - (total of 64 pounds per acre):

Bermuda grass (cynodon dactylon) “Princess,” “Sonesta,” “Sahara,” “Yuma,”
“Sydney,” “Cheyenne,” “Mirage,” “Jackpot,” “U3,"or “Del Sol” variety or another
variety or mix of varieties as directed by the Engineer. “Common” variety is not
acceptable. Minimum pure live seed at 85 percent and seed rate of 1 pound per
1,000 square feet (44 pounds per acre). (Unhulled Sept 1% to April 1%).

Fescue (festuca elatior) “Rebel”, “Rebel Jr.”, or another cool-season short fescue
variety as directed by the Engineer. Minimum pure live seed at 90 percent and
seed rate of .45 pounds per 1,000 square feet (20 pounds per acre).

Item 421, “Hydraulic Cement Concrete”

Provide all items listed in 421.3.C, “Testing Equipment” with the exception of strength-
testing equipment.

Item 450, “Railing”

Railings will include the following: steel posts for rails, wrought iron rails, steel pipe
handrails, various metal trim pieces, fasteners, anchors, supplementary devices for rails
and railings, and all other appurtenances necessary to accomplish the work. There are
no locations where galvanized finish is required on the components covered under this
definition. Paint all exposed metal members listed in the definition above for railings.
Prime coat will be applied to all components placed on the project. A gloss finish metal
paint will be applied after the primer coat has been approved. Provide color samples
from the manufacturer for both the primer and the finish coats prior to assembling the
railing. All painting will be performed according to the manufacturer’s specifications.
Color will be black, as approved.

Full bead weld covering the entire circumference of abutments will be required.
Submit shop drawings for railings.
Item 502, “Barricades, Signs and Traffic Handling”

Provide flaggers at such times and locations as directed to ensure the safe passage of
traffic through construction areas. When flaggers are used to control traffic, use
"FLAGGER AHEAD" (FCW20-7a) signs and “BE PREPARED TO STOP” (CW20-7hb)
signs. Flaggers shall use 24” STOP/SLOW paddles.

Traffic control devices denoted with the triangle symbol on the plans may be omitted.

General Notes Sheet D



Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032
Highway: CS

Use high level warning flags on advance warning signs during daytime operations.

Install one Type Il barricade in advance of stockpiles located in the right of way.

Warning reflectors mounted on plastic drums may be substituted in place of Type C
steady burn warning lights.

Install orange plastic construction fencing around the perimeter of trenches and
excavations to remain open at night, and at other locations shown on the plans or as
directed. Construction fence shall be orange plastic, highly visible, four feet high, and as
approved. Construction fence supports shall be steel t-posts with safety caps, wooden
posts having minimum dimension of 1 1/2 inches, or plastic drums. Embed steel or
wooden posts sufficiently as directed. Steel or wooden supports shall extend to top of
construction fence. Attach construction fence to supports sufficiently as directed. Do not
exceed eight feet between supports. Do not use steel reinforcing bars as supports for
construction fence.

As directed, furnish and install signs R9-8 "PEDESTRIAN CROSSWALK", R9-9
"SIDEWALK CLOSED", R9-10 "SIDEWALK CLOSED USE OTHER SIDE", R9-11
"SIDEWALK CLOSED AHEAD CROSS HERE", and R9-11a "SIDEWALK CLOSED
CROSS HERE." Mount these signs on barricades or sign supports as directed. Place
other additional appropriate warning or protective devices as directed for pedestrian
safety.

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls”

No appreciable soil disturbance at predictable locations is expected, and the project
gualifies for a Blanket Categorical Exclusion (BCE). Therefore, no temporary erosion
control measures, Storm Water Pollution Prevention Plan (SW3P), or Environmental
Permits, Issues, and Commitments (EPIC) have been included on the plans.

Iltem 529, “Concrete Curb, Gutter, and Combined Curb and Gutter”

Before final acceptance of the project, remove discoloration caused by tire marks, mud,
asphalt, paint or other similar material to achieve a uniform color and texture of the
finished surface exposed to view.

Reinforcing steel is required.
Item 531, “Sidewalks”
Cross slope will drain toward street side.

Generally, sidewalk elevation at low-side of cross slope will be 0.5” above nearest top of
curb, when the two are separated by grass or other pervious surfaces.

General Notes Sheet E



Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032
Highway: CS

Item 644, “Small Roadside Sign Supports and Assemblies”
New sign supports (poles) are required for all sign relocations.

Where foundations protrude through riprap or other concrete areas, wrap the foundation
with 1/4"-inch thick bituminous fiber sheets before placing concrete or repairing the
concrete area. Bituminous fiber sheet tubes may be used for forming sign foundations
instead of removable forms and shall be left in place below the finished concrete or
riprap surface. Neatly trim the bituminous fiber sheets flush with the finished surface
after the concrete has cured.

Drill and pour small roadside sign foundations on the same day or suitably cover the
drilled hole.

Signs indicated to be mounted on the back of another sign may require punch spacing
different from that shown on the Standard Sheets. Adjust punch spacing on affected
signs.

Cover each unfinished sign base with a reflectorized traffic cone.
Item 1014, “Landscape Amenity”

Install 14 to16 bicycle capacity (double sided) commercial grade parking bike rack with
minimum 1.6” up to 2.5” diameter tubing of 1008 carbon steel (or approved equal) with a
black or red powder coat finish over a zinc plated baked finish such as those
manufactured by “Landscape City #95FSC-BRP302” retailed by Upbeat Site
Furnishings or “Allen AL208D” retailed by BikeRack Shops or approved equal.

Install bike racks in an anchored condition (security anchors required).

Bike racks subject to approval of the engineer. Submit shop drawings or submittal
sheets.

ltem 4479, “Fiber Reinforced Concrete”

Furnish and install 1/2-inch thick joint filler board conforming to DMS-6310, “Joint
Sealants and Fillers” between concrete sidewalk and adjacent existing concrete, and
where directed. Joint Filler Material is re-bonded recycled tire rubber.

Furnish only one type of detectable warning for each contract, unless otherwise
approved. Engineer will select color of detectable warning materials from manufacturer's
standard colors. Provide color samples upon request.

Detectable warning materials shall be either Domed Brick Pavers or Domed Steel
Plates. Steel plates shall be type set into fresh concrete. Furnish detectable warning
materials from producers that are listed on the Department's "Qualified Detectable
Warning Material" list.

General Notes Sheet F



Project Number: STP 2009(477)SRS Sheet
County: TOM GREEN Control: 0907-24-032

Highway: CS

At contractor's option, omit fiber reinforcing. Place number 3 reinforcing steel bars at
maximum 12 inch spacing each way on center. Place bars at three inches from edge of
sidewalk. Provide two inches of clear cover above reinforcing. Lap splices shall be at
least 1 ft 4 in. Do not splice reinforcing across joints.

A two-inch fine aggregate cushion (sand) is required below new sidewalks. Fine
aggregate shall conform to the requirements of Item 421 “Hydraulic Cement Concrete”.

General Notes Sheet G



CONTROL : 0907-24-032
PRQJECT : STP 2009(477) SRS
H GAVWAY : CS

COUNTY TOM GREEN

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 160
| TEM 164
| TEM 420

| TEM 423
| TEM 450
| TEM 500
| TEM 502
| TEM 506
| TEM 528
| TEM 529
| TEM 530
| TEM 531

| TEM 550
| TEM 644

SPECI AL PROVI SI ONS:

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132)

TOPSOl L

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

RETAI NI NG WALLS (110) (132) (400) (420) (421) (424) (440) (445)
(458) (556)

RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

MOBI LI ZATI ON

BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132) (247)
(420) (421) (440)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) ( 440)

SI DEWALKS (104) ( 360) (420) (421) ( 440) (530)

CHAI N LI NK FENCE (421) (445)

SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES

SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED




HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL-AI D CONSTRUCTI ON CONTRACTS

(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' ( 000- - - 002)

SPECI AL PROVI SI ON " NOTI CE TO ALL BI DDERS" (000- - - 003)

SPECI AL PROVI SI ON “NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTI ON TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000- - - 004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNI TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" ( 000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"
(000- - - 009)

SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL- Al D
CONSTRUCTI ON'  ( 000- - - 461)

SPECI AL PROVI SI ON " O\- THE- JOB TRAI NI NG PROGRAM' ( 000- - 1676)

SPECI AL PROVI SI ON “NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABCR
REQUI RED PAYROLL | NFORMATI ON' (000- - 1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES' (000- - 1493)

SPECI AL PROVI SION  TO | TEM 1 (001---011)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SION  TO | TEM 3 (003---033)

SPECI AL PROVI SION  TO | TEM 4 (004---013)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SION  TO | TEM 6 (006- --030)

SPECI AL PROVI SI ONS TO | TEM 7 (007---213)(007- - - 639)

SPECI AL PROVI SI ONS TO | TEM 8 (008---063)(008---084)

SPECI AL PROVI SI ONS TO | TEM 9 (009- --009) (009- - - 015)

SPECIAL PROVISION TO ITEM 100 (100---002)

SPECIAL PROVISION TO ITEM 164 (164---002)

SPECIAL PROVISION TO ITEM 166 (166---001)

SPECI AL PROVISION TO ITEM 247 (247---033)

SPECIAL PROVISION TO ITEM 260 (260---001)

SPECIAL PROVISION TO ITEM 340 (340---003)

SPECIAL PROVISION TO ITEM 360 (360---003)

SPECIAL PROVISION TO ITEM 420 (420---002)

SPECIAL PROVISION TO ITEM 421 (421---035)

SPECI AL PROVISION TO ITEM 424 (424---002)

SPECI AL PROVISION TO ITEM 440 (440---002)

SPECIAL PROVISION TO ITEM 441 (441---005)

SPECIAL PROVISION TO ITEM 442 (442---005)

SPECIAL PROVISION TO I TEM 448 (448---002)

SPECIAL PROVISION TO ITEM 450 (450---001)

SPECIAL PROVISION TO ITEM 500 (500---005)

SPECIAL PROVISION TO ITEM 502 (502---033)

SPECIAL PROVISION TO ITEM 506 (506---010)

SPECIAL PROVISION TO ITEM 540 (540---015)

SPECI AL SPECI FI CATI ONS:




| TEM 1014 LANDSCAPE AMENI TY
| TEM 4479 FI BER REI NFORCED CONCRETE FOR S| DEWALKS AND CURB RAMPS
(420) (421)

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT |S TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, |F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications

SPECIAL PROVISION
008---063
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of the
Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first
paragraph is voided and replaced by the following:

Unless otherwise shown on the plans, working day charges will begin on the same date shown in
the plans for work to begin (work start date).

When the date for work to begin (work start date) is not shown on the plans, work shall begin on
the same date shown for working day charges to begin.

If neither the date for work to begin (work start date) nor the date for time charges to begin is
shown on the plans, time charges will begin 60 days after issuance of the work order.

1-1 008---063
09-06
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