

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 1/12/2011

Control	6217-57-001
Project	RMC - 621757001
Highway	BU0082H
County	LAMAR

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 621757001

CONTROL: 6217-57-001

COUNTY: LAMAR

LETTING: 01/13/2011

REFERENCE NO: 0113

PROPOSAL ADDENDUMS

_ PROPOSAL COVER

_ BID INSERTS (SH. NO.:

_ GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 1-2, 2-2

X SPECIAL PROVISIONS:

ADDED: 008-009

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

_ OTHER:

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

This Addendum No. 3 is to add Special Provision 008-009.

SP 008-009 states "the working day charges will begin 180 calendar days after the date of written authorization to begin work,..."

CONTROL : 6217-57-001
PROJECT : RMC - 621757001
HIGHWAY : BU0082H
COUNTY : LAMAR

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)
ITEM 500 MOBILIZATION
ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432)(556)
ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
(420)(421)(440)
ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)(530)
ITEM 618 CONDUIT (400)(445)(476)(622)
ITEM 620 ELECTRICAL CONDUCTORS
ITEM 621 TRAY CABLE
ITEM 624 GROUND BOXES (420)(421)(432)(440)(618)(620)
ITEM 628 ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)
ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)
(441)(442)(445)(634)(636)(643)(656)
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)
ITEM 672 RAISED PAVEMENT MARKERS (677)(678)
ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302)(316)
ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)
ITEM 680 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)
(634)(636)(656)
ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS
ITEM 684 TRAFFIC SIGNAL CABLES
ITEM 686 TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)
(442)(445)(449)
ITEM 687 PEDESTAL POLE ASSEMBLIES (445)(449)(656)
ITEM 688 PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)
(624)(682)(684)

ITEM 690 MAINTENANCE OF TRAFFIC SIGNALS (416)(421)(476)(610)(618)
(620)(622)(624)(625)(627)(628)(634)(636)(656)(680)(682)
(684)(685)(686)(687)(688)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)
SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

SPECIAL PROVISION TO ITEM 1 (001---015)
SPECIAL PROVISION TO ITEM 2 (002---017)
SPECIAL PROVISIONS TO ITEM 3 (003---023)(003---033)
SPECIAL PROVISION TO ITEM 4 (004---017)
SPECIAL PROVISION TO ITEM 5 (005---004)
SPECIAL PROVISION TO ITEM 6 (006---030)
SPECIAL PROVISION TO ITEM 7 (007---740)
SPECIAL PROVISION TO ITEM 8 (008---009)
SPECIAL PROVISIONS TO ITEM 9 (009---002)(009---012)(009---015)
SPECIAL PROVISION TO ITEM 416 (416---001)
SPECIAL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECIAL PROVISION TO ITEM 440 (440---003)
SPECIAL PROVISION TO ITEM 448 (448---002)
SPECIAL PROVISION TO ITEM 500 (500---005)
SPECIAL PROVISION TO ITEM 502 (502---033)
SPECIAL PROVISION TO ITEM 506 (506---010)
SPECIAL PROVISION TO ITEM 620 (620---001)
SPECIAL PROVISION TO ITEM 628 (628---001)
SPECIAL PROVISION TO ITEM 636 (636---014)
SPECIAL PROVISION TO ITEM 643 (643---001)
SPECIAL PROVISION TO ITEM 682 (682---001)
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6266 (6266--017)

SPECIAL SPECIFICATIONS:

ITEM 6006 SPREAD SPECTRUM RADIOS FOR TRAFFIC SIGNALS
ITEM 6007 REMOVING TRAFFIC SIGNALS
ITEM 6266 VIDEO IMAGING VEHICLE DETECTION SYSTEM

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

SPECIAL PROVISION

008---009

Prosecution and Progress

For this project, Item 008, "Prosecution and Progress," of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other clauses or requirements of the Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first paragraph is voided and replaced by the following:

Working day charges will begin 180 calendar days after the date of the written authorization to begin work, or the first day of construction activity if the work is initiated within the 180 day period.

This page intentionally left blank.