
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 3/05/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1311-01-034, ETC.
Project C 1311-1-34, ETC.
Highway FM 1171
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 1311-1-34            CONTROL: 1311-01-034                   
               COUNTY:  DENTON                                                        
               LETTING: 03/06/2013                                                    
               REFERENCE NO: 0305                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-23 - 23-23                                       ) 
        X  GENERAL NOTES (SH. NO.: G AND H                                            
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES OUTLINED BELOW.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
          SHEET 2-23: ITEM 161-2023 DELETED.                                          
          SHEETS 2-23 - 23-23 ITEMS SHIFTED DUE TO ABOVE CHANGE.                      
        GENERAL NOTES:                                                                
          SHEET G: ITEM 8 - CHANGED "PHASE 2" TO "PHASE 3".                           
          SHEET H: ITEM 8 - CHANGED "PHASE 3" TO "PHASE 4".                           
        PLAN SET:                                                                     
          THE FOLLOWING SHEETS ARE REPLACED:17C,18,18A-18E,27,28,28A.                 
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2001 002 PREPARING ROW
DOLLARS

and CENTS

AC 5.000 1

100 2002 002 PREPARING ROW

DOLLARS
and CENTS

STA 371.800 2

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 2,461.000 3

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 147.000 4

104 2017 REMOVING CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 676.000 5

104 2021 REMOVING CONC (CURB)
DOLLARS

and CENTS

LF 444.000 6

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 441,601.000 7

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 208.000 8

110 2003 EXCAVATION (SPECIAL)

DOLLARS
and CENTS

CY 26,180.000 9

132 2025 001 EMBANKMENT (FINAL) (DENS CONT) (TY 

C1)
DOLLARS

and CENTS

CY 181,186.000 10
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132 2026 001 EMBANKMENT (FINAL) (DENS CONT) (TY 
C2)

DOLLARS
and CENTS

CY 12,076.000 11

132 2031 001 EMBANKMENT (FINAL)(DENS CONT)(TY C3)
DOLLARS

and CENTS

CY 7,640.000 12

160 2004 FURNISHING AND PLACING TOPSOIL (6")
DOLLARS

and CENTS

SY 18,129.000 13

161 2014 006 COMPOST MANUF TOPSOIL (BOS OR PB) (4")
DOLLARS

and CENTS

SY 274,879.000 14

162 2006 BLOCK SODDING(OPT1)

DOLLARS
and CENTS

SY 260,187.000 15

162 2007 BLOCK SODDING(OPT2)

DOLLARS
and CENTS

SY 38,892.000 16

164 2041 002 DRILL SEEDING (TEMP) (WARM)

DOLLARS
and CENTS

SY 12,646.000 17

164 2043 002 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 12,646.000 18

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 14,311.000 19

216 2001 PROOF ROLLING
DOLLARS

and CENTS

HR 7.000 20

PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
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DEPT
USE

ONLY
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NO
DESC
CODE

S.P.
NO.



3-23

260 2002 003 LIME (HYDRATED LIME (SLURRY))
DOLLARS

and CENTS

TON 9,590.100 21

260 2009 003 LIME TRT (EXST MATL)(10")

DOLLARS
and CENTS

SY 400,001.200 22

305 2004 SALV, HAUL & STKPL RCL APH PV (4 TO 6")

DOLLARS
and CENTS

SY 12,339.000 23

305 2005 SALV, HAUL & STKPL RCL APH PV (6 TO 8")

DOLLARS
and CENTS

SY 110,684.000 24

360 2001 003 CONC PVMT (CONT REINF-CRCP)(8")
DOLLARS

and CENTS

SY 351,814.100 25

360 2005 003 CONC PVMT (CONT REINF-CRCP)(12")
DOLLARS

and CENTS

SY 66.000 26

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 32.630 27

401 2001 FLOWABLE BACKFILL

DOLLARS
and CENTS

CY 776.000 28

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 37,992.000 29

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 9,999.000 30

416 2001 001 DRILL SHAFT (18 IN)
DOLLARS

and CENTS

LF 432.000 31

PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
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ONLY
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NO
DESC
CODE

S.P.
NO.



4-23

416 2002 001 DRILL SHAFT (24 IN)
DOLLARS

and CENTS

LF 980.000 32

416 2004 001 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 4,260.000 33

416 2031 001 DRILL SHAFT (TRF SIG POLE) (30 IN)

DOLLARS
and CENTS

LF 11.000 34

416 2032 001 DRILL SHAFT (TRF SIG POLE) (36 IN)

DOLLARS
and CENTS

LF 52.000 35

416 2034 001 DRILL SHAFT (TRF SIG POLE) (48 IN)
DOLLARS

and CENTS

LF 132.000 36

420 2041 002 CL C CONC (ABUT)(HPC)
DOLLARS

and CENTS

CY 449.900 37

420 2042 002 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 485.200 38

420 2256 002 CL S CONC(APPR SLAB)(HPC)

DOLLARS
and CENTS

CY 1,098.600 39

422 2003 REINF CONC SLAB (HPC)(CL S)

DOLLARS
and CENTS

SF 88,067.000 40

423 2001 RETAINING WALL (MSE)

DOLLARS
and CENTS

SF 24,817.000 41

423 2006 RETAINING WALL (CONC BLOCK)
DOLLARS

and CENTS

SF 2,123.000 42
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425 2015 001 PRESTR CONC SLAB BEAM (5SB12)
DOLLARS

and CENTS

LF 1,837.000 43

425 2068 001 PRESTR CONC GIRDER (TX54)

DOLLARS
and CENTS

LF 10,304.710 44

428 2002 001 CONC SURF TREAT (CLASS II)

DOLLARS
and CENTS

SY 9,590.000 45

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 891.000 46

432 2019 RIPRAP (STONE PROTECTION)(12 IN)
DOLLARS

and CENTS

CY 2,537.500 47

432 2039 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 88.300 48

432 2048 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 25.600 49

432 2072 RIPRAP (CONC)(CL B)(RR8&RR9)

DOLLARS
and CENTS

CY 553.200 50

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)

DOLLARS
and CENTS

LB 1,585.000 51

450 2064 001 RAIL (TY C221)

DOLLARS
and CENTS

LF 2,572.000 52

450 2076 001 RAIL (HANDRAIL)(TY E)
DOLLARS

and CENTS

LF 606.000 53

PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



6-23

450 2612 001 RAIL (TY C221) (HPC)
DOLLARS

and CENTS

LF 1,758.000 54

454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 738.000 55

459 2009 GABION MATTRESSES (GALV)(6 IN)

DOLLARS
and CENTS

SY 465.000 56

460 2007 CMP (GAL STL 36 IN)

DOLLARS
and CENTS

LF 100.000 57

462 2001 015 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 1,573.000 58

462 2002 015 CONC BOX CULV (3 FT X 3 FT)
DOLLARS

and CENTS

LF 254.000 59

462 2004 015 CONC BOX CULV (4 FT X 3 FT)
DOLLARS

and CENTS

LF 291.000 60

462 2005 015 CONC BOX CULV (4 FT X 4 FT)

DOLLARS
and CENTS

LF 146.000 61

462 2007 015 CONC BOX CULV (5 FT X 3 FT)

DOLLARS
and CENTS

LF 224.000 62

462 2009 015 CONC BOX CULV (5 FT X 5 FT)

DOLLARS
and CENTS

LF 141.000 63

462 2011 015 CONC BOX CULV (6 FT X 4 FT)
DOLLARS

and CENTS

LF 394.000 64
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462 2013 015 CONC BOX CULV (6 FT X 6 FT)
DOLLARS

and CENTS

LF 130.000 65

462 2014 015 CONC BOX CULV (7 FT X 3 FT)

DOLLARS
and CENTS

LF 931.000 66

462 2016 015 CONC BOX CULV (7 FT X 5 FT)

DOLLARS
and CENTS

LF 254.000 67

462 2019 015 CONC BOX CULV (8 FT X 4 FT)

DOLLARS
and CENTS

LF 872.000 68

462 2024 015 CONC BOX CULV (9 FT X 5 FT)
DOLLARS

and CENTS

LF 510.500 69

464 2003 006 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 1,144.000 70

464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 32,458.000 71

464 2007 006 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 5,462.000 72

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 5,728.000 73

464 2022 006 RC PIPE (CL IV)(24 IN)

DOLLARS
and CENTS

LF 45.000 74

464 2030 006 RC PIPE (CL IV)(60 IN)
DOLLARS

and CENTS

LF 223.500 75
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465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 235.000 76

465 2003 001 INLET (COMPL)(TY H)

DOLLARS
and CENTS

EA 10.000 77

465 2005 001 MANH (COMPL)(TY M)

DOLLARS
and CENTS

EA 19.000 78

465 2008 001 INLET EXT (TY E)

DOLLARS
and CENTS

EA 405.000 79

465 2389 001 INLET (COMPL)(DROP)(TY III)
DOLLARS

and CENTS

EA 2.000 80

466 2007 WINGWALL (SW-0)(HW=5 FT)
DOLLARS

and CENTS

EA 1.000 81

466 2020 WINGWALL (FW-0)(HW=4 FT)
DOLLARS

and CENTS

EA 1.000 82

466 2021 WINGWALL (FW-0)(HW=5 FT)

DOLLARS
and CENTS

EA 3.000 83

466 2022 WINGWALL (FW-0)(HW=6 FT)

DOLLARS
and CENTS

EA 1.000 84

466 2023 WINGWALL (FW-0)(HW=7 FT)

DOLLARS
and CENTS

EA 2.000 85

466 2025 WINGWALL (FW-0)(HW=9 FT)
DOLLARS

and CENTS

EA 1.000 86

PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



9-23

466 2033 WINGWALL (FW-S)(HW=3 FT)
DOLLARS

and CENTS

EA 2.000 87

466 2034 WINGWALL (FW-S)(HW=4 FT)

DOLLARS
and CENTS

EA 1.000 88

466 2035 WINGWALL (FW-S)(HW=5 FT)

DOLLARS
and CENTS

EA 1.000 89

466 2037 WINGWALL (FW-S)(HW=7 FT)

DOLLARS
and CENTS

EA 5.000 90

466 2038 WINGWALL (FW-S)(HW=8 FT)
DOLLARS

and CENTS

EA 1.000 91

466 2039 WINGWALL (FW-S)(HW=9 FT)
DOLLARS

and CENTS

EA 1.000 92

466 2040 WINGWALL (FW-S)(HW=10 FT)
DOLLARS

and CENTS

EA 2.000 93

466 2054 WINGWALL (PW)(HW=10 FT)

DOLLARS
and CENTS

EA 1.000 94

466 2103 HEADWALL (CH-FW-30)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 95

466 2118 HEADWALL (CH-FW-45)(DIA= 60 IN)

DOLLARS
and CENTS

EA 1.000 96

466 2328 WINGWALL (PW-1)(HW=5 FT)
DOLLARS

and CENTS

EA 1.000 97

PROPOSAL SHEET
PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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466 2330 WINGWALL (PW-1)(HW=7 FT)
DOLLARS

and CENTS

EA 1.000 98

466 2331 WINGWALL (PW-1)(HW=8 FT)

DOLLARS
and CENTS

EA 3.000 99

466 2332 WINGWALL (PW-1)(HW=9 FT)

DOLLARS
and CENTS

EA 1.000 100

466 2334 WINGWALL (PW-1)(HW=11 FT)

DOLLARS
and CENTS

EA 1.000 101

467 2024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 4.000 102

467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 6.000 103

467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 104

467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 105

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 2.000 106

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 6.000 107

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 4.000 108
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PROJECT C 1311-1-34         , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M
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496 2002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 3.000 109

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 18.000 110

496 2006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 53.000 111

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 4,069.000 112

496 2008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 498.000 113

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)
DOLLARS

and CENTS

EA 2.000 114

496 2025 REMOV STR (APPROACH SLAB)
DOLLARS

and CENTS

EA 4.000 115

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 116

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 33.000 117

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 20,119.000 118
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512 2048 002 PORT CTB (FUR & INST)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 8,760.000 119

512 2050 002 PORT CTB (MOVE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 7,800.000 120

512 2052 002 PORT CTB (REMOVE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 8,760.000 121

529 2006 CONC CURB (MONO) (TY II)

DOLLARS
and CENTS

LF 141,729.000 122

530 2010 006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 4,402.000 123

531 2005 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 1.000 124

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 9.000 125

531 2015 CONC SIDEWALKS (4")

DOLLARS
and CENTS

SY 3,306.000 126

531 2024 CONC SIDEWALK (5")

DOLLARS
and CENTS

SY 1,781.500 127

536 2002 CONC MEDIAN

DOLLARS
and CENTS

SY 8,408.000 128

540 2002 031 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 1,675.000 129
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540 2005 031 TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 6.000 130

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 8.000 131

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 1,221.000 132

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 14.000 133

544 2003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 8.000 134

545 2046 CRASH CUSH ATTEN (INSTAL)(ABSORB 350)
DOLLARS

and CENTS

EA 36.000 135

545 2047 CRASH CUSH ATTEN(MOV&RESET)(ABSORB 
350)

DOLLARS
and CENTS

EA 24.000 136

545 2048 CRASH CUSH ATTEN (REMOVE)(ABSORB 
350)

DOLLARS
and CENTS

EA 36.000 137

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND

DOLLARS
and CENTS

EA 19.000 138

618 2022 CONDT (PVC) (SCHD 40) (3")

DOLLARS
and CENTS

LF 17,372.000 139
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618 2024 CONDT (PVC) (SCHD 40) (4")
DOLLARS

and CENTS

LF 538.000 140

618 2026 CONDT (PVC) (SCHD 40) (6")

DOLLARS
and CENTS

LF 17,207.000 141

618 2034 CONDT (PVC) (SCHD 80) (2")

DOLLARS
and CENTS

LF 36.000 142

618 2041 CONDT (PVC) (SCHD 80) (4") (BORE)

DOLLARS
and CENTS

LF 1,138.000 143

620 2009 001 ELEC CONDR (NO. 6) BARE
DOLLARS

and CENTS

LF 700.000 144

620 2010 001 ELEC CONDR (NO. 6) INSULATED
DOLLARS

and CENTS

LF 104.000 145

620 2011 001 ELEC CONDR (NO. 8) BARE
DOLLARS

and CENTS

LF 913.000 146

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 2,842.000 147

620 2016 001 ELEC CONDR (NO.12) INSULATED

DOLLARS
and CENTS

LF 1,430.000 148

624 2014 014 GROUND BOX TY D (162922) W/APRON

DOLLARS
and CENTS

EA 11.000 149

628 2158 003 REMOVE ELECTRICAL SERVICES
DOLLARS

and CENTS

EA 3.000 150
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628 2164 003 ELC SRV TY D 120/240 070 (NS)AL(E)PS(U)
DOLLARS

and CENTS

EA 3.000 151

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 42.000 152

644 2002 IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM)

DOLLARS
and CENTS

EA 16.000 153

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)

DOLLARS
and CENTS

EA 15.000 154

644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 155

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 1.000 156

644 2028 IN SM RD SN SUP&AM TYS80(1)SA(U-1EXT)
DOLLARS

and CENTS

EA 4.000 157

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 148.000 158

658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2

DOLLARS
and CENTS

EA 35.000 159

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 51.000 160

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)
DOLLARS

and CENTS

LF 2,308.000 161
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662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 521.000 162

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 46,763.000 163

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 119,110.000 164

662 2075 WK ZN PAV MRK REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 1,193.000 165

662 2097 WK ZN PAV MRK REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 37,862.000 166

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 126,374.000 167

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 142,108.000 168

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 77,163.000 169

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 21,162.000 170

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 264.000 171

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 2,178.000 172
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666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 112.000 173

666 2069 REFL PAV MRK TY I(W)(DBL 

ARROW)(100MIL)
DOLLARS

and CENTS

EA 5.000 174

666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL)
DOLLARS

and CENTS

EA 6.000 175

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 112.000 176

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 81,484.000 177

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 107.000 178

666 2142 REF PAV MRK TY II (W)  4" (BRK)

DOLLARS
and CENTS

LF 142,108.000 179

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 77,163.000 180

666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 21,162.000 181

666 2155 REF PAV MRK TY II (W) 12" (SLD)
DOLLARS

and CENTS

LF 264.000 182
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666 2157 REF PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 2,178.000 183

666 2160 REF PAV MRK TY II (W) (ARROW)

DOLLARS
and CENTS

EA 112.000 184

666 2165 REF PAV MRK TY II (W) (DBL ARROW)

DOLLARS
and CENTS

EA 5.000 185

666 2169 REF PAV MRK TY II (W) (RR XING)

DOLLARS
and CENTS

EA 6.000 186

666 2173 REF PAV MRK TY II (W) (WORD)
DOLLARS

and CENTS

EA 112.000 187

666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 81,484.000 188

666 2185 REF PAV MRK TY II (Y) 24" (SLD)
DOLLARS

and CENTS

LF 107.000 189

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 1,776.000 190

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 1,058.000 191

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 114,472.000 192

678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 300,755.000 193
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678 2003 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 21,162.000 194

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 264.000 195

678 2006 PAV SURF PREP FOR MRK (24")

DOLLARS
and CENTS

LF 2,178.000 196

678 2007 PAV SURF PREP FOR MRK (ARROW)

DOLLARS
and CENTS

EA 112.000 197

678 2008 PAV SURF PREP FOR MRK (DBL ARROW)
DOLLARS

and CENTS

EA 5.000 198

678 2014 PAV SURF PREP FOR MRK (RR XING)
DOLLARS

and CENTS

EA 6.000 199

678 2018 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 112.000 200

680 2003 INSTALL HWY TRF SIG (SYSTEM)

DOLLARS
and CENTS

EA 3.000 201

681 2001 002 TEMP TRAF SIGNALS

DOLLARS
and CENTS

EA 3.000 202

682 2001 003 BACK PLATE (12 IN) (3 SEC)

DOLLARS
and CENTS

EA 28.000 203

682 2003 003 BACK PLATE (12 IN) (5 SEC)
DOLLARS

and CENTS

EA 12.000 204
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682 2022 003 VEH SIG SEC (12 IN) LED (GRN ARW)
DOLLARS

and CENTS

EA 12.000 205

682 2023 003 VEH SIG SEC (12 IN) LED (GRN)

DOLLARS
and CENTS

EA 40.000 206

682 2024 003 VEH SIG SEC (12 IN) LED (YEL ARW)

DOLLARS
and CENTS

EA 12.000 207

682 2025 003 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 40.000 208

682 2027 003 VEH SIG SEC (12 IN) LED (RED)
DOLLARS

and CENTS

EA 40.000 209

682 2066 003 PED SIG SEC (12 IN) LED (COUNTDOWN)
DOLLARS

and CENTS

EA 4.000 210

684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR)
DOLLARS

and CENTS

LF 1,361.000 211

684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR)

DOLLARS
and CENTS

LF 594.000 212

684 2036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR)

DOLLARS
and CENTS

LF 120.000 213

684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR)

DOLLARS
and CENTS

LF 1,853.000 214

686 2029 INS TRF SIG PL AM(S) 1 ARM (28’) LUM
DOLLARS

and CENTS

EA 1.000 215
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686 2049 INS TRF SIG PL AM(S) 1 ARM (48’) LUM
DOLLARS

and CENTS

EA 4.000 216

686 2053 INS TRF SIG PL AM(S) 1 ARM (50’) LUM

DOLLARS
and CENTS

EA 1.000 217

686 2057 INS TRF SIG PL AM(S) 1 ARM (55’) LUM

DOLLARS
and CENTS

EA 1.000 218

686 2065 INS TRF SIG PL AM(S) 1 ARM (65’) LUM

DOLLARS
and CENTS

EA 4.000 219

687 2001 004 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 2.000 220

730 2001 STRIP MOWING
DOLLARS

and CENTS

AC 511.000 221

1012 2003 TRANSPLANT PLANT MATERIAL
DOLLARS

and CENTS

EA 100.000 222

1122 2001 001 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 1,700.000 223

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 502.000 224

1122 2003 001 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 40.000 225

1122 2009 001 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 1,752.000 226
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1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 6,086.000 227

1122 2019 001 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 6,086.000 228

1122 2024 001 BACKHOE WORK (EROSION & SEDM CONT)

DOLLARS
and CENTS

HR 119.500 229

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 42,924.000 230

1122 2048 001 BIOGRD EROSN CONT LOGS (12" 

DIA)INSTALL
DOLLARS

and CENTS

LF 9,695.000 231

1122 2049 001 BIOGRD EROSN CONT LOGS (18" 
DIA)INSTALL

DOLLARS
and CENTS

LF 14,006.000 232

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 

REMOVE
DOLLARS

and CENTS

LF 42,924.000 233

3267 2014 D-GR HMA(SQ) TY-B PG70-22

DOLLARS
and CENTS

TON 1,621.000 234

3267 2050 D-GR HMA(SQ) TY-C PG70-22

DOLLARS
and CENTS

TON 3,719.300 235
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3268 2008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 94,112.800 236

4050 2001 CATTLE GUARD

DOLLARS
and CENTS

EA 1.000 237

5848 2001 STORMWATER TREATMENT UNIT TY01

DOLLARS
and CENTS

EA 6.000 238

6007 2001 REMOVING TRAFFIC SIGNALS

DOLLARS
and CENTS

EA 3.000 239

6167 2002 INSTALL VIVDS CAMERA ASSEMBLY
DOLLARS

and CENTS

EA 19.000 240

8835 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNITS
DOLLARS

and CENTS

EA 4.000 241
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I.  UNION PACIFIC RAILROAD COMPANY 
 
Protection of Fiber Optic Cable Systems 
 
Fiber optic cable systems may be buried on the railroad’s property.  Protection of the fiber optic cable 
systems is of extreme importance since any break could disrupt service to users resulting in business 
interruption and loss of revenue and profits.  The State and/or its Contractor shall telephone the railroad 
during normal business hours (7:00 A.M. to 9:00 P.M., Central time, Monday through Friday, except 
holidays) at 1-800-336-9193 (also a 24-hour, seven-day number for emergency calls) to determine if 
fiber optic cable is buried on the railroad’s premises to be used by the State.  If it is, the State and/or its 
Contractor will telephone the telecommunications company(ies) involved, arrange for a cable locator 
and make arrangements for relocation or other protection of the fiber optic cable prior to beginning any 
work on the railroad’s premises.  

 
 
SW3P RESPONSIBILITIES 

 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas utilized and 
operated by the contractor.  These areas include, though are not limited to, areas used for field offices, 
equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and operating 
the project within the requirements of the CGP for discharging storm water from the subject project and 
to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas have 
been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited to, 
areas used for field offices, equipment and/or material storage, and concrete or asphalt plants.  These 
areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and adhering 
to all requirements of the permit for discharging storm water from the areas under their operational 
control.  Perform regular inspections, prepare a written report of deficiencies, and repair deficiencies 
within the time frame set forth by the permit.  File a Notice of Termination with TCEQ upon completion 
of the project when the exposed areas have been stabilized with a vegetative cover of at least 70%.  
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Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as required by 
daily construction practices, within the time frame set forth by the permit.     
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIFICATION DATA 
 
 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 Embk(DC) (Type C1) 40 8 1 

132 Embk(DC) (Type C2) 25 10 2 

132 Embk(DC) (Type C3) N/A N/A 3 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the top 10 
feet of embankment that supports the pavement structure or other locations shown in the plans. Do not 
use shale and obtain approval to incorporate shaley clay produced by the construction project. 
 
Note 2:  Use as a non-select embankment backfill as defined under Item 423.2.C.1.  Use as an 
embankment to backfill behind abutments to the extent of the approach slab or to backfill areas 
enclosed by an abutment and / or retaining walls (retained zone for walls 01 – 04 only) or other 
locations as shown in the plans.   
 
Note 3: Use as select embankment backfill as defined under Item 423.2.C.2, Type D for reinforcement 
zones for retaining walls 01 – 06, and retained zones for walls 05 & 06. 
 

 Table 2:  Basis of Estimate for Permanent Construction 

Item Description 
 

Thickness Rate Quantity 
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162  Block Sod (Bermuda)      274879 SY 

162  Block Sod (Buffalo)      24200 SY 

166 *  Fertilizer (12-6-6)  N/A 500 Lb/Ac  15.4 Ton 

168  Vegetative Watering  N/A 140 Mg/Ac  8651 Mg 

204  Sprinkling (dust cont)  N/A  Mg/Sta  7951 Mg 

260  Hydrated Lime (slurry)  10 IN  6% by wt.  9600 Ton 

3268  D-GR HMA(METH) TY-B PG64-22  4 IN 110 Lb(SY*In)  81932 Ton 

3268  D-GR HMA(METH) TY-B PG64-22  8 IN 110 Lb(SY*In)  11728 Ton 

3267  D-GR HMA(METH) TY-C PG70-22  4 IN 110 Lb(SY*In)  3720 Ton 

3267  D-GR HMA(METH) TY-B PG70-22  8 IN 110 Lb(SY*In)  1621 Ton 

 * For contractor’s information only 

 

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate  Quantity 

164  Drill Seeding (Temp) (Warm)      12078 SY 

166*  Fertilizer (12-6-6)  500 Lb/Ac   0.62 Ton 

168  Vegetative Watering  120 Mg/Ac   
299 
 

Mg 

164  Drill Seeding (Temp) (Cool)      12078 SY 

166*  Fertilizer (12-6-6)  500 Lb/Ac   0.62 Ton 

168  Vegetative Watering  15 Mg/Ac   38 Mg 

*For contractor’s information only 

 

 

Table 4:  Basis of Estimate for Finish Colors (Items 427 & 446) 1 

Element Color Specification Number 2 

CTB Coachella Sand 20227 

Columns Coachella Sand 20227 

Bent caps Coachella Sand 20227 

Striated retaining wall 
surfaces 

Coachella Sand 20227 

Retaining wall coping and 
other components except 
striated surfaces. 

Coachella Sand 20227 
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Abutments ( all parts) Coachella Sand 20227 

Prestressed concrete girders 
and structural steel 

Coachella Sand 20227 

Bottom of slab overhang & 
slab edge 

Coachella Sand 20227 

Concrete rail parts except 
outside lower 18" 

Coachella Sand 20227 

Lower outside 18" of 
concrete rails 

Coachella Sand 20227 

 
1. Unless otherwise noted, it is the intent of these plans that all exposed surfaces (concrete or 

steel) of bridges, retaining walls, concrete traffic railing and concrete traffic barrier be given a 
tinted coating as shown or as directed.  Such coating shall meet the applicable provisions of 
Item 427 or Item 446.  

 
2. Federal Standard 595b colors. 

 
3. A 3’ x 3’ concrete color stain sample shall be submitted to the engineer for approval prior to 

painting. 

 
GENERAL 
 
On this project, work will need to be ceased as determined by the engineer to accommodate Texas 
Motor Speedway activities. The project will be left in a condition that will have the least impact on the 
traveling public as practicable as determined by the engineer. No additional time or compensation will 
be allowed for these actions. 
 

Access will be provided to all business and residences at all times.  Where turning radii are limited 
during phased construction at intersections, provide all weather surfaces such as RAP or base in 
turning movements to accommodate and to protect the traffic from edge drop-offs.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be considered subsidiary 
to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the state 
implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is _118.6__acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The TDA of 
this project will be determined by the sum of the disturbed area in all project locations in the contract, 
and all disturbed area on all Project-Specific Locations (PSL) located in the project limits and/or within 1 
mile of the project limits.  The department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction site as shown on the plans, 
according to the TDA of the project. The contractor will obtain any required authorization from the 
TCEQ for the discharge of storm water from any PSL for construction support activities on or off of the 
project row according to the TDA of the project.  When the TDA for the project exceeds 1 acre, provide 
a copy of the appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for 
any PSL located in the project limits or within 1 mile of the project limits. Follow the directives and 
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adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination System, 
Construction General Permit (TPDES, CGP). 
 
This project required formal consultation and permits with environmental resources agencies.  There is 
a high probability that an environmentally sensitive area could be encountered on the contractor 
designated Project-Specific Locations (PSL) for this project (haul roads, equipment staging areas, 
borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, “Project-
Specific Locations”, will provide a listing of regulatory agencies that may need to be contacted 
regarding this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email:  Chris.behnke@txdot.gov 
 Nancy.Cline@txdot.gov 
 Linda.Tischler@txdot.gov 
 
 
 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
 
**************************************************************************************************************** 

FTP Username: dal-denton-ro 
  

FTP password: aRRyTE9z 
 

Access: Read-Only 
 
To Access do the following: 
 
Go to ftp://ftp.dot.state.tx.us 
 
Click File>Open FTP site in Windows Explorer 
 
Click File>Login As 
 
Enter the information above and click “Log On” 
 
All files in the FTP site are subject to the License Agreement shown on the FTP site screen: 

**************************************************************************************************************** 
 
Bidders may also obtain a free computer diskette that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free diskette 
at the bidders’ expense and at copying companies. This data is for non-construction purposes only and 
it is the responsibility of the prospective bidder to validate the enclosed data with appropriate plans, 
specifications and estimate for the project(s). 
 
Install traffic marking signs prior to sealcoat application and remove within three days after placement 
of traffic markings. 
 

mailto:Chris.behnke@txdot.gov
mailto:Nancy.Cline@txdot.gov
mailto:Linda.Tischler@txdot.gov
ftp://ftp.dot.state.tx.us/
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Leave all right of way areas undisturbed until actual construction is to be performed in said areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or structures near 
any overhead or underground utility.  Consult with the appropriate utility company prior to beginning 
such work.   
 
Locate all utilities, both underground and above ground, in the project area prior to beginning work so 
that conflicts are avoided.   
 
Underground utilities owned by the Texas Department of Transportation may be present within the 
Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & control 
maintained by TxDOT, call TxDOT Traffic Signal Office (214-320-6682) for locates a minimum of 48 
hours in advance of excavation.  For irrigation systems, call TxDOT Maintenance Landscape Office 
(214-320-6205) for locates a minimum of 48 hours in advance of excavation.  If city or town owned 
irrigation facilities are present, call the appropriate department of the local city or town a minimum of 48 
hours in advance of excavation.  The Contractor is liable for all damages incurred to the above 
mentioned utilities when working without having the utilities located prior to excavation. 
 
Submit all shop drawings, working drawings, or other documents which require review sufficiently in 
advance of scheduled construction to allow no less than thirty (30) calendar days for review and 
response.  
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the project 
with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a failure 
to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas Department of 
Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area 
Engineer. 
Email:  Chris.behnke@txdot.gov 
 Nancy.Cline@txdot.gov 
 Linda.Tischler@txdot.gov 
 
Answers will be provided by email. 
 
An electronic file containing pre-letting questions and TxDOT answers will be provided upon email 
request. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing work. 

mailto:Chris.behnke@txdot.gov
mailto:Nancy.Cline@txdot.gov
mailto:Linda.Tischler@txdot.gov
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The following standard detail sheets have been modified: 

Type III Inlet, LMA(1)-12(DAL), LMA(2)-12(DAL), LMA(4)-12(DAL), LMA(5)-12(DAL), MA-D-
12(DAL), SMA-80(1)-12(DAL), SMA-80(2)-12(DAL) 
 
Item 6:   
This project has structures with surface coatings which may contain lead and/or other hazardous 
constituents.  Contractor is responsible for the health and safety of his employees and compliance with 
all OSHA standards and regulations. 
 
This project has structures with surface coatings which contain asbestos. Contractor is responsible for 
the health and safety of his employees and compliance with all OSHA standards and regulations. 

 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
To expedite intersection construction, the contractor may utilize hot mix asphalt concrete (HMAC) at a 
depth of one-half the plan thickness for lime treated subgrade in-lieu of the lime treated subgrade.  The 
additional excavation and the HMAC will be calculated for payment using the appropriate bid items.  
Overruns due to excessive excavation for the added HMAC will not be paid for directly but is subsidiary 
to the HMAC.  HMAC will be considered "small placements". 
 
Phase 1 
  

Intersection 
Free Intersection Impact 
Days   (days) 

Daily Intersection 
Rental Charge 
 ($) 

US 377 
Left 
Right 

30 
30 

3000 
3000 

 
Phase 3 
 

Intersection 
Free Intersection Impact 
Days   (days) 

Daily Intersection 
Rental Charge 
($) 

Cleveland-Gibbs Rd. 
Right 
Left 

12 
12 

3000 
3000 

Old Cross Timbers Rd. Entire 20 1500 

Pocahontas Entire 20 1500 

Bordeaux Way 
Left 
Right 
Center 

10 
10 
2 

1500 
1500 
1500 

Winding Oaks Way 
Left 
Right 

10 
10 

1500 
1500 

Post Oak Rd. 
Left 
Right 

12 
12 

1500 
1500 

Chimney Rock Dr. Left 12 1500 
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Center 
Right 

10 
12 

1500 
1500 

High Rd. 
Left 
Right 

15 
15 

3000 
3000 

 
Phase 4 
 
 

Intersection 
Free Intersection Impact 
Days   (days) 

Daily Intersection 
Rental Charge 
($) 

Cleveland-Gibbs Rd. 
Right 
Left 

12 
12 

3000 
3000 

Tour 18 Dr. 
Left 
Right 

12 
12 

3000 
3000 

Glen Oaks Dr. 
Left 
Right 

10 
10 

1500 
1500 

Red Rock Ln. 
Left 
Right 

12 
12 

3000 
3000 

 

Incentive 
 

 
 

   

Type Ref 
Duration 
Allowed 

Max Incentive 
Days Daily Amount 

Early 
Substantial 
Completion 

of Work 
SP 008-069 Item 

8.11.A.2 
Contract 
Duration 

180 Calendar 
Days earlier 

from October 
31, 2016 SP 000-2332 

 
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the plans, or as 
directed, during construction within the right of way.  Small sign, delineator and object marker removals 
are subsidiary to this Item. 
 
The limits of preparing right of way will be measured from Sta. 204+13.87 to Sta. 575+35.20 along the 
centerline of construction. 
 
Item 104: 
In those areas where the pavement is not to be overlaid, provide a smooth surface after the curb 
removal.  Planing or grinding is considered an acceptable method at these locations.  Measurement 
and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
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Item 110:  
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at least 8 
inches and compact in accordance with the specifications.  
 
Perform the following test by an approved laboratory on excavated soils when used for roadway 
embankment:  1- Tex-145-E (Sulfate Content in Soils), 2- Tex-106-E (Plasticity Index).  Provide the 
above-mentioned test results on sources outside of the right of way at no expense to the department.  
Contact the engineer for a list of approved laboratories.  Notify the engineer 72 hours before sampling 
and testing material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test soils produced by the construction project for specification requirements 
or material sources specified in the plans. 
 
Excavated shale is not an acceptable material for embankment. 
 
Items 110 and 132: 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be paid for 
directly, but will be considered subsidiary to this item. 
 
Item 132:  
Earth embankment Type C1 & C2, are mainly composed of materials other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to the 
requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with Item 260, “Lime 
Treatment (Road-Mixed)” in order to meet these requirements.  Use Tex-121-E, figure 1, page 5 to 
calculate the amount of lime required.   Furnish materials containing sulfate at or below the threshold of 
5000 parts per million (ppm).  For materials with sulfate levels greater than 3000 ppm, allow the mixture 
to mellow for at least three days, or as directed.  Test soil for sulfate levels in accordance with Tex-145-
E.  Use an approved laboratory to perform tests for sulfate and plasticity index and provide results on 
sources outside the right of way to the department.  Contact the engineer for a list of approved 
laboratories.  Notify the engineer 48 hours before sampling and testing materials. Perform split-sample 
verification testing with the engineer when directed.  The engineer will sample and test materials 
produced by the construction project for specification requirements or material sources specified in the 
plans.  The engineer will test materials placed or excavated to a depth of one foot below and laterally to 
one foot outside the proposed treatment limit.  Lime treatment and testing of these materials will not be 
paid for directly, but will be considered subsidiary to this item. 
 
Do not use shaley clays in embankment unless approved in writing. 
 
Use embankment material Type C2 described in Table 1 “Soil Constants Requirements” for 
embankments behind bridge abutments to the extent of the bridge approach slabs, and other 
embankments enclosed by an abutment and / or retaining walls. 
 
Item 160: 
Sequence construction operations to salvage topsoil from one location and spread on areas ready to 
receive topsoil. Keep stockpiling of topsoil to a minimum.  
 
Use fertile clay or loam from the project site not more than two feet below natural grade as topsoil. 
 
Item 161: 
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Provide tickets representing quantity of compost delivered to site. 
 
Item 162: 
Non-native sod (Buffalo grass) or seed shall be used in the following locations: 

• STA. 391+98.00 (LT) to STA. 404+42.00 (LT) 
• STA. 390+38.00 (RT) to STA. 412+42.00 (RT) 
• STA. 417+15.00 (RT) to STA. 419+60.00 (RT) 
• STA. 459+10.00 (RT) to STA. 460+93.00 (RT) 

Bermuda sod or seed should not be used unless prior written approval from U.S. Army Corp of 
Engineers is obtained. 
 
The contractor may walk into the valley storage mitigation site to inspect the area. 
 
Item 260:  
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square yard to cure 
lime, as directed.   
 
Provide Hydrated Lime Slurry and apply lime by slurry placement method. 
 
Item 301:  
Provide liquid antistripping agents unless otherwise directed.   Provide manufacturer’s instruction for 
liquid antistripping agent.  
Add the minimum percentage determined by the manufacturer and try subsequent trials at 0.25% 
increments, unless otherwise instructed by the manufacturer.   
 
Items 305 and 354: 
 
 
Separate the asphalt pavement from the base material.  Stockpile ¼ of the asphalt pavement at the 
designated site on US 377 about 1.4 miles south of FM 1830 and the remaining ¾ of the asphalt 
pavement at the designated site at the intersection of US 377 and US 380 in Cross Roads and located 
approximately 21 miles from the project limits at FM 1171 and US 377.  Place the asphalt pavement 
material in a stockpile that meets the dimensions and requirements designated by the engineer.    
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  Furnish 
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly manner.   
 
Properly dispose of unsalvageable material at your own expense. 
 
Slope longitudinal faces greater than 1 ¼"To a minimum of 1:1 slope at the end of the work period if 
traffic is able to traverse the joint.  Slope transverse tapers to a minimum of 36:1 at the end of the 
workday.  Remove the taper prior to continuing the milling.   
 
For open shoulder sections, plane the asphalt so the flow of water is not impeded at the shoulder edge 
or across the surface.  Added planing up to three feet in width outside the lines and grades of the plans, 
necessary to provide proper drainage, will be subsidiary to the bid item.   
 
Item 316: 
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Overlay all sealcoat within two weeks and prior to the end of asphalt season. 
 
Item 320: 
The use of windrow pick-up equipment is allowed except on the first course of roadway material placed 
over the subgrade. 
 
Item 3267 and 3268: 
Tack Coat is required. 
  
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, Part I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.   
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer may require a 
retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 or 70-22 in Type B mixtures as shown in the plans. 
 
Provide PG binder 70-22 in Type C mixture. 
 
Dense-Graded Hot-Mix Asphalt  used as concrete pavement underlayment is deemed as  exempt 
production. 
 
Item 360: 
Use of multiple piece tiebars will be required.  Provide chairs for multiple piece tiebars, threaded 
connectors or other adequate devices, used in concrete paving, or tie them to the pavement reinforcing 
steel.  If approved by the engineer for specific areas, in lieu of multiple piece tiebars, drill holes into the 
pavement and grout straight tiebars in place with epoxy.  Use a non-impact, rotary core drill to prevent 
damage to the pavement unless otherwise directed.  Clean the drill holes and then completely fill with 
epoxy before inserting the tiebar.  Do not bend the tiebars or insert them into plastic concrete without 
the approval of the engineer. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous monolithic curb has 
to be temporarily omitted for any reason, provide dowelled curbs in the proposed areas, as detailed in 
the plans, and apply an approved epoxy resin to the pavement to receive the curb as directed.  This 
work and materials will not be paid for directly, but is considered subsidiary to this item. 
. 
 
Stockpile the concrete aggregates at the plant site. 
 
Provide pavement widening joints, as detailed in the plans, at all locations where concrete pavement is 
placed adjacent to existing concrete pavement. Installation of these joints is not paid for directly, but is 
considered subsidiary to this item. 
 
Payment for furnishing and installing the pre-molded expansion joint material between the retaining 
walls and concrete pavement is not paid for directly, but is considered subsidiary to this item. 



Project Number:   Sheet:  
 
Highway:  FM 1171  Control: 1311-01-034, etc.    
 
County: Denton  
 

                                                   General Notes Sheet L          

 
Provide a curing machine equipped with rubber tires, or other acceptable arrangement, so that the 
machine will span the pavement and monolithic curb.  
 
Curb transition is paid for as Type II curb. 
 
The installation of curb openings is not paid for directly, but is considered subsidiary to this item. 
 
Place construction, sawed and contraction joints in accordance with the pavement detail sheet and as 
directed. Joint locations, other than as shown on the plans, are subject to approval.  Pavement 
leaveouts are required on this project as necessary to provide for traffic at driveways and side streets 
as shown in the plans or as directed.  The cost of providing these leaveouts, including the construction 
of a suitable crossover connection at each site, is not paid for directly but is considered subsidiary to 
this item. 
 
If a traveling form paver is used, provide one equipped with an electronically operated horizontal control 
device. 
 
Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse joints. 
 
Use "mechanical steel placing equipment” at the discretion of the engineer. 
 
Design Class HES to meet the requirements of Class P and a minimum average flexural strength of 
400 psi or minimum average compressive strength of 2600 psi in 24 hr. 
 
Contractor personnel performing job-control testing on concrete must be ACI- Certified. Provide a copy 
of certification paper to the Engineer upon arrival and before testing at job site. Furnish hard copies of 
calibration reports for testing equipment when non-TxDOT approved equipment is used to test 
concrete. 
  
The engineer may allow the use of local commercial laboratories under contract to provide these 
services.  
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement stabilized 
backfill to a depth shown on the plans.  The aggregate shall conform to the requirements of Article 
421.2.E.2. 
 
Item 416: 
Provide a minimum of one core per bent, regardless of placement method. 
 
Provide a formed smooth finish for all portions of drill shafts extending above proposed ground.  Include 
cost for this work in the unit bid price for this item. 
 
Traffic signal pole foundations will be paid for once regardless of extra work caused by obstructions. 
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Install a 5/8”x10’ copper clad ground rod in each traffic signal pole foundation. The ground rod for each 
foundation will protrude above the finish grade of the foundation a minimum of 1” and a maximum of 2”.  
 
Concrete removal required for installation of drilled shafts will be subsidiary to Item 416. 
 
Item 420: 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal. 
 
Form columns to a point a minimum of one foot below the proposed future or existing bottom of channel 
elevation indicated on the bridge layouts by an acceptable method.  This form work is not paid for 
directly, but is considered subsidiary to this item. 
 
BENT NUMBERING: 
For bridges with four or more spans, number every third bent (counting the abutments) on the up-
station and down-station faces of the outside column(s) at approximately the mid height of the column.  
For structures with three columns or less per bent, place numbers on column A.  Where there are four 
or more columns per bent, place numbers on both outside columns.  Bent numbers shall be as shown 
on the bridge layout. 
 
Provide block numbers with a height of 6".  Place numbers using appropriate die cut stencils and black 
paint.  
 
All materials, labor and incidentals associated with placing bent numbers are subsidiary to the various 
bid items. 
 
For bridges with aesthetic treatments, the numbering will be incorporated into the aesthetics package. 
 
NATIONAL BRIDGE INVENTORY NUMBERS: 
Provide National Bridge Inventory (NBI) numbers on all bridge structures and bridge class culverts. 
 
Where beam types allow access to the face of abutment backwall, place NBI numbers on the face of 
each abutment backwall using 3" block numbers.  Locate NBI numbers between the outside beams at 
opposite corners of the bridge.   
 
Where beam types do not allow access to the face of abutment backwall, place NBI numbers on the 
face of each abutment cap using 3" block numbers.  Locate NBI numbers below the outside beams at 
opposite corners of the bridge.   
 
Where a bridge begins, ends or contains a bent common to multiple structures, place NBI numbers on 
both faces near both ends of the common bent cap.  The number placed at each of the four locations 
will correspond to the NBI number assigned to the bridge immediately above the number.  Locate NBI 
numbers below the outside beam.  Place using 3" Block Numbers. 
 
For Bridge Class Culverts, place National Bridge Inventory numbers at the middle of the downstream 
headwall using 3" block letters. 
 
For all conditions, use appropriate die cut stencils and black paint for placement.  All materials, labor 
and incidentals associated with placing NBI numbers are subsidiary to the various bid items. 
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Item 421: 
Furnish mix designs to the Engineer in a format compatible to the latest version of the Department’s 
Construction Management System (Site Manager).  Mix Design templates will be provided by the 
Engineer. 
 
Provide High Performance Concrete (HPC) of the class specified for the following bridge components: 
approach slabs, abutments, bents, columns, slabs, sidewalks and medians. 
 
Provide High Performance Concrete (HPC) of the class specified for all railing and permanent concrete 
traffic barrier placed on bridges or approach slabs. HPC concrete is not required for portions of rail or 
concrete traffic barrier not located on a bridge.    
 
Provide sulfate resistant concrete for box culverts and all drilled shafts.  At the contractor’s option, a 
sulfate resistant high performance concrete may be used; however, high performance concrete is not 
considered sulfate resistant concrete when Class C fly ash and Type I cement is used in the mix 
design.   
 
Maturity meters may be used for temperature gradient determination in mass concrete pours. 
 
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete elements except 
drill shafts.  
 
Provide a digital hydraulic compression testing Machine and accessories. The machine shall have a 
minimum testing range of 2500 pounds force to 250,000 pounds force with a hydraulic switching valve 
to allow for rapid advancing, hold, controlled advancing and rapid retracting. The machine shall have a 
load cell to measure compressive forces within the testing range and shall be calibrated and verified in 
accordance with ASTM latest version.  The Machine can meet or exceed the following when approved 
by the Engineer: 
  
Air-entrain all concrete except for Class "B" and concrete used in drilled shafts. For structural concrete, 
if the air content is more than 1.5% below the required air, follow manufacturer recommendations to 
add the necessary approved air bags to increase the air content at the job site. Limit the adding of air 
bags in the field to one trial.  For structural concrete in abutments, bents and columns do not reject the 
load of concrete due to low air content; accept concrete based on strength tests.  Structural concrete in 
approach slabs, slabs, sidewalks, medians and rails shall meet the provisions of the specification. 
Precast structural members do not require air entrainment. 
 
Item 423: 

The following Mechanically Stabilized Earth (MSE) panel type systems are approved for use on TxDOT 
projects: 

 

Name Manufacturer Phone 
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Reinforced Earth Walls The Reinforced Earth Company 
1331 Airport Freeway, Suite 302 
Euless, TX 76040-4150 

(817) 283-5503 

Reinforced Soil Embankment 
Walls 

Texas Welded Wire, Inc. 
645 W. Hurst Blvd. 
Hurst, TX 76053 

(817) 282-4560 

Retained Earth Walls Foster Geotechnical 
901 North Highway 77 
Hillsboro, TX 76645 

(254) 580-9100 

Stabilized Earth Wall T&B Structural Systems 
6800 Manhattan Blvd. 
Fort Worth, TX 76120 

(888) 280-9858 

Strengthened Soil Walls Lewis Block & Supply Company 
P.O. Box 480615 
Kansas City, MO  64148 

(816) 572-6710 

Structural Embankment, LLC Structural Embankment, LLC 
327 North Denton Rd., Suite 100 
Weatherford, TX 76086 

(817) 596-7500 

Tensar Retaining Wall System Tensar Earth Technologies, Inc. 
2500 Northwinds Parkway 
Suite 500 
Alpharetta, GA  30009 

(770) 344-2090 

Tricon Retained Soil Walls Tricon Precast, Ltd. 
15055 Henry Road 
Houston, TX 77060 

(281) 931-9832 

VP Wall System Valley Prestress Products, Inc. 
1520 Calhoun Rd. 
P.O. Box 309 
Eagle Lake, TX 77434 

(956) 584-5701 

Experimental Status 

The following system is on experimental status: 

Name Manufacturer Phone 
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MSE Plus SSL Construction Products 
4740 Scotts Valley Dr., Suite E 
Scotts Valley, CA 95066 

(831) 430-9300 

Systems on experimental status have been reviewed and approved by TxDOT, but have not yet 
constructed walls on TxDOT projects. The supplier may be contacting districts and asking to be 
included on upcoming projects. These systems are expected to perform acceptably and should be 
considered for inclusion on projects. 

Note: TxDOT policy does not allow the use of experimental systems on projects with: 

 over 50,000 square feet of MSE wall, 
 walls over 25 feet tall, or 
 walls supporting or immediately adjacent to interstate highways. 

Contact Us 

Questions regarding the use of experimental systems may be directed to: 

John Delphia 
TxDOT Bridge Division 
(512) 416-2359 

The following Concrete Block Retaining Wall systems are approved for use on TxDOT projects: 

Name Manufacturer Phone 

Allan Block Retaining Walls Eagle / Cordell Concrete 
6415 Hardy St. 
Houston, TX 77022 

(800) 933-5509 

Amastone Earth Retention 
Systems 

Geowestern, Inc. 
P.O. Box 620776 
Littleton, CO 80162 

(866) 761-0883 

Anchor Wall System Pavestone Company 
P.O. Box 1868 
Grapevine, TX 76051 

(817) 481-5802 

Cornerstone Retaining Walls Featherlite Building Products 
P.O. Box 425 
Round Rock, TX 78680 

(512) 255-2573 

Keystone Retaining Walls Jewell Concrete Products, Inc. (800) 792-3216 
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P.O. Box 7115 
Waco, TX 78716 

Magnumstone Retaining Wall 
System 

Hawk Precast 
5002 Hwy. 380 
Princeton, TX 75407 

(972) 547-6652 

Mesa Retaining Wall System Tensar Earth Technologies, 
Inc., Dallas 
P.O. Box 2318 
Rockwall, TX 75087 

(214) 507-9694 

Omega Walls Shaw Technologies, Inc. 
P.O. Box 654 
Colleyville, TX 76034 

(817) 427-0997 

Pyramid Blockwalls The Reinforced Earth Company 
1331 Airport Freeway, Suite 
302 
Euless, TX 76040-4150 

(817) 283-5503 

Redi-Rock Retaining Walls Redi-Rock International, LLC 
05481 US 31 South 
Charlevoix, MI 49720 

(866) 222-8400 

Rockwood Retaining Walls Western Brick 
1603 Spur 529 
Rosenberg, TX 77471 

(281) 344-0190 

Stone Strong Systems Stone Strong, LLC 
3701 Union Drive, Suite 101 
Lincoln, NE 68516 

(877) 501-5652 

Stonewall Retaining Walls Featherlite Building Products 
P.O. Box 1029 
Austin, TX 78767 

(512) 472-2424 

T-Block Retaining Wall System T&B Structural Systems 
637 W. Hurst Blvd. 
Hurst, TX 76053 

(817) 280-9858 

Venture Retaining Walls Venture Retaining Wall 
Systems 
1333 West 120th Ave. 
Suite 312 
Denver, CO 80234 

(303) 254-8846 
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Versa-Lok Retaining Walls Palestine Concrete 
2202 Chockhill Road 
Dallas, TX 75212 

(972) 263-5077 

Experimental Status 

The following Concrete Block Retaining Wall systems are on experimental status*: 

Name Manufacturer Phone 

ReCon Wall Systems ReCon Wall Systems, Inc. 
7600 W. 27th St., #229 
St. Louis Park, MN 55426 

(952) 922-0027 

Trinity Wall System Earth Reinforcement 
Technologies, LLC 
1427 Walcutt's Way 
Marietta, GA 30064 

(678) 445-4022 

*Systems on experimental status have been reviewed and approved by TxDOT, but have not yet been 
used on TxDOT projects. These systems are expected to perform acceptably and should be considered 
for use on projects. 

Note: TxDOT policy does not allow the use of experimental systems on projects with over 50,000 
square feet of block wall, walls over 25 feet tall, or walls supporting or immediately adjacent to 
interstate highways. 

Contact Us 

Questions regarding the use of experimental systems may be directed to: 

John Delphia 
TxDOT Bridge Division 
(512) 416-2359 

 
Will have a uniform texture and appearance. 
 
Unless otherwise noted in the plans, the top of the leveling pad is located 2 feet below the proposed 
ground. 
 
Square foot surface area of retaining wall is measured from the top of retaining wall to the top of the 
leveling pad. Footing adjustments made to accommodate the available optional retaining walls are not 
measured. 



Project Number:   Sheet:  
 
Highway:  FM 1171  Control: 1311-01-034, etc.    
 
County: Denton  
 

                                                   General Notes Sheet S          

 
Unless otherwise shown on the plans, provide Type A backfill as defined under this item for permanent 
MSE walls not subject to inundation.  Unless otherwise shown on the plans, provide type D backfill as 
defined under this item for walls subject to inundation. 
 
Supply drainage aggregate meeting the requirements of this item for use as filter material with the 
retaining wall.  
 
Cement-Stabilized Backfill (CSB) is not permitted.  
RAP is not acceptable as backfill for MSE retaining walls. 
 
Unless otherwise noted on the plans, provide flowable backfill meeting the requirements of Item 401 
between the back of panels and inlets or drainage pipes where the required compaction cannot be 
achieved.  Flowable backfill used for this purpose is subsidiary to this item. 
 
Provide earth reinforcements with a length greater than or equal to 70 percent of the wall height for 
walls 01, 02, 03 and 04, 140 percent of the wall height for wall 05, and 150 percent of the wall height for 
wall 06, or 8 feet whichever is greater.  Earth reinforcement length is measured perpendicular to the 
wall.  Adjust skewed earth reinforcements as necessary of obtain required length. 
 
Submit design calculations supporting the details necessary to incorporate coping, railing, inlets, 
drainage, electrical conduits and any additional necessary features. 
 
The contractor has the option of constructing any of the types of retaining walls for which details and 
specifications are included in the plans. Footing adjustments made to accommodate the available 
optional retaining walls are not measured. Regardless of option or options chosen, use the same fascia 
pattern throughout the entire project, including cast in place full height retaining walls or retaining wall 
type abutments. 
 
Submit detailed drawings depicting the patterns and matching of precast with cast-in-place for approval. 
 
Form the map of Texas emblem into a wall panel next to each bridge abutment.  Engineer approval of 
the exact location of each emblem is required.  The cost of forming emblems is considered subsidiary 
to this item. Inset the map of Texas a minimum of ¾ inch into the face of the panel, and provide a 
smooth finish with an engineer approved contrasting color.  
 
At contractor's expense, repair all damage to the precast units (such as chips) as required to match the 
fascia pattern. 
 
Use Embankment Type C3 as select embankment backfill as defined under Item 423.2.C.2, Type D for 
reinforcement zones for retaining walls 01 – 06, and retained zones for walls 05 & 06.  
 
For non-select embankment fill in retained zones behind retaining walls 01 – 04, provide and install fill 
in accordance with Item 132, Type C2.   
 
For cut walls, the backfill between the select fill zone and the existing ground shall be either select 
material as required for the select fill zone or backfill meeting or exceeding the requirements of Item 
132, type C2.  Place material in accordance with Item 132, Type C2 requirements.  If existing ground is 
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laid back (i.e. not vertical), the lay back shall be done as a series of equal height benches so as to 
prevent the formation of a smooth surface at the material interface. 
 
Avoid distinct vertical joints between select backfill and embankment (Non-Select) backfill as required 
by Section 423.3.E.  This may be conveniently done by providing a zone of material behind the strap 
zone (1’ min width) in which alternating lifts of select and non select materials are interlaced. 
 
Items 423 and 427: 
Unless otherwise noted on the plans, provide a striated finish on all retaining walls and retaining wall 
type bridge abutments.  Supply form liners providing a finish similar to that derived from Lithotex 
Formliner Pattern T-2150, "Fractured Fin-Grooved", by the l. M. Scofield Company, Pattern P/C 30717, 
"¾ inch deep Fractured Fin", by Simons, Pattern 373 "Fractured Fin", by Greenstreak, “Adams Rib – 
Pattern 16950” by Fitzgerald or equal.  Maximum depth of the striations is ¾ inch. 
 
For cast in place walls, cast the top two feet smooth.   
 
Retaining wall colors are shown elsewhere in the plans. 
 
Item 427: 
Finish concrete structures surface area I with an opaque sealer of the color(s) shown elsewhere in the 
plans in accordance Item 427.   
 
Apply a 4-SF sample of each color on the project surfaces for approval.  Adjust color as required by 
Engineer to compensate for surroundings and natural lighting conditions on the project site. 
 
Ensure that surfaces are free of weak surface material, curing compounds and other surface 
contaminants prior to coating.  
 
FORM LINER FINISHES: Place architectural concrete treatments as shown.  Placement is subsidiary 
to this item. 
  
Where used, provide fractured fin/ribs/striations that are continuous with no apparent curves or 
discontinuities.  Variations of the fractured ribs from true vertical exceeding ¼" for each 4'-0" of panel 
height are not acceptable. 

 
Provide form liners that release without leaving pieces of liner material on the concrete and without 
pulling or breaking concrete from the textured surface.  Provide form release agents as recommended 
by the manufacturer.  Replace form liners as directed that have become damaged or worn.  
Replacement of form liners is considered incidental to the work and no additional compensation is 
provided. 

  
No horizontal splices in the form liner are permitted.  Vertical splices may occur only in valleys between 
fractured ribs. 

  
Provide sample panels a minimum of ten days in advance of starting construction of the textured 
concrete surfaces. Construct sample panel(s) in accordance with Item 427.4.B.2.d “Form Liner Finish” 
using each type of approved form liner. Sample panels must meet the requirements of the plans and 
specifications and be approved before any construction form liners may be ordered, obtained or used.  
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Provide panels having a textured portion at least 5'-0" by 5'-0" with a representative un-textured 
surrounding surface.  If directed, construct and finish additional test panels until a satisfactory concrete 
surface texture is obtained. 

  
The approved sample panel is the standard of comparison for the production concrete surface texture.  
If directed, build a new test panel to demonstrate acceptability of any proposed change in construction 
method. 

  
Tool or replace areas requiring surface treatment that do no match their associated sample panels.  
Upon completion, tooled or replaced panels must match the associated sample panel.   Tooling or 
replacement is at the contractor's expense.  
 
For proper placement of the expansion joint behind the rail, omit surface finish from the top of T551 
(RW) (DAL) rail to bottom of panel as directed. 
Joint reveal details and location may vary slightly from what is shown to match the adjacent MSE walls 
as directed.  No additional compensation will be allowed. 
 
Item 428: 
Provide a Class II surface treatment. 
 
Apply concrete surface treatment to the widened portions of bridge structures only. 
 
Do not treat the inside face of concrete rails. 
 
Item 440: 
Provide reinforcing steel with epoxy coating meeting the requirements of item 440 for the following 
bridge components: approach slab, slab, sidewalk, median, concrete traffic barrier, and rail.  
 
Epoxy coated reinforcing is not required for portions of rail or concrete traffic barrier not located on a 
bridge.  
 
Reinforcing for abutments, bents and columns are not required to be epoxy coated. 
 
R-bars (I-beams, U-beams and TX Girders), Z-bars (boxes), H-bars (Slab beams), and C-bars (DT 
beams) are not required to be epoxy coated. 
For bridge widening, existing uncoated reinforcing in the slab exposed during slab removal shall receive 
an abrasive blast cleaning followed closely by an application of BASF Emaco P25, Sika Armatec 110 
EpoCem or Euclid Duralprep A.C.  Perform all work in accordance with manufacturer’s specifications.  
Cleaning and coating operations must be performed no more than 7 days prior to placement of the 
concrete.  In the event more than 7 days is required between initial coating and slab placement, the 
contractor shall apply a second coat of the same material used initially to the bars approximately 1 day 
prior to placement of the concrete.  This work is considered subsidiary to the various bid items. 
 
All ties, chairs and other appurtenances used with epoxy coated reinforcing shall be epoxy coated or 
non-metallic. 
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Fiber Reinforced Concrete (FRC) can be used as a substitute for Non-Structural Class Reinforced 
Concrete in Mow-Strip and Rip Rap Items as approved.  FRC may also be used for other Non-
Structural Class Reinforced Concrete Items as approved. 
 
Item 442:   
Use temperature Zone 1 for CVN testing. 
 
Item 449: 
Use Crouse Hinds TL-2, OZ/Gedney Stl, Thomas & Betts Kopr-Shield or other approved electrically 
conducting lubricant compound. 
 
 
 
Item 464: 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or pipe will 
not be paid for directly but will be considered subsidiary to the various bid items. 
 
At locations where storm drains dead-end, plug with a concrete plug of a thickness equal to 1 ½ inches 
per foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of the plugs shall be 
included in the unit price bid per foot of the various storm drain pipes. 
 
Item 471: 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  Supply un-painted 
cast iron inlet grate and frame and/or cast iron manhole frame and cover. 
 
Item 496: 
Concrete pavement removed as a result of removing the inlets will not be paid for directly but will be 
considered as subsidiary to Item 496. 
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
Item 502: 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not completed 
by the end of the work day, backfill against the edge of the pavement with at least a 3:1 slope using an 
acceptable material to support vehicular traffic.  Carefully remove and dispose of this material when 
work resumes.  Backfilling pavement edges, and the materials required for the work will be subsidiary 
to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering the 
highway from driveways or side streets.   
 
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where the existing 
vertical clearance has changed.  Install Signs to the satisfaction of the Engineer prior to opening to 
traffic.  Plywood sign blanks will have minimum dimensions of 84" X 12".  Work performed and 
materials are subsidiary to this item. 
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Do not commence work on the road before sunrise.  Do not operate or park any equipment/machinery 
closer than 30 feet from the traveled roadway after sunset unless authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
As approved by the Engineer, provide uniformed off duty police officers and squad cars during lane or 
ramp closures, night time work or other situations that indicate a need for additional traffic control to 
protect the traveling public or the construction workforce.  Provide documentation such as payroll, log 
sheets with signatures and badge number, or invoices from the government entity providing the officers 
for reimbursement. Complete the weekly tracking form provided by the department and submit invoices 
that agree with the tracking form for payment at the end of each month approved services were 
provided. Reimbursement will not be made for coordination fees charged by the police department. 
 
Limit lane closures along       FM 1171            to the hours between 9:00 am and 3:30 pm.  Work in 
other areas of the project is not restricted to this time frame.   
 
The contractor shall plan his work such that no work is ongoing and all lanes of traffic are available for 
the NASCAR series races at the Texas Motor Speedway starting the Thursday of race week through 
Sunday.  These races are run usually in early April and Mid-November.  The contractor will not be 
allowed to have any lane closures on the day of the INDY car races, one of which is usually scheduled 
during the beginning of June and the other is usually scheduled during Mid-September.  Scheduled 
events at Texas Motor Speedway may be reviewed at their website: http://www. 
texasmotorspeedway.com/.  All incomplete work activities will need to be shaped up prior to the race 
events so as to pose no hazard to traffic.  The above is applicable to each year the work is ongoing.  
Time will not be charged on these days. 
 
Item 504: 
Furnish one Field Office (Type B) and Lab for this project. 
 
Provide one local phone line to the field office.  Supply one phone jack and one telephone per each 
room in the field office.  The cost of the phone installation and various monthly phone service charges 
will be the contractor’s responsibility. 
 
Chain link fencing will be provided around the field office/laboratory and parking areas. 
 
Provide an all in one printer/scanner/fax/copier capable of printing 11” x 17” plots with software that is 

compatible with TxDOT equipment, cost not in excess of $300.  This is subsidiary to the various bid 
items. 
 
Item 508:  
Testing of materials used in the construction of a temporary detour may be waived when approved by 
the Engineer. 
 
Item 512: 
The contractor will furnish pre-cast F Shape Barriers for traffic control, and remove and retain 
possession of non-permanent traffic barrier at the end of the project.  Pre-cast F Shape Barriers must 
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have drainage slots as detailed on the Concrete Safety Barrier Standards.  Submit for approval the type 
of barrier joint connection proposed for the project.” 
 
Item 529: 
Provide grooved joints at 10-foot intervals and ¾ inch expansion joint material for doweled curb at the 
same locations as on the existing pavement.   
 
For Curb and Gutter sections, provide grooved joints at 10-foot intervals and ¾ inch expansion joint 
material at a maximum of 50-foot centers and at all radius points and inlets.   
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding curb or 
curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
Item 536: 
Use Class “B” concrete for concrete medians and directional islands.  
 
Item 540: 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 542: 
Salvage metal beam guard fence removed from this project and retain possession at the end of the 
project.  The work involved in hauling this material will not be paid for directly, but will be considered 
subsidiary to this item. 
 
Remove or cut off existing anchor bolts and fill holes with grout in bridge slabs as directed. 
 
Item 545: 
The contractor will furnish crash cushion attenuators for traffic control, and remove and retain 
possession of the majority of the attenuators at the end of the project. Five (5) undamaged attenuators 
and hardware shall be returned at the end of the project.  Stockpile crash cushion attenuators to the 
storage area located to the west on Bonnie Brae Rd and just south of IH-35E in Denton, TX.  The work 
involved in hauling this material will not be paid for directly, but will be considered subsidiary to this 
item. 
 
Item 556: 
The unit price bid per linear foot of "pipe underdrain" shall include the cost of making connections to 
storm sewer lines. 
 
Place bell and spigot type pipe with an open joint of approximately ¾ inch. 
 
In the event that Type 5 Underdrain Pipe is bid, make the connection as shown in the plans.  The cost 
of making the connection will be considered subsidiary to this item. 
 
The requirements for decantation of filter material are deleted for this project. 
 
Item 585: 
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Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 2 on FM 1171. 
 
Use Surface Test Type B pay adjustment schedule 3 on FM 1171 HMA transitions. 
 
Item 618: 
Secure permission and approval from the proper authority prior to cutting into or removing any 
sidewalks or curbs for installation of this Item. 
 
The location of conduit and ground boxes are diagrammatic only and may be shifted to accommodate 
field conditions as directed. 
 
Place conduit under existing pavement by an approved boring method.  Do not place boring pits closer 
than 2 feet from the edge of the pavement unless otherwise directed.  Do not use water jetting.  When 
conduits are bored, do not exceed 18 inches in the vertical and horizontal tolerances as measured from 
the intended target point. 
 
Do not use a pneumatically driven device for punching holes beneath the pavement (commonly known 
as a “missile”).  
 
Furnish and install a non-metallic pull rope in conduit runs that are longer than 50 feet. 
 
Use a colored cleaner-primer on all PVC-to-PVC joints before application of PVC cement. 
 
Seal all conduit ends with a permanently soft, non-toxic duct seal.  Use a duct seal that does not 
adversely affect other plastic materials or corrode metals. 
 
Furnish and install non-metallic pull ropes in conduit installed for future use and cap using standard 
weather-tight conduit caps, as approved.  This work will not be paid for directly, but is subsidiary to this 
Item. 
 
2” Schedule 80 PVC will be used at the power pole to supply electricity to underground services. 
 
Item 620: 
The equipment grounding conductor shall be identified by a continuous green colored jacket insulation 
or bare wire.  Grounded conductors (Neutral) shall be identified by a continuous white colored jacket.  
Ungrounded conductors (Hot) in a 120/240v or 240/480v system shall be identified by each pole or leg.  
For 240-volt branch circuit fed from 120/240 source and 480-volt branch circuit fed from 240/480 
source, ensure one leg is identified by a continuous black colored jacket and the other leg by a 
continuous red colored jacket. 
 
For ped poles (Item 687) within the project, provide single-pole non-fused watertight breakaway 
electrical connectors for frangible pedestal pole bases. 
     
Item 624: 
Slack conductors required by Standard Sheet ED(2)-03 will be subsidiary to Item 624. 
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Concrete removal required for installation of ground boxes will be subsidiary to Item 624. 
 
Item 627: 
Use the timber pole heights, as shown on the plans and in the material summary, for bidding purposes 
only.  Coordinate pole locations, and make field measurements before construction to ensure a vertical 
clearance of 17 to 19 feet from the highest point on the roadway surface to the span.  In addition, place 
the signal heads a minimum of 40 feet and a maximum of 180 feet from the stop line.  If the nearest 
signal must be more than 180 feet from the stop line, place a supplemental near-side signal head.  
Determine the field measurements and elevations from the actual field location of the poles, 
considering all above and below ground utilities and existing roadway elevations. 
 
Item 628: 
Contact the appropriate utility company during the first three weeks of the project lead-time period to 
allow adequate time for any necessary utility adjustments, transformer installation, etc.  
 
Label the service enclosures indicating service address as well as all required information as shown on 
the Electrical Detail (ED) standard sheets.  Labeling shall be silk screening or other acceptable method.  
This work will not be paid for directly, but is subsidiary to this Item. 
 
 
When concrete for service pole foundations is required, use Class A in accordance with Item 421, 
"Hydraulic Cement Concrete", except consider the concrete subsidiary to Item 628 for payment 
purposes.  When reinforcing steel for service pole foundations is required, it will be in accordance with 
Item 440,"Reinforcing Steel", except consider the steel subsidiary to Item 628 for payment purposes. 
 
Use only white insulated wire for neutral wire. 
 
Bill the electrical service power usage to Town of Flower Mound.  
 
Item 644: 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support towers, 
obtain verification of all proposed locations. 
  
Provide field galvanizing and metallizing equipment, as per Item 445, at all times and make repairs to 
galvanized surfaces according to the above specification item at intervals as directed.  
  
After sign supports with signs attached have been erected, wash individual units requiring cleaning with 
an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and other foreign 
particles. 
 
Provide six (6) sets of shop drawings for signs.  The shop drawings shall conform to the details shown 
on the plans.  The shop drawings shall show the details of the panels, wind beam, stiffners, joint 
backing plates, splices, fasteners, brackets, and sign support connections.  The shop drawings shall 
show letter types and sizes, interline spacing and message arrangements. 
 
Affix a sign identification decal to the back of all signs in accordance with Item 643. 
 
Item 656: 
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Before placing the concrete for the controller foundation, coordinate with the Town of Flower Mound to 
ensure that the anchor bolt spacing will match the anchor bolts and cabinet supplied by the city. 
 
Form a 3/4-inch chamfer on the top edge of each signal pole foundation. 
 
Probe for utilities and underground structures prior to drilling foundations.  Foundations shall be paid for 
once regardless of extra work caused by obstructions. 
 
Item 672: 
Black adhesive will be used on asphalt pavements.  White adhesive will be used on concrete 
pavements. 
 
Item 677: 
A water blasting method approved by the Engineer will be the only method allowed for the removal of 
permanent and temporary pavement markings. 
 
Item 680: 
Requirements for this Item include the following work, all of which are subsidiary to this Item: 
 
1. Notify Town of Flower Mound at 972-874-6303 one week before beginning any work involving traffic 

signals. 
2. Provide submittal literature for all traffic signal equipment before installation. 
3. Install traffic signal controller cabinet and BBU supplied by Town of Flower Mound. 
4. Install the controller cabinet in an orientation as directed. 
5. Connect all field wiring to the controller assembly.  The Town of Flower Mound will assist in 

determining how the detection cables are to be connected, and will also program the controller for 
operation, hook up the malfunction management unit (MMU) or conflict monitor, detector units, and 
other equipment, and turn on the controller.  Pick up the signal cabinet from the Town of Flower 
Mound.  Have a qualified technician on the project site to place the traffic signals in operation. 

6. Install the sign panels supplied for mounting on signal poles, mast arms, and span wires.  Furnish 
and install all other signs in accordance to Item 636. Furnish all mounting hardware for all signs.  
Mount signs with Astro-Sign Brac, Signfix aluminum channel, or equal as approved by the 
Engineer. 

7. Use multi-tap ballasts (120/240 volts) for luminaires on signal poles. 
8. Relocate existing Opticom equipment as shown on plans. 
9. Use qualified personnel to respond to and diagnose all trouble calls during the thirty-day test period. 

Repair any malfunction to Contractor-supplied signal equipment.  Provide to the Engineer a local 
telephone number, not subject to frequent changes and available on a 24-hour basis, for reporting 
trouble calls.  Response time to reported calls must be less than 2 hours.  Make appropriate repairs 
within 24 hours.  Place a logbook in the controller cabinet and keep a record of each trouble call 
reported.  Notify the Engineer of each trouble call.  Do not clear the error log in the conflict monitor 
or MMU during the thirty-day test period without approval. 

10. Prevent any damage to property owner’s poles, fences, shrubs, mailboxes, etc.  Protect all 
underground and overhead utilities and repair any damage.  Provide access to all driveways during 
construction. 

11. The concrete foundation for the controller as shown on the TS-CF-04 is diagrammatic and the 
dimensions will be adjusted in the field to fit existing conditions. 

12. Relocate existing radio as shown on plans. 
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13. Install red confirmation lights and Ethernet cable furnished by the Town of Flower Mound. 
 
Item 681: 
Requirements for this Item include the following work, all of which are subsidiary to this Item: 
 
1. Re-guy signal heads and re-strap the cable after making adjustments to head locations.  

Accomplish relocation of signal heads for a phase change during the same day. 
2. Bottom tether cable for signal heads and signs will be required for all temporary signals. 
3. Provide submittal literature for all traffic signal equipment before installation. 
4. Install the supplied traffic signal controller and cabinet as provided by the Town of Flower Mound for 

the location of US 377.  Install the controller cabinet in an orientation as directed.   
5. Connect all field wiring to the controller assembly.  The Town of Flower Mound will assist in 

determining how the VIVDS cables are to be connected, and will also program the controller for 
operation, hook up the conflict monitor, VIVDS units, and other equipment, and turn on the 
controller.  Pick up the signal cabinet from the Town of Flower Mound.  Have a qualified technician 
and a representative from the Town of Flower Mound Traffic Signal department on the project site 
to place the traffic signals in operation. 

6. Operation and maintenance of the temporary signal includes repair of Contractor-supplied 
equipment, providing a telephone number to the Town of Flower Mound for trouble calls, 
adjustment of timing, and the generation and implementation of traffic signal timing during all 
phases of the project. 

7. Install Opticom equipment supplied by the Town of Flower Mound at US 377. 
8. Relocate existing VIVDS equipment, radio and signs at US 377. 
9. Existing traffic signals at High Rd. and Tour 18 Dr. will be utilized for temporary signals. 
10. The equipment furnished by the Contractor and installed for the temporary signals shall remain the 

property of the contractor. 
 
Item 682: 
Install signal head attachments so that the wiring to each signal head passes from the mast arm 
through the attachment hardware to the signal head.  Do not leave cable or wiring exposed. 
 
Provide signal head attachments that allow for adjustment about the horizontal and vertical axis. 
 
Provide aluminum signal heads and aluminum tubing in the following color: Federal Yellow #13538 of 
Federal Standard 595.  Provide back plates, louvers, and the inside of visors with a flat black finish.  
Provide vented back plates for all traffic signal heads. 
 
Turn down signal heads or cover with burlap or other material, as approved, until traffic signal is placed 
in operation. 
 
Mount signal heads level and plumb and aimed as directed. 
 
Item 684: 
Provide stranded 14 AWG Type A signal cables. 
 
Provide a separate multi-conductor signal cable (14 AWG) inside pedestal poles and signal poles from 
the terminal strip to each signal head as shown on the plans. 
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Identify each cable as shown on the plans (cable 1, etc.) with permanent marking labels (Panduit Type 
PLM standard single marker tie, Thomas&Betts Type 548M, or equal) at each ground box, pole base, 
and controller. 
 
Item 686: 
Provide 12 circuit Buchanan Type 112SN, Kulka Type 985-GP-12 CU, or equal terminal strips in the 
signal pole access compartment.  Provide additional terminal strips of 8 circuits each when more than 
12 circuits are required.  The conductors for the Line and Load side of the terminal strip shall be 
identified with a plastic label with two straps per tag.  The line side shall have each signal head, PED 
head, and push button identified on the tag. 
 
Mark pole shafts and mast arms with the identification numbers from the plans to facilitate field-
assembly. Identify pole shafts and mast arms by intersection for projects with multiple intersections. 
 
Provide nuts on top and bottom (double nuts) of the base plate as shown on the plans. 
 
Set anchor bolts for mast arm signal poles and strain poles so that two are in tension and two are in 
compression.  Obtain approval of anchor bolt placement before placing concrete. 
  
Provide vertical clearance of 17 to 19 feet from the roadway to the lowest point of the signal head or 
mast arm.  Place signal heads 40 feet minimum and 180 feet maximum from the stop line.  If the 
nearest signal is more than 180 feet from the stop line, place a supplemental near-side signal head.  
Determine the field measurements and elevations from the actual field location of the poles, 
considering all above and below ground utilities and existing roadway elevations. 
 
Provide vibration dampers for mast arms 28 to 48 feet in length.  Install as shown on MA-DPD-12. 
 
All signal poles will be powder coated Forest Green RAL #6005. 
 
Item 730: 
At the discretion of the Engineer, mow non-paved areas within the project prior to placement of 
permanent vegetation.  Mow up to three (3) cycles per growing season. 
 
Item 1122:    
Take all practicable precautions to prevent debris from being discharged into the Waters of Texas or a 
designated wetland.  Install Best Management Practices before demolition begins and maintain them 
during the demolition.  Remove any debris or construction material that escapes containment devices 
and are discharged into the restricted areas, before the next rain event or within 24 hours of the 
discharge. 
 
If temporary construction stream crossings are allowed under a Nationwide Permit, submit in writing for 
approval the type and location of each temporary stream crossing.  Use temporary bridges, timber 
mats, or other structurally sound and non-eroding material for temporary stream crossings.  A 
temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch nominal size rock.  
Temporary stream crossings must not cause more than minimal changes to the hydraulic flow 
characteristics of the stream, increase flooding, or cause more than minimal degradation of water 
quality.  Remove the temporary stream crossings in their entirety and return the affected areas to their 
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pre-existing elevation.  All work and materials use for temporary construction stream crossings will not 
be paid for directly but are subsidiary to pertinent Items. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and Notice of Intent or 
Construction Site Notice.  Laminate the sheets and bond with adhesive to 36" X 48" plywood sign 
blanks.  Ensure the sheets remain dry.  Apply Type C Blue reflective sheeting as the background and 
add the text “SW3P” in 5" white lettering, centered at the top.  Attach the signs to approved temporary 
mounts and locate at each of the project limits or as directed by the Engineer.  SW3P Signs, 
maintenance, and repostings will be subsidiary to Item 502 
 
Item 6007:  
Salvage the existing traffic signals at US 377, High Road and Tour 18 Drive as shown on the plans.  
Salvage poles, cabinets, service equipment, exposed conduit, radio equipment, VIVDS equipment, 
Opticom equipment and any other equipment as directed.  This equipment will remain the property of 
the Town of Flower Mound if not relocated to the temporary or permanent signals.  Maintain the 
operation of the existing traffic signal until directed to remove it.  Completely remove timber poles not 
set in concrete without cutting off the pole.  Timber poles set in concrete are considered unsalvageable. 
 
Existing traffic signals at High Rd. and Tour 18 Dr. will be utilized for temporary signals. 
 
Item 8835:  
If a traffic or pedestrian signal pole includes two APS units, or if the APS units cannot be installed a 
minimum of 10' apart, speech walk messages shall be used.  Each speech walk message shall be 
programmed to clearly state the name of the roadway to be crossed as a result of activating that 
particular APS unit. 
 
Verify the location of the push button assemblies and the direction of the arrows on the signs prior to 
installation. 
 

The list of material below is for the Contractor’s information only. 
It is the responsibility of the Contractor to verify all items and quantities listed below. 

LIST OF MATERIAL/LABOR 
SUBSIDIARY TO ITEM 680 

FM 1171 AT US 377 

 

   UNIT  QUANTITY 

250W HPS LUMINAIRE EA 4 

FURNISH AND INSTALL SIGN R10-12 EA 4 

INSTALL STREET NAME SIGN EA 4 

RELOCATE RADIO/ANTENNA EA 1 

RELOCATE OPTICOM SENSORS EA 4 

INSTALL OPTICOM CABLE LF 915 

INSTALL ETHERNET CABLE LF 63 

INSTALL RED ENFORCEMENT LAMPS EA 4 

WIRING THE CABINET AND ACCESSORIES LS 1 
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FM 1171 AT TOUR 18 

 

INSTALL CONTROLLER CABINET/BBU EA 1

INSTALL STREET NAME SIGN EA 4

FURNISH AND INSTALL SIGN R10-12, R3-8MR, R9-3 EA 9

RELOCATE RADIO/ANTENNA EA 1

RELOCATE OPTICOM SENSORS EA 4

TRAFFIC SIGNAL CONTROLLER BASE EA 1

CONCRETE FOUNDATION (8'X9'X6", CLASS B) CY 1.3

INSTALL OPTICOM CABLE LF 827

INSTALL ETHERNET CABLE LF 53

INSTALL RED ENFORCEMENT LAMPS EA 4

250W HPS LUMINAIRE EA 4

WIRING THE CABINET AND ACCESSORIES LS 1

 
 
 
 
 
 
 
 
 
 
 
 
FM 1171 AT HIGH RD. 

 

DESCRIPTION UNIT QUANTITY 

250W HPS LUMINAIRE EA 3 

INSTALL CONTROLLER CABINET/BBU EA 1 

TRAFFIC SIGNAL CONTROLLER BASE EA 1 

CONCRETE PAD (8’X9’X6”, CLASS B) CY 1.3 

FURNISH & INSTALL REGULATORY SIGN(R10-12, R10-12(SPL)) EA 2 

INSTALL OPTICOM CABLE LF 610 

INSTALL ETHERNET CABLE LF 132 

INSTALL RED ENFORCEMENT LAMPS EA 3 

INSTALL STREET NAME SIGN EA 3 

RELOCATE OPTICOM SENSORS EA 3 

RELOCATE RADIO/ANTENNA EA 1 

WIRING THE CABINET AND ACCESSORIES LS 1 
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The list of material below is for the Contractor’s information only. 
It is the responsibility of the Contractor to verify all items and quantities listed below. 

LIST OF MATERIAL/LABOR 
SUBSIDIARY TO ITEM 681 

FM 1171 AT US 377 

DESCRIPTION UNIT QUANTITY 

40' TIMBER POLE (CLASS 2) EA 4 

8' LUMINAIRE MAST ARM FOR WOOD POLE W/ 250W HPS LUMINAIRE EA 4 

INSTALL CONTROLLER CABINET/BBU EA 1 

INSTALL OPTICOM CABLE LF 905 

INSTALL ETHERNET CABLE LF 39 

INSTALL VIVDS CABLE LF 854 

TRAFFIC SIGNAL CONTROLLER BASE EA 1 

CONCRETE PAD (8’X9’X6”, CLASS B) CY 1.3 

CABLE STRAPS EA 548 

3/8" ZINC COATED STRANDED STEEL CABLE LF 3215 

1/4" ZINC COATED STRANDED STEEL CABLE LF 624 

GROUND ANCHORS EA 8 
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YELLOW PLASTIC GUY GUARDS EA 8 

DOUBLE EYE ANCHOR ROD EA 8 

INSTALL OPTICOM SENSOR EA 4 

RELOCATE EXISTING RADIO ANTENNA EA 1 

RELOCATE EXISTING VIVDS CAMERA EA 4 

5/8" X 8' COPPERCLAD GROUND ROD W/ CLAMP EA 1 

2" WEATHER HEAD EA 4 

3" WEATHER HEAD EA 2 

CONDUIT (RM) (2 IN) LF 32 

CONDUIT (RM) (3 IN) LF 36 

CONDUIT (PVC) (SCHD 40) (2 IN) LF 18 

CONDUIT (PVC) (SCHD 40) (3 IN) LF 20 

CONDUIT (PVC) (SCHD 40) (4 IN) LF 22 

GROUND BOX TY D (162922) W/APRON EA 1 

ELEC CONDR (NO.8) INSULATED LF 1224 

ELEC CONDR (NO.6) INSULATED LF 58 

ELEC CONDR (NO.6) BARE LF 128 

ELEC CONDR (NO.4) INSULATED LF T.B.D. 

BACK PLATE (12 IN) (3 SEC) EA 4 

BACK PLATE (12 IN) (5 SEC) EA 4 

VEH SIG SEC (12 IN) INC (RED) EA 8 

VEH SIG SEC (12 IN) INC (YEL) EA 8 

VEH SIG SEC (12 IN) INC (GRN) EA 8 

VEH SIG SEC (12 IN) INC (YEL ARW) EA 4 

VEH SIG SEC (12 IN) INC (GRN ARW) EA 4 

TRF SIG CBL (TY A) (14 AWG) (9 CONDR) LF 905 

REMOVE AND REINSTALL O.H. ST NAME SIGNS EA 4 

REMOVE AND REINSTALL REGULATORY SIGNS EA 4 

 
The list of material below is for the Contractor’s information only. 

It is the responsibility of the Contractor to verify all items and quantities listed below. 
 

LIST OF MATERIAL/LABOR 
FURNISHED BY THE TOWN OF FLOWER MOUND 

 
FM 1171 AT US 377 
 

DESCRIPTION   UNIT QUANTITY 

STREET NAME SIGN EA 4 

CONTROLLER CABINET/BBU EA 1 

ETHERNET CABLE LF 102 

VIVDS CAMERA EA 8 

RED ENFORCEMENT LAMPS EA 4 

OPTICOM SENSOR EA 4 

OPTICOM CABLE LF 1820 
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VIVDS CABLE LF 2720 

 
FM 1171 AT TOUR 18 
 

DESCRIPTION   UNIT QUANTITY 

STREET NAME SIGN EA 4 

CONTROLLER CABINET/BBU EA 1 

ETHERNET CABLE LF 53 

VIVDS CAMERA EA 6 

RED ENFORCEMENT LAMPS EA 4 

OPTICOM CABLE LF 827 

VIVDS CABLE LF 1159 

 
FM 1171 AT HIGH RD. 
 

DESCRIPTION   UNIT QUANTITY 

STREET NAME SIGN EA 3 

CONTROLLER CABINET/BBU EA 1 

ETHERNET CABLE LF 132 

VIVDS CAMERA EA 5 

RED ENFORCEMENT LAMPS EA 3 

OPTICOM CABLE LF 610 

VIVDS CABLE LF 1052 
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