

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 4/01/2010

Control	0904-02-035
Project	STP 2010(401)ES
Highway	VA
County	POTTER

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2010(401)ES

CONTROL: 0904-02-035

COUNTY: POTTER

LETTING: 04/06/2010

REFERENCE NO: 0401

PROPOSAL ADDENDUMS

_ PROPOSAL COVER

_ BID INSERTS (SH. NO.:

_ GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 3-4

X SPECIAL PROVISIONS:

ADDED: 000--1879

DELETED: 000--1802

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

_ OTHER:

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

SPECIFICATION LIST: SHEET 3-4: ADDED SPECIAL PROVISION 000--1879.

DELETED SPECIAL PROVISION 000--1802.

CONTROL : 0904-02-035
PROJECT : STP 2010(401)ES
HIGHWAY : VA
COUNTY : POTTER

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
----- TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
ITEM 100 PREPARING RIGHT OF WAY (103)
ITEM 104 REMOVING CONCRETE
ITEM 105 REMOVING STABILIZED BASE AND ASPHALT PAVEMENT
ITEM 110 EXCAVATION (132)
ITEM 132 EMBANKMENT (100)(204)(210)(216)(400)
ITEM 164 SEEDING FOR EROSION CONTROL (162)(166)(168)
ITEM 168 VEGETATIVE WATERING
ITEM 169 SOIL RETENTION BLANKETS
ITEM 247 FLEXIBLE BASE (105)(204)(210)(216)(520)
ITEM 260 LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)
(247)(300)(310)(520)
ITEM 310 PRIME COAT (300)(316)
ITEM 316 SURFACE TREATMENTS (210)(300)(302)(520)
ITEM 340 DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210)(300)(301)
(320)(520)(585)
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)
(263)(275)(276)(292)(310)(316)(330)(334)(340)
ITEM 354 PLANING AND TEXTURING PAVEMENT
ITEM 360 CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)
ITEM 368 CONCRETE PAVEMENT TERMINALS (247)(260)(276)(292)(300)
(349)(360)(400)(420)(421)(438)(440)(442)
ITEM 400 EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)
(421)
ITEM 401 FLOWABLE BACKFILL (421)
ITEM 416 DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)
ITEM 420 CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)
(441)(448)
ITEM 422 REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)
ITEM 423 RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)

(458)(556)

ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421)(424)(426)(427)(434)(440)(442)

ITEM 432 RIPRAP (247)(420)(421)(427)(431)(440)

ITEM 450 RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)
(540)

ITEM 454 BRIDGE EXPANSION JOINTS (429)(442)

ITEM 459 GABIONS AND GABION MATTRESSES

ITEM 464 REINFORCED CONCRETE PIPE (400)(476)

ITEM 465 MANHOLES AND INLETS (400)(420)(421)(440)(471)

ITEM 467 SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)
(460)(464)

ITEM 479 ADJUSTING MANHOLES AND INLETS (400)(421)(465)

ITEM 480 CLEANING EXISTING CULVERTS

ITEM 496 REMOVING STRUCTURES (430)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432)(556)

ITEM 512 PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)
(442)

ITEM 528 COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)
(420)(421)(440)

ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
(420)(421)(440)

ITEM 531 SIDEWALKS (104)(360)(420)(421)(440)(530)

ITEM 545 CRASH CUSHION ATTENUATORS (421)

ITEM 550 CHAIN LINK FENCE (421)(445)

ITEM 610 ROADWAY ILLUMINATION ASSEMBLIES (421)(441)(442)(445)(446)
(449)(616)(620)

ITEM 618 CONDUIT (400)(445)(476)(622)

ITEM 620 ELECTRICAL CONDUCTORS

ITEM 622 DUCT CABLE (400)(620)

ITEM 624 GROUND BOXES (421)(440)

ITEM 628 ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)

ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)
(441)(442)(445)(634)(636)(643)(656)

ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302)(316)

ITEM 690 MAINTENANCE OF TRAFFIC SIGNALS (416)(421)(476)(610)(618)
(620)(622)(624)(625)(627)(628)(634)(636)(656)(680)(682)
(684)(685)(686)(687)(688)

ITEM 740 GRAFFITI REMOVAL AND ANTI-GRAFFITI COATING (427)(446)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
----- PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECIAL PROVISION "PARTNERING" (000---002)
SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---009)
SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID
CONSTRUCTION" (000---461)
SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR
REQUIRED PAYROLL INFORMATION" (000--1483)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1555)
SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1580)
SPECIAL PROVISION "STATE ON-THE-JOB TRAINING PROGRAM AMERICA
RECOVERY AND REINVESTMENT ACT OF 2009 (ARRA)
PROJECTS" (000--1772)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1879)
SPECIAL PROVISION TO ITEM 1 (001---011)
SPECIAL PROVISION TO ITEM 2 (002---017)
SPECIAL PROVISION TO ITEM 3 (003---033)
SPECIAL PROVISION TO ITEM 4 (004---013)
SPECIAL PROVISION TO ITEM 5 (005---004)
SPECIAL PROVISIONS TO ITEM 6 (006---030)(006---039)
SPECIAL PROVISIONS TO ITEM 7 (007---213)(007---639)(007---693)
(007---702)
SPECIAL PROVISION TO ITEM 8 (008---084)
SPECIAL PROVISIONS TO ITEM 9 (009---009)(009---015)(009---017)
SPECIAL PROVISION TO ITEM 100 (100---002)
SPECIAL PROVISION TO ITEM 164 (164---002)
SPECIAL PROVISION TO ITEM 166 (166---001)
SPECIAL PROVISION TO ITEM 169 (169---002)
SPECIAL PROVISION TO ITEM 247 (247---033)
SPECIAL PROVISION TO ITEM 260 (260---002)
SPECIAL PROVISION TO ITEM 275 (275---002)
SPECIAL PROVISION TO ITEM 340 (340---003)
SPECIAL PROVISION TO ITEM 360 (360---003)
SPECIAL PROVISION TO ITEM 400 (400---011)
SPECIAL PROVISION TO ITEM 416 (416---001)
SPECIAL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECIAL PROVISION TO ITEM 424 (424---002)
SPECIAL PROVISION TO ITEM 425 (425---001)
SPECIAL PROVISION TO ITEM 429 (429---008)
SPECIAL PROVISION TO ITEM 431 (431---001)
SPECIAL PROVISION TO ITEM 434 (434---003)
SPECIAL PROVISION TO ITEM 440 (440---002)

SPECIAL PROVISION	TO ITEM	441	(441---005)
SPECIAL PROVISION	TO ITEM	442	(442---005)
SPECIAL PROVISION	TO ITEM	448	(448---002)
SPECIAL PROVISION	TO ITEM	450	(450---001)
SPECIAL PROVISION	TO ITEM	464	(464---003)
SPECIAL PROVISION	TO ITEM	465	(465---001)
SPECIAL PROVISION	TO ITEM	500	(500---005)
SPECIAL PROVISION	TO ITEM	502	(502---033)
SPECIAL PROVISION	TO ITEM	506	(506---010)
SPECIAL PROVISION	TO ITEM	512	(512---002)
SPECIAL PROVISION	TO ITEM	540	(540---015)
SPECIAL PROVISION	TO ITEM	610	(610---010)
SPECIAL PROVISION	TO ITEM	620	(620---001)
SPECIAL PROVISION	TO ITEM	628	(628---001)
SPECIAL PROVISION	TO ITEM	636	(636---014)
SPECIAL PROVISION	TO ITEM	643	(643---001)
SPECIAL PROVISION	TO ITEM	672	(672---034)
SPECIAL PROVISION	TO ITEM	682	(682---001)
SPECIAL PROVISION	TO ITEM	685	(685---014)
SPECIAL PROVISION	TO ITEM	740	(740---001)

SPECIAL SPECIFICATIONS:

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
 ----- PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
 PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
 LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
 PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
 CATIONS FOR THIS PROJECT.

SPECIAL PROVISION**000--1879****Important Notice to Contractors**

The contractor's attention is directed to the fact there are right of way acquisitions and utility adjustments that have not been completed. The State anticipates that all remaining utility adjustments and right of way acquisitions will be completed in sufficient time to prevent any undue delay to the Contractor in his normal operation. An extension of working days will be granted, if necessary, for delays caused by interference's beyond the estimated dates of clearance. The contractor will not be allowed on right of way which has not been acquired.

The following is a list of right of way parcels remaining to be acquired for the construction of this project. The list is provided for informational purposes. The contractor is invited to review the outstanding right of way with the Engineer assigned to this project. A right of way map reflecting the location and description of each parcel listed is on file with the Engineer and with the District Office located in Amarillo, Texas.

Right of Way Parcels To Be Acquired

Parcel Number	Owner	Location Station Limits	Estimated Date Of Acquisition
1	Chevron	Sta 2+92 to Sta 12+77	April 16, 2010
2	Chevron	Sta 15+55 to Sta 24+21	April 16, 2010
3	Herring Bank	Sta 22+13 to Sta 25+85	Clear
4	Western Mortgage	Sta 24+48 to Sta 25+03	Clear

The following is a list of utilities requiring adjustments for the construction of this project. This is being provided for informational purposes. All the utility companies have been contacted and notified of the required adjustments. All required adjustments will be made by the owners and will not be the responsibility of the contractor. The contractor is invited to consult the Engineer assigned to this project for further details on the utility adjustments.

Utilities to be adjusted

Owner	Location	Estimated Completion Date
City of Amarillo (Sewer)	Sta 2+50 to Sta 25+85	June 1, 2010
City of Amarillo (Water)	Sta 2+50 to Sta 25+85	June 1, 2010
Atmos Energy (Gas)	Sta 2+50 to Sta 25+85	April 30, 2010
AT&T (Communications)	Sta 2+50 to Sta 25+85	June 1, 2010
Suddenlink (Cable)	Sta 2+50 to Sta 25+85	Clear
Xcel Energy (Electric)	Sta 2+50 to Sta 25+85	June 4, 2010 except for Traffic Signal feed which is June 25, 2010
Chevron (Environmental)	Sta 2+50 to Sta 25+85	June 11, 2010