

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 5/06/2008

| | |
|----------------|----------------------|
| Control | 0718-02-061 |
| Project | STP 2008(554) |
| Highway | FM 156 |
| County | TARRANT |

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: STP 2008(554)

CONTROL: 0718-02-061

COUNTY: TARRANT

LETTING: 05/08/2008

REFERENCE NO: 0506

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- X BID INSERTS (SH. NO.: 1-3 thru 3-3)
- GENERAL NOTES (SH. NO.:)
- SPEC LIST (SH. NO.:)
- SPECIAL PROVISIONS:)
- ADDED:

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

X OTHER: See changes below

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERT: PAGE 1-3: ADDED ITEM 164-2029 WITH QUANTITY OF 4,392 SY; Added Item 164-2031 with quantity of 4,392 SY; Item 168-2001 quantity revised to 2,722 MG.
Pages 2-3 & 3-3:Text shifted.

Plan Sheet: 3 - E & Q Sheet revised due to above addition.

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|---|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 110 | 2001 | | EXCAVATION (ROADWAY) DOLLARS and CENTS | CY | 676.000 | 1 |
| | 134 | 2004 | | BACKFILL (TY A OR B) DOLLARS and CENTS | STA | 200.000 | 2 |
| | 164 | 2027 | 002 | CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) DOLLARS and CENTS | SY | 8,784.000 | 3 |
| | 164 | 2029 | 002 | CELL FBR MLCH SEED(TEMP)(WARM) DOLLARS and CENTS | SY | 4,392.000 | 4 |
| | 164 | 2031 | 002 | CELL FBR MLCH SEED(TEMP)(COOL) DOLLARS and CENTS | SY | 4,392.000 | 5 |
| | 168 | 2001 | | VEGETATIVE WATERING DOLLARS and CENTS | MG | 2,722.000 | 6 |
| | 305 | 2002 | | SALV, HAUL & STKPL RCL APH PV (0 TO 2") DOLLARS and CENTS | SY | 1,333.000 | 7 |
| | 340 | 2011 | | D-GR HMA(METH) TY-B PG64-22 DOLLARS and CENTS | TON | 1,402.000 | 8 |
| | 341 | 2136 | | D-GR HMA(QCQA) TY-D SAC-B PG76-22 DOLLARS and CENTS | TON | 10,862.000 | 9 |
| | 351 | 2006 | | FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") DOLLARS and CENTS | SY | 3,565.000 | 10 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 500 | 2001 | 004 | MOBILIZATION DOLLARS and CENTS | LS | 1.000 | 11 |
| | 502 | 2001 | 033 | BARRICADES, SIGNS AND TRAFFIC HAN- DLING DOLLARS and CENTS | MO | 3.000 | 12 |
| | 506 | 2022 | 010 | EARTHWORK (ERSN & SEDM CONT, IN VEH) DOLLARS and CENTS | CY | 10.000 | 13 |
| | 506 | 2034 | 010 | TEMPORARY SEDIMENT CONTROL FENCE DOLLARS and CENTS | LF | 500.000 | 14 |
| | 662 | 2004 | | WK ZN PAV MRK NON-REMOV (W) 4" (SLD) DOLLARS and CENTS | LF | 36,072.000 | 15 |
| | 662 | 2032 | | WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) DOLLARS and CENTS | LF | 35,072.000 | 16 |
| | 666 | 2003 | | REFL PAV MRK TY I (W) 4" (BRK)(100MIL) DOLLARS and CENTS | LF | 440.000 | 17 |
| | 666 | 2012 | | REFL PAV MRK TY I (W) 4" (SLD)(100MIL) DOLLARS and CENTS | LF | 36,072.000 | 18 |
| | 666 | 2036 | | REFL PAV MRK TY I (W) 8" (SLD)(100MIL) DOLLARS and CENTS | LF | 2,675.000 | 19 |
| | 666 | 2111 | | REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) DOLLARS and CENTS | LF | 35,072.000 | 20 |

| ALT | ITEM-CODE | | | UNIT BID PRICE ONLY. WRITTEN IN WORDS | UNIT | APPROX QUANTITIES | DEPT USE ONLY |
|-----|------------|--------------|-------------|--|------|----------------------|---------------------|
| | ITEM NO | DESC CODE | S.P. NO. | | | | |
| | 668 | 2103 | | PREFAB PAV MRK TY C (W) (12") (SLD) DOLLARS and CENTS | LF | 408.000 | 21 |
| | 668 | 2105 | | PREFAB PAV MRK TY C (W) (24") (SLD) DOLLARS and CENTS | LF | 338.000 | 22 |
| | 668 | 2106 | | PREFAB PAV MRK TY C (W) (ARROW) DOLLARS and CENTS | EA | 16.000 | 23 |
| | 668 | 2116 | | PREFAB PAV MRK TY C (W) (WORD) DOLLARS and CENTS | EA | 16.000 | 24 |
| | 668 | 2126 | | PREFAB PAV MRK TY C (Y) (12") (SLD) DOLLARS and CENTS | LF | 1,772.000 | 25 |
| | 672 | 2015 | 019 | REFL PAV MRKR TY II-A-A DOLLARS and CENTS | EA | 531.000 | 26 |
| | 672 | 2017 | 019 | REFL PAV MRKR TY II-C-R DOLLARS and CENTS | EA | 280.000 | 27 |
| | 5049 | 2003 | | BIODGRD EROSION CONTROL LOGS (12" DIA) DOLLARS and CENTS | LF | 100.000 | 28 |
| | 6834 | 2001 | | PORTABLE CHANGEABLE MESSAGE SIGN DOLLARS and CENTS | DAY | 120.000 | 29 |