

PRE-LETTING QUESTIONS AND ANSWERS

CONTROL: 0246-02-050, etc
 PROJECT: NH 2020(497), etc
 HIGHWAY: US 79

COUNTY: Panola
 LET DATE: March 2020

AREA OFFICE: Marshall Area Office
 AREA ENGINEER: Ray Brady

DOCUMENT LAST UPDATED ON: 2/3/2020 9:44 AM

#	DATE	QUESTION	ANSWER
1	2/27/2020	On the TCP Phase Narrative sheet, Phase 4 and Phase 5 work is shown to be completed using TCP(1-3)-18. Will TCP(1-2)-18 be allowed to be used for this work since it is included in the plan set?	Contractor is advised to bid the work as shown.
2	3/2/2020	For the cement section of work, the proposed typical sections stipulate backfill pavement edges. There are TWO items of work set forth in the schedule of items for this work; Backfill (Ty A) and Furnishing and Placing Topsoil (4").	Contractor is advised to bid the work as shown.
3	3/2/2020	For the overlay section of work the proposed typical sections stipulate backfill pavement edges. There is no item of work set up in the schedule of items for this work that we see.	Contractor is advised to bid the work as shown.
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			