
 

PRELIMINARY CONSTRUCTION PLANS FOR REVIEW ONLY 
 

COUNTY: Newton 
HIGHWAY: FM 363 

PROJECT NO:  
CONTRACT CSJ: 0627-02-020 
TYPE OF WORK: Construct Paved Shoulders & Overlay 

 
PHASE OF DEVELOPMENT (60%/90%/ETC.): 30% 

POSTING PERIOD:  

 
CONTENTS OF 
THIS PACKAGE: 

☒ Plan Sheets 
☐ Specs 
☐ Estimate (no prices) 
☐ General Notes 
☐ Cross Sections 
☐ Project schedule 
☐ OTHER: 

 
SEND COMMENTS TO: Bmt_Comments@txdot.gov 

COMMENTS RECEIVED UNTIL:  
NOTE: TxDOT will respond to all questions and comments. 

 
Disclaimer:  Preliminary – Subject to Revision 

This plan set is released for preliminary review only. 
It is not to be used for bidding, construction, or permit purposes. 

 

© 2019   
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MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES".

BC (1)- 21 THRU BC (12)- 21 AND THE "TEXAS 

REQUIRED SIGNS SHALL BE IN ACCORDANCE WITH

DOT: 762758T

PARALLEL CROSSING 

STA 29+00

RAILROAD CROSSINGS: YES ( BNSF RAILWAY COMPANY) 
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ALL RIGHTS RESERVED.

BY TEXAS DEPARTMENT OF TRANSPORTATION 

2026C

LIMITS: JASPER COUNTY LINE, EAST- SH 87

FM 363

CSJ: 0627-02-020

CONSISTING OF CONSTRUCT PAVED SHOULDERS, & OVERLAY

FEDERAL-AID CONSTRUCTION CONTRACTS (FORM FHWA 1273, OCTOBER 23, 2023)

SHALL GOVERN ON THIS PROJECT:  REQUIRED CONTRACT PROVISIONS FOR ALL 

SEPTEMBER 1, 2024 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, 

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, 

EXCEPTIONS: NONE

EQUATIONS: NONE

NET LENGTH OF PROJECT                   

NET LENGTH OF BRIDGE                      

NET LENGTH OF ROADWAY              

END PROJECT 

REF MRK:   770+1.345

STA:            231+00

CSJ:            0627-02-020

 

= 17,508.48 FT. = 3.316 MI.

=      121.00 FT. = 0.022 MI.

= 17,387.48 FT. = 3.293 MI.
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PROPOSED TYPICAL SECTION

NOTES:

1

TYPICAL SECTIONS

AND CALLED OUT IN THE FIELD BY THE ENGINEER.

BASE REPAIRS TO BE CONSTRUCTED WILL BE MARKED 

FM 363
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Estimate & Quantity Sheet

CONTROLLING PROJECT ID 0627-02-020 DISTRICT Beaumont COUNTY Newton

HIGHWAY FM 363

CONTROL SECTION JOB 0627-02-020

TOTAL EST. TOTAL FINAL
PROJECT ID A00197900

COUNTY Newton
ALT BID CODE DESCRIPTION UNIT FM 363

EST. FINAL

100-7002 PREPARING ROW STA 173.000 173.000

104-7003 REMOV CONC (MOWSTRIP) SY 900.000 900.000

104-7011 REMOV CONC (DRIVEWAYS) SY 47.000 47.000

112-7001 SUBGR WIDEN (OC) STA 386.000 386.000

134-7004 BACKFILL (TY A OR B) STA 173.000 173.000

164-7005 BROADCAST SEED (TEMP_WARM) SY 19,205.000 19,205.000

164-7006 BROADCAST SEED (TEMP_COOL) SY 19,205.000 19,205.000

164-7018 HYDRO MULCH SEED (PERM_RURAL_CLAY) SY 19,205.000 19,205.000

168-7001 VEGETATIVE WATERING TGL 129.000 129.000

341-7001 D-GR HMA TY-B PG64-22 TON 6,761.000 6,761.000

341-7082 TACK COAT GAL 922.000 922.000

344-7030 SP MIXES SP-C SAC-A PG76-22 TON 5,915.000 5,915.000

344-7077 TACK COAT GAL 3,226.000 3,226.000

351-7007 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 538.000 538.000

354-7032 PLANE ASPH CONC PAV(0" TO 2") SY 623.000 623.000

432-7013 RIPRAP (MOW STRIP)(4 IN) CY 89.000 89.000

464-7003 RC PIPE (CL III)(18 IN) LF 196.000 196.000

464-7005 RC PIPE (CL III)(24 IN) LF 70.000 70.000

467-7308 SET (TY II) (18 IN) (RCP) (6: 1) (P) EA 19.000 19.000

467-7328 SET (TY II) (24 IN) (RCP) (6: 1) (P) EA 3.000 3.000

496-7037 REMOV STR (PIPE) EA 10.000 10.000

500-7001 MOBILIZATION LS 1.000 1.000

502-7001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 6.000 6.000

503-7002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.000 2.000

505-7001 TMA (STATIONARY) DAY 52.000 52.000

505-7003 TMA (MOBILE OPERATION) DAY 26.000 26.000

506-7044 BIODEG EROSN CONT LOGS (INSTL) (12") LF 1,000.000 1,000.000

506-7046 BIODEG EROSN CONT LOGS (REMOVE) LF 1,000.000 1,000.000

530-7006 DRIVEWAYS (CONC) SY 47.000 47.000

530-7015 DRIVEWAYS (BASE) SY 3,984.000 3,984.000

530-7022 INTRSCT, DRVWAYS, & TURNOUT (ACP) SY 1,520.000 1,520.000

533-7001 MILL RUMBLE STRIPS (ASPHALT) (SHLDR) LF 34,568.000 34,568.000

533-7002 MILL RUMBLE STRIPS (ASPH) (CENTERLINE) LF 17,284.000 17,284.000

540-7001 MTL W-BEAM GD FEN (TIM POST) LF 1,450.000 1,450.000

544-7001 GUARDRAIL END TREATMENT (INSTALL) EA 11.000 11.000

DISTRICT COUNTY CCSJ SHEET
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Estimate & Quantity Sheet

CONTROLLING PROJECT ID 0627-02-020 DISTRICT Beaumont COUNTY Newton

HIGHWAY FM 363

CONTROL SECTION JOB 0627-02-020

TOTAL EST. TOTAL FINAL
PROJECT ID A00197900

COUNTY Newton
ALT BID CODE DESCRIPTION UNIT FM 363

EST. FINAL

544-7003 GUARDRAIL END TREATMENT (REMOVE) EA 11.000 11.000

560-7008 MAILBOX INSTALL-S (TWW-POST) TY 4 EA 24.000 24.000

560-7009 MAILBOX INSTALL-D (TWW-POST) TY 4 EA 2.000 2.000

560-7010 MAILBOX INSTALL-M (TWW-POST) TY 4 EA 1.000 1.000

644-7001 IN SM RD SN SUP&AM; TY10BWG(1)SA(P) EA 36.000 36.000

644-7004 IN SM RD SN SUP&AM; TY10BWG(1)SA(T) EA 4.000 4.000

644-7007 IN SM RD SN SUP&AM; TY10BWG(1)SA(U) EA 3.000 3.000

644-7032 IN SM RD SN SUP&AM; TYS80(1)SA(U-1EXT) EA 1.000 1.000

644-7073 REMOVE SM RD SN SUP&AM; EA 43.000 43.000

658-7036 INSTL DEL ASSM (D-SY)SZ 1(BRF)GF2 EA 58.000 58.000

662-7114 WK ZN PAV MRK SHT TERM (TAB)TY Y-2 EA 809.000 809.000

666-7265 RE PROFILE PM TY I(W)6"(SLD)(090MIL) LF 17,274.000 17,274.000

666-7269 RE PROFILE PM TY I(Y)6"(SLD)(090MIL) LF 13,208.000 13,208.000

666-7273 RE PROFILE PM TY I(Y)6"(BRK)(090MIL) LF 2,978.000 2,978.000

668-7089 PREFAB PM TY C (W)(24")(SLD) LF 76.000 76.000

668-7103 PREFAB PM TY C (W)(WORD) EA 2.000 2.000

672-7004 REFL PAV MRKR TY II-A-A EA 368.000 368.000

712-7002 JT / CRCK SEAL (HOT - POURED RUBBER) LF 17,284.000 17,284.000

DISTRICT COUNTY CCSJ SHEET
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