

Date Received	Contractor Question	TxDOT Response	Date of Response
11/30/2020	Contract only shows 37 working days to install 4800 SY of sidewalk. Is the time determination correct?	Be advised, an addendum adjusting contract days and barricades has been posted.	12/2/2020