

PROSPECTIVE BIDDER'S INQUIRIES

CSJ: 6413-35-001

Bid Opening Date: 8/17/2022

No.	Question	Date Received	Response	Response Date
1	The scope of work states that a cycle is 4 days. Does it HAVE to be 4 days or if the work is done in two days will that suffice?	8/10/2022	The cycle needs to be completed in 4 days or less without liquidated damages being incurred. If the Contractor can do this in less time, that is allowed.	8/11/2022
2	Can the proposed tract or route in the IFB for all seven locations be rerouted to make it more efficient for the contractor? In other words, since we have a different starting point can we map out the locations to save time and fuel but meet all the requirements as set forth?	8/10/2022	The tract numbers are in no particular order with respect to routing of the Contractor personnel. The Contractor may propose a route that will benefit both parties. It is desirable that the route does not change from week to week. In other words, if tract 5 is performed on Monday, it should be performed on Mondays for the duration of the contract. Don't perform the work on Friday and then come back the following Monday to perform the work.	8/11/2022
3	While visiting site #5 I noticed that this site will most likely pose a dumping issue. Are we responsible for removing furniture, paint buckets/cans?	8/10/2022	There is occasional dumping at the various sites from time to time. The specification directs to remove all objects not part of the highway facility and lists an array of materials that may be encountered. If this type material is within the project limits shown, it will need to be removed by the Contractor.	8/11/2022
4	While visiting numerous sites I noticed debris from trees. Are we responsible for this as well?	8/10/2022	There is occasional dumping at the various sites from time to time. The specification directs to remove all objects not part of the highway facility and lists an array of materials that may be encountered. If this type material is within the project limits shown, it will need to be removed by the Contractor.	8/11/2022

Document Revised on: 8/15/2022

TxDOT Public FTP at the Following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

PROSPECTIVE BIDDER'S INQUIRIES

CSJ: 6413-35-001

Bid Opening Date: 8/17/2022

5	In the Item 734 "Litter Removal", tracts 1-7 are mentioned for Guadalupe County, where are the locations of these tracts?	8/11/2022	A location map is provided on plan sheet 7 for this project. The plan set is available for download on the TxDOT website.	8/15/2022
6	In reference to the janitorial maintenance of 2-Roadside Rest Area Parks, Can you provide the locations of each roadside park?	8/11/2022	A location map is provided on plan sheet 5 for this project. The plan set is available for download on the TxDOT website.	8/15/2022
7	How many hours will the park attendants work daily? Is it 8 hrs or 24 hours daily M-F or only Monday and Friday only? If so, how many hours will the Rest Area Park attendant work daily including what days of the week?	8/11/2022	The locations to be services do not have park attendants. They are stand alone roadside parks and boat ramps.	8/15/2022
8	Is it possible to meet in person this week? If yes, please acknowledge the day and time.	8/11/2022	The local maintenance section will be provided your contact info to schedule a meeting is still needed.	8/15/2022

Document Revised on: 8/15/2022

TxDOT Public FTP at the Following Address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>