

Project: BPM 6399-90-001

CSJ: 6399-90-001

Highway: VAR

County: Henderson, etc.

Q1) Looking at sheet 6 that shows known work & callout quantities, since the know areas have 1 to 3 days of actual work, do we need to just use the appropriate daily traffic control, or do we need to actually set perimeter barricades at each site?

A1) For locations that will be complete within 5 consecutive calendar days, we will only require temporary daytime lane closures. We anticipate the need for perimeter signs on locations with significant traffic flow and longer work durations.

Q2) Same question on callout work – with the known locations if perimeter barricades are required, we can see what would be needed, on the callout we don't have that opportunity so again, are we just supplying daily traffic control or perimeter barricades.

A2) The same response for Question 1. For locations that will be complete within 5 consecutive calendar days, we will only require temporary daytime lane closures. We anticipate the need for perimeter signs on locations with significant traffic flow and longer work durations.