

NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/09/2023

Control	6431-40-001
Project	RMC - 643140001
Highway	US0069
County	CHEROKEE

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 643140001

CONTROL: 6431-40-001

COUNTY: CHEROKEE

LETTING: 03/14/2023

REFERENCE NO: 0309

PROPOSAL ADDENDUMS

X PROPOSAL COVER

X BID INSERTS (SH. NO.: 1-1

_ GENERAL NOTES (SH. NO.:

_ SPEC LIST (SH. NO.:

_ SPECIAL PROVISIONS:

ADDED:

DELETED:

_ SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: delete BID CODE 105-6009 Removing Stab Base and Asph Pav (6")

CY Add Bid Code 105-6008 Removing Stab Base & Asph Pav(6")SY

DESCRIPTION OF ABOVE CHANGES

(INCLUDING PLANS SHEET CHANGES)

Control	6431-40-001
Project	RMC - 643140001
Highway	US0069
County	CHEROKEE

PROPOSAL TO THE TEXAS TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF CONCRETE STRUCTURE REPAIR CHEROKEE COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as considered necessary to complete the work as planned and contemplated.

This project is to be completed in 31 calendar days and will be accepted when fully completed and finished to the satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier's Check, Teller's Check (including an Official Check) or Bank Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union made payable to the Texas Transportation Commission in the following amount:

SIX THOUSAND (Dollars) (\$6,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item 2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of this proposal.

By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive bidding in connection with the above captioned project.
2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the contract.
3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is submitted and they have full and complete authority to submit this bid on behalf of their firm.
4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the proposal to be taken as a genuine government record.

• **Signed: ****

(1) _____ (2) _____ (3) _____

Print Name:

(1) _____ (2) _____ (3) _____

Title:

(1) _____ (2) _____ (3) _____

Company:

(1) _____ (2) _____ (3) _____

- Signatures to comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* **When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.**

NOTICE TO CONTRACTORS

ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS PRIOR TO THE LETTING DATE.

UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR EACH ITEM LISTED IN THIS PROPOSAL.

Printed Name of Authorized Signer: _____

Signature of Authorized Signer: _____ Date: _____

PROJECT RMC - 643140001
 COUNTY CHEROKEE

Proposal Sheet
 TxDOT
 FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	104	6021		REMOVING CONC (CURB) DOLLARS and CENTS	LF	284.000	1
	104	6044		REMOVING CONC (FLUME) DOLLARS and CENTS	SY	8.000	2
	104	6045		REMOVE CONC (MISC) DOLLARS and CENTS	EA	1.000	3
	105	6008		REMOVING STAB BASE AND ASPH PAV (6") DOLLARS and CENTS	SY	2,302.000	4
	132	6019		EMBANKMENT (VEHICLE)(ORD COMP)(TY B) DOLLARS and CENTS	CY	300.000	5
	164	6005		BROADCAST SEED (PERM) (URBAN) (SANDY) DOLLARS and CENTS	SY	711.000	6
	164	6056		BONDED FBR MTRX SEED (TEMP)(COOL) DOLLARS and CENTS	SY	711.000	7
	168	6001		VEGETATIVE WATERING DOLLARS and CENTS	MG	15.400	8
	251	6023		REWORK BS MTL (TY A) (6") (DENS CONT) DOLLARS and CENTS	SY	2,361.000	9
	360	6047		CONC PVMT (CONT REINF - CRCP) (6") DOLLARS and CENTS	SY	2,280.000	10

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	420	6007		CL A CONC (FLUME) DOLLARS and CENTS	CY	1.000	11
	432	6003		RIPRAP (CONC)(6 IN) DOLLARS and CENTS	CY	5.000	12
	500	6001		MOBILIZATION DOLLARS and CENTS	LS	1.000	13
	506	6038	002	TEMP SEDMT CONT FENCE (INSTALL) DOLLARS and CENTS	LF	368.000	14
	506	6039	002	TEMP SEDMT CONT FENCE (REMOVE) DOLLARS and CENTS	LF	368.000	15
	529	6034		CONC CURB (MONO) (TY II) (MOD) DOLLARS and CENTS	LF	419.000	16
	666	6170	007	REFL PAV MRK TY II (W) 4" (SLD) DOLLARS and CENTS	LF	1,350.000	17



CONTROLLING PROJECT ID 6431-40-001

DISTRICT Tyler
HIGHWAY US0069

COUNTY Cherokee

Estimate & Quantity Sheet

CONTROL SECTION JOB		6431-40-001		TOTAL EST.		TOTAL FINAL	
PROJECT ID		A00192890					
COUNTY		Cherokee					
HIGHWAY		US0069					
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	104-6021	REMOVING CONC (CURB)	LF	284.000		284.000	
	104-6044	REMOVING CONC (FLUME)	SY	8.000		8.000	
	104-6045	REMOVE CONC (MISC)	EA	1.000		1.000	
	105-6008	REMOVING STAB BASE AND ASPH PAV (6")	SY	2,302.000		2,302.000	
	132-6019	EMBANKMENT (VEHICLE)(ORD COMP)(TY B)	CY	300.000		300.000	
	164-6005	BROADCAST SEED (PERM) (URBAN) (SANDY)	SY	711.000		711.000	
	164-6056	BONDED FBR MTRX SEED (TEMP)(COOL)	SY	711.000		711.000	
	168-6001	VEGETATIVE WATERING	MG	15.400		15.400	
	251-6023	REWORK BS MTL (TY A) (6") (DENS CONT)	SY	2,361.000		2,361.000	
	360-6047	CONC PVMT (CONT REINF - CRCP) (6")	SY	2,280.000		2,280.000	
	420-6007	CL A CONC (FLUME)	CY	1.000		1.000	
	432-6003	RIPRAP (CONC)(6 IN)	CY	5.000		5.000	
	500-6001	MOBILIZATION	LS	1.000		1.000	
	506-6038	TEMP SEDMT CONT FENCE (INSTALL)	LF	368.000		368.000	
	506-6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	368.000		368.000	
	529-6034	CONC CURB (MONO) (TY II) (MOD)	LF	419.000		419.000	
	666-6170	REFL PAV MRK TY II (W) 4" (SLD)	LF	1,350.000		1,350.000	



Report Generated By: txdotconnect_internal_ext

DISTRICT	COUNTY	CCSJ	SHEET
Tyler	Cherokee	6431-40-001	4

BASIS OF ESTIMATE						
ITEM	DESCRIPTION	RATES	UNITS	UNIT	QUANTITY	UNIT
168-6001	VEGETATIVE WATERING	11 GAL/SY	1,422	SY	15,400	MG
500-6001	MOBILIZATION				1	LS

ROADWAY SUMMARY

ITEM 104		ITEM 105		ITEM 132		ITEM 251		ITEM 360		ITEM 420		ITEM 432		ITEM 529	
6021	6044	6045	6008	6019	6023	6047	6007	6003	6034						
REMOVING CONC (CURB)	REMOVING CONC (FLUME)	REMOVING CONC (MISC)	REMOVING STAB BASE AND ASPH PAV (6")	EMBANKMENT (VEHICLE) (ORD COMP) (TY B)	REWORK BS MTL (TY A) (6") (DENS CONT)	CONC PYMT (CONT REINF - CRCP) (6")	CL C CONC (FLUME)	RIPRAP (CONC) (6 IN)	CONC CURB (MONO) (TY II) (MOD)						
LF	SY	EA	SY	CY	SY	SY	CY	CY	LF						
284	8	1	2,302	300	2,361	2,280	1	5	419						
TOTAL	284	8	2,302	300	2,361	2,280	1	5	419						

ENVIRONMENTAL SUMMARY

ITEM 164		ITEM 168		ITEM 506	
6005	6056	6001	6038	6039	
BROADCAST SEED (PERM) (URBAN) (SANDY)	BOND FBR MTRX SEED (TEMP) (COOL)	VEGETATIVE WATERING	TEMP SEDMT CONT FENCE (INSTALL)	TEMP SEDMT CONT FENCE (REMOVE)	
SY	SY	SY	LF	LF	
711	711	1,422	368	368	
TOTAL	711	1,422	368	368	

STRIPING SUMMARY

ITEM 666		ITEM 6170	
ROADWAY			
REFL PAV MRK TY II (W) (4") (SLD)			
LF			
AVENUE A		1,350	
TOTAL	1,350		

QUANTITY SUMMARIES