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0100 2001 PREPARING ROW AC 1.84 $16,423.42 1.84 $16,423.42 3
0100 2002 PREPARING ROW STA 3,260.09 $477.30 3,713.29 $434.23 22
0100 2003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 14.00 $100.00 14.00 $100.00 1
0100 2004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 6.00 $250.00 6.00 $250.00 1
0100 2006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 3.00 $700.00 3.00 $700.00 1
0100 2007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 1.00 $1,000.00 1.00 $1,000.00 1
0100 2008 PREPARING ROW (TREE) (0" TO 6" DIA) EA 2.00 $500.00 2.00 $500.00 1
0100 2017 PREP ROW (TREE)(GREATER THAN 8 IN DIA) EA 10.00 $1,515.00 10.00 $1,515.00 2
0103 2001 DISPOSAL OF WATER WELLS EA 1.00 $5,000.00 1.00 $5,000.00 1
0104 2001 REMOVING CONC (PAV) SY 79,173.98 $5.71 79,173.98 $5.71 4
0104 2009 REMOVING CONC (RIPRAP) SY 1,992.00 $3.89 2,650.00 $7.85 7
0104 2011 REMOVING CONC (MEDIANS) SY 20.00 $20.00 20.00 $20.00 1
0104 2015 REMOVING CONC (SIDEWALKS) SY 1,050.10 $4.46 1,050.10 $4.46 6
0104 2017 REMOVING CONC (DRIVEWAYS) SY 4,139.00 $8.60 4,182.00 $8.61 11
0104 2021 REMOVING CONC (CURB) LF 2,567.66 $1.74 2,567.66 $1.74 3
0104 2022 REMOVING CONC (CURB AND GUTTER) LF 792.00 $6.78 792.00 $6.78 3
0104 2028 REMOVING CONC (MISC) SY 20.00 $20.00 20.00 $20.00 1
0104 2029 REMOVING CONC (CURB OR CURB & GUTTER) LF 587.00 $4.55 587.00 $4.55 2
0104 2032 REMOVING CONC (WHEELCHAIR RAMP) SY 39.00 $16.20 39.00 $16.20 1
0105 2008 REMOVING STAB BASE AND ASPH PAV (6") SY 62.00 $10.00 62.00 $10.00 1
0105 2011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 73,509.00 $0.61 73,509.00 $0.61 3
0105 2015 REMOVING STAB BASE & ASPH PAV (8"-10") SY 11,847.00 $2.00 12,648.00 $2.51 2
0105 2026 REMOVE STAB BASE & ASPH PAV (13"-18") SY 18,164.00 $4.60 18,299.00 $4.68 2
0105 2033 REMOVING STB BASE AND ASPH PAV(10-14") SY 244.00 $14.00 244.00 $14.00 1
0105 2036 REMOVING STAB BASE & ASPH PAV(15"-20") SY 3,641.00 $10.75 3,641.00 $10.75 1
0105 2043 REMOVING STAB BASE & ASPH PAV (0-6") SY 5,100.00 $3.05 5,100.00 $3.05 1
0105 2046 REMOVING STAB BASE & ASPH PAV (0"-10") SY 3,437.00 $3.97 3,437.00 $3.97 2
0105 2069 REMOVING STAB BASE & ASPH PAV (4" - 6") SY 2,970.00 $3.90 2,970.00 $3.90 1
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0105 2070 REMOVING STAB BASE & ASPH PAV (6" - 8") SY 3,360.00 $4.25 3,360.00 $4.25 1
0106 2001 OBLITERATING ABANDONED ROAD STA 37.99 $74.90 37.99 $74.90 1
0106 2002 OBLITERATING ABANDONED ROAD SY 3,316.00 $3.33 3,316.00 $3.33 1
0110 2001 EXCAVATION (ROADWAY) CY 351,262.40 $4.21 351,299.40 $4.21 17
0110 2002 EXCAVATION (CHANNEL) CY 31,416.00 $5.77 31,416.00 $5.77 3
0110 2003 EXCAVATION (SPECIAL) CY 22.00 $106.82 22.00 $106.82 2
0110 2004 EXCAVATION (ROADWAY AND CHANNEL) CY 482.00 $25.00 482.00 $25.00 1
0112 2001 SUBGRADE WIDENING (ORD COMP) STA 2,281.84 $132.10 2,733.34 $129.06 9
0112 2002 SUBGRADE WIDENING (DENS CONT) STA 331.02 $481.03 331.02 $481.03 4
0132 2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 4,151.00 $8.65 4,151.00 $8.65 1
0132 2002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 1,055.00 $4.65 1,077.00 $5.58 3
0132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 13,147.00 $11.18 13,343.48 $11.13 4
0132 2004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 40,758.70 $4.29 40,758.70 $4.29 3
0132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 53,331.00 $6.37 53,331.00 $6.37 6
0132 2007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 127.00 $36.63 127.00 $36.63 1
0132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D) CY 23,857.00 $4.50 23,857.00 $4.50 1
0132 2015 EMBANKMENT (ORIGINAL)(ORD COMP)(TY D) CY . . 100.00 $17.21 1
0132 2019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 8,453.00 $10.28 8,453.00 $10.28 4
0132 2021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 4,056.00 $8.76 4,056.00 $8.76 1
0132 2025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 259,728.00 $2.14 259,728.00 $2.14 2
0132 2026 EMBANKMENT (FINAL) (DENS CONT) (TY C2) CY 26,848.27 $7.63 26,848.27 $7.63 2
0134 2001 BACKFILL (TY A) STA 2,207.90 $95.14 2,207.90 $95.14 4
0134 2002 BACKFILL (TY B) STA 1,817.75 $41.57 2,269.25 $53.44 8
0134 2003 BACKFILL (TY C) STA 13.80 $242.00 13.80 $242.00 1
0134 2004 BACKFILL (TY A OR B) STA 539.50 $166.45 539.50 $166.45 3
0150 2001 BLADING STA 74.00 $138.46 74.00 $138.46 2
0150 2002 BLADING HR 282.00 $65.27 392.00 $62.93 7
0152 2001 ROAD GRADER WORK (ORD COMP) STA 341.54 $83.36 793.04 $98.80 5
0156 2001 BULLDOZER WORK HR 220.00 $61.36 220.00 $61.36 2
0158 2003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 228.00 $58.42 228.00 $58.42 2
0160 2001 FURNISHING AND PLACING TOPSOIL (4") STA 464.54 $47.00 464.54 $47.00 1
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0160 2003 FURNISHING AND PLACING TOPSOIL (4") SY 52,236.00 $0.50 52,236.00 $0.50 1
0160 2004 FURNISHING AND PLACING TOPSOIL (6") SY 9,510.00 $1.73 9,510.00 $1.73 2
0160 2005 FURNISHING AND PLACING TOPSOIL CY 21,586.00 $14.65 21,586.00 $14.65 1
0160 2006 FURNISHING AND PLACING TOPSOIL (3") SY 84,883.00 $0.63 84,883.00 $0.63 1
0161 2002 COMPOST MANUF TOPSOIL (BOS) (4") SY 72,131.60 $1.13 72,131.60 $1.13 3
0161 2005 COMPOST MANUF TOPSOIL (PB) (4") SY 37,796.00 $2.75 37,796.00 $2.75 1
0161 2006 COMPOST MANUF TOPSOIL (PB) CY 459.00 $12.00 459.00 $12.00 1
0161 2009 EROSION CONTROL COMPOST CY 3,584.00 $20.00 3,584.00 $20.00 1
0161 2012 GENERAL USE COMPOST CY 112.00 $23.00 112.00 $23.00 1
0161 2014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 673,758.00 $0.59 673,758.00 $0.59 3
0161 2017 COMPOST MANUF TOPSOIL (BIP) (4") SY 22,711.00 $0.81 22,711.00 $0.81 2
0162 2002 BLOCK SODDING SY 351,280.90 $1.50 351,280.90 $1.50 10
0162 2003 STRAW OR HAY MULCH SY 59,699.00 $0.12 59,699.00 $0.12 4
0164 2003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 105,851.00 $0.06 124,495.00 $0.08 3
0164 2007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 230.00 $2.00 230.00 $2.00 1
0164 2009 BROADCAST SEED (TEMP) (WARM) SY 374,892.10 $0.05 374,892.10 $0.05 8
0164 2011 BROADCAST SEED (TEMP) (COOL) SY 340,531.50 $0.05 340,531.50 $0.05 6
0164 2013 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) SY 109,569.00 $0.20 109,569.00 $0.20 2
0164 2015 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) SY 24,372.00 $0.40 24,372.00 $0.40 1
0164 2016 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) AC 21.58 $520.00 21.58 $520.00 1
0164 2017 STRAW/HAY MLCH SEED(PERM)(URBAN)(SANDY) SY 9,280.00 $0.25 9,280.00 $0.25 1
0164 2021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 253,553.00 $0.17 253,553.00 $0.17 2
0164 2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 84,883.00 $0.16 165,012.00 $0.16 2
0164 2026 CELL FBR MLCH SEED(PERM)(URBAN)(SANDY) AC 1.42 $1,262.67 1.42 $1,262.67 1
0164 2027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 35,603.00 $0.25 35,603.00 $0.25 1
0164 2029 CELL FBR MLCH SEED(TEMP)(WARM) SY 60,151.00 $0.14 100,216.00 $0.13 4
0164 2031 CELL FBR MLCH SEED(TEMP)(COOL) SY 54,335.00 $0.15 94,400.00 $0.15 3
0164 2034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 61.00 $175.00 61.00 $175.00 1
0164 2035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 435,023.60 $0.08 435,023.60 $0.08 5
0164 2036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 7.66 $251.82 7.66 $251.82 1
0164 2039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 51,602.00 $0.10 51,602.00 $0.10 2
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0164 2041 DRILL SEEDING (TEMP) (WARM) SY 268,665.00 $0.07 367,687.90 $0.06 8
0164 2042 DRILL SEEDING (TEMP) (WARM) AC 68.66 $156.70 68.66 $156.70 2
0164 2043 DRILL SEEDING (TEMP) (COOL) SY 214,639.00 $0.07 313,661.90 $0.06 7
0164 2044 DRILL SEEDING (TEMP) (COOL) AC 68.66 $156.70 68.66 $156.70 2
0164 2046 STRAW OR HAY MULCHING AC 61.00 $375.00 61.00 $375.00 1
0164 2047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 14,333.00 $0.24 14,333.00 $0.24 1
0164 2049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 14,333.00 $0.24 14,333.00 $0.24 1
0164 2050 STRAW/HAY MLCH SEED(TEMP)(COOL) AC 21.58 $460.00 21.58 $460.00 1
0164 2052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 47,716.00 $0.13 47,716.00 $0.13 2
0166 2001 FERTILIZER AC 18.63 $402.82 18.63 $402.82 4
0166 2002 FERTILIZER TON 5.26 $401.86 5.26 $401.86 2
0168 2001 VEGETATIVE WATERING MG 53,250.26 $5.78 55,193.40 $5.58 30
0169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 49,570.00 $0.59 49,570.00 $0.59 2
0169 2003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 778.00 $2.00 778.00 $2.00 1
0169 2004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 885.00 $2.00 885.00 $2.00 1
0169 2005 SOIL RETENTION BLANKETS (CL 2) (TY E) SY 7,881.00 $2.00 7,881.00 $2.00 1
0170 2001 IRRIGATION SYSTEM LS 2.00 $36,150.00 2.00 $36,150.00 2
0170 2004 IRRIGATION SYSTEM (TY III) LS 1.00 $26,000.00 1.00 $26,000.00 1
0192 2002 PLANT MATERIAL (1-GAL) EA 223.00 $6.00 223.00 $6.00 1
0192 2003 PLANT MATERIAL (3-GAL) EA 125.00 $7.50 125.00 $7.50 1
0192 2012 MULCH CY 27.00 $55.40 27.00 $55.40 1
0192 2016 PLANT BED PREPARATION SY 951.00 $1.05 951.00 $1.05 1
0192 2023 PLANT MATERIAL (15 GAL) (TREE) EA 190.00 $83.68 190.00 $83.68 2
0192 2024 PLANT MATERIAL (30 GAL) (TREE) EA 282.00 $132.13 282.00 $132.13 3
0192 2025 PLANT MATERIAL (45 GAL) (TREE) EA 195.00 $148.19 195.00 $148.19 2
0192 2026 PLANT MATERIAL (65 GAL) (TREE) EA 100.00 $270.00 100.00 $270.00 1
0192 2027 PLANT MATERIAL (100 GAL) (TREE) EA 5.00 $600.00 5.00 $600.00 1
0192 2028 PLANT MATERIAL (1 GAL) (SHRUB) EA 951.00 $3.30 951.00 $3.30 1
0192 2030 PLANT MATERIAL (3 GAL) (SHRUB) EA 179.00 $8.90 179.00 $8.90 1
0192 2031 PLANT MATERIAL (5 GAL) (SHRUB) EA 710.00 $9.26 710.00 $9.26 2
0192 2064 PLANT BED PREP (TYPE II) SY 2,000.00 $1.00 2,000.00 $1.00 1
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0193 2007 IRRIGATION SYSTEM OPER AND MAINT MO 3.00 $370.00 3.00 $370.00 1
0204 2003 SPRINKLING (DUST CONTROL) MG 4,044.20 $2.80 4,044.20 $2.80 4
0216 2001 PROOF ROLLING HR 94.00 $34.68 94.00 $34.68 3
0247 2042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 11,476.00 $37.24 11,476.00 $37.24 1
0247 2053 FL BS (CMP IN PLC)(TY D GR 1)(FNAL POS) CY 2,843.00 $45.00 2,843.00 $45.00 1
0247 2055 FL BS (CMP IN PLC)(TY D GR 3)(FNAL POS) CY . . 464.00 $72.73 1
0247 2061 FL BS (CMP IN PLC)(TY A GR 1) (6") SY 12,810.00 $9.10 12,810.00 $9.10 1
0247 2074 FL BS (CMP IN PLC)(TY D GR 2) (6") SY 202,315.35 $5.60 202,315.35 $5.60 2
0247 2076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 21,447.00 $7.72 149,588.11 $6.28 4
0247 2096 FL BS (CMP IN PLC)(TY D GR 4) TON 38.00 $23.91 38.00 $23.91 1
0247 2128 FL BS (RDWY DEL) (TY B GR 4) TON 6,504.00 $0.00 6,504.00 $0.00 1
0247 2133 FL BS (RDWY DEL) (TY D GR 1) TON 45.00 $70.00 45.00 $70.00 1
0247 2134 FL BS (RDWY DEL) (TY D GR 2) TON 57,966.37 $28.62 57,966.37 $28.62 3
0247 2136 FL BS (RDWY DEL) (TY D GR 4) TON . . 445.00 $19.00 1
0247 2227 FL BS (CMP IN PLC)(TY A OR B GR 4)(8") SY 158.00 $6.20 158.00 $6.20 1
0247 2237 FL BS (CMP IN PLC)(TY A OR B GR 4)(6") SY 5,625.00 $4.90 5,625.00 $4.90 1
0247 2258 FL BS (CMP IN PLC)(TY A OR B GR4)(12") SY 19,167.00 $9.10 19,167.00 $9.10 1
0247 2322 FL BS (CMP IN PLC)(TY D GR 2)(8") SY 389.00 $10.75 389.00 $10.75 1
0247 2334 FL BS (CMP INPLC)(TY A OR B GR4)(3") SY 70,004.00 $2.45 70,004.00 $2.45 1
0247 2339 FL BS (CMP IN PLC)(TY D GR 4)(5") SY 76,680.00 $5.10 76,680.00 $5.10 1
0247 2344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 61,385.00 $10.41 61,385.00 $10.41 1
0247 2384 FL BS (CMP IN PLACE) (TY D GR 5) (15") SY 73,836.80 $22.92 73,836.80 $22.92 2
0247 2391 FL BS (RDWY DEL)(TY A GR 5) TON 6,504.00 $17.61 6,504.00 $17.61 1
0247 2395 FL BS(CMP IN PLC)(TY D GR 2)(14") SY 1,022.00 $16.30 1,022.00 $16.30 1
0247 2398 FL BS (CMP IN PLC)(TY A OR B GR 4)(4") SY 187,167.00 $2.95 187,167.00 $2.95 1
0247 2399 FL BS (CMP IN PLC)(TY A OR B GR 4)(5") SY 36,616.00 $3.45 36,616.00 $3.45 1
0251 2014 REWORK BS MTL (TY D) (8") (ORD COMP) STA . . 158.00 $161.62 1
0251 2021 REWORK BS MTL (TY A) (6") (ORD COMP) SY 2,342.00 $3.00 2,342.00 $3.00 1
0251 2025 REWORK BS MTL (TY B) (6") (ORD COMP) SY . . 2,201.00 $2.00 1
0251 2036 REWORK BS MTL (TY D) (8") (DENS CONT) SY 12,803.00 $1.20 12,803.00 $1.20 1
0251 2084 REWRK BSE MATL (TY B)(14")(ORD COMP) SY 70,909.00 $0.70 70,909.00 $0.70 1
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0251 2095 REWORK BS MTL(TY B)(9")(ORD COMP) SY 22,372.00 $0.96 62,689.00 $1.28 2
0251 2114 REWORK BS MATL (TY B)(10")(OC) SY . . 17,922.64 $1.40 1
0251 2145 REWORK BS MTL (TY B) (11") (ORD COMP) SY . . 42,346.67 $1.40 1
0251 2284 REWORK BASE MTL (TY C) (0"-14") SY 18,768.00 $3.35 18,768.00 $3.35 1
0251 2298 REWORK BS MTL(TY B) (0"-17")(DENS CONT) SY 122,598.00 $2.45 122,598.00 $2.45 1
0251 2299 REWORK BS MTL(TY B) (5"-17")(DENS CONT) SY 159,236.00 $2.45 159,236.00 $2.45 1
0260 2001 LIME (HYDRATED LIME (DRY)) TON . . 1,432.00 $134.80 2
0260 2002 LIME (HYDRATED LIME (SLURRY)) TON 1,654.70 $137.46 1,654.70 $137.46 2
0260 2004 LIME (QUICKLIME (DRY)) TON 852.00 $154.98 1,689.00 $150.04 3
0260 2006 LIME TRT (EXST MATL) (6") SY 66,668.55 $1.50 219,442.45 $1.46 8
0260 2008 LIME TRT(MIX EXST MATL & NEW BASE)(6") SY 74,581.00 $1.14 74,581.00 $1.14 1
0260 2012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 461.00 $131.66 461.00 $131.66 2
0260 2016 LIME (HYD, COM, OR QK(SLURRY)) TON 39.00 $135.11 39.00 $135.11 1
0260 2027 LIME TRT (EXST MATL)(8") SY 119,569.00 $2.30 119,569.00 $2.30 1
0265 2006 FLY ASH (CLASS CS) TON 5,100.00 $55.00 5,100.00 $55.00 1
0265 2009 FA TREAT SUBGRADE (6") SY 204,416.00 $1.45 204,416.00 $1.45 1
0275 2001 CEMENT TON 11,385.23 $96.86 13,493.11 $96.28 12
0275 2002 CEMENT TREAT (EXIST MATL) (6") SY 76,680.00 $1.00 129,017.00 $1.16 2
0275 2003 CEMENT TREAT (NEW BASE) (6") SY 61,385.00 $1.30 61,385.00 $1.30 1
0275 2005 CEMENT TREAT (EXIST MATL)(12") SY . . 12,280.00 $1.03 1
0275 2006 CEMENT TREAT (EXIST MATL) (10") SY . . 25,091.70 $1.50 1
0275 2011 CEMENT TREAT(EXIST MATL)(8") SY 143,279.00 $0.80 265,438.67 $0.94 3
0275 2019 CEMENT TREAT (SUBGRADE)(6") SY 41,926.00 $2.75 41,926.00 $2.75 2
0275 2023 CEMENT TREAT(MX EXST MTL & NW BS)(12") SY 341,462.00 $1.22 341,462.00 $1.22 2
0275 2033 CEMENT TREAT (MX EXST MATL & NW BS)(7") SY 88,004.00 $0.90 88,004.00 $0.90 1
0275 2035 CEMENT TREAT (NEW BASE)(12") SY 72.00 $25.00 72.00 $25.00 1
0275 2039 CEMENT TREAT (EXIST MATL)(DC)(10") SY . . 1,539.00 $8.00 1
0275 2048 CEMENT TREAT (EXIST MATL)(6")(OC) SY 22,372.00 $1.22 22,372.00 $1.22 1
0276 2112 CM TRT(PT MX)(CL N)(TY E)(GR 4)(FN POS) CY 20.00 $85.00 20.00 $85.00 1
0276 2220 CEM TRT(PLNT MX) (CL N)(TY D)(GR 4)(6") SY 4,267.00 $14.80 4,267.00 $14.80 1
0292 2002 ASPHALT STAB BASE (GR 1)(PG 64) TON 161.00 $96.00 161.00 $96.00 1
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0305 2001 SALV, HAUL & STKPL RECLM ASPH PAV CY 4,192.00 $17.27 4,192.00 $17.27 1
0305 2003 SALV, HAUL & STKPL RCL APH PV (2 TO 4") SY 2,539.00 $3.05 2,539.00 $3.05 1
0305 2006 SLV, HAUL & STKPL RCL APH PV (8 TO 10") SY 4,761.00 $6.05 4,761.00 $6.05 1
0305 2022 SALV, HAUL & STKPL RCL APH PV (4") SY 11,172.49 $1.42 11,172.49 $1.42 1
0305 2023 SALV,HAUL & STKPL RCL APH PV (0 TO 3") SY 21,477.00 $1.31 21,477.00 $1.31 1
0305 2044 SALV, HAUL & STKPL RCL APH PV (0-14") SY 6,879.51 $3.30 6,879.51 $3.30 1
0310 2001 PRIME COAT (MC-30) GAL 36,060.75 $3.44 36,368.75 $3.45 5
0310 2005 PRIME COAT (MC-30 OR AE-P) GAL 26,174.00 $3.26 26,174.00 $3.26 2
0310 2016 PRIME COAT (RC-250) GAL 24,775.00 $2.78 24,775.00 $2.78 2
0310 2019 PRIME COAT (MC-30 OR SS-1) GAL 14,732.00 $3.94 14,732.00 $3.94 1
0310 2023 PRIME COAT (AE-P, SS-1 OR MS-2) GAL . . 19,082.00 $3.06 1
0314 2009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 19,630.00 $3.61 45,547.02 $3.29 5
0314 2018 EMULS ASPH (PRIME)(AE-P) GAL 11,411.00 $2.95 11,411.00 $2.95 1
0315 2005 FOG SEAL (SS-1 OR CSS-1) GAL 1,611.00 $8.04 11,858.00 $3.05 2
0315 2010 FOG SEAL (TRMSS) GAL 45,425.00 $3.70 76,784.00 $3.09 3
0316 2002 ASPH (AC-10) GAL 1,098,346.00 $2.23 1,098,346.00 $2.23 2
0316 2005 ASPH (AC-15P) GAL 33,685.00 $3.10 62,924.00 $3.40 2
0316 2006 ASPH (AC-20-5TR) GAL 927,390.00 $2.62 927,457.20 $2.62 7
0316 2010 ASPH (CRS-2) GAL 1,307,830.00 $0.00 1,307,830.00 $0.00 1
0316 2011 ASPH (CRS-2P) GAL 631,610.00 $0.00 631,610.00 $0.00 1
0316 2014 ASPH (CRS-1P) GAL 53,155.00 $2.80 53,155.00 $2.80 1
0316 2015 ASPH (RC-250) GAL 138,348.00 $3.20 138,348.00 $3.20 5
0316 2025 ASPH (CRS-2P OR CRS-1P) GAL 47,132.00 $2.97 121,110.55 $3.27 5
0316 2029 ASPH (AC-15P OR AC-20-5TR) GAL 1,080,397.00 $2.66 1,329,690.00 $2.63 5
0316 2111 AGGR(TY-L GR-5 SAC-A) CY 724.00 $70.00 724.00 $70.00 1
0316 2125 AGGR(TY-PB GR-4 SAC-A) CY 237.00 $84.64 1,037.54 $75.88 3
0316 2147 AGGR(TY-PE GR-3 SAC-A) CY 2,461.00 $65.00 2,461.00 $65.00 1
0316 2156 AGGR(TY-PL GR-3LW SAC-A) CY 6,949.00 $77.60 6,955.00 $77.96 2
0316 2172 AGGR(TY-B GR-3 SAC-B) CY 2,609.00 $22.95 3,433.74 $31.25 5
0316 2174 AGGR(TY-B GR-4 SAC-B) CY 29,360.00 $32.40 29,360.00 $32.40 3
0316 2176 AGGR(TY-B GR-5 SAC-B) CY 1,418.00 $60.00 1,418.00 $60.00 1
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0316 2199 AGGR(TY-E GR-4 SAC-B) CY 12,764.00 $0.00 12,764.00 $0.00 1
0316 2205 AGGR(TY-L GR-3LW SAC-B) CY 5,101.00 $67.55 5,101.00 $67.55 1
0316 2207 AGGR(TY-L GR-4 SAC-B) CY 592.00 $70.00 592.00 $70.00 1
0316 2221 AGGR(TY-PB GR-3 SAC-B) CY 48,182.00 $45.55 54,641.00 $45.93 7
0316 2222 AGGR(TY-PB GR-4S SAC-B) CY 4,532.00 $52.03 4,532.00 $52.03 1
0316 2223 AGGR(TY-PB GR-4 SAC-B) CY 66,595.70 $48.92 72,779.70 $48.97 10
0316 2239 AGGR(TY-PD GR-4 SAC-B) CY 735.00 $86.00 735.00 $86.00 1
0316 2358 AGGR (TY PB GR 4)OR(TY PB GR 4 MOD) CY 19,608.00 $41.00 19,608.00 $41.00 1
0316 2363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 29,318.00 $54.46 29,318.00 $54.46 2
0316 2366 ASPH (AC-15P OR CRS-2P) GAL 40,794.00 $3.08 40,794.00 $3.08 1
0316 2378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 67.00 $110.00 67.00 $110.00 1
0316 2395 AGGR (TY A OR B GR 3 SAC-B) CY 180.00 $63.00 180.00 $63.00 1
0316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 56,806.00 $2.91 56,806.00 $2.91 2
0316 2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 31,000.00 $59.27 31,000.00 $59.27 4
0316 2425 AGGR (TY-E GR-3 OR TY-L GR-3) CY 3,795.00 $62.90 3,795.00 $62.90 2
0316 2427 AGGR (TY-E GR-5 OR TY-L GR-5) CY 2,626.00 $51.00 2,626.00 $51.00 2
0316 2432 AGGR(TY-PE OR TY-PL GR-4 SAC-B) CY 34,868.00 $33.54 34,868.00 $33.54 2
0316 2446 ASPH (AC-20XP OR AC-20-5TR) GAL 1,688,911.00 $2.26 1,688,911.00 $2.26 2
0316 2492 ASPH (AC-20XP OR AC-20-5TR) GAL . . 30,106.77 $3.57 2
0316 2513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 2,253.00 $75.00 2,253.00 $75.00 1
0316 2528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 1,403.00 $67.70 1,403.00 $67.70 1
0316 2530 AGGR TY-B OR TY-L GR-3 SAC-B CY . . 488.00 $68.48 1
0316 2532 ASPH(AC-20-5TR OR AC-20XP) GAL 930,967.00 $2.11 930,967.00 $2.11 5
0316 2538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY . . 428.00 $86.24 1
0316 2539 ASPHALT (AC-5 OR CRS-1P) GAL 5,750.00 $2.10 5,750.00 $2.10 1
0316 2560 ASPH (AC-15P OR AC-20XP) GAL 91,089.00 $2.26 111,659.00 $2.53 2
0316 2566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 620,264.00 $2.78 620,264.00 $2.78 4
0316 2567 ASPH(AC-15P OR20-5TR OR20XP OR10-2TR) GAL 265,643.00 $2.36 265,643.00 $2.36 1
0316 2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY . . 5,097.00 $45.00 1
0316 2576 ASPH (AC-10-2TR OR AC-15P) GAL 710,541.00 $2.46 905,653.00 $2.47 4
0316 2582 AGGR (TY-PB GR-4) CY 9,394.00 $56.37 9,394.00 $56.37 3
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0316 2588 AGGR (TY PB GR 3 OR TY PL GR 3 SAC A) CY 18,931.00 $62.02 18,931.00 $62.02 2
0316 2590 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B CY 1,087.00 $76.70 1,087.00 $76.70 1
0316 2598 AGGR (TY-E OR TY-L GR-4 SAC-B) CY 1,741.00 $60.00 1,741.00 $60.00 1
0316 2602 AGGR (TY-PB GR-3 OR TY-PL GR-3)(SAC-B) CY 7,344.00 $51.00 7,344.00 $51.00 1
0316 2603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 28,301.00 $51.00 28,301.00 $51.00 1
0316 2608 ASPH (AC-20XP OR AC-10-2TR) GAL 575,371.00 $2.50 575,371.00 $2.50 1
0316 2609 AGGR (TY-PE GR-3S OR TY-PE GR-3) SAC-B CY . . 5,886.00 $48.00 1
0316 2612 ASPH (AC-10-2TR OR AC-10-XP) GAL 493,219.00 $2.55 493,219.00 $2.55 2
0316 2613 ASPH (AC 20-5TR, CRS-2P OR AC-20XP) GAL 21,330.00 $0.00 21,330.00 $0.00 1
0316 2616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 39,549.00 $3.22 39,549.00 $3.22 2
0316 2620 AGGR (TY-E OR TY-L GR-5 SAC-B) CY 1,466.00 $60.00 1,466.00 $60.00 1
0316 2621 AGGR (TY D GR-3 OR TY L GR-3)(SAC B) CY 14,040.00 $47.11 14,040.00 $47.11 1
0316 2636 ASPH (CHFRS-2P OR CRS-2P) GAL 510,363.00 $2.60 510,363.00 $2.60 2
0316 2640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 2,186,230.00 $2.51 2,186,230.00 $2.51 2
0316 2644 AGGR (TY PE, PL, E, OR L GR-4 SAC-B) CY 3,103.00 $71.46 3,103.00 $71.46 2
0316 2645 AGGR (TY-PE GR-4) CY 923.00 $47.26 923.00 $47.26 1
0316 2650 ASPH (AC20-XP, AC12-5TR OR AC20-5TR) GAL 8,791.00 $3.13 8,791.00 $3.13 1
0316 2669 ASPH (CRS-1P, CRS-2P, OR CRS-2H) GAL 12,886.00 $4.64 43,629.00 $3.52 2
0316 2672 AGGR (TY-B GR-5 OR TY-L GR-5) CY 920.00 $54.00 920.00 $54.00 1
0316 2674 AGGR TY-PE OR TY-PL GR-5 SAC-B CY 10,103.00 $60.00 10,103.00 $60.00 1
0316 2692 ASPH AC(20-5TR,20XP,10-2TR OR10W/2%SBR) GAL 51,991.00 $3.10 51,991.00 $3.10 1
0316 2693 ASPH (CHFRS-2P, HRFS-2P OR CRS-2P) GAL 639,558.00 $2.55 639,558.00 $2.55 1
0316 2703 ASPH(AC-10-2TR,AC-10W/2% SBR,OR AC-15P) GAL 484,718.00 $2.50 929,507.00 $2.53 3
0316 2705 ASPH (TIER I) GAL 1,099,267.00 $2.40 1,099,267.00 $2.40 2
0316 2706 ASPH (TIER II) GAL 1,181,306.00 $2.32 1,181,306.00 $2.32 2
0316 2707 ASPH (TIER III) GAL 339,064.00 $2.23 339,064.00 $2.23 1
0316 2712 AGGR (TY-PB GR-5 OR TY-PL GR-5)(SAC-B) CY 232.00 $63.00 232.00 $63.00 1
0316 2713 LOAD, HAUL & DISTRB AGGR (TY GR 5) CY 240.00 $15.00 240.00 $15.00 2
0316 2714 ASPH (AC-10-2TR,AC-15P OR AC-20-5TR) GAL 521,259.00 $2.49 521,259.00 $2.49 2
0318 2088 AGGR(TY-PE GR-3 SAC-A) CY 2,461.00 $0.00 2,461.00 $0.00 1
0318 2099 AGGR(TY-PL GR-4 SAC-A) CY 1,763.00 $0.00 1,763.00 $0.00 1
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0318 2162 AGGR(TY-PB GR-3 SAC-B) CY 2,233.00 $0.00 2,233.00 $0.00 1
0318 2164 AGGR(TY-PB GR-4 SAC-B) CY 8,525.00 $70.00 8,525.00 $70.00 1
0318 2309 A-R BINDER (TYPE II) GAL 101,414.00 $0.00 101,414.00 $0.00 1
0318 2409 A-R BINDER (TYPE II) GAL 861,526.00 $1.26 861,526.00 $1.26 3
0318 2413 AGGR (TY-PE OR TY-PL GR-4)(SAC-B) CY 4,114.00 $0.00 4,114.00 $0.00 1
0334 2076 HMCL ACP TY-D AC-0.6 TON 25.10 $215.00 25.10 $215.00 1
0340 2011 D-GR HMA(METH) TY-B PG64-22 TON 37,547.00 $46.93 38,152.00 $47.37 4
0340 2034 D-GR HMA(METH) TY-C PG64-22 TON 17,873.00 $74.27 17,873.00 $74.27 3
0340 2048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 11,240.50 $64.55 11,240.50 $64.55 3
0340 2050 D-GR HMA(METH) TY-C PG70-22 TON . . 17.00 $350.00 1
0340 2066 D-GR HMA(METH) TY-C PG76-22 TON 1,668.00 $54.50 1,668.00 $54.50 1
0340 2104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON . . 71.13 $123.46 2
0340 2106 D-GR HMA(METH) TY-D PG64-22 TON 1,341.00 $108.47 1,400.00 $108.66 6
0340 2126 D-GR HMA(METH) TY-D PG70-28 TON 4,100.00 $71.00 4,100.00 $71.00 1
0340 2242 D-GR HMA(METH)TY-B OR D PG64-22(LVL-UP) TON 14,424.00 $60.00 14,424.00 $60.00 1
0341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 41,363.00 $51.90 41,363.00 $51.90 3
0341 2032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 1,086.28 $57.05 1,086.28 $57.05 1
0341 2034 D-GR HMA(QCQA) TY-C PG64-22 TON 6,503.00 $53.57 6,503.00 $53.57 2
0341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 71,072.32 $53.68 71,072.32 $53.68 5
0341 2050 D-GR HMA(QCQA) TY-C PG70-22 TON 1,334.00 $76.00 1,334.00 $76.00 1
0341 2064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 13,198.00 $53.26 13,198.00 $53.26 1
0341 2066 D-GR HMA(QCQA) TY-C PG76-22 TON 2,550.00 $83.00 2,550.00 $83.00 1
0341 2103 D-GR HMA(QCQA) TY-D SAC-A PG64-22 TON 19,407.00 $64.90 19,407.00 $64.90 2
0341 2104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 9,879.00 $64.27 29,043.00 $61.31 2
0341 2106 D-GR HMA(QCQA) TY-D PG64-22 TON 15,413.00 $58.50 15,413.00 $58.50 1
0341 2119 D-GR HMA(QCQA) TY-D SAC-A PG70-22 TON 1,698.00 $94.50 1,698.00 $94.50 1
0341 2120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 24,250.00 $58.70 24,250.00 $58.70 3
0341 2122 D-GR HMA(QCQA) TY-D PG70-22 TON 1,000.00 $60.00 1,000.00 $60.00 1
0341 2135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON . . 17,141.00 $100.50 1
0341 2136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 69,610.00 $56.00 69,610.00 $56.00 1
0341 2176 D-GR HMA(QCQA) TY-F SAC-B PG64-22 TON 4,854.00 $90.10 4,854.00 $90.10 1
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0341 2259 D-GR HMA(QCQA) TY-D PG76-22 (LEVEL-UP) TON . . 5,496.00 $63.75 1
0341 2260 D-GR HMA(QCQA) TY-B SAC-B PG64-22 TON 9,473.00 $49.02 9,473.00 $49.02 1
0342 2002 PFC (ASPHALT) PG76-22 TON 445.00 $81.00 445.00 $81.00 1
0342 2005 PFC (ASPHALT) A-R-BNDR TON 3,481.00 $431.27 3,481.00 $431.27 2
0342 2006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 19,279.00 $98.72 19,279.00 $98.72 2
0342 2007 PFC (AGGREGATE)(A-R MIX) SAC-A TON 44,969.00 $51.36 44,969.00 $51.36 2
0342 2012 PFC (ASPHALT) PG 76-22 TR TON 809.00 $97.75 809.00 $97.75 1
0344 2048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 30,689.50 $0.00 30,689.50 $0.00 1
0344 2050 PRF-DSGN-MX SP-C PG70-22 TON 9,414.00 $65.00 9,414.00 $65.00 1
0346 2018 STONE-MTRX-ASPH SMA-D SAC-B PG76-22 TON 7,218.00 $79.00 7,218.00 $79.00 1
0350 2001 MICROSURFACING TON 875.00 $167.67 875.00 $167.67 1
0351 2002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 5,508.00 $29.94 5,508.00 $29.94 2
0351 2004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 1,330.00 $55.00 1,330.00 $55.00 1
0351 2005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 8,750.00 $39.58 8,750.00 $39.58 2
0351 2006 FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") SY 7,628.00 $34.20 7,628.00 $34.20 2
0351 2008 FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") SY 11,370.00 $61.59 11,370.00 $61.59 4
0351 2009 FLEXIBLE PAVEMENT STRUCTURE REPAIR(14") SY 130.00 $85.00 130.00 $85.00 1
0351 2012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 1,100.00 $12.00 1,100.00 $12.00 1
0351 2013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 500.00 $56.00 500.00 $56.00 1
0354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 9,984.00 $2.54 9,984.00 $2.54 3
0354 2016 PLAN & TEXT CONC PAV(0" TO 1-1/2") SY 731.00 $9.00 731.00 $9.00 1
0354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 108,767.00 $1.05 108,767.00 $1.05 4
0354 2022 PLANE ASPH CONC PAV(0" TO 3") SY 16,684.00 $1.37 16,684.00 $1.37 1
0354 2023 PLANE ASPH CONC PAV(0" TO 4") SY 2,629.00 $0.98 2,629.00 $0.98 1
0354 2024 PLANE ASPH CONC PAV(2" TO 4") SY 189,620.00 $1.27 189,620.00 $1.27 2
0354 2030 PLANE ASPH CONC PAV(0" TO 8") SY . . 110.00 $25.00 1
0354 2041 PLANE ASPH CONC PAV (1.5") SY 130,950.00 $1.41 329,656.00 $1.88 3
0354 2043 PLANE ASPH CONC PAV (1") SY 51,107.00 $1.00 51,107.00 $1.00 1
0354 2045 PLANE ASPH CONC PAV (2") SY 43,337.00 $1.67 43,337.00 $1.67 2
0354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 1,868.00 $2.20 1,868.00 $2.20 1
0354 2064 PLANE ASPH CONC PAV (2 1/2") SY 223,200.00 $0.00 223,200.00 $0.00 1
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0354 2067 PLAN ASPH CONC PAV(0" TO 2.25") SY 4,444.00 $1.00 4,444.00 $1.00 1
0354 2069 PLANE ASPH CONC PAV (0"- 2 1/2") SY 72,217.00 $1.10 72,217.00 $1.10 1
0354 2090 PLANE ASPH CONC PAV (3/4") SY 97,335.00 $0.69 97,335.00 $0.69 1
0354 2126 PLANE & TEXT ASPH CONC PAV(2 1/4") SY 1,778.00 $1.00 1,778.00 $1.00 1
0354 2139 PLANE ASPH CONC PAV (1.5" TO 3") SY . . 1,539.00 $2.57 1
0354 2152 PLANE ASPH CONC PAV (9") SY 1,782.00 $6.90 1,782.00 $6.90 1
0360 2001 CONC PVMT (CONT REINF-CRCP)(8") SY 7,227.00 $51.96 7,227.00 $51.96 2
0360 2004 CONC PVMT (CONT REINF-CRCP)(11") SY 90,850.00 $34.00 90,850.00 $34.00 1
0360 2006 CONC PVMT (CONT REINF-CRCP)(13") SY 4,820.15 $51.97 4,820.15 $51.97 1
0360 2012 CONC PVMT (JOINTED-CPCD)(11") SY 19,896.00 $29.00 19,896.00 $29.00 1
0360 2018 CURB (TYPE II) LF 38,904.00 $1.00 38,904.00 $1.00 1
0360 2023 CONC PAV (JOINT REINF) (6") SY 973.00 $48.00 973.00 $48.00 1
0360 2024 CONC PAV (JOINT REINF)(7") SY 2,930.00 $38.00 2,930.00 $38.00 1
0361 2001 FULL-DEPTH REPAIR CRCP (8") SY 2,247.50 $70.18 2,327.50 $76.36 3
0361 2005 FULL-DEPTH REPAIR CRCP (12") SY 5.00 $200.00 5.00 $200.00 1
0361 2006 FULL-DEPTH REPAIR CRCP (13") SY . . 2,500.00 $166.75 1
0361 2008 FULL-DEPTH REPAIR CRCP (15") SY 5.00 $250.00 5.00 $250.00 1
0361 2021 FULL-DEPTH REPAIR CPJR (10") SY 2,000.00 $90.00 2,000.00 $90.00 1
0361 2048 FULL DEPTH REPAIR JRCP (9"-13") SY 560.00 $193.00 560.00 $193.00 1
0361 2059 FULL-DEPTH REPAIR JRCP (7 IN) SY 59.00 $225.00 59.00 $225.00 1
0400 2003 STRUCT EXCAV (PIPE) CY 124.96 $2.90 124.96 $2.90 1
0400 2005 CEM STABIL BKFL CY 3,701.89 $42.52 3,734.89 $42.92 8
0400 2006 CUT & RESTORING PAV SY 315.00 $111.05 315.00 $111.05 5
0400 2008 CUT & RESTORING PAV (ASPH) SY 232.00 $56.98 232.00 $56.98 2
0400 2016 CEMENT STAB BACKFILL (INLET OR MH) CY 184.25 $30.63 184.25 $30.63 2
0401 2001 FLOWABLE BACKFILL CY 109.00 $213.81 344.00 $238.53 4
0402 2001 TRENCH EXCAVATION PROTECTION LF 16,746.92 $1.52 17,126.92 $1.53 13
0403 2001 TEMPORARY SPL SHORING SF 31,359.58 $7.36 31,359.58 $7.36 8
0416 2002 DRILL SHAFT (24 IN) LF 260.00 $95.00 260.00 $95.00 1
0416 2003 DRILL SHAFT (30 IN) LF 50.00 $99.00 50.00 $99.00 1
0416 2016 DRILL SHAFT (SIGN MTS)(12 IN) LF 70.00 $51.29 70.00 $51.29 2
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0416 2018 DRILL SHAFT (SIGN MTS)(24 IN) LF 64.00 $67.82 64.00 $67.82 2
0416 2029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 1,496.00 $114.67 1,496.00 $114.67 6
0416 2030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 30.00 $150.00 30.00 $150.00 1
0416 2031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 129.80 $183.11 129.80 $183.11 5
0416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 449.60 $191.27 449.60 $191.27 7
0416 2033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 30.00 $200.00 30.00 $200.00 1
0416 2034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 108.00 $239.54 108.00 $239.54 4
0416 2035 DRILL SHAFT (18 IN)(HPC) LF 220.00 $50.00 220.00 $50.00 1
0416 2037 DRILL SHAFT (36 IN)(HPC) LF 395.00 $105.00 395.00 $105.00 1
0416 2056 DRILL SHAFT (TRF SIG POLE)(36 IN)(ROCK) LF 70.00 $175.00 70.00 $175.00 1
0416 2064 DRILL SHAFT (TRF SIG POLE)(48 IN)(ROCK) LF 117.00 $300.00 117.00 $300.00 1
0420 2002 CL B CONC (FLUME) CY 170.00 $320.00 170.00 $320.00 1
0420 2003 CL C CONC (ABUT) CY 58.70 $458.48 58.70 $458.48 2
0420 2006 CL C CONC (RAIL FOUNDATION) CY 90.00 $300.00 90.00 $300.00 1
0420 2008 CL C CONC (WINGWALLS) CY . . 2.00 $800.00 1
0420 2009 CL C CONC (HDWL) CY . . 1.00 $800.00 1
0420 2013 CL C CONC (MISC) CY 33.00 $582.42 43.20 $592.13 4
0420 2016 CL C CONC (COLLAR) EA 13.00 $1,300.00 13.00 $1,300.00 1
0420 2022 CL E CONC (SEAL) CY 21.00 $254.29 21.00 $254.29 2
0420 2041 CL C CONC (ABUT)(HPC) CY 98.60 $500.00 98.60 $500.00 1
0420 2042 CL C CONC (BENT)(HPC) CY 49.20 $600.00 49.20 $600.00 1
0420 2061 CL S CONC (HPC) BAS CY 138.30 $330.00 138.30 $330.00 1
0420 2260 CLASS A CONC EDGE CY 327.00 $315.00 327.00 $315.00 1
0422 2003 REINF CONC SLAB (HPC)(CL S) SF 14,124.00 $12.00 14,124.00 $12.00 1
0423 2001 RETAINING WALL (MSE) SF 45,463.00 $30.00 45,463.00 $30.00 1
0423 2006 RETAINING WALL (CONC BLOCK) SF 4,807.00 $28.77 4,807.00 $28.77 2
0425 2004 PRESTR CONC BEAM (TY IV) LF 1,706.88 $100.00 1,706.88 $100.00 1
0427 2002 CONCRETE PAINT FINISH SF 9,037.82 $1.00 9,037.82 $1.00 1
0428 2002 CONC SURF TREAT (CLASS II) SY 1,514.00 $4.50 1,514.00 $4.50 1
0429 2007 CNC STR REP (HORIZONTAL) SF 387.63 $46.45 1,961.63 $65.15 4
0429 2008 CNC STR REP (VERTICAL OR OVERHEAD) SF 1,859.34 $57.78 2,449.34 $63.05 4
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0429 2009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 569.00 $108.68 569.00 $108.68 2
0429 2010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 681.00 $100.00 681.00 $100.00 1
0430 2001 CL C CONC FOR EXT STR (CULV) CY 0.54 $3,750.00 0.54 $3,750.00 1
0430 2006 CL C CONC FOR EXT STRU(CULV)(10'X 10') LF 51.00 $817.65 51.00 $817.65 3
0430 2008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 94.00 $180.00 94.00 $180.00 1
0430 2010 CL C CONC FOR EXT STRU(CULV)(5'X 5') LF 32.00 $401.56 32.00 $401.56 2
0430 2012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 49.00 $350.00 49.00 $350.00 1
0430 2017 CL C CONC FOR EXT STRU (CULV)(6'X 5') LF 52.00 $300.77 52.00 $300.77 2
0430 2019 CL C CONC FOR EXT STRU(CULV)(6'X 4') LF 71.00 $249.41 71.00 $249.41 2
0430 2023 CL C CONC FOR EXT STRU (CULV)(5' X 3') LF 17.60 $225.57 17.60 $225.57 2
0430 2025 CL C CONC FOR EXT STRU (CULV)(7'X 7') LF 16.00 $430.00 16.00 $430.00 1
0430 2034 CL C CONC FOR EXT STR(CULV)(10'X7') LF 22.00 $750.00 22.00 $750.00 1
0430 2035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 2.00 $350.00 2.00 $350.00 1
0430 2044 CL C CONC FOR EXT STR (CULV)(2-5'X3') LF 37.00 $256.47 37.00 $256.47 1
0430 2052 CL C CONC FOR EXT STR (CULV) 3-5' X 2' LF 26.60 $380.00 26.60 $380.00 1
0430 2054 CL C CONC FOR EXT STR (CULV) 3-6' X 3' LF 115.30 $493.45 115.30 $493.45 2
0430 2057 CL C CONC FOR EXT STRUC (CULV)(4'X4') LF 6.00 $240.00 6.00 $240.00 1
0430 2058 CL C CONC FOR EXT STRUC (CULV) (10'X5') LF 34.00 $364.00 34.00 $364.00 1
0430 2060 CL C CONC FOR EXT STRU(CULV)(7'X3') LF 80.80 $286.29 80.80 $286.29 2
0430 2063 CL C CONC FOR EXT STR (CULV)(3-5'X5') LF 9.00 $625.00 9.00 $625.00 1
0430 2072 CL C CONC FOR EXT STRU (CULV)(9'X 6') LF 9.00 $475.00 9.00 $475.00 1
0430 2078 CL C CONC FOR EXT STR (CULV)(8'X2') CY 32.00 $265.00 32.00 $265.00 1
0430 2079 CL C CONC FOR EXT STRU (CULV)(2-5'X4') LF 51.00 $295.61 51.00 $295.61 1
0430 2081 CL C CONC FOR EXT STR(CULV)(5'X6')(MOD) LF 33.00 $323.33 33.00 $323.33 2
0430 2090 CL C CONC FOR EXT STR (CULV)(3- 6'X6') LF 51.00 $769.00 51.00 $769.00 1
0430 2096 CL C CONC FOR EXT STR (CULV)(1- 9'X4') LF . . 5.00 $400.00 1
0430 2100 CL C CONC FOR EXT STR (CULV)(6'X 2') LF 155.80 $216.70 155.80 $216.70 2
0430 2115 CL C CONC FOR EXT STR (CULV)(3'X 2.5') LF 13.00 $257.50 13.00 $257.50 1
0430 2135 CL C CONC FOR EXT STRU (CULV)(2-6'X3') LF 27.80 $400.00 27.80 $400.00 1
0430 2137 CL C CONC FOR EXT STRU(STK PASS)(5'X6') LF 70.00 $281.86 70.00 $281.86 2
0430 2139 CL C CONC FOR EXT STR (CULV)(2-8'X4') LF 41.00 $432.60 41.00 $432.60 1
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0430 2176 CL C CONC FOR EXT STR (CULV) 4-5'X4' LF 40.00 $618.00 40.00 $618.00 1
0430 2180 CL C CONC FOR EXT STR (CULV) (6'X 8') LF 12.00 $440.00 12.00 $440.00 1
0430 2205 CL C CONC FOR EXT STR(CULV)(4'X8')(MOD) CY 8.00 $550.00 8.00 $550.00 1
0430 2206 CL C CONC FOR EXT STR(CULV)(5'X9')(MOD) CY 13.00 $500.00 13.00 $500.00 1
0432 2001 RIPRAP (CONC)(4 IN) CY 1,279.40 $142.97 1,433.40 $175.96 11
0432 2002 RIPRAP (CONC)(5 IN) CY 590.60 $324.33 594.90 $324.51 8
0432 2006 RIPRAP (STONE TY R)(DRY)(8 IN) CY 1.00 $465.00 1.00 $465.00 1
0432 2011 RIPRAP (STONE TY F)(GROUT)(6 IN) CY 27.00 $300.00 27.00 $300.00 1
0432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 154.00 $78.38 154.00 $78.38 2
0432 2019 RIPRAP (STONE PROTECTION)(12 IN) CY 258.00 $81.63 258.00 $81.63 2
0432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 672.20 $75.48 672.20 $75.48 5
0432 2035 RIPRAP (CONC)(6 IN) CY 30.67 $468.32 30.67 $468.32 2
0432 2039 RIPRAP (MOW STRIP)(4 IN) CY 845.40 $269.46 845.40 $269.46 7
0432 2040 RIPRAP (MOW STRIP)(5 IN) CY 5.00 $300.00 5.00 $300.00 1
0432 2041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 16.00 $180.00 16.00 $180.00 1
0432 2042 RIPRAP (STONE TY R)(GROUT)(18") CY 63.70 $126.53 63.70 $126.53 2
0432 2043 BEDDING MATERIAL (3 IN) CY 51.00 $93.60 51.00 $93.60 1
0432 2050 RIPRAP (CONC)(CL B)(5 IN) CY 557.20 $400.88 557.20 $400.88 2
0432 2066 RIPRAP (CONC)(CL B) CY 59.50 $357.14 74.85 $401.97 4
0432 2084 RIPRAP (CONC) (CL B) (4") CY 2.00 $600.00 2.00 $600.00 1
0432 2099 RIPRAP (MOW STRIP)(6 IN) CY 130.00 $300.00 130.00 $300.00 1
0438 2002 CLEAN AND SEAL EXIST JOINTS LF 2,904.00 $16.80 4,740.00 $18.04 5
0438 2004 CLEAN AND SEAL JOINTS LF 745.94 $5.37 745.94 $5.37 2
0438 2010 CLEAN AND SEAL EXIST JOINTS (CL-3) LF 831.00 $18.50 831.00 $18.50 1
0442 2001 STR STL (ROLLED BEAM) LB 1,876.00 $6.00 1,876.00 $6.00 1
0442 2005 STR STL (MISCELLANEOUS) LB 3,027.20 $3.22 3,027.20 $3.22 2
0442 2047 STRUCTURAL STEEL(MISCELLANEOUS BRIDGE) LB 145.00 $10.00 145.00 $10.00 1
0446 2002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $295,000.00 1.00 $295,000.00 1
0450 2006 RAIL (TY T411) LF 524.00 $100.00 524.00 $100.00 1
0450 2021 RAIL (TY T101RC) LF 1,400.00 $48.31 1,400.00 $48.31 2
0450 2025 RAIL (TY PR1) LF 785.00 $60.00 785.00 $60.00 1
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0450 2033 RAIL (TY PR1)(MOD) LF 490.00 $60.00 490.00 $60.00 1
0450 2069 RAIL (TY T101 RAC-R) LF 291.67 $81.56 291.67 $81.56 2
0450 2072 RAIL (HANDRAIL)(TY A) LF 64.00 $50.65 64.00 $50.65 1
0450 2087 RAIL (TY T101RC)(MOD) LF 1,548.62 $54.38 1,548.62 $54.38 2
0450 2161 RAIL (TY T223) LF 3,129.00 $60.00 3,129.00 $60.00 1
0450 2184 RAIL (T101)(RETROFIT) LF . . 1,304.00 $65.00 1
0452 2002 REMOV RAIL (METAL ELEMENTS) LF 167.34 $6.00 167.34 $6.00 1
0452 2004 REMOV RAIL (CONC PARAPET & MTL ELMNTS) LF . . 1,304.00 $15.00 1
0454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 130.00 $110.00 130.00 $110.00 1
0454 2007 HEADER TYPE EXPANSION JOINT CF 1,161.10 $344.77 1,161.10 $344.77 4
0454 2008 JOINT SEALANT LF 5,882.06 $6.87 5,882.06 $6.87 4
0459 2015 GABIONS (PVC)( 3FT X 3 FT) CY 14.00 $198.57 14.00 $198.57 2
0459 2017 GABIONS (3FT X 1.5FT)(PVC) CY 17.50 $135.00 17.50 $135.00 1
0459 2019 GABIONS (1FT X 3FT)(PVC) CY 4.10 $314.27 4.10 $314.27 2
0460 2003 CMP (GAL STL 18 IN) LF 1,637.00 $25.85 1,637.00 $25.85 3
0460 2004 CMP (GAL STL 24 IN) LF 448.00 $34.41 448.00 $34.41 5
0460 2005 CMP (GAL STL 30 IN) LF 176.00 $49.09 176.00 $49.09 3
0460 2007 CMP (GAL STL 36 IN) LF 151.00 $56.31 151.00 $56.31 2
0460 2009 CMP (GAL STL 48 IN) LF 162.00 $122.00 162.00 $122.00 1
0460 2014 CMP AR (GAL STL DES 2) LF 58.00 $35.80 58.00 $35.80 1
0460 2015 CMP AR (GAL STL DES 3) LF 261.00 $43.00 261.00 $43.00 1
0460 2016 CMP AR (GAL STL DES 4) LF 30.00 $60.70 30.00 $60.70 1
0460 2017 CMP AR (GAL STL DES 5) LF 61.40 $55.00 61.40 $55.00 1
0460 2069 SRCMP AR (GAL STL DES 6) LF 88.00 $125.00 88.00 $125.00 1
0460 2070 SRCMP AR (GAL STL DES 7) LF 27.00 $85.00 27.00 $85.00 1
0462 2001 CONC BOX CULV (3 FT X 2 FT) LF 1,752.50 $112.90 1,752.50 $112.90 3
0462 2004 CONC BOX CULV (4 FT X 3 FT) LF 34.00 $180.00 34.00 $180.00 1
0462 2005 CONC BOX CULV (4 FT X 4 FT) LF 1,346.00 $133.44 1,346.00 $133.44 3
0462 2006 CONC BOX CULV (5 FT X 2 FT) LF 189.00 $205.00 189.00 $205.00 1
0462 2008 CONC BOX CULV (5 FT X 4 FT) LF 730.50 $153.98 730.50 $153.98 2
0462 2009 CONC BOX CULV (5 FT X 5 FT) LF 2,154.00 $186.85 2,154.00 $186.85 2
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0462 2010 CONC BOX CULV (6 FT X 3 FT) LF 112.00 $334.97 112.00 $334.97 2
0462 2011 CONC BOX CULV (6 FT X 4 FT) LF 638.63 $313.94 638.63 $313.94 1
0462 2019 CONC BOX CULV (8 FT X 4 FT) LF 776.00 $267.00 776.00 $267.00 1
0462 2020 CONC BOX CULV (8 FT X 5 FT) LF 30.00 $367.48 30.00 $367.48 1
0462 2024 CONC BOX CULV (9 FT X 5 FT) LF 1,566.00 $325.00 1,566.00 $325.00 1
0462 2027 CONC BOX CULV (9 FT X 8 FT) LF 44.00 $400.00 44.00 $400.00 1
0462 2033 CONC BOX CULV (10 FT X 9 FT) LF 152.00 $556.40 152.00 $556.40 1
0464 2003 RC PIPE (CL III)(18 IN) LF 3,726.70 $29.21 3,764.70 $29.22 13
0464 2005 RC PIPE (CL III)(24 IN) LF 12,707.00 $48.24 13,017.00 $47.97 16
0464 2006 RC PIPE (CL III)(27 IN) LF 479.60 $52.00 479.60 $52.00 1
0464 2007 RC PIPE (CL III)(30 IN) LF 4,591.00 $64.25 4,907.00 $63.01 10
0464 2009 RC PIPE (CL III)(36 IN) LF 3,553.00 $70.80 3,929.00 $69.29 7
0464 2010 RC PIPE (CL III)(42 IN) LF 1,336.00 $89.73 1,336.00 $89.73 2
0464 2011 RC PIPE (CL III)(48 IN) LF 3,598.00 $107.78 3,598.00 $107.78 3
0464 2019 RC PIPE (CL IV)(12 IN) LF 39.00 $28.87 39.00 $28.87 2
0464 2021 RC PIPE (CL IV)(18 IN) LF 374.00 $30.63 374.00 $30.63 2
0464 2022 RC PIPE (CL IV)(24 IN) LF 699.30 $49.61 699.30 $49.61 3
0464 2024 RC PIPE (CL IV)(30 IN) LF 269.00 $65.00 269.00 $65.00 1
0464 2026 RC PIPE (CL IV)(36 IN) LF 101.60 $80.05 101.60 $80.05 2
0464 2027 RC PIPE (CL IV)(42 IN) LF 118.40 $128.07 118.40 $128.07 2
0464 2028 RC PIPE (CL IV)(48 IN) LF 67.40 $190.00 67.40 $190.00 1
0464 2030 RC PIPE (CL IV)(60 IN) LF 8.20 $350.00 8.20 $350.00 1
0464 2035 RC PIPE (CL V)(18 IN) LF 264.00 $39.90 264.00 $39.90 1
0464 2064 RC PIPE (ARCH)(CL III)(DES 3) LF 48.00 $60.00 48.00 $60.00 1
0464 2114 RC PIPE (CL IV)(21 IN) LF 14.00 $45.00 14.00 $45.00 1
0465 2001 INLET (COMPL)(TY C) EA 29.00 $3,277.79 29.00 $3,277.79 3
0465 2003 INLET (COMPL)(TY H) EA 12.00 $2,611.57 12.00 $2,611.57 5
0465 2005 MANH (COMPL)(TY M) EA 2.00 $2,700.00 2.00 $2,700.00 1
0465 2006 MANH (COMPL)(JUNCT BOX)(TY M) EA 4.00 $2,300.00 4.00 $2,300.00 1
0465 2007 INLET EXT (TY C) EA 5.00 $750.00 5.00 $750.00 1
0465 2011 INLET (COMPL)(TY AD) EA 14.00 $2,425.00 14.00 $2,425.00 2
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0465 2012 INLET (COMPL)(TY A) EA 1.00 $3,000.00 1.00 $3,000.00 1
0465 2020 INLET (COMPL)(CURB)(TY II) EA 7.00 $5,750.00 7.00 $5,750.00 1
0465 2097 INLET (COMP)(GRATE) EA 1.00 $6,400.00 1.00 $6,400.00 1
0465 2098 INLET (COMPL)(TY C1) EA 15.00 $2,500.00 15.00 $2,500.00 1
0465 2100 INLET (COMPL)(TY 1) EA 61.00 $2,440.00 61.00 $2,440.00 1
0465 2104 INLET EXT EA 135.00 $700.00 135.00 $700.00 1
0465 2106 INLET EXT (TYII) EA 1.00 $2,309.95 1.00 $2,309.95 1
0465 2152 MANH (COMPL)(RISER ONLY) EA 7.00 $1,800.00 7.00 $1,800.00 1
0465 2154 INLET (COMPL)(TY C)(5') EA 4.00 $2,000.00 4.00 $2,000.00 1
0465 2161 INLET (COMPL)(TY H)(MOD) EA 2.00 $4,297.22 2.00 $4,297.22 1
0465 2177 INLET (COMPL)(TY B) EA 4.00 $2,604.00 4.00 $2,604.00 1
0465 2229 INLET EXT (TY C1) EA 11.00 $1,000.00 11.00 $1,000.00 1
0465 2281 INLET (COMPL)(TY C 1-GRATE) EA 1.00 $3,500.00 1.00 $3,500.00 1
0465 2413 MANH (COMPL)(JUNCT BOX)(TY MH-M)(MOD) EA 1.00 $6,000.00 1.00 $6,000.00 1
0465 2470 INLET (COMPL)(TY C)(SPL)(PAR) EA 2.00 $4,650.00 2.00 $4,650.00 2
0465 2491 INLET (COMPL) (TY A) (MOD) EA 6.00 $2,500.00 6.00 $2,500.00 1
0465 2500 INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 28.00 $2,250.00 28.00 $2,250.00 1
0465 2521 INLET (COMPL)(CURB)(10') EA 1.00 $3,700.00 1.00 $3,700.00 1
0465 2564 INLET (COMPL)(CURB&GRATE)(TY I) EA 25.00 $2,750.00 25.00 $2,750.00 1
0465 2582 5'X 5' RCB TEE W/RISER EA 1.00 $10,500.00 1.00 $10,500.00 1
0465 2583 JUNCTION RISER (MOD) EA 3.00 $3,000.00 3.00 $3,000.00 1
0465 2584 JUNCTION BOX (MOD)(A26) EA 1.00 $9,500.00 1.00 $9,500.00 1
0465 2585 JUNCTION BOX (MOD)(A28) EA 1.00 $6,500.00 1.00 $6,500.00 1
0465 2586 JUNCTION BOX (MOD)(A30) EA 1.00 $15,000.00 1.00 $15,000.00 1
0466 2001 WINGWALL (SW-0) SF 113.00 $42.00 113.00 $42.00 1
0466 2003 WINGWALL (FW-S) SF 101.00 $46.00 101.00 $46.00 1
0466 2004 WINGWALL (PW) SF 1,065.00 $41.00 1,065.00 $41.00 1
0466 2008 WINGWALL (SW-0)(HW=6 FT) EA 3.00 $3,200.00 3.00 $3,200.00 1
0466 2009 WINGWALL (SW-0)(HW=7 FT) EA 2.00 $7,500.00 2.00 $7,500.00 1
0466 2019 WINGWALL (FW-0)(HW=3 FT) EA 4.00 $3,100.00 4.00 $3,100.00 2
0466 2020 WINGWALL (FW-0)(HW=4 FT) EA 2.00 $3,090.00 2.00 $3,090.00 1
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0466 2021 WINGWALL (FW-0)(HW=5 FT) EA 1.00 $8,000.00 1.00 $8,000.00 1
0466 2022 WINGWALL (FW-0)(HW=6 FT) EA 2.00 $3,200.00 2.00 $3,200.00 1
0466 2023 WINGWALL (FW-0)(HW=7 FT) EA 1.00 $3,500.00 1.00 $3,500.00 1
0466 2033 WINGWALL (FW-S)(HW=3 FT) EA 3.00 $2,666.67 3.00 $2,666.67 2
0466 2034 WINGWALL (FW-S)(HW=4 FT) EA 1.00 $13,000.00 1.00 $13,000.00 1
0466 2047 WINGWALL (PW)(HW=3 FT) EA 6.00 $4,833.33 6.00 $4,833.33 2
0466 2048 WINGWALL (PW)(HW=4 FT) EA 6.00 $4,702.00 6.00 $4,702.00 3
0466 2049 WINGWALL (PW)(HW=5 FT) EA 11.00 $3,895.64 12.00 $3,913.67 4
0466 2050 WINGWALL (PW)(HW=6 FT) EA 11.00 $7,481.20 11.00 $7,481.20 6
0466 2051 WINGWALL (PW)(HW=7 FT) EA 20.00 $7,480.67 20.00 $7,480.67 8
0466 2052 WINGWALL (PW)(HW=8 FT) EA 9.00 $11,304.44 9.00 $11,304.44 3
0466 2053 WINGWALL (PW)(HW=9 FT) EA 3.00 $8,333.33 3.00 $8,333.33 2
0466 2054 WINGWALL (PW)(HW=10 FT) EA 1.00 $17,500.00 1.00 $17,500.00 1
0466 2055 WINGWALL (PW)(HW=11 FT) EA 4.00 $20,855.00 4.00 $20,855.00 3
0466 2056 WINGWALL (PW)(HW=12 FT) EA 6.00 $23,013.33 6.00 $23,013.33 3
0466 2057 WINGWALL (PW)(HW=13 FT) EA 1.00 $28,000.00 1.00 $28,000.00 1
0466 2070 HEADWALL (CH-FW-0)(DIA= 42 IN) EA 1.00 $3,000.00 1.00 $3,000.00 1
0466 2095 HEADWALL (CH-FW-30)(DIA= 24 IN) EA 3.00 $2,000.00 3.00 $2,000.00 2
0466 2097 HEADWALL (CH-FW-30)(DIA= 30 IN) EA 2.00 $2,500.00 2.00 $2,500.00 1
0466 2125 HEADWALL (CH-PW-0)(DIA= 24 IN) EA 19.00 $2,763.16 19.00 $2,763.16 2
0466 2127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 2.00 $3,400.00 2.00 $3,400.00 1
0466 2129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 5.00 $3,780.00 7.00 $3,700.00 3
0466 2130 HEADWALL (CH-PW-0)(DIA= 42 IN) EA 1.00 $4,000.00 1.00 $4,000.00 1
0466 2131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 3.00 $3,833.33 3.00 $3,833.33 3
0466 2133 HEADWALL (CH-PW-0)(DIA= 60 IN) EA 2.00 $5,500.00 2.00 $5,500.00 1
0466 2140 HEADWALL (CH-PW-S)(DIA= 24 IN) EA 4.00 $2,450.00 4.00 $2,450.00 2
0466 2142 HEADWALL (CH-PW-S)(DIA= 30 IN) EA . . 2.00 $3,000.00 1
0466 2144 HEADWALL (CH-PW-S)(DIA= 36 IN) EA 2.00 $4,500.00 6.00 $3,833.33 2
0466 2194 HEADWALL (CH-PW-A-S)(DES= 5) EA 1.00 $7,000.00 1.00 $7,000.00 1
0466 2200 WINGWALL (SPECIAL) EA 2.00 $3,200.00 2.00 $3,200.00 1
0466 2203 HEADWALL (SPECIAL) EA 5.00 $3,840.00 5.00 $3,840.00 2
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0466 2234 HEADWALL (CH-PW-0)(DIA= 24 IN)(MOD) EA 1.00 $2,500.00 1.00 $2,500.00 1
0466 2235 HEADWAL (CH-PW-0)(DIA=36IN)(MOD) EA 1.00 $3,600.00 1.00 $3,600.00 1
0466 2289 WINGWALL (PW)(HW=9.5 FT) EA 1.00 $7,500.00 1.00 $7,500.00 1
0467 2023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 2.00 $4,199.83 2.00 $4,199.83 1
0467 2032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $4,724.81 4.00 $4,724.81 1
0467 2039 SET (TY I)(S= 5 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $2,900.00 2.00 $2,900.00 1
0467 2040 SET (TY I)(S= 5 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $5,862.41 2.00 $5,862.41 2
0467 2048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $5,774.76 2.00 $5,774.76 1
0467 2067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 1.00 $6,824.72 1.00 $6,824.72 1
0467 2101 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C) EA 9.00 $4,000.00 9.00 $4,000.00 1
0467 2108 SET (TY I)(S= 4 FT)(HW= 4 FT)(4:1)(C) EA 1.00 $7,000.00 1.00 $7,000.00 1
0467 2113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 5.00 $4,000.00 5.00 $4,000.00 1
0467 2114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 6.00 $5,000.00 6.00 $5,000.00 1
0467 2120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C) EA 7.00 $4,000.00 7.00 $4,000.00 1
0467 2151 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(C) EA 1.00 $4,500.00 1.00 $4,500.00 1
0467 2158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $10,000.00 2.00 $10,000.00 1
0467 2161 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(C) EA 3.00 $5,500.00 3.00 $5,500.00 1
0467 2172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 4.00 $2,603.95 4.00 $2,603.95 1
0467 2184 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(P) EA 1.00 $8,399.66 1.00 $8,399.66 1
0467 2188 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(P) EA 4.00 $5,050.00 4.00 $5,050.00 2
0467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 6.00 $464.58 6.00 $464.58 2
0467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 8.00 $517.50 10.00 $474.00 4
0467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 1.00 $950.00 1.00 $950.00 1
0467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 10.00 $2,000.00 10.00 $2,000.00 1
0467 2216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 5.00 $2,688.00 5.00 $2,688.00 2
0467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 1.00 $530.00 1.00 $530.00 1
0467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 14.00 $905.29 14.00 $905.29 6
0467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 13.00 $896.71 13.00 $896.71 5
0467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 4.00 $2,116.06 4.00 $2,116.06 3
0467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 1.00 $944.98 1.00 $944.98 1
0467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 3.00 $780.00 5.00 $688.00 3
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0467 2238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 2.00 $2,099.91 6.00 $1,299.97 2
0467 2273 SET (TY II)(18 IN)(CMP)(6:1)(C) EA 2.00 $676.00 2.00 $676.00 1
0467 2284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 2.00 $500.00 2.00 $500.00 1
0467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 2.00 $650.00 2.00 $650.00 1
0467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 215.00 $493.69 217.00 $492.82 10
0467 2287 SET (TY II)(21 IN)(RCP)(6:1)(P) EA 2.00 $900.00 2.00 $900.00 1
0467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 106.00 $742.58 112.00 $734.94 12
0467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 37.00 $1,609.70 37.00 $1,609.70 4
0467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 3.00 $2,833.33 3.00 $2,833.33 2
0467 2293 SET (TY II)(42 IN)(RCP)(6:1)(P) EA 3.00 $3,600.00 3.00 $3,600.00 1
0467 2294 SET (TY II)(48 IN)(RCP)(6:1)(P) EA 3.00 $5,600.00 3.00 $5,600.00 2
0467 2299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 6.00 $500.00 6.00 $500.00 1
0467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 204.00 $554.26 204.00 $554.26 4
0467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 54.00 $649.63 54.00 $649.63 4
0467 2305 SET (TY II)(30 IN)(CMP)(6:1)(P) EA 10.00 $1,370.00 10.00 $1,370.00 4
0467 2306 SET (TY II)(33 IN)(CMP)(6:1)(P) EA 2.00 $900.00 2.00 $900.00 1
0467 2307 SET (TY II)(36 IN)(CMP)(6:1)(P) EA 12.00 $1,671.23 12.00 $1,671.23 2
0467 2308 SET (TY II)(42 IN)(CMP)(6:1)(P) EA 4.00 $2,800.00 4.00 $2,800.00 1
0467 2309 SET (TY II)(48 IN)(CMP)(6:1)(P) EA 8.00 $5,500.00 8.00 $5,500.00 1
0467 2336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 4.00 $1,600.00 4.00 $1,600.00 1
0467 2337 SET (TY II)(DES 3)(CMP)(6:1)(P) EA 14.00 $1,000.00 14.00 $1,000.00 1
0467 2338 SET (TY II)(DES 4)(CMP)(6:1)(P) EA 2.00 $1,330.70 2.00 $1,330.70 1
0467 2339 SET (TY II)(DES 5)(CMP)(6:1)(P) EA 4.00 $2,000.00 4.00 $2,000.00 1
0467 2340 SET (TY II)(DES 6)(CMP)(6:1)(P) EA 10.00 $4,600.00 10.00 $4,600.00 2
0467 2341 SET (TY II)(DES 7)(CMP)(6:1)(P) EA 4.00 $3,800.00 4.00 $3,800.00 1
0467 2348 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 1.00 $750.00 1.00 $750.00 1
0467 2382 SET (TY II)(24 IN)(RCP)(4:1)(P) EA 8.00 $975.00 8.00 $975.00 1
0467 2428 SET (REPLACE PIPE RUNNER ASSEMBLY) EA 1.00 $3,000.00 1.00 $3,000.00 1
0472 2001 REMOV & RE-LAY PIPE (12 IN) LF 83.00 $20.00 83.00 $20.00 1
0472 2003 REMOV & RE-LAY PIPE (18 IN) LF 522.00 $20.00 522.00 $20.00 2
0472 2004 REMOV & RE-LAY PIPE (21 IN) LF 52.00 $25.00 52.00 $25.00 1
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0472 2005 REMOV & RE-LAY PIPE (24 IN) LF 534.00 $20.72 534.00 $20.72 2
0472 2007 REMOV & RE-LAY PIPE (30 IN) LF 25.00 $30.00 25.00 $30.00 1
0472 2009 REMOV & RE-LAY PIPE (36 IN) LF 63.00 $40.00 63.00 $40.00 1
0472 2010 REMOV & RE-LAY PIPE (42 IN) LF 96.00 $60.00 96.00 $60.00 1
0472 2012 REMOV & RE-LAY PIPE (54 IN) LF 18.00 $65.00 18.00 $65.00 1
0476 2001 JACK BOR OR TUN PIPE(18 IN)(RC)(CL III) LF 62.00 $90.00 62.00 $90.00 1
0476 2002 JACK BOR OR TUN PIPE(24 IN)(RC)(CL III) LF 611.00 $115.00 611.00 $115.00 1
0476 2003 JACK BOR OR TUN PIPE(30 IN)(RC)(CL III) LF 80.00 $769.00 80.00 $769.00 1
0476 2006 JACK BOR OR TUN PIPE(48 IN)(RC)(CL III) LF 280.00 $450.00 280.00 $450.00 2
0476 2012 JACK BOR OR TUN PIPE(24 IN)(RC)(CL IV) LF 53.00 $550.00 53.00 $550.00 1
0476 2016 JACK BOR OR TUN PIPE(48 IN)(RC)(CL IV) LF 66.00 $645.00 66.00 $645.00 1
0479 2001 ADJ MANHS EA 5.00 $640.00 5.00 $640.00 2
0479 2002 ADJ INLETS EA 4.00 $1,603.43 4.00 $1,603.43 3
0479 2006 ADJUST INLET (CAP) EA 3.00 $1,250.00 3.00 $1,250.00 1
0480 2001 CLEAN EXIST CULVS EA 10.00 $1,488.00 10.00 $1,488.00 2
0481 2015 PVC PIPE (SCH 40)(12 IN) LF 242.00 $28.50 242.00 $28.50 1
0496 2002 REMOV STR (INLET) EA 10.00 $500.82 10.00 $500.82 3
0496 2003 REMOV STR (MANHOLE) EA 5.00 $750.00 5.00 $750.00 1
0496 2004 REMOV STR (SET) EA 5.00 $220.00 5.00 $220.00 3
0496 2005 REMOV STR (WINGWALL) EA 10.00 $925.00 10.00 $925.00 3
0496 2006 REMOV STR (HEADWALL) EA 18.00 $780.00 18.00 $780.00 1
0496 2007 REMOV STR (PIPE) LF 6,595.00 $12.59 7,485.00 $11.69 9
0496 2008 REMOV STR (BOX CULVERT) LF 399.00 $35.38 399.00 $35.38 2
0496 2016 REMOV STR (PIPE) EA 127.00 $171.98 131.00 $169.78 7
0496 2018 REMOVE STR (CONC) EA 1.00 $1,000.00 1.00 $1,000.00 1
0496 2042 REMOV STR (SMALL) EA 15.00 $368.48 15.00 $368.48 4
0496 2045 REMOV STR (FLAG POLE) EA 8.00 $500.00 8.00 $500.00 1
0500 2001 MOBILIZATION LS 61.00 $155,687.22 75.00 $137,347.89 75
0502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 391.50 $4,143.20 446.50 $3,845.39 75
0502 2047 OFF-DUTY POLICE OFFICER HR 480.00 $21.60 480.00 $21.60 1
0506 2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 8,128.00 $15.21 9,178.00 $15.20 14
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0506 2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 3,479.00 $20.51 3,479.00 $20.51 7
0506 2003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 842.00 $37.22 842.00 $37.22 5
0506 2009 ROCK FILTER DAMS (REMOVE) LF 11,076.00 $4.89 12,126.00 $4.81 21
0506 2016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 2,251.60 $11.36 2,407.60 $11.58 12
0506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 80.00 $11.00 80.00 $11.00 1
0506 2019 CONSTRUCTION EXITS (REMOVE) SY 2,192.60 $4.53 2,348.60 $4.49 12
0506 2022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 124.00 $43.00 124.00 $43.00 4
0506 2024 BACKHOE WORK (EROSION & SEDM CONT) HR 1,465.00 $49.35 1,534.75 $49.62 18
0506 2025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 20.00 $1.00 30.00 $1.00 3
0506 2026 FRNT END LOADER WORK (ERSN & SEDM CONT) HR 489.00 $36.27 489.00 $36.27 2
0506 2027 BLADING WORK (EROSION & SEDM CONT) HR 32.00 $153.13 32.00 $153.13 3
0506 2030 CONSTRUCTION PERIMETER FENCE LF 275.00 $3.00 275.00 $3.00 1
0506 2031 SANDBAGS FOR EROSION CONTROL EA 183.00 $6.80 183.00 $6.80 3
0506 2032 SANDBAGS FOR EROSION CONTROL (18") LF . . 1,440.00 $5.00 1
0506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 116,576.00 $2.23 119,861.00 $2.22 40
0506 2035 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 500.00 $2.89 500.00 $2.89 3
0506 2036 SANDBAGS FOR EROSION CONTROL (6 IN) LF 220.00 $4.00 220.00 $4.00 1
0506 2038 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 150.00 $4.00 150.00 $4.00 1
0506 2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 636.00 $3.73 636.00 $3.73 2
0506 2045 BIODEGRADABLE EROSION CONTROL LOGS(12") LF 3,500.00 $1.45 3,500.00 $1.45 1
0508 2002 CONSTRUCTING DETOURS SY 1,066.00 $27.25 1,066.00 $27.25 1
0510 2001 ONE-WAY TRAFFIC CONTROL HR 120.00 $60.00 120.00 $60.00 2
0512 2008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 920.00 $13.50 920.00 $13.50 2
0512 2009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 220.00 $37.64 220.00 $37.64 3
0512 2011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 3,400.00 $7.02 5,500.00 $8.05 4
0512 2014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 900.00 $7.00 900.00 $7.00 1
0512 2017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 2,700.00 $5.00 2,700.00 $5.00 1
0512 2020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 2,940.00 $5.36 5,940.00 $6.70 3
0512 2026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 6,100.00 $4.91 6,100.00 $4.91 2
0512 2027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 460.00 $5.28 460.00 $5.28 2
0512 2029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 3,400.00 $5.15 5,500.00 $6.17 4
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0512 2032 PORT CTB (STKPL)(SNGL SLP) (TY 2) LF 900.00 $5.00 900.00 $5.00 1
0512 2035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 2,700.00 $5.00 2,700.00 $5.00 1
0512 2036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 140.00 $5.00 140.00 $5.00 1
0512 2038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF . . 90.00 $5.00 1
0512 2044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 920.00 $7.88 920.00 $7.88 2
0512 2045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 80.00 $7.88 80.00 $7.88 2
0512 2046 PORT CTB(MOVE)(SAFETY SH)(TY P&P) LF 3,075.00 $5.00 3,075.00 $5.00 1
0512 2047 PORT CTB(STKPL)(SAFETY SH)(TY P&P) LF 875.00 $7.00 875.00 $7.00 1
0512 2068 PORT CTB(DES SOURCE)(SAFETY SH)(TY P&P) LF 875.00 $7.00 875.00 $7.00 1
0528 2004 LANDSCAPE PAVERS SY 688.00 $60.00 688.00 $60.00 1
0529 2001 CONC CURB (TY I) LF 100.00 $18.00 100.00 $18.00 1
0529 2002 CONC CURB (TY II) LF 605.66 $17.22 605.66 $17.22 3
0529 2003 CONC CURB & GUTTER (TY I) LF 100.00 $20.00 100.00 $20.00 1
0529 2004 CONC CURB & GUTTER (TY II) LF 6,788.00 $13.39 6,788.00 $13.39 5
0529 2006 CONC CURB (MONO) (TY II) LF 5,944.00 $4.52 5,944.00 $4.52 3
0529 2007 CONC CURB (DOWEL) LF 56,267.00 $4.55 56,267.00 $4.55 1
0529 2008 CONC CURB & GUTTER (SPECIAL) LF 40.00 $15.00 40.00 $15.00 1
0529 2010 CONC CURB AND GUTTER (TY II)(REINF) LF 37.00 $50.64 37.00 $50.64 1
0529 2014 CONC CURB (TY C) LF 4,255.00 $7.00 4,255.00 $7.00 1
0530 2002 INTERSECTIONS (ACP) EA 1.00 $2,662.50 1.00 $2,662.50 1
0530 2003 INTERSECTIONS (SURF TREAT) EA 118.00 $454.60 127.00 $572.78 6
0530 2004 INTERSECTIONS (CONC) SY 334.50 $69.00 334.50 $69.00 1
0530 2005 INTERSECTIONS (ACP) SY 7,773.48 $22.28 7,773.48 $22.28 6
0530 2007 DRIVEWAYS (CONC) EA 27.00 $1,560.00 27.00 $1,560.00 1
0530 2008 DRIVEWAYS (ACP) EA 163.00 $455.40 163.00 $455.40 4
0530 2009 DRIVEWAYS (SURF TREAT) EA 137.00 $435.47 137.00 $435.47 2
0530 2010 DRIVEWAYS (CONC) SY 10,922.53 $51.45 10,951.53 $51.50 14
0530 2011 DRIVEWAYS (ACP) SY 22,438.64 $27.67 22,438.64 $27.67 6
0530 2014 TURNOUTS (ACP) EA 5.00 $2,550.00 5.00 $2,550.00 1
0530 2015 TURNOUTS (SURF TREAT) EA 114.00 $464.21 126.00 $473.81 5
0530 2017 TURNOUTS (ACP) SY 2,793.00 $26.93 2,793.00 $26.93 2
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0530 2021 INTRSCT, DRVWAYS, & TURNOUT(SURF TREAT) SY 5,673.00 $10.00 5,673.00 $10.00 1
0531 2003 CONC SIDEWALKS (5') (6") LF 455.00 $28.00 455.00 $28.00 1
0531 2004 CONC SIDEWALKS (6") SY 676.00 $39.08 676.00 $39.08 2
0531 2005 CURB RAMPS (TY 1) EA 57.00 $787.37 57.00 $787.37 5
0531 2006 CURB RAMPS (TY 2) EA 7.00 $1,628.57 7.00 $1,628.57 3
0531 2007 CURB RAMPS (TY 3) EA 1.00 $1,000.00 1.00 $1,000.00 1
0531 2008 CURB RAMPS (TY 4) EA 2.00 $1,000.00 2.00 $1,000.00 1
0531 2009 CURB RAMPS (TY 6) EA 1.00 $1,000.00 1.00 $1,000.00 1
0531 2010 CURB RAMPS (TY 7) EA 12.00 $988.33 12.00 $988.33 4
0531 2011 CURB RAMPS (TY 8) EA 7.00 $1,314.29 7.00 $1,314.29 3
0531 2012 CURB RAMPS (TY 9) EA 1.00 $1,000.00 1.00 $1,000.00 1
0531 2013 CURB RAMPS (TY 20) EA 2.00 $1,000.00 2.00 $1,000.00 1
0531 2014 CURB RAMPS (TY 22) EA 2.00 $1,000.00 2.00 $1,000.00 1
0531 2015 CONC SIDEWLKS (4") SY 2,457.00 $39.02 2,457.00 $39.02 4
0531 2017 CURB RAMPS (TY 21) EA 9.50 $1,352.63 9.50 $1,352.63 3
0531 2019 CONC SIDEWALKS (4.5") SY 217.00 $35.00 217.00 $35.00 1
0531 2024 CONC SIDEWALK (5") SY 407.00 $55.00 407.00 $55.00 1
0531 2035 CONCRETE SIDEWALKS (5')(4") LF 566.00 $21.47 566.00 $21.47 2
0531 2040 CURB RAMPS (TY 5) EA 1.00 $1,200.00 1.00 $1,200.00 1
0531 2041 CURB RAMPS (TY 10) EA 4.00 $1,047.51 4.00 $1,047.51 2
0531 2043 CONC SIDEWALKS(6')(5") LF 1,431.05 $20.53 1,431.05 $20.53 1
0531 2054 CURB RAMPS SY 763.00 $90.00 763.00 $90.00 1
0533 2006 SHOULDER TEXTURING (MILLED)(ASPHALT) LF 452,797.00 $0.13 452,797.00 $0.13 3
0536 2002 CONC MEDIAN SY 8,332.40 $38.41 8,332.40 $38.41 4
0536 2004 CONC DIRECTIONAL ISLAND SY 1,697.00 $45.00 1,697.00 $45.00 1
0538 2001 RIGHT OF WAY MARKERS EA 52.00 $206.59 52.00 $206.59 2
0540 2001 MTL W-BEAM GD FEN (TIM POST) LF 7,650.50 $15.24 8,575.50 $15.67 11
0540 2002 MTL W-BEAM GD FEN (STEEL POST) LF 3,975.00 $17.95 3,975.00 $17.95 3
0540 2005 TERMINAL ANCHOR SECTION EA 3.00 $462.67 31.00 $225.42 3
0540 2007 MTL W-BEAM GD FEN ADJUSTMENT LF 725.00 $8.00 725.00 $8.00 1
0540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 50.00 $1,516.40 100.00 $1,358.20 5
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0540 2012 MTL BEAM GD FEN TRANS (TL2) EA 4.00 $645.00 4.00 $645.00 1
0540 2013 MTL BEAM GD FEN TRANS (T101) EA 47.00 $846.60 103.00 $902.82 5
0540 2015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 68.00 $24.00 68.00 $24.00 1
0540 2025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 2.00 $450.00 2.00 $450.00 1
0540 2031 MTL BM GD FN (REMOVE & RESET) LF . . 600.00 $9.80 1
0540 2034 MTL W-BEAM GD FEN(SPECIAL) LF 25.00 $25.00 25.00 $25.00 1
0540 2036 DRIVEWAY TERMINAL ANCHOR SECTION EA 1.00 $520.00 1.00 $520.00 1
0542 2001 REMOVING METAL BEAM GUARD FENCE LF 6,126.00 $2.28 7,026.00 $2.13 11
0542 2002 REMOVING TERMINAL ANCHOR SECTION EA 42.00 $99.62 104.00 $157.54 11
0542 2004 REMOVING MTL BM GD FEN TRANS (TL2) LF 113.00 $2.50 113.00 $2.50 1
0544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 30.00 $1,711.26 44.00 $1,854.40 7
0544 2002 GUARDRAIL END TREATMENT (MOVE & RESET) EA 7.00 $650.00 15.00 $698.00 2
0544 2003 GUARDRAIL END TREATMENT (REMOVE) EA 47.00 $183.64 57.00 $168.97 4
0544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 32.00 $1,801.00 32.00 $1,801.00 4
0544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 36.00 $2,272.59 64.00 $2,153.33 4
0544 2013 GDRAIL END TRT(INSTALL)(HBA POST) EA 48.00 $2,300.00 48.00 $2,300.00 1
0545 2007 CRASH CUSH ATTEN (INSTL)(TRACC) EA . . 3.00 $3,000.00 1
0545 2008 CRASH CUSH ATTEN (MOVE&RESET)(TRACC) EA . . 1.00 $2,000.00 1
0545 2009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA . . 3.00 $1,000.00 1
0545 2022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 14.00 $10,162.86 14.00 $10,162.86 2
0545 2023 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(N) EA 21.00 $1,667.05 21.00 $1,667.05 3
0545 2024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 17.00 $1,058.24 17.00 $1,058.24 3
0545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 1.00 $2,417.47 1.00 $2,417.47 1
0545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK ZONE) EA 1.00 $2,417.47 1.00 $2,417.47 1
0545 2051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 1.00 $966.99 1.00 $966.99 1
0545 2052 CRASH CUSH ATTEN(INSTL)(SFPM-17 BRL AS) EA 1.00 $7,000.00 1.00 $7,000.00 1
0545 2053 CRASH CUSH ATTEN(REMOV)(SFPM-17 BRL AS) EA 1.00 $3,240.00 1.00 $3,240.00 1
0545 2054 CRASH CUSH ATTEN (CATGR)(INSTL) EA 4.00 $5,865.00 4.00 $5,865.00 1
0550 2001 CHAIN LINK FENCE (INSTALL) (6') LF 1,830.00 $12.54 1,830.00 $12.54 3
0550 2003 CHAIN LINK FENCE (REMOVE) LF 1,712.00 $1.00 1,712.00 $1.00 1
0552 2001 WIRE FENCE (TY A) LF 250.00 $15.20 250.00 $15.20 2
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0556 2010 PIPE UNDERDRAINS (TY 5,6,7 OR 8)(6") LF 2,860.00 $11.25 2,860.00 $11.25 2
0560 2004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 133.00 $107.21 133.00 $107.21 5
0560 2005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 23.00 $133.48 23.00 $133.48 4
0560 2007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 48.00 $142.31 48.00 $142.31 6
0560 2008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 34.00 $340.74 34.00 $340.74 5
0560 2009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 10.00 $312.99 10.00 $312.99 3
0560 2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 88.00 $190.00 108.00 $178.70 2
0560 2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND EA 4.00 $220.00 5.00 $204.20 2
0560 2015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 491.00 $122.70 503.00 $123.47 7
0560 2016 MAILBOX INSTALL-D(TWW-POST)TY2 FND-TB EA 12.00 $170.00 12.00 $170.00 1
0560 2018 MAILBOX INSTALL-S(TWG-POST)TY 4 FND EA 89.00 $140.90 89.00 $140.90 2
0560 2020 MAILBOX INSTALL-M(WC-POST)TY 3FND-AB EA 1.00 $445.77 1.00 $445.77 1
0560 2024 MAILBOX INSTALL-M(TWG-POST)TY 2 FND EA 2.00 $260.00 2.00 $260.00 1
0610 2025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 53.00 $1,979.43 53.00 $1,979.43 2
0610 2026 INS RD IL AM (TY SA) 40T-8-8 (.25 KW)S EA 18.00 $2,575.00 18.00 $2,575.00 1
0610 2038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 13.00 $2,367.00 13.00 $2,367.00 1
0610 2042 INS RD IL AM (TY SA) 50T-8 (.4 KW)S EA 2.00 $3,500.00 2.00 $3,500.00 1
0610 2053 INS RD IL AM (TY ST) 40T-10 (.25 KW)S EA 8.00 $2,700.00 8.00 $2,700.00 1
0610 2068 REMOVE RD IL ASM (TRANS-BASE) EA 9.00 $183.39 9.00 $183.39 2
0610 2072 REMOVE RDWY ILL ASSEM EA 54.00 $152.43 54.00 $152.43 2
0618 2012 CONDT (PVC) (SCHD 40) (1") LF 95.00 $5.00 95.00 $5.00 1
0618 2013 CONDT (PVC) (SCHD 40) (1") (BORE) LF 100.00 $12.00 100.00 $12.00 1
0618 2016 CONDT (PVC) (SCHD 40) (1 1/2") LF 140.00 $6.00 140.00 $6.00 2
0618 2018 CONDT (PVC) (SCHD 40) ( 2") LF 40,833.35 $5.72 40,833.35 $5.72 11
0618 2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 788.00 $13.65 788.00 $13.65 3
0618 2022 CONDT (PVC) (SCHD 40) (3") LF 4,430.00 $7.78 4,430.00 $7.78 6
0618 2023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 2,479.00 $16.59 2,479.00 $16.59 4
0618 2024 CONDT (PVC) (SCHD 40) (4") LF 195.00 $9.37 195.00 $9.37 3
0618 2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 1,085.00 $17.24 1,085.00 $17.24 2
0618 2030 CONDT (PVC) (SCHD 80) (1 1/2") LF 1,949.00 $4.50 1,949.00 $4.50 1
0618 2034 CONDT (PVC) (SCHD 80) (2") LF 8,552.00 $4.24 8,552.00 $4.24 4
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0618 2035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 2,250.00 $15.22 2,250.00 $15.22 3
0618 2041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 265.00 $20.00 265.00 $20.00 1
0618 2046 CONDT (RM) (1") LF 100.00 $10.00 100.00 $10.00 1
0618 2049 CONDT (RM) (1 1/4") (BORE) LF 1.00 $20.00 1.00 $20.00 1
0618 2050 CONDT (RM) (1 1/2") LF 50.00 $11.00 50.00 $11.00 1
0618 2052 CONDT (RM) (2") LF 367.00 $14.59 367.00 $14.59 2
0618 2056 CONDT (RM) (3") LF 250.00 $36.00 250.00 $36.00 1
0618 2057 CONDT (RM) (3") (BORE) LF 70.00 $32.00 70.00 $32.00 1
0618 2060 CONDT (RM) (4") LF 100.00 $40.00 100.00 $40.00 1
0618 2086 CONDT (PVC)(SCHD 80)(2")(TRENCH)(ROCK) LF 680.00 $15.00 680.00 $15.00 1
0618 2087 CONDT (PVC)(SCHD 80)(2")(BORE) (ROCK) LF 135.00 $25.00 135.00 $25.00 1
0618 2088 CONDT (PVC)(SCHD 80)(3")(TRENCH)(ROCK) LF 2,330.00 $17.00 2,330.00 $17.00 1
0618 2089 CONDT (PVC)(SCHD 80)(3")(BORE) (ROCK) LF 3,275.00 $25.00 3,275.00 $25.00 1
0620 2001 ELEC CONDR (NO. 1) BARE LF 5,356.00 $1.95 5,356.00 $1.95 1
0620 2002 ELEC CONDR (NO. 1) INSULATED LF 16,392.00 $2.35 16,392.00 $2.35 1
0620 2004 ELEC CONDR (NO. 2) INSULATED LF 14,896.00 $1.90 14,896.00 $1.90 1
0620 2006 ELEC CONDR (NO. 3) INSULATED LF 3,544.00 $1.65 3,544.00 $1.65 1
0620 2007 ELEC CONDR (NO. 4) BARE LF 4,557.00 $1.55 4,557.00 $1.55 3
0620 2008 ELEC CONDR (NO. 4) INSULATED LF 18,076.00 $1.57 18,076.00 $1.57 5
0620 2009 ELEC CONDR (NO. 6) BARE LF 11,289.00 $0.97 11,289.00 $0.97 9
0620 2010 ELEC CONDR (NO. 6) INSULATED LF 17,470.00 $0.97 17,470.00 $0.97 8
0620 2011 ELEC CONDR (NO. 8) BARE LF 18,000.00 $0.84 18,000.00 $0.84 5
0620 2012 ELEC CONDR (NO. 8) INSULATED LF 32,316.00 $0.92 32,316.00 $0.92 8
0620 2013 ELEC CONDR (NO.10) BARE LF 10,196.00 $0.75 10,196.00 $0.75 1
0620 2015 ELEC CONDR (NO.12) BARE LF 4,546.00 $0.50 4,546.00 $0.50 1
0620 2016 ELEC CONDR (NO.12) INSULATED LF 11,312.00 $0.50 11,312.00 $0.50 3
0620 2023 ELEC CONDR (NO.3/0) BARE LF 1,040.00 $5.00 1,040.00 $5.00 1
0620 2024 ELEC CONDR (NO.3/0) INSULATED LF 2,080.00 $5.00 2,080.00 $5.00 1
0620 2025 ELEC CONDR (NO.4/0) BARE LF 5,132.00 $4.00 5,132.00 $4.00 1
0620 2026 ELEC CONDR (NO.4/0) INSULATED LF 9,746.00 $5.00 9,746.00 $5.00 1
0620 2031 ELEC CONDR (250 KCMIL) INSULATED LF 5,570.00 $5.75 5,570.00 $5.75 1
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0620 2032 ELEC CONDR (300 KCMIL) INSULATED LF 20.00 $6.95 20.00 $6.95 1
0621 2004 TRAY CABLE (4 CONDR) (12 AWG) LF 1,770.00 $1.22 1,770.00 $1.22 3
0624 2008 GROUND BOX TY A (122311) W/APRON EA 72.00 $490.39 72.00 $490.39 7
0624 2012 GROUND BOX TY C (162911) W/APRON EA 52.00 $618.27 52.00 $618.27 3
0624 2013 GROUND BOX TY D (162922) EA 6.00 $300.00 6.00 $300.00 1
0624 2014 GROUND BOX TY D (162922) W/APRON EA 200.00 $562.11 200.00 $562.11 6
0624 2016 GROUND BOX TY E (122317) W/APRON EA 1.00 $615.00 1.00 $615.00 1
0624 2020 GROUND BOX TY BATTERY (162915) W/APRON EA 2.00 $850.00 2.00 $850.00 1
0625 2001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 1,120.00 $1.32 1,120.00 $1.32 2
0625 2002 ZINC-COAT STL WIRE STRAND (3/16 IN) LF 200.00 $1.00 200.00 $1.00 1
0625 2003 ZINC-COAT STL WIRE STRAND (1/4 IN) LF 206.00 $2.00 206.00 $2.00 1
0625 2004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 1,000.00 $2.00 1,000.00 $2.00 1
0627 2001 TIMBER POLE (CL 2) 40 FT EA 8.00 $1,200.00 8.00 $1,200.00 1
0627 2002 TIMBER POLE (CL 2) 50 FT EA 2.00 $1,500.00 2.00 $1,500.00 1
0628 2021 ELC SRV TY A 240/480 060 (SS)SS(E)GC(O) EA 1.00 $4,800.00 1.00 $4,800.00 1
0628 2022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 1.00 $4,300.00 1.00 $4,300.00 1
0628 2036 ELC SRV TY A 240/480 100 (NS)SS(E)TP(O) EA 1.00 $4,000.00 1.00 $4,000.00 1
0628 2038 ELC SRV TY A 240/480 100 (SS)SS(E)GC(O) EA 1.00 $4,500.00 1.00 $4,500.00 1
0628 2060 ELC SRV TY D 120/240 060 (NS)GS(N)GC(O) EA 1.00 $2,500.00 1.00 $2,500.00 1
0628 2089 ELC SRV TY D 120/240 070 (NS)GS(N)TP(O) EA 4.00 $2,600.00 4.00 $2,600.00 1
0628 2099 ELC SRV TY D 120/240 070 (NS)SS(E)GC(O) EA 7.00 $4,414.29 7.00 $4,414.29 2
0628 2129 ELC SRV TY D 120/240 125 (NS)GS(N)EX(O) EA 1.00 $2,600.00 1.00 $2,600.00 1
0628 2149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 2.00 $4,000.00 2.00 $4,000.00 1
0628 2150 ELC SRV TY T 120/240 000 (NS)GS(N)TS(O) EA 1.00 $683.00 1.00 $683.00 1
0628 2158 REMOVE ELECTRICAL SERVICES EA 8.00 $258.63 8.00 $258.63 4
0628 2172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 1.00 $4,000.00 1.00 $4,000.00 1
0628 2174 ELC SRV TY A 240/480 060(NS)AL(E)TP(O) EA 3.00 $4,000.00 3.00 $4,000.00 1
0628 2188 ELC SRV TY D 120/240 070 (NS)SS(E)PS(U) EA 1.00 $4,800.00 1.00 $4,800.00 1
0628 2201 ELC SRV TY A 240/480 060 (NS)AL(E)SP(O) EA 1.00 $3,156.00 1.00 $3,156.00 1
0628 2272 ELC SRV TY A 120/240 100 (NS)AL(E)PS(U) EA 2.00 $3,820.00 2.00 $3,820.00 1
0628 2278 ELC SRV TY A 120/240 060 (NS)SS(E)TP(O) EA 1.00 $4,700.00 1.00 $4,700.00 1
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0628 2295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 1.00 $3,500.00 1.00 $3,500.00 1
0628 2346 ELC SRV TY D 120/240 060 (NS)AL(E)SP(O) EA 1.00 $3,570.00 1.00 $3,570.00 1
0628 2347 ELC SRV TY A 120/240 100(NS)AL(E) SF(U) EA 1.00 $17,140.00 1.00 $17,140.00 1
0636 2001 ALUMINUM SIGNS (TY A) SF 254.75 $44.39 254.75 $44.39 6
0636 2002 ALUMINUM SIGNS (TY G) SF 1,170.50 $16.79 1,170.50 $16.79 2
0636 2003 ALUMINUM SIGNS (TY O) SF 186.50 $8.43 186.50 $8.43 2
0636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 126.00 $26.98 126.00 $26.98 2
0644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 459.00 $325.10 498.00 $333.08 18
0644 2002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 19.00 $364.00 19.00 $364.00 1
0644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 220.00 $379.29 231.00 $382.61 16
0644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 11.00 $451.91 11.00 $451.91 7
0644 2007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 5.00 $317.60 5.00 $317.60 3
0644 2010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 13.00 $375.08 13.00 $375.08 3
0644 2013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 19.00 $500.00 19.00 $500.00 1
0644 2015 INS SM RD SN SUP&AM TY 10BWG(2) SB(P) EA 4.00 $500.00 4.00 $500.00 1
0644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 11.00 $536.36 11.00 $536.36 3
0644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 51.00 $534.75 51.00 $534.75 6
0644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 11.00 $444.00 11.00 $444.00 1
0644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 12.00 $498.67 12.00 $498.67 4
0644 2030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 5.00 $635.60 5.00 $635.60 2
0644 2031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 6.00 $736.67 6.00 $736.67 2
0644 2035 INS SM RD SN SUP&AM TY S80(1) SB(T) EA 3.00 $500.00 3.00 $500.00 2
0644 2037 INS SM RD SN SUP&AM TY S80(1) SB(U) EA 2.00 $464.00 2.00 $464.00 1
0644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 1.00 $907.03 1.00 $907.03 1
0644 2043 INS SM RD SN SUP&AM TY S80(2)SA(P-EXAL) EA 6.00 $808.00 6.00 $808.00 1
0644 2049 INS SM RD SN SUP&AM TY TWT(1) UA(T) EA 4.00 $276.00 4.00 $276.00 1
0644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 111.00 $151.79 111.00 $151.79 5
0644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 2.00 $150.00 2.00 $150.00 1
0644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 273.00 $291.77 285.00 $296.24 10
0644 2058 RELOCATE SM RD SN SUP & AM TY S80 EA 17.00 $334.12 17.00 $334.12 5
0644 2059 RELOCATE SM RD SN SUP & AM TY TWT EA . . 26.00 $195.00 1
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0644 2060 REMOVE SM RD SN SUP & AM EA 589.00 $53.18 693.00 $50.65 23
0644 2064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 4.00 $600.00 4.00 $600.00 1
0644 2069 IN SM RD SN SUP&AM TY10BWG(1)SA(U-EXAL) EA 1.00 $450.00 1.00 $450.00 1
0644 2077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 16.00 $50.00 16.00 $50.00 1
0644 2081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 121.00 $243.31 121.00 $243.31 2
0644 2082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 1.00 $375.00 1.00 $375.00 1
0647 2001 INSTALL LRSS (STRUCT STEEL) LB 6,136.20 $3.77 6,136.20 $3.77 2
0647 2003 REMOVE LRSA EA 6.00 $280.58 6.00 $280.58 2
0656 2001 FOUND SM RDSIDE SGN SUPP(TRI SLP BS) EA . . 33.00 $50.00 1
0658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 134.00 $26.65 134.00 $26.65 6
0658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA . . 12.00 $30.00 1
0658 2250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 120.00 $25.00 120.00 $25.00 1
0658 2253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA . . 16.00 $22.00 1
0658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 48.00 $3.00 54.00 $5.56 2
0658 2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 6.00 $17.00 6.00 $17.00 1
0658 2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 54.00 $18.33 54.00 $18.33 2
0658 2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 24.00 $52.50 24.00 $52.50 2
0658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 6.00 $35.00 6.00 $35.00 1
0658 2278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA . . 8,289.00 $4.50 1
0658 2279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 25.00 $25.00 25.00 $25.00 1
0658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 24.00 $38.68 24.00 $38.68 1
0658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 452.00 $41.15 452.00 $41.15 11
0658 2318 INSTL OM ASSM (OM-2Z)(FLX)SRF EA 27.00 $53.67 27.00 $53.67 3
0658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA . . 47.00 $46.98 3
0658 2323 INSTL OM ASSM (OM-3L)(FLX)SRF EA 3.00 $175.00 3.00 $175.00 1
0658 2324 INSTL OM ASSM (OM-3R)(TWT)WS EA 4.00 $200.00 4.00 $200.00 1
0658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 132.00 $12.00 132.00 $12.00 1
0658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 50.00 $37.50 50.00 $37.50 2
0658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 139.00 $43.87 139.00 $43.87 3
0658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 69.00 $39.50 69.00 $39.50 3
0658 2357 INST OM ASSM (OM-2Z)(RCR)WP(BI) EA 42.00 $40.00 42.00 $40.00 1
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0658 2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA . . 8.00 $50.00 1
0662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 84,307.00 $0.19 84,307.00 $0.19 9
0662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 1,292,388.00 $0.13 1,292,388.00 $0.13 12
0662 2010 WK ZN PAV MRK NON-REMOV (W) 8" (DOT) LF 210.00 $0.28 210.00 $0.28 1
0662 2011 WK ZN PAV MRK NON-REMOV (W) 8" (LNDP) LF 141.00 $0.28 141.00 $0.28 1
0662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 14,297.00 $0.37 14,297.00 $0.37 5
0662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 1,718.00 $1.56 1,718.00 $1.56 4
0662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 2.00 $167.00 2.00 $167.00 1
0662 2019 WK ZN PAV MRK NON-REMOV (W) (ENTR GORE) EA 16.00 $245.63 16.00 $245.63 2
0662 2020 WK ZN PAV MRK NON-REMOV (W) (EXIT GORE) EA 17.00 $247.06 17.00 $247.06 2
0662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 2.00 $234.00 2.00 $234.00 1
0662 2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 59,681.00 $0.13 66,311.00 $0.13 12
0662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 978,729.00 $0.16 1,028,456.00 $0.16 17
0662 2039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 56.00 $11.05 56.00 $11.05 1
0662 2050 WK ZN PAV MRK REMOV (REFL) TY I-A EA . . 400.00 $3.50 1
0662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 601.00 $3.18 901.00 $3.29 2
0662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 601.00 $3.18 601.00 $3.18 1
0662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA . . 900.00 $2.50 1
0662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA . . 1,200.00 $2.50 1
0662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 5,777.00 $0.70 5,777.00 $0.70 3
0662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 54,193.40 $0.64 54,193.40 $0.64 7
0662 2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 1,100.00 $1.75 1,100.00 $1.75 3
0662 2077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 1,960.00 $4.00 1,960.00 $4.00 1
0662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 167.00 $4.40 167.00 $4.40 2
0662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 1.00 $240.00 1.00 $240.00 1
0662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 1.00 $260.00 1.00 $260.00 1
0662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 38,966.00 $0.75 38,966.00 $0.75 6
0662 2108 WK ZN PAV MRK REMOV (Y) 4" (SLD W/MRKR) LF 12,080.00 $1.00 12,080.00 $1.00 1
0662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 200,062.00 $0.64 204,658.00 $0.64 28
0662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 712.00 $0.50 712.00 $0.50 1
0662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 417,302.00 $0.64 451,344.00 $0.65 40
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0662 2116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 13,559.00 $1.10 13,559.00 $1.10 2
0662 2117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 17,427.00 $1.10 17,427.00 $1.10 1
0666 2001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 209,340.00 $0.19 209,340.00 $0.19 1
0666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 38,362.00 $0.34 38,362.00 $0.34 5
0666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 164,713.00 $0.31 165,233.00 $0.31 12
0666 2005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 1,840.00 $0.62 1,840.00 $0.62 1
0666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 710.00 $1.03 710.00 $1.03 2
0666 2010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 1,534,084.00 $0.18 1,534,084.00 $0.18 1
0666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 232,802.00 $0.33 232,802.00 $0.33 7
0666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 5,747,174.00 $0.28 5,752,174.00 $0.28 17
0666 2015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 5,193.00 $0.71 5,193.00 $0.71 2
0666 2018 REFL PAV MRK TY I (W) 6" (DOT)(100MIL) LF 80.00 $1.40 80.00 $1.40 1
0666 2024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 6,682.00 $0.66 6,682.00 $0.66 2
0666 2027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL) LF 200.00 $1.50 200.00 $1.50 1
0666 2029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 2,388.00 $0.90 2,388.00 $0.90 4
0666 2030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 51.00 $1.50 51.00 $1.50 1
0666 2032 REFL PAV MRK TY I (W) 8" (LNDP)(090MIL) LF 641.00 $0.96 641.00 $0.96 2
0666 2034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 125,561.00 $0.30 125,561.00 $0.30 2
0666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 30,426.00 $0.71 30,426.00 $0.71 7
0666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 340,989.00 $0.64 357,382.00 $0.65 25
0666 2038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 2,076.00 $2.45 2,076.00 $2.45 1
0666 2039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 663.00 $1.25 663.00 $1.25 1
0666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 2,037.00 $2.65 2,037.00 $2.65 3
0666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 14,129.00 $1.74 17,883.00 $2.07 6
0666 2044 REFL PAV MRK TY I (W) 18"(SLD)(090MIL) LF 84.00 $5.25 84.00 $5.25 1
0666 2045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 236.00 $4.46 236.00 $4.46 2
0666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 3,127.00 $4.82 3,127.00 $4.82 7
0666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 24,941.00 $4.77 27,684.00 $4.93 23
0666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 16.00 $102.10 16.00 $102.10 2
0666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 246.00 $86.40 246.00 $86.40 8
0666 2069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 11.00 $148.06 11.00 $148.06 3
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0666 2071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 14.00 $570.00 14.00 $570.00 1
0666 2072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 3.00 $360.06 4.00 $520.05 3
0666 2074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 15.00 $590.00 15.00 $590.00 1
0666 2075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 3.00 $489.00 3.00 $489.00 2
0666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 18.00 $397.00 18.00 $397.00 3
0666 2093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 24.00 $108.11 24.00 $108.11 2
0666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 8.00 $164.92 8.00 $164.92 2
0666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 247.00 $117.15 247.00 $117.15 9
0666 2101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 48.00 $33.91 48.00 $33.91 1
0666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 14.00 $52.00 14.00 $52.00 1
0666 2103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 133,530.00 $0.19 133,530.00 $0.19 1
0666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 15,805.00 $0.31 15,805.00 $0.31 4
0666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 551,535.50 $0.30 551,535.50 $0.30 13
0666 2108 REFL PAV MRK TY I (Y) 4" (DOT)(100MIL) LF 323.00 $1.14 323.00 $1.14 2
0666 2109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 1,135,499.00 $0.18 1,135,499.00 $0.18 1
0666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 104,895.00 $0.35 104,895.00 $0.35 7
0666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 4,162,200.00 $0.29 4,167,200.00 $0.29 20
0666 2114 REFL PAV MRK TY I (Y) 6" (BRK)(100MIL) LF 80.00 $1.50 80.00 $1.50 1
0666 2117 REFL PAV MRK TY I (Y) 6" (DOT)(100MIL) LF 50.00 $1.50 50.00 $1.50 1
0666 2120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 5,171.00 $0.62 5,171.00 $0.62 2
0666 2123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 2,284.00 $0.70 2,284.00 $0.70 3
0666 2125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 938.00 $2.70 938.00 $2.70 1
0666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 18,181.00 $2.62 18,181.00 $2.62 6
0666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 2,775.00 $5.96 2,775.00 $5.96 4
0666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 29,941.00 $4.71 30,855.00 $4.76 12
0666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 3.00 $211.13 3.00 $211.13 2
0666 2142 REF PAV MRK TY II (W) 4" (BRK) LF 242,598.00 $0.11 242,598.00 $0.11 6
0666 2145 REF PAV MRK TY II (W) 4" (SLD) LF 3,850,252.00 $0.10 3,850,252.00 $0.10 8
0666 2150 REF PAV MRK TY II (W) 8" (BRK) LF 4,300.00 $0.20 4,300.00 $0.20 1
0666 2152 REF PAV MRK TY II (W) 8" (LNDP) LF 500.00 $0.20 500.00 $0.20 1
0666 2153 REF PAV MRK TY II (W) 8" (SLD) LF 146,643.00 $0.25 146,643.00 $0.25 10
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0666 2155 REF PAV MRK TY II (W) 12" (SLD) LF 3,371.00 $1.29 3,371.00 $1.29 4
0666 2156 REF PAV MRK TY II (W) 18" (SLD) LF 170.00 $5.00 170.00 $5.00 1
0666 2157 REF PAV MRK TY II (W) 24" (SLD) LF 16,314.00 $2.76 16,314.00 $2.76 7
0666 2160 REF PAV MRK TY II (W) (ARROW) EA 373.00 $59.53 373.00 $59.53 4
0666 2165 REF PAV MRK TY II (W) (DBL ARROW) EA 3.00 $20.58 3.00 $20.58 1
0666 2166 REF PAV MRK TY II (W) (ENTR GORE) EA 27.00 $99.64 27.00 $99.64 2
0666 2167 REF PAV MRK TY II (W) (EXIT GORE) EA 29.00 $101.33 29.00 $101.33 2
0666 2169 REF PAV MRK TY II (W) (RR XING) EA 12.00 $175.00 12.00 $175.00 2
0666 2172 REF PAV MRK TY II (W) (UTURN ARROW) EA 4.00 $24.67 4.00 $24.67 1
0666 2173 REF PAV MRK TY II (W) (WORD) EA 116.00 $70.63 116.00 $70.63 4
0666 2175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 932.00 $5.19 932.00 $5.19 2
0666 2176 REF PAV MRK TY II (Y) 4" (BRK) LF 497,051.00 $0.12 497,051.00 $0.12 8
0666 2178 REF PAV MRK TY II (Y) 4" (SLD) LF 2,969,721.00 $0.11 2,969,721.00 $0.11 10
0666 2182 REF PAV MRK TY II (Y) 8" (SLD) LF 200.00 $1.00 200.00 $1.00 1
0666 2183 REF PAV MRK TY II (Y) 12" (SLD) LF 62,890.00 $0.67 62,890.00 $0.67 2
0666 2185 REF PAV MRK TY II (Y) 24" (SLD) LF 5,568.00 $3.78 5,568.00 $3.78 2
0666 2189 PAVEMENT SEALER 4" LF 78,066.00 $0.19 78,066.00 $0.19 8
0666 2190 PAVEMENT SEALER 6" LF 500.00 $0.30 500.00 $0.30 1
0666 2191 PAVEMENT SEALER 8" LF 45,267.00 $0.20 45,267.00 $0.20 5
0666 2193 PAVEMENT SEALER 12" LF 496.00 $0.60 496.00 $0.60 1
0666 2195 PAVEMENT SEALER 24" LF 7,175.00 $1.64 7,175.00 $1.64 6
0666 2219 PAVEMENT SEALER (ARROW) EA 226.00 $15.92 226.00 $15.92 4
0666 2220 PAVEMENT SEALER (WORD) EA 248.00 $19.67 248.00 $19.67 4
0666 2221 PAVEMENT SEALER (MED NOSE) EA 3.00 $68.73 3.00 $68.73 2
0666 2224 PAVEMENT SEALER (DBL ARROW) EA 31.00 $24.00 31.00 $24.00 1
0666 2228 PAVEMENT SEALER RR XING EA 30.00 $55.00 30.00 $55.00 1
0666 2230 PAVEMENT SEALER UTURN ARROW EA 20.00 $55.00 20.00 $55.00 1
0668 2002 PREFAB PAV MRK (ACC PRK)(BLU & WHT)LRG EA 4.00 $140.56 4.00 $140.56 2
0668 2063 PREFAB PAV MRK TY B (W) (24") (SLD) LF . . 8,150.00 $8.00 1
0668 2064 PREFAB PAV MRK TY B (W) (ARROW) EA . . 277.00 $200.00 1
0668 2065 PREFAB PAV MRK TY B (W) (DBL ARROW) EA . . 51.00 $250.00 1
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0668 2073 PREFAB PAV MRK TY B (W) (UTURN ARROW) EA . . 21.00 $250.00 1
0668 2093 PREFAB PAV MRK TY C (W) ( 4") (SLD) LF . . 500.00 $1.40 1
0668 2101 PREFAB PAV MRK TY C (W) ( 8") (SLD) LF 260.00 $3.85 260.00 $3.85 2
0668 2103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 9,983.00 $5.36 11,601.00 $5.58 8
0668 2104 PREFAB PAV MRK TY C (W) (18") (SLD) LF 340.00 $8.96 902.00 $7.74 4
0668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 9,978.00 $9.17 21,026.00 $8.34 19
0668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 723.00 $152.60 1,276.00 $166.53 22
0668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 9.00 $257.78 81.00 $257.16 5
0668 2112 PREFAB PAV MRK TY C (W) (RR XING) EA 59.00 $539.29 82.00 $503.14 13
0668 2113 PREFAB PAV MRK TY C (W) (SYMBOL) EA 9.00 $230.00 9.00 $230.00 1
0668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 4.00 $291.25 20.00 $258.25 3
0668 2116 PREFAB PAV MRK TY C (W) (WORD) EA 480.00 $212.83 610.00 $212.71 21
0668 2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 134.00 $41.87 327.00 $31.32 4
0668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 727.00 $30.02 727.00 $30.02 8
0668 2126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 4,072.00 $6.46 4,072.00 $6.46 2
0668 2128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 10,146.00 $9.12 10,146.00 $9.12 6
0668 2143 PREFAB PAV MRK TY A (W) (NUMBER) EA 54.00 $125.00 54.00 $125.00 1
0668 2145 PREFAB PAV MRK TY C (W) (NUMBER) EA 46.00 $110.00 46.00 $110.00 1
0672 2010 REFL PAV MRKR TY I-A EA 160.00 $3.94 160.00 $3.94 2
0672 2012 REFL PAV MRKR TY I-C EA 25,101.00 $2.81 26,915.00 $2.82 27
0672 2014 REFL PAV MRKR TY I-R EA 196.00 $6.41 616.00 $6.13 3
0672 2015 REFL PAV MRKR TY II-A-A EA 228,529.00 $2.67 247,517.00 $2.69 45
0672 2017 REFL PAV MRKR TY II-C-R EA 52,021.00 $2.67 53,256.00 $2.68 22
0672 2024 TRAFFIC BUTTON TY W EA 3,411.00 $3.19 3,411.00 $3.19 4
0672 2025 TRAFFIC BUTTON TY Y EA 3,619.00 $1.76 3,619.00 $1.76 2
0677 2001 ELIM EXT PAV MRK & MRKS ( 4") LF 236,498.00 $0.51 246,498.00 $0.51 15
0677 2002 ELIM EXT PAV MRK & MRKS ( 6") LF 14.00 $1.25 14.00 $1.25 1
0677 2003 ELIM EXT PAV MRK & MRKS ( 8") LF 13,493.00 $0.50 17,113.00 $0.81 5
0677 2005 ELIM EXT PAV MRK & MRKS (12") LF 3,929.00 $0.86 5,128.00 $0.89 6
0677 2006 ELIM EXT PAV MRK & MRKS (18") LF . . 562.00 $2.00 1
0677 2007 ELIM EXT PAV MRK & MRKS (24") LF 1,326.00 $2.22 16,925.00 $2.02 6
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0677 2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 119.00 $45.22 669.00 $32.71 5
0677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA . . 106.00 $30.00 1
0677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 1.00 $24.82 2.00 $262.41 2
0677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 1.00 $36.95 1.00 $36.95 1
0677 2014 ELIM EXT PAV MRK & MRKS (RR XING) EA 1.00 $75.00 1.00 $75.00 1
0677 2016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA . . 38.00 $30.00 1
0677 2018 ELIM EXT PAV MRK & MRKS (WORD) EA 93.00 $56.68 93.00 $56.68 4
0677 2021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 1,465.00 $0.50 1,465.00 $0.50 1
0678 2001 PAV SURF PREP FOR MRK ( 4") LF 469,460.00 $0.02 479,960.00 $0.02 12
0678 2002 PAV SURF PREP FOR MRK ( 6") LF 7,484.00 $0.08 7,484.00 $0.08 3
0678 2003 PAV SURF PREP FOR MRK ( 8") LF 30,262.00 $0.09 30,262.00 $0.09 8
0678 2004 PAV SURF PREP FOR MRK (12") LF 62,402.00 $0.07 62,402.00 $0.07 5
0678 2006 PAV SURF PREP FOR MRK (24") LF 6,813.00 $0.69 6,813.00 $0.69 10
0678 2007 PAV SURF PREP FOR MRK (ARROW) EA 230.00 $9.61 230.00 $9.61 6
0678 2008 PAV SURF PREP FOR MRK (DBL ARROW) EA 5.00 $16.86 5.00 $16.86 2
0678 2009 PAV SURF PREP FOR MRK (ENTR GORE) EA . . 1.00 $250.00 1
0678 2013 PAV SURF PREP FOR MRK (RPM) EA 1,805.00 $0.50 1,805.00 $0.50 2
0678 2016 PAV SURF PREP FOR MRK (UTURN ARR) EA 4.00 $14.12 4.00 $14.12 1
0678 2018 PAV SURF PREP FOR MRK (WORD) EA 221.00 $10.90 221.00 $10.90 6
0678 2019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 98.00 $2.00 98.00 $2.00 1
0680 2001 INSTALL HWY TRF SIG (FLASH BEACON) EA 6.00 $1,889.98 6.00 $1,889.98 2
0680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 19.00 $7,716.53 19.00 $7,716.53 5
0680 2003 INSTALL HWY TRF SIG (SYSTEM) EA 6.00 $25,000.00 6.00 $25,000.00 1
0680 2004 INSTALL HWY TRF SIG (INSTALL ONLY) EA 1.00 $2,000.00 1.00 $2,000.00 1
0681 2001 TEMP TRAF SIGNALS EA 13.00 $3,907.69 13.00 $3,907.69 2
0682 2001 BACK PLATE (12 IN) (3 SEC) EA 168.00 $76.00 168.00 $76.00 6
0682 2002 BACK PLATE (12 IN) (4 SEC) EA 12.00 $92.67 12.00 $92.67 2
0682 2003 BACK PLATE (12 IN) (5 SEC) EA 13.00 $93.77 13.00 $93.77 3
0682 2004 LOUVER (12 IN) ( 5 DEG) EA 2.00 $75.00 2.00 $75.00 1
0682 2005 LOUVER (12 IN) ( 7 DEG) EA 5.00 $81.60 5.00 $81.60 2
0682 2012 LOUVER (12 IN) (ADJUSTABLE) EA 20.00 $184.00 20.00 $184.00 2
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0682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 2.00 $450.00 2.00 $450.00 1
0682 2022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 52.00 $215.37 52.00 $215.37 6
0682 2023 VEH SIG SEC (12 IN) LED (GRN) EA 122.00 $219.27 122.00 $219.27 7
0682 2024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 50.00 $215.10 50.00 $215.10 6
0682 2025 VEH SIG SEC (12 IN) LED (YEL) EA 126.00 $223.84 126.00 $223.84 8
0682 2026 VEH SIG SEC (12 IN) LED (RED ARW) EA 26.00 $195.00 26.00 $195.00 2
0682 2027 VEH SIG SEC (12 IN) LED (RED) EA 131.00 $213.92 131.00 $213.92 8
0682 2043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 19.00 $285.53 19.00 $285.53 3
0684 2007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 102.00 $2.00 102.00 $2.00 1
0684 2009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 455.00 $1.49 455.00 $1.49 2
0684 2012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 1,288.00 $2.39 1,288.00 $2.39 3
0684 2017 TRF SIG CBL (TY A) (12 AWG) (12 CONDR) LF 310.00 $3.85 310.00 $3.85 1
0684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 2,580.00 $1.03 2,580.00 $1.03 2
0684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 2,481.00 $1.07 2,481.00 $1.07 2
0684 2035 TRF SIG CBL (TY A) (14 AWG) ( 9 CONDR) LF 13,015.00 $1.54 13,015.00 $1.54 2
0684 2036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR) LF 1,500.00 $2.00 1,500.00 $2.00 1
0684 2038 TRF SIG CBL (TY A) (14 AWG) (12 CONDR) LF 2,900.00 $2.00 2,900.00 $2.00 1
0684 2041 TRF SIG CBL (TY A) (14 AWG) (15 CONDR) LF 3,100.00 $2.00 3,100.00 $2.00 1
0684 2042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 7,885.00 $3.06 7,885.00 $3.06 3
0684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 1,788.00 $3.28 1,788.00 $3.28 2
0684 2082 TRF SIG CBL (TY C) (18 AWG) ( 2 CONDR) LF 205.00 $1.00 205.00 $1.00 1
0685 2001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 1.00 $4,500.00 1.00 $4,500.00 1
0685 2002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 2.00 $2,750.00 2.00 $2,750.00 2
0685 2003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 3.00 $650.00 3.00 $650.00 2
0685 2004 INSTL RDSD FLSH BEACON ASSM(SOLAR PWRD) EA 4.00 $5,550.00 4.00 $5,550.00 2
0686 2004 INS TRF SIG PL AM(S) STR (TY A) EA 1.00 $2,390.00 1.00 $2,390.00 1
0686 2005 INS TRF SIG PL AM(S) STR (TY B) EA 1.00 $2,500.00 1.00 $2,500.00 1
0686 2006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 3.00 $3,433.33 3.00 $3,433.33 2
0686 2013 INS TRF SIG PL AM(S) STR (TY C)(32') EA 1.00 $4,900.00 1.00 $4,900.00 1
0686 2015 INS TRF SIG PL AM(S) STR (TY C)(36') EA 1.00 $4,950.00 1.00 $4,950.00 1
0686 2017 INS TRF SIG PL AM(S) STR (TY D) EA 1.00 $3,600.00 1.00 $3,600.00 1
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0686 2018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 1.00 $4,200.00 1.00 $4,200.00 1
0686 2019 INS TRF SIG PL AM(S) 1 ARM (20') EA 2.00 $2,900.00 2.00 $2,900.00 2
0686 2020 INS TRF SIG PL AM(S) 1 ARM (20') ILSN EA 1.00 $2,800.00 1.00 $2,800.00 1
0686 2021 INS TRF SIG PL AM(S) 1 ARM (20') LUM EA 1.00 $3,200.00 1.00 $3,200.00 1
0686 2023 INS TRF SIG PL AM(S) 1 ARM (24') EA 1.00 $3,200.00 1.00 $3,200.00 1
0686 2024 INS TRF SIG PL AM(S) 1 ARM (24') ILSN EA 1.00 $3,500.00 1.00 $3,500.00 1
0686 2025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 1.00 $3,300.00 1.00 $3,300.00 1
0686 2027 INS TRF SIG PL AM(S) 1 ARM (28') EA 1.00 $3,400.00 1.00 $3,400.00 1
0686 2028 INS TRF SIG PL AM(S) 1 ARM (28') ILSN EA 1.00 $4,000.00 1.00 $4,000.00 1
0686 2029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 1.00 $4,100.00 1.00 $4,100.00 1
0686 2031 INS TRF SIG PL AM(S) 1 ARM (32') EA 6.00 $3,792.50 6.00 $3,792.50 5
0686 2032 INS TRF SIG PL AM(S) 1 ARM (32') ILSN EA 1.00 $4,300.00 1.00 $4,300.00 1
0686 2033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 1.00 $4,400.00 1.00 $4,400.00 1
0686 2035 INS TRF SIG PL AM(S) 1 ARM (36') EA 2.00 $4,050.00 2.00 $4,050.00 2
0686 2036 INS TRF SIG PL AM(S) 1 ARM (36') ILSN EA 1.00 $4,600.00 1.00 $4,600.00 1
0686 2037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 4.00 $4,381.25 4.00 $4,381.25 3
0686 2039 INS TRF SIG PL AM(S) 1 ARM (40') EA 5.00 $4,153.20 5.00 $4,153.20 3
0686 2040 INS TRF SIG PL AM(S) 1 ARM (40') ILSN EA 1.00 $4,900.00 1.00 $4,900.00 1
0686 2041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 5.00 $4,630.60 5.00 $4,630.60 4
0686 2043 INS TRF SIG PL AM(S) 1 ARM (44') EA 4.00 $4,350.00 4.00 $4,350.00 2
0686 2044 INS TRF SIG PL AM(S) 1 ARM (44') ILSN EA 1.00 $5,000.00 1.00 $5,000.00 1
0686 2045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 7.00 $5,614.29 7.00 $5,614.29 3
0686 2047 INS TRF SIG PL AM(S) 1 ARM (48') EA 6.00 $4,946.00 6.00 $4,946.00 3
0686 2048 INS TRF SIG PL AM(S) 1 ARM (48') ILSN EA 1.00 $5,500.00 1.00 $5,500.00 1
0686 2049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 5.00 $5,680.00 5.00 $5,680.00 2
0686 2051 INS TRF SIG PL AM(S) 1 ARM (50') EA 1.00 $9,500.00 1.00 $9,500.00 1
0686 2055 INS TRF SIG PL AM(S) 1 ARM (55') EA 2.00 $9,719.50 2.00 $9,719.50 2
0686 2057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 1.00 $10,800.00 1.00 $10,800.00 1
0686 2059 INS TRF SIG PL AM(S) 1 ARM (60') EA 1.00 $9,500.00 1.00 $9,500.00 1
0686 2063 INS TRF SIG PL AM(S) 1 ARM (65') EA 1.00 $10,000.00 1.00 $10,000.00 1
0686 2065 INS TRF SIG PL AM(S) 1 ARM (65') LUM EA 1.00 $11,500.00 1.00 $11,500.00 1
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0686 2135 INS TRF SIG PL AM(S) 2 ARM (40-28') EA 1.00 $5,800.00 1.00 $5,800.00 1
0686 2187 INS TRF SIG PL AM(S) 2 ARM (50-40') EA 1.00 $11,000.00 1.00 $11,000.00 1
0686 2203 INS TRF SIG PL AM(S) 2 ARM (55-28') EA 1.00 $13,151.00 1.00 $13,151.00 1
0686 2213 INS TRF SIG PL AM(S) 2 ARM (55-36')LUM EA 2.00 $13,500.00 2.00 $13,500.00 1
0686 2249 INS TRF SIG PL AM(S) 2 ARM(60-44')LUM EA 1.00 $13,500.00 1.00 $13,500.00 1
0686 2277 INS TRF SIG PL AM(S) 2 ARM(65-44')LUM EA 2.00 $13,500.00 2.00 $13,500.00 1
0686 2280 RELOC TRF SG PL AM(S)SNGL MST ARM POLE EA 2.00 $2,000.00 2.00 $2,000.00 1
0686 2281 RELOC TRF SG PL AM(S)(STRAIN POLE) EA 2.00 $1,500.00 2.00 $1,500.00 1
0686 2290 TRF SIG PL AM (MAST) (INSTALL ONLY) EA 5.00 $1,056.00 5.00 $1,056.00 2
0686 2291 TRF SIG PL AM (STRAIN)(INSTALL ONLY) EA 2.00 $1,000.00 2.00 $1,000.00 1
0687 2001 PED POLE ASSEMBLY EA 32.00 $1,025.00 32.00 $1,025.00 4
0688 2001 TESTING 2003 SPC BOOKR TON 28.00 $95.00 28.00 $95.00 2
0688 2002 TESTING 2003 SPC BOOKR TON 1,200.00 $6.00 1,200.00 $6.00 2
0690 2030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 24.00 $75.00 24.00 $75.00 1
0700 2001 POTHOLE REPAIR (STANDARD) SY 8.00 $250.00 8.00 $250.00 1
0700 2004 POTHOLE REPAIR (STANDARD) LB 5,805.00 $1.00 5,805.00 $1.00 1
0700 2005 POTHOLE REPAIR (SAW-CUT) SY . . 12,950.00 $13.25 1
0700 2009 EMERGENCY MOBILIZATION EA . . 8.00 $8,650.00 1
0712 2004 JT/CRCK SEAL (RUBBER-ASPHALT) LF 900,000.00 $0.20 900,000.00 $0.20 1
0712 2005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI . . 1,226.00 $418.00 1
0712 2013 JT/CRK SEAL (HOT-POURED RUBBER) LF 5,980.00 $1.00 5,980.00 $1.00 1
0730 2002 FULL-WIDTH MOWING AC 246.04 $40.94 11,893.42 $24.71 4
0730 2003 SPOT MOWING AC . . 50.00 $24.37 1
0730 2113 FULL-WIDTH MOWING CYC 3.00 $2,200.00 3.00 $2,200.00 1
0734 2002 LITTER REMOVAL CYC 3.00 $1,500.00 3.00 $1,500.00 1
0738 2224 CLEANING/SWEEPING (STREET) CYC 8.00 $750.00 8.00 $750.00 1
0752 2018 TREE TRIMMING MI 1.97 $2,786.75 1.97 $2,786.75 1
0752 2020 TREE TRIMMING/BRUSH REMOVAL MI 0.50 $7,500.00 0.50 $7,500.00 1
0752 2022 TREE REMOVAL (4"-12" DIA) EA 6.00 $400.00 8.00 $475.00 2
0752 2023 TREE REMOVAL (12"-18" DIA) EA 6.00 $500.00 6.00 $500.00 1
0752 2024 TREE REMOVAL (18"-24" DIA) EA 1.00 $1,000.00 1.00 $1,000.00 1
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0764 2002 PUMP STATION WELL CLEANING EA 4.00 $2,000.00 4.00 $2,000.00 1
0764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA) LF 70.00 $11.00 70.00 $11.00 1
0770 2001 REPAIR RAIL ELEMENT (W-BEAM) LF . . 10,000.00 $10.25 1
0770 2002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF . . 100.00 $11.00 1
0770 2003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF . . 100.00 $20.00 1
0770 2004 REM/REPL TIMBER/STL POST W/O CONC FND EA . . 25.00 $20.00 1
0770 2005 REM/REPL TIMBER/STL POST W/ CONC FND EA . . 500.00 $32.00 1
0770 2007 REPAIR OF TERMINAL ANCHORS POSTS EA . . 5.00 $1.00 1
0770 2008 REPLACE TERMINAL ANCHOR POSTS EA . . 10.00 $1.00 1
0770 2010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA . . 80.00 $700.00 1
0770 2011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF . . 10,000.00 $12.50 1
0770 2012 REPLACE SINGLE GDRAIL TERMINAL POST EA . . 650.00 $35.00 1
0770 2022 REM & RESET SGT IMPACT HEAD EA . . 150.00 $60.00 1
0770 2023 REPLACE SGT OBJECT MARKER EA . . 25.00 $10.00 1
0770 2024 REPLACE SGT CABLE ANCHOR EA . . 50.00 $60.00 1
0770 2025 REPLACE SGT CABLE ASSEMBLY EA . . 50.00 $60.00 1
0770 2026 REPLACE SGT STRUT EA . . 25.00 $60.00 1
0772 2004 POST AND CABLE FENCE(NEW CONC ANCHOR) EA 1.00 $500.00 1.00 $500.00 1
0772 2007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 181.00 $19.20 181.00 $19.20 1
0774 2023 REPAIR REACT(N)(MISC HARDWARE) EA . . 200.00 $700.00 1
0774 2024 REPAIR REACT(N)(REAR SEC "S") EA . . 10.00 $100.00 1
0774 2025 REPAIR REACT(N)(REAR SEC "B") EA . . 10.00 $100.00 1
0774 2026 REPAIR REACT(N)(FRONT SECTION) EA . . 5.00 $100.00 1
0774 2027 REPAIR REACT(N)(CYLINDERS) EA . . 75.00 $2,100.00 1
0774 2036 REPAIR REACT (W)(MISC) (HARDWARE) EA . . 50.00 $300.00 1
0774 2037 REPAIR REACT (W)(CYLINDERS) EA . . 25.00 $2,000.00 1
0774 2049 REPAIR REACT (W)(DIAPHRAGM) EA . . 10.00 $1,375.00 1
0780 2001 EPOXY INJECTION (TY IX) LF 192.00 $68.75 192.00 $68.75 2
0784 2010 REPAIR STL BRIDGE MEMBER (BEARINGS) EA 1.00 $3,000.00 1.00 $3,000.00 1
0784 2020 REP STL BRIDGE MEMBER (BENT CAP) EA 6.00 $20,800.00 6.00 $20,800.00 1
0784 2103 REP STL BRIDGE MEMBER (GUSSET CON) EA 78.00 $160.00 78.00 $160.00 1
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0788 2002 CONCRETE BEAM REPAIR (CFRP) EA 2.00 $18,000.00 2.00 $18,000.00 1
1009 2002 LANDSCAPE SOIL AMENDMENT (TYPE I) SY 2,516.00 $0.18 2,516.00 $0.18 2
1009 2003 LANDSCAPE SOIL AMENDMENT (TYPE II) SY 2,000.00 $0.15 2,000.00 $0.15 1
1009 2004 LANDSCAPE SOIL AMENDMENT (TYPE III) SY 500.00 $1.25 500.00 $1.25 1
1009 2005 LANDSCAPE SOIL AMENDMENT (TYPE IV) SY 6,000.00 $0.18 6,000.00 $0.18 1
1009 2006 LANDSCAPE SOIL AMENDMENT (TYPE V) SY 2,000.00 $0.45 2,000.00 $0.45 1
1014 2003 LANDSCAPE AMENITY (TY 1) EA 1.00 $35,000.00 1.00 $35,000.00 1
1014 2004 LANDSCAPE AMENITY (TY 2) EA 1.00 $59,000.00 1.00 $59,000.00 1
1014 2005 LANDSCAPE AMENITY (ARCH LETTERS) EA 12.00 $270.00 12.00 $270.00 1
1014 2006 LANDSCAPE AMENITY (ILLUMINATION) EA 1.00 $35,500.00 1.00 $35,500.00 1
1018 2001 TREE PROTECTION EA 54.00 $425.00 54.00 $425.00 1
1018 2002 TREE PROTECTION AC 5.82 $750.00 5.82 $750.00 1
1091 2001 TRANSPLANTING TREES EA 1.00 $1,000.00 1.00 $1,000.00 1
2010 2001 FRICTION REDUCING MEMBRANE SF 27,374.00 $0.04 27,374.00 $0.04 1
2011 2001 CRUSHED AGGREGATE BASE SY 11,252.00 $10.00 11,252.00 $10.00 1
3061 2003 FAST TRK CONC (CONT RNF HY STL)(11") SY 505.00 $65.00 505.00 $65.00 1
3131 2001 CAM ASPHALT (PG 70-22) TON 938.00 $1,000.00 938.00 $1,000.00 1
3131 2002 CAM AGGREGATE TON 11,571.00 $20.00 11,571.00 $20.00 1
3142 2001 UTBHMWC (MEMBRANE) GAL 30,000.00 $2.50 30,000.00 $2.50 1
3142 2003 UTBHMWC (ASPHALT)(PG 76-22) TON 319.00 $118.80 319.00 $118.80 1
3142 2010 UTBHMWC (AGGREGATE)(TY B) TON 6,056.00 $118.80 6,056.00 $118.80 1
3165 2002 CAM (ASPHALT) PG(70-22) TON 2,642.00 $605.31 2,642.00 $605.31 2
3165 2003 CAM (AGGREGATE) TON 30,724.00 $50.32 30,724.00 $50.32 2
3178 2002 HOT IN PLC RECYL OF ACP(RECYL AGNT) GAL 107,136.00 $2.83 107,136.00 $2.83 1
3178 2003 HOT IN PLC RECYL ASPH CNC(SURF) 2 1/2" SY 223,200.00 $4.65 223,200.00 $4.65 1
3210 2001 MEMBRANE UNDERSEAL GAL 54,240.00 $3.19 54,240.00 $3.19 2
3215 2001 ASPHALT PAVEMENT (STAMPED AND COLORED) SY 4,390.00 $66.00 4,390.00 $66.00 1
3218 2001 EMULSION TRT BASE & NEW BASE (4") SY 179,600.00 $1.20 179,600.00 $1.20 1
3218 2002 EMULSION GAL 251,879.00 $3.25 251,879.00 $3.25 1
4007 2022 PREFAB STEEL TRUSS SPAN (110 FT) EA 1.00 $110,000.00 1.00 $110,000.00 1
4007 2025 PEDESTRIAN TRUSS BRIDGE SPAN(58FT) EA 1.00 $39,050.00 1.00 $39,050.00 1
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4007 2026 PEDESTRIAN TRUSS BRIDGE SPAN(151.45FT) EA 1.00 $190,000.00 1.00 $190,000.00 1
4022 2001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 6,044.20 $6.29 6,044.20 $6.29 2
4191 2001 CARBON FIBER REINF POLY CONC STRENGTHEN SF 2,860.03 $33.00 2,860.03 $33.00 1
4543 2001 UNDER DECK SUPPORT SF 168.00 $220.00 168.00 $220.00 1
4547 2001 BIRD GUARD LF 400.00 $8.00 400.00 $8.00 1
5049 2001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 360.00 $2.54 360.00 $2.54 1
5049 2002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 2,199.00 $5.65 2,443.00 $5.64 11
5049 2003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 4,460.00 $5.66 4,460.00 $5.66 3
5369 2001 CENTERLINE TEXTURING STA 6,874.23 $16.91 6,874.23 $16.91 3
5445 2001 DEAD END ROADWAY BARRICADE LF 232.00 $22.50 232.00 $22.50 1
5522 2001 RETROFIT DET WARN SURF(SURF APPLIED) SF 88.00 $20.00 88.00 $20.00 1
5816 2001 GEOGRID FOR ENVIRONMENTAL CRACKING SY 12,544.00 $2.25 12,544.00 $2.25 1
5839 2001 STAIR TREAD NOSING EA 27.00 $97.50 27.00 $97.50 1
5840 2001 DECOMPOSED GRANITE TRAIL (2 IN) SY 930.00 $5.35 930.00 $5.35 1
5840 2002 DECOMPOSED GRANITE TRAIL (4 IN) SY 12,810.00 $10.00 12,810.00 $10.00 1
5841 2001 STONE MONUMENT RELOCATION EA 1.00 $575.00 1.00 $575.00 1
5861 2001 FLAP GATE VALVE EA 2.00 $3,000.00 2.00 $3,000.00 1
5862 2001 BY-PASS PUMPING (STORM SEWER) LS 1.00 $20,000.00 1.00 $20,000.00 1
5867 2001 AUTOMATIC PUMPING STATION LS 1.00 $550,000.00 1.00 $550,000.00 1
5881 2001 FILTER FABRIC SY 12,544.00 $1.00 12,544.00 $1.00 1
5882 2001 PVC COATED CHAIN LINK FENCE (6') LF 363.00 $25.00 363.00 $25.00 1
5884 2001 REMOVABLE BOLLARDS EA 4.00 $1,000.00 4.00 $1,000.00 1
5896 2001 REPLACE BRIDGE DRAIN PIPE (6") LF 12.00 $300.00 12.00 $300.00 1
6005 2003 UPS (1.5 KVA)(TWR) EA 1.00 $6,838.00 1.00 $6,838.00 1
6006 2001 SPREAD SPECTRUM RADIO EA 12.00 $2,121.83 12.00 $2,121.83 5
6006 2002 COAXIAL CABLE LF 3,211.00 $2.06 3,211.00 $2.06 4
6006 2003 HELIAX CABLE LF 1,050.00 $2.09 1,050.00 $2.09 2
6006 2004 ANTENNA (OMNI-DIRECTIONAL) EA 2.00 $450.00 2.00 $450.00 1
6006 2005 ANTENNA (UNI-DIRECTIONAL) EA 16.00 $418.00 16.00 $418.00 5
6007 2001 REMOVING TRAFFIC SIGNALS EA 9.00 $1,648.22 9.00 $1,648.22 5
6008 2002 REMOVE OVERHEAD SIGN PANELS EA 1.00 $725.24 1.00 $725.24 1
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6055 2001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 80.00 $10.00 160.00 $14.00 2
6266 2001 VIVDS PROCESSOR SYSTEM EA 20.00 $5,385.60 20.00 $5,385.60 6
6266 2002 VIVDS CAMERA ASSEMBLY EA 67.00 $1,167.55 67.00 $1,167.55 6
6266 2003 VIVDS SET-UP SYSTEM EA 17.00 $393.94 17.00 $393.94 7
6266 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 10,930.00 $2.09 10,930.00 $2.09 6
6266 2013 VIVDS CAMERA SYSTEM (INSTALLATION ONLY) EA 3.00 $250.00 3.00 $250.00 1
6266 2014 VIVDS PROCESSOR ASSEM (INSTALL ONLY) EA 2.00 $100.00 2.00 $100.00 1
6266 2016 VIVDS COM CBL (COAXIAL)(INSTALL ONLY) LF 450.00 $1.55 450.00 $1.55 1
6473 2005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 2,300.00 $1.00 2,300.00 $1.00 1
6473 2007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 570.00 $1.50 570.00 $1.50 1
6473 2009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 135.00 $1.60 135.00 $1.60 1
6473 2014 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 150.00 $1.40 150.00 $1.40 1
6473 2020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 2,300.00 $1.00 2,300.00 $1.00 1
6473 2021 MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 65.00 $6.20 65.00 $6.20 1
6473 2025 MULTIPOLYMER PAV MRK (W)(ARROW) EA 134.00 $189.00 134.00 $189.00 1
6473 2026 MULTIPOLYMER PAV MRK (W)(WORD) EA 134.00 $189.00 134.00 $189.00 1
6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 1,585.00 $85.56 1,585.00 $85.56 12
6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 6.00 $9,568.70 6.00 $9,568.70 4
6986 2017 PREFAB PV MK W/WNTY TY B(W)12"(BRK)CNST LF . . 3,620.00 $9.00 1
7103 2002 MOBILIZATION FOR DREDGING EA . . 1.00 $400,000.00 1
7353 2001 INSTALL LOOP DETECTOR WIRE IN CONDUIT LF . . 90,000.00 $0.50 1
7353 2002 WIRE SPLICES EA . . 900.00 $10.00 1
7353 2003 LOOP LEAD-IN CABLE LF . . 160,000.00 $0.95 1
7353 2004 JACKING AND BORING LF . . 6,000.00 $11.50 1
7353 2005 SAW CUT (ASPHALT) LF . . 90,000.00 $4.90 1
7353 2006 SAW CUT (CONCRETE) LF . . 75,000.00 $5.90 1
7353 2007 SAW CUT (OLD GROOVE) LF . . 3,000.00 $4.70 1
7353 2008 INSTALL PULL BOX (TYPE D) EA . . 300.00 $350.00 1
7353 2009 TRENCH AND INSTALL CONDUIT (1 INCH) LF . . 15,000.00 $7.50 1
7353 2010 TRENCH AND INSTALL CONDUIT (2 INCHES) LF . . 7,000.00 $8.25 1
7410 2001 DREDGING CY . . 450,000.00 $8.95 1
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7479 2001 REPL FUSE EA . . 2,500.00 $40.88 1
7479 2002 REPL FUSE HOLDER (INCLUDING FUSE) EA . . 500.00 $94.82 1
7479 2003 UNDERGROUND SPLICE EA . . 200.00 $95.81 1
7479 2004 ABOVEGROUND SPLICE EA . . 250.00 $46.60 1
7479 2005 REPL DUCT CBL (3 NO. 6)(3 INSULATED) LF . . 3,000.00 $7.90 1
7479 2006 INSTL OR REPL CONDUCTOR (NO. 2) LF . . 2,500.00 $1.97 1
7479 2007 INSTL OR REPL CONDUCTOR (NO. 6) LF . . 25,000.00 $1.14 1
7479 2008 INST OR REPL TRAY CABLE(4 CND)(12 AWG) LF . . 3,000.00 $1.64 1
7479 2009 INST OR REPL ABVGRD CNDT (1 1/2") LF . . 500.00 $13.99 1
7479 2010 INST OR REPL ABVGRD CNDT (2") LF . . 50.00 $18.14 1
7479 2011 INST OR REPL CONDT (2")(SCH 40 PVC) LF . . 2,000.00 $5.36 1
7479 2012 INST OR REPL LFMC (1/2") LF . . 250.00 $3.55 1
7479 2013 INST OR REPL LFMC (3/4") LF . . 250.00 $3.72 1
7479 2014 INST OR REPL RD IL AM (TRANS-BASE) EA . . 100.00 $801.94 1
7479 2015 REPL RD ILL ASSM (FIXTURE ONLY)(250W) EA . . 600.00 $306.97 1
7479 2016 REPL RD ILL ASSM (FIXTURE ONLY)(400W) EA . . 1,000.00 $309.47 1
7479 2017 REPL WALLPACK ILLUM ASSEMBLY FIXTURE EA . . 250.00 $437.65 1
7479 2018 REPL AVIATION WARNING FIXTURE EA . . 24.00 $302.43 1
7479 2019 INSTALL OR REPLACE MAST ARM EA . . 5.00 $921.16 1
7479 2020 REPLACE ILLUM ASSM LAMP (150W) EA . . 200.00 $66.25 1
7479 2021 REPLACE ILLUM ASSM LAMP (250W) EA . . 1,200.00 $66.25 1
7479 2022 REPLACE ILLUM ASSM LAMP (400W) EA . . 2,500.00 $67.74 1
7479 2023 REPL AVIATION WRN LAMP (HI MAST) EA . . 500.00 $24.45 1
7479 2024 REPL BALLAST (HI MAST) EA . . 100.00 $263.29 1
7479 2025 RAISE AND LOWER RING (HI MAST) EA . . 75.00 $309.63 1
7479 2026 SCHD PREVENTIVE MAINT (HI MAST) EA . . 500.00 $359.56 1
7479 2027 INSTALL FOUNDATION (LUM POLE) EA . . 25.00 $1,309.03 1
7479 2028 REMOVE FOUNDATION EA . . 35.00 $332.96 1
7479 2029 INSTALL FOUNDATON (STEEL SERVICE POLE) EA . . 10.00 $536.23 1
7479 2030 REPL SERVICE POLE (TIMBER) EA . . 15.00 $659.56 1
7479 2031 REPL SERVICE POLE (STEEL) EA . . 15.00 $791.56 1
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7479 2033 INSTALL GROUND BOX (TY D) W/APRON EA . . 35.00 $488.96 1
7479 2034 BORING UNDER ROADWAY LF . . 500.00 $18.28 1
7479 2035 INSTALL GROUND ROD EA . . 25.00 $53.27 1
7479 2036 REPLACE ILLUM TRANSFORMER BASE COVER EA . . 20.00 $56.97 1
7479 2037 REPLACE ILLUM TRANSFORMER BASE EA . . 30.00 $958.14 1
7479 2038 REPLACE LAMP SOCKET EA . . 75.00 $116.65 1
7479 2039 REPLACE PHOTO CELL AND BRACKET EA . . 30.00 $106.09 1
7479 2040 REPL OR INST 3 POS HND OFF AUTO CNT SW EA . . 30.00 $155.29 1
7479 2042 INSTL NON-FUSED DISCONNECT SWITCH EA . . 15.00 $449.31 1
7479 2043 REPL OR INSTL ELECTMAG CONTACT (60 AMP) EA . . 10.00 $582.76 1
7479 2044 REPL OR INSTL ELECTMAG CONTACT (100AMP) EA . . 10.00 $830.45 1
7479 2045 REPL OR INSTL ELECTMAG CONTACT (200AMP) EA . . 5.00 $1,559.08 1
7479 2046 REPL OR INSTL METER BASE EA . . 10.00 $554.23 1
7479 2047 REPL OR INSTL BREAKER BOX EA . . 10.00 $730.41 1
7479 2048 REPL/INSTL CIRCUIT BREAKER(>100 AMPS) EA . . 15.00 $739.96 1
7479 2049 REPL/INSTL CIRCUIT BREAKER(<100 AMPS) EA . . 25.00 $500.62 1
7479 2050 REPLACE TWIST LOCK CONNECTER EA . . 60.00 $187.94 1
7479 2051 REPLACE LANYARD CHAIN (HI MAST) EA . . 5.00 $306.27 1
7479 2052 REPL ELECTRICAL SERVICE(TY A 60 AMPS) EA . . 15.00 $2,593.14 1
7479 2053 REPL ELECTRICAL SERVICE(TY A 100 AMPS) EA . . 10.00 $2,713.14 1
7479 2054 RDWY IL FXTR (HI MAST)(400W) (REPLACE) EA . . 15.00 $1,229.56 1
7479 2055 RDWY IL FXTR (HI MAST)(1000W)(REPLACE) EA . . 15.00 $1,491.16 1
7479 2056 LAMP FOR HI MAST FXTR (400W) (REPLACE) EA . . 250.00 $91.69 1
7479 2057 LAMP FOR HI MAST FXTR (1000W)(REPLACE) EA . . 75.00 $113.29 1
7479 2058 CONTROL TRANSFORMER (REPLACE) EA . . 25.00 $390.76 1
7479 2059 PHOTO CELL (REPLACE) EA . . 80.00 $44.19 1
7558 2001 FINGER JOINT REPAIR LF 297.00 $180.00 297.00 $180.00 1
8020 2002 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 11,050.00 $0.65 11,050.00 $0.65 1
8020 2003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 75,480.00 $0.68 75,480.00 $0.68 2
8020 2005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 18,089.00 $1.10 18,089.00 $1.10 1
8020 2007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 63,295.00 $0.65 63,295.00 $0.65 1
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8020 2008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 128,410.00 $0.68 128,410.00 $0.68 2
8020 2009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 14,341.00 $1.10 14,341.00 $1.10 1
8020 2010 REF PROF PAV MRK TY I(Y)4"(BRK)(100MIL) LF 5,836.00 $0.79 5,836.00 $0.79 2
8020 2012 REF PROF PAV MRK TY I(W)8"(SLD)(100MIL) LF 4,535.00 $1.10 4,535.00 $1.10 1
8020 2013 REF PROF PAV MRK TY I(Y)4"(BRK)(90 MIL) LF 1,310.00 $0.85 1,310.00 $0.85 1
8206 2001 LED COUNTDOWN PED SIGNAL MOD W HOUSING EA 2.00 $400.00 2.00 $400.00 1
8251 2002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 69,392.00 $0.31 69,392.00 $0.31 5
8251 2003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 79,025.00 $0.34 118,753.00 $0.33 6
8251 2005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 426,054.00 $0.30 426,054.00 $0.30 7
8251 2006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 5,106,308.00 $0.32 6,237,172.00 $0.32 13
8251 2009 RE PM W/RET REQ TY I(W)6"(BRK)(100MIL) LF 57,514.00 $0.39 57,514.00 $0.39 2
8251 2012 RE PM W/RET REQ TY I(W)6"(SLD)(100MIL) LF 200,958.00 $0.34 200,958.00 $0.34 1
8251 2014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 10,241.00 $0.41 10,241.00 $0.41 4
8251 2015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 499,661.00 $0.33 662,770.00 $0.33 13
8251 2017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 312,568.00 $0.33 312,568.00 $0.33 6
8251 2018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 3,252,862.00 $0.33 4,085,214.00 $0.32 13
8251 2024 RE PM W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 201,553.00 $0.34 201,553.00 $0.34 1
8251 2025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 125,299.00 $0.11 125,299.00 $0.11 2
8251 2026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 4,018,584.00 $0.10 4,187,342.00 $0.10 7
8251 2027 RE PM W/RET REQ TY II (W) 6" (BRK) LF 4,210.00 $0.20 4,210.00 $0.20 1
8251 2028 RE PM W/RET REQ TY II (W) 6" (SLD) LF 16,240.00 $0.20 16,240.00 $0.20 1
8251 2029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 313,948.00 $0.12 328,198.00 $0.12 7
8251 2030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 2,036,635.00 $0.11 2,144,272.00 $0.11 7
8251 2031 RE PM W/RET REQ TY II (Y) 6" (BRK) LF 3,120.00 $0.20 3,120.00 $0.20 1
8251 2032 RE PM W/RET REQ TY II (Y) 6" (SLD) LF 17,180.00 $0.20 17,180.00 $0.20 1
8251 2033 PAVEMENT SEALER 4" LF 89,873.00 $0.11 89,873.00 $0.11 2
8251 2034 PAVEMENT SEALER 6" LF 39,190.00 $0.15 39,190.00 $0.15 1
8317 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 7.00 $4,685.71 7.00 $4,685.71 2
8317 2002 BBU SYSTEM (STAND-ALONE BATT CABINET) EA 4.00 $4,800.00 4.00 $4,800.00 1
8368 2003 CONDUIT (PREPARE) LF 1,310.00 $0.50 1,310.00 $0.50 2
8368 2008 GROUND BOX (PREPARE) EA 5.00 $50.00 5.00 $50.00 1
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8406 2001 RADAR ADVANCE DETECTION DEVICE EA 4.00 $7,800.00 4.00 $7,800.00 1
8530 2001 DECORATIVE POLE LIGHTING ASSEMBLY EA 119.00 $2,575.00 119.00 $2,575.00 1
8567 2001 REFL PAV MKR (HB) (W) (4") (SLD) LF . . 3,181,702.00 $0.10 1
8615 2001 RADAR ADVANCE DETECTION DEVICE EA 11.00 $9,158.00 11.00 $9,158.00 2
8625 2001 REFL PAV MKR (WET)(Y)(4")(BRK) LF . . 349,059.00 $0.18 1
8625 2002 REFL PAV MKR (WET)(Y)(4")(SLD) LF . . 2,441,770.00 $0.15 1
8625 2003 REFL PAV MKR (WET)(W)(4")(BRK) LF . . 156,798.00 $0.19 1
8627 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 10.00 $350.00 10.00 $350.00 1
8628 2001 RADAR ADVANCE DETECTION DEVICE EA 13.00 $5,500.00 13.00 $5,500.00 1
8630 2001 CONCRETE LIGHT POLES (25 FT) EA 51.00 $1,400.00 51.00 $1,400.00 1
8630 2002 CONCRETE LIGHT POLES (35 FT) EA 32.00 $1,400.00 32.00 $1,400.00 1
8631 2001 POLE MOUNTED LIGHT FIXTURES (TY A) EA 29.00 $700.00 29.00 $700.00 1
8631 2002 POLE MOUNTED LIGHT FIXTURES (TY A1) EA 3.00 $700.00 3.00 $700.00 1
8631 2003 POLE MOUNTED LIGHT FIXTURES (TY A2) EA 53.00 $700.00 53.00 $700.00 1
8631 2004 POLE MOUNTED LIGHT FIXTURES (TY A3) EA 4.00 $700.00 4.00 $700.00 1
8641 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 6.00 $400.00 6.00 $400.00 1
8642 2001 AUDIBLE PEDESTRIAN SIGNAL UNITS EA 10.00 $650.00 10.00 $650.00 1
8645 2001 DRIVER FEEDBACK SPEED SIGN ASSM (SOLAR) EA 2.00 $6,370.00 2.00 $6,370.00 1
8647 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNITS EA 6.00 $1,600.00 6.00 $1,600.00 1
8653 2001 REFL PAV MRK (HIGH BUILD) (W) (4")(SLD) LF . . 3,459,280.00 $0.12 1
8653 2002 REFL PAV MRK (HIGH BUILD) (W) (6")(SLD) LF . . 1,120,290.00 $0.16 1
8653 2003 REFL PAV MRK (HIGH BUILD) (W) (8")(SLD) LF . . 9,985.00 $0.55 1
8654 2001 REFL PAV MRK (WET) (W) (4") (BRK) LF . . 93,270.00 $0.22 1
8654 2002 REFL PAV MRK (WET) (W) (6") (BRK) LF . . 286,950.00 $0.27 1
8654 2003 REFL PAV MRK (WET) (Y) (4") (BRK) LF . . 268,070.00 $0.19 1
8654 2004 REFL PAV MRK (WET) (Y) (4") (SLD) LF . . 3,220,620.00 $0.15 1
8654 2005 REFL PAV MRK (WET) (Y) (6") (BRK) LF . . 7,130.00 $0.27 1
8654 2006 REFL PAV MRK (WET) (Y) (6") (SLD) LF . . 1,149,960.00 $0.13 1
8662 2001 RADAR PRESENCE DETECTION DEVICE EA 16.00 $5,500.00 16.00 $5,500.00 1
8666 2001 CCTV FIELD EQUIPMENT EA 6.00 $6,500.00 6.00 $6,500.00 1
8667 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 7.00 $4,500.00 7.00 $4,500.00 1
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