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01002001 PREPARING ROW AC 12.91 $4,956.38000 22.28 $10,327.06000 7
01002002 PREPARING ROW STA 2,415.92 $3,604.56000 8,220.73 $1,445.50000 75
01002003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 113.00 $94.50000 120.00 $117.74000 3
01002004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 24.00 $147.00000 29.00 $156.14000 2
01002006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 10.00 $162.85000 14.00 $187.75000 2
01002007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 6.00 $257.00000 16.00 $471.38000 2
01002011 PREPARING ROW(TREE)(24" TO 36" DIA.) EA 2.00 $1,000.00000 1
01002016 PREPARING ROW (TREE) (36" TO 48" DIA) EA 1.00 $1,500.00000 1
01032001 DISPOSAL OF WATER WELLS EA 3.00 $2,100.00000 5.00 $2,100.00000 2
01042001 REMOVING CONC (PAV) SY 170,008.00 $2.75000 361,729.73 $2.81000 19
01042002 REMOVING CONC (PAV) CY 268.00 $30.17000 1
01042009 REMOVING CONC (RIPRAP) SY 5,523.60 $8.97000 21,658.61 $6.23000 25
01042010 REMOVING CONC (RIPRAP) CY 729.00 $20.05000 735.00 $21.66000 4
01042011 REMOVING CONC (MEDIANS) SY 1,491.00 $7.77000 6,175.00 $6.65000 9
01042013 REMOVING CONC (FOUNDATIONS) SY 8,397.00 $5.00000 8,558.00 $5.05000 3
01042014 REMOVING CONC (FOUNDATIONS) CY 31.00 $25.00000 1
01042015 REMOVING CONC (SIDEWALKS) SY 67.00 $8.50000 2,537.70 $4.67000 11
01042017 REMOVING CONC (DRIVEWAYS) SY 11,197.80 $7.37000 28,750.60 $5.53000 31
01042019 REMOVING CONC (OTHER APPURTENANCES) SY 174.00 $30.00000 263.00 $20.87000 2
01042020 REMOVING CONC (OTHER APPURTENANCES) CY 59.90 $11.00000 59.90 $11.00000 1
01042021 REMOVING CONC (CURB) LF 6,141.00 $2.48000 19,737.50 $1.73000 22
01042022 REMOVING CONC (CURB AND GUTTER) LF 31,491.20 $2.66000 103,574.20 $2.06000 19
01042023 REMOVING CONC (CTB) LF 13,406.00 $5.21000 13,618.00 $5.22000 9
01042024 REMOVING CONC (RETAINING WALLS) SY 2,275.00 $5.23000 4
01042026 REMOVE CONC (GUTTER) LF 952.00 $5.19000 2
01042028 REMOVING CONC (MISC) SY 483.00 $9.48000 1,577.60 $4.33000 7
01042029 REMOVING CONC (CURB OR CURB & GUTTER) LF 1,347.00 $1.00000 2,950.00 $6.98000 2
01042032 REMOVING CONC (WHEELCHAIR RAMP) SY 12.00 $15.75000 79.00 $10.33000 3
01042034 REMOVING CONC (COPING) LF 130.00 $25.00000 1
01042036 REMOVING CONC (SIDEWALK OR RAMP) SY 11,281.50 $14.43000 18,310.00 $10.07000 5
01042037 REMOVE CONC (RAIL) LF 424.00 $2.00000 613.00 $4.41000 3
01042040 REMOVING CONC (PAVERS) SY 1,525.00 $4.09000 2,545.00 $3.20000 6
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01042042 REMOVING CONC (MOVABLE BARRIER) LF 2,589.00 $9.50000 2,709.00 $9.29000 2
01042044 REMOVING CONC (FLUME) SY 48.00 $6.33000 2
01042045 REMOVE CONC (MISC) EA 16.00 $566.20000 46.00 $430.63000 3
01052002 REMOVING STAB BASE AND ASPH PAV (2") SY 654.00 $4.00000 1
01052005 REMOVING STAB BASE AND ASPH PAV (3") SY 34,312.00 $0.90000 1
01052008 REMOVING STAB BASE AND ASPH PAV (6") SY 9,380.70 $2.13000 13,467.70 $2.33000 6
01052011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 70,442.00 $1.25000 191,477.66 $1.43000 6
01052013 REMOVING STAB BASE & ASPH PAV (9") SY 18,223.00 $2.00000 18,260.00 $2.04000 2
01052014 REMOVING STAB BASE & ASPH PAV (7"-12") SY 296,167.00 $2.03000 297,023.00 $2.04000 4
01052015 REMOVING STAB BASE & ASPH PAV (8"-10") SY 1,982.00 $9.00000 13,509.00 $4.23000 3
01052020 REMOVING STAB BASE & ASPH PAV (12") SY 16,737.00 $3.00000 29,200.10 $3.00000 2
01052025 REMOVING STAB BASE AND ASPH PAV(10") CY 381.00 $2.65000 1
01052038 REMOVING STAB BASE AND ASPH PAV (11") SY 1,041.00 $3.80000 1
01052041 REMOVING STAB BASE AND ASPH PAV(8") SY 32,931.00 $1.63000 32,931.00 $1.63000 2
01052044 REMOVING STAB BASE AND ASPH PAV (10") SY 39,979.00 $1.70000 39,979.00 $1.70000 1
01052045 REMOVING STAB BASE AND ASPH PAV (2"-8") SY 1,386.00 $4.00000 16,724.00 $2.84000 4
01052050 REMOV STAB BASE AND ASPH PAV (24") SY 82,765.00 $5.55000 1
01052051 REMOVING STAB BASE AND ASPH PAV(7"-10") SY 65,596.00 $1.42000 65,596.00 $1.42000 1
01052054 REMOVING STAB BASE & ASPH PAV (18") SY 20,756.00 $5.75000 1
01052058 REMOVING STAB BASE & ASPH PAV (10"-12") SY 232.00 $3.85000 232.00 $3.85000 1
01052059 REMOVING STAB BASE & ASPH PAV(13"-18") SY 1,526.00 $11.16000 3
01052066 REMOVING STAB BASE AND ASPH PAV (10") SY 42,648.00 $0.75000 1
01052067 REMOVING STAB BASE AND ASPH PAV (8") STA 96.15 $862.89000 96.15 $862.89000 2
01052068 REMOVING STAB BASE AND ASPH PAV (14") STA 16.61 $1,225.00000 16.61 $1,225.00000 1
01052083 REMOVE STAB BASE & ASPH PAV (0"-11.25") SY 9,172.00 $1.70000 1
01062001 OBLITERATING ABANDONED ROAD STA 13.07 $1,195.52000 120.11 $549.88000 9
01062002 OBLITERATING ABANDONED ROAD SY 3,334.00 $2.00000 13,983.00 $2.07000 3
01062003 OBLITERATING ABANDONED ROAD SY 1,386.00 $4.00000 1,386.00 $4.00000 1
01102001 EXCAVATION (ROADWAY) CY 1,508,326.00 $3.78000 4,607,612.58 $2.90000 69
01102002 EXCAVATION (CHANNEL) CY 118,692.00 $2.27000 145,510.00 $2.76000 16
01102003 EXCAVATION (SPECIAL) CY 27,217.00 $6.47000 46,689.70 $7.62000 16
01102004 EXCAVATION (ROADWAY AND CHANNEL) CY 2,672.00 $9.13000 2
01122001 SUBGRADE WIDENING (ORD COMP) STA 217.38 $108.30000 10,171.84 $104.70000 20
01122002 SUBGRADE WIDENING (DENS CONT) STA 61.07 $231.57000 667.26 $224.87000 5
01322001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 6,058.00 $6.35000 11,556.89 $5.57000 6
01322002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 163,384.00 $5.11000 175,896.00 $5.29000 6
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01322003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 72,213.00 $3.06000 139,490.70 $3.53000 17
01322004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 219,040.00 $5.09000 666,718.90 $5.02000 15
01322005 EMBANKMENT (FINAL)(ORD COMP)(TY C) CY 17,341.00 $8.07000 43,795.00 $8.51000 10
01322006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 1,954,953.00 $3.51000 3,415,032.38 $3.16000 31
01322007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 1,858.00 $5.00000 1
01322008 EMBANKMENT (FINAL)(DENS CONT)(TY D) CY 2,676.00 $8.81000 2,676.00 $8.81000 2
01322017 EMBANKMENT (VEHICLE)(ORD COMP)(TY A) CY 446.00 $10.72000 2
01322019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 205.00 $10.00000 38,400.00 $4.23000 14
01322020 EMBANKMENT (VEHICLE)(DENS CONT)(TY B) CY 3,000.00 $3.50000 3,000.00 $3.50000 1
01322021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 1,490.00 $9.73000 5,202.00 $26.85000 6
01322023 EMBANKMENT (VEHICLE)(ORD COMP)(TY D) CY 50.00 $31.25000 50.00 $31.25000 1
01322028 EMBANK (FINAL)(DC)(TY C) CSBE CY 12,058.00 $25.00000 12,058.00 $25.00000 1
01322034 EMB(FNL)(DC)(TYC)(CSBE)(RWALL FND IMPR) CY 2,143.00 $25.00000 1
01322036 EMBANK(FINAL)(DC)(TY E)(CSBE) CY 7,626.00 $29.00000 7,626.00 $29.00000 1
01322039 EMB(FNL)(DC)(TYE)(CSBE)(RWALL RNF VOL) CY 552.00 $32.00000 552.00 $32.00000 1
01342001 BACKFILL (TY A) STA 709.10 $160.58000 2,687.57 $128.36000 13
01342002 BACKFILL (TY B) STA 1,392.10 $81.53000 11,125.74 $78.20000 24
01342003 BACKFILL (TY C) STA 763.30 $109.91000 763.30 $109.91000 3
01342004 BACKFILL (TY A OR B) STA 807.83 $71.90000 5
01342008 BACKFILL (TY A OR B) CY 261.00 $75.00000 261.00 $75.00000 1
01502001 BLADING STA 166.50 $108.41000 2,223.53 $82.64000 13
01502002 BLADING HR 683.00 $73.15000 2,512.00 $64.97000 26
01522001 ROAD GRADER WORK (ORD COMP) STA 826.17 $127.91000 4
01522003 ROAD GRADER WORK (DENS CONT) STA 470.10 $222.30000 582.05 $275.71000 2
01562001 BULLDOZER WORK HR 80.00 $65.00000 1
01582002 SPEC EXCAV WORK (BACKHOE) HR 10.00 $184.00000 110.00 $44.00000 2
01582003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 44.00 $70.06000 242.00 $49.58000 7
01582004 SPEC EXCAV WORK (FRONT-END LOADER) HR 17.00 $40.00000 117.00 $36.67000 2
01582006 SPEC EXCAV WORK (VEHICLE) CY 19,309.00 $2.02000 2
01602001 FURNISHING AND PLACING TOPSOIL (4") STA 55.46 $180.00000 1
01602002 FURNISHING AND PLACING TOPSOIL (6") STA 18.20 $475.00000 21.80 $443.38000 2
01602003 FURNISHING AND PLACING TOPSOIL (4") SY 1,581,335.00 $0.61000 2,239,257.69 $0.71000 25
01602004 FURNISHING AND PLACING TOPSOIL (6") SY 178.00 $4.00000 3,212.00 $1.22000 3
01602005 FURNISHING AND PLACING TOPSOIL CY 1,393.70 $20.07000 5
01602007 FURNISHING AND PLACING TOPSOIL (3") STA 231.10 $110.00000 231.10 $110.00000 1
01612002 COMPOST MANUF TOPSOIL (BOS) (4") SY 2,625.00 $2.30000 212,358.00 $1.09000 7
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01612003 COMPOST MANUF TOPSOIL (BOS) CY 443.00 $30.00000 443.00 $30.00000 1
01612005 COMPOST MANUF TOPSOIL (PB) (4") SY 1,060.00 $4.00000 1,060.00 $4.00000 1
01612009 EROSION CONTROL COMPOST CY 1,974.00 $13.70000 31,392.00 $4.70000 5
01612011 GENERAL USE COMPOST (1") SY 6,000.00 $0.89000 1
01612012 GENERAL USE COMPOST CY 969.00 $16.18000 5,205.90 $17.48000 5
01612014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 234,499.00 $0.54000 965,962.00 $0.59000 6
01612017 COMPOST MANUF TOPSOIL (BIP) (4") SY 72,105.00 $0.83000 163,105.00 $0.75000 5
01612026 COMPOST MANUF TOPSOIL (BOS OR PB) (6") SY 3,806.00 $15.34000 2
01612028 EROSION CONTROL COMPOST (3") SY 619.00 $3.00000 1
01622002 BLOCK SODDING SY 317,637.00 $1.77000 480,875.00 $2.00000 41
01622003 STRAW OR HAY MULCH SY 312,977.00 $0.13000 895,069.00 $0.15000 9
01622004 MULCH SODDING SY 1,425.00 $2.58000 1
01622005 MULCH SODDING CY 23,410.00 $6.35000 23,680.00 $6.36000 3
01642001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 2,433.00 $0.06000 1,352,309.00 $0.04000 9
01642002 BROADCAST SEED (PERM) (RURAL) (SANDY) AC 7.41 $316.65000 48.21 $250.09000 2
01642003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 1,300.00 $0.25000 223,641.59 $0.09000 11
01642004 BROADCAST SEED (PERM) (RURAL) (CLAY) AC 3.00 $350.00000 24.86 $173.01000 3
01642005 BROADCAST SEED (PERM) (URBAN) (SANDY) SY 79,244.99 $0.09000 79,244.99 $0.09000 2
01642007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 62,084.00 $0.15000 4
01642009 BROADCAST SEED (TEMP) (WARM) SY 391,233.00 $0.06000 933,488.50 $0.06000 31
01642010 BROADCAST SEED (TEMP) (WARM) AC 7.41 $316.65000 12.88 $242.15000 3
01642011 BROADCAST SEED (TEMP) (COOL) SY 417,489.00 $0.06000 960,065.50 $0.05000 27
01642012 BROADCAST SEED (TEMP) (COOL) AC 3.00 $350.00000 16.07 $252.72000 4
01642013 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) SY 188,333.00 $0.15000 710,949.00 $0.14000 7
01642014 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) AC 2.00 $720.00000 108.00 $533.52000 3
01642015 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) SY 606,002.00 $0.15000 687,498.00 $0.15000 7
01642016 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) AC 2.80 $726.00000 2.80 $726.00000 1
01642019 STRAW/HAY MLCH SEED(PERM)(URBAN)(CLAY) SY 2,920.00 $0.66000 2,920.00 $0.66000 2
01642021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 619,602.00 $0.14000 10
01642023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 439,245.00 $0.17000 915,945.00 $0.17000 12
01642024 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) AC 7.60 $1,100.00000 1
01642025 CELL FBR MLCH SEED(PERM)(URBAN)(SANDY) SY 670,100.00 $0.11000 838,619.00 $0.13000 3
01642027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 13,550.00 $0.20000 252,113.00 $0.20000 5
01642029 CELL FBR MLCH SEED(TEMP)(WARM) SY 381,871.00 $0.12000 823,718.00 $0.11000 12
01642031 CELL FBR MLCH SEED(TEMP)(COOL) SY 381,871.00 $0.12000 816,426.00 $0.11000 12
01642033 DRILL SEEDING (PERM) (RURAL) (SANDY) SY 9,143.00 $0.12000 1
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01642034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 95.86 $396.93000 3
01642035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 104,470.00 $0.08000 410,364.00 $0.07000 5
01642036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 62.29 $195.18000 132.99 $271.12000 5
01642037 DRILL SEEDING (PERM) (URBAN) (SANDY) SY 88,404.00 $0.10000 175,425.00 $0.12000 5
01642038 DRILL SEEDING (PERM) (URBAN) (SANDY) AC 5.80 $420.00000 5.80 $420.00000 1
01642039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 11,388.00 $0.08000 483,836.00 $0.10000 3
01642041 DRILL SEEDING (TEMP) (WARM) SY 60,632.00 $0.06000 475,703.00 $0.05000 11
01642042 DRILL SEEDING (TEMP) (WARM) AC 50.29 $143.31000 167.56 $285.05000 5
01642043 DRILL SEEDING (TEMP) (COOL) SY 60,632.00 $0.04000 596,739.00 $0.05000 12
01642044 DRILL SEEDING (TEMP) (COOL) AC 62.29 $146.68000 159.27 $190.60000 5
01642045 STRAW OR HAY MULCHING SY 16,795.00 $0.15000 16,795.00 $0.15000 1
01642047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 149,358.00 $0.15000 398,143.00 $0.13000 5
01642048 STRAW/HAY MLCH SEED(TEMP)(WARM) AC 0.50 $720.00000 0.50 $720.00000 2
01642049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 149,358.00 $0.15000 398,143.00 $0.13000 5
01642050 STRAW/HAY MLCH SEED(TEMP)(COOL) AC 0.50 $720.00000 0.50 $720.00000 2
01642051 DRILL SEED (TEMP)(WARM OR COOL) SY 141,701.00 $0.06000 204,315.00 $0.07000 5
01642052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 33,116.00 $0.11000 33,116.00 $0.11000 2
01662001 FERTILIZER AC 97.51 $598.11000 155.59 $584.98000 10
01662002 FERTILIZER TON 9.30 $450.00000 34.75 $413.80000 4
01682001 VEGETATIVE WATERING MG 47,815.07 $11.51000 142,796.07 $7.95000 106
01692001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 470,119.00 $0.62000 5
01692002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 138,277.99 $0.75000 145,058.99 $0.76000 8
01692003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 18,349.00 $1.14000 37,833.97 $1.04000 11
01692004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 244.00 $0.80000 16,303.00 $0.89000 3
01692006 SOIL RETENTION BLANKETS (CL 2) (TY F) SY 4,637.00 $1.52000 4,714.00 $1.54000 4
01692007 SOIL RETENTION BLANKETS (CL 2) (TY G) SY 6,556.00 $3.08000 1
01702001 IRRIGATION SYSTEM LS 3.00 $9,781.33000 10.00 $16,481.42000 10
01702002 IRRIGATION SYSTEM (TY I) LS 1.00 $5,000.00000 1.00 $5,000.00000 1
01702003 IRRIGATION SYSTEM (TY II) LS 1.00 $37,000.00000 4.00 $28,402.86000 4
01702004 IRRIGATION SYSTEM (TY III) LS 1.00 $185,464.75000 1
01802001 WILDFLOWER SEEDING AC 3.16 $850.00000 18.80 $844.77000 3
01922002 PLANT MATERIAL (1-GAL) EA 155.00 $8.75000 1,799.00 $3.62000 5
01922003 PLANT MATERIAL (3-GAL) EA 49.00 $24.06000 49.00 $24.06000 1
01922004 PLANT MATERIAL (5-GAL) EA 106.00 $25.27000 192.00 $27.39000 3
01922005 PLANT MATERIAL (15-GAL) EA 141.00 $127.68000 400.00 $96.81000 3
01922012 MULCH CY 112.00 $25.02000 2
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01922013 MULCH SY 3,066.90 $3.00000 1
01922014 PLANT SOIL MIX CY 27.00 $51.85000 208.60 $32.67000 3
01922015 LANDSCAPE EDGE LF 124.00 $4.30000 1,025.00 $3.77000 3
01922016 PLANT BED PREPARATION SY 229.00 $13.00000 3,915.90 $3.90000 3
01922017 VEGETATION BARRIER SY 544.00 $0.30000 1
01922019 PLANT MATERIAL (SEEDLING) EA 1,422.00 $1.25000 1
01922020 PLANT MATERIAL (1 GAL) (TREE) EA 1,606.00 $1.74000 2
01922021 PLANT MATERIAL (5 GAL) (TREE) EA 2,561.00 $6.03000 3
01922022 PLANT MATERIAL (10 GAL) (TREE) EA 39.00 $135.00000 1
01922023 PLANT MATERIAL (15 GAL) (TREE) EA 612.00 $141.25000 6,518.00 $32.61000 6
01922024 PLANT MATERIAL (30 GAL) (TREE) EA 183.00 $193.29000 1,790.00 $80.74000 8
01922025 PLANT MATERIAL (45 GAL) (TREE) EA 10.00 $400.00000 161.00 $101.49000 3
01922026 PLANT MATERIAL (65 GAL) (TREE) EA 43.00 $448.37000 55.00 $368.36000 3
01922027 PLANT MATERIAL (100 GAL) (TREE) EA 20.00 $600.00000 40.00 $530.00000 2
01922028 PLANT MATERIAL (1 GAL) (SHRUB) EA 45.00 $12.00000 1
01922030 PLANT MATERIAL (3 GAL) (SHRUB) EA 14,039.00 $5.22000 4
01922031 PLANT MATERIAL (5 GAL) (SHRUB) EA 320.00 $29.00000 1,281.00 $21.99000 3
01922044 PLANT MATERIAL (MIN 2" CAL) (B&B) EA 164.00 $178.23000 1
01922052 PLANT MATERIAL (MIN 10' TRNK HT) (PALM) EA 46.00 $300.00000 1
01922058 PLANT MATERIAL (20 GAL)(TREE) EA 74.00 $283.18000 82.00 $270.18000 3
01922063 PLANT BED PREP (TYPE I) SY 147.00 $2.00000 1
01922064 PLANT BED PREP (TYPE II) SY 17,406.00 $0.46000 92,365.00 $0.19000 4
01922077 PLANT MATERIAL (MIN 3' HT)(PALM) EA 64.00 $100.00000 1
01932001 PLANT MAINTENANCE MO 78.00 $1,040.11000 102.00 $1,403.49000 7
01932004 PLANT REPLACEMENT (3-GAL) EA 5.00 $110.94000 5.00 $110.94000 1
01932007 IRRIGATION SYSTEM OPER AND MAINT MO 54.00 $106.32000 78.00 $98.94000 5
01932017 PLANT REPLACEMENT (20 GAL) EA 2.00 $243.75000 2.00 $243.75000 1
02042003 SPRINKLING (DUST CONTROL) MG 10.70 $27.95000 2,902.60 $1.62000 5
02162001 PROOF ROLLING HR 167.00 $85.57000 622.00 $71.66000 20
02472002 FL BS (CMP IN PLACE)(TY A GR 2)(IN VEH) CY 4.00 $500.00000 1
02472004 FL BS (CMP IN PLACE)(TY A GR 4)(IN VEH) CY 10.00 $196.00000 10.00 $196.00000 1
02472014 FL BS (CMP IN PLACE)(TY D GR 2)(IN VEH) CY 515.00 $80.00000 1
02472041 FL BS (CMP IN PLC)(TY A GR 1)(FNAL POS) CY 16,657.00 $48.62000 17,058.00 $48.00000 2
02472042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 137,061.00 $41.83000 217,839.00 $39.74000 10
02472044 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) CY 38,896.00 $29.21000 106,626.00 $32.48000 10
02472060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 13,138.00 $18.31000 1
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02472061 FL BS (CMP IN PLC)(TY A GR 1) (6") SY 58.00 $16.32000 1,092.00 $12.23000 2
02472062 FL BS (CMP IN PLC)(TY A GR 2) (6") SY 112,576.00 $4.70000 2
02472064 FL BS (CMP IN PLC)(TY A GR 4) (6") SY 8,747.00 $10.90000 8,747.00 $10.90000 1
02472076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 205,302.00 $6.50000 205,302.00 $6.50000 1
02472082 FL BS (CMP IN PLC)(TY A GR 2) TON 71.00 $26.00000 1
02472084 FL BS (CMP IN PLC)(TY A GR 4) TON 21,813.80 $15.75000 2
02472104 FL BS (RDWY DEL) (TY A GR 4) (IN VEH) CY 3,092.00 $30.50000 1
02472120 FL BS (RDWY DEL) (TY E GR 4) (IN VEH) CY 4,784.00 $9.06000 6,404.00 $9.80000 3
02472133 FL BS (RDWY DEL) (TY D GR 1) TON 20,653.00 $13.65000 1
02472136 FL BS (RDWY DEL) (TY D GR 4) TON 5,522.00 $22.60000 1
02472140 FL BS (RDWY DEL) (TY E GR 4) TON 10,469.00 $15.50000 1
02472201 FL BS (CMP IN PLC) (TY A GR 4) (8") SY 22,709.00 $6.73000 2
02472204 FL BS (CMP IN PLC)(TY E GR 4)(8") SY 840.00 $12.00000 1
02472209 FL BS (CMP IN PLC)(TY D GR 4)(4") SY 73,644.00 $3.67000 73,644.00 $3.67000 1
02472216 FL BS (CMP IN PLACE)(TY E GR 4)(4") SY 79,934.00 $2.15000 79,934.00 $2.15000 1
02472223 FL BS (CMP IN PLC)(TY A GR 4)(10") SY 91,749.00 $10.50000 1
02472224 FL BS (CMP IN PLC)(TY A OR B GR4)(15") SY 189,929.00 $9.65000 1
02472225 FL BS (RDWY DEL)(TY E GR 4)(FNAL POS) CY 91,608.00 $17.07000 3
02472233 FL BS (CMP IN PLACE)(TY A GR 1)(12") SY 21,090.00 $14.00000 1
02472239 FL BS (CMP IN PLC)(TY A GR 4)(15") SY 46,218.00 $10.95000 1
02472240 FL BS (CMP IN PLACE)(TY A GR 2)(12") SY 113,784.00 $14.00000 1
02472241 FL BS (CMP IN PLACE)(TY A GR 2)(14") SY 3,719.00 $13.00000 1
02472248 FL BS (CMP IN PL)(TY D GR 4)(8") SY 51,588.00 $6.82000 2
02472253 FL BS (RDWY DEL)(TY A GR 2)(FNAL POS) CY 8,213.00 $35.91000 8,213.00 $35.91000 2
02472258 FL BS (CMP IN PLC)(TY A OR B GR4)(12") SY 3,464.00 $5.50000 1
02472279 FL BS (CMP IN PLC)(TY E GR 4)(10") SY 99,720.00 $5.00000 1
02472299 FL BS (CMP IN PLC) (TY E GR 2)(8") SY 24,538.00 $5.00000 1
02472305 FL BS (CMP IN PLACE) (TY D GR 1) (15") SY 1,726.00 $14.33000 1
02472322 FL BS (CMP IN PLC)(TY D GR 2)(8") SY 1,244.00 $10.00000 1
02472336 FL BS (CMP IN PLC)(TY A GR 2)(10") SY 15,072.00 $11.73000 2
02472342 FL BS (CMP IN PLACE)(TY A GR 2)(8") SY 147,448.00 $14.05000 2
02472344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 13,451.00 $11.51000 37,422.00 $8.11000 3
02472366 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 79,796.00 $32.43000 107,483.00 $32.64000 11
02472372 FL BS(CMP IN PLC)(TYA GR 2 OR 5)FNL POS CY 50,079.00 $18.98000 2
02472373 FL BS(CMP IN PLC)(TY A GR 2)(13") SY 12.00 $43.57000 1
02472379 FL BS (CMP IN PLC)(TY A GR 2)(8.5") SY 3,077.00 $11.00000 1
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02472381 FL BS (CMP IN PLC)(TY A GR 5)(4") SY 21,932.00 $6.75000 1
02472382 FL BS (CMP IN PLC)(TY A GR 5)(8") SY 27,085.00 $10.15000 27,143.00 $10.16000 2
02472383 FL BS (CMP IN PLC)(TY A GR 5)(IN VEH) CY 50.00 $40.00000 1
02472385 FL BS (CMP IN PLACE)(TY A GR 5)(10") SY 150,956.00 $11.85000 1
02472386 FL BS(RD DEL)(TY E GR 4)(RAP)(IN VEH) CY 2,698.00 $8.31000 2,698.00 $8.31000 2
02512015 REWORK BS MTL (TY D) (6") (DENS CONT) STA 416.21 $150.00000 1
02512022 REWORK BS MTL (TY A) (8") (ORD COMP) SY 161.00 $6.00000 161.00 $6.00000 1
02512026 REWORK BS MTL (TY B) (8") (ORD COMP) SY 26,553.00 $2.67000 26,553.00 $2.67000 1
02512030 REWORK BS MTL (TY C) (8") (ORD COMP) SY 24,400.00 $0.75000 24,400.00 $0.75000 1
02512034 REWORK BS MTL (TY D) (8") (ORD COMP) SY 108,790.00 $0.35000 3
02512036 REWORK BS MTL (TY D) (8") (DENS CONT) SY 112,520.00 $1.12000 1
02512058 RWRK BS MTL(TY C)(8")(ORD CMP)(ORG POS) CY 13,865.00 $5.29000 1
02512061 RWRK BS MTL(TY D)(6")(ORD CMP)(ORG POS) CY 8,239.00 $3.49000 1
02512066 REWORK BS MATL (TY D)(9")(ORD COMP) SY 40,267.00 $1.32000 1
02512079 REWORK BS MTL (TY E)(SURF)(ORD COMP) SY 253.00 $8.00000 1
02512088 REWORK BS MTL (TY B)(15")(DEN CONT) SY 12,390.00 $4.25000 1
02512101 REWORK BS MTL (TY A) (12")(ORD COMP) SY 4,549.00 $8.00000 1
02512106 REWORK BS MTL (TY B) (12")(ORD COMP) SY 13,011.00 $4.01000 39,105.00 $3.54000 2
02512108 REWORK BS MTL (TY C)(12")(DC)(ORG POS) CY 26,980.00 $5.59000 1
02512125 REWORK BS MATL (TY D)(7")(ORD COMP) SY 58,354.00 $0.52000 1
02512162 REWRK BS MATL (TY B)(10")(DENS CONT) SY 9,106.00 $1.25000 1
02512224 REWORK BS MTL (TY C)(6"-10")(ORD COMP) SY 29,878.00 $4.00000 1
02512226 REWORK BS MTL (TY B)(10"-16")(ORD COMP) CY 16,699.00 $13.50000 1
02512243 REWORK BS MTL(TY C)(14")(STKPL) SY 200.00 $12.00000 1
02512258 REWORK BS MTL (TY B) (10.5") (ORD COMP) SY 2,152.00 $3.15000 1
02512263 REWORK BS MTL(TY C)(O"-9")(ORD COMP) STA 4.00 $300.00000 4.00 $300.00000 1
02602002 LIME (HYDRATED LIME (SLURRY)) TON 1.00 $200.00000 2,039.50 $147.86000 5
02602003 LIME (COMMERCIAL LIME SLURRY) TON 1,556.00 $138.00000 1,965.00 $136.33000 2
02602004 LIME (QUICKLIME (DRY)) TON 5,536.00 $146.14000 6,376.00 $145.24000 5
02602006 LIME TRT (EXST MATL) (6") SY 914,284.00 $1.35000 1,245,955.00 $1.28000 13
02602007 LIME TRT (NEW BASE) (6") SY 1,474.00 $7.50000 1,474.00 $7.50000 1
02602009 LIME TRT (EXST MATL)(10") SY 58,750.00 $2.95000 1
02602012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 12,281.66 $141.92000 16,779.66 $141.07000 9
02602013 LIME TRT (SURGR)(DC)(8 IN) SY 995.00 $6.00000 1
02602014 LIME TRT (SUBGR)(DC)(6") SY 212,087.00 $1.16000 468,427.00 $1.30000 5
02602016 LIME (HYD, COM, OR QK(SLURRY)) TON 5,929.00 $120.73000 4
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02602027 LIME TRT (EXST MATL)(8") SY 269,218.00 $1.27000 337,982.00 $1.34000 6
02602040 LIME TRT(MIX EXST MATL & NEW BASE)(20") SY 153,526.00 $2.17000 1
02602043 LIME (HYD, COM OR QK)(SLURRY) TON 322.00 $133.00000 322.00 $133.00000 1
02602052 LIME TRT (EXIST MATL) (5") SY 75,681.00 $0.79000 1
02602060 LIME (HYDRATED OR COMMERCIAL)(SLURRY) TON 108.00 $132.30000 108.00 $132.30000 1
02632086 LIME TRT (PLANT MIX) (TY A)(GR 1)(12") SY 2,383.00 $16.45000 2,383.00 $16.45000 1
02652005 LIME (QUICKLIME (SLURRY)) TON 14.00 $150.00000 14.00 $150.00000 1
02752001 CEMENT TON 11,431.70 $98.99000 23,254.30 $102.54000 31
02752002 CEMENT TREAT (EXIST MATL) (6") SY 72,929.00 $1.31000 183,638.00 $1.37000 6
02752003 CEMENT TREAT (NEW BASE) (6") SY 110,962.00 $1.24000 112,608.00 $1.23000 3
02752005 CEMENT TREAT (EXIST MATL)(12") SY 71,895.00 $1.66000 3
02752009 CEMENT TREAT (NEW BASE) (8") SY 107,104.00 $1.29000 110,372.00 $1.31000 3
02752010 CEMENT TREAT (SUBGRADE) (8") SY 67,807.00 $1.39000 211,922.00 $4.18000 3
02752011 CEMENT TREAT(EXIST MATL)(8") SY 139,398.00 $1.20000 224,986.00 $1.20000 4
02752014 CEMENT TREAT (MX EXST MTL & NW BS)(8") SY 76,340.00 $1.69000 2
02752019 CEMENT TREAT (SUBGRADE)(6") SY 194,889.00 $1.00000 266,479.00 $1.15000 4
02752020 CEMENT TREAT (MX EXST MTL & NW BS)(9") SY 50,840.00 $1.00000 50,840.00 $1.00000 1
02752021 CEMENT TREAT (EXST MTL)(11") SY 7,009.00 $3.00000 1
02752023 CEMENT TREAT(MX EXST MTL & NW BS)(12") SY 107,220.00 $1.25000 107,220.00 $1.25000 1
02752025 CEM TRT (MX EXST MTL & NW BS)(DC)(6") SY 155,029.00 $0.85000 2
02752029 CEMENT TRT NEW BASE 4" SY 68,890.00 $1.10000 68,890.00 $1.10000 1
02752035 CEMENT TREAT (NEW BASE)(12") SY 5,320.00 $3.00000 19,267.00 $0.83000 2
02752038 CEMENT TREAT (EXIST MATL)(DC)(8") SY 31,895.00 $0.75000 1
02752060 CEMENT TREAT (EXIST MATL)(DC)(6") SY 77,968.00 $0.91000 1
02752069 CEMENT TREAT (EXIST MATL)(7 IN)(DC) SY 76,285.00 $0.60000 1
02752071 CEM TRT (MX EXST & NW BS MTL)(DC)(8") SY 81,703.00 $2.00000 1
02762057 CM TRT(PT MX)(CL L)(TY A)(GR 1)(FN POS) CY 1,168.00 $83.89000 1,243.00 $86.37000 2
02762112 CM TRT(PT MX)(CL N)(TY E)(GR 4)(FN POS) CY 63.00 $80.00000 1
02762206 CEM TRT(PLNT MX) (CL N)(TY A)(GR 2)(6") SY 275,317.00 $8.00000 275,317.00 $8.00000 1
02762224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 571,882.00 $4.90000 810,177.00 $4.78000 5
02762234 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(14") SY 2,623.00 $24.00000 2,623.00 $24.00000 1
02762265 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(9") SY 16,510.00 $7.50000 16,510.00 $7.50000 1
02762270 CEM TRT(PLNT MX)(CL N)(TY A)(GR 2)(10") SY 41,288.00 $21.81000 3
02762271 CEM TRT(PLNT MX)(CL N)(TY A)(GR 2)(12") SY 19,050.00 $26.34000 2
02762273 CM TRT(PT MX)(CL L)(TY B)(GR 5)(FN POS) CY 864.00 $86.87000 864.00 $86.87000 1
02762274 CEM TRT (PLNT MX)(CL M)(TY A)(GR 4)(7") SY 378.00 $25.00000 1
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02762275 CM TRT(PT MX)(CL L)(TY A)(GR 5)(6") SY 176,648.00 $10.00000 176,648.00 $10.00000 1
02922002 ASPHALT STAB BASE (GR 1)(PG 64) TON 75,808.00 $32.94000 5
02922007 ASPHALT STAB BASE (GR 2)(PG 64) TON 94,485.87 $57.22000 110,215.17 $58.36000 7
02922017 ASPHALT STAB BASE (GR 4)(PG 64) TON 49,722.23 $54.95000 56,880.23 $56.03000 7
03052001 SALV, HAUL & STKPL RECLM ASPH PAV CY 8,566.00 $7.52000 8,566.00 $7.52000 2
03052002 SALV, HAUL & STKPL RCL APH PV (0 TO 2") SY 27,223.00 $1.25000 27,618.00 $1.30000 2
03052003 SALV, HAUL & STKPL RCL APH PV (2 TO 4") SY 8,989.00 $2.00000 1
03052004 SALV, HAUL & STKPL RCL APH PV (4 TO 6") SY 853.00 $12.26000 1
03052007 SLV,HAUL & STKPL RCL APH PV (10 TO 12") SY 250.00 $35.00000 1
03052008 SALV, HAUL & STKPL RCL APH PV (0"TO 4") SY 83.00 $8.00000 1
03052009 SALV, HAUL & STKPL RCL APH PV (4 TO 8") SY 26,553.00 $3.85000 26,553.00 $3.85000 1
03052014 SALV,HAUL& STKPL RCL APH PV(VAR DEPTH) SY 179,448.00 $4.00000 257,560.00 $3.24000 2
03052015 SALV, HAUL & STKPL RCL APH PV (1 1/2") SY 1,800.00 $0.65000 1,800.00 $0.65000 1
03052016 SALV, HAUL & STKPL RCL APH PV (3") SY 96,312.00 $1.00000 108,775.10 $1.17000 2
03052018 SALV,HAUL & STKPL RCL APH PV (2") SY 11,077.00 $1.10000 67,263.00 $1.44000 3
03052019 SALV,HAUL&STKPL RCL APH PV(0 TO 1 1/2") SY 8,067.60 $0.65000 17,773.60 $1.39000 2
03052022 SALV, HAUL & STKPL RCL APH PV (4") SY 28,902.00 $1.20000 62,155.00 $1.38000 2
03052023 SALV,HAUL & STKPL RCL APH PV (0 TO 3") SY 7,520.00 $1.00000 1
03052027 SALV,HAUL & STKPL RCL APH PV (12"TO18") SY 32,074.00 $4.00000 1
03052032 SALV HAUL & STKPL RCL APH PV (6") SY 42,648.00 $0.10000 1
03052038 SALV, HAUL & STKPL RCL APH PV (5 TO 9") SY 65,596.00 $1.42000 65,596.00 $1.42000 1
03052044 SALV, HAUL & STKPL RCL APH PV (0-14") SY 256,602.00 $2.00000 256,602.00 $2.00000 1
03052045 SALV, HAUL, & STKPL RCL APH PAV (8") SY 28,913.00 $1.80000 28,913.00 $1.80000 1
03102001 PRIME COAT (MC-30) GAL 114,095.00 $3.72000 378,388.50 $3.73000 25
03102002 PRIME COAT (AE-P) GAL 54,570.00 $3.24000 75,906.00 $3.17000 10
03102005 PRIME COAT (MC-30 OR AE-P) GAL 17,635.00 $3.16000 114,735.00 $3.28000 16
03102008 PRIME COAT & BLOTTER (MC-30) GAL 51,534.00 $3.80000 51,824.00 $3.82000 3
03102009 PRIME COAT & BLOTTER (AE-P) GAL 3,987.00 $4.25000 1
03102015 PRIME COAT (SS-1 OR AE-P) GAL 22,677.00 $3.00000 22,677.00 $3.00000 1
03102016 PRIME COAT (RC-250) GAL 3,778.00 $3.40000 37,009.00 $3.23000 5
03102021 PRIME COAT (MC-30, AE-P OR SS-1) GAL 13,337.00 $3.50000 13,337.00 $3.50000 1
03142001 EMULS ASPH (BS OR SUBGR TRT)(SS-1) GAL 30,948.00 $3.00000 1
03142004 EMULS ASPH (BS OR SUBGR TRT)(CSS-1H) GAL 20,441.00 $3.14000 1
03142008 EMULS ASPH(BS-SUBGR TRT)(SS- OR CSS-1H) GAL 6,878.00 $2.21000 20,055.00 $2.40000 2
03142009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 20,016.00 $3.25000 42,981.00 $3.56000 3
03142010 EMULS ASPH (EROSN CONT)(SS-1) GAL 4,032.00 $1.89000 8,072.00 $2.41000 4

TxDOT 10 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
03142022 EMULS ASPH (EROSN CONT)(MS-2 OR SS-1) GAL 23,466.00 $3.43000 2
03142025 EMULSASPH(BS OR SUBGRTRT)MS-2 OR CSS-1H GAL 1,104.00 $3.00000 1
03152010 FOG SEAL (TRMSS) GAL 80,906.00 $3.24000 2
03162001 ASPH (AC-5) GAL 14,068.00 $0.00000 14,068.00 $0.00000 1
03162002 ASPH (AC-10) GAL 523,150.00 $2.69000 531,505.00 $2.73000 2
03162004 ASPH (AC-10 W/2% SBR) GAL 10,105.00 $2.65000 1
03162005 ASPH (AC-15P) GAL 45,422.00 $3.13000 506,897.00 $3.35000 7
03162006 ASPH (AC-20-5TR) GAL 792,813.00 $2.56000 2,405,121.00 $2.81000 15
03162008 ASPH (HFRS-2P) GAL 6,665.00 $3.41000 1
03162010 ASPH (CRS-2) GAL 860,306.00 $0.24000 877,322.00 $0.28000 8
03162011 ASPH (CRS-2P) GAL 4,267.00 $4.07000 1
03162015 ASPH (RC-250) GAL 90,471.00 $3.53000 10
03162020 ASPH (AC-5 OR AC-10) GAL 7,782.00 $2.41000 7,782.00 $2.41000 1
03162025 ASPH (CRS-2P OR CRS-1P) GAL 25,020.00 $3.50000 142,739.00 $2.80000 3
03162027 ASPH (CRS-2 OR CRS-2H) GAL 5,236.00 $4.00000 60,275.00 $3.02000 3
03162029 ASPH (AC-15P OR AC-20-5TR) GAL 2,429,669.00 $2.85000 6
03162037 ASPH (AC-20-5TR) TON 3,590.61 $701.37000 2
03162042 ASPH (CRS-2P) TON 3,197.20 $662.54000 2
03162058 ASPH (CRS-2 OR CRS-2H) TON 9,154.40 $396.45000 2
03162074 AGGR(TY-B GR-3 SAC-A) CY 1,870.00 $22.62000 1
03162076 AGGR(TY-B GR-4 SAC-A) CY 164.00 $41.50000 1
03162123 AGGR(TY-PB GR-3 SAC-A) CY 1,847.00 $30.40000 1,847.00 $30.40000 1
03162125 AGGR(TY-PB GR-4 SAC-A) CY 611.00 $84.28000 611.00 $84.28000 2
03162156 AGGR(TY-PL GR-3LW SAC-A) CY 622.00 $95.89000 1
03162172 AGGR(TY-B GR-3 SAC-B) CY 2,381.00 $51.78000 4,635.00 $51.95000 5
03162173 AGGR(TY-B GR-4S SAC-B) CY 310.00 $63.25000 1
03162174 AGGR(TY-B GR-4 SAC-B) CY 16,107.00 $1.38000 19,532.00 $10.61000 8
03162176 AGGR(TY-B GR-5 SAC-B) CY 179.00 $35.60000 1
03162190 AGGR(TY-D GR-4 SAC-B) CY 1,301.00 $74.31000 4,183.00 $47.37000 5
03162201 AGGR(TY-E GR-5 SAC-B) CY 573.00 $46.84000 2
03162221 AGGR(TY-PB GR-3 SAC-B) CY 129.00 $140.40000 56,978.00 $46.88000 9
03162222 AGGR(TY-PB GR-4S SAC-B) CY 1,835.00 $72.83000 2
03162223 AGGR(TY-PB GR-4 SAC-B) CY 33,689.00 $50.31000 90,174.00 $49.51000 21
03162239 AGGR(TY-PD GR-4 SAC-B) CY 1,380.00 $44.77000 6,112.00 $47.47000 5
03162244 AGGR(TY-PE GR-3S SAC-B) CY 813.00 $60.00000 1
03162245 AGGR(TY-PE GR-3 SAC-B) CY 16,724.00 $39.85000 5
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03162247 AGGR(TY-PE GR-4S SAC-B) CY 7,059.00 $37.02000 2
03162248 AGGR(TY-PE GR-4 SAC-B) CY 5,885.00 $57.22000 10,403.00 $49.73000 8
03162321 AGGR(TY-PB GR-4 SAC-C) CY 502.00 $55.00000 1
03162357 ASPH (AC-20-5TR OR CRS-1P) GAL 24,457.00 $3.50000 2
03162363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 1,330.00 $59.45000 17,389.80 $69.04000 4
03162365 AGGREGATE (TY B GR 4) CY 2,677.00 $86.67000 2,677.00 $86.67000 2
03162366 ASPH (AC-15P OR CRS-2P) GAL 227,930.00 $3.37000 520,981.00 $3.31000 8
03162376 AGGR (INTER)(TY-PB GR-4 SAC-B) CY 332.00 $50.00000 332.00 $50.00000 1
03162378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 1,649.00 $49.23000 13,336.80 $60.83000 5
03162387 AGGR (TY-PE GR-5) CY 1,096.00 $53.05000 2
03162392 ASPH (AC-20-5TR)(INTER) GAL 7,226.00 $2.82000 7,226.00 $2.82000 1
03162397 ASPH(AC-5, AC-10 OR CRS-1P) GAL 74,769.00 $3.25000 74,769.00 $3.25000 1
03162399 ASPH (AC-20-5TR OR AC-12-5TR) GAL 154,986.00 $3.25000 3
03162400 AGGR (TY A OR B GR-4 SAC-B) CY 2,237.00 $49.70000 2
03162402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 55,110.00 $2.32000 1
03162403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 25,394.00 $3.06000 202,824.41 $3.02000 6
03162404 ASPH (CHFRS-2P) GAL 135,006.00 $3.73000 154,592.00 $3.69000 5
03162406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) CY 790.00 $65.51000 2
03162413 AGGR (TY-B OR L GR-4 SAC-B) CY 1,737.00 $0.00000 9,392.00 $52.29000 4
03162414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 10,770.00 $55.37000 3
03162421 ASPH (AC-10 OR HFRS-2P) GAL 43,853.00 $3.73000 1
03162425 AGGR (TY-E GR-3 OR TY-L GR-3) CY 3,879.00 $42.09000 14
03162427 AGGR (TY-E GR-5 OR TY-L GR-5) CY 645.00 $63.79000 4
03162431 AGGR(TY-E OR TY-L GR-4) CY 77.00 $125.00000 1,250.00 $66.16000 2
03162432 AGGR(TY-PE OR TY-PL GR-4 SAC-B) CY 7,669.00 $58.59000 4
03162434 ASPH (CRS-2, CRS-2H, OR CRS-1P) GAL 1,793.00 $4.00000 43,140.00 $3.05000 3
03162437 AGGR(TY-B GR-4 OR TY-L GR-4 SAC-B) CY 93.00 $38.00000 45,756.00 $26.71000 5
03162446 ASPH (AC-20XP OR AC-20-5TR) GAL 22,518.00 $3.25000 44,262.00 $3.44000 2
03162448 AGGR (TY PE OR PL GR 4) CY 98.00 $90.00000 1
03162469 AGGR (TY-E GR-4 OR TY-L GR-4) CY 2,618.00 $31.64000 5
03162512 ASPH(AC-20-5TR OR AC-20XP) TON 4,100.00 $587.42000 2
03162513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 203.00 $97.62000 1,625.00 $73.45000 3
03162516 ASPH(CRS-1P OR AC-15P) GAL 57,795.00 $3.40000 1
03162528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 2,305.00 $40.00000 2,305.00 $40.00000 1
03162530 AGGR TY-B OR TY-L GR-3 SAC-B CY 527.00 $48.84000 1,643.00 $42.16000 3
03162532 ASPH(AC-20-5TR OR AC-20XP) GAL 92,798.00 $2.23000 92,798.00 $2.23000 2
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03162536 AGGR (TY-PB GR-4 MOD SAC-B) CY 1,119.00 $55.00000 1
03162538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY 534.00 $60.00000 7,726.00 $72.62000 4
03162539 ASPHALT (AC-5 OR CRS-1P) GAL 69,940.00 $2.40000 1
03162540 AGGR (TY-PE GR-4 SAC-B)(INTER) CY 28.00 $76.44000 28.00 $76.44000 1
03162542 ASPH(AC-15P OR AC-20-5TR OR AC-20XP) GAL 46,236.00 $3.19000 2
03162552 ASPH (AC-20-5TR OR AC-12-5TR) TON 244.00 $798.06000 535.00 $712.09000 2
03162555 ASPH (AC10-2TR) GAL 64,950.00 $3.10000 1
03162566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 58,225.00 $3.34000 596,036.00 $2.67000 16
03162572 ASPH (AC-10-2TR, AC-15P OR AC-15XP) TON 1,417.03 $653.11000 2
03162574 AGGR (TY-A OR B GR-3) CY 14.00 $1.50000 14.00 $1.50000 1
03162576 ASPH (AC-10-2TR OR AC-15P) GAL 42,890.00 $3.35000 224,814.00 $3.43000 2
03162579 ASPH (AC-15P, AC-20XP OR AC-12-5TR) GAL 51,190.00 $2.81000 51,190.00 $2.81000 1
03162582 AGGR (TY-PB GR-4) CY 651.58 $0.00000 1
03162590 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B CY 1,329.00 $84.20000 1
03162591 ASPH (AC-10-2TR OR AC-12-5TR) GAL 73,516.00 $3.26000 2
03162593 ASPH(AC-15P OR AC-10-2TR OR CRS-2P)ALT GAL 93,705.00 $1.05000 9
03162597 ASPH (AC-20-XP, AC-15P OR AC-10-2TR) TON 953.30 $672.50000 1
03162603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 56,367.60 $11.57000 4
03162605 AGGR (TY-PD OR TY-PL GR-3 SAC-A) CY 151.00 $70.00000 151.00 $70.00000 1
03162610 ASPH (AC-10-2TR OR CRS-2P) GAL 19,243.00 $2.55000 19,243.00 $2.55000 1
03162612 ASPH (AC-10-2TR OR AC-10-XP) GAL 34,683.00 $2.80000 34,683.00 $2.80000 1
03162616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 55,187.00 $2.92000 2
03162626 ASPH(AC-10,AC-10-2TR,AC-15P,ORAC-20-XP) TON 7,109.10 $47.93000 2
03162638 AGGR (TY-PD OR TY-PL GR-4 SAC-A) CY 9,711.00 $40.00000 9,711.00 $40.00000 1
03162639 AGGR (TY-PE GR-3) CY 20,289.00 $32.11000 3
03162640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 189,091.00 $2.98000 1
03162645 AGGR (TY-PE GR-4) CY 2,071.00 $35.49000 6,163.00 $23.10000 4
03162648 ASPH (AC 15P OR 10-2TR) TON 2,183.00 $573.97000 2
03162650 ASPH (AC20-XP, AC12-5TR OR AC20-5TR) GAL 15,289.00 $3.24000 62,009.00 $3.84000 3
03162653 AGGR(TY-B GR-4 OR TY-L GR-4) CY 2,392.00 $76.00000 1
03162655 ASPH (AC 10-2TR, AC-15P, OR AC-15XP) GAL 55,135.00 $3.13000 2
03162656 AGGR(TY-B GR-3 OR TY-L GR-3) CY 210.00 $60.00000 1
03162657 AGGR (TY-PB GR 4 OR TY-PL GR 4) CY 2,418.00 $77.00000 1
03162658 ASPH (AC/10-2TR,20-5TR,20XP,OR 12-5TR) GAL 479.00 $10.73000 1
03162660 ASPH (CRS-1P OR AC-12-5TR) GAL 45,821.00 $4.00000 1
03162661 ASPH (AC - 10 OR AC - 15P) GAL 3,038.00 $3.00000 1
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03162664 ASPH (AC-15P OR AC-20-5TR OR CRS-2P) GAL 93,860.00 $0.00000 1
03162671 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR) GAL 96,767.00 $2.75000 96,767.00 $2.75000 1
03162672 AGGR (TY-B GR-5 OR TY-L GR-5) CY 23.00 $70.00000 1
03162675 AGGR (TY-E GR-5) CY 1,016.00 $45.96000 3
03162682 ASPH(AC-10-2TR OR AC-10 W/2%SBR) GAL 512,249.00 $2.78000 512,249.00 $2.78000 1
03162683 ASPH(AC-10-2TR OR AC-10 W/2%SBR)(INTER) GAL 5,844.00 $2.78000 5,844.00 $2.78000 1
03162685 ASPH(AC-15P OR AC-10-2TR OR CRS-2P)INT GAL 1,227.00 $3.62000 1,227.00 $3.62000 1
03182001 A-R BINDER (TYPE II) TON 314.00 $840.00000 525.50 $501.92000 2
03182002 A-R BINDER (TYPE III) TON 1,433.74 $586.86000 4
03182064 AGGR(TY-PB GR-3 SAC-A) CY 6,142.00 $63.84000 6,142.00 $63.84000 2
03182115 AGGR(TY-B GR-4 SAC-B) CY 485.00 $0.00000 1
03182162 AGGR(TY-PB GR-3 SAC-B) CY 16,128.00 $0.00000 1
03182163 AGGR(TY-PB GR-4S SAC-B) CY 6,370.90 $68.08000 4
03182164 AGGR(TY-PB GR-4 SAC-B) CY 12,083.00 $0.00000 2
03182300 AGGR (TY-PB GR-4 MOD SAC-B) CY 9,328.00 $50.00000 9,328.00 $50.00000 1
03182309 A-R BINDER (TYPE II) GAL 1,356,954.00 $0.00000 1
03182409 A-R BINDER (TYPE II) GAL 1,017,884.00 $2.25000 1,129,125.00 $2.37000 3
03182410 AGGR (TY PE GR 4) CY 2,781.00 $80.00000 1
03182411 A-R BINDER (TYPE II)(INTER) GAL 7,226.00 $0.00000 7,226.00 $0.00000 1
03302001 LRA PAV TY-I GR-AA TON 18,832.00 $0.00000 1
03302002 LRA PAV TY-I GR-A TON 455.00 $85.00000 455.00 $85.00000 1
03302004 LRA PAV TY-I GR-C TON 264.00 $250.00000 264.00 $250.00000 1
03302005 LRA PAV TY-I GR-CC TON 1,290.00 $0.00000 1
03302012 LRA PAV TY-II GR-CS SAC-B TON 33,439.00 $43.16000 33,439.00 $43.16000 2
03302019 LRA PAV TY-1 GR-A OR TY-1 GR-AA TON 20,093.00 $0.68000 4
03342110 HMCL ACP TY-F SAC-B AES-300 TON 32.00 $217.11000 32.00 $217.11000 1
03402004 D-GR HMA(METH) TY-A PG64-22 TON 2,953.30 $53.96000 14,186.30 $49.76000 5
03402011 D-GR HMA(METH) TY-B PG64-22 TON 12,016.90 $46.01000 131,003.90 $35.22000 25
03402014 D-GR HMA(METH) TY-B PG70-22 TON 20,354.00 $63.84000 2
03402034 D-GR HMA(METH) TY-C PG64-22 TON 927.00 $45.88000 6,030.40 $63.41000 8
03402047 D-GR HMA(METH) TY-C SAC-A PG70-22 TON 2,210.00 $52.50000 1
03402048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 12,155.90 $63.75000 17,664.90 $65.05000 8
03402050 D-GR HMA(METH) TY-C PG70-22 TON 206.00 $140.00000 4,585.00 $64.04000 4
03402063 D-GR HMA(METH) TY-C SAC-A PG76-22 TON 7,727.55 $70.93000 9,287.55 $75.45000 5
03402064 D-GR HMA(METH) TY-C SAC-B PG76-22 TON 1,015.00 $73.00000 1
03402066 D-GR HMA(METH) TY-C PG76-22 TON 337.00 $72.10000 337.00 $72.10000 1
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03402103 D-GR HMA(METH) TY-D SAC-A PG64-22 TON 10.00 $175.00000 1
03402104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 2,482.60 $72.72000 3,689.28 $72.55000 4
03402106 D-GR HMA(METH) TY-D PG64-22 TON 16,816.00 $46.32000 34,556.20 $54.80000 17
03402119 D-GR HMA(METH) TY-D SAC-A PG70-22 TON 10,330.00 $92.25000 4
03402120 D-GR HMA(METH) TY-D SAC-B PG70-22 TON 3,853.00 $65.00000 3,907.90 $65.95000 2
03402122 D-GR HMA(METH) TY-D PG70-22 TON 2,814.00 $87.00000 2,868.90 $87.87000 2
03402135 D-GR HMA(METH) TY-D SAC-A PG76-22 TON 860.00 $70.00000 1
03402136 D-GR HMA(METH) TY-D SAC-B PG76-22 TON 2,822.00 $71.25000 1
03402244 D-GR HMA(METH) TY-C PG64-22 (LEVEL-UP) TON 349.00 $45.88000 349.00 $45.88000 1
03412011 D-GR HMA(QCQA) TY-B PG64-22 TON 72,493.00 $50.25000 196,484.00 $55.02000 14
03412014 D-GR HMA(QCQA) TY-B PG70-22 TON 70,323.00 $50.70000 70,323.00 $50.70000 1
03412032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 11,930.00 $76.00000 11,930.00 $76.00000 1
03412034 D-GR HMA(QCQA) TY-C PG64-22 TON 21,549.00 $55.20000 80,496.00 $61.34000 5
03412047 D-GR HMA(QCQA) TY-C SAC-A PG70-22 TON 34,398.00 $78.98000 58,435.00 $77.11000 7
03412048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 127,846.00 $58.82000 207,371.38 $54.48000 22
03412050 D-GR HMA(QCQA) TY-C PG70-22 TON 1,798.00 $56.39000 20,238.00 $53.77000 5
03412063 D-GR HMA(QCQA) TY-C SAC-A PG76-22 TON 2,219.00 $62.90000 65,507.00 $53.72000 4
03412064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 19,257.40 $57.76000 34,673.40 $64.24000 3
03412066 D-GR HMA(QCQA) TY-C PG76-22 TON 23,312.00 $53.99000 2
03412103 D-GR HMA(QCQA) TY-D SAC-A PG64-22 TON 10,214.00 $72.78000 2
03412104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 30,069.00 $57.44000 38,883.00 $56.89000 3
03412106 D-GR HMA(QCQA) TY-D PG64-22 TON 44,053.00 $71.92000 6
03412119 D-GR HMA(QCQA) TY-D SAC-A PG70-22 TON 12,796.00 $85.50000 53,813.40 $69.57000 5
03412120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 139,456.00 $40.72000 152,649.00 $42.53000 9
03412122 D-GR HMA(QCQA) TY-D PG70-22 TON 374.80 $72.50000 4,746.26 $73.23000 4
03412123 D-GR HMA(QCQA) TY-D SAC-A PG70-28 TON 8,714.00 $61.25000 37,786.00 $59.13000 2
03412126 D-GR HMA(QCQA) TY-D PG70-28 TON 17,269.00 $62.15000 1
03412135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON 13,050.00 $64.00000 37,103.48 $59.45000 4
03412136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 31,394.00 $49.00000 1
03412198 D-GR HMA(QCQA) TY-F PG70-28 TON 4,993.00 $82.15000 1
03412238 D-GR HMA(QCQA) TY-B PG70-28 TON 38,151.00 $84.00000 1
03412243 D-GR HMA(QCQA) TY-B SAC-B PG76-22 TON 38,654.00 $57.65000 2
03412252 D-GR HMA(QCQA) TY-D PG64-22(LEVEL-UP) TON 8,044.00 $63.27000 18,481.90 $60.40000 6
03412253 D-GR HMA(QCQA) TY-C PG64-22(LEVEL UP) TON 5,253.00 $56.00000 5,253.00 $56.00000 1
03412254 D-GR HMA(QCQA) TY-D PG 70-22 (LEVEL-UP) TON 1,135.00 $80.00000 16,504.00 $51.13000 2
03412256 D-GR HMA(QCQA) TY-C PG70-22 (LEVEL-UP) TON 433.00 $53.69000 433.00 $53.69000 1
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03412265 D-GR HMA (QCQA) TY-B PG64-22(LEVEL-UP) TON 4,623.00 $52.80000 4,623.00 $52.80000 1
03412272 D-GR HMA(QCQA) TY-C SAC-B PG70-22 (WMA) TON 9,312.00 $0.00000 9,312.00 $0.00000 2
03422002 PFC (ASPHALT) PG76-22 TON 1,965.70 $421.18000 3,824.70 $261.22000 5
03422005 PFC (ASPHALT) A-R-BNDR TON 1,000.00 $625.00000 1,000.00 $625.00000 1
03422006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 44,638.00 $37.43000 91,439.00 $52.14000 9
03422007 PFC (AGGREGATE)(A-R MIX) SAC-A TON 11,222.00 $40.00000 11,222.00 $40.00000 1
03422012 PFC (ASPHALT) PG 76-22 TR TON 1,428.00 $0.00000 2,948.00 $364.47000 4
03442011 PRF-DSGN-MX SP-B PG64-22 TON 5,692.00 $59.90000 13,369.00 $57.60000 2
03442048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 5,975.00 $80.00000 1
03442050 PRF-DSGN-MX SP-C PG70-22 TON 20,400.00 $75.00000 20,400.00 $75.00000 1
03442120 PRF-DSGN-MX SP-D SAC-B PG70-22 TON 10,353.00 $77.45000 15,114.00 $73.53000 3
03442181 PRF-DSGN-MX SP-D-RBL PG70-28 TON 4,343.00 $86.30000 4,343.00 $86.30000 1
03442184 PRF-DSGN-MX SP-D-RBL PG76-22 TON 8,983.71 $64.00000 1
03442290 PRF-DSGN-MX CMHB-F SAC-A PG70-22 TON 9,838.00 $63.00000 1
03462018 STONE-MTRX-ASPH SMA-D SAC-B PG76-22 TON 15,839.00 $91.18000 30,820.00 $98.87000 2
03462026 STONE-MTRX-ASPH SMA-F SAC-A PG76-22 TON 35,228.00 $80.00000 35,228.00 $80.00000 1
03462037 STONE-MTRX-ASPH SMAR-C SAC-A TON 12,798.00 $0.00000 1
03462040 STONE-MTRX-ASPH SMAR-F SAC-A TON 35,228.00 $0.00000 35,228.00 $0.00000 1
03462048 STONE-MTRX-ASPH SMA-D SAC-A PG70-28 TON 12,798.00 $110.00000 1
03462050 STONE-MTRX-ASPH SMA-D SAC-A PG70-22 TON 3,164.00 $114.29000 3,164.00 $114.29000 1
03512002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 3,682.00 $40.08000 7,451.00 $31.45000 7
03512004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 12,760.00 $35.37000 58,352.00 $25.41000 7
03512005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 1,000.00 $30.00000 1
03512006 FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") SY 9,064.00 $39.50000 27,772.00 $34.48000 6
03512008 FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") SY 58,614.00 $33.26000 137,936.00 $31.08000 13
03512009 FLEXIBLE PAVEMENT STRUCTURE REPAIR(14") SY 13,475.00 $54.48000 13,475.00 $54.48000 2
03512010 FLEXIBLE PAVEMENT STRUCTURE REPAIR(16") SY 49.00 $96.26000 571.00 $79.57000 2
03512012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 1,778.00 $26.00000 1,778.00 $26.00000 1
03512013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 1,778.00 $31.00000 1,778.00 $31.00000 1
03512015 FLEXIBLE PAVEMENT STRUCTURE REPAIR(24") SY 1,300.00 $68.25000 1,300.00 $68.25000 1
03512016 FLEXIBLE PAVEMENT STRUCTURE REPAIR(15") SY 511.00 $71.00000 1
03512017 FLEXIBLE PAVEMENT STRUCTURE REPAIR(20") SY 13.00 $131.06000 13.00 $131.06000 1
03512025 FLEX PAVEMENT STRUCTURE REPAIR (8"-15") SY 1,000.00 $67.00000 1
03542002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 21,673.00 $1.51000 4
03542003 PLAN & TEXT ASPH CONC PAV(0" TO 3") SY 23,055.00 $1.12000 80,872.00 $1.40000 3
03542006 PLAN & TEXT ASPH CONC PAV(4" TO 6") SY 71,064.00 $2.65000 71,064.00 $2.65000 1
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03542008 PLAN & TEXT ASPH CONC PAV(8" TO 10") SY 907.00 $3.65000 907.00 $3.65000 1
03542020 PLANE ASPH CONC PAV(0" TO 1") SY 5,320.00 $0.80000 5,618.00 $0.78000 2
03542021 PLANE ASPH CONC PAV(0" TO 2") SY 487,006.00 $0.89000 536,184.00 $1.12000 23
03542022 PLANE ASPH CONC PAV(0" TO 3") SY 62,557.00 $0.96000 259,192.95 $1.13000 7
03542023 PLANE ASPH CONC PAV(0" TO 4") SY 1,778.00 $2.50000 350,447.00 $1.31000 3
03542029 PLANE ASPH CONC PAV(0" TO 6") SY 10,689.00 $1.57000 10,689.00 $1.57000 2
03542030 PLANE ASPH CONC PAV(0" TO 8") SY 3,393.00 $2.20000 3,393.00 $2.20000 1
03542037 PLANE CONC PAV(0" TO 2") SY 2,926.00 $3.56000 2,926.00 $3.56000 2
03542041 PLANE ASPH CONC PAV (1.5") SY 5,534.00 $2.38000 40,776.00 $1.51000 5
03542042 PLANE ASPH CONC PAV (8") SY 65,947.00 $1.57000 1
03542043 PLANE ASPH CONC PAV (1") SY 16,999.00 $0.82000 82,157.00 $0.48000 2
03542045 PLANE ASPH CONC PAV (2") SY 233,221.00 $0.98000 955,912.00 $0.83000 16
03542048 PLANE ASPH CONC PAV (3") SY 93,050.00 $0.97000 93,050.00 $0.97000 2
03542049 PLANE ASPH CONC PAV (6") SY 491.00 $11.50000 74,756.00 $2.25000 2
03542051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 101,483.60 $0.62000 101,483.60 $0.62000 3
03542052 PLANE ASPH CONC PAV (0" TO 3 1/2") SY 7,201.00 $1.49000 7,201.00 $1.49000 1
03542053 PLANE ASPH CONC PAV (1 1/4") SY 512,410.00 $1.74000 512,410.00 $1.74000 1
03542082 PLANE ASPH CONC PAV (10") SY 10,323.00 $3.20000 10,323.00 $3.20000 1
03542094 PLAN & TEXT ASPH CONC PAV(2" TO 6") SY 1,852.00 $3.30000 1,852.00 $3.30000 1
03542095 PLAIN AND TEXT ASPH PAV (0"-5") SY 439.00 $0.50000 1
03542100 PLANE ASPH CONC PAV (5") SY 13,865.00 $1.15000 1
03542115 PLANE ASPH CONC PAV (2" TO 2.5") SY 369,847.00 $0.82000 369,847.00 $0.82000 2
03542121 PLAN & TEXT ASPH CONC PAV (0" TO 2.75") SY 94,724.00 $1.32000 1
03542123 PLANE ASPH CONC PAV (6"TO 10") SY 29,878.00 $3.90000 1
03542124 PLANE & TEXT ASPH CONC PAV (0"-9") SY 34,312.00 $1.93000 1
03562007 ASPH BINDER(PG 64-22) GAL 4,683.00 $3.44000 13,276.00 $4.12000 2
03562017 FABRIC SY 23,417.00 $0.77000 66,384.00 $0.68000 2
03562021 PAV JT UNDERSEAL (24") LF 1,002.00 $23.13000 2
03602001 CONC PVMT (CONT REINF-CRCP)(8") SY 5,279.00 $90.70000 9,242.00 $69.62000 4
03602002 CONC PVMT (CONT REINF-CRCP)(9") SY 116,015.00 $25.74000 165,731.00 $28.44000 3
03602003 CONC PVMT (CONT REINF-CRCP)(10") SY 314,072.00 $32.38000 589,417.00 $37.13000 10
03602004 CONC PVMT (CONT REINF-CRCP)(11") SY 12,571.00 $65.00000 1
03602005 CONC PVMT (CONT REINF-CRCP)(12") SY 4,110.00 $64.71000 18,045.00 $62.76000 3
03602007 CONC PVMT (CONT REINF-CRCP)(14") SY 143,703.30 $25.89000 157,255.30 $28.22000 4
03602008 CONC PVMT (CONT REINF-CRCP)(15") SY 422,058.00 $41.95000 422,058.00 $41.95000 2
03602012 CONC PVMT (JOINTED-CPCD)(11") SY 1,362.00 $48.50000 1
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03602013 CONC PVMT (JOINTED-CPCD)(12") SY 1,388.00 $77.83000 1
03602018 CURB (TYPE II) LF 51,838.00 $3.00000 101,329.00 $2.36000 3
03602021 CONC PVMT (CONT REINF-CRCP)(6") SY 1,275.00 $36.00000 19,574.00 $32.26000 2
03602023 CONC PAV (JOINT REINF) (6") SY 1,280.00 $23.75000 1
03602029 CONC PVMT (JOINTED) (SPL) (8") SY 492.00 $35.00000 1
03602044 CONC PVMT (CONT REINF-CRCP)(HES)(8") SY 21.00 $160.00000 2
03602066 CONC PVMT (CONT REINF-CRCP)(HES)(15") SY 311.00 $170.00000 1
03612001 FULL-DEPTH REPAIR CRCP (8") SY 2,584.00 $144.32000 2
03612003 FULL-DEPTH REPAIR CRCP (10") SY 161.00 $120.00000 801.00 $158.20000 3
03612005 FULL-DEPTH REPAIR CRCP (12") SY 356.00 $167.58000 2
03612006 FULL-DEPTH REPAIR CRCP (13") SY 165.00 $190.97000 2
03612007 FULL-DEPTH REPAIR CRCP (14") SY 100.00 $160.00000 1
03612008 FULL-DEPTH REPAIR CRCP (15") SY 250.00 $167.00000 1
03612010 FULL-DEPTH REPAIR CPCD (9") SY 5,200.00 $75.57000 2
03612012 FULL-DEPTH REPAIR CPCD (11") SY 80.00 $160.00000 1
03612014 FULL-DEPTH REPAIR CPCD (13") SY 1,760.00 $190.36000 2
03612017 FULL-DEPTH REPAIR CPJR (6") SY 500.00 $131.00000 1
03612019 FULL-DEPTH REPAIR CPJR (8") SY 1,200.00 $178.67000 1,300.00 $176.31000 3
03612020 FULL-DEPTH REPAIR CPJR (9") SY 1,000.00 $155.00000 1
03612021 FULL-DEPTH REPAIR CPJR (10") SY 510.00 $198.16000 2
03612022 FULL-DEPTH REPAIR CPJR (11") SY 5,222.00 $160.00000 5,222.00 $160.00000 1
03612023 FULL-DEPTH REPAIR CPJR (12") SY 300.00 $130.85000 348.00 $139.97000 2
03612037 FULL-DTH REP (BR APPROACH SLAB)(9"-13") SY 30.00 $362.00000 1
03612041 FULL-DEPTH REPAIR CRCP (8") HES SY 60.00 $470.00000 60.00 $470.00000 1
03612044 FULL-DEPTH REPAIR CRCP (11") HES SY 48.00 $600.00000 48.00 $600.00000 1
03682001 WIDE FLANGE PAVEMENT TERMINALS LF 310.68 $428.14000 1,004.68 $336.17000 3
03682002 ANCHOR LUGS PAVEMENT TERMINALS LF 1,824.00 $58.42000 1,824.00 $58.42000 2
04002001 STRUCT EXCAV CY 1,511.80 $33.00000 12,077.80 $5.29000 5
04002002 STRUCT EXCAV (BOX) CY 54,080.00 $1.29000 54,080.00 $1.29000 4
04002003 STRUCT EXCAV (PIPE) CY 27,192.00 $1.28000 27,286.00 $1.38000 6
04002005 CEM STABIL BKFL CY 66,838.05 $27.57000 161,205.55 $29.31000 51
04002006 CUT & RESTORING PAV SY 7,302.00 $51.40000 11,700.60 $53.42000 28
04002007 STRUCT EXCAV (SPECIAL) CY 750.00 $32.17000 2
04002008 CUT & RESTORING PAV (ASPH) SY 877.00 $56.28000 5,432.00 $48.55000 12
04002009 CUT & RESTORING PAV (CONC) SY 37.00 $100.00000 648.40 $73.32000 4
04002010 CUT & RESTORING PAV (FLEX BASE) SY 112.00 $21.12000 1,030.00 $11.42000 5
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04012001 FLOWABLE BACKFILL CY 396.50 $112.43000 3,038.92 $99.64000 17
04022001 TRENCH EXCAVATION PROTECTION LF 109,755.50 $0.85000 226,841.50 $0.85000 42
04032001 TEMPORARY SPL SHORING SF 123,412.00 $4.42000 181,082.00 $7.24000 27
04032002 TEMPORARY SPL SHORING (SOIL NAIL) SF 223.00 $12.00000 1
04072001 SHEET PILING (PZ-27) SF 5,136.00 $44.10000 2
04072005 SHEET PILING (PZ-22) SF 4,323.53 $37.50000 1
04072007 SHEET PILING (PS 27.5) SF 5,907.00 $52.33000 2
04072013 SHEET PILING (AZ-37) SF 2,404.00 $51.47000 1
04092001 PRESTR CONC PIL (16 IN SQ) LF 450.00 $40.00000 1,844.00 $52.10000 2
04092002 PRESTR CONC PIL (18 IN SQ) LF 16,356.00 $55.39000 16,356.00 $55.39000 3
04092012 PRESTR CONC PIL (18 IN SQ)(HPC) LF 1,022.00 $85.00000 1
04162001 DRILL SHAFT (18 IN) LF 3,370.00 $37.45000 9,975.00 $48.97000 16
04162002 DRILL SHAFT (24 IN) LF 68.00 $75.00000 6,732.00 $65.32000 11
04162003 DRILL SHAFT (30 IN) LF 2,126.00 $70.78000 17,632.00 $97.93000 12
04162004 DRILL SHAFT (36 IN) LF 28,549.00 $140.90000 39,693.00 $138.33000 18
04162005 DRILL SHAFT (42 IN) LF 5,899.00 $130.75000 13,801.00 $141.53000 5
04162006 DRILL SHAFT (48 IN) LF 1,262.00 $242.50000 3,047.00 $256.86000 6
04162007 DRILL SHAFT (54 IN) LF 2,652.00 $270.00000 2,652.00 $270.00000 1
04162008 DRILL SHAFT (60 IN) LF 3,363.00 $350.00000 3,543.00 $359.15000 3
04162009 DRILL SHAFT (66 IN) LF 1,495.00 $409.28000 1,495.00 $409.28000 3
04162010 DRILL SHAFT (72 IN) LF 808.00 $390.00000 1
04162011 DRILL SHAFT (78 IN) LF 966.00 $450.00000 966.00 $450.00000 1
04162015 DRILL SHAFT (NON-REINFORCED)(12 IN) LF 63.00 $70.11000 159.00 $62.45000 8
04162016 DRILL SHAFT (SIGN MTS)(12 IN) LF 14.00 $52.78000 393.00 $53.79000 3
04162018 DRILL SHAFT (SIGN MTS)(24 IN) LF 415.00 $97.89000 827.00 $94.19000 16
04162019 DRILL SHAFT (SIGN MTS)(30 IN) LF 79.00 $136.50000 1
04162020 DRILL SHAFT (SIGN MTS)(36 IN) LF 76.00 $150.00000 209.00 $136.60000 3
04162021 DRILL SHAFT (SIGN MTS)(42 IN) LF 1,000.00 $320.39000 1,528.00 $324.20000 4
04162022 DRILL SHAFT (SIGN MTS)(48 IN) LF 16.00 $231.00000 1
04162023 DRILL SHAFT (SIGN MTS)(54 IN) LF 122.00 $395.41000 122.00 $395.41000 2
04162024 DRILL SHAFT (HIGH MAST POLE)(48 IN) LF 17.00 $248.00000 122.00 $233.37000 2
04162026 DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 1,068.00 $444.38000 1,557.00 $445.00000 4
04162027 DRILL SHAFT (HIGH MAST POLE)(66 IN) LF 472.00 $468.30000 472.00 $468.30000 2
04162029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 428.00 $115.91000 2,454.00 $114.89000 16
04162030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 24.00 $110.00000 187.10 $109.04000 8
04162031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 72.10 $173.25000 379.10 $139.16000 9
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04162032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 392.90 $155.76000 2,941.30 $157.53000 37
04162033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 17.40 $275.00000 199.20 $183.69000 4
04162034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 197.40 $278.95000 799.40 $247.96000 14
04162050 DRILL SHAFT (90 IN) LF 162.00 $650.00000 162.00 $650.00000 1
04202001 CL A CONC (MISC) CY 0.80 $400.00000 265.30 $291.87000 10
04202003 CL C CONC (ABUT) CY 1,853.40 $554.49000 3,626.10 $560.53000 28
04202004 CL C CONC (BENT) CY 10,611.70 $602.72000 14,350.40 $623.54000 25
04202005 CL C CONC (FOOTING) CY 768.80 $360.60000 780.00 $365.39000 4
04202006 CL C CONC (RAIL FOUNDATION) CY 146.40 $291.55000 358.80 $310.97000 6
04202008 CL C CONC (WINGWALLS) CY 1.00 $2,000.00000 1.00 $2,000.00000 1
04202009 CL C CONC (HDWL) CY 15.50 $631.20000 2
04202010 CL C CONC (SIGN COLUMN) CY 177.35 $700.00000 564.35 $494.28000 2
04202013 CL C CONC (MISC) CY 4.20 $980.95000 26.80 $571.76000 5
04202016 CL C CONC (COLLAR) EA 9.00 $450.00000 15.00 $323.33000 4
04202017 CL C CONC (BENT)(MASS PLACEMENT) CY 4,297.70 $500.00000 4,297.70 $500.00000 1
04202018 CL C CONC (FOOTING)(MASS PLACEMENT) CY 674.00 $600.00000 674.00 $600.00000 1
04202019 CL C CONC (CAP) CY 372.40 $500.00000 1,298.40 $567.75000 2
04202021 CL C CONC (COPING) CY 10.40 $392.44000 1
04202022 CL E CONC (SEAL) CY 344.00 $200.00000 668.00 $190.67000 4
04202027 CL F CONC (BENT) CY 186.00 $600.00000 186.00 $600.00000 1
04202028 CL H CONC (BENT) CY 367.00 $600.00000 367.00 $600.00000 1
04202029 CL S CONC (SLAB) CY 309.90 $373.37000 5
04202030 CL S CONC (PAN GIRD) CY 205.60 $279.00000 1
04202031 CL S CONC (SHEAR KEY) CY 39.50 $115.00000 1
04202033 CL S CONC (APPR SLAB) CY 1,741.70 $267.10000 3,996.20 $297.48000 19
04202034 CL S CONC (BRIDGE SDWLK) CY 71.00 $250.00000 303.60 $249.17000 4
04202036 CL A CONC (SEAL) CY 9.30 $231.72000 12.40 $242.54000 4
04202041 CL C CONC (ABUT)(HPC) CY 307.90 $622.82000 3
04202042 CL C CONC (BENT)(HPC) CY 371.82 $720.65000 2
04202045 CL A CONC (MISC)(6") SY 116.00 $64.00000 1
04202049 CL S CONC (BRIDGE MEDIAN) CY 107.80 $171.86000 1
04202051 CL C CONC (COLUMN) CY 231.50 $800.00000 1,228.70 $552.47000 2
04202055 CL C CONC (COLUMN)(MASS PLACEMENT) CY 59.30 $413.34000 1
04202057 CL HES CONC (MISC) SY 905.00 $78.75000 905.00 $78.75000 1
04202061 CL S CONC (HPC) BAS CY 367.60 $372.53000 2
04202076 CL C CONC (TRAFFIC RAIL) CY 15.00 $1,200.00000 15.00 $1,200.00000 1
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04202084 CL A CONC (CURB OUTLET) (TY I) EA 2.00 $2,000.00000 2.00 $2,000.00000 1
04202091 CL B CONC (MISC) CY 8.20 $515.63000 3
04202102 CL A CONC (MEDIAN) CY 87.10 $400.00000 87.10 $400.00000 1
04202117 CL C CONC (SIGN FOOTING) CY 68.60 $400.00000 312.60 $302.43000 2
04202124 CL S CONC(SLAB) SF 33,423.00 $7.95000 1
04202216 CL S CONC (SUPPORT SLAB) CY 5.00 $603.07000 1
04202251 CL A CONC(COLLAR) CY 24.60 $1,525.00000 1
04222001 REINF CONC SLAB SF 1,072,839.00 $9.49000 1,532,838.80 $9.73000 22
04222002 REINF CONC SLAB (EXT SLAB) SF 61,130.00 $12.25000 1
04222003 REINF CONC SLAB (HPC)(CL S) SF 21,160.00 $10.25000 89,917.00 $13.07000 4
04232001 RETAINING WALL (MSE) SF 154,625.00 $37.68000 186,713.00 $36.69000 9
04232003 RETAINING WALL (MSE)(ASHLAR STONE FIN) SF 23,620.00 $44.00000 1
04232005 RETAINING WALL (TEMP WALL) SF 32,128.00 $6.13000 36,491.00 $6.60000 3
04232006 RETAINING WALL (CONC BLOCK) SF 266.00 $30.20000 7,717.70 $27.04000 5
04232007 RETAINING WALL (SPREAD FOOTING) SF 22,342.00 $20.00000 1
04232008 RETAINING WALL (STONE) SF 154.00 $60.00000 1,385.50 $22.40000 3
04232009 RETAINING WALL (SOIL NAILED)(FACIA) SF 38,830.10 $22.20000 2
04232010 RETAINING WALL (ROCK NAILED)(FACIA) SF 12,098.00 $28.00000 12,098.00 $28.00000 1
04232011 RETAINING WALL (DRILL SHAFT)(FACIA) SF 22,889.10 $31.55000 2
04232012 RETAINING WALL (CAST-IN-PLACE) SF 3,022.00 $21.00000 5,834.00 $28.91000 4
04232022 RETAINING WALL (MSE)(VERTICAL SCHEME) SF 37,268.00 $25.00000 37,268.00 $25.00000 1
04232024 RETAINING WALL (MSE)(HORIZONTAL SCHEME) SF 56,260.00 $29.00000 1
04232025 RETAINING WALL (SPECIAL) SF 150.00 $80.00000 741.00 $64.64000 4
04232036 RET WALL(SOIL NAILED)(FASCIA)(HOR SCH) SF 15,844.00 $37.00000 1
04232037 RETAINING WALL (SECTION G, O & P) SF 3,957.00 $20.00000 1
04232038 RETAINING WALL (SECTION K) SF 2,418.00 $20.00000 1
04252001 PRESTR CONC BEAM (TY A) LF 382.20 $70.00000 1
04252002 PRESTR CONC BEAM (TY B) LF 18,779.86 $80.01000 3
04252003 PRESTR CONC BEAM (TY C) LF 1,970.10 $102.00000 23,558.55 $85.79000 5
04252004 PRESTR CONC BEAM (TY IV) LF 90,429.21 $92.15000 116,052.57 $95.87000 15
04252005 PRESTR CONC BEAM (TY VI) LF 2,290.08 $150.00000 1
04252009 PRESTR CONC BOX BEAM (5B28) LF 149.00 $200.00000 149.00 $200.00000 1
04252010 PRESTR CONC BOX BEAM (4B34) LF 716.00 $189.00000 1
04252011 PRESTR CONC BOX BEAM (5B34) LF 179.00 $189.00000 1
04252014 PRESTR CONC SLAB BEAM (4SB12) LF 458.40 $140.00000 965.78 $129.49000 2
04252015 PRESTR CONC SLAB BEAM (5SB12) LF 126.85 $120.00000 1
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04252016 PRESTR CONC SLAB BEAM (4SB15) LF 2,507.00 $109.20000 1
04252017 PRESTR CONC SLAB BEAM (5SB15) LF 4,032.04 $88.81000 3
04252019 PRESTR CONC U-BEAM (U54) LF 10,647.00 $175.00000 10,647.00 $175.00000 1
04252059 PRESTR CONC BEAM (TYPE VI)(MOD) LF 2,988.50 $125.00000 2,988.50 $125.00000 1
04252064 PRESTR CONC GIRDER (TX28) LF 2,569.60 $130.00000 2,569.60 $130.00000 1
04252065 PRESTR CONC GIRDER (TX34) LF 2,682.00 $110.00000 1
04252068 PRESTR CONC GIRDER (TX54) LF 4,004.71 $100.00000 1
04252069 PRESTR CONC GIRDER (TX62) LF 12,582.20 $135.00000 12,582.20 $135.00000 1
04252074 PRESTR CONC DECK SLAB BEAM (6DS23) LF 239.31 $287.00000 1
04252084 PRESTR CONC GIRDER (TX34)(HPC) LF 3,180.00 $132.50000 1
04262001 POST-TENSIONING (GROUTED) MKF 765.00 $95.00000 765.00 $95.00000 1
04272002 CONCRETE PAINT FINISH SF 440,841.00 $0.50000 1
04272003 OPAQUE SEALER FINISH SF 5,820.00 $0.74000 2
04272005 EPOXY PAINT FINISH SF 1,699.00 $0.80000 1
04282001 CONC SURF TREAT (CLASS I) SY 85,847.00 $0.85000 136,146.30 $1.17000 20
04282002 CONC SURF TREAT (CLASS II) SY 30,050.00 $2.52000 50,854.50 $3.01000 11
04292001 CONC STRUCT REPAIR SF 252.00 $66.47000 1,112.00 $51.17000 12
04292002 CONC STRUCT REPAIR (LESS THAN 1") SF 1,200.00 $20.00000 1
04292003 CONC STRUCT REPAIR (1" TO 6") SF 479.00 $32.60000 2
04292004 CONC STRUCT REPAIR (OVER 6") SF 178.00 $65.00000 1
04292007 CNC STR REP (HORIZONTAL) SF 245.00 $97.14000 5
04292008 CNC STR REP (VERTICAL OR OVERHEAD) SF 29.50 $60.00000 4,039.50 $44.40000 10
04292009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 432.00 $14.61000 982.00 $44.61000 3
04292010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 687.00 $81.11000 4
04302001 CL C CONC FOR EXT STR (CULV) CY 7.94 $650.00000 76.94 $758.53000 3
04302002 CL C CONC FOR EXT STR (ABUT) CY 42.20 $1,010.00000 184.30 $781.51000 4
04302003 CL C CONC FOR EXT STR (BENT) CY 12.60 $2,000.00000 50.60 $1,121.34000 2
04302004 CL S CONC FOR EXT STR (SLAB) CY 31.20 $930.00000 244.20 $677.05000 2
04302007 CL C CONC FOR EXT STRU(CULV)(6'X 6') LF 16.00 $372.75000 1
04302008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 154.50 $192.72000 4
04302012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 78.00 $171.86000 3
04302016 CL C CONC FOR EXT STRU (CULV)(7'X 5') LF 10.00 $435.00000 1
04302020 CL C CONC FOR EXT STR (CULV)(4'X 2') LF 53.00 $263.77000 2
04302023 CL C CONC FOR EXT STRU (CULV)(5' X 3') LF 67.00 $500.00000 265.00 $292.15000 3
04302024 CL C CONC FOR EXT STR (CULV)(5'X 4') LF 254.00 $178.76000 2
04302030 CL C CONC FOR EXT STR (CULV)(10'X 9') LF 12.00 $383.75000 1
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04302035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 26.00 $225.88000 2
04302037 CL C CONC FOR EXT STRU (CULV)(2-5'X2') LF 86.00 $380.00000 1
04302038 CL C CONC FOR EXT STRU(CULV)(9'X 5') LF 15.00 $700.00000 15.00 $700.00000 1
04302040 CL C CONC FOR EXT STRU (CULV)(7'X 6') LF 48.00 $285.00000 1
04302045 CL C CONC FOR EXT STRU (CULV)(8'X6') LF 62.00 $350.00000 91.00 $397.80000 2
04302050 CL C CONC FOR EXT STR (CULV)(4'X2.5') LF 88.00 $175.00000 1
04302051 CL C CONC FOR EXT STR (CULV) 5' X 2' LF 544.00 $500.00000 766.60 $405.63000 2
04302052 CL C CONC FOR EXT STR (CULV) 3-5' X 2' LF 106.00 $565.00000 1
04302055 CL S CONC FOR EXT STR (APPR SLAB) CY 29.30 $720.00000 29.30 $720.00000 1
04302057 CL C CONC FOR EXT STRUC (CULV)(4'X4') LF 90.00 $300.00000 1
04302059 CL C CONC FOR EXT STRU(CULV)(8'X4') LF 7.00 $413.00000 1
04302060 CL C CONC FOR EXT STRU(CULV)(7'X3') LF 235.20 $283.93000 2
04302071 CL C CONC FOR EXT STR (HDWL) CY 4.27 $600.00000 1
04302082 CL C CONC EXT STR (CULV)(8'X 3') LF 32.00 $400.00000 1
04302085 CL C CONC FOR EXT STR (CULV)(1-10'X3') LF 32.50 $440.00000 1
04302088 CL C CONC FOR EXT STR (CULV)(2- 8'X5') LF 12.10 $850.00000 12.10 $850.00000 1
04302100 CL C CONC FOR EXT STR (CULV)(6'X 2') LF 53.00 $275.00000 1
04302142 CL C CONC FOR EXT STRU (CULV)(2-5'X5') LF 15.00 $390.00000 1
04302195 CL C CONC FOR EXT STR(CULV)(2-9'X6') LF 10.00 $700.00000 1
04322001 RIPRAP (CONC)(4 IN) CY 5,013.40 $296.06000 10,461.17 $283.30000 38
04322002 RIPRAP (CONC)(5 IN) CY 2,825.30 $305.79000 7,765.93 $290.60000 47
04322005 RIPRAP (STONE TY R)(DRY)(6 IN) CY 48.00 $48.00000 48.00 $48.00000 1
04322015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 7.00 $210.00000 7.00 $210.00000 1
04322016 RIPRAP (STONE COMMON)(DRY)(8 IN) CY 388.60 $101.26000 2
04322017 RIPRAP (STONE COMMON)(GROUT)(6 IN) CY 15.00 $284.68000 1
04322018 RIPRAP (STONE COMMON)(GROUT)(8 IN) CY 271.00 $43.95000 2
04322019 RIPRAP (STONE PROTECTION)(12 IN) CY 63.00 $126.50000 1,153.00 $95.09000 6
04322021 RIPRAP (STONE PROTECTION)(18 IN) CY 116.00 $83.68000 343.00 $65.68000 5
04322023 RIPRAP (STONE PROTECTION)(24 IN) CY 154.00 $83.00000 354.00 $67.18000 2
04322027 RIPRAP (SPECIAL) CY 45.40 $395.00000 52.20 $386.67000 3
04322028 BEDDING MATERIAL (6 IN) CY 85.00 $63.75000 108.00 $55.92000 2
04322029 RIPRAP (CONC) (10 IN) CY 250.00 $235.00000 1
04322030 RIPRAP (CONC)(CL C) CY 61.56 $329.47000 88.56 $354.75000 6
04322033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 1,724.24 $72.52000 5,008.24 $72.23000 14
04322034 RIPRAP (CONC)(CL B)(MOW STRIP) LF 825.00 $16.12000 3
04322035 RIPRAP (CONC)(6 IN) CY 55.00 $314.69000 59.50 $336.27000 4
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04322036 RIPRAP (STONE TY R)(DRY)(12 IN) CY 157.50 $91.68000 157.50 $91.68000 2
04322037 RIPRAP (STONE TY R)(DRY)(18 IN) CY 4,257.00 $72.00000 4,307.00 $72.23000 2
04322038 RIPRAP (CONC) (CL A ) CY 17.10 $510.76000 3
04322039 RIPRAP (MOW STRIP)(4 IN) CY 2,316.20 $198.85000 17,945.90 $149.00000 18
04322040 RIPRAP (MOW STRIP)(5 IN) CY 1,669.60 $300.74000 3,255.90 $313.43000 24
04322041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 5.00 $100.00000 1,226.00 $66.45000 6
04322043 BEDDING MATERIAL (3 IN) CY 33.00 $27.00000 1
04322048 RIPRAP (CONC)(FLUME) CY 201.10 $306.94000 281.10 $312.19000 5
04322050 RIPRAP (CONC)(CL B)(5 IN) CY 235.00 $353.24000 3
04322066 RIPRAP (CONC)(CL B) CY 1,137.00 $262.43000 4,416.66 $259.68000 11
04322075 RIPRAP (STONE TY R)(GROUT)(12 IN) CY 17.20 $145.00000 1
04322084 RIPRAP (CONC) (CL B) (4") CY 1,211.00 $300.00000 1,229.50 $309.30000 2
04322085 RIPRAP (CONC) (CL B) (6") CY 10.00 $400.00000 1
04322086 RIPRAP (STONE COMMON)(GROUT)(12 IN) CY 126.00 $153.98000 1
04322087 RIPRAP (CONC)(5IN)(STAMPED) CY 248.30 $260.00000 1
04322093 RIPRAP (STONE TY F)(MORTAR)(24") CY 28.00 $165.00000 1
04342001 ELASTOMERIC BEAR (IE 1) EA 8.00 $2,900.00000 8.00 $2,900.00000 1
04342002 ELASTOMERIC BEAR (IE 2) EA 4.00 $3,100.00000 4.00 $3,100.00000 1
04342009 ELASTOMERIC BEAR (IF 1) EA 5.00 $3,600.00000 5.00 $3,600.00000 1
04342010 ELASTOMERIC BEAR (IF 2) EA 1.00 $3,300.00000 1.00 $3,300.00000 1
04342024 ELASTOMERIC BEAR (SPECIAL) EA 26.00 $1,309.80000 26.00 $1,309.80000 1
04342046 ELASTOMERIC BEAR (EE1) EA 8.00 $2,300.00000 23.00 $1,321.74000 2
04342047 ELASTOMERIC BEAR (EE2) EA 7.00 $2,600.00000 7.00 $2,600.00000 1
04342054 ELASTOMERIC BEAR (EF1) EA 15.00 $800.00000 1
04342057 ELASTOMERIC BEAR (EF5) EA 5.00 $1,800.00000 1
04342068 ELASTOMERIC BEAR (F1) EA 10.00 $810.00000 1
04342118 ELASTOMERIC BEAR (ES5) EA 5.00 $1,800.00000 1
04382001 CLEAN EXIST JOINTS LF 1,748.50 $12.82000 2
04382002 CLEAN AND SEAL EXIST JOINTS LF 3,649.00 $10.66000 191,703.00 $1.64000 13
04382004 CLEAN AND SEAL JOINTS LF 73,338.00 $1.00000 4
04382009 CLEAN AND SEAL EXIST JOINTS (CL-7) LF 831.00 $65.00000 1
04392001 SLAB REPAIR (TY 1) SY 50.00 $310.00000 1
04392002 SLAB REPAIR (TY 2) SY 50.00 $550.00000 1
04422001 STR STL (ROLLED BEAM) LB 257,800.00 $1.20000 1
04422002 STR STL (PLATE GIRDER) LB 1,139,909.00 $1.00000 1,465,927.00 $1.04000 2
04422003 STR STL (TUB GIRDER) LB 5,091,541.00 $1.50000 5,091,541.00 $1.50000 1
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04422005 STR STL (MISCELLANEOUS) LB 7,171.00 $5.20000 47,989.40 $7.70000 16
04422034 STR STL (FINGER JOINT) LB 8,558.00 $3.20000 8,558.00 $3.20000 1
04462001 CLEAN & PAINT EXIST STR (SYSTEM I) LS 1.00 $4,520,000.00000 1
04462002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $17,500.00000 3.00 $15,500.00000 3
04462010 CLEAN AND PAINT EXIST STR (REF NO. 1) EA 2.00 $1,400.00000 1
04462040 CLEAN EXISTING STRUCT (CLASS C) EA 9.00 $5,100.00000 1
04462041 CLEAN & PAINT EXIST STR (SYSTEM III) LS 1.00 $12,100,000.00000 1
04502001 RAIL (TY T101) LF 97.00 $125.00000 261.00 $123.16000 3
04502003 RAIL (TY T203) LF 5,562.80 $48.00000 17,561.09 $57.08000 7
04502007 RAIL (TY T501) LF 17,286.10 $27.27000 17,529.10 $27.72000 3
04502008 RAIL (TY T502) LF 9,209.80 $29.80000 9,452.80 $30.57000 3
04502011 RAIL (TY T6) LF 250.00 $47.66000 2
04502013 RAIL (TY SSTR) LF 44,914.80 $31.09000 63,641.80 $32.02000 6
04502016 RAIL (TY C203) LF 3,166.60 $100.90000 2
04502019 RAIL (TY C501) LF 279.00 $63.00000 279.00 $63.00000 1
04502021 RAIL (TY T101RC) LF 250.00 $52.85000 953.40 $56.05000 3
04502022 RAIL (TY T1-101R) LF 1,187.00 $28.89000 2
04502025 RAIL (TY PR1) LF 1,368.10 $61.43000 2
04502026 RAIL (TY PR2) LF 260.00 $50.00000 1
04502028 RAIL (TY C411)(MOD) LF 3,296.70 $85.00000 1
04502030 RAIL(TY SSTR)(RETROFIT) LF 224.00 $100.00000 1
04502034 RAIL (PEDESTRIAN RAIL)(42 IN) LF 506.00 $54.30000 581.00 $67.94000 2
04502044 RAIL (PEDESTRIAN) (SPL) LF 25.00 $90.00000 1
04502045 RAIL (TY T501)(MOD) LF 768.00 $85.63000 1
04502057 RAIL (EXIST RAIL MODIFICATION) LF 80.00 $261.75000 2
04502063 RAIL TYPE (TY T401) LF 660.00 $60.00000 1,381.30 $78.28000 2
04502064 RAIL (TY C221) LF 246.00 $93.29000 694.00 $99.88000 4
04502069 RAIL (TY T101 RAC-R) LF 566.68 $61.00000 566.68 $61.00000 1
04502071 RAIL (TY C402) LF 1,235.00 $85.00000 1,235.00 $85.00000 1
04502072 RAIL (HANDRAIL)(TY A) LF 77.00 $94.84000 261.50 $72.84000 5
04502073 RAIL (HANDRAIL)(TY B) LF 65.00 $120.00000 1
04502074 RAIL (HANDRAIL)(TY C) LF 529.00 $50.62000 1
04502076 RAIL (HANDRAIL)(TY E) LF 4,783.00 $70.00000 1
04502077 RAIL (HANDRAIL)(TY F) LF 835.50 $56.01000 2
04502078 RAIL (HANDRAIL)(TY W) LF 3,106.16 $25.00000 1
04502079 RAIL (HANDRAIL)(SPL) LF 993.80 $80.00000 1

TxDOT 25 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
04502080 RAIL (TY T221) LF 254.00 $60.00000 4,889.00 $36.30000 2
04502081 RAIL (TY C402)(MOD) LF 660.00 $70.00000 660.00 $70.00000 1
04502087 RAIL (TY T101RC)(MOD) LF 600.00 $40.57000 2,475.00 $43.49000 2
04502109 RAIL (TY SSTR) W/DRAIN SLOTS LF 10,425.00 $35.00000 11,134.00 $34.68000 3
04502127 RAIL (TY T203)(HPC) LF 1,384.00 $50.00000 1
04502130 RAIL (TY T401)(RETROFIT) LF 1,840.00 $118.00000 1
04502143 RAILING (TY T551) LF 89.00 $96.38000 4,223.00 $29.04000 4
04502146 RAIL (TY T552) LF 1,168.00 $50.00000 1,658.00 $41.77000 2
04502158 RAIL (TY C411)(SPL) LF 1,913.00 $115.00000 1
04502159 RAIL (TY C411)(MOD)(W/SPLASHBLOCK) LF 204.60 $90.00000 1
04502160 RAIL (TY T221)(RETROFIT) LF 2,533.96 $58.74000 3
04502161 RAIL (TY T223) LF 1,768.40 $68.00000 2,468.40 $55.90000 3
04502185 RAIL (TY T101 RAC-R)(MOD) LF 150.00 $46.56000 150.00 $46.56000 1
04522001 REMOV RAIL (CONC ELEMENTS) LF 183.00 $47.00000 1,184.00 $16.36000 3
04522002 REMOV RAIL (METAL ELEMENTS) LF 137.50 $4.73000 4,011.70 $5.75000 7
04522003 REMOV RAIL (CONC POST & MTL ELEMENTS) LF 922.00 $18.62000 3,012.00 $14.15000 4
04522007 REMOVE RAIL (TY 6) LF 150.00 $33.93000 1
04542001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 2,952.00 $89.93000 7,091.67 $104.49000 19
04542002 SEALED EXPANSION JOINT (4 IN)(SEJ-P) LF 1,253.00 $167.49000 1,253.00 $167.49000 3
04542003 SEALED EXPANSION JOINT (5 IN)(SEJ-P) LF 897.00 $154.35000 897.00 $154.35000 2
04542004 ARMOR JOINT LF 231.00 $43.00000 2,009.60 $49.49000 6
04542005 ARMOR JOINT (WITH SEAL) LF 78.00 $80.00000 1,226.10 $50.47000 6
04542006 HEADER TYPE EXPANSION JOINT LF 944.00 $98.26000 1,613.92 $80.80000 3
04542007 HEADER TYPE EXPANSION JOINT CF 463.00 $350.00000 1,583.10 $258.02000 2
04542008 JOINT SEALANT LF 3,319.00 $10.00000 7,520.00 $15.51000 3
04592009 GABION MATTRESSES (GALV)(6 IN) SY 656.00 $35.00000 1
04592011 GABION MATTRESSES (GALV)(12 IN) SY 693.00 $57.95000 3
04592014 GABIONS (3' X 3')(GALV) CY 89.00 $225.00000 1
04602001 CMP (GAL STL 12 IN) LF 8.00 $40.00000 8.00 $40.00000 1
04602002 CMP (GAL STL 15 IN) LF 26.00 $31.50000 26.00 $31.50000 1
04602003 CMP (GAL STL 18 IN) LF 378.00 $33.22000 2,166.00 $25.20000 8
04602004 CMP (GAL STL 24 IN) LF 299.00 $47.90000 565.00 $45.96000 10
04602005 CMP (GAL STL 30 IN) LF 74.00 $59.11000 145.50 $65.08000 7
04602007 CMP (GAL STL 36 IN) LF 36.00 $79.78000 68.00 $69.53000 3
04602009 CMP (GAL STL 48 IN) LF 12.00 $100.00000 12.00 $100.00000 1
04602014 CMP AR (GAL STL DES 2) LF 2,243.00 $33.15000 2,682.00 $33.10000 5
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04602015 CMP AR (GAL STL DES 3) LF 156.00 $42.77000 1,742.00 $29.11000 9
04602016 CMP AR (GAL STL DES 4) LF 68.00 $58.25000 295.00 $63.15000 4
04602018 CMP AR (GAL STL DES 6) LF 7.00 $91.91000 1
04602019 CMP AR (GAL STL DES 7) LF 11.00 $120.00000 11.00 $120.00000 1
04602109 CMP AR (GAL STL DES 1) LF 24.00 $40.00000 24.00 $40.00000 1
04602119 CMP AR (GAL STL DES 2A) LF 8.00 $50.00000 8.00 $50.00000 1
04622001 CONC BOX CULV (3 FT X 2 FT) LF 2,666.00 $83.37000 4,622.00 $87.68000 11
04622002 CONC BOX CULV (3 FT X 3 FT) LF 1,664.00 $137.47000 2,121.00 $126.81000 4
04622003 CONC BOX CULV (4 FT X 2 FT) LF 6,247.18 $76.84000 7,390.18 $79.32000 9
04622004 CONC BOX CULV (4 FT X 3 FT) LF 940.63 $93.08000 2,542.63 $108.73000 14
04622005 CONC BOX CULV (4 FT X 4 FT) LF 2,153.00 $89.70000 3,952.00 $97.52000 6
04622006 CONC BOX CULV (5 FT X 2 FT) LF 1,925.00 $98.67000 5,476.00 $112.66000 9
04622007 CONC BOX CULV (5 FT X 3 FT) LF 4,421.00 $111.48000 9,150.00 $143.23000 10
04622008 CONC BOX CULV (5 FT X 4 FT) LF 6,997.00 $136.46000 9,463.00 $151.56000 8
04622009 CONC BOX CULV (5 FT X 5 FT) LF 1,745.00 $127.80000 3,677.00 $152.47000 6
04622010 CONC BOX CULV (6 FT X 3 FT) LF 2,636.10 $167.01000 5,685.10 $164.67000 13
04622011 CONC BOX CULV (6 FT X 4 FT) LF 2,192.00 $131.78000 6,413.00 $190.65000 8
04622012 CONC BOX CULV (6 FT X 5 FT) LF 2,449.00 $156.28000 3,623.00 $168.32000 6
04622013 CONC BOX CULV (6 FT X 6 FT) LF 210.00 $245.00000 1,911.00 $211.20000 4
04622014 CONC BOX CULV (7 FT X 3 FT) LF 805.20 $163.30000 823.64 $169.17000 6
04622015 CONC BOX CULV (7 FT X 4 FT) LF 1,002.00 $218.77000 1,259.00 $212.36000 6
04622016 CONC BOX CULV (7 FT X 5 FT) LF 220.00 $197.60000 844.00 $208.29000 4
04622018 CONC BOX CULV (7 FT X 7 FT) LF 425.00 $265.00000 1
04622019 CONC BOX CULV (8 FT X 4 FT) LF 1,372.00 $225.50000 1,604.00 $225.53000 5
04622020 CONC BOX CULV (8 FT X 5 FT) LF 1,656.00 $199.63000 1,656.00 $199.63000 4
04622021 CONC BOX CULV (8 FT X 6 FT) LF 496.00 $237.00000 626.00 $243.52000 2
04622022 CONC BOX CULV (8 FT X 7 FT) LF 390.00 $295.00000 1
04622023 CONC BOX CULV (8 FT X 8 FT) LF 144.00 $283.00000 1,250.00 $302.67000 3
04622027 CONC BOX CULV (9 FT X 8 FT) LF 264.00 $348.00000 1
04622029 CONC BOX CULV (10 FT X 5 FT) LF 665.00 $339.68000 3
04622032 CONC BOX CULV (10 FT X 8 FT) LF 3,028.00 $390.00000 1
04622033 CONC BOX CULV (10 FT X 9 FT) LF 1,091.00 $540.00000 1
04622034 CONC BOX CULV (10 FT X 10 FT) LF 342.00 $438.00000 446.00 $447.32000 2
04622042 CONC BOX CULV (12 FT X 12 FT) LF 208.00 $600.00000 1
04622053 CONC BOX CULV (10FT X 4FT) LF 44.00 $340.91000 1
04642001 RC PIPE (CL III)(12 IN) LF 376.00 $17.43000 376.00 $17.43000 3
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04642002 RC PIPE (CL III)(15 IN) LF 214.00 $25.60000 437.00 $27.17000 7
04642003 RC PIPE (CL III)(18 IN) LF 12,383.00 $27.61000 32,745.00 $25.64000 50
04642004 RC PIPE (CL III)(21 IN) LF 5.00 $35.00000 5.00 $35.00000 1
04642005 RC PIPE (CL III)(24 IN) LF 39,600.20 $36.33000 78,592.45 $34.27000 60
04642006 RC PIPE (CL III)(27 IN) LF 1,262.00 $38.85000 1,262.00 $38.85000 1
04642007 RC PIPE (CL III)(30 IN) LF 15,270.30 $37.20000 26,160.80 $40.36000 39
04642009 RC PIPE (CL III)(36 IN) LF 11,070.00 $53.50000 19,661.00 $55.95000 25
04642010 RC PIPE (CL III)(42 IN) LF 5,798.00 $55.92000 13,281.00 $64.98000 12
04642011 RC PIPE (CL III)(48 IN) LF 6,627.00 $67.80000 13,610.00 $77.44000 19
04642012 RC PIPE (CL III)(54 IN) LF 2,851.00 $82.74000 4,346.00 $89.30000 4
04642013 RC PIPE (CL III)(60 IN) LF 690.00 $84.75000 1,828.00 $103.17000 4
04642021 RC PIPE (CL IV)(18 IN) LF 4.00 $40.00000 1
04642022 RC PIPE (CL IV)(24 IN) LF 244.00 $88.57000 1,532.00 $51.80000 5
04642024 RC PIPE (CL IV)(30 IN) LF 198.00 $69.00000 424.00 $54.25000 3
04642027 RC PIPE (CL IV)(42 IN) LF 853.00 $112.74000 2
04642028 RC PIPE (CL IV)(48 IN) LF 68.00 $185.00000 1
04642035 RC PIPE (CL V)(18 IN) LF 68.00 $21.54000 1
04642036 RC PIPE (CL V)(24 IN) LF 334.00 $95.00000 334.00 $95.00000 1
04642041 RC PIPE (CL V)(42 IN) LF 216.00 $125.00000 1
04642064 RC PIPE (ARCH)(CL III)(DES 3) LF 111.00 $78.74000 111.00 $78.74000 1
04642089 RC PIPE (CL III)(18 IN)(SPL) LF 164.00 $27.32000 2
04642090 RC PIPE (CL III)(24 IN)(SPL) LF 828.00 $39.10000 2
04642091 RC PIPE (CL III)(30 IN)(SPL) LF 796.00 $43.00000 1
04642092 RC PIPE (CL III)(36 IN)(SPL) LF 192.00 $55.42000 2
04642093 RC PIPE (CL III)(42 IN)(SPL) LF 352.00 $65.00000 1
04642133 RC PIPE (CL III)(24")(FURNISHED) LF 48.00 $30.00000 1
04652001 INLET (COMPL)(TY C) EA 372.00 $2,810.17000 536.00 $2,692.60000 14
04652002 INLET (COMPL)(TY E) EA 22.00 $1,437.27000 22.00 $1,437.27000 2
04652003 INLET (COMPL)(TY H) EA 36.00 $2,268.61000 77.00 $2,120.38000 17
04652005 MANH (COMPL)(TY M) EA 10.00 $3,796.65000 46.00 $2,665.81000 10
04652006 MANH (COMPL)(JUNCT BOX)(TY M) EA 20.00 $4,880.00000 28.00 $4,053.12000 7
04652007 INLET EXT (TY C) EA 296.00 $1,358.83000 365.00 $1,197.93000 7
04652008 INLET EXT (TY E) EA 53.00 $466.15000 161.00 $487.52000 6
04652010 INLET (COMPL)(TY AAD) EA 18.00 $2,460.00000 58.00 $2,661.76000 7
04652011 INLET (COMPL)(TY AD) EA 49.00 $1,996.26000 2
04652012 INLET (COMPL)(TY A) EA 156.00 $2,582.91000 168.00 $2,572.24000 7
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04652013 MANH (COMPL)(TY A) EA 51.00 $3,624.46000 94.00 $3,000.88000 6
04652014 MANH (COMPL)(JUNCT BOX) EA 1.00 $2,300.00000 1.00 $2,300.00000 1
04652019 INLET (STAGE II)(TY C) EA 2.00 $2,650.00000 1
04652020 INLET (COMPL)(CURB)(TY II) EA 3.00 $7,313.33000 3.00 $7,313.33000 2
04652027 INLET (COMPL)(CURB)(TY II)(10') EA 32.00 $2,859.64000 1
04652028 INLET (COMPL)(CURB)(TY II)(15') EA 5.00 $3,849.51000 1
04652032 INLET (COMPL)(CURB)(TY 1)(10' X 3') EA 2.00 $5,100.00000 2.00 $5,100.00000 1
04652069 INLET (COMPL)(CURB)(TY 4)(5') EA 1.00 $3,160.00000 1
04652077 INLET (COMPL)(DROP)(TY 1) EA 4.00 $3,168.41000 2
04652083 INLET (COMPL)(GRATE)(TY 2) EA 1.00 $3,685.00000 1
04652086 INLET (COMPL)(GRATE)(TY 3-C) EA 1.00 $3,685.00000 1
04652089 MANH (COMPL)(JUNCT BOX)(TY 1) EA 6.00 $4,000.00000 1
04652091 MANH (COMPL)(JUNCT BOX)(SPL) EA 1.00 $60,000.00000 1.00 $60,000.00000 1
04652092 MANH (COMPL)(TY 1) EA 4.00 $3,817.50000 2
04652097 INLET (COMP)(GRATE) EA 1.00 $3,500.00000 1
04652098 INLET (COMPL)(TY C1) EA 48.00 $2,563.04000 308.00 $2,542.01000 5
04652101 INLET (COMPL)(TY 2) EA 4.00 $2,200.00000 1
04652105 MANH (COMPL)(TY M)(MOD) EA 5.00 $9,900.00000 6.00 $8,514.23000 3
04652107 INLET (COMP)(CURB&GRATE)(TYII) EA 14.00 $2,225.00000 14.00 $2,225.00000 1
04652110 INLET (COMPL)(ARMOR CURB SLOT) EA 1.00 $2,685.37000 1
04652111 INLET (COMPL)(TY C)(MOD) EA 9.00 $3,200.00000 9.00 $3,200.00000 1
04652113 INLET (COMPL)(TY CC) EA 1.00 $3,800.00000 1
04652116 INLET (COMPL)(TY H)(SPL 1) EA 1.00 $3,000.00000 1
04652119 INLET (COMPL)(TY AZ) EA 79.00 $3,273.42000 83.00 $3,413.58000 3
04652120 INLET (COMPL)(TY AZR) EA 3.00 $2,766.67000 2
04652121 MANH (COMPL)(TY B) EA 12.00 $5,000.00000 12.00 $5,000.00000 1
04652136 INLET (COMPL)(DROP)(SPL) EA 14.00 $4,598.14000 2
04652152 MANH (COMPL)(RISER ONLY) EA 1.00 $1,699.75000 1.00 $1,699.75000 1
04652157 INLET (COMPL)(REC)(10') EA 1.00 $4,840.00000 1.00 $4,840.00000 1
04652161 INLET (COMPL)(TY H)(MOD) EA 4.00 $2,677.49000 5.00 $2,293.74000 3
04652173 MANH (COMPL)(TY M)(PIPE RISER) EA 1.00 $4,000.00000 1
04652175 INLET (COMPL)(DROP)(TY I)(2 GRATE) EA 1.00 $5,100.00000 1.00 $5,100.00000 1
04652180 INLET (COMPL)(TY AZR) 2 GRATES EA 17.00 $4,500.00000 40.00 $4,615.00000 2
04652188 INLET (COMPL)(DROP)(TY Y-1) EA 3.00 $6,080.00000 1
04652189 INLET (COMPL)(DROP)(TY Y-1A) EA 3.00 $5,970.00000 1
04652193 MANH (COMPL)(TY 2) EA 1.00 $4,500.00000 1
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04652205 INLET (COMPL)(TY C)(SPL) EA 3.00 $1,382.36000 1
04652211 JUNCTION BOX (SPL) EA 4.00 $9,257.50000 4.00 $9,257.50000 1
04652215 INLET (COMPL)(TY H)(SPL) EA 5.00 $5,800.00000 16.00 $2,797.20000 3
04652229 INLET EXT (TY C1) EA 30.00 $456.78000 181.00 $597.12000 3
04652242 INLET (COMPL)(CURB)(TY II)(10')(SPL) EA 1.00 $2,639.67000 1
04652255 INLET (COMP)(TY AZ2G) EA 20.00 $4,500.00000 20.00 $4,500.00000 1
04652304 INLET (COMPL)(TY AZ)(2 GRATES) EA 13.00 $4,000.00000 13.00 $4,000.00000 1
04652339 MANH (COMPL)(JUNC BOX)(TY M)(MOD) EA 7.00 $12,000.00000 9.00 $12,222.22000 2
04652342 INLET (COMPL)(TY A)(SPL) EA 4.00 $3,000.00000 4.00 $3,000.00000 1
04652353 INLET(COMPL)(DRVWY DRAIN)(TY DD)(MOD) EA 5.00 $14,400.00000 2
04652359 INLET (COMPL)(SLOPING INLET) EA 1.00 $2,500.00000 1
04652391 MANH (COMPL)(JUNCT BOX)(TY 4) EA 1.00 $5,500.00000 1
04652405 INLET (COMPL)(CURB)(TY C) EA 3.00 $4,685.00000 3.00 $4,685.00000 1
04652419 INLET (COMPL)(TY C)(MOD 1) EA 6.00 $3,993.00000 6.00 $3,993.00000 1
04652420 INLET (COMPL)(TY C)(MOD 2) EA 5.00 $3,500.00000 5.00 $3,500.00000 1
04652456 MANH (COMPL)(JCT BOX)(TY 3) EA 1.00 $4,500.00000 1
04652457 INLET (COMPL)(TY RWIR)(MOD) EA 7.00 $4,500.00000 1
04652458 CTB INLET TY 3 (MOD) EA 3.00 $5,000.00000 1
04652477 INLET (COMP)(DROP)(TY W-2) EA 1.00 $12,500.00000 1
04652502 INLET (COMPL)(TY CC)(MOD) EA 2.00 $4,000.00000 1
04652507 INLET (COMPL)(DROP)(TY C)(1-GRATE) EA 1.00 $2,568.00000 1
04652558 INLET (COMPL)(TY AZR)(MOD 1) EA 7.00 $4,000.00000 7.00 $4,000.00000 1
04652559 INLET (COMPL)(TY AZR)(MOD 2) EA 18.00 $4,000.00000 18.00 $4,000.00000 1
04652560 INLET (COMPL)(TY AZR)(MOD 3)2 GRATES EA 4.00 $5,000.00000 4.00 $5,000.00000 1
04652561 INLET (COMPL)(TY AZR)(MOD 4)2 GRATES EA 5.00 $5,000.00000 5.00 $5,000.00000 1
04662002 WINGWALL (FW-0) SF 630.00 $35.94000 2
04662006 WINGWALL (SW-0)(HW=4 FT) EA 2.00 $2,604.57000 2
04662007 WINGWALL (SW-0)(HW=5 FT) EA 2.00 $4,000.00000 2.00 $4,000.00000 1
04662019 WINGWALL (FW-0)(HW=3 FT) EA 3.00 $8,333.33000 3.00 $8,333.33000 2
04662020 WINGWALL (FW-0)(HW=4 FT) EA 1.00 $3,300.00000 4.00 $4,450.00000 3
04662021 WINGWALL (FW-0)(HW=5 FT) EA 3.00 $6,000.00000 7.00 $5,534.29000 4
04662022 WINGWALL (FW-0)(HW=6 FT) EA 3.00 $5,000.00000 6.00 $4,916.67000 4
04662023 WINGWALL (FW-0)(HW=7 FT) EA 3.00 $10,266.67000 2
04662024 WINGWALL (FW-0)(HW=8 FT) EA 2.00 $12,000.00000 1
04662025 WINGWALL (FW-0)(HW=9 FT) EA 1.00 $13,000.00000 1.00 $13,000.00000 1
04662027 WINGWALL (FW-0)(HW=11 FT) EA 1.00 $20,000.00000 1
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04662028 WINGWALL (FW-0)(HW=12 FT) EA 2.00 $9,852.41000 1
04662030 WINGWALL (FW-0)(HW=14 FT) EA 1.00 $20,000.00000 1
04662033 WINGWALL (FW-S)(HW=3 FT) EA 3.00 $4,033.33000 3.00 $4,033.33000 3
04662034 WINGWALL (FW-S)(HW=4 FT) EA 1.00 $7,000.00000 4.00 $7,006.25000 3
04662035 WINGWALL (FW-S)(HW=5 FT) EA 2.00 $7,000.00000 5.00 $6,500.00000 3
04662036 WINGWALL (FW-S)(HW=6 FT) EA 1.00 $7,000.00000 1.00 $7,000.00000 1
04662038 WINGWALL (FW-S)(HW=8 FT) EA 2.00 $9,412.49000 6.00 $11,137.50000 3
04662044 WINGWALL (FW-S)(HW=14 FT) EA 3.00 $20,000.00000 1
04662047 WINGWALL (PW)(HW=3 FT) EA 2.00 $5,000.00000 3.00 $5,000.00000 3
04662048 WINGWALL (PW)(HW=4 FT) EA 5.00 $9,100.00000 13.00 $6,830.30000 7
04662049 WINGWALL (PW)(HW=5 FT) EA 13.00 $4,884.32000 29.00 $6,441.80000 15
04662050 WINGWALL (PW)(HW=6 FT) EA 5.00 $10,280.00000 18.00 $8,267.06000 10
04662051 WINGWALL (PW)(HW=7 FT) EA 12.00 $7,386.25000 3
04662052 WINGWALL (PW)(HW=8 FT) EA 1.00 $7,118.43000 10.00 $11,855.53000 6
04662053 WINGWALL (PW)(HW=9 FT) EA 4.00 $12,029.25000 8.00 $10,283.87000 6
04662054 WINGWALL (PW)(HW=10 FT) EA 2.00 $9,200.00000 2
04662055 WINGWALL (PW)(HW=11 FT) EA 2.00 $12,000.00000 8.00 $16,116.44000 4
04662063 HEADWALL (CH-FW-0)(DIA= 18 IN) EA 1.00 $1,500.00000 1
04662065 HEADWALL (CH-FW-0)(DIA= 24 IN) EA 1.00 $2,100.00000 2.00 $1,817.07000 2
04662070 HEADWALL (CH-FW-0)(DIA= 42 IN) EA 1.00 $4,406.01000 1
04662071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 4.00 $3,286.67000 2
04662099 HEADWALL (CH-FW-30)(DIA= 36 IN) EA 2.00 $4,000.00000 2.00 $4,000.00000 1
04662121 HEADWALL (CH-PW-0)(DIA= 12 IN) EA 10.00 $900.00000 10.00 $900.00000 1
04662123 HEADWALL (CH-PW-0)(DIA= 18 IN) EA 2.00 $1,550.00000 8.00 $1,475.00000 2
04662125 HEADWALL (CH-PW-0)(DIA= 24 IN) EA 2.00 $2,900.00000 12.00 $2,551.25000 6
04662127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 1.00 $2,500.00000 1.00 $2,500.00000 1
04662129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 3.00 $2,700.00000 10.00 $2,808.70000 5
04662131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 1.00 $5,000.00000 4.00 $4,775.00000 3
04662142 HEADWALL (CH-PW-S)(DIA= 30 IN) EA 2.00 $3,650.00000 3.00 $3,876.00000 2
04662144 HEADWALL (CH-PW-S)(DIA= 36 IN) EA 2.00 $6,000.00000 2
04662145 HEADWALL (CH-PW-S)(DIA= 42 IN) EA 1.00 $5,500.00000 2.00 $5,250.00000 2
04662146 HEADWALL (CH-PW-S)(DIA= 48 IN) EA 1.00 $5,200.00000 1
04662203 HEADWALL (SPECIAL) EA 1.00 $202,450.00000 2.00 $102,125.00000 2
04662300 WINGWALL (PW - 45)(HW=6FT) EA 1.00 $9,500.00000 1.00 $9,500.00000 1
04672002 SET (TY I)(36 IN)(3:1)(C) EA 2.00 $1,200.00000 2.00 $1,200.00000 1
04672011 SET (TY I)(42 IN)(4:1)(C) EA 1.00 $2,900.00000 1.00 $2,900.00000 1
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04672018 SET (TY I)(36 IN)(6:1)(C) EA 2.00 $1,500.00000 2.00 $1,500.00000 1
04672023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 4.00 $1,889.02000 6.00 $2,526.01000 3
04672024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C) EA 5.00 $3,360.00000 2
04672025 SET (TY I)(S= 3 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,200.00000 3.00 $4,733.33000 2
04672030 SET (TY I)(S= 4 FT)(HW= 3 FT)(3:1)(C) EA 8.00 $2,375.00000 10.00 $2,196.99000 4
04672031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C) EA 4.00 $3,000.00000 5.00 $3,060.00000 2
04672032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,600.00000 4.00 $5,050.00000 2
04672038 SET (TY I)(S= 5 FT)(HW= 3 FT)(3:1)(C) EA 2.00 $2,900.00000 2.00 $2,900.00000 1
04672041 SET (TY I)(S= 5 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $6,200.00000 2.00 $6,200.00000 1
04672048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 3.00 $4,178.33000 3.00 $4,178.33000 2
04672049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 10.00 $3,200.00000 1
04672050 SET (TY I)(S= 6 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $5,300.00000 4.00 $5,300.00000 1
04672051 SET (TY I)(S= 6 FT)(HW= 7 FT)(3:1)(C) EA 4.00 $8,250.00000 4.00 $8,250.00000 2
04672057 SET (TY I)(S= 7 FT)(HW= 4 FT)(3:1)(C) EA 3.00 $3,466.67000 5.00 $3,735.49000 3
04672058 SET (TY I)(S= 7 FT)(HW= 5 FT)(3:1)(C) EA 8.00 $4,100.00000 8.00 $4,100.00000 2
04672065 SET (TY I)(S= 8 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $6,000.00000 1
04672066 SET (TY I)(S= 8 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,500.00000 4.00 $5,017.87000 2
04672067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $5,550.00000 4.00 $5,550.00000 2
04672068 SET (TY I)(S= 8 FT)(HW= 7 FT)(3:1)(C) EA 8.00 $5,000.00000 8.00 $5,000.00000 1
04672075 SET (TY I)(S= 9 FT)(HW= 7 FT)(3:1)(C) EA 2.00 $12,500.00000 2.00 $12,500.00000 1
04672076 SET (TY I)(S= 9 FT)(HW= 8 FT)(3:1)(C) EA 2.00 $12,585.00000 2.00 $12,585.00000 1
04672082 SET (TY I)(S= 10 FT)(HW= 7 FT)(3:1)(C) EA 2.00 $14,000.00000 2.00 $14,000.00000 1
04672101 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C) EA 6.00 $2,230.00000 8.00 $2,297.50000 3
04672102 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C) EA 1.00 $4,300.00000 1
04672109 SET (TY I)(S= 4 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $3,100.00000 4.00 $3,100.00000 1
04672113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 21.00 $2,838.10000 3
04672114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 4.00 $1,920.00000 5.00 $2,236.00000 2
04672120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C) EA 12.00 $2,958.33000 12.00 $2,958.33000 2
04672122 SET (TY I)(S= 6 FT)(HW= 6 FT)(4:1)(C) EA 2.00 $6,268.00000 1
04672123 SET (TY I)(S= 6 FT)(HW= 7 FT)(4:1)(C) EA 3.00 $5,300.00000 5.00 $6,081.60000 2
04672127 SET (TY I)(S= 7 FT)(HW= 5 FT)(4:1)(C) EA 10.00 $3,500.00000 10.00 $3,500.00000 1
04672131 SET (TY I)(S= 8 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $4,300.00000 4.00 $4,300.00000 1
04672133 SET (TY I)(S= 8 FT)(HW= 7 FT)(4:1)(C) EA 2.00 $7,100.00000 2.00 $7,100.00000 1
04672144 SET (TY I)(S= 11 FT)(HW= 6 FT)(4:1)(C) EA 1.00 $9,000.00000 1
04672151 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(C) EA 4.00 $2,000.00000 35.00 $3,026.97000 5
04672152 SET (TY I)(S= 3 FT)(HW= 4 FT)(6:1)(C) EA 6.00 $7,000.00000 7.00 $6,785.71000 2
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04672154 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(C) EA 8.00 $2,675.00000 10.00 $3,340.00000 3
04672155 SET (TY I)(S= 4 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $5,774.98000 3.00 $4,081.66000 2
04672157 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(C) EA 3.00 $2,300.00000 11.00 $5,081.82000 3
04672158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $5,950.00000 2
04672159 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(C) EA 1.00 $10,000.00000 1.00 $10,000.00000 1
04672161 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(C) EA 4.00 $6,765.70000 2
04672164 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $10,000.00000 2.00 $10,000.00000 1
04672165 SET (TY I)(S= 7 FT)(HW= 5 FT)(6:1)(C) EA 3.00 $4,600.00000 3.00 $4,600.00000 1
04672167 SET (TY I)(S= 8 FT)(HW= 5 FT)(6:1)(C) EA 1.00 $6,700.00000 1.00 $6,700.00000 1
04672172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 6.00 $2,466.67000 14.00 $3,904.57000 3
04672173 SET (TY I)(S= 3 FT)(HW= 4 FT)(6:1)(P) EA 6.00 $6,203.00000 1
04672177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) EA 3.00 $6,000.00000 7.00 $5,897.71000 3
04672182 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P) EA 2.00 $3,500.00000 1
04672183 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(P) EA 3.00 $4,509.43000 1
04672184 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(P) EA 1.00 $5,829.26000 1
04672187 SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(P) EA 10.00 $2,000.00000 10.00 $2,000.00000 1
04672188 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(P) EA 5.00 $6,858.55000 2
04672189 SET (TY I)(S= 6 FT)(HW= 5 FT)(6:1)(P) EA 1.00 $9,238.83000 1
04672193 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(P) EA 3.00 $6,766.67000 4.00 $6,450.00000 3
04672198 SET (TY I)(S= 8 FT)(HW= 5 FT)(6:1)(P) EA 1.00 $9,000.00000 1.00 $9,000.00000 1
04672207 SET (TY II)(12 IN)(RCP)(3:1)(C) EA 2.00 $400.00000 2.00 $400.00000 1
04672208 SET (TY II)(15 IN)(RCP)(3:1)(C) EA 3.00 $355.00000 3.00 $355.00000 1
04672209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 13.00 $384.62000 19.00 $413.94000 6
04672210 SET (TY II)(21 IN)(RCP)(3:1)(C) EA 2.00 $400.00000 2.00 $400.00000 1
04672211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 22.00 $585.55000 50.00 $452.62000 13
04672213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 10.00 $850.00000 32.00 $875.24000 8
04672215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 13.00 $1,315.38000 43.00 $1,411.58000 9
04672216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 18.00 $2,052.94000 6
04672217 SET (TY II)(48 IN)(RCP)(3:1)(C) EA 16.00 $2,350.00000 36.00 $2,284.58000 6
04672219 SET (TY II)(60 IN)(RCP)(3:1)(C) EA 6.00 $3,500.00000 6.00 $3,500.00000 1
04672221 SET (TY II)(15 IN)(RCP)(4:1)(C) EA 1.00 $550.00000 1
04672222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 27.00 $445.65000 43.00 $416.10000 8
04672224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 90.00 $659.78000 193.00 $598.66000 17
04672225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 25.00 $784.20000 76.00 $856.64000 12
04672227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 21.00 $1,257.14000 46.00 $1,601.30000 8
04672228 SET (TY II)(42 IN)(RCP)(4:1)(C) EA 20.00 $2,145.00000 2

TxDOT 33 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
04672229 SET (TY II)(48 IN)(RCP)(4:1)(C) EA 4.00 $1,500.00000 48.00 $2,483.83000 4
04672233 SET (TY II)(15 IN)(RCP)(6:1)(C) EA 1.00 $450.00000 1.00 $450.00000 1
04672234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 17.00 $511.18000 39.00 $445.44000 7
04672236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 17.00 $801.76000 174.00 $578.68000 14
04672238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 27.00 $961.00000 4
04672240 SET (TY II)(36 IN)(RCP)(6:1)(C) EA 15.00 $2,211.20000 3
04672241 SET (TY II)(42 IN)(RCP)(6:1)(C) EA 4.00 $3,500.00000 1
04672249 SET (TY II)(24 IN)(CMP)(3:1)(C) EA 1.00 $1,000.00000 1
04672251 SET (TY II)(30 IN)(CMP)(3:1)(C) EA 3.00 $996.00000 2
04672262 SET (TY II)(24 IN)(CMP)(4:1)(C) EA 8.00 $1,041.32000 3
04672264 SET (TY II)(30 IN)(CMP)(4:1)(C) EA 1.00 $1,200.00000 1
04672266 SET (TY II)(36 IN)(CMP)(4:1)(C) EA 4.00 $1,625.00000 2
04672275 SET (TY II)(24 IN)(CMP)(6:1)(C) EA 10.00 $1,700.00000 13.00 $1,553.25000 3
04672279 SET (TY II)(36 IN)(CMP)(6:1)(C) EA 1.00 $1,900.00000 1
04672284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 5.00 $414.90000 5.00 $414.90000 2
04672285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 62.00 $406.45000 153.00 $325.29000 4
04672286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 473.00 $534.59000 1,715.00 $418.03000 29
04672288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 287.00 $721.70000 568.00 $698.86000 31
04672289 SET (TY II)(27 IN)(RCP)(6:1)(P) EA 2.00 $1,050.00000 2.00 $1,050.00000 1
04672290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 70.00 $1,230.25000 108.00 $1,246.55000 12
04672292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 25.00 $2,700.00000 49.00 $2,479.59000 8
04672299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 2.00 $425.00000 2.00 $425.00000 1
04672300 SET (TY II)(15 IN)(CMP)(6:1)(P) EA 26.00 $632.69000 26.00 $632.69000 2
04672301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 90.00 $594.67000 236.00 $596.61000 8
04672303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 36.00 $697.22000 48.00 $744.79000 6
04672305 SET (TY II)(30 IN)(CMP)(6:1)(P) EA 4.00 $1,025.00000 14.00 $964.29000 4
04672307 SET (TY II)(36 IN)(CMP)(6:1)(P) EA 10.00 $1,440.00000 10.00 $1,440.00000 2
04672309 SET (TY II)(48 IN)(CMP)(6:1)(P) EA 2.00 $3,500.00000 2.00 $3,500.00000 1
04672323 SET (TY II)(DES 3)(CMP)(4:1)(C) EA 2.00 $1,500.00000 8.00 $752.85000 2
04672324 SET (TY II)(DES 4)(CMP)(4:1)(C) EA 9.00 $587.02000 1
04672327 SET (TY II)(DES 7)(CMP)(4:1)(C) EA 2.00 $2,183.83000 1
04672329 SET (TY II)(DES 2)(CMP)(6:1)(C) EA 40.00 $1,200.00000 40.00 $1,200.00000 1
04672330 SET (TY II)(DES 3)(CMP)(6:1)(C) EA 2.00 $663.47000 1
04672331 SET (TY II)(DES 4)(CMP)(6:1)(C) EA 4.00 $1,800.00000 15.00 $1,001.19000 2
04672335 SET (TY II)(DES 1)(CMP)(6:1)(P) EA 6.00 $650.00000 6.00 $650.00000 1
04672336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 4.00 $750.00000 16.00 $766.71000 3
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04672337 SET (TY II)(DES 3)(CMP)(6:1)(P) EA 10.00 $748.00000 52.00 $717.56000 8
04672338 SET (TY II)(DES 4)(CMP)(6:1)(P) EA 6.00 $1,450.00000 10.00 $1,525.00000 3
04672340 SET (TY II)(DES 6)(CMP)(6:1)(P) EA 4.00 $2,280.87000 1
04672341 SET (TY II)(DES 7)(CMP)(6:1)(P) EA 1.00 $3,500.00000 1.00 $3,500.00000 1
04672348 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 10.00 $532.00000 10.00 $532.00000 2
04672358 SET (TY II)(18 IN)(RCP)(3:1)(P) EA 1.00 $480.00000 1.00 $480.00000 1
04672361 SET (TY II)(DES 3)(RCP)(6:1)(P) EA 6.00 $718.14000 6.00 $718.14000 1
04672366 SET (TY II)(36 IN)(RCP)(4:1)(P) EA 1.00 $2,100.00000 1.00 $2,100.00000 1
04672375 SET (TY II)(DES 2)(CMP)(8:1)(P) EA 34.00 $577.50000 42.00 $771.13000 2
04672376 SET (TY I)(30 IN)(4:1)(C) EA 2.00 $2,379.00000 1
04672382 SET (TY II)(24 IN)(RCP)(4:1)(P) EA 3.00 $891.00000 3.00 $891.00000 1
04672399 SET (TY II)(DES 3)(CMP)(8:1)(P) EA 4.00 $787.50000 4.00 $787.50000 1
04672408 SET (TY I)(DES 7)(CMP)(3:1)(C) EA 1.00 $2,000.00000 1.00 $2,000.00000 1
04672426 SET (TY II)(DES 2A)(CMP)(6:1)(P) EA 2.00 $650.00000 2.00 $650.00000 1
04672435 SET (TY II)(24 IN)(RCP)(8:1)(P) EA 3.00 $1,650.89000 1
04672436 SET (TY II)(30 IN)(RCP)(4:1)(P) EA 6.00 $5,000.00000 6.00 $5,000.00000 2
04672438 SET (TY II)(42 IN)(RCP)(3:1)(P) EA 2.00 $2,200.00000 1
04672447 SET (TY I)(S=10 FT)(HW=4 FT)(3:1)(C) EA 2.00 $10,000.00000 1
04672455 SET (TY II)(48 IN)(RCP)(3:1)(P) EA 1.00 $4,600.00000 1.00 $4,600.00000 1
04672463 SET (TY II)(24 IN)(RCP)(5:1)(C) EA 2.00 $1,200.00000 1
04672474 SET (TY II)(36 IN)(RCP)(3:1)(P) EA 2.00 $1,500.00000 1
04672516 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 1.00 $350.00000 3.00 $762.67000 2
04672572 SET (REMOV & REINSTALL) EA 5.00 $175.00000 1
04672590 SET (TY II)(18 IN)(RCP)(2:1)(C) EA 2.00 $549.50000 2.00 $549.50000 1
04672595 SET (TY II)(24")(RCP)(4:1)(C)(FURN) EA 6.00 $1,000.00000 1
04672598 SET (TY I)(DES 7)(4:1)(C) EA 4.00 $3,352.80000 1
04712003 GRATE & FRAME EA 29.00 $836.21000 29.00 $836.21000 2
04712004 FRAME & COVER EA 1.00 $1,200.00000 1
04722003 REMOV & RE-LAY PIPE (18 IN) LF 138.00 $54.35000 1
04722005 REMOV & RE-LAY PIPE (24 IN) LF 1,216.00 $12.00000 1,357.00 $14.67000 4
04722009 REMOV & RE-LAY PIPE (36 IN) LF 4.00 $300.00000 1
04722012 REMOV & RE-LAY PIPE (54 IN) LF 8.00 $50.00000 1
04732003 LAYING PIPE (18 IN) LF 56.00 $9.00000 250.00 $46.43000 2
04742001 SLOT DRAIN (GAL STL)(12 IN) LF 1,700.00 $75.00000 1,700.00 $75.00000 1
04742005 SLOT DRAIN (GAL STL)(18 IN) LF 290.00 $85.00000 1
04742006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 40.00 $75.00000 1
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04762001 JACK BOR OR TUN PIPE(18 IN)(RC)(CL III) LF 311.00 $175.00000 311.00 $175.00000 1
04762005 JACK BOR OR TUN PIPE(42 IN)(RC)(CL III) LF 81.00 $990.00000 1
04762014 JACK BOR OR TUN PIPE(36 IN)(RC)(CL IV) LF 154.00 $500.00000 154.00 $500.00000 1
04762017 JACK BOR OR TUN PIPE(54 IN)(RC)(CL IV) LF 201.20 $950.00000 1
04762046 JACK OR TUN BOX CULV (5 FT X 3 FT) LF 324.00 $860.00000 324.00 $860.00000 1
04762057 JACK OR TUN BOX CULV (8 FT X 4 FT) LF 368.00 $1,100.00000 368.00 $1,100.00000 1
04762079 JACK BOR OR TUN PIPE(12 IN)(STL CASING) LF 260.00 $135.00000 722.00 $99.81000 2
04792001 ADJ MANHS EA 9.00 $619.50000 49.00 $762.77000 8
04792002 ADJ INLETS EA 1.00 $1,500.00000 8.00 $1,625.00000 4
04792003 ADJ MANHS & INLETS EA 28.00 $330.36000 28.00 $330.36000 2
04792004 ADJ MANHS (SANITARY) EA 2.00 $1,319.83000 1
04792005 ADJ MANHS (WATER VALVE BOX) EA 10.00 $472.50000 20.00 $676.20000 2
04792006 ADJUST INLET (CAP) EA 4.00 $1,550.00000 6.00 $1,632.34000 4
04802001 CLEAN EXIST CULVS EA 2.00 $725.00000 519.00 $181.11000 16
04812001 PVC PIPE (SDR-35)(4 IN) LF 8.00 $109.21000 1
04812010 PVC PIPE (SCH 40)(4 IN) LF 81.00 $55.00000 1
04812012 PVC PIPE (SCH 40)(6 IN) LF 108.50 $40.23000 3
04812013 PVC PIPE (SCH 40)(8 IN) LF 1,408.00 $38.00000 2,630.00 $24.99000 2
04812015 PVC PIPE (SCH 40)(12 IN) LF 1,053.00 $20.00000 1
04812022 PVC PIPE (SCH 80)(8 IN) LF 383.00 $12.00000 383.00 $12.00000 1
04952001 RAISING EXIST STRUCT LS 1.00 $280,000.00000 1
04962001 REMOV STR (BOX CULVERT) EA 3.00 $2,949.99000 7.00 $1,800.00000 4
04962002 REMOV STR (INLET) EA 58.00 $305.04000 190.00 $343.83000 14
04962003 REMOV STR (MANHOLE) EA 14.00 $468.13000 66.00 $463.82000 6
04962004 REMOV STR (SET) EA 335.00 $427.05000 478.00 $356.97000 15
04962005 REMOV STR (WINGWALL) EA 13.00 $639.84000 70.00 $605.20000 12
04962006 REMOV STR (HEADWALL) EA 43.00 $519.19000 116.00 $479.17000 16
04962007 REMOV STR (PIPE) LF 31,262.00 $9.35000 63,926.50 $9.10000 51
04962008 REMOV STR (BOX CULVERT) LF 1,470.00 $21.50000 2,923.00 $36.24000 10
04962009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 2.00 $25,000.00000 14.00 $11,188.61000 10
04962010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 5.00 $21,000.00000 16.00 $25,769.18000 8
04962012 REMOV STR (BRIDGE 1000 FT OR GREATER) EA 1.00 $200,000.00000 1
04962013 REMOV STR (BRIDGE SLAB) EA 1.00 $25,000.00000 1
04962014 REMOV STR (RAILROAD CROSSING) EA 2.00 $5,000.00000 1
04962016 REMOV STR (PIPE) EA 127.00 $330.37000 336.00 $224.12000 19
04962018 REMOVE STR (CONC) EA 8.00 $650.00000 1
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04962023 REMOVE STR (JUNCTION BOX) EA 1.00 $352.85000 4.00 $2,416.93000 2
04962025 REMOV STR (APPROACH SLAB) EA 4.00 $1,500.00000 4.00 $1,500.00000 1
04962031 REMOV STR (CATTLE GUARD) EA 1.00 $200.00000 3.00 $293.33000 2
04962032 REMOV STR (ROCKWALL) EA 1.00 $989.87000 1
04962037 REMOV STR (DOLPHIN AND FENDER SYS) EA 1.00 $32,000.00000 1
04962040 REMOV STR (RET WALL) LF 7.00 $130.00000 1
04962042 REMOV STR (SMALL) EA 20.00 $500.00000 22.00 $2,272.73000 2
04962043 REMOV STR (SMALL FENCE) LF 235.00 $4.30000 235.00 $4.30000 1
04962049 REMOV STR (PUMP STA)(INTERN COMPONENTS) EA 1.00 $25,000.00000 1
04962050 REMOV STR (PUMP STA)(WALLS AND ROOF) EA 1.00 $10,000.00000 1
04962058 REMOVE STR (STL SECTIONS) LF 483.00 $43.25000 1
04962070 REMOV STR (WINGWALL PARAPET) EA 3.00 $300.00000 1
04962071 REMOV STR (SLOTTED DRAIN INLET) LF 290.00 $20.00000 1
04962072 REMOV STR (LIGHT BRACKET) EA 4.00 $35.00000 1
04962073 REMOVE STR (STR & 2 AERIAL PIPES) LF 115.00 $60.00000 115.00 $60.00000 1
04962074 REMOVING ROCK RIPRAP LF 255.00 $10.00000 1
04962080 REMOV STR (TIMBER SUPERSTRUCTURE) EA 1.00 $15,000.00000 1
04992001 ADJUST STL SHOES EA 1.00 $1,200.00000 1
04992002 ADJUST STL SHOES (ROCKER NEST) EA 2.00 $2,000.00000 1
05002001 MOBILIZATION LS 73.00 $374,400.00000 229.00 $237,201.39000 229
05022001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 561.00 $3,581.63000 1,808.00 $2,907.45000 245
05022002 BARR, SIGNS & TRAF HANDLE (TY 1) EA 2.00 $1,328.12000 10.00 $3,065.62000 3
05022026 LANE CLOSURE (TY I) EA 95.00 $738.21000 2
05022027 SHOULDER CLOSURE (TY II) EA 95.00 $541.32000 2
05022029 BARR, SIGNS & TRF HANDLE (TY 1 CL A) EA 2.00 $325.00000 1
05022030 BARR, SIGNS & TRF HANDLE (TY 1 CL B) EA 2.00 $340.00000 1
05022031 BARR, SIGNS & TRF HANDLE (TY 2 CL A) EA 2.00 $20.00000 1
05022032 BARR, SIGNS & TRF HANDLE (TY 2 CL B) EA 2.00 $20.00000 1
05022033 BARR, SIGNS & TRF HANDLE (TY 3 CL A) EA 10.00 $180.00000 1
05022034 BARR, SIGNS & TRF HANDLE (TY 3 CL B) EA 4.00 $300.00000 1
05022035 BARR, SIGNS & TRF HANDLE (TY 4 CL A) EA 10.00 $830.00000 1
05022036 BARR, SIGNS & TRF HANDLE (TY 4 CL B) EA 22.00 $990.00000 1
05022037 BARR, SIGNS & TRF HANDLE (TY 5 CL A) EA 120.00 $835.00000 1
05022038 BARR, SIGNS & TRF HANDLE (TY 5 CL B) EA 31.00 $935.00000 1
05022039 BARR, SIGNS & TRF HANDLE (TY 6 CL A) EA 16.00 $360.00000 1
05022040 BARR, SIGNS & TRF HANDLE (TY 6 CL B) EA 11.00 $575.00000 1
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05022041 BARR, SIGNS & TRF HANDLE (TY 7 CL A) EA 2.00 $550.00000 1
05022042 BARR, SIGNS & TRF HANDLE (TY 7 CL B) EA 2.00 $1,000.00000 1
05022043 BARR, SIGNS & TRF HANDLE (TY 8 CL A) EA 2.00 $600.00000 1
05022044 BARR, SIGNS & TRF HANDLE (TY 8 CL B) EA 2.00 $1,000.00000 1
05022047 OFF-DUTY POLICE OFFICER HR 6,160.00 $28.75000 3
05022050 BAR,SIGN,TRAF HANDLE(TY-3)LANE CLOSURE EA 1.00 $8,000.00000 1
05062001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 6,230.00 $20.29000 14,145.00 $18.87000 27
05062002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 3,081.00 $23.52000 13,121.00 $22.64000 38
05062003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 995.00 $46.26000 2,925.00 $45.76000 14
05062004 ROCK FILTER DAMS (INSTALL) (TY 4) LF 48.00 $32.19000 1,239.00 $13.73000 5
05062005 ROCK FILTER DAMS (INSTALL) (TY 1) CY 4.00 $425.00000 1
05062009 ROCK FILTER DAMS (REMOVE) LF 9,864.00 $5.74000 29,930.00 $5.27000 61
05062010 ROCK FILTER DAMS (REMOVE) CY 4.00 $375.00000 1
05062013 BALED HAY EA 1,580.00 $10.51000 5
05062016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 4,917.00 $14.07000 16,279.00 $14.28000 40
05062017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 466.00 $24.00000 2,572.00 $20.55000 4
05062019 CONSTRUCTION EXITS (REMOVE) SY 5,383.00 $5.16000 18,851.00 $4.61000 44
05062021 EMBANK (EROS & SEDM CONT, IN PLACE) CY 1,093.00 $10.00000 1
05062022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 3,195.00 $8.99000 10,766.00 $7.57000 22
05062024 BACKHOE WORK (EROSION & SEDM CONT) HR 690.00 $63.51000 3,367.00 $66.45000 51
05062025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 59.60 $76.68000 2
05062026 FRNT END LOADER WORK (ERSN & SEDM CONT) HR 80.00 $93.17000 212.00 $94.30000 7
05062027 BLADING WORK (EROSION & SEDM CONT) HR 10.00 $100.00000 371.00 $84.26000 6
05062029 BULLDOZER WORK (EROSION & SEDM CONT) HR 10.00 $100.00000 120.00 $64.88000 3
05062030 CONSTRUCTION PERIMETER FENCE LF 6,615.00 $1.93000 21,004.00 $1.56000 5
05062031 SANDBAGS FOR EROSION CONTROL EA 1,980.00 $6.28000 4,264.00 $4.95000 12
05062032 SANDBAGS FOR EROSION CONTROL (18") LF 45.00 $15.00000 1
05062034 TEMPORARY SEDIMENT CONTROL FENCE LF 106,614.00 $2.16000 392,627.00 $2.06000 127
05062035 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 112.00 $5.27000 2,611.00 $3.39000 10
05062037 SANDBAGS FOR EROSION CONTROL (12") LF 24.00 $8.00000 224.00 $5.95000 2
05062040 TEMP SEDIMENT CONTROL FENCE (REMOVE) LF 75.00 $1.00000 12,161.00 $1.10000 3
05062042 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 6.00 $0.01000 1
05062043 ROCK FILTER DAMS (REMOVE & REPLACE) LF 804.00 $30.00000 804.00 $30.00000 1
05062045 BIODEGRADABLE EROSION CONTROL LOGS(12") LF 6,917.00 $2.98000 19,175.00 $3.05000 6
05062051 BIODEGRADABLE EROSION CONTROL LOGS(4") LF 1,238.00 $2.86000 1
05082001 CONSTRUCTING DETOURS STA 7.20 $1,600.00000 1
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05082002 CONSTRUCTING DETOURS SY 83,729.00 $20.60000 129,021.00 $25.47000 14
05082003 CONSTRUCTING DETOURS EA 2.00 $59,600.00000 7.00 $29,150.00000 3
05082005 CONSTRUCTING DETOURS (EBSS) SY 46,337.00 $9.53000 46,337.00 $9.53000 2
05082006 CONSTRUCTING DETOURS (EBSS) EA 1.00 $32,000.00000 2.00 $41,000.00000 2
05102001 ONE-WAY TRAFFIC CONTROL HR 200.00 $103.92000 2,704.00 $54.91000 10
05122001 PORT CTB (FUR & INST)(SAFETY SH)(TY 1) LF 1,440.00 $13.04000 14,760.00 $5.78000 3
05122008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 24,390.00 $30.41000 4
05122009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 2,860.00 $48.93000 5
05122010 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1) LF 15,480.00 $7.67000 3
05122011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 15,844.00 $5.47000 18,274.00 $6.22000 10
05122014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 36,210.00 $6.10000 4
05122017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 45,708.00 $6.57000 89,318.00 $6.77000 12
05122018 PORT CTB (DES SOURCE)(LOW PROF)(TY 2) LF 3,240.00 $7.93000 4,320.00 $8.22000 10
05122019 PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 360.00 $3.00000 45,295.00 $4.56000 4
05122020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 12,295.00 $3.16000 13,795.00 $3.49000 8
05122023 PORT CTB (MOVE)(SNGL SLP) (TY 2) LF 11,850.00 $4.65000 1
05122026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 91,925.00 $3.68000 181,015.00 $4.32000 11
05122027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 6,000.00 $4.49000 12,420.00 $4.97000 11
05122028 PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 100.00 $19.00000 15,480.00 $5.89000 4
05122029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 15,844.00 $5.30000 18,274.00 $5.92000 10
05122032 PORT CTB (STKPL)(SNGL SLP) (TY 2) LF 6,630.00 $5.77000 1
05122035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 45,708.00 $6.46000 89,278.00 $6.26000 12
05122036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 3,240.00 $7.87000 6,540.00 $7.25000 12
05122037 PORT CTB (REMOVE)(SAFETY SH)(TY 1) LF 3,000.00 $6.24000 16,640.00 $3.62000 4
05122038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF 2,130.00 $4.65000 1
05122041 PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 10,650.00 $5.71000 2
05122044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 12,190.00 $6.56000 4
05122045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 1,320.00 $5.36000 4
05122048 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 180.00 $54.00000 8,490.00 $8.61000 3
05122049 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1) LF 8,490.00 $6.66000 3
05122050 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 180.00 $10.00000 7,715.00 $4.23000 4
05122051 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1) LF 750.00 $7.00000 1
05122052 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 180.00 $5.00000 16,230.00 $3.53000 5
05122059 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J) LF 66,806.00 $6.00000 67,706.00 $6.04000 2
05122060 PORT CTB (MOVE)(SNGL SLP)(TY J-J) LF 86,135.00 $2.00000 86,825.00 $2.02000 2
05122061 PORT CTB (STKPL)(SNGL SLP)(TY J-J) LF 66,806.00 $6.00000 67,706.00 $6.01000 2
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05122062 PORT CTB (REMOVE)(SNGL SLP)(TY J-J) LF 4,898.00 $3.00000 4,898.00 $3.00000 1
05122065 PCTB(F&I) (SNGL SLP TY2)OR(F-SHAPE TY1) LF 69,600.00 $25.00000 69,740.00 $25.04000 2
05122066 PCTB(MOVE)(SNGL SLP TY2)OR(F-SHAPE TY1) LF 50,400.00 $3.00000 50,400.00 $3.00000 1
05122067 PCTB(RMOV)(SNGL SLP TY2)OR(F-SHAPE TY1) LF 69,600.00 $3.00000 69,600.00 $3.00000 1
05122076 PCTB(FUR & INST)(F-SHAPE)(TY 1)(MOD) LF 25.00 $74.00000 1
05122078 PCTB(REMOVE)(F-SHAPE)(TY 1)(MOD) LF 25.00 $7.95000 1
05142001 PERM CONC TRF BARR (SAFETY SH)(TY 1) LF 430.00 $35.00000 790.00 $40.92000 2
05142003 PERM CONC TRF BARR (SAFETY SH)(TY 3) LF 219.00 $105.00000 219.00 $105.00000 1
05142004 PERM CONC TRF BARR (SGL SLP)(TY 1)(42") LF 580.00 $40.00000 580.00 $40.00000 1
05142005 PERM CONC TRF BARR (SGL SLP)(TY 2)(42") LF 17,791.00 $35.00000 17,806.00 $35.16000 3
05142006 PERM CONC TRF BARR (SGL SLP)(TY 3)(42") LF 120.00 $160.00000 1
05142015 PERM CONC TRF BARR (F-SHAPE)(TY 1) LF 6,199.00 $50.00000 1
05142016 PERM CONC TRF BARR (F-SHAPE)(TY 2) LF 250.00 $95.00000 1
05142017 PERM CONC TRF BARR (F-SHAPE)(TY 3) LF 276.00 $115.00000 373.00 $109.58000 3
05142039 PERM CONC TRF BARR(F-SHAPE)(SPL) LF 215.00 $75.00000 1
05282001 COLORED TEXTURED CONC (4") SY 24,453.00 $43.11000 2
05282002 COLORED TEXTURED CONC (6") SY 103.00 $56.74000 1
05282004 LANDSCAPE PAVERS SY 11,882.00 $47.14000 27,777.00 $39.86000 12
05282006 COLORED TEXTURED CONC (5") SY 162.00 $140.00000 1
05282007 LANDSCAPE PAVERS (TY I) SY 8,190.00 $39.00000 1
05282008 LANDSCAPE PAVERS (TY II) SY 765.00 $45.00000 1
05292001 CONC CURB (TY I) LF 46.00 $17.00000 6,079.00 $9.33000 5
05292002 CONC CURB (TY II) LF 3,835.80 $4.44000 7,246.80 $8.32000 8
05292003 CONC CURB & GUTTER (TY I) LF 2,943.00 $14.80000 3,479.00 $14.97000 4
05292004 CONC CURB & GUTTER (TY II) LF 29,882.60 $15.53000 58,880.60 $13.20000 20
05292005 CONC CURB (MONO) (TY I) LF 274.00 $12.93000 2
05292006 CONC CURB (MONO) (TY II) LF 75,249.00 $2.16000 126,537.30 $2.90000 12
05292007 CONC CURB (DOWEL) LF 37,335.00 $3.45000 76,648.00 $4.33000 10
05292008 CONC CURB & GUTTER (SPECIAL) LF 3,956.00 $23.62000 3,956.00 $23.62000 1
05292009 CONCRETE CURB (SPECIAL) LF 795.60 $23.00000 2,852.60 $11.15000 2
05292010 CONC CURB AND GUTTER (TY II)(REINF) LF 24,949.00 $9.79000 46,001.00 $10.16000 6
05292011 CONC CURB & GUTTER (SAWTOOTH) LF 293.00 $16.50000 373.00 $18.32000 2
05292014 CONC CURB (TY C) LF 1,279.00 $14.06000 3
05292015 CONC CURB (TY I)(REINF) LF 300.00 $7.37000 1
05292017 CONC CURB & GUTTER(VALLEY GUTTER) LF 1,100.00 $30.79000 2
05292018 CONC CURB(MONO)(TY II)(SPECIAL) LF 5,204.00 $9.63000 2
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05292021 CONC CURB (DOWEL) (REINF) (TY II) LF 720.00 $10.61000 2
05292035 CONC CURB & GUTTER (TY II) (MOD) LF 1,744.00 $14.00000 9,253.00 $15.62000 2
05292040 CONC CURB (TY II)(MOD) LF 1,470.10 $22.90000 1,470.10 $22.90000 1
05292060 CONC CURB & GUTTER (RIBBON) (MOD) LF 152.00 $15.08000 1
05292066 CONC CURB (RIBBON)(MOD) LF 274.00 $12.58000 2
05292070 CONCRETE CURB (TYPE U-TURN)(SPECIAL) LF 997.00 $20.00000 1,458.00 $18.74000 2
05292071 CONC CURB (SLOTTED) LF 1,366.00 $7.00000 3,046.00 $9.11000 3
05292075 CONC CURB (TY 1) (MOD) LF 473.50 $21.00000 473.50 $21.00000 1
05302002 INTERSECTIONS (ACP) EA 47.00 $892.55000 47.00 $892.55000 2
05302003 INTERSECTIONS (SURF TREAT) EA 3.00 $1,667.07000 1
05302004 INTERSECTIONS (CONC) SY 205.00 $45.00000 1
05302005 INTERSECTIONS (ACP) SY 7,839.00 $14.09000 5
05302006 INTERSECTIONS (SURF TREAT) SY 1,492.00 $14.00000 14,079.00 $6.38000 9
05302007 DRIVEWAYS (CONC) EA 8.00 $6,300.00000 19.00 $3,879.26000 4
05302008 DRIVEWAYS (ACP) EA 85.00 $2,228.03000 170.00 $1,535.02000 5
05302009 DRIVEWAYS (SURF TREAT) EA 48.00 $2,420.00000 213.00 $941.53000 8
05302010 DRIVEWAYS (CONC) SY 29,295.30 $42.68000 53,888.03 $40.76000 41
05302011 DRIVEWAYS (ACP) SY 16,108.00 $25.73000 56,398.09 $23.43000 35
05302012 DRIVEWAYS (SURF TREAT) SY 2,976.00 $10.00000 13,937.00 $12.45000 13
05302014 TURNOUTS (ACP) EA 1.00 $3,100.00000 42.00 $1,094.57000 4
05302015 TURNOUTS (SURF TREAT) EA 697.00 $391.74000 6
05302017 TURNOUTS (ACP) SY 939.00 $26.36000 8,013.00 $28.23000 9
05302018 TURNOUTS (SURF TREAT) SY 2,154.00 $10.00000 3,584.00 $11.65000 8
05302019 INTRSCT, DRVWAYS, & TURNOUT (CONC) SY 3,576.15 $57.09000 2
05302020 INTRSCT, DRVWAYS, & TURNOUT (ACP) SY 5,696.50 $24.00000 1
05302022 DRIVEWAYS AND TURNOUTS (CONC) SY 477.00 $78.75000 477.00 $78.75000 1
05302024 DRIVEWAYS AND TURNOUTS (SURF TREAT) SY 545.00 $6.00000 545.00 $6.00000 1
05302029 DRIVEWAYS (OTHER) SY 527.00 $5.00000 527.00 $5.00000 1
05302030 DRIVEWAYS (ACP)(TYPE 1) SY 662.00 $16.95000 1
05302031 DRIVEWAYS (ACP)(TYPE 2) SY 2,315.00 $16.95000 1
05312003 CONC SIDEWALKS (5') (6") LF 275.00 $20.29000 275.00 $20.29000 1
05312004 CONC SIDEWALKS (6") SY 4,980.00 $29.12000 12,509.00 $35.42000 9
05312005 CURB RAMPS (TY 1) EA 26.00 $1,243.12000 72.00 $1,204.90000 17
05312006 CURB RAMPS (TY 2) EA 8.00 $1,334.25000 63.00 $1,253.81000 11
05312007 CURB RAMPS (TY 3) EA 2.00 $1,450.00000 2.00 $1,450.00000 1
05312008 CURB RAMPS (TY 4) EA 3.00 $1,584.93000 33.00 $1,435.61000 5
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05312009 CURB RAMPS (TY 6) EA 8.00 $1,090.50000 8.00 $1,090.50000 1
05312010 CURB RAMPS (TY 7) EA 35.00 $1,044.91000 189.00 $1,232.06000 17
05312011 CURB RAMPS (TY 8) EA 9.00 $1,088.23000 96.00 $1,093.95000 8
05312012 CURB RAMPS (TY 9) EA 3.00 $757.50000 6.00 $828.75000 2
05312013 CURB RAMPS (TY 20) EA 5.00 $3,900.00000 2
05312014 CURB RAMPS (TY 22) EA 2.00 $1,600.00000 4.00 $1,900.00000 2
05312015 CONC SIDEWLKS (4") SY 1,278.00 $40.73000 38,384.36 $32.43000 16
05312017 CURB RAMPS (TY 21) EA 11.00 $878.89000 27.00 $1,113.25000 6
05312022 CURB RAMPS (TY 7)(MOD) EA 27.00 $800.00000 1
05312024 CONC SIDEWALK (5") SY 27,569.10 $36.58000 29,195.10 $36.99000 4
05312028 CONC SIDEWALK (5') (5") LF 1,570.00 $17.00000 1
05312031 CONC SIDEWALKS (4") SY 1,154.00 $29.25000 6,945.80 $21.33000 3
05312034 CONC SIDEWALK (DRAIN) LF 4.00 $275.00000 1
05312037 CONC SIDEWALK (BRIDGE)(5')(4") LF 28.00 $25.00000 56.00 $23.12000 2
05312038 CONC SIDEWALKS (STEPS) SY 17.40 $100.00000 1
05312040 CURB RAMPS (TY 5) EA 6.00 $1,583.33000 3
05312041 CURB RAMPS (TY 10) EA 9.00 $1,290.89000 64.00 $1,251.53000 7
05312043 CONC SIDEWALKS(6')(5") LF 340.00 $37.71000 1
05312044 CURB RAMPS (TY 10) EA 8.00 $391.08000 12.00 $594.05000 2
05312046 CURB RAMPS (TY 11) EA 2.00 $1,600.00000 3.00 $1,500.00000 2
05312048 CURB RAMPS (TY 11) MOD EA 6.00 $1,200.00000 1
05312054 CURB RAMPS SY 3,920.60 $77.16000 28,283.60 $71.36000 6
05332001 SHOULDER TEXTURING (MILLED) STA 4,737.01 $20.66000 11,677.63 $17.76000 14
05332003 SHOULDER TEXTURING (MILLED) LF 121,656.00 $0.36000 199,656.00 $0.24000 4
05362002 CONC MEDIAN SY 50.00 $48.83000 2,395.00 $38.80000 5
05362003 CONC DIRECTIONAL ISLAND LF 125.00 $45.00000 125.00 $45.00000 1
05362004 CONC DIRECTIONAL ISLAND SY 4,506.50 $66.85000 2
05362006 CONC MEDIAN (MONO NOSE) SY 14.00 $215.46000 14.00 $215.46000 1
05402001 MTL W-BEAM GD FEN (TIM POST) LF 36,126.00 $14.85000 96,204.75 $14.31000 68
05402002 MTL W-BEAM GD FEN (STEEL POST) LF 3,968.75 $15.42000 12,693.75 $16.35000 18
05402003 MTL THRIE-BEAM GD FEN (TIM POST) LF 25.00 $35.45000 520.00 $26.85000 8
05402004 MTL THRIE-BEAM GD FEN (STEEL POST) LF 25.00 $34.00000 1
05402005 TERMINAL ANCHOR SECTION EA 77.00 $475.97000 199.00 $404.45000 39
05402006 MTL BEAM GD FEN TRANSITION EA 14.00 $132.14000 2
05402007 MTL W-BEAM GD FEN ADJUSTMENT LF 275.00 $7.40000 2,375.00 $6.45000 4
05402008 MTL THRIE-BEAM GD FEN ADJUSTMENT LF 100.00 $17.00000 1
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05402009 TERMINAL ANCHOR SECTION ADJUSTMENT EA 1.00 $550.00000 14.00 $317.86000 3
05402010 TRANSITION ADJUSTMENT EA 29.00 $340.34000 2
05402011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 140.00 $1,362.69000 266.00 $1,348.95000 44
05402012 MTL BEAM GD FEN TRANS (TL2) EA 8.00 $753.31000 41.00 $578.27000 7
05402013 MTL BEAM GD FEN TRANS (T101) EA 44.00 $794.55000 107.00 $761.17000 12
05402014 MTL W-BEAM GD FEN (LOW FILL CULVERT) LF 56.25 $43.33000 56.25 $43.33000 2
05402015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 469.75 $25.54000 4
05402016 MTL BM GD FN TRANS(THRIE)(RND TIM POST) EA 12.00 $1,370.00000 1
05402017 MTL W-BEAM GD FEN (ROUND TIMBER POST) LF 700.00 $17.60000 700.00 $17.60000 1
05402018 MTL W-BEAM GD FEN (TUB W-BEAM) LF 150.00 $53.00000 150.00 $53.00000 1
05402019 MTL BEAM GD FEN TRANS (THRIE)(STL POST) EA 4.00 $1,323.00000 1
05402022 MTL W-BEAM GD FEN(STL POST)RADIUS RAIL LF 50.00 $42.00000 50.00 $42.00000 1
05402023 RADIAL TERMINAL ANCHOR SECTION (DRWY) EA 1.00 $540.00000 2.00 $645.00000 2
05402024 RADIAL TERMINAL ANCHOR SECTION (DRWY) EA 1.00 $700.00000 1.00 $700.00000 1
05402025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 6.00 $614.07000 2
05402028 MTL W-BEAM GD FEN (TIM POST)(TY IV) LF 625.00 $14.87000 1
05402030 MTL BEAM GD FEN (MOVE AND RESET) LF 950.00 $6.79000 2
05402031 MTL BM GD FN (REMOVE & RESET) LF 1,695.00 $10.85000 4
05402032 MTL BM GD FN TRANSITION (REMOVE&RESET) EA 1.00 $450.00000 1
05422001 REMOVING METAL BEAM GUARD FENCE LF 40,944.50 $1.95000 103,622.00 $1.89000 65
05422002 REMOVING TERMINAL ANCHOR SECTION EA 118.00 $116.07000 369.00 $115.10000 46
05422003 RM MTL BM GD FEN TRANS (THRIE-BEAM) EA 14.00 $66.00000 25.00 $126.94000 7
05422004 REMOVING MTL BM GD FEN TRANS (TL2) LF 176.00 $1.30000 176.00 $1.30000 1
05442001 GUARDRAIL END TREATMENT (INSTALL) EA 75.00 $1,866.35000 262.00 $1,867.42000 37
05442002 GUARDRAIL END TREATMENT (MOVE & RESET) EA 5.00 $948.00000 33.00 $1,001.91000 8
05442003 GUARDRAIL END TREATMENT (REMOVE) EA 129.00 $169.75000 216.00 $183.15000 26
05442004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 117.00 $1,832.91000 140.00 $1,868.08000 12
05442005 GDRAIL END TRT(INST)(WOOD POST)(TY II) EA 10.00 $1,825.00000 26.00 $1,678.69000 3
05442006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 53.00 $2,039.64000 274.00 $1,911.85000 22
05442007 GDRAIL END TRT(MV&RST)(WOOD PST)(TY I) EA 2.00 $1,100.00000 10.00 $1,198.94000 3
05442011 GDRAIL END TRT(REMOV)(WOOD POST)(TY II) EA 8.00 $100.00000 1
05442012 GDRAIL END TRT(REMOV)(WOOD POST)TY III EA 3.00 $270.00000 1
05442013 GDRAIL END TRT(INSTALL)(HBA POST) EA 44.00 $1,975.00000 52.00 $1,992.08000 3
05452001 CRASH CUSH ATTEN (INSTL) EA 74.00 $12,083.78000 95.00 $11,178.97000 17
05452002 CRASH CUSH ATTEN (MOVE & RESET) EA 68.00 $2,292.21000 82.00 $2,228.29000 11
05452003 CRASH CUSH ATTEN (REMOVE) EA 72.00 $880.14000 105.00 $781.10000 18
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05452004 CRASH CUSH ATTEN (INSTL)(FASTRACC) EA 5.00 $7,000.00000 1
05452006 CRASH CUSH ATTEN (REMOVE)(FASTRACC) EA 5.00 $500.00000 1
05452007 CRASH CUSH ATTEN (INSTL)(TRACC) EA 7.00 $6,622.86000 3
05452008 CRASH CUSH ATTEN (MOVE&RESET)(TRACC) EA 2.00 $1,100.00000 1
05452009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA 5.00 $720.00000 2
05452016 CRASH CUSH ATTEN (INSTL)(FASTRACC)(W) EA 4.00 $0.00000 4.00 $0.00000 1
05452022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 1.00 $17,500.00000 1.00 $17,500.00000 1
05452023 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(N) EA 5.00 $1,749.55000 2
05452024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 2.00 $750.00000 1
05452025 CRASH CUSH ATTEN (INSTL)(REACT)(W) EA 5.00 $20,500.00000 5.00 $20,500.00000 2
05452026 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(W) EA 2.00 $1,200.00000 1
05452027 CRASH CUSH ATTEN (REMOVE)(REACT)(W) EA 2.00 $600.00000 1
05452028 CRASH CUSH ATTEN (INSTL)(QUAD)(N) EA 1.00 $0.00000 1
05452034 CRASH CUSH ATTEN (INSTAL)(SFPM) EA 10.00 $1,880.00000 4
05452035 CRASH CUSH ATTEN (MOVE & RESET)(SFPM) EA 2.00 $1,000.00000 1
05452036 CRASH CUSH ATTEN (REMOVE)(SFPM) EA 2.00 $400.00000 1
05452049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 3.00 $12,200.00000 5.00 $11,736.00000 2
05452050 CRASH CUSH ATTEN(MOV&RESET)(WORK ZONE) EA 12.00 $1,000.00000 1
05452051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 3.00 $1,200.00000 5.00 $1,120.00000 2
05452052 CRASH CUSH ATTEN(INSTL)(SFPM-17 BRL AS) EA 1.00 $9,590.00000 1
05452054 CRASH CUSH ATTEN (CATGR)(INSTL) EA 6.00 $4,575.00000 2
05452058 CRASH CUSH ATTEN (INSTL) (N) EA 13.00 $17,500.00000 28.00 $15,192.31000 4
05452059 CRASH CUSH ATTEN (MOVE & RESET) (N) EA 16.00 $1,700.00000 35.00 $1,721.68000 4
05452060 CRASH CUSH ATTEN (REMOVE) (N) EA 13.00 $1,000.00000 21.00 $809.52000 3
05452061 CRASH CUSH ATTEN (INSTL) (W) EA 4.00 $22,500.00000 8.00 $24,998.92000 3
05452063 CRASH CUSH ATTEN (INSTAL)(SMTC)(N) EA 4.00 $11,825.00000 1
05452069 CRASH CUSHION ATTEN (MOVE & RESET)(W) EA 5.00 $2,500.00000 8.00 $2,237.50000 2
05452070 CRASH CUSHION ATTEN (REMOVE)(W) EA 4.00 $1,000.00000 8.00 $882.17000 3
05502001 CHAIN LINK FENCE (INSTALL) (6') LF 1,065.00 $26.08000 3,888.00 $18.12000 6
05502002 CHAIN LINK FENCE (REPAIR) (6') LF 926.00 $7.96000 5
05502003 CHAIN LINK FENCE (REMOVE) LF 47.00 $4.00000 24,074.00 $1.63000 11
05502004 GATE (INSTALL) (DOUBLE) (6' X 14') EA 1.00 $488.94000 1
05502006 GATE (REMOVE) EA 1.00 $250.00000 19.00 $135.12000 5
05502009 CHAIN LINK FENCE (INSTALL)(4') LF 1,657.00 $18.72000 2,496.00 $16.66000 6
05502012 CHAIN LINK FENCE (REPAIR) (4') LF 2,500.00 $2.50000 2
05502013 GATE (INSTALL)(DOUBLE)(6'X16') EA 2.00 $597.60000 1

TxDOT 44 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
05502022 CHAIN LINK FENCE (INSTALL)(7') LF 6,265.00 $19.97000 1
05502037 CHAIN LINK FENCE (INSTALL)(6')BARB TOP LF 271.00 $35.00000 1
05502039 GATE (INSTALL) (DOUBLE) (7'X 38.5') EA 1.00 $3,348.45000 1
05502040 GATE (INSTALL) (DOUBLE) (7'X 28') EA 1.00 $2,493.75000 1
05502041 GATE (INSTALL) (DOUBLE) (7'X 18') EA 1.00 $2,000.25000 1
05502042 GATE (INSTALL)(DOUBLE)(7'X7') EA 1.00 $1,257.90000 1
05502043 CHAIN LINK FENCE (INSTALL)(10') LF 204.50 $50.00000 204.50 $50.00000 1
05502044 CHAIN LINK FENCE (INSTALL)(5') LF 159.00 $10.00000 159.00 $10.00000 1
05502053 GATE (INSTL)(DBL)(6'X10')(BARB TOP) EA 1.00 $500.00000 1
05502054 GATE (INSTL)(DBL)(6'X16')(BARB TOP) EA 2.00 $825.00000 1
05522001 WIRE FENCE (TY A) LF 1,590.00 $9.00000 1
05522003 WIRE FENCE (TY C) LF 5,786.00 $5.73000 6,646.00 $5.84000 4
05522005 GATE (TY 1) EA 1.00 $500.00000 7.00 $476.00000 2
05522011 GATE (REMOVE) EA 1.00 $108.65000 1
05562006 PIPE UNDERDRAINS (TY 6) (6") LF 1,537.00 $13.12000 1,537.00 $13.12000 2
05562008 PIPE UNDERDRAINS (TY 8) (6") LF 3,299.00 $10.58000 3,486.50 $12.39000 5
05562010 PIPE UNDERDRAINS (TY 5,6,7 OR 8)(6") LF 2,100.00 $14.86000 3
05562011 PIPE UNDERDRAINS (TY 6)(4") LF 490.00 $5.00000 1
05602001 MAILBOX INSTALLATION (SINGLE) EA 21.00 $260.47000 5
05602002 MAILBOX INSTALLATION (DOUBLE) EA 9.00 $154.38000 2
05602003 MAILBOX INSTALLATION (MULTIPLE) EA 1.00 $319.78000 1
05602004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 44.00 $100.45000 292.00 $121.33000 21
05602005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 21.00 $150.62000 69.00 $156.39000 13
05602006 MAILBOX INSTALL-S (RR-POST) TY 4 FND-TB EA 59.00 $150.00000 242.00 $147.31000 9
05602007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 11.00 $212.82000 80.00 $172.53000 14
05602008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 13.00 $412.31000 82.00 $386.84000 14
05602009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 29.00 $403.97000 40.00 $375.48000 8
05602010 MAILBOX INSTALL-S (TWG-POST) TY 1 FND EA 15.00 $150.00000 15.00 $150.00000 1
05602011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 3.00 $110.00000 40.00 $171.98000 2
05602012 MAILBOX INSTALL-D (TWG-POST) TY 1 FND EA 3.00 $200.00000 3.00 $200.00000 1
05602014 MAILBOX INSTALL-SP (TIM-POST) TY 5 FND EA 1.00 $183.00000 1.00 $183.00000 1
05602015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 18.00 $172.42000 312.00 $138.92000 13
05602018 MAILBOX INSTALL-S(TWG-POST)TY 4 FND EA 11.00 $315.00000 12.00 $312.58000 2
05602021 MAILBOX INSTALL-S(TWG-POST)TY 2 FND-TB EA 1.00 $145.00000 1.00 $145.00000 1
05602025 MAILBOX INSTALL-D (RR-POST) TY 4 FND-TB EA 1.00 $250.00000 1
06102020 INS RD IL AM (TY SA) 40B-8 (.25 KW)S EA 10.00 $2,190.00000 2
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06102022 INS RD IL AM (TY SA) 40S-8 (.25 KW)S EA 2.00 $2,564.00000 2.00 $2,564.00000 1
06102024 INS RD IL AM (TY SA) 40T-10 (.25 KW)S EA 24.00 $2,216.67000 24.00 $2,216.67000 2
06102025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 8.00 $2,845.27000 217.00 $2,263.95000 8
06102026 INS RD IL AM (TY SA) 40T-8-8 (.25 KW)S EA 1.00 $3,300.00000 1
06102038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 33.00 $2,783.31000 3
06102039 INS RD IL AM (TY SA) 50T-10-10(.4 KW)S EA 2.00 $3,241.37000 1
06102047 INS RD IL AM (TY SP) 48S-8-8 (.4 KW)S EA 4.00 $3,100.00000 1
06102049 INS RD IL AM (TY SP) 48S-10-10(.4 KW)S EA 25.00 $3,000.00000 1
06102057 INS RD IL AM (TY ST) 50T-10 (.4 KW)S EA 3.00 $2,800.00000 3.00 $2,800.00000 1
06102059 INS RD IL AM (U/P) (TY IF) (.15KW) EA 16.00 $1,607.35000 24.00 $1,598.23000 2
06102060 INS RD IL AM (U/P) (TY 1) (.15KW)S EA 49.00 $959.18000 137.00 $1,128.98000 7
06102061 INS RD IL AM (U/P) (TY 2) (.15KW)S EA 17.00 $941.18000 20.00 $1,003.44000 4
06102063 RELOCATE RD IL ASM (SHO-BASE) EA 1.00 $850.00000 1
06102064 RELOCATE RD IL ASM (TRANS-BASE) EA 5.00 $1,500.00000 6.00 $1,366.67000 2
06102069 REMOVE RD IL ASM (U/P) EA 18.00 $121.08000 1
06102072 REMOVE RDWY ILL ASSEM EA 18.00 $337.39000 108.00 $325.45000 7
06102079 INS RD IL AM (TY SA) 40B-10 (.25 KW)S EA 13.00 $1,850.00000 13.00 $1,850.00000 1
06102081 INS RD IL AM (TY SP) 30S-8 (.25 KW)S EA 6.00 $2,200.00000 6.00 $2,200.00000 1
06132001 HI MST IL POLE (100 FT) ( 80 MPH) EA 1.00 $18,000.00000 6.00 $15,687.50000 2
06132005 HI MST IL POLE (150 FT) ( 80 MPH) EA 20.00 $18,500.00000 20.00 $18,500.00000 1
06132006 HI MST IL POLE (150 FT) (100 MPH) EA 12.00 $23,000.00000 14.00 $24,285.71000 2
06132008 HI MST IL POLE (175 FT) (100 MPH) EA 10.00 $34,633.45000 10.00 $34,633.45000 2
06142001 HI MST IL ASM(12-400 WATT)(ASYM)(TY A) EA 38.00 $23,466.15000 38.00 $23,466.15000 5
06142002 HI MST IL ASM(12-400 WATT)(ASYM)(TY B) EA 4.00 $22,346.92000 4.00 $22,346.92000 2
06142004 HI MST IL ASM(12-400 WATT)(SYM) EA 1.00 $23,000.00000 8.00 $26,203.13000 3
06182008 CONDT (HDPE) (2") LF 12,491.00 $3.15000 1
06182012 CONDT (PVC) (SCHD 40) (1") LF 2,215.00 $2.53000 3
06182014 CONDT (PVC) (SCHD 40) (1 1/4") LF 3,410.00 $2.30000 1
06182015 CONDT (PVC) (SCHD 40) (1 1/4") (BORE) LF 362.00 $11.00000 1
06182016 CONDT (PVC) (SCHD 40) (1 1/2") LF 148.00 $3.53000 618.00 $3.64000 3
06182017 CONDT (PVC) (SCHD 40) (1 1/2") (BORE) LF 70.00 $7.50000 70.00 $7.50000 1
06182018 CONDT (PVC) (SCHD 40) ( 2") LF 34,457.00 $4.32000 93,753.89 $3.88000 36
06182019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 808.00 $13.63000 8,414.00 $14.96000 13
06182022 CONDT (PVC) (SCHD 40) (3") LF 57,022.00 $7.50000 83,722.89 $6.87000 18
06182023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 7,180.00 $17.51000 9
06182024 CONDT (PVC) (SCHD 40) (4") LF 195.00 $8.00000 1,894.00 $8.23000 8
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06182025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 70.00 $10.50000 2,546.00 $18.58000 6
06182032 CONDT (PVC) (SCHD 80) (1 1/4") LF 375.00 $5.30000 375.00 $5.30000 1
06182034 CONDT (PVC) (SCHD 80) (2") LF 18,524.00 $6.60000 73,548.00 $4.60000 24
06182035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 6,723.00 $13.14000 19,852.00 $11.38000 19
06182037 CONDT (PVC) (SCHD 80) (2 1/2") (BORE) LF 240.00 $30.00000 1
06182038 CONDT (PVC) (SCHD 80) (3") LF 1,112.00 $9.99000 7,508.00 $7.12000 12
06182039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 9,815.00 $27.80000 22,489.00 $22.09000 14
06182040 CONDT (PVC) (SCHD 80) (4") LF 1,565.00 $13.08000 1,877.00 $11.86000 7
06182041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 205.00 $17.80000 1,523.00 $12.58000 6
06182044 CONDT (RM) (3/4") LF 766.00 $8.00000 2,809.00 $7.08000 5
06182046 CONDT (RM) (1") LF 1,730.00 $9.34000 4,005.00 $8.21000 5
06182048 CONDT (RM) (1 1/4") LF 1,239.00 $13.26000 1,345.00 $13.18000 3
06182052 CONDT (RM) (2") LF 495.00 $12.44000 9,995.00 $8.63000 9
06182053 CONDT (RM) (2") (BORE) LF 1,657.00 $12.73000 2
06182056 CONDT (RM) (3") LF 360.00 $33.89000 3,440.00 $24.93000 6
06182057 CONDT (RM) (3") (BORE) LF 215.00 $23.36000 1
06182061 CONDT (RM) (4") (BORE) LF 180.00 $29.00000 255.00 $26.94000 2
06182065 CONDUIT (PVC)(SCHD 80)(3")(CONC ENCSE) LF 6,660.00 $9.35000 21,825.00 $8.61000 2
06182066 CONDT (PVC)(SCHD 40)(3/4") LF 1,037.00 $3.97000 1,037.00 $3.97000 2
06182067 CONDUIT (HDPE)(3 IN)(BORED) LF 385.00 $14.00000 1
06182080 CONDUIT (PVC)(SCHD 40)(2")(CONC ENCSE) LF 3,923.00 $7.06000 3,923.00 $7.06000 2
06202003 ELEC CONDR (NO. 2) BARE LF 1,420.00 $2.06000 2,705.00 $1.89000 3
06202004 ELEC CONDR (NO. 2) INSULATED LF 3,450.00 $2.16000 9,846.00 $1.99000 5
06202007 ELEC CONDR (NO. 4) BARE LF 3,510.00 $0.88000 14,529.00 $1.05000 14
06202008 ELEC CONDR (NO. 4) INSULATED LF 7,465.00 $1.09000 49,600.00 $1.27000 19
06202009 ELEC CONDR (NO. 6) BARE LF 29,712.00 $0.81000 131,044.00 $0.81000 38
06202010 ELEC CONDR (NO. 6) INSULATED LF 32,790.00 $0.72000 170,543.00 $0.91000 32
06202011 ELEC CONDR (NO. 8) BARE LF 38,073.00 $0.79000 104,526.00 $0.80000 31
06202012 ELEC CONDR (NO. 8) INSULATED LF 75,323.00 $0.88000 292,327.00 $0.83000 31
06202013 ELEC CONDR (NO.10) BARE LF 230.00 $1.01000 6,412.00 $0.65000 4
06202014 ELEC CONDR (NO.10) INSULATED LF 240.00 $1.05000 48,278.00 $0.62000 5
06202015 ELEC CONDR (NO.12) BARE LF 4,652.00 $0.78000 5,269.00 $0.77000 5
06202016 ELEC CONDR (NO.12) INSULATED LF 12,184.00 $0.89000 21,353.00 $0.81000 14
06202018 ELEC CONDR (NO.14) INSULATED LF 7,130.00 $1.04000 2
06212002 TRAY CABLE (3 CONDR) (12 AWG) LF 180.00 $1.56000 1,585.00 $1.17000 3
06212004 TRAY CABLE (4 CONDR) (12 AWG) LF 5,470.00 $2.01000 21,837.00 $1.49000 15
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06212006 TRAY CABLE (4 CONDR) (10 AWG) LF 30.00 $2.85000 5,665.00 $1.43000 2
06222004 DUCT CBL (3 NO. 8)(2 INSULATED 1 BARE) LF 560.00 $10.80000 560.00 $10.80000 1
06242001 GROUND BOX TY 1 (122422) EA 14.00 $1,144.85000 20.00 $1,119.18000 3
06242002 GROUND BOX TY 1 (122422) W/APRON EA 1.00 $4,200.00000 1
06242004 GROUND BOX TY 2 (243636) W/APRON EA 75.00 $1,258.87000 126.00 $1,306.49000 7
06242007 GROUND BOX TY A (122311) EA 47.00 $372.45000 85.00 $388.78000 10
06242008 GROUND BOX TY A (122311) W/APRON EA 113.00 $502.92000 376.00 $498.23000 30
06242012 GROUND BOX TY C (162911) W/APRON EA 12.00 $626.81000 47.00 $619.64000 13
06242013 GROUND BOX TY D (162922) EA 12.00 $478.41000 58.00 $620.84000 4
06242014 GROUND BOX TY D (162922) W/APRON EA 97.00 $644.49000 436.00 $557.47000 25
06242016 GROUND BOX TY E (122317) W/APRON EA 13.00 $607.69000 4
06242020 GROUND BOX TY BATTERY (162915) W/APRON EA 1.00 $1,100.00000 5.00 $860.00000 2
06242024 CONCRETE APRONS (ONLY) EA 16.00 $231.25000 2
06242030 GROUND BOX TY 1 (362422) EA 10.00 $1,260.00000 1
06242031 GROUND BOX TY 1 (362422) W/APRON EA 9.00 $1,312.50000 1
06242032 GROUND BOX TY 2 (603636) EA 7.00 $1,890.00000 1
06242033 GROUND BOX TY 2 (603636) W/APRON EA 20.00 $2,402.75000 2
06242034 REMOVE EXISTING GROUND BOXES EA 1.00 $130.00000 1
06242037 GROUND BOX TY 1 (247224) W/APRON EA 9.00 $3,000.00000 1
06252001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 770.00 $1.42000 3
06252002 ZINC-COAT STL WIRE STRAND (3/16 IN) LF 750.00 $3.00000 1
06252003 ZINC-COAT STL WIRE STRAND (1/4 IN) LF 370.00 $0.70000 1
06252004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 2,620.00 $1.24000 2
06282013 ELC SRV TY A 240/480 060 (NS)AL(E)PS(U) EA 3.00 $3,326.67000 2
06282014 ELC SRV TY A 240/480 060 (NS)SS(E)GC(O) EA 4.00 $2,950.00000 1
06282015 ELC SRV TY A 240/480 060 (NS)SS(E)GC(U) EA 2.00 $4,200.00000 3.00 $4,406.67000 2
06282016 ELC SRV TY A 240/480 060 (NS)SS(E)PS(U) EA 3.00 $4,000.00000 3.00 $4,000.00000 2
06282022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 1.00 $4,475.00000 1
06282024 ELC SRV TY A 240/480 060 (SS)SS(E)SP(O) EA 10.00 $3,865.00000 1
06282033 ELC SRV TY A 240/480 100 (NS)SS(E)PS(U) EA 4.00 $3,850.00000 4.00 $3,850.00000 1
06282034 ELC SRV TY A 240/480 100 (NS)SS(E)SP(O) EA 3.00 $4,725.00000 1
06282039 ELC SRV TY A 240/480 100 (SS)SS(E)GC(U) EA 4.00 $5,456.40000 7.00 $5,166.00000 3
06282048 ELC SRV TY A 240/480 200 (SS)SS(E)GC(O) EA 1.00 $4,789.04000 1
06282055 ELC SRV TY D 120/240 060 (NS)AL(E)PS(U) EA 1.00 $3,750.00000 1.00 $3,750.00000 1
06282088 ELC SRV TY D 120/240 070 (NS)GS(N)SP(U) EA 1.00 $2,000.00000 1
06282100 ELC SRV TY D 120/240 070 (NS)SS(E)SP(O) EA 4.00 $3,572.39000 21.00 $4,051.08000 6
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06282102 ELC SRV TY D 120/240 070 (NS)SS(E)TP(O) EA 1.00 $2,800.00000 1
06282113 ELC SRV TY D 120/240 100 (NS)AL(E)PS(U) EA 8.00 $3,532.48000 3
06282122 ELC SRV TY D 120/240 100 (NS)SS(E)SP(O) EA 3.00 $3,366.67000 4.00 $3,391.25000 3
06282123 ELC SRV TY D 120/240 100 (NS)SS(L)SP(O) EA 2.00 $3,465.00000 1
06282124 ELC SRV TY D 120/240 100 (NS)SS(L)TS(O) EA 2.00 $2,855.00000 1
06282125 ELC SRV TY D 120/240 100 (NS)SS(N)SP(O) EA 2.00 $4,800.00000 8.00 $3,981.39000 3
06282144 ELC SRV TY T 120/240 000 (NS)GS(L)TP(O) EA 1.00 $3,406.06000 1.00 $3,406.06000 1
06282145 ELC SRV TY T 120/240 000 (NS)GS(L)TS(O) EA 3.00 $1,041.67000 2
06282149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 1.00 $990.00000 1
06282150 ELC SRV TY T 120/240 000 (NS)GS(N)TS(O) EA 1.00 $1,288.69000 2.00 $1,061.85000 2
06282158 REMOVE ELECTRICAL SERVICES EA 8.00 $241.32000 25.00 $296.73000 7
06282159 ELC SRV TY T 120/240 000 (NS)GS(T)SP(O) EA 1.00 $2,500.00000 1.00 $2,500.00000 1
06282164 ELC SRV TY D 120/240 070 (NS)AL(E)PS(U) EA 5.00 $2,686.00000 4
06282166 ELC SRV TY T 120/240 000 (NS)SS(E)SP(O) EA 1.00 $2,900.00000 1.00 $2,900.00000 1
06282167 ELC SRV TY D 120/240 100(NS)SS(E)PS(U) EA 1.00 $5,021.00000 1
06282172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 2.00 $2,700.00000 5.00 $3,373.00000 3
06282179 ELC SRV TY D 120/240 100 (NS)AL(E)SP(O) EA 6.00 $3,708.12000 2
06282180 ELC SRV TY T 120/240 000 (NS)AL(E)TS(O) EA 1.00 $1,900.00000 2.00 $1,872.50000 2
06282199 ELC SRV TY A 240/480 100 (NS)AL(E)TP(O) EA 1.00 $4,150.00000 1
06282201 ELC SRV TY A 240/480 060 (NS)AL(E)SP(O) EA 1.00 $3,150.00000 1
06282216 ELC SRV TY A 240/480 100 (NS)AL(E)PS(U) EA 1.00 $4,071.20000 1
06282232 ELC SRV TY D 120/240 070 (NS)AL(E)SP(O) EA 3.00 $4,833.33000 2
06282250 ELC SRV TY D 120/240 100 (NS)AL(E)TS(O) EA 3.00 $2,289.70000 2
06282269 ELC SRV TY D 120/240 100 (NS)SS(E)TP(O) EA 2.00 $3,138.60000 1
06282275 ELC SRV TY A 240/480 100 (SS)AL(E)SP(U) EA 2.00 $3,500.00000 1
06282278 ELC SRV TY A 120/240 060 (NS)SS(E)TP(O) EA 1.00 $3,643.00000 1.00 $3,643.00000 1
06282295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 4.00 $2,300.00000 8.00 $2,525.06000 4
06282336 ELC SRV TY D 120/240 060 (NS)SS(N)GC(U) EA 3.00 $3,360.00000 3.00 $3,360.00000 1
06282337 ELC SRV TY D 120/240 060 (NS)SS(E)GC(U) EA 3.00 $3,675.00000 3.00 $3,675.00000 1
06282338 ELC SRV TY A 240/480 100 (NS)AL(E)SP(U) EA 1.00 $3,000.00000 1.00 $3,000.00000 1
06282339 ELC SRV TY A 240/480 060 (NS)AL(E)SP(U) EA 6.00 $3,500.00000 6.00 $3,500.00000 1
06362001 ALUMINUM SIGNS (TY A) SF 1,691.21 $14.13000 3,688.82 $15.89000 30
06362002 ALUMINUM SIGNS (TY G) SF 4,046.17 $20.23000 8,344.92 $20.50000 17
06362003 ALUMINUM SIGNS (TY O) SF 11,811.35 $17.12000 16,122.35 $18.01000 8
06362007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 454.75 $29.00000 856.75 $23.59000 5
06362008 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 247.25 $13.00000 1
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06362009 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 264.50 $13.00000 1
06362010 REPLACE EXISTING ALUMINUM SIGNS (RDSD) EA 20.00 $600.00000 1
06362011 REPLACE EXISTING ALUMINUM SIGNS (TY O) EA 2.00 $1,150.00000 1
06362014 SIGNS (TYPE O) SF 6.00 $53.00000 6.00 $53.00000 1
06442001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 565.00 $334.95000 1,383.00 $351.40000 55
06442002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 8.00 $341.88000 71.00 $437.90000 9
06442004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 325.00 $501.09000 795.00 $493.62000 49
06442005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 17.00 $496.18000 23.00 $490.31000 5
06442006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 19.00 $504.92000 65.00 $510.26000 19
06442007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 140.00 $393.75000 140.00 $393.75000 1
06442010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 5.00 $551.25000 43.00 $461.66000 3
06442012 INS SM RD SN SUP&AM TY 10BWG(1) SB(U) EA 2.00 $577.50000 2.00 $577.50000 1
06442013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 4.00 $660.50000 16.00 $673.91000 6
06442014 IN SM RD SN SUP&AM TY10BWG(2)SA(T-2EXT) EA 1.00 $932.35000 1
06442019 INS SM RD SN SUP&AM TY FRP(2) UA(P) EA 5.00 $1,250.00000 5.00 $1,250.00000 1
06442022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 6.00 $460.00000 135.00 $394.79000 12
06442023 INS SM RD SN SUP&AM TY S80(1) SA(P-BM) EA 3.00 $515.00000 1
06442025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 54.00 $535.09000 195.00 $577.95000 25
06442026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 2.00 $943.00000 10.00 $665.04000 5
06442027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 36.00 $631.00000 100.00 $653.22000 21
06442028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 5.00 $797.00000 15.00 $719.13000 7
06442029 INS SM RD SN SUP&AM TY S80(1)SA(U-2EXT) EA 5.00 $690.00000 5.00 $690.00000 1
06442030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 23.00 $728.52000 44.00 $736.03000 9
06442031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 18.00 $657.50000 32.00 $676.42000 5
06442035 INS SM RD SN SUP&AM TY S80(1) SB(T) EA 1.00 $840.00000 1
06442037 INS SM RD SN SUP&AM TY S80(1) SB(U) EA 17.00 $981.75000 17.00 $981.75000 1
06442038 INS SM RD SN SUP&AM TY S80(1)SB(U-1EXT) EA 9.00 $840.00000 9.00 $840.00000 1
06442039 INS SM RD SN SUP&AM TY S80(1)SB(U-2EXT) EA 2.00 $1,050.00000 2.00 $1,050.00000 1
06442042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 7.00 $923.57000 7.00 $923.57000 2
06442043 INS SM RD SN SUP&AM TY S80(2)SA(P-EXAL) EA 4.00 $1,132.50000 2
06442044 INS SM RD SN SUP&AM TY S80(2)SA(T-2EXT) EA 2.00 $750.00000 2.00 $750.00000 1
06442048 INS SM RD SN SUP&AM TY TWT(1) UA(P) EA 73.00 $377.81000 73.00 $377.81000 2
06442053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 105.00 $259.77000 153.00 $248.66000 8
06442054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 2.00 $345.00000 11.00 $281.39000 3
06442056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 45.00 $290.14000 1,759.00 $192.23000 37
06442058 RELOCATE SM RD SN SUP & AM TY S80 EA 22.00 $339.10000 66.00 $373.09000 16
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06442059 RELOCATE SM RD SN SUP & AM TY TWT EA 130.00 $183.80000 152.00 $186.06000 11
06442060 REMOVE SM RD SN SUP & AM EA 884.00 $69.44000 1,991.00 $57.92000 68
06442061 RELOCATE SM RD SN SUP & AM (HIST MRKR) EA 1.00 $527.74000 1.00 $527.74000 1
06442062 INS SM RD SN SUP&AM TY10BWG(1)SA(U-WC) EA 1.00 $675.00000 1.00 $675.00000 1
06442063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 18.00 $1,700.00000 37.00 $1,339.93000 2
06442064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 13.00 $796.00000 1
06442065 RELOCATE SM RD SN SUP & AM TY TEMP EA 90.00 $172.40000 2
06442070 INS SM RD SN SUP&AM TY10BWG(2)SA(T) EA 4.00 $796.96000 1
06442074 INS SM RD SN SUP&AM TY S80(2) SA(P-BM) EA 3.00 $1,266.00000 3.00 $1,266.00000 1
06442077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 1.00 $25.00000 7.00 $7.86000 2
06442079 IN SM RD SN SUP&AM TY S80(1)SA(T-EXAL) EA 1.00 $790.00000 1.00 $790.00000 1
06442081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 21.00 $215.00000 176.00 $213.45000 7
06442082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 22.00 $240.00000 44.00 $256.14000 5
06442085 RELOCATE SM RD SN SUP & AM (SIGN ONLY) EA 13.00 $197.69000 14.00 $222.42000 4
06472001 INSTALL LRSS (STRUCT STEEL) LB 19,872.90 $3.88000 46,766.37 $3.54000 18
06472002 RELOCATE LRSA EA 4.00 $1,287.43000 13.00 $1,330.75000 5
06472003 REMOVE LRSA EA 29.00 $577.50000 63.00 $437.46000 14
06472005 INSTALL LRSS (STRUCT STEEL) EA 24.00 $850.00000 1
06502024 INS OH SN SUP(25 FT CANT)(SPAN ONLY) EA 2.00 $7,577.30000 1
06502028 INS OH SN SUP(30 FT CANT) EA 1.00 $15,263.00000 1.00 $15,263.00000 1
06502030 INS OH SN SUP(30 FT CANT)(SPAN ONLY) EA 2.00 $11,137.10000 3.00 $10,373.40000 2
06502036 INS OH SN SUP(35 FT CANT)(SPAN ONLY) EA 5.00 $12,419.15000 6.00 $12,166.93000 2
06502040 INS OH SN SUP(40 FT CANT) EA 2.00 $20,000.00000 3.00 $20,158.33000 2
06502042 INS OH SN SUP(40 FT CANT)(SPAN ONLY) EA 4.00 $12,431.57000 2
06502048 INS OH SN SUP(45 FT BRDG) EA 2.00 $41,000.00000 2.00 $41,000.00000 1
06502063 INS OH SN SUP(60 FT BRDG) EA 1.00 $21,525.00000 1
06502068 INS OH SN SUP(65 FT BRDG) EA 2.00 $22,575.00000 1
06502093 INS OH SN SUP(90 FT BRDG) EA 1.00 $40,000.00000 1
06502095 INS OH SN SUP(90 FT BRDG)(SPAN ONLY) EA 1.00 $30,979.52000 1
06502105 INS OH SN SUP(100 FT BRDG)(SPAN ONLY) EA 1.00 $38,101.51000 1
06502153 INS OH SN SUP(150 FT BRDG) EA 1.00 $80,000.00000 1.00 $80,000.00000 1
06502158 INS OH SN SUP(155 FT BRDG) EA 4.00 $82,500.00000 4.00 $82,500.00000 2
06502173 REMOVE OVERHD SIGN SUP EA 4.00 $2,059.12000 18.00 $2,317.80000 6
06502187 INS OH SN SUP (45 FT CANT) EA 1.00 $35,000.00000 1.00 $35,000.00000 1
06502191 INS OH SN SUP (45 FT CANT) (SPAN ONLY) EA 3.00 $17,208.82000 1
06522002 REMOVE HWY SIGN LIGHT FIXT EA 2.00 $74.00000 1
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06542007 REMOVE SIGN WALKWAY EA 2.00 $400.00000 1
06582003 INSTL DEL ASSM (D-SW)TY A (WC) GF2 EA 2.00 $35.10000 1
06582229 RMV DELIN OR OBJECT MARKER ASSEMBLIES EA 10.00 $15.75000 1
06582232 INSTAL DEL ASSM (D-SW)TY C(BI-DIR) EA 6.00 $22.00000 1
06582237 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF EA 33.00 $60.00000 41.00 $73.66000 2
06582238 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF(BI) EA 33.00 $74.55000 2
06582240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 86.00 $26.24000 259.00 $31.38000 8
06582241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 87.00 $24.00000 111.00 $24.98000 3
06582243 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3 EA 8.00 $29.00000 8.00 $29.00000 1
06582246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND EA 37.00 $83.95000 130.00 $124.70000 4
06582247 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND(BI) EA 6.00 $150.00000 174.00 $87.09000 6
06582249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 45.00 $30.00000 120.00 $22.92000 3
06582250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 20.00 $39.00000 91.00 $41.63000 6
06582252 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3 EA 6.00 $23.50000 1
06582253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA 310.00 $39.82000 6
06582257 INSTL DEL ASSM (D-SW)SZ 2(WC) GND(BR) EA 7.00 $47.25000 7.00 $47.25000 1
06582258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 691.00 $15.88000 979.00 $16.89000 16
06582259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 173.00 $15.96000 10
06582260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 8.00 $25.00000 129.00 $19.09000 6
06582261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 35.00 $18.00000 282.00 $15.93000 10
06582262 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BR) EA 34.00 $4.40000 34.00 $4.40000 1
06582263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 40.00 $55.37000 74.00 $53.35000 4
06582269 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 EA 7.00 $24.00000 19.00 $30.32000 2
06582270 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF3 EA 18.00 $29.00000 18.00 $29.00000 1
06582271 INSTL DEL ASSM (D-SY)SZ 1(RCR)GND EA 34.00 $115.00000 77.00 $113.04000 3
06582273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2 EA 45.00 $30.00000 140.00 $25.11000 5
06582274 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF3 EA 6.00 $23.50000 1
06582277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 736.00 $15.83000 1,054.00 $16.29000 10
06582278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 210.00 $17.08000 542.00 $13.60000 6
06582279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 26.00 $19.88000 3
06582280 INSTL DEL ASSM (D-SY)SZ (TYC)GF1(BR) EA 45.00 $4.40000 45.00 $4.40000 1
06582292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 26.00 $52.50000 1
06582295 INSTL DEL ASSM (D-DW)SZ 1(FLX)GF2 EA 3.00 $47.00000 1
06582297 INSTL DEL ASSM (D-DW)SZ 1(RCR)GND EA 17.00 $115.00000 69.00 $109.72000 2
06582301 INSTL DEL ASSM (D-DY)SZ 1(FLX)GND EA 155.00 $42.00000 1
06582306 INSTL DEL ASSM (D-DY)SZ 1(RCR)GND EA 190.00 $102.31000 2
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06582310 INSTL OM ASSM (OM-1) (TWT)WS EA 4.00 $388.50000 6.00 $312.33000 2
06582312 INSTL OM ASSM (OM-4) (TWT)WS EA 10.00 $157.10000 2
06582314 INSTL OM ASSM (OM-2X)(WC) GND EA 14.00 $43.71000 49.00 $50.50000 6
06582315 INSTL OM ASSM (OM-2Y)(WC) GND EA 59.00 $47.97000 106.00 $45.64000 10
06582316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 76.00 $46.19000 272.00 $56.02000 19
06582317 INSTL OM ASSM (OM-2Z)(FLX)SLF EA 8.00 $80.00000 1
06582319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 77.00 $87.82000 557.00 $109.52000 17
06582320 INSTL OM ASSM (OM-3L)(TWT)WS EA 6.00 $196.67000 2
06582323 INSTL OM ASSM (OM-3L)(FLX)SRF EA 6.00 $175.00000 1
06582324 INSTL OM ASSM (OM-3R)(TWT)WS EA 2.00 $455.00000 8.00 $261.25000 3
06582327 INSTL OM ASSM (OM-3R)(FLX)SRF EA 7.00 $175.71000 2
06582328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 70.00 $24.81000 372.00 $10.56000 12
06582329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 66.00 $39.88000 174.00 $45.18000 4
06582330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 35.00 $39.67000 2
06582334 INSTL OM ASSM (OM-2Z)(RCR)GND EA 141.00 $91.09000 445.00 $108.93000 10
06582336 INSTL OM ASSM (OM-2X)(WC)(GND)(BI) EA 10.00 $50.00000 1
06582337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 8.00 $40.00000 1
06582338 INSTL DEL ASSM (D-DW)SZ 1(RCR)GF2(BI) EA 15.00 $34.00000 15.00 $34.00000 1
06582339 INSTL OM ASSM (OM-2Y)(WC) GND (BI) EA 21.00 $52.50000 2
06582340 INSTL DEL ASSM (D-SY)SZ 2(WC)GND(BI) EA 24.00 $47.25000 24.00 $47.25000 1
06582345 INSTL OM ASSM (OM-2Z)(RCR)SRF EA 7.00 $110.00000 1
06582357 INST OM ASSM (OM-2Z)(RCR)WP(BI) EA 4.00 $105.00000 20.00 $113.20000 2
06582360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 60.00 $59.50000 114.00 $73.64000 5
06582362 INSTL OM ASSM (OM-2Z)(RCR) GF2 EA 12.00 $42.00000 12.00 $42.00000 1
06582365 INSTL DEL ASSM (D-SY)SZ 1(TYC)CTB(BR) EA 500.00 $10.00000 1
06582367 INSTL DEL ASSM(D-DW)SZ1(TYC)GF1(BI) EA 19.00 $8.40000 19.00 $8.40000 1
06622001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 30,344.00 $0.21000 157,008.00 $0.19000 20
06622004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 501,401.00 $0.17000 2,055,953.00 $0.16000 44
06622005 WK ZN PAV MRK NON-REMOV (W) 6" (BRK) LF 40,392.50 $0.22000 82,968.50 $0.27000 4
06622008 WK ZN PAV MRK NON-REMOV (W) 6" (SLD) LF 107,803.00 $0.20000 111,003.00 $0.20000 4
06622011 WK ZN PAV MRK NON-REMOV (W) 8" (LNDP) LF 117.00 $1.00000 1
06622012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 17,303.00 $0.27000 72,490.00 $0.39000 21
06622013 WK ZN PAV MRK NON-REMOV (W) 12" (LNDP) LF 3,003.00 $0.65000 3,388.00 $0.80000 3
06622014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD) LF 11,868.00 $1.88000 45,696.00 $0.89000 6
06622016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 3,530.00 $2.82000 14,196.00 $2.00000 20
06622017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 68.00 $69.15000 348.00 $39.19000 14
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06622018 WK ZN PAV MRK NON-REMOV (W) (DBL ARROW) EA 39.00 $67.99000 41.00 $71.51000 5
06622019 WK ZN PAV MRK NON-REMOV (W) (ENTR GORE) EA 8.00 $300.00000 20.00 $286.50000 3
06622020 WK ZN PAV MRK NON-REMOV (W) (EXIT GORE) EA 8.00 $280.00000 20.00 $283.00000 3
06622023 WK ZN PAV MRK NON-REMOV (W) (RR XING) EA 1.00 $94.50000 3.00 $74.83000 2
06622027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 65.00 $80.10000 333.00 $43.01000 12
06622029 WK ZN PAV MRK NON-REMOV (W)36"(YLD TRI) EA 16.00 $10.00000 16.00 $10.00000 1
06622030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 47,109.00 $0.19000 142,816.00 $0.19000 26
06622032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 440,139.00 $0.16000 2,042,933.00 $0.17000 58
06622033 WK ZN PAV MRK NON-REMOV (Y) 6" (BRK) LF 8,041.25 $0.19000 8,041.25 $0.19000 1
06622035 WK ZN PAV MRK NON-REMOV (Y) 6" (SLD) LF 111,933.00 $0.18000 112,573.00 $0.19000 4
06622037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD) LF 300.00 $5.50000 1,674.00 $3.61000 3
06622039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 1,970.00 $3.15000 4,042.00 $3.60000 6
06622041 WK ZN PAV MRK NON-REMOV (Y) (MED NOSE) EA 1.00 $100.00000 4.00 $130.75000 3
06622050 WK ZN PAV MRK REMOV (REFL) TY I-A EA 2,011.00 $2.80000 2,477.00 $2.75000 3
06622052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 1,808.00 $2.80000 5,280.00 $3.04000 9
06622054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 755.00 $3.37000 3,969.00 $3.60000 10
06622056 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 1,255.00 $3.00000 1,318.00 $3.01000 3
06622060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA 13,991.00 $1.88000 18,875.00 $2.00000 5
06622061 WK ZN PAV MRK REMOV (TRAF BTN) TY W LF 733.00 $2.00000 1
06622062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA 13,286.00 $1.88000 18,231.00 $1.93000 6
06622063 WK ZN PAV MRK REMOV (TRAF BTN) TY Y LF 839.00 $2.00000 1
06622064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 76,568.00 $0.64000 114,343.00 $0.65000 15
06622065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 312.00 $0.60000 1,035.00 $1.13000 4
06622067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 518,684.00 $0.49000 710,615.00 $0.51000 27
06622073 WK ZN PAV MRK REMOV (W) 8" (DOT) LF 360.00 $1.10000 1
06622075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 24,912.00 $1.22000 27,770.00 $1.19000 10
06622077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 1,142.00 $2.06000 1,332.00 $2.26000 4
06622079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 5,648.00 $5.00000 10,160.00 $4.74000 17
06622081 WK ZN PAV MRK REMOV (W) 4" (SLD W/MRKR) LF 5,150.00 $0.30000 5,150.00 $0.30000 1
06622084 WK ZN PAV MRK REMOV (W) (ARROW) EA 85.00 $260.08000 230.00 $201.16000 9
06622085 WK ZN PAV MRK REMOV (W) (DBL ARROW) EA 6.00 $293.00000 6.00 $293.00000 1
06622086 WK ZN PAV MRK REMOV (W) (ENTR GORE) EA 7.00 $600.00000 7.00 $600.00000 1
06622087 WK ZN PAV MRK REMOV (W) (EXIT GORE) EA 17.00 $700.00000 31.00 $805.26000 2
06622090 WK ZN PAV MRK REMOV (W) (RR XING) EA 2.00 $440.00000 1
06622094 WK ZN PAV MRK REMOV (W) (WORD) EA 81.00 $330.33000 138.00 $283.70000 7
06622096 WK ZN PAV MRK REMOV (W) 36" (YLD TRI) EA 40.00 $54.96000 40.00 $54.96000 1
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06622097 WK ZN PAV MRK REMOV (Y) 4" (BRK) LF 16,674.00 $0.71000 18,263.00 $0.71000 5
06622098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 34.00 $0.65000 34.00 $0.65000 1
06622099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 489,443.00 $0.49000 698,010.00 $0.51000 26
06622104 WK ZN PAV MRK REMOV (Y) 12" (SLD) LF 160.00 $5.15000 468.00 $3.77000 2
06622106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 6,619.00 $4.08000 6,619.00 $4.08000 3
06622108 WK ZN PAV MRK REMOV (Y) 4" (SLD W/MRKR) LF 400.00 $3.00000 400.00 $3.00000 1
06622113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 92,748.00 $1.08000 394,922.00 $0.62000 77
06622114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 9,691.00 $0.77000 56,388.00 $0.79000 9
06622115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 130,752.00 $0.89000 551,291.00 $0.67000 103
06622116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 10,197.00 $0.73000 16,967.00 $1.12000 4
06622117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 5,305.00 $1.00000 23,586.00 $0.98000 8
06662001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 70.34 $1.00000 79,655.34 $0.14000 4
06662002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 18,330.00 $0.29000 687,195.00 $0.22000 14
06662003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 126,514.00 $0.31000 654,852.00 $0.29000 40
06662005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 75.00 $4.10000 1,830.00 $0.74000 4
06662006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 57.00 $1.00000 2,033.00 $0.95000 8
06662010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 2,187,124.00 $0.15000 2,742,724.00 $0.15000 3
06662011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 193,304.00 $0.25000 5,616,796.00 $0.20000 19
06662012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 1,160,812.00 $0.25000 8,393,633.00 $0.22000 67
06662014 REFL PAV MRK TY I (W) 6" (BRK)(090MIL) LF 18,150.00 $0.33000 212,150.00 $0.25000 3
06662015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 48,245.00 $0.45000 115,450.00 $0.64000 9
06662018 REFL PAV MRK TY I (W) 6" (DOT)(100MIL) LF 760.00 $1.51000 1
06662023 REFL PAV MRK TY I (W) 6" (SLD)(090MIL) LF 70,771.00 $0.28000 875,771.00 $0.24000 3
06662024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 68,146.00 $0.36000 124,904.00 $0.39000 7
06662026 REFL PAV MRK TY I (W) 8" (BRK)(090MIL) LF 3,500.00 $0.51000 3,685.00 $0.52000 3
06662027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL) LF 2,060.00 $0.68000 1
06662029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 122.00 $0.68000 1,297.00 $0.71000 5
06662030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 282.00 $1.00000 2,964.00 $1.83000 4
06662031 REFL PAV MRK TY I (W) 8" (LNDP)(060MIL) LF 324.00 $0.33000 324.00 $0.33000 1
06662032 REFL PAV MRK TY I (W) 8" (LNDP)(090MIL) LF 95.00 $0.75000 2
06662033 REFL PAV MRK TY I (W) 8" (LNDP)(100MIL) LF 1,419.00 $0.76000 1,988.00 $0.81000 4
06662034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 30,127.00 $0.33000 255,667.00 $0.28000 7
06662035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 45,443.00 $0.58000 390,392.00 $0.51000 38
06662036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 94,123.00 $0.56000 384,659.00 $0.53000 79
06662038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 1,080.00 $1.93000 4
06662039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 3,623.00 $1.09000 8,323.00 $1.29000 6
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06662040 REFL PAV MRK TY I (W) 12"(SLD)(060MIL) LF 6,837.00 $0.65000 1
06662041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 2,790.00 $2.83000 7,168.00 $3.29000 10
06662042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 18,656.00 $2.23000 76,152.00 $2.05000 34
06662045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 276.00 $6.18000 412.00 $4.80000 4
06662046 REFL PAV MRK TY I (W) 24"(SLD)(060MIL) LF 6,767.00 $2.20000 1
06662047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 4,479.00 $4.24000 62,818.00 $3.41000 21
06662048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 17,707.00 $4.41000 126,905.50 $3.75000 90
06662052 REFL PAV MRK TY I (W) (ARROW) (060MIL) EA 161.00 $60.00000 1
06662053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 14.00 $68.07000 163.00 $84.90000 9
06662054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 336.00 $69.78000 2,620.00 $70.09000 53
06662057 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL) EA 18.00 $45.00000 38.00 $60.79000 2
06662063 REFL PAV MRK TY I(W)(BIKE SYML)(100MIL) EA 36.00 $150.00000 56.00 $123.21000 2
06662068 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 16.00 $165.00000 36.00 $166.11000 2
06662069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 57.00 $113.23000 206.00 $107.40000 16
06662071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 4.00 $545.00000 2
06662072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 15.00 $570.00000 79.00 $433.03000 9
06662074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 4.00 $577.50000 2
06662075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 15.00 $743.33000 81.00 $840.77000 10
06662077 REFL PAV MRK TY I(W) (ISLAND) (090MIL) SF 165.00 $2.00000 2
06662081 REFL PAV MRK TY I(W)(MED NOSE)(100MIL) EA 2.00 $225.00000 1
06662082 REFL PAV MRK TY I(W)(RR XING) (060MIL) EA 2.00 $195.00000 1
06662084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 20.00 $256.10000 80.00 $303.00000 18
06662087 REFL PAV MRK TY I(W) (SYMBOL) (100MIL) EA 11.00 $386.27000 2
06662093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 27.00 $123.41000 5
06662094 REFL PAV MRK TY I (W) (WORD) (060MIL) EA 114.00 $75.00000 1
06662095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 10.00 $88.95000 132.00 $119.38000 8
06662096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 208.00 $95.70000 1,442.00 $87.91000 53
06662098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL) EA 7.00 $32.00000 7.00 $32.00000 1
06662099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL) EA 20.00 $43.00000 119.00 $34.90000 5
06662100 REF PAV MRK TY I(W)36"(YLD TRI)(060MIL) EA 29.00 $35.00000 1
06662101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 40.00 $17.43000 50.00 $18.15000 2
06662102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 5.00 $24.00000 94.00 $32.53000 7
06662103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 170,000.00 $0.13000 2
06662104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 19,180.00 $0.27000 972,521.00 $0.20000 16
06662105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 165,833.00 $0.20000 1,166,945.00 $0.23000 52
06662109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 690,000.00 $0.13000 2
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06662110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 203,468.00 $0.27000 4,726,831.00 $0.20000 20
06662111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 1,013,435.00 $0.27000 5,467,826.00 $0.24000 67
06662114 REFL PAV MRK TY I (Y) 6" (BRK)(100MIL) LF 8,041.25 $0.37000 8,841.25 $0.45000 2
06662115 REFL PAV MRK TY I (Y) 6" (DOT)(060MIL) LF 92.00 $1.05000 92.00 $1.05000 1
06662119 REFL PAV MRK TY I (Y) 6" (SLD)(090MIL) LF 72,313.00 $0.31000 883,313.00 $0.25000 3
06662120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 75,729.00 $0.36000 112,327.00 $0.43000 8
06662121 REFL PAV MRK TY I (Y) 8" (SLD)(060MIL) LF 500.00 $0.30000 1
06662122 REFL PAV MRK TY I (Y) 8" (SLD)(090MIL) LF 3,376.00 $0.51000 10,966.00 $0.54000 5
06662123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 10,250.00 $0.86000 7
06662125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 540.00 $2.50000 3,507.00 $2.30000 5
06662126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 3,502.00 $3.52000 17,651.00 $2.36000 11
06662130 REFL PAV MRK TY I (Y) 24"(SLD)(060MIL) LF 2,307.00 $2.20000 1
06662131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 2,129.00 $3.87000 9,517.00 $3.59000 10
06662132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 18,968.00 $3.96000 87,342.00 $3.84000 50
06662137 REFL PAV MRK TY I (Y) (ISLAND)(090MIL) SF 90.00 $2.00000 2
06662138 REFL PAV MRK TY I (Y) (ISLAND)(100MIL) SF 44,722.00 $0.80000 1
06662140 REFL PAV MRK TY I (Y)(MED NOSE)(090MIL) EA 2.00 $240.00000 3.00 $226.67000 2
06662141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 27.00 $75.74000 68.00 $128.63000 13
06662142 REF PAV MRK TY II (W) 4" (BRK) LF 29,850.00 $0.17000 313,231.00 $0.10000 21
06662143 REF PAV MRK TY II (W) 4" (DOT) LF 240.00 $0.31000 3
06662145 REF PAV MRK TY II (W) 4" (SLD) LF 809,851.00 $0.10000 5,119,322.00 $0.09000 27
06662149 REF PAV MRK TY II (W) 6" (SLD) LF 90.00 $0.12000 2
06662150 REF PAV MRK TY II (W) 8" (BRK) LF 245.00 $0.25000 2
06662151 REF PAV MRK TY II (W) 8" (DOT) LF 402.00 $0.31000 4
06662152 REF PAV MRK TY II (W) 8" (LNDP) LF 1,362.00 $0.35000 2,144.00 $0.33000 5
06662153 REF PAV MRK TY II (W) 8" (SLD) LF 39,979.00 $0.19000 134,561.00 $0.22000 20
06662154 REF PAV MRK TY II (W) 12" (LNDP) LF 90.00 $0.50000 2
06662155 REF PAV MRK TY II (W) 12" (SLD) LF 1,638.00 $1.34000 15,272.00 $1.27000 14
06662156 REF PAV MRK TY II (W) 18" (SLD) LF 1,427.00 $2.45000 2
06662157 REF PAV MRK TY II (W) 24" (SLD) LF 1,949.00 $1.60000 9,509.50 $1.84000 21
06662160 REF PAV MRK TY II (W) (ARROW) EA 52.00 $29.24000 523.00 $32.12000 18
06662165 REF PAV MRK TY II (W) (DBL ARROW) EA 18.00 $51.29000 4
06662168 REF PAV MRK TY II (W) (ISLAND) SF 44,722.00 $0.01000 1
06662169 REF PAV MRK TY II (W) (RR XING) EA 4.00 $60.00000 16.00 $170.63000 3
06662173 REF PAV MRK TY II (W) (WORD) EA 14.00 $34.78000 255.00 $43.97000 17
06662174 REF PAV MRK TY II (W) 18" (YLD TRI) EA 55.00 $18.00000 1

TxDOT 57 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
06662175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 319.00 $12.87000 2
06662176 REF PAV MRK TY II (Y) 4" (BRK) LF 135,990.00 $0.10000 579,473.00 $0.10000 20
06662178 REF PAV MRK TY II (Y) 4" (SLD) LF 518,705.00 $0.10000 3,155,865.00 $0.09000 29
06662181 REF PAV MRK TY II (Y) 6" (SLD) LF 230.00 $0.16000 3
06662182 REF PAV MRK TY II (Y) 8" (SLD) LF 3,206.00 $0.23000 5
06662183 REF PAV MRK TY II (Y) 12" (SLD) LF 25,259.00 $0.70000 54,408.00 $0.91000 13
06662185 REF PAV MRK TY II (Y) 24" (SLD) LF 1,180.00 $2.46000 11,332.00 $2.13000 11
06662187 REF PAV MRK TY II (Y) (ISLAND) SF 4,685.00 $0.31000 3
06662188 REF PAV MRK TY II (Y) (MED NOSE) EA 7.00 $58.57000 153.00 $25.29000 8
06662189 PAVEMENT SEALER 4" LF 2,412.00 $0.21000 459,584.00 $0.10000 17
06662190 PAVEMENT SEALER 6" LF 50.00 $1.75000 83,260.00 $0.07000 4
06662191 PAVEMENT SEALER 8" LF 5,990.00 $0.34000 89,063.00 $0.37000 24
06662193 PAVEMENT SEALER 12" LF 32,085.00 $0.30000 7
06662194 PAVEMENT SEALER 18" LF 136.00 $1.00000 1
06662195 PAVEMENT SEALER 24" LF 2,947.00 $2.02000 46,128.00 $0.93000 25
06662213 REF PAV MRK TY I (BLACK)4"(BRK)(100MIL) LF 93,750.00 $0.26000 1
06662214 REF PAV MRK TY I (BLACK)6"(BRK)(060MIL) LF 40,780.00 $0.40000 1
06662216 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL) LF 26,488.00 $0.38000 65,043.00 $0.38000 6
06662219 PAVEMENT SEALER (ARROW) EA 38.00 $25.74000 948.00 $21.05000 17
06662220 PAVEMENT SEALER (WORD) EA 24.00 $30.13000 562.00 $17.98000 17
06662221 PAVEMENT SEALER (MED NOSE) EA 25.00 $27.32000 60.00 $43.61000 10
06662224 PAVEMENT SEALER (DBL ARROW) EA 12.00 $40.00000 96.00 $17.02000 7
06662225 PAVEMENT SEALER (ENTR GORE) EA 3.00 $100.00000 14.00 $70.80000 3
06662226 PAVEMENT SEALER (EXIT GORE) EA 3.00 $100.00000 14.00 $106.43000 3
06662227 PAVEMENT SEALER SYMBOL EA 15.00 $38.53000 4
06662228 PAVEMENT SEALER RR XING EA 27.00 $32.96000 4
06662230 PAVEMENT SEALER UTURN ARROW EA 30.00 $17.24000 6
06662231 PAVEMENT SEALER TPL ARROW EA 4.00 $40.00000 2
06662232 REFL PROF PAV MRK (W)4"(SLD)(100MIL) LF 4,980.00 $1.26000 1
06662249 REF PAV MRK TY I (BLACK)6"(BRK)(090MIL) LF 17,000.00 $0.55000 1
06662255 REFL PAV MRK TY I (W)(NUMBER)(100MIL) EA 11.00 $290.00000 1
06662257 PAVEMENT SEALER (YLD TRI) EA 70.00 $5.00000 3
06662268 REFL PAV MRK TY I (W)(LNDP ARW)(090MIL) EA 4.00 $150.00000 2
06662270 PAVEMENT SEALER (LNDP ARROW) EA 4.00 $22.50000 2
06662271 REF PAV MRK TY I (BLACK)6"(SLD)(100MIL) LF 15,600.00 $0.63000 1
06662272 REF PAV MRK TY I(BLACK)10"(SLD)(100MIL) LF 750.00 $0.79000 1
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06662273 REF PAV MRK TY I (BLK)14"(LNDP)(100MIL) LF 130.00 $2.10000 1
06662274 REF PAV MRK TY I(BLACK)14"(SLD)(100MIL) LF 730.00 $2.10000 1
06662275 REF PAV MRK TY I(BLACK)26"(SLD)(100MIL) LF 164.00 $4.20000 1
06662276 REF PAV MRK TY I (BLACK)6"(DOT)(100MIL) LF 750.00 $1.05000 1
06662285 REFL PAV MRK TY I (W) 12"(BRK)(100MIL) LF 654.00 $7.14000 1
06662291 REFL PAV MRK TY II (W) 4" (BRK)(PATCH) LF 70,000.00 $0.09000 2
06662292 REFL PAV MRK TY II (W) 4" (SLD)(PATCH) LF 65,000.00 $0.11000 2
06662293 REFL PAV MRK TY II (W) 8" (SLD)(PATCH) LF 23,000.00 $0.25000 2
06662294 REFL PAV MRK TY II (Y) 4" (SLD)(PATCH) LF 60,000.00 $0.15000 2
06662295 REFL PAV MRK TY II (Y) 4" (BRK)(PATCH) LF 35,000.00 $0.15000 2
06662297 PAVEMENT SEALER (NUMBER) EA 11.00 $47.00000 1
06682001 PREFAB PAV MRK (ACC PRK) EA 5.00 $250.00000 1
06682002 PREFAB PAV MRK (ACC PRK)(BLU & WHT)LRG EA 2.00 $220.00000 1
06682021 PREFAB PAV MRK TY A (W) (ARROW) EA 6.00 $300.00000 9.00 $308.33000 2
06682031 PREFAB PAV MRK TY A (W) (WORD) EA 6.00 $400.00000 9.00 $411.67000 2
06682033 PREFAB PAV MRK TY A (W) (36")(YLD TRI) EA 32.00 $70.00000 52.00 $59.23000 2
06682049 PREFAB PAV MRK TY B (W) ( 4") (SLD) LF 1,110.00 $2.00000 1,110.00 $2.00000 1
06682064 PREFAB PAV MRK TY B (W) (ARROW) EA 201.00 $285.46000 3
06682070 PREFAB PAV MRK TY B (W) (RR XING) EA 3.00 $950.00000 1
06682074 PREFAB PAV MRK TY B (W) (WORD) EA 108.00 $387.26000 3
06682077 PREFAB PAV MRK TY B (Y) ( 4") (BRK) LF 205.00 $2.00000 205.00 $2.00000 1
06682091 PREFAB PAV MRK TY C (W) ( 4") (DOT) LF 600.00 $4.00000 1
06682093 PREFAB PAV MRK TY C (W) ( 4") (SLD) LF 200.00 $1.00000 1
06682099 PREFAB PAV MRK TY C (W) ( 8") (DOT) LF 102.00 $3.10000 102.00 $3.10000 1
06682102 PREFAB PAV MRK TY C (W) (12") (LNDP) LF 1,364.00 $4.70000 2
06682103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 5,034.00 $4.46000 22,245.00 $4.55000 11
06682105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 6,693.00 $8.59000 38,718.00 $7.96000 49
06682106 PREFAB PAV MRK TY C (W) (ARROW) EA 820.00 $138.28000 2,007.00 $143.04000 47
06682107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 27.00 $305.22000 87.00 $245.50000 14
06682108 PREFAB PAV MRK TY C (W) (ENTR GORE) EA 5.00 $1,066.86000 5.00 $1,066.86000 1
06682109 PREFAB PAV MRK TY C (W) (EXIT GORE) EA 5.00 $1,280.76000 5.00 $1,280.76000 1
06682112 PREFAB PAV MRK TY C (W) (RR XING) EA 24.00 $362.08000 92.00 $367.29000 21
06682113 PREFAB PAV MRK TY C (W) (SYMBOL) EA 2.00 $300.00000 31.00 $178.87000 4
06682114 PREFAB PAV MRK TY C (W) (TPL ARROW) EA 10.00 $227.74000 6
06682115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 6.00 $291.57000 21.00 $249.35000 8
06682116 PREFAB PAV MRK TY C (W) (WORD) EA 469.00 $198.96000 999.00 $201.28000 47
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06682117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 539.00 $16.05000 1,335.00 $12.71000 8
06682118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 559.00 $21.17000 1,689.00 $23.12000 17
06682121 PREFAB PAV MRK TY C (Y) ( 4") (SLD) LF 200.00 $1.00000 1
06682126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 600.00 $4.70000 1
06682128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 6,543.00 $8.93000 18,449.00 $8.21000 19
06682129 PREFAB PAV MRK TY C (Y) (ISLAND) EA 1.00 $6,510.00000 1
06682130 PREFAB PAV MRK TY C (Y) (MED NOSE) EA 1.00 $289.00000 1
06682131 PREFAB PAV MRK TY C (W) (BIKE ARROW) EA 4.00 $118.11000 1
06682132 PREFAB PAV MRK TY C (W) (BIKE SYMBOL) EA 8.00 $105.00000 12.00 $125.12000 2
06682133 PREFAB PAV MRK TY C (W) (BIKE WORD) EA 8.00 $105.00000 8.00 $105.00000 1
06682136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 5.00 $1,020.00000 9.00 $1,011.11000 4
06682137 PREFAB PAV MRK TY B (W)(7")(BRK) CNTST LF 12,310.00 $4.70000 12,310.00 $4.70000 1
06682138 PREFAB PAV MRK TY C(ACC PRK, BL & WH)LG EA 4.00 $80.00000 2
06682145 PREFAB PAV MRK TY C (W) (NUMBER) EA 14.00 $172.50000 47.00 $154.55000 6
06722008 PLOWABLE REFL PAV MRKR TY II-C-R EA 881.00 $80.00000 1
06722010 REFL PAV MRKR TY I-A EA 835.00 $2.83000 9,977.00 $2.74000 11
06722012 REFL PAV MRKR TY I-C EA 17,150.75 $2.90000 81,802.75 $2.76000 97
06722014 REFL PAV MRKR TY I-R EA 70.00 $5.87000 2,237.00 $5.98000 5
06722015 REFL PAV MRKR TY II-A-A EA 67,637.38 $2.75000 582,924.38 $2.58000 156
06722016 REFL PAV MRKR TY II-A-A (HV) EA 1,114.00 $2.00000 1,114.00 $2.00000 1
06722017 REFL PAV MRKR TY II-C-R EA 28,822.00 $3.00000 211,270.40 $2.68000 76
06722020 TRAFFIC BUTTON TY I-C EA 33.00 $3.00000 33.00 $3.00000 1
06722024 TRAFFIC BUTTON TY W EA 240.00 $3.63000 2,526.00 $3.33000 6
06722025 TRAFFIC BUTTON TY Y EA 748.00 $1.77000 818.00 $1.79000 2
06722032 REFL PAV MRKR TY I W-C (CITY OF DALLAS) EA 6.00 $16.00000 6.00 $16.00000 1
06722035 REFL PAV MRKR TY I-C (PATCH) EA 145.00 $5.00000 2
06722036 REFL PAV MRKR TY II-A-A (PATCH) EA 9,650.00 $3.27000 2
06772001 ELIM EXT PAV MRK & MRKS ( 4") LF 654,837.00 $0.40000 1,657,058.20 $0.32000 61
06772002 ELIM EXT PAV MRK & MRKS ( 6") LF 17,965.00 $0.33000 81,615.00 $0.09000 6
06772003 ELIM EXT PAV MRK & MRKS ( 8") LF 33,945.00 $0.43000 92,841.00 $0.35000 27
06772005 ELIM EXT PAV MRK & MRKS (12") LF 2,417.00 $0.85000 39,533.00 $0.51000 21
06772007 ELIM EXT PAV MRK & MRKS (24") LF 9,639.00 $0.61000 72,268.00 $0.58000 39
06772008 ELIM EXT PAV MRK & MRKS (ARROW) EA 63.00 $15.30000 759.00 $28.12000 26
06772009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 1.00 $30.00000 97.00 $30.52000 9
06772010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 1.00 $125.00000 20.00 $22.61000 3
06772011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 1.00 $125.00000 11.00 $20.45000 2
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06772012 ELIM EXT PAV MRK & MRKS (ISLAND) SF 4.00 $2.25000 2
06772013 ELIM EXT PAV MRK & MRKS (MED NOSE) EA 6.00 $100.18000 4
06772014 ELIM EXT PAV MRK & MRKS (RR XING) EA 2.00 $40.00000 29.00 $109.07000 5
06772015 ELIM EXT PAV MRK & MRKS (SYMBOL) EA 4.00 $45.00000 2
06772016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA 25.00 $63.00000 4
06772017 ELIM EXT PAV MRK & MRKS (TPL ARROW) EA 4.00 $45.00000 2
06772018 ELIM EXT PAV MRK & MRKS (WORD) EA 56.00 $15.18000 592.00 $33.04000 21
06772019 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) EA 32.00 $10.00000 32.00 $10.00000 1
06772020 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 56.00 $10.14000 4
06772021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 2,160.00 $1.00000 119,707.00 $0.24000 4
06772023 ELIM EXT PAV MRK & MRKS (RUMBLE STRIP) LF 240.00 $1.10000 1
06782001 PAV SURF PREP FOR MRK ( 4") LF 823,285.00 $0.02000 1,394,886.00 $0.05000 30
06782002 PAV SURF PREP FOR MRK ( 6") LF 294,941.75 $0.06000 498,861.75 $0.06000 11
06782003 PAV SURF PREP FOR MRK ( 8") LF 59,729.00 $0.12000 131,886.00 $0.16000 23
06782004 PAV SURF PREP FOR MRK (12") LF 62,270.00 $0.16000 132,218.00 $0.21000 23
06782006 PAV SURF PREP FOR MRK (24") LF 13,755.00 $0.10000 50,165.50 $0.25000 28
06782007 PAV SURF PREP FOR MRK (ARROW) EA 358.00 $1.83000 1,103.00 $8.20000 21
06782008 PAV SURF PREP FOR MRK (DBL ARROW) EA 49.00 $6.96000 149.00 $10.85000 8
06782009 PAV SURF PREP FOR MRK (ENTR GORE) EA 15.00 $96.67000 26.00 $58.17000 4
06782010 PAV SURF PREP FOR MRK (EXIT GORE) EA 25.00 $191.92000 36.00 $136.47000 4
06782012 PAV SURF PREP FOR MRK (MED NOSE) EA 25.00 $25.76000 25.00 $25.76000 2
06782013 PAV SURF PREP FOR MRK (RPM) EA 566.00 $0.55000 1
06782014 PAV SURF PREP FOR MRK (RR XING) EA 5.00 $13.40000 28.00 $19.54000 5
06782015 PAV SURF PREP FOR MRK (SYMBOL) EA 4.00 $42.00000 1
06782016 PAV SURF PREP FOR MRK (UTURN ARR) EA 23.00 $20.22000 3
06782018 PAV SURF PREP FOR MRK (WORD) EA 342.00 $1.61000 948.00 $12.01000 20
06782019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 16.00 $1.00000 71.00 $4.87000 2
06782020 PAV SURF PREP FOR MRK (36") (YLD TRI) EA 100.00 $0.25000 140.00 $12.78000 4
06782021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 142,623.00 $0.03000 151,981.00 $0.03000 5
06782022 PAV SURF PREP FOR MRK (BLAST CLN)(6") LF 2,382.00 $0.06000 2,522.00 $0.11000 2
06782023 PAV SURF PREP FOR MRK (BLAST CLN)(12") LF 246.00 $0.23000 440.00 $0.59000 2
06782024 PAV SURF PREP FOR MRK (BLAST CLN)(24") LF 206.00 $0.21000 246.00 $0.34000 3
06782025 PAV SURF PREP FOR MRKS (SHIELD) EA 2.00 $100.00000 2.00 $100.00000 1
06782027 PAV SURF PREP FOR MRK (BLAST CLN)(8") LF 2,961.00 $0.20000 3,061.00 $0.23000 4
06782028 PAV SURF PREP FOR MRK (BLST CLN)(ARRWS) EA 6.00 $11.50000 6.00 $11.50000 1
06782029 PAV SURF PREP FOR MRK (BLST CLN)(WORDS) EA 6.00 $11.50000 6.00 $11.50000 1
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06782037 PAV SURF PREP FOR MRK(7") LF 12,310.00 $0.09000 12,310.00 $0.09000 1
06782044 PAV SURF PREP FOR MRK (NUMBER) EA 3.00 $10.00000 9.00 $7.98000 2
06782045 PAV SURF PREP FOR MRK (BIKE SYMBOL) EA 4.00 $14.18000 1
06782047 PAV SURF PREP FOR MRK (BIKE ARROW) EA 4.00 $17.72000 1
06802001 INSTALL HWY TRF SIG (FLASH BEACON) EA 5.00 $1,445.26000 9.00 $1,833.08000 5
06802002 INSTALL HWY TRF SIG (ISOLATED) EA 16.00 $11,502.76000 62.00 $8,879.46000 29
06802003 INSTALL HWY TRF SIG (SYSTEM) EA 2.00 $9,815.00000 19.00 $9,490.97000 5
06812001 TEMP TRAF SIGNALS EA 5.00 $27,123.03000 26.00 $18,433.27000 11
06822001 BACK PLATE (12 IN) (3 SEC) EA 73.00 $56.22000 591.00 $66.40000 30
06822002 BACK PLATE (12 IN) (4 SEC) EA 13.00 $62.58000 77.00 $73.18000 13
06822003 BACK PLATE (12 IN) (5 SEC) EA 4.00 $85.00000 84.00 $104.38000 24
06822005 LOUVER (12 IN) ( 7 DEG) EA 4.00 $100.00000 3
06822012 LOUVER (12 IN) (ADJUSTABLE) EA 53.00 $154.83000 2
06822014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 17.00 $565.29000 219.00 $440.63000 15
06822021 VEH SIG SEC (12 IN) LED (HOUSING ONLY) EA 75.00 $178.20000 3
06822022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 20.00 $183.75000 182.00 $200.85000 28
06822023 VEH SIG SEC (12 IN) LED (GRN) EA 75.00 $204.51000 689.00 $211.52000 31
06822024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 19.00 $188.53000 161.00 $198.96000 28
06822025 VEH SIG SEC (12 IN) LED (YEL) EA 104.00 $205.30000 772.00 $216.58000 42
06822026 VEH SIG SEC (12 IN) LED (RED ARW) EA 8.00 $168.27000 1
06822027 VEH SIG SEC (12 IN) LED (RED) EA 136.00 $196.47000 828.00 $190.43000 38
06822028 BACK PLATE (12 IN) (1 SEC) EA 4.00 $55.00000 30.00 $56.86000 5
06822036 VEH SIG SEC(12")LED(GRN ARW)(LENS ONLY) EA 10.00 $100.00000 1
06822037 VEH SIG SEC(12")LED(GRN)(LENS ONLY) EA 35.00 $100.00000 1
06822038 VEH SIG SEC(12")LED(YEL ARW)(LENS ONLY) EA 10.00 $100.00000 1
06822039 VEH SIG SEC(12")LED(YEL)(LENS ONLY) EA 35.00 $100.00000 1
06822040 VEH SIG SEC(12")LED(RED ARW)(LENS ONLY) EA 10.00 $100.00000 1
06822041 VEH SIG SEC(12")LED(RED)(LENS ONLY) EA 35.00 $100.00000 1
06822042 BACK PLATE (12 IN) (6 SEC) EA 4.00 $122.63000 1
06822043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 8.00 $205.00000 1
06822045 BACK PLATE (12 IN) (3 SEC) ALUM EA 19.00 $62.47000 2
06822047 BACK PLATE (12 IN) (5 SEC) ALUM EA 2.00 $82.00000 1
06842007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 10,554.00 $0.83000 21,235.00 $0.78000 10
06842008 TRF SIG CBL (TY A) (12 AWG) ( 3 CONDR) LF 133.00 $1.11000 548.00 $1.09000 2
06842009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 15,026.00 $1.22000 35,704.00 $1.32000 17
06842010 TRF SIG CBL (TY A) (12 AWG) ( 5 CONDR) LF 19,147.00 $1.51000 9
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06842012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 11,982.00 $1.76000 49,415.00 $1.78000 19
06842014 TRF SIG CBL (TY A) (12 AWG) ( 9 CONDR) LF 745.00 $2.00000 1,398.00 $1.90000 3
06842021 TRF SIG CBL (TY A) (12 AWG) (16 CONDR) LF 1,963.00 $6.50000 1
06842025 TRF SIG CBL (TY A) (12 AWG) (20 CONDR) LF 565.00 $3.00000 1
06842028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR) LF 1,330.00 $4.35000 23,587.00 $0.97000 4
06842030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR) LF 815.00 $1.60000 21,250.00 $0.89000 3
06842031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 648.00 $2.81000 20,906.00 $1.05000 9
06842033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 26,061.00 $1.12000 9
06842036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR) LF 403.00 $1.67000 2
06842038 TRF SIG CBL (TY A) (14 AWG) (12 CONDR) LF 444.00 $2.86000 444.00 $2.86000 1
06842042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 1,967.00 $2.54000 4
06842046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 1,045.00 $3.00000 2
06842049 TRF SIG CBL (TY A) (16 AWG) ( 3 CONDR) LF 810.00 $0.40000 4,287.00 $0.72000 2
06842079 TRF SIG CBL (TY C) (12 AWG) ( 2 CONDR) LF 75.00 $2.00000 1
06842080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 2,258.00 $1.53000 21,285.00 $0.93000 7
06842082 TRF SIG CBL (TY C) (18 AWG) ( 2 CONDR) LF 270.00 $0.75000 1
06852001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 3.00 $1,466.67000 27.00 $2,201.13000 9
06852002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 1.00 $4,000.00000 3.00 $2,200.00000 2
06852003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 9.00 $141.78000 14.00 $212.57000 6
06852004 INSTL RDSD FLSH BEACON ASSM(SOLAR PWRD) EA 9.00 $4,660.28000 51.00 $3,808.05000 13
06852005 RLCT RDSD FLASH BEACON ASSM(SOLAR 

PWRD) EA 2.00 $550.00000 4.00 $925.00000 2
06862003 INS TRF SIG PL AM(S) LUM ARM (8') EA 2.00 $3,500.00000 1
06862005 INS TRF SIG PL AM(S) STR (TY B) EA 6.00 $2,000.00000 1
06862006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 8.00 $3,385.00000 20.00 $3,233.22000 5
06862017 INS TRF SIG PL AM(S) STR (TY D) EA 2.00 $3,304.56000 2.00 $3,304.56000 1
06862018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 6.00 $4,266.67000 2
06862019 INS TRF SIG PL AM(S) 1 ARM (20') EA 3.00 $7,491.75000 8.00 $4,996.91000 3
06862023 INS TRF SIG PL AM(S) 1 ARM (24') EA 3.00 $5,891.67000 10.00 $4,058.57000 6
06862024 INS TRF SIG PL AM(S) 1 ARM (24') ILSN EA 1.00 $3,060.00000 1
06862025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 1.00 $3,170.00000 1
06862026 INS TRF SIG PL AM(S) 1 ARM(24')LUM&ILSN EA 1.00 $3,550.00000 1
06862027 INS TRF SIG PL AM(S) 1 ARM (28') EA 2.00 $3,905.00000 7.00 $3,806.67000 5
06862029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 2.00 $4,500.00000 4.00 $4,247.50000 3
06862030 INS TRF SIG PL AM(S) 1 ARM(28')LUM&ILSN EA 2.00 $3,829.80000 1
06862031 INS TRF SIG PL AM(S) 1 ARM (32') EA 3.00 $9,760.00000 14.00 $5,457.14000 5
06862033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 6.00 $4,130.00000 3
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06862034 INS TRF SIG PL AM(S) 1 ARM(32')LUM&ILSN EA 4.00 $4,240.45000 3
06862035 INS TRF SIG PL AM(S) 1 ARM (36') EA 2.00 $9,292.50000 17.00 $5,321.91000 7
06862037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 2.00 $6,000.00000 9.00 $5,190.00000 5
06862038 INS TRF SIG PL AM(S) 1 ARM(36')LUM&ILSN EA 3.00 $4,759.20000 2
06862039 INS TRF SIG PL AM(S) 1 ARM (40') EA 21.00 $5,650.29000 6
06862040 INS TRF SIG PL AM(S) 1 ARM (40') ILSN EA 1.00 $4,152.17000 1
06862041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 6.00 $4,600.00000 4
06862042 INS TRF SIG PL AM(S) 1 ARM(40')LUM&ILSN EA 4.00 $5,650.18000 3
06862043 INS TRF SIG PL AM(S) 1 ARM (44') EA 1.00 $5,030.00000 13.00 $4,358.22000 8
06862044 INS TRF SIG PL AM(S) 1 ARM (44') ILSN EA 1.00 $4,725.00000 1
06862045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 5.00 $6,371.00000 26.00 $5,688.37000 14
06862046 INS TRF SIG PL AM(S) 1 ARM(44')LUM&ILSN EA 4.00 $5,635.37000 2
06862047 INS TRF SIG PL AM(S) 1 ARM (48') EA 7.00 $5,206.13000 4
06862048 INS TRF SIG PL AM(S) 1 ARM (48') ILSN EA 1.00 $3,513.00000 1
06862049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 8.00 $6,088.11000 6
06862050 INS TRF SIG PL AM(S) 1 ARM(48')LUM&ILSN EA 4.00 $6,835.48000 2
06862051 INS TRF SIG PL AM(S) 1 ARM (50') EA 2.00 $11,862.50000 2
06862053 INS TRF SIG PL AM(S) 1 ARM (50') LUM EA 3.00 $12,196.61000 13.00 $12,183.92000 4
06862054 INS TRF SIG PL AM(S) 1 ARM(50')LUM&ILSN EA 1.00 $12,500.00000 1
06862055 INS TRF SIG PL AM(S) 1 ARM (55') EA 1.00 $10,050.76000 1
06862057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 1.00 $15,414.88000 4.00 $12,663.18000 4
06862058 INS TRF SIG PL AM(S) 1 ARM(55')LUM&ILSN EA 1.00 $13,000.00000 1
06862061 INS TRF SIG PL AM(S) 1 ARM (60') LUM EA 1.00 $11,888.33000 1
06862063 INS TRF SIG PL AM(S) 1 ARM (65') EA 2.00 $9,000.00000 1
06862065 INS TRF SIG PL AM(S) 1 ARM (65') LUM EA 2.00 $11,675.13000 1
06862066 INS TRF SIG PL AM(S) 1 ARM(65')LUM&ILSN EA 3.00 $11,866.20000 1
06862115 INS TRF SIG PL AM(S) 2 ARM (36-28') EA 2.00 $8,000.44000 2
06862117 INS TRF SIG PL AM(S) 2 ARM (36-28')LUM EA 1.00 $8,767.89000 1.00 $8,767.89000 1
06862121 INS TRF SIG PL AM(S) 2 ARM (36-32')LUM EA 1.00 $9,346.09000 1.00 $9,346.09000 1
06862123 INS TRF SIG PL AM(S) 2 ARM (36-36') EA 1.00 $7,000.00000 1
06862125 INS TRF SIG PL AM(S) 2 ARM (36-36')LUM EA 2.00 $7,300.00000 3.00 $6,870.00000 2
06862135 INS TRF SIG PL AM(S) 2 ARM (40-28') EA 2.00 $8,414.90000 1
06862139 INS TRF SIG PL AM(S) 2 ARM (40-32') EA 3.00 $8,653.73000 1
06862140 INS TRF SIG PL AM(S) 2 ARM(40-32')ILSN EA 1.00 $6,375.00000 1
06862141 INS TRF SIG PL AM(S) 2 ARM (40-32')LUM EA 2.00 $7,049.95000 2
06862143 INS TRF SIG PL AM(S) 2 ARM (40-36') EA 1.00 $8,701.74000 1
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06862145 INS TRF SIG PL AM(S) 2 ARM (40-36')LUM EA 1.00 $6,770.00000 1
06862146 INS TRF SG PL AM(S)2ARM(40-36')LUM&ILSN EA 2.00 $7,212.27000 2
06862150 INS TRF SG PL AM(S)2ARM(44-20')LUM&ILSN EA 1.00 $6,615.00000 1
06862157 INS TRF SIG PL AM(S) 2 ARM (44-28')LUM EA 1.00 $9,100.00000 1.00 $9,100.00000 1
06862158 INS TRF SG PL AM(S)2ARM(44-28')LUM&ILSN EA 1.00 $6,512.00000 1
06862166 INS TRF SG PL AM(S)2ARM(44-36')LUM&ILSN EA 1.00 $7,100.00000 1
06862183 INS TRF SIG PL AM(S) 2 ARM (50-36') EA 1.00 $15,540.00000 1
06862217 INS TRF SIG PL AM(S) 2 ARM (55-40')LUM EA 1.00 $17,029.78000 1.00 $17,029.78000 1
06862229 INS TRF SIG PL AM(S) 2 ARM(60-24')LUM EA 1.00 $12,500.00000 1.00 $12,500.00000 1
06862233 INS TRF SIG PL AM(S) 2 ARM(60-28')LUM EA 1.00 $12,800.00000 1.00 $12,800.00000 1
06862261 INS TRF SIG PL AM(S) 2 ARM(65-28')LUM EA 2.00 $13,000.00000 2.00 $13,000.00000 1
06862279 RELOC TRF SG PL AM(S)DUAL MST ARM POLE EA 1.00 $849.57000 1
06862280 RELOC TRF SG PL AM(S)SNGL MST ARM POLE EA 1.00 $849.57000 1
06862290 TRF SIG PL AM (MAST) (INSTALL ONLY) EA 2.00 $362.67000 1
06872001 PED POLE ASSEMBLY EA 39.00 $1,141.54000 133.00 $1,186.81000 22
06872002 PEDESTRIAN PUSH BUTTON POLE EA 2.00 $1,000.00000 1
06882001 TESTING 2003 SPC BOOKR TON 81.00 $146.34000 531.00 $173.23000 28
06882002 TESTING 2003 SPC BOOKR TON 4,057.00 $9.78000 15,309.00 $5.95000 8
06882003 VEH LP DETECT (SAWCUT) (14 AWG) (BLK) LF 1,500.00 $5.25000 1
06902001 REMOVAL OF CONDUIT LF 1,360.00 $8.91000 1
06902006 REMOVAL OF GROUND BOXES EA 12.00 $46.62000 17.00 $62.32000 2
06902007 REPLACE OF GROUND BOXES EA 123.00 $401.14000 4
06902008 INSTALL OF GROUND BOXES EA 1.00 $960.00000 31.00 $490.65000 2
06902010 REPLACE OF CABLES LF 4,000.00 $3.00000 1
06902011 INSTALL OF CABLES LF 550.00 $2.50000 550.00 $2.50000 1
06902019 REPLACE OF ELECTRICAL SERVICE EA 3.00 $1,300.00000 1
06902020 INSTALL OF ELECTRICAL SERVICE EA 2.00 $2,500.00000 1
06902021 REMOVAL OF TIMBER POLES EA 21.00 $126.45000 21.00 $126.45000 3
06902024 REMOVAL OF SIGNAL HEAD ASSM EA 50.00 $75.00000 1
06902025 REPLACE OF SIGNAL HEAD ASSM EA 24.00 $800.00000 1
06902026 INSTALL OF SIGNAL HEAD ASSM EA 3.00 $800.00000 1
06902028 REPLACE OF SIGNAL RELATED SIGNS EA 15.00 $100.00000 1
06902030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 189.00 $17.30000 5
06902035 INSTALL OF TRAFFIC SIGNAL POLE FND LF 27.00 $162.96000 2
06902036 INSTALL OF FND FOR GROUND MNT CABINETS EA 11.00 $2,411.17000 2
06902038 REMOVAL OF CONTROL CABINET (GRND MNT) EA 2.00 $279.60000 2.00 $279.60000 1
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06902039 REPLACE OF CONTROL CABINET (GRND MNT) EA 10.00 $600.00000 1
06902042 REPLACE OF CONTROL CABINET (POLE MNT) EA 5.00 $560.00000 1
06902045 REPLACE OF FLASHER CABINET EA 3.00 $300.00000 1
06902048 REMOVAL OF RDSD FLSH BEACON ASSM EA 2.00 $145.07000 1
06902051 REMOVAL OF SIGNAL POLE ASSM EA 4.00 $420.00000 4.00 $420.00000 1
06902052 REPLACE OF SIGNAL POLE ASSM EA 2.00 $1,000.00000 1
06902057 REMOVAL OF PEDESTRIAN RAMPS EA 10.00 $49.05000 1
06902063 REMOVAL OF CONCRETE FOUNDATIONS EA 1.00 $300.00000 1
06902065 REPLACE OF LUMINAIRE HEAD EA 20.00 $235.00000 1
06902104 REPLACE PED POLE ASSM EA 5.00 $500.00000 1
06902112 REPLACE 12" LED TRAF SIG LAMP UNIT EA 72.00 $60.00000 1
06902125 INSTALL VIVDS CAMERA ASSEMBLY EA 8.00 $300.00000 1
06902195 INSTALL SCREW-IN FOUNDATION EA 7.00 $250.00000 1
06902202 VIVDS CABLE (INSTALL) LF 2,000.00 $2.50000 1
06902204 VIVDS CAMERA (INSTALL) EA 64.00 $300.00000 1
06902222 REPL VEH SIG TUNNEL VISOR (12") EA 48.00 $75.00000 1
06902223 WRAP SIGNAL CABLE LF 240.00 $3.00000 1
07002001 POTHOLE REPAIR (STANDARD) SY 800.00 $90.00000 800.00 $90.00000 1
07002002 POTHOLE REPAIR (STANDARD) CY 600.00 $79.80000 1
07002006 POTHOLE REPAIR (SAW-CUT) CY 8,000.00 $79.80000 1
07122004 JT/CRCK SEAL (RUBBER-ASPHALT) LF 1,372,546.00 $0.15000 3
07122005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI 7,618.96 $494.76000 19
07122014 JOINT AND CRACK SEALING (SQUEEGEE) SY 4,000.00 $8.40000 1
07302001 STRIP MOWING AC 34,456.00 $17.15000 14
07302002 FULL-WIDTH MOWING AC 162.00 $25.00000 362,011.04 $18.68000 45
07302003 SPOT MOWING AC 150.00 $59.00000 3,515.80 $14.57000 32
07302056 FULL-WIDTH MOWING - TRACT (1) AC 2,122.00 $19.50000 1
07302113 FULL-WIDTH MOWING CYC 28.00 $2,671.43000 32.00 $2,396.25000 5
07302114 FULL-WIDTH MOWING - (RURAL) AC 44,233.60 $17.18000 7
07302115 FULL-WIDTH MOWING - (URBAN) AC 7,961.40 $18.87000 4
07302117 ROADSIDE MOWING AC 9,190.00 $15.69000 8
07302118 SUPPLEMENTAL HAND TRIMMING MI 3,956.00 $50.00000 2
07342001 LITTER REMOVAL AC 417,174.54 $6.02000 20
07342002 LITTER REMOVAL CYC 39.00 $1,227.13000 251.00 $610.03000 8
07342003 LITTER REMOVAL(SPOT) AC 3,100.00 $7.19000 6
07342004 LITTER REMOVAL - TRACT (1) AC 392.00 $7.50000 1
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07342005 LITTER REMOVAL - TRACT (2) AC 918.00 $7.50000 1
07342006 LITTER REMOVAL - TRACT (3) AC 224.00 $7.50000 1
07342007 LITTER REMOVAL - TRACT (4) AC 288.00 $7.50000 1
07342008 LITTER REMOVAL - TRACT (5) AC 532.00 $7.50000 1
07342009 LITTER REMOVAL - TRACT (6) AC 576.00 $7.50000 1
07342010 LITTER REMOVAL - TRACT (7) AC 220.00 $7.50000 1
07342011 LITTER REMOVAL - TRACT (8) AC 232.00 $7.50000 1
07342012 LITTER REMOVAL - TRACT (9) AC 512.00 $7.50000 1
07342013 LITTER REMOVAL - TRACT (10) AC 438.00 $7.50000 1
07342014 LITTER REMOVAL - TRACT (11) AC 204.00 $7.50000 1
07342015 LITTER REMOVAL - TRACT (12) AC 330.00 $7.50000 1
07342016 LITTER REMOVAL - TRACT (13) AC 372.00 $7.50000 1
07342017 LITTER REMOVAL - TRACT (14) AC 318.00 $7.50000 1
07342018 LITTER REMOVAL - TRACT (15) AC 24.00 $7.50000 1
07342019 LITTER REMOVAL - TRACT (16) AC 6.00 $7.50000 1
07342020 LITTER REMOVAL - TRACT (17) AC 42.00 $7.50000 1
07342021 LITTER REMOVAL - TRACT (18) AC 354.00 $7.50000 1
07342022 LITTER REMOVAL - TRACT (19) AC 1,014.00 $7.50000 1
07342023 LITTER REMOVAL - TRACT (20) AC 1,200.00 $7.50000 1
07342024 LITTER REMOVAL - TRACT (21) AC 438.00 $7.50000 1
07342025 LITTER REMOVAL - TRACT (22) AC 336.00 $7.50000 1
07342026 LITTER REMOVAL - TRACT (23) AC 1,320.00 $7.50000 1
07342027 LITTER REMOVAL - TRACT (24) AC 990.00 $7.50000 1
07342028 LITTER REMOVAL - TRACT (25) AC 702.00 $7.50000 1
07342056 LITTER REMOVAL - TRACT (1) CYC 6.00 $202.04000 1
07342057 LITTER REMOVAL - TRACT (2) CYC 9.00 $17.01000 1
07342058 LITTER REMOVAL - TRACT (3) CYC 2.00 $1,318.40000 1
07342059 LITTER REMOVAL - TRACT (4) CYC 2.00 $216.73000 1
07342060 LITTER REMOVAL - TRACT (5) CYC 2.00 $69.15000 1
07342061 LITTER REMOVAL - TRACT (6) CYC 12.00 $821.52000 1
07342062 LITTER REMOVAL - TRACT (7) CYC 12.00 $139.07000 1
07342063 LITTER REMOVAL - TRACT (8) CYC 4.00 $1,213.31000 1
07342064 LITTER REMOVAL - TRACT (9) CYC 2.00 $1,361.25000 1
07342065 LITTER REMOVAL - TRACT (10) CYC 6.00 $244.92000 1
07342066 LITTER REMOVAL - TRACT (11) CYC 8.00 $1,840.72000 1
07342067 LITTER REMOVAL - TRACT (12) CYC 17.00 $6,114.26000 1
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07342068 LITTER REMOVAL - TRACT (13) CYC 3.00 $3,602.25000 1
07342069 LITTER REMOVAL - TRACT (14) CYC 2.00 $354.59000 1
07342070 LITTER REMOVAL - TRACT (15) CYC 3.00 $426.25000 1
07342071 LITTER REMOVAL - TRACT (16) CYC 12.00 $707.39000 1
07342072 LITTER REMOVAL - TRACT (17) CYC 12.00 $814.80000 1
07342073 LITTER REMOVAL - TRACT (18) CYC 6.00 $264.35000 1
07342074 LITTER REMOVAL - TRACT (19) CYC 5.00 $231.45000 1
07342075 LITTER REMOVAL - TRACT (20) CYC 12.00 $747.08000 1
07342076 LITTER REMOVAL - TRACT (21) CYC 3.00 $459.27000 1
07342077 LITTER REMOVAL - TRACT (22) CYC 8.00 $334.66000 1
07342078 LITTER REMOVAL - TRACT (23) CYC 6.00 $2,472.15000 1
07342079 LITTER REMOVAL - TRACT (24) CYC 6.00 $61.55000 1
07342080 LITTER REMOVAL - TRACT (25) CYC 3.00 $2,509.74000 1
07342081 LITTER REMOVAL - TRACT (26) CYC 4.00 $236.85000 1
07342082 LITTER REMOVAL - TRACT (27) CYC 4.00 $1,677.00000 1
07342083 LITTER REMOVAL - TRACT (28) CYC 3.00 $113.41000 1
07342084 LITTER REMOVAL - TRACT (29) CYC 2.00 $778.38000 1
07342085 LITTER REMOVAL - TRACT (30) CYC 4.00 $117.75000 1
07342086 LITTER REMOVAL - TRACT (31) CYC 2.00 $39.68000 1
07342087 LITTER REMOVAL - TRACT (32) CYC 8.00 $202.95000 1
07352001 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) CYC 141.00 $1,165.84000 3
07352002 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) MI 3,302.60 $60.53000 2
07352003 DEBRIS REMOVAL (FRONTAGE ROADS) CYC 16.00 $750.00000 2
07352005 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) CYC 16.00 $750.00000 2
07352006 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) MI 1,675.00 $65.00000 1
07352007 DEBRIS REMOVAL (SPOT DEBRIS) MI 2.50 $3,600.00000 14.50 $872.41000 4
07352132 DEBRIS REMOVAL (STREET) CYC 4.00 $445.00000 1
07382001 CLEANING/SWEEPING (CENTER MEDIAN) CYC 11.00 $3,847.73000 2
07382002 CLEANING/SWEEPING (CENTER MEDIAN) MI 7,412.31 $167.21000 4
07382003 CLEANING/SWEEPING (OUTSIDE MAIN LANE) CYC 41.00 $785.37000 126.00 $1,110.32000 6
07382004 CLEANING/SWEEPING (OUTSIDE MAIN LANE) MI 6,740.71 $167.65000 4
07382005 CLEANING/SWEEPING (FRONTAGE ROAD) CYC 50.00 $1,016.00000 88.00 $1,177.27000 4
07382006 CLEANING/SWEEPING (FRONTAGE ROAD) MI 6,809.10 $167.54000 4
07382007 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) CYC 40.00 $770.00000 78.00 $1,246.15000 3
07382008 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) MI 5,533.34 $165.68000 4
07382009 CLEANING/SWEEPING (AGGREGATE REMOVAL) MI 250.00 $164.80000 2
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07382010 CLEANING/SWEEPING (SPOT) MI 15.00 $500.00000 15.87 $582.23000 2
07382011 CLEANING/SWEEPING (HANDWORK) SY 112,404.00 $0.55000 2
07382013 CLEANING/SWEEPING (DIRECT CONNECTOR) CYC 5.00 $1,800.00000 1
07382094 CLEAN/SWEEP-CENTER MEDIAN-AREA (1) CYC 6.00 $1,630.00000 1
07382095 CLEAN/SWEEP-CENTER MEDIAN-AREA (2) CYC 6.00 $510.00000 1
07382096 CLEAN/SWEEP-CENTER MEDIAN-AREA (3) CYC 6.00 $1,700.00000 1
07382099 CLEAN/SWEEP-CENTER MEDIAN-AREA (6) CYC 6.00 $1,600.00000 1
07382102 CLEAN/SWEEP-CENTER MEDIAN-AREA (9) CYC 6.00 $130.00000 1
07382106 CLEAN/SWEEP-CENTER MEDIAN-AREA (13) CYC 6.00 $1,050.00000 1
07382107 CLEAN/SWEEP-CENTER MEDIAN-AREA (14) CYC 6.00 $290.00000 1
07382108 CLEAN/SWEEP-CENTER MEDIAN-AREA (15) CYC 6.00 $580.00000 1
07382109 CLEAN/SWEEP-CENTER MEDIAN-AREA (16) CYC 6.00 $970.00000 1
07382114 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (1) CYC 6.00 $1,700.00000 1
07382115 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (2) CYC 6.00 $600.00000 1
07382116 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (3) CYC 6.00 $600.00000 1
07382119 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (6) CYC 6.00 $1,580.00000 1
07382122 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (9) CYC 6.00 $750.00000 1
07382124 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (11) CYC 6.00 $380.00000 1
07382125 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (12) CYC 6.00 $50.00000 1
07382126 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (13) CYC 6.00 $1,060.53000 1
07382127 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (14) CYC 6.00 $250.00000 1
07382128 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (15) CYC 6.00 $600.00000 1
07382129 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (16) CYC 6.00 $950.00000 1
07382134 CLEAN/SWEEP-FRONTAGE ROAD-AREA (1) CYC 6.00 $480.00000 1
07382135 CLEAN/SWEEP-FRONTAGE ROAD-AREA (2) CYC 6.00 $500.00000 1
07382136 CLEAN/SWEEP-FRONTAGE ROAD-AREA (3) CYC 6.00 $1,730.00000 1
07382139 CLEAN/SWEEP-FRONTAGE ROAD-AREA (6) CYC 6.00 $215.00000 1
07382174 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 3) CYC 6.00 $1,800.00000 1
07382176 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 1) CYC 6.00 $180.00000 1
07382186 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 2) CYC 6.00 $500.00000 1
07382224 CLEANING/SWEEPING (STREET) CYC 4.00 $710.00000 1
07402001 GRAFFITI REMOVAL (BLAST CLEANING) SF 6,500.00 $0.91000 2
07402002 GRAFFITI REMOVAL (PAINTING) SF 20,000.00 $1.93000 2
07402003 GRAFFITI REMOVAL (CHEMICAL CLEANING) SF 4,000.00 $2.93000 2
07402004 ANTI-GRAFFITI COATING (SACRIFICIAL) SF 2,500.00 $1.50000 1
07402005 ANTI-GRAFFITI COATING (PERMANENT) SF 663.00 $2.00000 41,891.00 $0.94000 5
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07452006 JANITORIAL MAINT (PICNIC AREAS) CYC 968.00 $78.16000 5
07452007 GROUNDS MAINT (MOWING/TRIMMING) CYC 500.00 $64.48000 5
07452009 GROUNDS MAINT (TREE PRUN/LEAF REMOVAL) CYC 2.00 $50.00000 1
07452010 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (1) CYC 36.00 $40.00000 1
07452011 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (2) CYC 36.00 $40.00000 1
07452012 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (3) CYC 36.00 $40.00000 1
07452013 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (4) CYC 36.00 $40.00000 1
07452100 JANITORIAL MAINT-PICNIC AREA-SITE (1) CYC 416.00 $50.00000 2
07452101 JANITORIAL MAINT-PICNIC AREA-SITE (2) CYC 416.00 $50.00000 2
07452102 JANITORIAL MAINT-PICNIC AREA-SITE (3) CYC 416.00 $50.00000 2
07452103 JANITORIAL MAINT-PICNIC AREA-SITE (4) CYC 520.00 $57.60000 2
07452104 JANITORIAL MAINT-PICNIC AREA-SITE (5) CYC 312.00 $66.00000 1
07452160 LITTER BRLS OUTSIDE PICNIC & REST AREA CY 108.00 $100.00000 1
07512005 LITTER PICKUP (SITE A) CYC 104.00 $100.00000 1
07512006 MOWING, TRIMMING, AND EDGING (SITE A) CYC 3.00 $780.00000 3.00 $780.00000 1
07512025 LITTER PICKUP CYC 24.00 $100.00000 1
07512027 MOWING, TRIMMING, AND EDGING CYC 12.00 $100.00000 1
07512030 PLANT BED MAINTENANCE CYC 1.00 $450.00000 1
07512031 PRUNING CYC 1.00 $450.00000 1
07522019 BRUSH REMOVAL MI 14.00 $461.07000 3
07522020 TREE TRIMMING/BRUSH REMOVAL MI 16.21 $2,437.00000 1
07522022 TREE REMOVAL (4"-12" DIA) EA 8.00 $250.00000 2,848.00 $39.97000 5
07522023 TREE REMOVAL (12"-18" DIA) EA 8.00 $500.00000 1,096.00 $42.86000 5
07522024 TREE REMOVAL (18"-24" DIA) EA 7.00 $700.00000 734.00 $47.85000 4
07522025 TREE REMOVAL (24"-30" DIA) EA 491.00 $44.02000 3
07522026 TREE REMOVAL (30"-36" DIA) EA 139.00 $47.27000 3
07522027 TREE REMOVAL (36"-42" DIA) EA 84.00 $51.04000 3
07522028 TREE REMOVAL (42"-48" DIA) EA 40.00 $79.23000 3
07522029 TREE REMOVAL (48"-60" DIA) EA 20.00 $87.98000 3
07522030 TREE REMOVAL (60"-72" DIA) EA 12.00 $59.13000 2
07522047 TREE TRIMMING AC 2.20 $10,000.00000 2.20 $10,000.00000 1
07522053 TREE TRIMMING EA 100.00 $17.00000 1
07522054 STUMP REMOVAL (12" OR LESS) EA 20.00 $60.00000 1
07522055 STUMP REMOVAL (GREATER THAN 12") EA 70.00 $70.00000 1
07602001 DITCH CLEANING AND RESHAPING (FOOT) LF 20,000.00 $2.00000 206,819.00 $1.21000 2
07642001 DRAIN INLET CLEANING EA 124.00 $233.23000 4
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07642002 PUMP STATION WELL CLEANING EA 48.00 $2,250.00000 3
07642003 BASKET AND INLET PIPE CLEANING EA 48.00 $258.33000 3
07642004 DOWNSPOUT CLEANING EA 100.00 $250.00000 2
07642005 SUMP CLEANING EA 12.00 $233.33000 2
07642006 STORM SEWER CLEANING(PIPE)(12"-18" DIA) LF 10,060.00 $2.27000 2
07642007 STORM SEWER CLEANING(PIPE)(19"-24" DIA) LF 25,000.00 $2.25000 1
07642008 STORM SEWER CLEANING(PIPE)(25"-30" DIA) LF 7,000.00 $2.50000 1
07642009 STORM SEWER CLEANING(PIPE)(31"-36" DIA) LF 4,625.00 $4.30000 2
07642010 STORM SEWER CLEANING(PIPE)(37"-42" DIA) LF 2,000.00 $4.00000 1
07642011 STORM SEWER CLEANING(PIPE)(43"-54" DIA) LF 1,000.00 $5.00000 1
07642015 STORM SEWER CLEAN(BOX CULV)(6-<12 SF) LF 129.00 $20.00000 1,129.00 $8.49000 2
07642016 STORM SEWER CLEAN(BOX CULV)(12-<24 SF) LF 1,000.00 $9.00000 1
07642017 STORM SEWER CLEAN(BOX CULV)(24-<48 SF) LF 1,400.00 $15.71000 2
07642018 STORM SEWER CLEAN(BOX CULV)(48-<96 SF) LF 1,000.00 $12.00000 1
07642020 SLOTTED DRAIN CLEANING LF 100.00 $2.00000 1
07702001 REPAIR RAIL ELEMENT (W-BEAM) LF 204,500.00 $11.26000 11
07702002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF 595.00 $15.00000 10
07702003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF 433.00 $20.83000 9
07702004 REM/REPL TIMBER/STL POST W/O CONC FND EA 14,075.00 $25.18000 11
07702005 REM/REPL TIMBER/STL POST W/ CONC FND EA 1,540.00 $49.40000 10
07702006 REALIGN POSTS EA 11,400.00 $11.43000 11
07702007 REPAIR OF TERMINAL ANCHORS POSTS EA 40.00 $55.30000 7
07702008 REPLACE TERMINAL ANCHOR POSTS EA 28.00 $23.04000 7
07702009 REMOVE GDRAIL END TRT/ REPL WITH SGT EA 241.00 $1,651.87000 11
07702010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA 500.00 $478.10000 11
07702011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF 56,850.00 $12.75000 11
07702012 REPLACE SINGLE GDRAIL TERMINAL POST EA 5,820.00 $55.55000 11
07702014 REPAIR STEEL POST WITH BASE PLATE EA 199.00 $38.52000 9
07702016 REPAIR SINGLE GUARDRAIL TERMINAL EA 25.00 $1,500.00000 1
07702018 REM/REPL TIMBER POST W/O CONC FND EA 350.00 $22.00000 1
07702022 REM & RESET SGT IMPACT HEAD EA 220.00 $154.68000 5
07702023 REPLACE SGT OBJECT MARKER EA 20.00 $44.00000 1
07702024 REPLACE SGT CABLE ANCHOR EA 30.00 $63.67000 2
07702025 REPLACE SGT CABLE ASSEMBLY EA 37.00 $111.62000 2
07702026 REPLACE SGT STRUT EA 12.00 $69.17000 2
07702027 REMOVE & REPLACE BLOCKOUT EA 30.00 $28.00000 1
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07702031 INSTALL BLOCKOUT EA 425.00 $15.76000 2
07702033 INSTALL BLOCKOUT EA 30.00 $1.00000 1
07702034 REMOVE AND RESET SGT IMPACT HEAD EA 1,165.00 $254.87000 4
07702035 REPAIR RAIL ELEMENT (CURVED RAIL) LF 85.00 $12.00000 1
07722001 POST AND CABLE FENCE(REMOVAL) LF 500.00 $1.00000 2
07722002 POST AND CABLE FENCE(REMV CONC ANCHOR) EA 22.00 $31.82000 3
07722003 POST AND CABLE FENCE(NEW INSTALLATION) LF 22,229.00 $3.64000 6
07722004 POST AND CABLE FENCE(NEW CONC ANCHOR) EA 66.00 $36.74000 5
07722005 POST AND CABLE FENCE(REMV/REPL POSTS) EA 705.00 $30.04000 5
07722006 POST AND CABLE FENCE(RMV/REPL CNC ANCH) EA 65.00 $33.50000 3
07722007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 13,800.00 $3.86000 5
07722009 POST AND CABLE FENCE (REPAIR) LF 34,000.00 $1.50000 2
07742001 REMOVE AND REPLACE (TRACC) EA 6.00 $7,616.67000 3
07742002 REMOVE AND REPLACE (WIDE TRACC) EA 2.00 $16,000.00000 1
07742006 REPAIR (TRACC) EA 39.00 $1,392.31000 5
07742007 REPAIR (TRACC) LF 2.00 $1,500.00000 1
07742009 REPAIR (WIDE TRACC) LF 20.00 $1,500.00000 1
07742010 REPAIR (REACT) EA 64.00 $1,125.00000 3
07742014 REMOVE AND REPLACE (NARROW QUAD) EA 4.00 $13,000.00000 2
07742015 REPAIR (NARROW QUAD) EA 4.00 $1,675.00000 2
07742018 REPAIR (CATGR-FRONT SECTION) EA 4.00 $2,000.00000 2
07742019 REPAIR (CATGR-END SECTION) EA 4.00 $1,000.00000 2
07742027 REPAIR REACT(N)(CYLINDERS) EA 40.00 $900.00000 2
07742028 REPAIR (QUAD)(N)(BAY) EA 682.00 $1,228.52000 4
07742029 REPAIR (QUAD)(W)(BAY) EA 50.00 $900.00000 3
07742034 REPAIR REACT (MISC) (HARDWARE) EA 40.00 $735.00000 1
07742035 REPAIR REACT (CYLINDERS) EA 10.00 $2,125.00000 1
07742038 REMOVE AND REPLACE (FASTRACC) EA 6.00 $8,600.00000 3
07742044 REMOVE AND REPLACE (SMTC)(N) EA 4.00 $19,000.00000 2
07742045 REPAIR (SMTC)(N) EA 40.00 $625.00000 2
07742046 REMOVE AND REPLACE (SMTC)(W) EA 2.00 $19,000.00000 2
07742047 REPAIR (SMTC)(W) EA 10.00 $625.00000 2
07742048 REPAIR (VIA-SAND FILL PLASTIC BARRELS) EA 3,250.00 $228.77000 3
07742052 REPAIR (FASTRACC) LF 60.00 $300.00000 1
07742055 REPAIR (FASTRACC)(BAY) EA 20.00 $2,200.00000 1
07762001 REPAIR (STEEL POST W/ W-BEAM-T101) LF 50.00 $38.00000 1
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07762004 REPAIR(STL POST W/DOUBLED W-BEAMS-T6) LF 285.00 $19.47000 2
07762014 REP METAL POST W/BASE PLATE (T6 RAIL) EA 10.00 $10.00000 1
07762020 REPAIR (TY T101RC) LF 200.00 $10.00000 1
07762021 REPAIR (TY T1-101R) LF 300.00 $33.00000 1
07762024 REP MTL PST W/BASE PLATE (TY T101RC) EA 5.00 $10.00000 1
07762032 REPAIR (STEEL POST W/CHANNEL IRON RAIL) LF 100.00 $37.00000 1
07762039 BOX BEAM MEDIAN BARRIER REPAIR LF 250.00 $4.00000 1
07762040 BOX BEAM MEDIAN BARRIER POST EA 80.00 $10.00000 1
07802001 EPOXY INJECTION (TY IX) LF 356.00 $1.00000 1
07842007 REPAIR STL BRIDGE MEMBERS LS 1.00 $63,000.00000 3.00 $56,600.00000 2
07842066 REPAIR STEEL BRIDGE MEMBER (DOOR) EA 9.00 $1,600.00000 1
07882001 CONCRETE BEAM REPAIR EA 3.00 $6,100.00000 2
07882002 CONCRETE BEAM REPAIR (CFRP) EA 5.00 $3,500.00000 1
08002001 NO.OF WORKING DAYS $/D 8,500.00 $303.00000 1
08002002 NO. OF DAYS MILESTONE 1 $/D 10,000.00 $25.00000 1
08002003 NO. OF DAYS MILESTONE 2 $/D 10,000.00 $30.00000 1
10032001 LANDSCAPE BOULDERS EA 3.00 $525.00000 31.00 $381.45000 3
10092002 LANDSCAPE SOIL AMENDMENT (TYPE I) SY 17,406.00 $0.23000 93,250.00 $0.20000 5
10092003 LANDSCAPE SOIL AMENDMENT (TYPE II) SY 17,406.00 $0.30000 93,172.00 $0.10000 4
10092004 LANDSCAPE SOIL AMENDMENT (TYPE III) SY 531.00 $5.00000 16,976.00 $2.60000 3
10092005 LANDSCAPE SOIL AMENDMENT (TYPE IV) SY 4,248.00 $0.50000 53,607.00 $0.47000 3
10092006 LANDSCAPE SOIL AMENDMENT (TYPE V) SY 531.00 $0.50000 33,104.00 $0.37000 3
10112001 COMPOST FILTER BERM CY 270.00 $25.00000 1
10122001 TRANSPLANT PLANT MATERIAL (TYPE I) EA 10.00 $600.00000 10.00 $600.00000 1
10122004 TRANSPLANT PLANT MATERIAL (TYPE II) EA 33.00 $300.00000 33.00 $300.00000 1
10122005 TRANSPLANT PLANT MATERIAL (TYPE III) EA 42.00 $200.00000 42.00 $200.00000 1
10122006 TRANSPLANT PLANT MATERIAL (TYPE IV) EA 30.00 $100.00000 30.00 $100.00000 1
10122007 TRANSPLANT PLANT MATERIAL (TYPE V) EA 920.00 $8.00000 920.00 $8.00000 1
10132001 TRASH RECEPTACLES EA 10.00 $1,052.00000 10.00 $1,052.00000 1
10142001 LANDSCAPE AMENITY EA 1.00 $40,000.00000 5.00 $13,145.00000 2
10142003 LANDSCAPE AMENITY (TY 1) EA 10.00 $2,751.20000 2
10142004 LANDSCAPE AMENITY (TY 2) EA 8.00 $3,341.28000 2
10142005 LANDSCAPE AMENITY (ARCH LETTERS) EA 22.00 $150.00000 1
10142006 LANDSCAPE AMENITY (ILLUMINATION) EA 21.00 $4,725.00000 21.00 $4,725.00000 1
10142007 LANDSCAPE AMENITY (TY 3) EA 8.00 $5,300.00000 1
10142008 LANDSCAPE AMENITY (TY 4) EA 24.00 $2,400.00000 1
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10142009 LANDSCAPE AMENITY (TY 5) EA 7.00 $2,700.00000 1
10142010 LANDSCAPE AMENITY (TY 6) EA 3.00 $900.00000 1
10142011 LANDSCAPE AMENITY (TY 7) EA 58.00 $150.00000 1
10142022 LANDSCAPE AMENITY (BENCH) EA 5.00 $1,145.00000 5.00 $1,145.00000 1
10142023 LANDSCAPE AMENITY (TREE GRATE) EA 89.00 $1,181.00000 89.00 $1,181.00000 1
10142029 LNDSCP AMENITY(DECORATIVE SIGN STRUCT) EA 1.00 $1,500.00000 1
10142031 LANDSCAPE AMENITY (BIKE RACK) EA 20.00 $820.00000 1
10162001 LOOSE AGGREGATE FOR GROUNDCOVER (TY I) CY 1,147.80 $90.51000 3
10162002 LOOSE AGGREGATE FOR GROUNDCOVER (TY II) CY 19.00 $30.00000 1
10182001 TREE PROTECTION EA 1.00 $400.00000 1.00 $400.00000 1
10792001 STONE MASONRY (RIPRAP VENEER) SF 2,792.00 $12.00000 1
10802001 TREE PROTECTION EA 3.00 $775.00000 1
10852001 DECOMPOSED GRANITE ROCK PATH SF 9,114.00 $1.00000 9,114.00 $1.00000 1
30112001 RAISING AND UNDERSEALING CONCRETE SLABS LB 51,691.20 $3.44000 2
30142001 DIAMOND GRINDING CONCRETE PAVEMENT SY 23,316.10 $6.00000 1
30432001 RAISING & UNDERSEALING CONCRETE SLABS LB 17,600.00 $5.46000 2
30612004 FAST TRK CONC(CONT REINF HY STL)(13") SY 16,748.00 $61.11000 71,194.00 $57.59000 5
30612006 FAST TRK CONC(CONT REINF HY STL)(9") SY 3,672.00 $66.50000 1
31272001 TBPFC (MEMBRANE) GAL 132,809.36 $2.79000 132,809.36 $2.79000 3
31272002 TBPFC (ASPHALT)(PG 76-22) TON 1,599.65 $607.85000 1,599.65 $607.85000 3
31272003 TBPFC (AGGREGATE)(SAC-A) TON 25,051.18 $64.89000 25,051.18 $64.89000 3
31422001 UTBHMWC (MEMBRANE) GAL 15,510.00 $2.85000 136,778.66 $3.00000 5
31422002 UTBHMWC (AGGREGATE)(TY C) TON 2,021.00 $116.00000 17,283.50 $95.65000 4
31422003 UTBHMWC (ASPHALT)(PG 76-22) TON 271.00 $491.06000 1,245.27 $251.07000 6
31422004 UTBHMWC (MEMBRANE) TON 58.10 $1,263.00000 58.10 $1,263.00000 1
31422005 UTBHMWC (AGGREGATE)(TY C) TON 2,490.00 $123.07000 1
31422007 UTBHMWC (MEMBRANE) GAL 9,775.00 $3.42000 1
31422008 UTBHMWC (ASPHALT) TON 90.00 $685.00000 1
31422009 UTBHMWC (AGGREGATE) (TY C) TON 1,715.00 $81.36000 1
31422010 UTBHMWC (AGGREGATE)(TY B) TON 3,131.00 $99.00000 3,131.00 $99.00000 1
31432001 RUBBLIZING CONC PAVEMENT (TY-I OR II) SY 39,424.00 $1.55000 1
31432002 PAVEMENT STRUCTURE REPAIR SY 1,250.00 $4.00000 1
31572001 LOAD HAUL & DIST AGGR(TY L,PL,PD)(GR 5) CY 1,000.00 $10.00000 1
31652002 CAM (ASPHALT) PG(70-22) TON 939.00 $730.00000 1
31652003 CAM (AGGREGATE) TON 11,740.00 $55.00000 1
31922001 REMOVE STORE & REPLACE LOOSE AGGR CY 25.70 $20.00000 1
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31942001 DIAMOND GRINDING PAVEMENT SY 578.00 $6.61000 578.00 $6.61000 1
31952001 DIAMOND GRINDING PAVEMENT SY 6,160.00 $3.25000 1
31992001 FAST TRK CONC (CNT RNF HY STL)(12 IN) SY 3,138.00 $60.00000 3,138.00 $60.00000 1
40072014 PEDESTRIAN TRUSS BRIDGE SPAN (90FT) EA 1.00 $89,000.00000 1.00 $89,000.00000 1
40222001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 10,144.00 $32.00000 10,144.00 $32.00000 1
40362009 SOUND WALL (14FT)(HORIZ SCHEME) LF 664.00 $260.00000 1
40362010 SOUND WALL (16FT)(HORIZ SCHEME) LF 2,218.00 $275.00000 1
41162001 SOIL NAIL ANCHORS LF 73,997.00 $9.48000 3
41182001 ROCK NAIL ANCHORS LF 7,413.00 $13.60000 7,413.00 $13.60000 1
41592001 REPLACE ELASTOMERIC BEARING PADS EA 10.00 $8,000.00000 1
43292001 ORNAMENTAL STEEL FENCE LF 4,146.40 $135.00000 1
43472001 AUTOMATIC PUMPING STATION LS 1.00 $4,668,000.00000 1
44242001 BIRD DETERENT SYSTEM LF 25,898.00 $13.00000 1
44262001 STEEL CASING PIPE LF 330.00 $30.45000 330.00 $30.45000 1
44302001 TRENCH DRAIN LF 73.00 $300.00000 1
44662001 PREFAB BRIDGE SPAN (50 FT) EA 2.00 $56,500.00000 1
44662002 PREFAB BRIDGE SPAN (70 FT) EA 2.00 $74,000.00000 1
44662003 PREFAB BRIDGE SPAN (90 FT) EA 2.00 $85,000.00000 1
44792001 FIBER REINF CONC (SIDEWALK 4") SY 4,984.00 $32.00000 1
44792002 FIBER REINF CONC (CURB RAMPS) SY 2,188.00 $65.00000 1
44852001 TRUSS GUSSET REPAIRS (G01) EA 4.00 $15,000.00000 1
44852002 TRUSS GUSSET REPAIRS (G02) EA 12.00 $15,000.00000 1
44852003 TRUSS GUSSET REPAIRS (G03) EA 16.00 $16,000.00000 1
44852004 TRUSS GUSSET REPAIRS (G04) EA 2.00 $10,000.00000 1
44852005 TRUSS GUSSET REPAIRS (G11) EA 4.00 $18,000.00000 1
44852006 TRUSS GUSSET REPAIRS (G12) EA 8.00 $12,000.00000 1
44852007 TRUSS GUSSET REPAIRS (G13) EA 4.00 $15,000.00000 1
44852008 TRUSS GUSSET REPAIRS (G14) EA 1.00 $30,000.00000 1
44852009 TRUSS GUSSET REPAIRS (G15) EA 4.00 $12,000.00000 1
44852010 TRUSS GUSSET REPAIRS (G17) EA 4.00 $17,000.00000 1
44852011 TRUSS GUSSET REPAIRS (G18) EA 20.00 $15,000.00000 1
44852012 TRUSS GUSSET REPAIRS (G19) EA 4.00 $16,000.00000 1
44852013 TRUSS GUSSET REPAIRS (G20) EA 4.00 $16,000.00000 1
44852014 TRUSS GUSSET REPAIRS (G21) EA 4.00 $16,000.00000 1
44852015 TRUSS GUSSET REPAIRS (G22) EA 4.00 $16,000.00000 1
44852016 TRUSS GUSSET REPAIRS (G23) EA 4.00 $16,000.00000 1
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44852017 TRUSS GUSSET REPAIRS (G24) EA 2.00 $16,000.00000 1
44852018 TRUSS GUSSET REPAIRS (G25) EA 10.00 $20,000.00000 1
44852019 TRUSS GUSSET REPAIRS (G26) EA 2.00 $23,000.00000 1
44852020 TRUSS GUSSET REPAIRS (G27) EA 2.00 $23,000.00000 1
44852021 TRUSS GUSSET REPAIRS (G28) EA 2.00 $23,000.00000 1
44852022 TRUSS GUSSET REPAIRS (G29) EA 2.00 $23,000.00000 1
44852023 TRUSS GUSSET REPAIRS (G30) EA 2.00 $23,000.00000 1
44852024 TRUSS GUSSET REPAIRS (G31) EA 1.00 $5,000.00000 1
44852025 TRUSS GUSSET REPAIRS (G32) EA 2.00 $8,000.00000 1
44852026 TRUSS GUSSET REPAIRS (G33) EA 2.00 $13,000.00000 1
44852027 TRUSS GUSSET REPAIRS (G34) EA 4.00 $12,000.00000 1
44852028 TRUSS GUSSET REPAIRS (G35) EA 4.00 $16,000.00000 1
44852029 TRUSS GUSSET REPAIRS (G36) EA 1.00 $15,000.00000 1
44852030 TRUSS GUSSET REPAIRS (G37) EA 2.00 $15,000.00000 1
44852031 TRUSS GUSSET REPAIRS (G38) EA 2.00 $15,000.00000 1
44852032 TRUSS GUSSET REPAIRS (G39) EA 2.00 $15,000.00000 1
44852033 TRUSS GUSSET REPAIRS (G40) EA 2.00 $15,000.00000 1
44852034 TRUSS GUSSET REPAIRS (S01) EA 1.00 $13,000.00000 1
44852035 TRUSS GUSSET REPAIRS (S02) EA 1.00 $13,000.00000 1
44852036 TRUSS GUSSET REPAIRS (S03) EA 1.00 $13,000.00000 1
44852037 TRUSS GUSSET REPAIRS (S04) EA 1.00 $12,000.00000 1
44852038 TRUSS GUSSET REPAIRS (S05) EA 1.00 $12,000.00000 1
44852039 TRUSS GUSSET REPAIRS (S06) EA 1.00 $12,000.00000 1
44852040 TRUSS GUSSET REPAIRS (S07) EA 2.00 $15,000.00000 1
44852041 TRUSS GUSSET REPAIRS (S08) EA 2.00 $13,000.00000 1
44852042 TRUSS GUSSET REPAIRS (S09) EA 1.00 $15,000.00000 1
44852043 TRUSS GUSSET REPAIRS (S10) EA 1.00 $14,000.00000 1
44852044 TRUSS GUSSET REPAIRS (S11) EA 1.00 $15,000.00000 1
44852045 TRUSS GUSSET REPAIRS (S12) EA 1.00 $15,000.00000 1
44852046 TRUSS GUSSET REPAIRS (S13) EA 1.00 $16,000.00000 1
44852047 TRUSS GUSSET REPAIRS (S14) EA 1.00 $15,000.00000 1
44852048 TRUSS GUSSET REPAIRS (S15) EA 2.00 $14,000.00000 1
44852049 TRUSS GUSSET REPAIRS (S16) EA 7.00 $3,000.00000 1
44862001 TRUSS MEMBER REPAIRS (M01) EA 4.00 $80,000.00000 1
44862002 TRUSS MEMBER REPAIRS (M02) EA 2.00 $65,000.00000 1
44862003 TRUSS MEMBER REPAIRS (M03) EA 1.00 $60,000.00000 1
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44862004 TRUSS MEMBER REPAIRS (M08) EA 4.00 $40,000.00000 1
44862005 TRUSS MEMBER REPAIRS (M09) EA 1.00 $34,000.00000 1
44862006 TRUSS MEMBER REPAIRS (M10) EA 1.00 $5,000.00000 1
44862007 TRUSS MEMBER REPAIRS (K01) EA 14.00 $2,000.00000 1
44862008 TRUSS MEMBER REPAIRS (K02) EA 22.00 $2,000.00000 1
44862009 TRUSS MEMBER REPAIRS (KO3) LF 3,098.00 $40.00000 1
44862010 TRUSS MEMBER REPAIRS (KO4) LF 138.00 $50.00000 1
44862011 TRUSS MEMBER REPAIRS (KO5) LF 457.00 $50.00000 1
44862012 TRUSS MEMBER REPAIRS (K06) EA 7.00 $2,000.00000 1
44862013 TRUSS MEMBER REPAIRS (X01) EA 12.00 $800.00000 1
44862014 TRUSS MEMBER REPAIRS (X04) EA 12.00 $1,800.00000 1
44862015 TRUSS MEMBER REPAIRS (X06) EA 32.00 $600.00000 1
44862016 TRUSS MEMBER REPAIRS (X07) EA 56.00 $700.00000 1
44862017 TRUSS MEMBER REPAIRS (X10) EA 61.00 $150.00000 1
44872001 REPLACE RIVETS OR BOLTS (X02) EA 168.00 $300.00000 1
44912001 TYPE CAC CONCRETE CY 3.70 $300.00000 1
44972001 TEMPORARY PLATFORM ACCESS LS 1.00 $250,000.00000 1
44982001 PREFAB PEDESTRIAN TRUSS BRIDGE EA 1.00 $568,000.00000 1.00 $568,000.00000 1
44992001 UHMW-PE FENDER PADS EA 126.00 $735.00000 1
45012001 TRENCH DRAIN LF 640.00 $160.00000 640.00 $160.00000 1
45112001 BRIDGE DRAINAGE PIPE LF 85.00 $38.00000 85.00 $38.00000 1
50492001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 4,490.00 $2.45000 6,826.00 $3.04000 7
50492002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 29,480.00 $5.58000 56,080.00 $5.37000 21
50492003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 1,230.00 $3.52000 10,476.00 $3.62000 15
50502001 CONC TRAF BAR CONNECT HDWDR (PORT) EA 1,724.00 $25.60000 1,724.00 $25.60000 2
51482017 6 IN STEEL CASING PIPE LF 949.00 $20.93000 1
52362002 GEOGRID BASE REINFORCEMENT SY 25,000.00 $4.00000 1
52612001 GEOGRID REINFORCEMENT (TY I) SY 82,028.00 $1.44000 2
52892006 SERVICE CONNECTION (SANITARY SEWER) EA 6.00 $900.00000 42.00 $682.71000 2
52892007 MANHOLES (SAN SEWER)(TY 1) EA 62.00 $5,291.86000 2
52892008 MANHOLES (SAN SEWER)(TY 2) EA 7.00 $4,891.68000 1
52892012 MANHOLE (SANITARY SEWER) ( 4' DIA) EA 8.00 $4,862.50000 15.00 $4,250.97000 3
52892016 SANITARY SEWER (PVC) (SDR-26)(8 IN) LF 1,645.00 $34.06000 7,723.00 $45.41000 4
52892017 SANITARY SEWER (PVC) (SDR-26)(12 IN) LF 1,612.00 $44.36000 1
52892018 SANITARY SEWER (PVC) (SDR-26)(10 IN) LF 2,524.00 $61.93000 1
52892019 ADJUST MANHOLE (SAN SEWER) EA 24.00 $294.26000 1
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52892020 SERVICE CONNECT (SAN SEWER) EA 7.00 $429.35000 1
52892024 ABANDON SAN SEWER (10") EA 5.00 $999.62000 1
52892025 ABANDON SANITARY SEWER (12IN) EA 1.00 $271.64000 1
52892026 MANHOLES(SANITARY SEWER)DROP(4' DIA) EA 7.00 $6,187.85000 1
52892029 SANITARY SEWER (4IN)(PVC)(C900) LF 3,295.00 $26.00000 3,295.00 $26.00000 1
52892034 ABANDON SAN SEWER (6IN) EA 3.00 $476.47000 1
52892035 ABANDON SAN SEWER (8IN) EA 12.00 $2,000.00000 24.00 $1,518.83000 2
52892036 JACK BORE OR TUNN CASING(STL)(16IN) LF 711.00 $243.25000 1,241.00 $201.40000 3
52892037 JCK BOR OR TUNN CSNG(STL)SAN SWR(18IN) LF 212.00 $250.00000 212.00 $250.00000 1
52892042 SANITARY SEWER (PVC)(C900)(12IN) LF 880.00 $41.32000 1
52892048 JACK BOR OR TUNN CASING(STL)(20IN) LF 385.00 $140.68000 1
52892050 JACK BOR OR TUNN CASING(STL)(28IN) LF 240.00 $199.48000 1
52892065 SAN SEWER (DI)(8IN) LF 252.00 $78.23000 1
52892066 JK BOR TUN SS (PVC)(SDR26)(8IN) LF 204.00 $80.00000 678.00 $144.09000 2
52892067 SANITARY SEWER (PVC)(10 IN)(C-905) LF 1,473.00 $34.00000 1,473.00 $34.00000 1
52892068 CASING (STEEL)(SAN SEWER)(10 IN) LF 205.00 $83.51000 205.00 $83.51000 2
52892069 WET CONNECTION (SANITARY)(8 IN) EA 2.00 $1,155.00000 2.00 $1,155.00000 1
52892070 WET CONNECTION (SANITARY)(10 IN) EA 3.00 $1,200.00000 3.00 $1,200.00000 1
52892071 MANHOLE (SANITARY SEWER)(5' DIA) EA 9.00 $3,406.08000 1
52892072 JACK BORE OR TUNN CASING(STL)(6") LF 230.00 $76.12000 1
52892073 SAN SEWER (18")(PVC)(SDR26) LF 2,614.00 $52.28000 1
52892074 ABANDON SAN SEWER (4") EA 6.00 $4,000.00000 9.00 $2,865.20000 2
52892078 MANHOLE (SAN SEWER)(CORE DRILL)(4'DIA) EA 1.00 $800.00000 1.00 $800.00000 1
52892083 SANITARY SEWER (2IN)(PVC)(SDR-26)CL160 LF 1,685.00 $14.67000 1
52892084 JK BOR OR TUN(SN SWR)(PVC)(C900)(4IN) LF 170.00 $65.00000 170.00 $65.00000 1
53672001 CABLE BARRIER SYSTEM (TL-3) LF 37,923.27 $4.94000 37,923.27 $4.94000 1
53672002 CABLE BARRIER SYSTEM (TL-4) LF 322,582.00 $5.78000 2
53672005 CABLE BARRIER SYSTEM (TL-3)(10'-0") LF 1,709.43 $6.21000 1,709.43 $6.21000 1
53672007 CABLE BARRIER TERMINAL SECTION (TL-3) EA 12.00 $1,512.23000 12.00 $1,512.23000 1
53672008 CABLE BARRIER TERMINAL SECTION (TL-4) EA 104.00 $1,651.54000 2
54452001 DEAD END ROADWAY BARRICADE LF 96.00 $57.23000 2
54542001 WATER & SEWER SYSTEMS LS 1.00 $276,463.95000 1
54572002 WATER MAIN PIPE (PVC)(6IN) LF 665.00 $38.97000 2
54572003 WATER MAIN PIPE (PVC)(16IN) LF 6,185.00 $36.00000 12,730.00 $41.48000 2
54572004 WATER MAIN PIPE (PVC)(20IN) LF 599.00 $107.36000 1
54572005 CASING (STEEL)(18IN) LF 102.00 $111.65000 1
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54572007 REMOVING WATER VALVE AND BOX EA 4.00 $75.00000 46.00 $229.30000 2
54572010 JCK TUN BOR OR AUG WTR MAIN(PVC)(8IN) LF 346.00 $106.87000 2
54572011 JCK TUN BOR OR AUG WTR MAIN(PVC)(12IN) LF 76.00 $100.00000 215.00 $85.03000 3
54572012 REMOVING AND RELOCATING METER AND BOX EA 11.00 $633.92000 1
54572014 CUT AND PLUG WATER MAIN (16IN) EA 2.00 $1,500.00000 2.00 $1,500.00000 1
54572016 CUT AND PLUG WATER MAIN (20IN) EA 2.00 $1,219.99000 1
54572017 WET CONNECTION (16IN) EA 16.00 $3,000.00000 16.00 $3,000.00000 1
54572018 WET CONNECTION (20IN) EA 2.00 $2,927.96000 1
54572019 REMOVE AND RELOCATE WATER METER&VAULT EA 1.00 $4,000.00000 59.00 $770.40000 3
54572020 WATER MAIN PIPE (PVC)(8IN) LF 200.00 $40.00000 8,358.00 $39.65000 3
54572021 WATER MAIN PIPE (PVC)(12IN) LF 5,139.00 $34.67000 2
54572022 WATER MAIN PIPE (DI)(8IN) LF 739.00 $63.44000 1
54572023 FIRE HYDRANT EA 3.00 $2,200.00000 26.00 $2,444.65000 2
54572024 REMOVING AND SALVAGING FIRE HYDRANT EA 15.00 $1,208.55000 2
54572025 CUT AND PLUG WATER MAIN (6IN) EA 4.00 $258.06000 2
54572026 CUT AND PLUG WATER MAIN (8IN) EA 8.00 $1,000.00000 32.00 $524.49000 2
54572027 CUT AND PLUG WATER MAIN (12IN) EA 80.00 $1,012.50000 92.00 $943.79000 4
54572028 GATE VALVE (6IN) EA 3.00 $650.00000 18.00 $921.66000 2
54572029 GATE VALVE (8IN) EA 4.00 $2,837.50000 23.00 $1,501.29000 3
54572030 GATE VALVE (12IN) EA 5.00 $4,335.40000 15.00 $2,872.51000 3
54572031 TAPPING SLEEVE AND VALVE(8IN X 8IN) EA 4.00 $4,544.44000 1
54572032 SERV LINE(SHORT SIDE)(5/8IN TO 1IN) EA 8.00 $317.20000 1
54572033 SERV LINE(SHORT SIDE)(1_1/2IN TO 2IN) EA 6.00 $799.09000 1
54572034 WET CONNECTION (6IN) EA 1.00 $780.00000 8.00 $651.43000 3
54572035 WET CONNECTION (8IN) EA 4.00 $2,050.00000 21.00 $1,218.13000 4
54572036 WET CONNECTION (12IN) EA 9.00 $1,933.33000 19.00 $1,814.73000 3
54572038 JCK TUN BOR OR AUG CSG (STL) (20IN) LF 483.00 $225.00000 957.00 $277.31000 2
54572039 WATER MAIN PIPE(PVC)(12IN)(DR18)(C900) LF 410.00 $40.00000 410.00 $40.00000 1
54572042 REMOVE AND RELOCATE FIRE HYDRANT EA 6.00 $2,000.00000 6.00 $2,000.00000 1
54572043 WATER MAIN PIPE (PVC)(1IN) LF 1,014.00 $4.30000 1
54572044 WET CONNECTION (1IN) EA 12.00 $124.84000 1
54572048 TAPPING SLEEVE AND VALVE(12IN X 8IN) EA 1.00 $1,020.00000 1.00 $1,020.00000 1
54572049 TAPPING SLEEVE AND VALVE(12IN X 12IN) EA 1.00 $1,020.00000 2.00 $3,852.66000 2
54572055 REMOVING FIRE HYDRANT EA 3.00 $245.00000 3.00 $245.00000 1
54572056 WATER MAIN PIPE (PVC)(2IN) LF 3,286.00 $4.42000 1
54572057 TAPPING SLEEVE AND VALVE(6IN X 16IN) EA 6.00 $4,024.25000 1
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54572058 TAPPING SLEEVE AND VALVE(8IN X 16IN) EA 3.00 $4,163.82000 1
54572064 WATER MAIN PIPE (STL) (12IN) LF 190.00 $50.00000 580.00 $72.73000 2
54572065 RELOCATE FIRE HYDRANT EA 1.00 $900.00000 1.00 $900.00000 1
54572067 CUT AND PLUG WATER MAIN (2IN) EA 13.00 $131.89000 2
54572068 SERVICE LINE(LONG SIDE)(1-1/2" TO 2") EA 7.00 $2,031.27000 1
54572069 SERVICE LINE (LONG SIDE)(5/8" TO 1") EA 12.00 $860.09000 1
54572070 GATE VALVE (16IN) EA 10.00 $6,000.00000 10.00 $6,000.00000 1
54572071 TAP SLEEVE AND VALVE (16IN X 16IN) EA 1.00 $14,000.00000 4.00 $18,019.73000 2
54572072 WET CONNECTION (2IN) EA 37.00 $134.04000 2
54572076 BLOW OFF VALVE (PERM ANGLE) (2 IN) EA 1.00 $675.00000 1.00 $675.00000 1
54572084 JK TUN BOR OR AUG(WTR MAIN)(DI)(20IN) LF 20.00 $763.71000 1
54572086 JCK TUN BOR OR AUG CSG(STL)(16IN) LF 176.00 $250.00000 176.00 $250.00000 1
54572087 JCK TUN BOR OR AUG CSG(STL)(24IN) LF 525.00 $300.00000 1,453.00 $199.73000 2
54572088 GATE VALVE (20IN) EA 2.00 $20,392.01000 1
54572089 SERVICE LINE (LONG SIDE)(2IN TO 4IN) EA 2.00 $1,707.98000 1
54572093 JK TUN BOR OR AUG(WTR MAIN)(DI)(8IN) LF 276.00 $150.06000 1
54572096 ADJUSTING METER BOX EA 15.00 $244.00000 1
54572097 ADJUSTING METER VAULT EA 2.00 $1,219.99000 1
54572100 WATER MAIN PIPE(STL)(20IN) LF 20.00 $318.42000 1
54572103 WATER MAIN PIPE (PVC)(6 IN)(C-900) LF 30.00 $22.00000 30.00 $22.00000 1
54572104 WATER MAIN PIPE (PVC)(8 IN)(C-900) LF 17.00 $26.00000 17.00 $26.00000 1
54572106 JCK TUN BOR OR AUG WTR MAIN (PVC)(16IN) LF 554.00 $73.90000 1
54572107 TAPPING SLEEVE AND VALVE (12INX10IN) EA 2.00 $4,282.94000 1
54572108 TAPPING SLEEVE AND VALVE (16INX2IN) EA 4.00 $898.38000 1
54572109 TAPPING SLEEVE AND VALVE (16INX12IN) EA 1.00 $5,701.48000 1
54572111 WATER MAIN PIPE (STL) (2IN) LF 300.00 $27.49000 1
54572112 FIRE HYDRANT EA 47.00 $3,901.34000 1
54572115 JACK TUN BOR OR AUG CSG(STL)(6IN) LF 3,873.00 $55.25000 1
54572116 WATER MAIN PIPE (PVC)(12IN)(C-900) LF 1,836.00 $31.03000 1,836.00 $31.03000 2
54572117 REMOVE WATER METER AND VAULT EA 1.00 $555.00000 1.00 $555.00000 1
54572118 WATER METER AND VAULT EA 1.00 $12,000.00000 1.00 $12,000.00000 1
54572119 JCK TUN BOR OR AUG CSNG(STEEL)(36IN) LF 399.00 $398.93000 1
54572120 CASING (STEEL)(36IN) LF 130.00 $240.34000 1
54572125 JCK TUN BOR OR AUG CSG (STL)(12IN) LF 57.00 $274.50000 1
54572126 JCK TUN BOR OR AUG CSG (STL) (16IN) LF 1,026.00 $275.72000 1
54602001 BSIF BUILDING AT COLUMBIA LS 1.00 $3,920,700.00000 1
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54612001 BSIF BUILDING DEMOLITION LS 1.00 $65,100.00000 1
54632001 TELEPHONE & ELECTRIC SERVICE CONNECT LS 1.00 $5,250.00000 1
54742001 MEDIAN BARRIER SEPARATOR LF 685.00 $40.69000 1
55222001 RETROFIT DET WARN SURF(SURF APPLIED) SF 2.00 $450.00000 1
55222002 RETROFIT DET WARN SURF(CAST IN PLACE) SF 178.00 $30.74000 2
55222004 RETROFIT DET WARN SURF(SURF APPLIED) EA 4.00 $415.00000 247.00 $229.01000 7
55842001 CONC RAIL & CONC BARR REPAIR TY I SF 20.00 $25.00000 1
55842002 CONC RAIL & CONC BARR REPAIR TY II LF 20.00 $45.00000 1
55842003 CONC RAIL & CONC BARR REPAIR TY III LF 10.00 $120.00000 1
55842004 CONC RAIL & CONC BARR REPAIR TY IV LF 10.00 $300.00000 1
56002001 HAZARDOUS MATERIALS TRAP EA 5.00 $5,500.00000 1
56402001 DECORATIVE METAL RAILING LF 774.75 $315.39000 1
56662001 FLAP GATE VALVE (48IN X 48IN) EA 1.00 $25,000.00000 1
56712001 FLAP GATE VALVE (24IN) EA 1.00 $5,000.00000 1
56712002 FLAP GATE VALVE (30IN) EA 8.00 $6,000.00000 1
56782001 16" PVC DR 14 C905 LF 750.00 $45.80000 1
56782002 12" PVC DR 14 C900 LF 765.00 $32.30000 1
56782003 8" PVC DR 14 C900 LF 775.00 $23.60000 1
56782004 16" BUTTERFLY VALVE & B0X EA 4.00 $3,500.00000 1
56782005 12" GATE VALVE & BOX EA 3.00 $2,516.00000 1
56782006 8" GATE VALVE & BOX EA 7.00 $1,380.00000 1
56782007 6" GATE VALVE & BOX EA 3.00 $1,250.00000 1
56782008 ADJUST GATE VALVE TO GRADE EA 28.00 $450.00000 1
56782009 24" STEEL CASING (INC BORING) LF 200.00 $173.00000 1
56782010 16" STEEL CASING (INC BORING) LF 180.00 $137.00000 1
56782011 FIRE HYD (PIPE,VALVE,PAV MRK,FITTING) EA 5.00 $3,600.00000 1
56782012 45 ELBOW FOR 16" PVC EA 4.00 $1,650.00000 1
56782013 45 ELBOW FOR 12" PVC EA 8.00 $1,250.00000 1
56782014 45 ELBOW FOR 6" PVC EA 4.00 $810.00000 1
56782015 MJ TEE FOR 16" PIPE EA 2.00 $1,450.00000 1
56782016 MJ CROSS 16" PIPE EA 1.00 $2,250.00000 1
56782017 MJ TEE FOR 12" PIPE EA 1.00 $1,350.00000 1
56782018 MJ TEE FOR 8" PIPE EA 1.00 $950.00000 1
56782019 16" DIA PLUG EA 1.00 $1,450.00000 1
56782020 12" DIA PLUG EA 2.00 $1,150.00000 1
56782021 8" DIA PLUG EA 6.00 $780.00000 1
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56782022 6" DIA PLUG EA 1.00 $1,250.00000 1
56782023 SINGLE SERVICE CONNECTION (3/4"-1") EA 27.00 $1,750.00000 1
56782024 DOUBLE SERVICE CONNECTION (3/4"-1") EA 2.00 $1,950.00000 1
56782025 2" DIA SERVICE CONNECTION LINE EA 1.00 $3,000.00000 1
56782026 WET CONNECTION EA 5.00 $2,200.00000 1
56782027 FIBERGLASS MANHOLE 0'-8' DEPTH 4' DIA EA 1.00 $6,700.00000 1
56782028 FIBERGLASS MANHOLE 16'-20' DEPTH 6' DIA EA 1.00 $13,700.00000 1
56892001 SAN SWR (PVC) GRAVITY (6") LF 444.00 $26.80000 444.00 $26.80000 1
56892002 SAN SWR (PVC) GRAVITY (8") LF 42.00 $61.80000 42.00 $61.80000 1
56892003 SAN SWR (PVC) FORCE MAIN (4") LF 1,999.00 $25.20000 1,999.00 $25.20000 1
56892004 SAN SWR MANHOLE EA 3.00 $5,222.00000 3.00 $5,222.00000 1
56892005 CASING (STL)(SAN SWR)(10") LF 305.00 $74.10000 305.00 $74.10000 1
56892006 CASING (STL)(SAN SWR)(12") LF 20.00 $74.80000 20.00 $74.80000 1
56892007 CASING (CONC) LF 60.00 $50.50000 60.00 $50.50000 1
56892008 JACK TUN BORE OR AUG(CASING)(STL)(10") LF 185.00 $141.90000 185.00 $141.90000 1
56892009 SAN SWR AIR RELIEF VALVE EA 2.00 $2,743.00000 2.00 $2,743.00000 1
56892010 SAN SWR SERVICE CONNECTION EA 2.00 $939.00000 2.00 $939.00000 1
56892011 SAN SWR CONNECTION (GRAVITY)(6") EA 1.00 $2,560.00000 1.00 $2,560.00000 1
56892012 SAN SWR CONNECTION (GRAVITY)(8") EA 1.00 $2,965.00000 1.00 $2,965.00000 1
56892013 SAN SWR CONNECTION (FORCE MAIN)(4") EA 2.00 $1,886.00000 2.00 $1,886.00000 1
56902001 WATER MAIN PIPE (PVC)(6") LF 565.00 $23.60000 565.00 $23.60000 1
56902002 WATER MAIN PIPE (PVC)(8") LF 4,011.00 $29.60000 4,011.00 $29.60000 1
56902003 CASING (STL)(14") LF 553.00 $167.10000 553.00 $167.10000 1
56902004 CASING (CONC) LF 120.00 $50.50000 120.00 $50.50000 1
56902005 JACK TUN BORE OR AUG(CASING)(STL)(14") LF 176.00 $165.10000 176.00 $165.10000 1
56902006 GATE VALVE (4") EA 4.00 $724.00000 4.00 $724.00000 1
56902007 GATE VALVE (6") EA 5.00 $974.00000 5.00 $974.00000 1
56902008 GATE VALVE (8") EA 11.00 $1,161.00000 11.00 $1,161.00000 1
56902009 FIRE HYDRANT ASSEMBLY EA 6.00 $2,657.00000 6.00 $2,657.00000 1
56902010 COMBUSTION AIR VALVE EA 3.00 $2,745.00000 3.00 $2,745.00000 1
56902011 WET CONNECT (6") EA 2.00 $1,190.00000 2.00 $1,190.00000 1
56902012 WET CONNECT (8") EA 1.00 $1,604.00000 1.00 $1,604.00000 1
56902013 CONNECT TO EXIST WATER MAIN (4") EA 4.00 $778.00000 4.00 $778.00000 1
56902014 CONNECT TO EXIST WATER MAIN (6") EA 2.00 $1,190.00000 2.00 $1,190.00000 1
56902015 CONNECT TO EXIST WATER MAIN (8") EA 1.00 $1,604.00000 1.00 $1,604.00000 1
56902016 WATER METER ASSEMBLY & SERVICE EA 8.00 $2,001.00000 8.00 $2,001.00000 1
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56902017 REMOVE WATER METER ASSEMBLY & SERVICE EA 9.00 $497.00000 9.00 $497.00000 1
56902022 WATER MAIN PIPE (PVC)(4") LF 617.00 $19.70000 617.00 $19.70000 1
56912001 SAN SWR LIFT STATION EA 1.00 $71,917.00000 1.00 $71,917.00000 1
56912002 LIFT STATION ELEC SERV LS 1.00 $16,114.60000 1.00 $16,114.60000 1
56912003 LIFT STATION FENCING LS 1.00 $9,114.60000 1.00 $9,114.60000 1
57012001 CCCFS-BASIN A1 EA 1.00 $63,700.00000 1
57012002 CCCFS-BASIN A2 EA 1.00 $45,200.00000 1
57012003 CCCFS-BASIN B1 EA 1.00 $56,300.00000 1
57012004 CCCFS-BASIN B2 EA 1.00 $45,500.00000 1
57012005 CCCFS-BASIN C1 EA 1.00 $59,300.00000 1
57012006 CCCFS-BASIN C2 EA 1.00 $45,600.00000 1
57012007 CCCFS-BASIN D1 EA 1.00 $68,500.00000 1
57012008 CCCFS-BASIN D2 EA 1.00 $65,600.00000 1
57022001 PORT STEEL TRF BARR (INSTALL) LF 3,560.00 $110.00000 3,560.00 $110.00000 1
57022002 PORT STEEL TRF BARR (MOVE AND RESET) LF 4,120.00 $4.00000 4,120.00 $4.00000 1
57022003 PORT STEEL TRF BARR (REMOVE) LF 3,560.00 $4.60000 3,560.00 $4.60000 1
57022004 CRASH CUSH ATTEN (INSTALL) EA 6.00 $13,000.00000 6.00 $13,000.00000 1
57022005 CRASH CUSH ATTEN (MOVE AND RESET) EA 3.00 $1,800.00000 3.00 $1,800.00000 1
57022006 CRASH CUSH ATTEN (REMOVE) EA 6.00 $750.00000 6.00 $750.00000 1
57022007 ADDITIONAL ANCHORAGE LF 1,580.00 $2.60000 1,580.00 $2.60000 1
57162001 REMOVABLE BOLLARD LS 1.00 $8,000.00000 1
57462001 FLAP GATE VALVE (24IN) EA 3.00 $2,000.00000 1
57542001 REMOVE AND RELAY LANDSCAPE PAVERS SY 42.00 $45.00000 1
57592001 BOOSTER STATION & SITE IMPRV LS 1.00 $250,000.00000 1
57602001 PVC WATERLINE C900 (2") LF 300.00 $11.90000 1
57602002 PVC WATERLINE C900 (6") LF 17,786.00 $11.25000 1
57602003 TEE (4"X 2") EA 1.00 $365.00000 1
57602004 TEE (6"X 2") EA 1.00 $375.00000 1
57602005 TEE (6"X 4") EA 5.00 $450.00000 1
57602006 TEE (6"X 6") EA 6.00 $454.00000 1
57602007 6" MJ 22.5 DEG BEND EA 3.00 $375.00000 1
57602008 6" MJ 45 DEG BEND EA 10.00 $377.50000 1
57602009 4" MJ 90 DEG BEND EA 1.00 $350.00000 1
57602011 REDUCER (4"X 2") EA 1.00 $320.00000 1
57602012 REDUCER (6"X 4") EA 2.00 $356.00000 1
57602013 CROSS (6"X 6") EA 1.00 $590.00000 1
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57602014 CROSS (6"X 4") EA 1.00 $465.00000 1
57602015 6" PLUG EA 3.00 $325.00000 1
57612001 REMOVE & DISP EXIST WATERLINE LF 16,984.00 $3.00000 1
57612002 DEMO & DISP EXIST ELEV STRUCTURE EA 1.00 $40,000.00000 1
57612003 DEMO & DISP EXIST BOOSTER STATION EA 1.00 $8,000.00000 1
57632001 AIR RELEASE VALVE (2") EA 5.00 $1,350.00000 1
57632002 GATE VALVE (4") EA 1.00 $947.00000 1
57632003 GATE VALVE (6") EA 16.00 $1,070.00000 1
57642001 STL PIPE ENCASE BORE ONLY (12") LF 1,072.00 $77.00000 1
57652001 CONC ENCASE CRADLE,SADDLE,COLLAR LF 550.00 $36.00000 1
57702001 ADJUST OF WASTEWATER MANHOLES W/24" LID EA 4.00 $620.00000 1
57702002 TELEVISION INSPECTION (2X) LF 710.00 $2.50000 1
57702003 SILT FENCE LF 200.00 $2.50000 1
57702004 TRENCH EXCAVATION SAFETY AND SUPPORT LF 720.00 $4.00000 1
57702005 SAND BACKFILL CY 72.00 $16.00000 1
57702006 ROCK FOUNDATION CY 6.00 $27.00000 1
57702007 TEMPORARY PAVING (HOT MIX) TON 15.00 $86.00000 1
57702008 8" PVC WATER PIPE WITH PAVING LF 400.00 $63.00000 1
57702009 8" PVC PRES.RATED WASTEWATER PIPE W/PAV LF 160.00 $43.00000 1
57702010 HOT MIX ASPHALT CONCRETE PAVING TON 3.00 $125.00000 1
57702011 CLASS "B" CONCRETE CY 9.00 $138.00000 1
57702012 VACUUM TEST FOR WASTEWATER MANHOLE EA 6.00 $220.00000 1
57702013 ADJUST.OF WATER VALVE COVERS AND 

STACKS EA 1.00 $280.00000 1
57702014 16"PVC PRES.RATED WASTEWATER PIPE W/PAV LF 210.00 $56.00000 1
57702015 ADJUST./RELOCATION OF WATER METER BOX EA 2.00 $1,600.00000 1
57702016 ADJUST. OF WASTEWATER LATERAL CLEANOUT EA 2.00 $555.00000 1
57702017 REINFORCED CONCRETE BASE CY 3.00 $177.00000 1
57702018 FOUR F FLOWABLE BASE-H STRENGTH 

FASTSET CY 20.00 $150.00000 1
57702019 ADJUST.TY S WASTEWATER MANHOLE W/24"LID EA 2.00 $900.00000 1
57702020 CUT & PLUG WATER MAIN FOR TESTING EA 2.00 $237.00000 1
57702021 8" WATER MAIN (BOTOC) LF 40.00 $320.00000 1
57702022 INVESTIGATION EA 5.00 $650.00000 1
57702023 8" GATE VALVE EA 1.00 $2,000.00000 1
57702024 RECONNECT EXISTING WATER SERVICE EA 1.00 $700.00000 1
57702025 WASTEWATER LATERAL EA 2.00 $1,000.00000 1
57702026 WATER SERVICE EA 2.00 $920.00000 1
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57702027 CAST IRON FITTINGS TON 1.00 $4,300.00000 1
57702028 48"DIA.DROP CONNECTION MANHOLE W/PAVING EA 3.00 $9,000.00000 1
57702029 48" DIA. TYPE "S" MANHOLE W/PAVING EA 1.00 $10,000.00000 1
57702030 48" WASTEWATER MANHOLE W/PAVING EA 1.00 $7,400.00000 1
57702031 DISPOSAL OF HEAVY CHLORI.W MAIN FLUSH W LS 1.00 $5,000.00000 1
57702032 60" DIA. TYPE "S" MANHOLE W/PAVING EA 1.00 $12,500.00000 1
57722001 METER INSTALL COMPLETE EA 17.00 $1,258.00000 1
57812001 REM & REL SCALE EQUIP EA 2.00 $3,025.40000 2.00 $3,025.40000 1
57822002 BOLLARDS (12 IN) EA 82.00 $962.62000 1
57842001 50 MG ELEV STOR TANK & SITE IMPRV LS 1.00 $600,000.00000 1
57932001 CONSTRUCT STONE BENCHES EA 7.00 $275.00000 1
57952001 REMOVE CABLE BARRIER SYSTEM LF 11,380.00 $3.00000 11,380.00 $3.00000 1
57952002 REMOVE CABLE BARRIER TERMINAL EA 4.00 $500.00000 4.00 $500.00000 1
57962001 MODULAR GLARE SCREENS LF 870.00 $20.00000 870.00 $20.00000 1
57962002 MODULAR GLARE SCREENS (MOVE AND RESET) LF 720.00 $10.00000 720.00 $10.00000 1
57962003 MODULAR GLARE SCREENS (REMOVE) LF 870.00 $5.00000 870.00 $5.00000 1
57972001 TEMP CHAIN LINK FENCE W/GATE LF 1,150.00 $6.00000 1
57982001 REMOVE PAINT CONT SYS(HURRICANE WATCH) EA 2.00 $10,000.00000 1
57982002 REMOVE PAINT CONT SYS(HURRICANE WARN) EA 2.00 $25,000.00000 1
58012001 TY II PC CONC DRIVEWAY 6" ESC SF 540.00 $8.23000 1
58012002 ENCASEMENT PIPE 24" DIA TY STEEL LF 245.00 $86.94000 1
58012003 TRENCH EXCAV SAFETY PROT SYSTEM LF 3,600.00 $1.00000 1
58012004 PIPE 6" DIA D.I. FIRE LEAD (ALL DEPTHS) LF 120.00 $44.89000 1
58012005 PIPE 12" DIA D.I. CL 250 (ALL DEPTHS) LF 3,600.00 $48.00000 1
58012006 INSTALL OR RECONNECT LATERAL SERV 1 EA 4.00 $1,624.41000 1
58012007 INSTALL OR RECONNECT LATERAL SERV 2 EA 3.00 $1,732.92000 1
58012008 WET CONNECTIONS 6" DIA X 6" DIA EA 1.00 $3,155.34000 1
58012009 DUCTILE IRON FITTINGS TON 1.00 $0.01000 1
58012010 VALVES, GATE TYPE, 6" DIA EA 6.00 $1,141.28000 1
58012011 VALVES, GATE TYPE, 12" DIA EA 2.00 $2,197.75000 1
58012012 FIRE HYDRANT EA 6.00 $2,612.63000 1
58012013 PROTECTIVE FENCE TY A CHAIN LINK LF 430.00 $2.91000 1
58012014 SEDIMENT CONTAIN DIKE W/ FILT FABRIC LF 320.00 $4.36000 1
58012015 STAB CONSTRUCTION ENTRANCE EA 2.00 $697.61000 1
58012016 SILT FENCE FOR EROSN CONTROL LF 3,400.00 $1.16000 1
58012017 TOTAL MOBILIZATION PAYMENT LS 1.00 $20,000.00000 1
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58012018 C.I.P. PROJECT SIGNS EA 2.00 $609.14000 1
58012019 BARRICADES, SIGNS & TRAFFIC HANDLING MO 2.00 $1,000.00000 1
58032001 REMOVABLE PIPE BOLLARD EA 3.00 $720.00000 3.00 $720.00000 1
58042001 CONCRETE PAVERS SY 2,245.00 $56.70000 2,245.00 $56.70000 1
58052001 STONE MASONRY CY 78.20 $1,942.50000 78.20 $1,942.50000 1
58172001 ADJUST SANITARY SEWER MANHOLE TO GRADE EA 1.00 $1,125.00000 1.00 $1,125.00000 1
60052003 UPS (1.5 KVA)(TWR) EA 4.00 $4,950.00000 3
60062001 SPREAD SPECTRUM RADIO EA 3.00 $2,345.10000 15.00 $2,195.69000 9
60062002 COAXIAL CABLE LF 60.00 $1.50000 1,575.00 $2.05000 10
60062003 HELIAX CABLE LF 115.00 $2.77000 2,200.00 $3.06000 5
60062004 ANTENNA (OMNI-DIRECTIONAL) EA 1.00 $447.88000 5.00 $414.58000 4
60062005 ANTENNA (UNI-DIRECTIONAL) EA 2.00 $330.59000 29.00 $349.80000 8
60062006 SPREAD SPECTRUM RAD SYS (INSTALL ONLY) EA 3.00 $20.00000 1
60072001 REMOVING TRAFFIC SIGNALS EA 8.00 $1,506.35000 54.00 $1,793.62000 24
60082001 SHIFT OVERHEAD SIGN PANELS EA 2.00 $3,594.62000 1
60082002 REMOVE OVERHEAD SIGN PANELS EA 21.00 $600.00000 24.00 $625.29000 2
60092001 ITS SYSTEM SUPPORT EQUIPMENT LS 1.00 $157,500.00000 1
60102024 COMM CABLE (UNDRGRND)(19 AWG)(25 PAIR) LF 1,085.00 $2.63000 1
60102029 COMM CABLE (UNDRGRND)(22 AWG)(25 PAIR) LF 1,430.00 $2.00000 5,450.00 $1.37000 2
60102031 COMM CABLE (22 AWG)(6 PAIR) LF 30.00 $2.44000 3,150.00 $0.93000 2
60142001 FIBER OPTIC CBL (MULTI-MODE)(6 FIBER) LF 3,150.00 $2.76000 1
60142004 FIBER OPTIC CBL (MULTI-MODE)(36 FIBER) LF 16,670.00 $4.68000 1
60142010 FIBER OPTIC CBL (SNGLE-MODE)(6 FIBER) LF 1,360.00 $5.00000 6,995.00 $3.36000 2
60142011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) LF 75.00 $1.95000 355.00 $38.11000 2
60142013 FIBER OPTIC CBL (SNGLE-MODE)(36 FIBER) LF 21,000.00 $3.36000 1
60142014 FIBER OPTIC CBL (SNGLE-MODE)(48 FIBER) LF 4,060.00 $2.36000 1
60142015 FIBER OPTIC CBL (SNGLE-MODE)(72 FIBER) LF 9,488.00 $4.50000 1
60142017 FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) LF 7,485.00 $5.20000 68,970.00 $4.42000 3
60142019 FIBER OPTIC PIGTAIL (12 FIBER) LF 6,735.00 $3.15000 1
60142033 FIBER OPTIC SPLICE ENCLOSURE EA 2.00 $6,000.00000 1
60142039 FIBER OPTIC CABLE ROAD MARKER EA 19.00 $78.75000 1
60142040 FIBER PATCH PANEL (12 POSITION) EA 33.00 $341.25000 1
60142041 FIBER OPTIC SPLICE ENCLOSURE EA 13.00 $682.50000 1
60142042 FIBER OPTIC PATCH PANEL (48 POSITION) EA 5.00 $787.50000 1
60162001 EQUIPMENT CABINET (CCTV) (POLE) EA 14.00 $8,925.00000 1
60162004 EQUIPMENT CABINET (DMS) (POLE) EA 4.00 $5,460.00000 1
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60162020 EQUIPMENT CABINET (TY P) (GROUND) EA 1.00 $6,825.00000 1
60162037 EQUIPMENT CABINET (CCTV)(WALL) EA 2.00 $8,925.00000 1
60202001 SYSTEM LOOP DETECTOR EA 1.00 $8,190.00000 1.00 $8,190.00000 1
60242002 FIBER OPTIC DMS FIELD EQUIP (18 INCH) EA 1.00 $164,892.25000 1
60272001 LANE CONTROL SIGNAL EQUIPMENT EA 2.00 $10,250.00000 1
60412006 ILSN (LED)(6 D) EA 5.00 $2,600.00000 1
60552001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 845.00 $17.13000 7
60862001 CONDUIT (PREPARE) LF 30,370.00 $0.60000 1
61102010 REF PAV MRK TY I (W)(4")(SLD)(100 MIL) LF 900.00 $1.10000 1
61102057 REF PAV MRK TY I (Y)(4")(SLD)(100 MIL) LF 900.00 $1.10000 1
61222001 RELOCATE HIGH MAST LIGHTING EA 11.00 $6,953.03000 1
61222004 RELOCATE HIGH MAST LIGHTING (175 FT) EA 2.00 $10,000.00000 2.00 $10,000.00000 1
61532001 MLTPLY PV MK W/ WTY (W)(4")(SLD) LF 38,108.00 $0.58000 1
61532002 MLTPLY PV MK W/ WTY (W)(4")(BRK) LF 9,364.00 $0.64000 1
61532007 MLTPLY PV MK W/ WTY (W)(8")(SLD) LF 5,357.00 $1.25000 1
61532011 MLTPLY PV MK W/ WTY (Y)(4")(SLD) LF 38,140.00 $0.58000 1
61532012 MLTPLY PV MK W/ WTY (Y)(4")(BRK) LF 1,974.00 $0.64000 1
62322001 REMOVE GROUND BOX EA 3.00 $181.90000 1
62662001 VIVDS PROCESSOR SYSTEM EA 15.00 $7,776.16000 76.00 $7,500.94000 26
62662002 VIVDS CAMERA ASSEMBLY EA 80.00 $1,237.00000 361.00 $1,245.79000 26
62662003 VIVDS SET-UP SYSTEM EA 15.00 $523.65000 75.00 $517.77000 27
62662004 VIVDS CENTRAL CONTROL EA 2.00 $500.00000 1
62662005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 16,008.00 $1.65000 95,512.00 $1.67000 31
62662007 VIVDS TEMPORARY EA 5.00 $12,430.22000 12.00 $12,427.12000 4
62662009 VIVIDS CAMERA SYS (INSTALLATION ONLY) EA 7.00 $691.43000 3
62662011 VIVDS CAMERA SYSTEM (INSTALLATION ONLY) EA 1.00 $2,000.00000 1
64732001 MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 100.00 $0.47000 25,834.00 $0.82000 3
64732002 MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 20.00 $0.51000 25,937.00 $0.81000 3
64732004 MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 46,605.00 $0.43000 70,085.00 $0.44000 6
64732005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 28,535.00 $0.45000 66,655.00 $0.49000 7
64732006 MULTIPOLYMER PAV MRK (W)(6")(DOT) LF 380.00 $1.16000 575.00 $1.57000 4
64732007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 36,020.00 $0.65000 67,968.00 $0.73000 8
64732008 MULTIPOLYMER PAV MRK (W)(8")(BRK) LF 300.00 $0.76000 1
64732009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 11,031.00 $1.65000 27,050.00 $1.50000 8
64732010 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 1,435.00 $1.66000 2,180.00 $1.47000 3
64732011 MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 500.00 $0.46000 44,880.00 $0.83000 4
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64732012 MULTIPOLYMER PAV MRK (Y)(4")(BRK) LF 1,440.00 $0.84000 2
64732014 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 47,665.00 $0.44000 74,265.00 $0.45000 5
64732015 MULTIPOLYMER PAV MRK (Y)(6")(BRK) LF 200.00 $0.38000 320.00 $0.43000 2
64732016 MULTIPOLYMER PAV MRK (Y)(6")(DOT) LF 245.00 $2.36000 1
64732017 MULTIPOLYMER PAV MRK (Y)(8")(SLD) LF 3,005.00 $0.60000 1
64732018 MULTIPOLYMER PAV MRK (Y)(12")(SLD) LF 2,095.00 $1.14000 2
64732020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 21,795.00 $0.44000 59,905.00 $0.49000 6
64732021 MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 1,831.00 $4.39000 6,690.00 $4.18000 7
64732022 MULTIPOLYMER PAV MRK (Y)(24")(SLD) LF 260.00 $4.02000 410.00 $4.23000 3
64732023 MULTIPOLYMER PAV MRK (W)(8")(LNDP) LF 150.00 $0.76000 1
64732024 MULTIPOLYMER PAV MRK (W)(8")(DOT) LF 531.00 $1.07000 2
66232001 MULTI-DUCT CONDUIT (PVC) LF 28,030.00 $11.61000 35,970.00 $11.36000 2
66232002 MULTI-DUCT CONDUIT (PVC)(BORED) LF 5,530.00 $37.83000 10,090.00 $32.70000 2
66232003 MULTI-DUCT CONDUIT (RMC) LF 2,260.00 $62.33000 1
66732001 ETHERNET FIBER OPTIC TRANSCEIVER EA 14.00 $682.50000 1
66782001 RACK MOUNT ELEC EQUIPMENT CABINET EA 11.00 $5,355.00000 1
66802001 DATA OPTICAL TRANSMITTER EA 21.00 $1,653.75000 1
66802002 DATA OPTICAL RECEIVER EA 21.00 $1,758.75000 1
66812001 ETHERNET SERIAL PORT SERVER EA 5.00 $1,522.50000 1
66852001 CAMERA POLE STRUCTURE W/CABINET (30') EA 9.00 $10,815.00000 1
66862001 VIDEO MONITORS EA 14.00 $682.50000 1
66862002 DISTRIBUTION AMPLIFIERS EA 64.00 $262.50000 1
66862003 VIDEO PATCH PANELS EA 1.00 $1,312.50000 1
66862004 WAVEFORM MONITORS EA 1.00 $997.50000 1
66862005 VIDEO COLOR QUAD UNIT EA 2.00 $787.50000 1
66882001 UNINTERPT POW SPLY (2400 WATTS/3000 VA) EA 5.00 $3,675.00000 1
66892001 VIDEO OPTICAL TRANSMITTER W/DATA EA 16.00 $918.75000 1
66892002 VIDEO OPTICAL RECEIVER W/DATA EA 16.00 $945.00000 1
66902001 CCTV FIELD EQUIPMENT EA 9.00 $3,675.00000 1
68342001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 636.00 $112.68000 10,441.00 $43.90000 31
68342002 PORTABLE CHANGEABLE MESSAGE SIGN EA 59.00 $6,817.66000 79.00 $7,206.54000 22
69202001 CCTV FIELD EQUIPMENT EA 1.00 $10,500.00000 1.00 $10,500.00000 1
69862002 PREFB PV MK W/WNTY TY B (W)(4")(SLD) LF 10,000.00 $3.80000 10,000.00 $3.80000 1
69862007 PREFB PV MK W/WNTY TY B(W)9"(BRK)CNTST LF 19,640.00 $8.00000 19,640.00 $8.00000 1
69862013 PREFB PV MK W/WNTY TY B(Y)7"(BRK)CNTST LF 570.00 $5.80000 570.00 $5.80000 1
69862014 PREFB PV MK W/WNTY TY B(Y)7"(SLD)CNTST LF 9,950.00 $5.80000 9,950.00 $5.80000 1

TxDOT 88 - 101
3 Mos Statewide Item Avg
for Dec 2009 to Feb 2010 



Quantity Avg. Bid Quantity Avg. Bid
February 28,2010 Three Month Moving

UsageUnitsDescriptionItem
69862017 PREFAB PV MK W/WNTY TY B(W)12"(BRK)CNST LF 20,690.00 $6.71000 20,690.00 $6.71000 1
69922001 CTMS RELOCATION (CCTV) EA 2.00 $4,340.97000 1
69922002 CTMS RELOCATION (HUB BUILDING) EA 1.00 $19,859.08000 1
69932001 RADAR VEHICLE SENSING DEVICE EA 4.00 $8,532.55000 1
70082001 SINGLE GUARDRAIL TERM PAD EA 5.00 $100.00000 1
70132001 JANITORIAL MAINTENANCE MO 48.00 $838.57000 2
70132002 STRIPPING & WAXING CYC 8.00 $150.00000 2
70132004 GROUNDS MAINTENANCE CYC 46.00 $97.00000 1
70172001 JANITORIAL MAINTENANCE MO 12.00 $748.92000 1
70332001 JANITORIAL MAINTENANCE MO 24.00 $537.56000 1
70332002 STRIPPING AND WAXING CYC 2.00 $815.68000 1
70702001 GROUNDS MAINTENANCE (SITE A) CYC 25.00 $300.00000 1
70702002 GROUNDS MAINTENANCE (SITE B) CYC 25.00 $300.00000 1
70762017 WINDOW CLEANING CY 6.00 $50.00000 2
70882004 MOWING, TRIMMING & EDGING CYC 25.00 $80.00000 1
71032008 MOBIL OF FENDER SYS REPAIR IH45 EA 3.00 $4,000.00000 1
71042006 RELOC MARINE EQUIP IH45 EA 4.00 $500.00000 1
71162001 CARPET CLEANING - ALL CARPET AREAS CYC 4.00 $250.00000 2
71282001 JANITORIAL MAINTENANCE MO 48.00 $3,375.37000 3
71282002 STRIPPING AND WAXING CYC 16.00 $465.78000 3
71282003 CARPET CLEANING CYC 12.00 $529.55000 2
71282004 CERAMIC TILE SCRUBBING CYC 2.00 $285.04000 1
72052021 TRAVEL CENTER HR 10,044.00 $13.66000 1
72062009 TRAVEL CENTER HR 10,044.00 $13.66000 1
72242001 REPLACE POSTS (TL-3) EA 5.00 $100.00000 1,605.00 $100.00000 3
72242002 REPLACE POSTS (TL-4) EA 1,850.00 $105.23000 2
72242003 CABLE SPLICE / TURNBUCKLE (TL-3) EA 3.00 $100.00000 153.00 $11.76000 3
72242004 CABLE SPLICE / TURNBUCKLE (TL-4) EA 55.00 $1.00000 2
72242005 REPAIR CONCRETE FOUNDATION (TL-3) EA 400.00 $10.00000 2
72242006 REPAIR CONCRETE FOUNDATION (TL-4) EA 305.00 $1.00000 2
72242007 REPR OR REPLC CABLE BARR TERM SEC(TL-3) EA 1.00 $2,300.00000 61.00 $234.43000 3
72242008 REPR OR REPLC CABLE BARR TERM SEC(TL-4) EA 90.00 $138.89000 2
72242009 REPLACE CABLE (TL-3) LF 2,000.00 $3.00000 2
72242010 REPLACE CABLE (TL-4) LF 1,050.00 $2.86000 2
72882001 FIBER REINFORCED POLYMER PATCH MATERIAL LB 6,183.35 $5.82000 2
74242001 LANE CLOSURE TYPE 1 (8 HR) EA 5.00 $396.93000 1
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74242002 LANE CLOSURE TYPE 2 (8 HR) EA 5.00 $396.93000 1
74242003 LANE CLOSURE TYPE 3 (8 HR) EA 1.00 $427.98000 1
74242019 LANE CLOSURE TYPE 19 HR 24.00 $80.00000 1
74782001 JANITORIAL SERVICES-DAILY, WKLY, MTHLY MO 24.00 $948.00000 1
74782002 JANITORIAL SERVICES-STRIP/WAX FLOORS CYC 12.00 $540.00000 1
74782003 JANITORIAL SERVICES-WINDOW WASHING CYC 4.00 $100.00000 1
74782004 JANITORIAL SERVICES-CARPET CLN (STEAM) CYC 12.00 $125.00000 1
74982001 BALLASTED TRACK CONSTR (TRACK) LF 2,818.32 $157.80000 1
74982002 BALLASTED TRACK CONSTR (TRACK REMOVAL) LF 2,807.00 $6.17000 1
74982003 BALLASTED TRACK CONSTR (TURNOUT) EA 2.00 $55,293.88000 1
74982004 BALLASTED TRACK CONSTR (TURNOUT REMOV) EA 2.00 $2,541.70000 1
74982005 SUBBALLAST CY 1,894.28 $40.00000 1
74982006 DERAIL INSTALLATION EA 1.00 $818.92000 1
75032001 REFL PAV MRK (HB)(W)(4")SLD LF 3,383,586.00 $0.09000 1
75082019 REPLACE LAMP EA 525.00 $51.33000 2
75082020 REPLACE FUSE EA 735.00 $25.62000 2
75082021 REPLACE FUSE HOLDER EA 788.00 $77.87000 2
75082022 UNDERGROUND SPLICE EA 184.00 $48.10000 2
75082023 ABOVEGROUND SPLICE EA 735.00 $47.38000 2
75082024 REPLACE STANDARD SINGLE MAST POLE EA 32.00 $284.38000 2
75082025 REPLACE STANDARD DOUBLE MAST POLE EA 11.00 $454.09000 2
75082026 REPLACE LUMINAIRE EA 788.00 $61.68000 2
75082027 INSTALL FOUNDATION EA 21.00 $892.86000 2
75082028 REPLACE SERVICE POLE EA 21.00 $1,892.86000 2
75082029 INSTALL GROUND BOX W/APRON EA 39.00 $448.08000 2
75082030 PAVEMENT BORE LF 2,520.00 $13.52000 2
75082031 REPLACE TRANSFORMER BASE COVER EA 16.00 $75.00000 2
75082032 REPLACE HANDHOLE COVER EA 105.00 $40.00000 2
75082033 REPLACE LUMINAIRE WALL PACK EA 21.00 $119.29000 2
75082034 REPLACE U/P LUMINAIRE EA 21.00 $155.71000 2
75082035 REPLACE PHOTO CELL AND BRACKET EA 158.00 $59.49000 2
75082036 REPLACE/INSTALL HOA SWITCH EA 21.00 $171.19000 2
75082037 REPLACE/INST LIGHTING CONTACTORS EA 53.00 $468.87000 2
75082038 REPL/INST FUSED DISCONNECT SWITCH EA 27.00 $175.93000 2
75082039 REPLACE OR INSTALL MAIN BREAKER EA 11.00 $283.18000 2
75082040 REPLACE OR INSTALL BRANCH BREAKER EA 53.00 $168.68000 2
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75082041 RESTRAP CONDUIT EA 21.00 $119.05000 2
75082042 REMOVE AND REPL OVERHEAD LENS EA 6.00 $456.67000 2
75082043 REPL OVERHEAD SIGN LIGHT FIXTURES EA 21.00 $351.90000 2
75082044 INSTALL TY IF BALLASTS EA 53.00 $416.04000 2
75082045 RE-AM/CLEAN LENS ON HIGH MAST POLE EA 210.00 $82.86000 2
75082046 REPLACE OR TIGHTEN BOLTS EA 132.00 $31.21000 2
75082047 REMOVE GROUT EA 53.00 $25.57000 2
75082048 HIGH MAST PREVENTIVE MAINTENANCE EA 27.00 $709.26000 2
75082049 REM/REPL HIGH MAST CORD RECEPTACLE EA 11.00 $330.00000 2
75082050 CLEAN CAMERA (VIVDS) EA 100.00 $150.00000 1
75082051 CLEAN CAMERA (CCTV) EA 50.00 $75.00000 1
75092001 REPLACE LAMP EA 100.00 $100.00000 1
75092002 REPLACE FUSE EA 100.00 $30.00000 1
75092003 REPLACE FUSE HOLDER EA 40.00 $60.00000 1
75092004 REPLACE STARTER BOARD EA 10.00 $100.00000 1
75092005 INSTALL CONDUCTOR LF 4,000.00 $1.00000 1
75092007 INSTALL UNDERGROUND SPLICE EA 25.00 $50.00000 1
75092008 INSTALL ABOVE GROUND SPLICE EA 25.00 $50.00000 1
75092009 INSTALL ABOVE GROUND CONDUIT LF 300.00 $10.00000 1
75092010 REMOVE ABOVE GROUND CONDUIT LF 100.00 $5.00000 1
75092011 INSTALL UNDERGROUND CONDUIT LF 1,500.00 $6.00000 1
75092012 INSTALL ROADWAY ILLUMINATION ASSM EA 40.00 $600.00000 1
75092013 REPCACE RDWY ILLUMINATION ASSM EA 60.00 $600.00000 1
75092014 INSTALL LUMINAIRE MAST ARM EA 40.00 $100.00000 1
75092015 REMOVE RDWY ILLUM ASSM (SGL/DBL MAST) EA 20.00 $300.00000 1
75092016 INSTALL LUMINAIRE HEAD EA 50.00 $200.00000 1
75092017 INSTALL ELECTRICAL SERVICE EA 40.00 $3,000.00000 1
75092018 REMOVE ELECRICAL SERVICE EA 25.00 $300.00000 1
75092019 REPLACE SERVICE POLE EA 5.00 $500.00000 1
75092020 INSTALL FOUNDATION EA 30.00 $450.00000 1
75092021 REMOVE FOUNDATION EA 20.00 $400.00000 1
75092022 INSTALL GROUND BOX EA 30.00 $600.00000 1
75092023 REMOVE GROUND BOX EA 20.00 $300.00000 1
75092024 CONDUIT BORE LF 1,500.00 $20.00000 1
75092025 INSTALL GROUND ROD EA 30.00 $18.00000 1
75092026 INSTALL TRANSFORMER BASE COVER EA 30.00 $30.00000 1
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75092027 REPLACE TRANSFORMER BASE ONLY EA 50.00 $500.00000 1
75092028 INSTALL LUMINAIRE WALL PACK EA 20.00 $400.00000 1
75092029 REPLACE LUMINAIRE EA 20.00 $300.00000 1
75092030 REPLACE PHOTOCELL EA 50.00 $75.00000 1
75092031 REPLACE PHOTOCELL BRACKET EA 20.00 $20.00000 1
75092032 REPLACE 3 POS HAND-OFF AUTO CNTL SWTCH EA 20.00 $150.00000 1
75092033 REPLACE FUSED DISCONNECT SWITCH EA 25.00 $100.00000 1
75092034 REPLACE ELECTROMECHANICAL CONTACTOR EA 25.00 $200.00000 1
75092035 REPLACE METER BASE EA 25.00 $100.00000 1
75092036 REPLACE BREAKER PANEL EA 25.00 $150.00000 1
75092037 REPLACE CIRCUIT BREAKER EA 50.00 $75.00000 1
75092038 RE-STRAP CONDUIT EA 100.00 $5.00000 1
75092039 INSTALL OVERHEAD LENS EA 5.00 $195.00000 1
75092040 INSTALL WALL PACK LENS EA 5.00 $98.00000 1
75092041 INSTALL WALL PACK LENS GUARD EA 2.00 $95.00000 1
75092042 REPLACE WALL PACK BALLASK EA 10.00 $200.00000 1
75092043 MAINTAIN HIGH MAST LIGHTS EA 60.00 $150.00000 1
75102001 TIE REMOVAL AND REPLACEMENT EA 15,000.00 $74.65000 1
75102002 SWITCH POINT REPLACEMENT EA 2.00 $2,311.07000 1
75102003 INVENTORY RAIL REPLACEMENT LF 4,953.00 $24.78000 1
75102004 RAIL REPLACEMENT LF 17,351.00 $39.85000 1
75102005 CONCRETE VEHICULAR GRADE CROSSING LF 3,556.00 $500.00000 1
75102006 TIMBER VEHICULAR GRADE CROSSING LF 990.00 $570.49000 1
75102007 BALLASTED TRACK SURFACING & ALIGNMENT MI 24.00 $6,620.45000 1
75102008 YARD TRACK BALLAST DELIV & REGULATING TON 4,500.00 $28.42000 1
75102009 BALLAST DELIVERY & REGULATING TON 12,000.00 $26.55000 1
75102010 SWITCH TIE REMOVAL & REPLACEMENT-9' EA 233.00 $170.87000 1
75102011 SWITCH TIE REMOVAL & REPLACEMENT-10' EA 139.00 $185.10000 1
75102012 SWITCH TIE REMOVAL & REPLACEMENT-11' EA 120.00 $195.94000 1
75102013 SWITCH TIE REMOVAL & REPLACEMENT-12' EA 96.00 $195.17000 1
75102014 SWITCH TIE REMOVAL & REPLACEMENT-13' EA 81.00 $205.54000 1
75102015 SWITCH TIE REMOVAL & REPLACEMENT-14' EA 76.00 $215.07000 1
75102016 SWITCH TIE REMOVAL & REPLACEMENT-15' EA 66.00 $229.66000 1
75102017 SWITCH TIE REMOVAL & REPLACEMENT-16' EA 60.00 $239.44000 1
75102018 SWITCH TIE REMOVAL & REPLACEMENT-17' EA 6.00 $247.82000 1
75112001 VCM CLNING OF DRN INLETS AND RACEWAYS CYC 20.00 $5,500.00000 2
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75112002 VACUUM CLEANING OF BRIDGE JOINTS CYC 12.00 $5,500.00000 1
75122001 SITE INSPECTION AND CLEANING EA 200.00 $200.00000 1
75122002 TRASH, DEBRIS AND SEDIMENT REMOVAL CYC 150.00 $150.00000 1
75122003 REPLACE FILTER CARTRIDGES EA 5,000.00 $28.00000 1
75122004 ROTATE FILTER CARTRIDGES EA 2,500.00 $6.00000 1
75122005 REPLACE BATTERY EA 36.00 $60.00000 1
75122006 REPLACE BLADDER VALVE EA 20.00 $50.00000 1
75122007 MOWING AND TRIMMING CYC 20.00 $200.00000 1
75132001 DRY DOCKING EA 6.00 $47,750.00000 1
75132002 UTILITY HOOK UP EA 6.00 $1,000.00000 1
75132003 TESTING FREE CERTIFICATE EA 6.00 $1,700.00000 1
75132004 OPEN RUDDER/STEERING COMPARTMENT EA 24.00 $225.00000 1
75132005 OPEN MANHOLE/VOID TANKS EA 24.00 $225.00000 1
75132006 OPEN MANHOLE/BALLAST TANKS EA 24.00 $225.00000 1
75132007 AIR RECEIVER INSPECTION EA 6.00 $500.00000 1
75132008 INSPECT AND TEST VALVES EA 6.00 $3,000.00000 1
75132009 TEST PIPING/TRANS FUEL OIL EA 6.00 $2,000.00000 1
75132010 REPLACE ELECTRIC MOTOR EA 6.00 $2,500.00000 1
75132011 MECH FUEL & WASTE OIL PUMPS EA 6.00 $3,000.00000 1
75132012 TEST PIPING/TRANS WASTE OIL EA 6.00 $2,000.00000 1
75132013 INSP/TEST ELEC PUMPS,CONTR, ETC. EA 6.00 $4,000.00000 1
75132014 REPL ELEC STARTER CONTROL BOX EA 10.00 $3,300.00000 1
75132015 GANT CHART EAIRE WALL PACK EA 6.00 $500.00000 1
75132016 REMOVE/REINSTALL DOCKING PLUGS EA 5.00 $650.00000 1
75132017 REMV SUCTION STRAINERS EACKET EA 6.00 $2,100.00000 1
75132018 OPEN ENGINE ROOM HATCH EA 6.00 $4,500.00000 1
75132019 CLEAN ENGINE ROOM BILGE EA 6.00 $6,400.00000 1
75132020 CLEAN INTERIOR COMPARTMENT EA 6.00 $1,800.00000 1
75132021 CLEAN ENGINE ROOM EA 6.00 $4,000.00000 1
75132022 CLEAN SHAFT ALLEYWAYS EA 6.00 $3,450.00000 1
75132023 UPPER/LOWER RUDDER SHAFT BLADE EA 6.00 $12,700.00000 1
75132024 UPPER RUDDER ASSEMBLY & RUDDER EA 6.00 $4,000.00000 1
75132025 RUDDER FLANGE BOLTS EA 12.00 $250.00000 1
75132026 UPPER RUDDER SHAFT EA 1.00 $12,700.00000 1
75132027 RUDDER BEARING CLEARANCE EA 12.00 $180.00000 1
75132028 REMOVE/REINSTALL PROPELLER EA 6.00 $1,750.00000 1
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75132029 REMOVE/REINSTALL TAIL SHAFT EA 6.00 $8,650.00000 1
75132030 TAIL/INTER SHAFT FLANGE COUPLING EA 2.00 $2,100.00000 1
75132031 TAIL SHAFT WEAR DOWN EA 6.00 $800.00000 1
75132032 FIT TAIL SHAFT EA 2.00 $600.00000 1
75132033 CUTLESS BEARING-OUTBOARD EA 2.00 $4,100.00000 1
75132034 CUTLESS BEARING-INBOARD EA 2.00 $4,100.00000 1
75132035 REMOVE & RENEW PACKING RINGS EA 12.00 $420.00000 1
75132036 TEST/VERIFY REALIGN TAILSHAFT EA 6.00 $400.00000 1
75132037 TEST/VERIFY REALGN INT SHFT FLNG EA 6.00 $450.00000 1
75132038 REALIGN INT SHAFT TO TAIL SHAFT EA 6.00 $4,000.00000 1
75132039 REALIGN MARINE GEAR/MAIN ENGINE EA 6.00 $5,800.00000 1
75132040 REMOVE & REINSTALL INT SHAFT EA 2.00 $4,600.00000 1
75132041 READING OF WEAR ON TWO JOURNALS EA 6.00 $350.00000 1
75132042 REFURBISH COOPER BEARINGS EA 24.00 $800.00000 1
75132043 REPLACE COOPER BEARINGS EA 8.00 $6,300.00000 1
75132044 DYE TEST PROP/CHCK PROP PITCH EA 12.00 $460.00000 1
75132045 BALANCE PROP EA 4.00 $600.00000 1
75132046 RE-PITCH PROP EA 4.00 $700.00000 1
75132047 REPAIR PROP/WELDING OF CRACKS EA 4.00 $1,000.00000 1
75132048 SHAFT FLANGE COUPLING EA 12.00 $450.00000 1
75132049 REPAIR/REPLACE SEA VALVES EA 24.00 $1,500.00000 1
75132050 INS/REP/REPL DISCHRG/CHECK VLVS EA 12.00 $2,200.00000 1
75132051 REM/REPL 2 1/2 IN. CHECK VALVES EA 2.00 $2,700.00000 1
75132052 REM/REPL 3 IN. CHECK VALVES EA 2.00 $2,900.00000 1
75132053 REM/INST SEACHEST STRAINER EA 12.00 $200.00000 1
75132054 REM/TEST/REP/INS SKEG DOCK PLGS EA 6.00 $700.00000 1
75132055 FILL & DRAIN SKEG EA 2.00 $8,000.00000 1
75132056 REMOVE & REINSTALL ANODES EA 288.00 $130.00000 1
75132057 RENEW GATE AREA STEEL SF 15.00 $600.00000 1
75132058 REM/INST BARRICADE HYDR RAM EA 6.00 $3,000.00000 1
75132059 TANK VENT PIPING EA 10.00 $1,600.00000 1
75132060 RENEW FREEING PORT UPRIGHT SUP EA 4.00 $2,000.00000 1
75132061 REPLACE FORMICA EA 3.00 $8,700.00000 1
75132062 REMOVE/REINSTALL STEERING RAMS EA 12.00 $750.00000 1
75132063 REPL SEACHEST STRNRS/HOUSING EA 1.00 $4,000.00000 1
75132064 OPEN & CLEAN CHECK VALVES EA 50.00 $300.00000 1
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75132065 REPL FUEL CHECK VALVES EA 12.00 $700.00000 1
75132066 REPL CHECK VALVES EA 8.00 $1,000.00000 1
75132067 REM/REPL 1 IN. GATE VALVES EA 6.00 $700.00000 1
75132068 REM/REPL 1 1/4 IN. GATE VALVES EA 6.00 $900.00000 1
75132069 REM/REPL 1 1/2 IN. GATE VALVES EA 6.00 $920.00000 1
75132070 REM/REPL 2 IN. GATE VALVES EA 6.00 $1,000.00000 1
75132071 REM/REPL 3 IN. GATE VALVES EA 6.00 $1,700.00000 1
75132072 REM/REPL 2 IN. BUTTERFLY VALVES EA 10.00 $1,100.00000 1
75132073 REM/REPL 3 IN. BUTTERFLY VALVES EA 10.00 $1,200.00000 1
75132074 REM/REPL 2 IN. 90 DEGREE CONE VALVES EA 6.00 $2,500.00000 1
75132075 REM/REPL 3 IN. 90 DEGREE CONE VALVES EA 6.00 $2,700.00000 1
75132076 APPLY ASPH SLR/CAR LANE STRIPES EA 6.00 $2,000.00000 1
75132077 REM/REPL EXHAUST INSULATION SF 100.00 $90.00000 1
75132078 RENEW EXHAUST SYSTEM EA 1.00 $60,000.00000 1
75132079 REM/REPL SHFT ALLY DOORS/FRAME EA 2.00 $7,500.00000 1
75132080 HYDRO BLST FUEL TANKS & GSKTS EA 6.00 $2,900.00000 1
75132081 INSTALL STAINLESS STEEL STUDS EA 150.00 $100.00000 1
75132082 REM/REPL WHEELHOUSE PIPING LF 60.00 $100.00000 1
75132083 INST, REM/REPL 4 IN. PIPING LF 50.00 $1,050.00000 1
75132084 INST, REM/REPL 3 IN. PIPING LF 50.00 $950.00000 1
75132085 INST, REM/REPL 2 1/2 IN. PIPING LF 200.00 $850.00000 1
75132086 INST, REM/REPL 2 IN. PIPING LF 200.00 $635.00000 1
75132087 INST, REM/REPL 1 1/2 IN. PIPING LF 50.00 $465.00000 1
75132088 INST, REM/REPL 1 IN. PIPING LF 50.00 $375.00000 1
75132089 INST, REM/REPL 3/4 IN. PIPING LF 200.00 $255.00000 1
75132090 INST, REM/REPL 1/2 IN. PIPING LF 200.00 $245.00000 1
75132091 REM/REPL 5/8 IN. HEAD LOG PLATE EA 4.00 $5,000.00000 1
75132092 REM/REPL PLATE BULW/SUPRSTRUCT SF 100.00 $400.00000 1
75132093 REM/REPL FLAT BAR LF 100.00 $100.00000 1
75132094 REM/REPL I-BEAM UP RIGHTS EA 8.00 $400.00000 1
75132095 REM/REP I-BEAM UP RIGHTS EA 4.00 $7,500.00000 1
75132096 REPLACE ADHESIVE LETTERING EA 6.00 $3,500.00000 1
75132097 INST FLOURESCENT FIXTURES EA 8.00 $1,400.00000 1
75132098 REM/REPL SKEG & HULL PIPE SF 50.00 $750.00000 1
75132099 REP/REPL FUEL FILL(MN DCK)VLVE EA 6.00 $1,800.00000 1
75132100 INSTALL NEW 1 IN. FLANGES EA 4.00 $650.00000 1
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75132101 INSTALL NEW 1 1/2 IN. FLANGES EA 4.00 $675.00000 1
75132102 INSTALL NEW 2 IN. FLANGES EA 10.00 $710.00000 1
75132103 INSTALL NEW 2 1/2 IN. FLANGES EA 10.00 $800.00000 1
75132104 INSTALL NEW 3 IN. FLANGES EA 4.00 $850.00000 1
75132105 INSTALL NEW 3 1/2 IN. FLANGES EA 4.00 $1,560.00000 1
75132106 INSTALL NEW 4 IN. FLANGES EA 4.00 $1,000.00000 1
75132107 REM/REPL TIRE RUB RAIL LF 20.00 $100.00000 1
75132108 REM/REPL ENTR LENGTH HD-LOG PLATE LF 65.00 $1,000.00000 1
75132109 FABR/INST TWO NEW BARRICADE GATES EA 2.00 $29,000.00000 1
75132110 RUB RAIL REPLACEMENT LF 75.00 $300.00000 1
75132111 REPL DOCKING COLLARS & PLUGS EA 4.00 $400.00000 1
75132112 REM/REPL ANGLE IRON LF 60.00 $100.00000 1
75132113 REM/INST DOOR RLLR GDES & HNGRS EA 3.00 $8,000.00000 1
75132114 RENEW DMGD/WSTD FREEING PRT GTE EA 3.00 $3,400.00000 1
75132115 REMOVE/REINSTALL MARINE GEAR EA 6.00 $3,200.00000 1
75132116 PREP/PAINT HULL WTR LINE DOWN(A) EA 1.00 $11,000.00000 1
75132117 PREP/PAINT HULL WTR LINE DOWN(B) EA 2.00 $20,200.00000 1
75132118 PREP/PAINT HULL WTR LINE DOWN(C) EA 4.00 $28,800.00000 1
75132119 PREP/PAINT HULL WTR LINE UP(A) EA 2.00 $17,250.00000 1
75132120 PREP/PAINT HULL WTR LINE UP(B) EA 4.00 $21,600.00000 1
75132121 PREP/PAINT BULWARKS(A) EA 2.00 $14,400.00000 1
75132122 PREP/PAINT BULWARKS(B) EA 4.00 $20,100.00000 1
75132123 PREP/PAINT RDDR/STEER COMP(A) EA 2.00 $11,500.00000 1
75132124 PREP/PAINT RDDR/STEER COMP(B) EA 10.00 $5,750.00000 1
75132125 PREP/PAINT VOID TANKS(A) EA 4.00 $11,500.00000 1
75132126 PREP/PAINT VOID TANKS(B) EA 20.00 $4,100.00000 1
75132127 PREP/PAINT BALLAST TANK(A) EA 4.00 $11,500.00000 1
75132128 PREP/PAINT BALLAST TANK(B) EA 20.00 $4,100.00000 1
75132129 BLAST/PAINT BARRICADE GATES EA 12.00 $4,100.00000 1
75132130 REFURB AIR IN/EXHST VNT DUCTNG(A) EA 2.00 $7,200.00000 1
75132131 REFURB AIR IN/EXHST VNT DUCTNG(B) EA 4.00 $4,400.00000 1
75132132 PREP/PAINT EXT SUPERSTR(A) EA 2.00 $23,000.00000 1
75132133 PREP/PAINT EXT SUPERSTR(B) EA 4.00 $31,700.00000 1
75132134 PREP/PNT SHFT ALLEYWYS ABOVE(A) EA 1.00 $8,700.00000 1
75132135 PREP/PNT SHAFT ALLEWYS ABOVE(B) EA 1.00 $11,500.00000 1
75132136 PREP/PNT SHAFT ALLEWYS ABOVE(C) EA 6.00 $5,050.00000 1
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75132137 PREP/PNT SHAFT ALLEWYS ABOVE(D) EA 6.00 $3,500.00000 1
75132138 PREP/PNT SHAFT ALLEWYS BELOW(A) EA 2.00 $9,800.00000 1
75132139 PREP/PNT SHAFT ALLEWYS BELOW(B) EA 4.00 $11,500.00000 1
75132140 PREP/PNT SHFT ALLEYWYS BELOW(C) EA 8.00 $5,750.00000 1
75132141 PREP/PNT SHAFT ALLEWYS BELOW(D) EA 2.00 $4,050.00000 1
75132142 PREP/PAINT ENG ROOM ABOVE(C) EA 1.00 $17,250.00000 1
75132143 PREP/PNT ENGINE ROOM ABOVE (D) EA 6.00 $7,200.00000 1
75132144 PREP/PAINT ENG ROOM BELOW(C) EA 1.00 $11,500.00000 1
75132145 PREP/PNT ENGINE ROOM BELOW (D) EA 6.00 $5,750.00000 1
75132146 PREP/PNT INT WASTE OIL TANK (C) EA 6.00 $4,000.00000 1
75132147 PREP/PNT INT WASTE OIL TANK (D) EA 1.00 $1,800.00000 1
75132148 PREP/PNT INT SUPERS COMPART (A) EA 1.00 $11,500.00000 1
75132149 PREP/PNT INT SUPERS COMPART (B) EA 2.00 $6,900.00000 1
75132150 PREP/PNT INT SUPERS COMPART (C) EA 4.00 $3,500.00000 1
75132151 CLEAN BRASS ITEMS EA 6.00 $1,000.00000 1
75132152 WELDING/FITTING HR 200.00 $80.00000 1
75132153 MACHINE SHOP WORK HR 200.00 $90.00000 1
75132154 PIPE FITTERS HR 300.00 $70.00000 1
75132155 ELECTRICIANS HR 100.00 $90.00000 1
75132156 OVERHEAD CRANE HR 100.00 $85.00000 1
75132157 WELDING HR 250.00 $80.00000 1
75132158 MECHANICS HR 150.00 $80.00000 1
75132159 MARINE REPAIR MOBILIZATION EA 8.00 $2,000.00000 1
75132160 DEHUMIDIFYING EQUIPMENT DAY 42.00 $300.00000 1
75162001 UNDERGROUND SPLICE EA 10.00 $25.00000 1
75162002 INSTALL RDWY ILLUMINATION ASSY EA 5.00 $875.00000 1
75162003 REPL RDWY ILLUM ASSY FIX (HI MAST) EA 12.00 $200.00000 1
75162004 REPL AVIATION WARNING FIXTURE EA 3.00 $300.00000 1
75162005 REPLACE LUMINAIRE LAMP EA 50.00 $75.00000 1
75162006 REPL LUM LAMP (HI MAST LIGHTING) EA 25.00 $75.00000 1
75162007 REPL AVIATION WARN LAMP (HI MAST) EA 14.00 $25.00000 1
75162008 RAISE/LOWER RING (HI MAST LIGHT) EA 12.00 $300.00000 1
75162009 INSTALL FOUNDATION EA 3.00 $1,250.00000 1
75162010 REMOVE FOUNDATION EA 3.00 $250.00000 1
75162011 REPLACE TRANSFORMER BASE COVER EA 12.00 $50.00000 1
75162012 REPLACE TRANSFORMER BASE EA 5.00 $750.00000 1
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75172002 CONC RAIL & CONC BARRIER REPAIR(TY II) LF 600.00 $30.00000 2
75172003 CONC RAIL & CONC BARRIER REPAIR(TY III) LF 600.00 $30.00000 2
75172004 CONC RAIL & CONC BARRIER REPAIR(TY IV) LF 1,000.00 $30.00000 2
75202001 FIBER REINF POLYMER PATCH MTRL F/ CONC LB 91,582.00 $2.25000 1
75342001 REFL PAV MRK (WET)(Y)(4")BRK LF 487,974.00 $0.16000 1
75342002 REFL PAV MRK (WET)(Y)(4")SLD LF 2,705,645.00 $0.14000 1
75342003 REFL PAV MRK (WET)(W)(4")BRK LF 43,744.00 $0.16000 1
76412001 DOLPHIN & WORK DOCK REPAIRS LS 1.00 $3,147,777.00000 1
80172001 RAIS TRF SEP CURB GUID SYS (FURN&INSTL) EA 30.00 $200.00000 1
80202002 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 22,757.00 $0.67000 2
80202003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 56,126.00 $0.50000 1,269,632.00 $0.45000 2
80202005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 74,133.00 $0.78000 139,496.00 $0.63000 3
80202007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 5,774.00 $1.45000 2
80202008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 56,450.00 $0.55000 1,158,190.00 $0.45000 2
80202009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 78,958.00 $0.79000 140,310.00 $0.64000 3
81572001 FIB OPTIC RS-232 DATA MODEM (S/M) EA 6.00 $1,070.37000 1
82212001 STAR ICON LIGHTING EA 12.00 $2,362.50000 1
82282001 FLUSH MOUNTED PED ILLUM ASSEMBLY EA 78.00 $835.00000 1
82512001 RE PM W/RET REQ TY I(W)4"(BRK)(060MIL) LF 311,306.00 $0.16000 5
82512002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 50,416.00 $0.26000 480,711.00 $0.25000 17
82512003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 111,850.00 $0.27000 247,955.00 $0.26000 23
82512004 RE PM W/RET REQ TY I(W)4"(SLD)(060MIL) LF 4,733,602.00 $0.14000 5
82512005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 1,804,855.00 $0.18000 5,028,008.00 $0.20000 22
82512006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 1,492,090.00 $0.25000 6,231,463.00 $0.23000 42
82512007 RE PM W/RET REQ TY I(W)6"(BRK)(060MIL) LF 144,828.00 $0.25000 1
82512008 RE PM W/RET REQ TY I(W)6"(BRK)(090MIL) LF 51,882.00 $0.39000 69,567.00 $0.40000 5
82512009 RE PM W/RET REQ TY I(W)6"(BRK)(100MIL) LF 5,940.00 $0.35000 1
82512010 RE PM W/RET REQ TY I(W)6"(SLD)(060MIL) LF 55,628.00 $0.21000 1
82512011 RE PM W/RET REQ TY I(W)6"(SLD)(090MIL) LF 205,753.00 $0.34000 271,213.00 $0.34000 4
82512012 RE PM W/RET REQ TY I(W)6"(SLD)(100MIL) LF 30,315.00 $0.35000 1
82512013 RE PM W/RET REQ TY I(Y)4"(BRK)(060MIL) LF 428,954.00 $0.16000 5
82512014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 207,543.00 $0.18000 758,317.00 $0.22000 18
82512015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 426,602.00 $0.20000 1,218,125.00 $0.21000 35
82512016 RE PM W/RET REQ TY I(Y)4"(SLD)(060MIL) LF 2,997,156.00 $0.14000 5
82512017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 627,798.00 $0.20000 3,826,357.00 $0.22000 23
82512018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 2,712,411.00 $0.20000 6,774,981.00 $0.21000 49
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82512020 RE PM W/RET REQ TY I(Y)6"(BRK)(090MIL) LF 570.00 $1.00000 1
82512022 RE PM W/RET REQ TY I(Y)6"(SLD)(060MIL) LF 54,402.00 $0.22000 1
82512023 RE PM W/RET REQ TY I(Y)6"(SLD)(090MIL) LF 203,094.00 $0.36000 268,604.00 $0.36000 4
82512024 RE PM W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 24,286.00 $0.35000 1
82512025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 303,390.00 $0.10000 5
82512026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 6,303,741.00 $0.09000 9
82512027 RE PM W/RET REQ TY II (W) 6" (BRK) LF 22,000.00 $0.15000 1
82512028 RE PM W/RET REQ TY II (W) 6" (SLD) LF 104,000.00 $0.15000 1
82512029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 782,911.00 $0.11000 9
82512030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 5,213,315.00 $0.08000 9
82512031 RE PM W/RET REQ TY II (Y) 6" (BRK) LF 21,001.00 $0.15000 1
82512032 RE PM W/RET REQ TY II (Y) 6" (SLD) LF 104,000.00 $0.15000 1
82512033 PAVEMENT SEALER 4" LF 116,209.00 $0.11000 1,160,034.00 $0.10000 17
82512034 PAVEMENT SEALER 6" LF 4,540.00 $0.27000 65,111.00 $0.11000 2
82512036 RE PM W/RT RQ TY I(Y)4"(SLD)100MIL(HP) LF 303.00 $2.00000 303.00 $2.00000 1
82522001 MULTI-DUCT CONDUIT (PVC) LF 2,068.00 $12.85000 1
82522002 MULTI-DUCT CONDUIT (PVC)(BORE) LF 728.00 $16.65000 1
82602001 LED COUNTDOWN PEDESTRIAN MODULE EA 68.00 $593.71000 240.00 $483.57000 8
82782001 REMOVE DYNAMIC MESSAGE SIGN EA 1.00 $3,185.06000 1
83102001 CTMS RELOCATION (CCTV) EA 1.00 $4,000.00000 1
83102002 CTMS RELOCATION (COMMUNICATION CABLE) LF 100.00 $1.50000 1
83102003 CTMS RELOCATION (ELEC CONDUCTOR CABLE) LF 100.00 $1.50000 1
83172001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 1.00 $5,500.00000 1
83372001 CTMS RELOCATION (DMS) EA 2.00 $12,400.00000 2.00 $12,400.00000 1
83372002 CTMS RELOCATION (HEC) EA 1.00 $5,300.00000 1.00 $5,300.00000 1
83492001 REPLACE LAMP EA 150.00 $21.60000 1
83492002 REPLACE FUSE EA 200.00 $14.25000 1
83492003 ADD OR REPLACE CONDUCTOR LF 12,000.00 $0.94000 1
83492004 ADD OR REPLACE ABOVEGROUND CONDUIT LF 400.00 $13.71000 1
83492005 ADD OR REPLACE UNDERGROUND CONDUIT LF 3,000.00 $7.09000 1
83492006 REPLACE LUMINAIRE POLE EA 25.00 $541.24000 1
83492007 REPLACE LUMINAIRE EA 100.00 $309.57000 1
83492008 REPLACE FOUNDATION EA 16.00 $1,106.84000 1
83492009 REPLACE SERVICE POLE EA 5.00 $1,198.60000 1
83492010 REPLACE GROUND BOX EA 20.00 $869.29000 1
83492011 PAVEMENT BORE LF 250.00 $18.57000 1
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83492012 RE-STRAP CONDUIT(PER STRAP) EA 15.00 $15.83000 1
83492013 REPLACE OVERHEAD SIGN BALLAST EA 8.00 $212.90000 1
83492014 REPLACE OVERHEAD SIGN LAMP EA 50.00 $30.80000 1
83492015 REPLACE SHORTING CAP OR PHOTOCELL EA 50.00 $21.60000 1
83682003 CONDUIT (PREPARE) LF 495.00 $2.75000 495.00 $2.75000 1
83782001 AUTOMATIC PUMP STATION LS 1.00 $1,360,000.00000 1
84022001 LANDSCAPE LIGHTING FIXTURES EA 3.00 $625.00000 3.00 $625.00000 1
84082001 FIB OPT RS-232 DRP & REPEAT DATA TRANS LF 7.00 $1,601.58000 1
84092001 DECORATIVE LIGHTING FIXTURE (TY III) EA 37.00 $2,814.19000 1
84102001 REMOVING HIGH MAST ILUM POLE EA 4.00 $5,000.00000 1
84122001 ILSN (LED) (6S) EA 10.00 $2,050.00000 1
84122002 ILSN (LED) (6D) EA 2.00 $2,300.00000 1
84122003 ILSN (LED) (8S) EA 2.00 $2,225.00000 1
84142001 ANTENNA (120 DEGREE SECTORED) EA 1.00 $1,500.00000 1
84152001 RS-232 PORT SERVER EA 1.00 $500.00000 1
84162001 SYSTEM INTEGRATION LS 1.00 $16,002.00000 1
84172001 AUDIBLE PEDESTIAN SIGNAL UNITS EA 8.00 $900.00000 1
84182001 LED COUNTDOWN PEDESTRIAN MODULE EA 9.00 $625.00000 1
84192001 LED BLANKOUT SIGN EA 5.00 $2,600.00000 1
84202001 DUAL BAND WIRELESS ETHERNET RADIOS EA 2.00 $3,700.00000 1
84212001 HARDENED ETHERNET SWITCH TYPE 2 EA 2.00 $2,100.00000 1
84222001 LED EDGE-LIT ST NAME SIGN (6')(SNGL) EA 3.00 $2,200.00000 1
84222002 LED EDGE-LIT ST NAME SIGN (8')(DBL) EA 2.00 $2,715.00000 1
84222003 LED EDGE-LIT ST NAME SIGN (10')(DBL) EA 1.00 $3,275.00000 1
84232001 SYSTEM INTEGRATION LS 1.00 $13,750.00000 1
84242001 COORDINATION OF TRAFFIC SIGNAL SYSTEM EA 1.00 $8,500.00000 1
84242002 ROUTINE MONITORING OF TIMING PLANS EA 24.00 $775.00000 1
84242003 SPECIAL ADJUSTMENT OF TIMING PLANS EA 5.00 $1,100.00000 1
84252001 VIDEO SERVER (4 TO 1) EA 2.00 $3,000.00000 1
84272001 FLOW MANAGER SYSTEM EA 3.00 $78,750.00000 1
84282001 VIVDS PROCESSOR SYS AND CONTROLLER EA 1.00 $89,250.00000 1
84282002 VIVDS PROCESSOR UNIT EA 39.00 $1,837.50000 1
84282003 VIVDS CAMERA ASSEMBLY EA 39.00 $1,627.50000 1
84282004 VIVDS SETUP EQUIPMENT EA 39.00 $262.50000 1
84282005 VIVDS SETUP EA 39.00 $630.00000 1
84282006 VIVDS VIDEO RECORDING EA 2.00 $13,125.00000 1
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84282007 VIVDS FIELD COMMUNICATION LINK LF 3,005.00 $3.15000 1
84282008 VIVDS INTERNATIONAL COMMUN LINK LF 250.00 $4.20000 1
84292001 VCS SYSTEM EA 1.00 $13,125.00000 1
84302001 VIDEO OPTICAL TRANSMITTER EA 13.00 $1,312.50000 1
84302002 VIDEO OPTICAL RECEIVER EA 13.00 $1,312.50000 1
84312001 TRANSPONDER READER EA 40.00 $997.50000 1
84312002 TRANSPONDER READER ANTENNA EA 40.00 $735.00000 1
84312003 PCMCIA READER CARD AND CABLE EA 5.00 $525.00000 1
84312004 ANTENNA KIT EA 5.00 $708.75000 1
84322001 LED COUNTDOWN PEDESTRIAN SIGNAL 

MODULE EA 4.00 $450.00000 1
84352001 LED COUNTDOWN PEDESTRIAN MODULE EA 6.00 $375.00000 1
84362001 ETHERNET CABLE CAT 5 LF 285.00 $1.16000 1
84372001 INSTALLATION OF DMS SYSTEM EA 11.00 $6,825.00000 1
84402001 LED RDWY ILLUM ASSEM (SYSTEM A) EA 8.00 $4,800.00000 1
84412001 LED COUNTDOWN PEDESTRIAN MODULE EA 16.00 $519.10000 1
84422001 RADAR ADVANCE DETECTION MODULE EA 4.00 $7,515.07000 1
84432001 ILSN(LED)(6S) EA 4.00 $1,960.07000 1
84432002 ILSN(LED)(8S) EA 2.00 $2,152.57000 1
84442001 LED BLANK-OUT SIGN ASSM EA 2.00 $2,523.30000 1
84452001 F O VIDEO DAT TX (S/M) EA 1.00 $2,000.00000 1.00 $2,000.00000 1
84452002 F O VIDEO DAT RX (S/M) EA 1.00 $2,300.00000 1.00 $2,300.00000 1
84462001 CAMERA POLE STRUCTURE EA 1.00 $12,000.00000 1.00 $12,000.00000 1
84522001 LED COUNTDOWN PEDESTRIAN SIGNAL 

MODULE EA 8.00 $295.00000 1
84532001 RADAR VEHICLE SENSING DEVICE EA 1.00 $17,000.00000 1.00 $17,000.00000 1
84562001 FIB OPT RS-232 DRP & REPEAT DATA TRANS EA 4.00 $1,635.00000 4.00 $1,635.00000 1
84742001 INTERIOR BRIDGE LIGHTING & POWER SYS LS 1.00 $58,000.00000 1.00 $58,000.00000 1
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