
AVERAGE LOW BID UNIT PRICE - CONSTRUCTION - STATEWIDE
3 MONTH MOVING AVERAGE

Item Description Units
February 28, 2011 Three Month Moving

UsageQuantity Avg. Bid Quantity Avg. Bid
0100 2001 PREPARING ROW AC 10.89 $6,067.92 101.48 $4,491.66 11
0100 2002 PREPARING ROW STA 1,926.50 $557.47 7,531.50 $413.76 55
0100 2003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 9.00 $204.00 1
0100 2004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 9.00 $338.89 3
0100 2006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 1.00 $285.00 24.00 $302.86 2
0100 2007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 1.00 $380.00 1.00 $380.00 1
0100 2008 PREPARING ROW (TREE) (0" TO 6" DIA) EA 67.00 $414.33 2
0100 2009 PREPARING ROW (TREE) (6" TO 24" DIA) EA 25.00 $636.00 2
0100 2011 PREPARING ROW(TREE)(24" TO 36" DIA.) EA 15.00 $752.00 2
0100 2016 PREPARING ROW (TREE) (36" TO 48" DIA) EA 4.00 $1,500.00 1
0104 2001 REMOVING CONC (PAV) SY 279,957.50 $8.47 360,844.60 $7.71 14
0104 2009 REMOVING CONC (RIPRAP) SY 1,073.80 $11.50 22,597.80 $7.93 26
0104 2010 REMOVING CONC (RIPRAP) CY 45.00 $40.00 1
0104 2011 REMOVING CONC (MEDIANS) SY 87.00 $93.97 2
0104 2015 REMOVING CONC (SIDEWALKS) SY 1,471.89 $11.69 2,196.39 $14.57 11
0104 2017 REMOVING CONC (DRIVEWAYS) SY 2,091.13 $11.51 11,407.13 $7.85 21
0104 2021 REMOVING CONC (CURB) LF 2,131.58 $2.52 6,349.58 $3.45 14
0104 2022 REMOVING CONC (CURB AND GUTTER) LF 480.00 $9.00 11,568.00 $5.95 11
0104 2023 REMOVING CONC (CTB) LF 5,082.00 $4.30 2
0104 2024 REMOVING CONC (RETAINING WALLS) SY 3,769.00 $18.50 2
0104 2025 REMOVE CONC (WINGWALL) CY 13.00 $361.83 1
0104 2027 REMOVING CONC (APPR SLAB) SY 676.00 $8.00 1
0104 2028 REMOVING CONC (MISC) SY 15.69 $14.00 393.69 $15.48 5
0104 2029 REMOVING CONC (CURB OR CURB & GUTTER) LF 436.00 $4.50 1
0104 2031 REMOVING CONC (HEADWALL) CY 0.50 $86.52 1
0104 2032 REMOVING CONC (WHEELCHAIR RAMP) SY 10.32 $30.00 80.32 $23.25 3
0104 2037 REMOVE CONC (RAIL) LF 134.00 $62.51 2
0104 2040 REMOVING CONC (PAVERS) SY 1,175.00 $10.00 1
0104 2041 REMOVING CONC (GND BOX W/ APRON) EA 1.00 $1,000.00 1
0105 2002 REMOVING STAB BASE AND ASPH PAV (2") SY 680.00 $13.00 747.60 $12.91 2
0105 2008 REMOVING STAB BASE AND ASPH PAV (6") SY 8,121.00 $2.46 3
0105 2011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 19,202.00 $1.51 2
0105 2014 REMOVING STAB BASE & ASPH PAV (7"-12") SY 895.90 $7.50 8,156.90 $3.59 4
0105 2015 REMOVING STAB BASE & ASPH PAV (8"-10") SY 1,690.00 $5.40 1
0105 2016 REMOVING STAB BASE & ASPH PAV(16") SY 7,108.00 $3.34 1
0105 2018 REMOVING STAB BASE AND ASPH PAV (7") SY 699.00 $8.14 2
0105 2020 REMOVING STAB BASE & ASPH PAV (12") SY 684.00 $6.00 684.00 $6.00 1
0105 2022 REMOVING STAB BASE AND ASPH PAV (13") SY 800.00 $12.00 1
0105 2039 REMOVE STAB BASE AND ASPH PAV (6"-20") SY 61,141.00 $4.00 1
0105 2043 REMOVING STAB BASE & ASPH PAV (0-6") SY 431.00 $2.12 1
0105 2044 REMOVING STAB BASE AND ASPH PAV (10") SY 266.67 $12.00 1,014.67 $8.90 2
0105 2050 REMOV STAB BASE AND ASPH PAV (24") SY 7,401.00 $9.28 1
0105 2062 REMOVING STAB BASE AND ASPH PAV(4"-16") SY 600.00 $7.50 1
0105 2074 REMOVING STAB BASE AND ASPH PAV (4") SY 30,304.00 $1.00 1
0105 2082 REMOVING STAB BASE & ASPH PV(10 TO 16") SY 804.00 $3.45 1
0105 2085 REMOVING STAB BASE & ASPH PAV (0-19 IN) SY 4,164.00 $3.30 2
0105 2086 REMOVE STAB BASE & ASPH PAV (9IN-10IN) SY 16,130.00 $2.50 1
0106 2001 OBLITERATING ABANDONED ROAD STA 20.00 $495.00 235.00 $365.13 3



0110 2001 EXCAVATION (ROADWAY) CY 1,578,546.41 $3.32 8,335,841.72 $2.34 53
0110 2002 EXCAVATION (CHANNEL) CY 15,253.00 $4.47 44,327.50 $6.80 19
0110 2003 EXCAVATION (SPECIAL) CY 40,050.00 $11.04 9
0110 2004 EXCAVATION (ROADWAY AND CHANNEL) CY 516.80 $12.00 516.80 $12.00 2
0112 2001 SUBGRADE WIDENING (ORD COMP) STA 1,196.78 $124.03 5,007.14 $129.58 21
0112 2002 SUBGRADE WIDENING (DENS CONT) STA 211.20 $119.54 1,963.16 $112.93 10
0132 2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 431.00 $10.00 3,305.50 $12.76 7
0132 2002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 87,715.00 $7.76 5
0132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 181.10 $47.82 35,543.90 $7.33 16
0132 2004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 47,580.00 $4.08 1,557,256.17 $1.61 12
0132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) CY 1,577,335.40 $1.45 12
0132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 1,285,622.40 $2.81 1,929,463.00 $3.25 18
0132 2007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 462.00 $10.00 462.00 $10.00 1
0132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D) CY 203.83 $15.00 1
0132 2013 EMBANKMENT (ORIGINAL)(ORD COMP)(TY C) CY 30.00 $47.30 1
0132 2019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 444.00 $10.00 12,892.00 $8.36 9
0132 2020 EMBANKMENT (VEHICLE)(DENS CONT)(TY B) CY 10,363.00 $1.00 1
0132 2021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 11,000.00 $6.86 19,692.00 $7.67 8
0132 2025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 125,906.00 $7.62 317,950.00 $3.60 4
0132 2026 EMBANKMENT (FINAL) (DENS CONT) (TY C2) CY 181,727.00 $6.99 249,237.60 $6.52 4
0134 2001 BACKFILL (TY A) STA 1,403.40 $82.97 4,473.04 $112.54 20
0134 2002 BACKFILL (TY B) STA 2,652.03 $68.95 6,719.68 $69.19 24
0134 2003 BACKFILL (TY C) STA 6.50 $250.00 142.23 $159.34 2
0134 2004 BACKFILL (TY A OR B) STA 917.88 $114.21 2,281.19 $108.15 8
0150 2001 BLADING STA 826.83 $71.49 5,786.46 $47.67 13
0150 2002 BLADING HR 25.00 $35.00 1,266.00 $71.31 18
0152 2001 ROAD GRADER WORK (ORD COMP) STA 489.05 $75.88 913.69 $93.49 6
0152 2003 ROAD GRADER WORK (DENS CONT) STA 221.00 $250.00 1
0156 2001 BULLDOZER WORK HR 137.00 $51.82 2
0158 2002 SPEC EXCAV WORK (BACKHOE) HR 32.00 $50.00 2
0158 2003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 175.00 $65.71 3
0158 2004 SPEC EXCAV WORK (FRONT-END LOADER) HR 20.00 $110.00 20.00 $110.00 1
0158 2005 SPEC EXCAV WORK (ORIGINAL) CY 200.00 $60.00 1
0160 2001 FURNISHING AND PLACING TOPSOIL (4") STA 179.50 $88.56 1
0160 2003 FURNISHING AND PLACING TOPSOIL (4") SY 1,394,155.00 $0.54 3,937,505.00 $0.56 16
0160 2004 FURNISHING AND PLACING TOPSOIL (6") SY 10,896.00 $1.69 3
0160 2005 FURNISHING AND PLACING TOPSOIL CY 3,962.00 $4.50 1
0161 2002 COMPOST MANUF TOPSOIL (BOS) (4") SY 409,937.50 $0.48 1,155,298.50 $0.64 11
0161 2005 COMPOST MANUF TOPSOIL (PB) (4") SY 132.00 $28.50 132.00 $28.50 1
0161 2006 COMPOST MANUF TOPSOIL (PB) CY 222.00 $29.36 681.00 $27.77 2
0161 2008 EROSION CONTROL COMPOST (2") SY 50,530.00 $0.10 50,530.00 $0.10 1
0161 2009 EROSION CONTROL COMPOST CY 215.00 $28.04 11,932.50 $26.74 4
0161 2012 GENERAL USE COMPOST CY 365.00 $19.73 2
0161 2014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 224,328.00 $0.52 1
0161 2017 COMPOST MANUF TOPSOIL (BIP) (4") SY 110,177.00 $1.09 3
0161 2031 COMPOST MANUF TOPSOIL (BOS)(6") SY 136.00 $16.00 1
0162 2002 BLOCK SODDING SY 14,101.73 $1.90 417,748.50 $1.74 25
0162 2003 STRAW OR HAY MULCH SY 118,212.00 $0.09 5
0162 2005 MULCH SODDING CY 2,245.00 $6.81 2
0164 2001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 279,509.00 $0.10 8
0164 2002 BROADCAST SEED (PERM) (RURAL) (SANDY) AC 0.29 $4,000.00 0.29 $4,000.00 1
0164 2003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 902,982.00 $0.08 1,045,134.00 $0.08 8
0164 2004 BROADCAST SEED (PERM) (RURAL) (CLAY) AC 37.60 $322.00 40.09 $350.76 2



0164 2007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 323,668.00 $0.08 506,252.00 $0.09 5
0164 2009 BROADCAST SEED (TEMP) (WARM) SY 799,448.00 $0.05 2,468,734.00 $0.07 25
0164 2010 BROADCAST SEED (TEMP) (WARM) AC 12.60 $294.95 12.90 $307.62 3
0164 2011 BROADCAST SEED (TEMP) (COOL) SY 609,515.00 $0.04 2,065,214.00 $0.07 20
0164 2012 BROADCAST SEED (TEMP) (COOL) AC 12.60 $294.95 12.90 $307.62 3
0164 2013 STRAW/HAY MLCH SY 189,956.00 $0.14 324,138.00 $0.17 9
0164 2014 STRAW/HAY MLCH AC 10.18 $1,267.66 2
0164 2015 STRAW/HAY MLCH SY 174,532.00 $0.15 183,603.00 $0.21 5
0164 2021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 2,074,193.00 $0.27 5
0164 2022 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) AC 12.14 $1,431.30 2
0164 2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 344,795.00 $0.23 1,384,055.00 $0.18 16
0164 2024 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) AC 12.31 $730.00 12.31 $730.00 1
0164 2025 CELL FBR MLCH SEED(PERM)(URBAN)(SANDY) SY 20,478.00 $0.26 1
0164 2027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 15,349.00 $0.33 3
0164 2028 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) AC 10.00 $1,200.00 1
0164 2029 CELL FBR MLCH SEED(TEMP)(WARM) SY 263,248.00 $0.14 537,971.00 $0.14 10
0164 2031 CELL FBR MLCH SEED(TEMP)(COOL) SY 263,248.00 $0.16 573,210.00 $0.14 10
0164 2033 DRILL SEEDING (PERM) (RURAL) (SANDY) SY 1,862.00 $0.75 41,295.00 $0.14 4
0164 2034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 4.84 $428.40 33.84 $382.64 2
0164 2035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 325,518.50 $0.07 963,278.50 $0.08 14
0164 2036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 29.00 $317.24 2
0164 2037 DRILL SEEDING (PERM) (URBAN) (SANDY) SY 103,552.00 $0.06 2
0164 2039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 297,161.00 $0.09 2
0164 2041 DRILL SEEDING (TEMP) (WARM) SY 138,134.00 $0.05 624,620.00 $0.05 12
0164 2042 DRILL SEEDING (TEMP) (WARM) AC 14.50 $346.55 2
0164 2043 DRILL SEEDING (TEMP) (COOL) SY 138,139.00 $0.05 602,814.00 $0.05 11
0164 2044 DRILL SEEDING (TEMP) (COOL) AC 14.50 $346.55 2
0164 2045 STRAW OR HAY MULCHING SY 399,116.00 $0.15 1
0164 2047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 1,203.00 $2.00 1
0164 2048 STRAW/HAY MLCH SEED(TEMP)(WARM) AC 2.55 $1,266.35 2
0164 2049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 1,203.00 $2.00 1
0164 2050 STRAW/HAY MLCH SEED(TEMP)(COOL) AC 2.55 $1,266.35 2
0164 2051 DRILL SEED (TEMP)(WARM OR COOL) SY 50,530.00 $0.06 343,476.00 $0.06 3
0164 2052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 6,625.00 $0.15 1
0164 2054 BOND FBR MTRX SEED (PERM)(RURAL)(SAND) SY 12,391.00 $0.85 1
0166 2001 FERTILIZER AC 0.02 $20,000.00 130.84 $381.93 10
0166 2002 FERTILIZER TON 3.30 $842.12 2
0168 2001 VEGETATIVE WATERING MG 80,402.74 $8.99 186,762.79 $8.15 94
0169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 11,472.00 $0.72 323,977.00 $0.61 4
0169 2002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 20,110.00 $1.50 3
0169 2003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 35,758.00 $0.74 43,557.00 $0.81 7
0169 2004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 22,004.00 $0.92 2
0169 2005 SOIL RETENTION BLANKETS (CL 2) (TY E) SY 370.00 $1.62 370.00 $1.62 1
0169 2006 SOIL RETENTION BLANKETS (CL 2) (TY F) SY 10,179.50 $4.52 3
0169 2007 SOIL RETENTION BLANKETS (CL 2) (TY G) SY 1,154.00 $3.20 2
0170 2001 IRRIGATION SYSTEM LS 2.00 $14,400.00 9.00 $36,852.22 9
0180 2001 WILDFLOWER SEEDING AC 125.00 $968.02 266.62 $882.94 6
0192 2002 PLANT MATERIAL (1-GAL) EA 17,552.00 $6.86 9
0192 2003 PLANT MATERIAL (3-GAL) EA 5,909.00 $10.36 3
0192 2004 PLANT MATERIAL (5-GAL) EA 72.00 $20.69 689.00 $21.00 7
0192 2005 PLANT MATERIAL (15-GAL) EA 130.00 $104.25 2
0192 2006 PLANT MATERIAL (30-GAL) EA 4.00 $275.00 1
0192 2012 MULCH CY 136.00 $42.00 1



0247 2201 FL BS (CMP IN PLC) (TY A GR 4) (8") SY 405.00 $15.00 1

0192 2013 MULCH SY 3,490.00 $2.45 1
0192 2014 PLANT SOIL MIX CY 25.50 $54.00 737.70 $24.07 2
0192 2015 LANDSCAPE EDGE LF 5,696.00 $4.02 4
0192 2016 PLANT BED PREPARATION SY 7,413.00 $4.20 6
0192 2019 PLANT MATERIAL (SEEDLING) EA 139,344.00 $0.75 1
0192 2022 PLANT MATERIAL (10 GAL) (TREE) EA 35.00 $65.00 1
0192 2023 PLANT MATERIAL (15 GAL) (TREE) EA 36.00 $139.60 404.00 $101.63 4
0192 2024 PLANT MATERIAL (30 GAL) (TREE) EA 27.00 $207.78 562.00 $153.36 10
0192 2025 PLANT MATERIAL (45 GAL) (TREE) EA 125.00 $176.00 2
0192 2026 PLANT MATERIAL (65 GAL) (TREE) EA 6.00 $525.00 6.00 $525.00 1
0192 2027 PLANT MATERIAL (100 GAL) (TREE) EA 47.00 $727.23 2
0192 2028 PLANT MATERIAL (1 GAL) (SHRUB) EA 797.00 $5.20 1
0192 2031 PLANT MATERIAL (5 GAL) (SHRUB) EA 293.00 $45.34 2
0192 2035 PLANT MATERIAL (MIN 4' HT) (B&B) EA 3.00 $100.00 1
0192 2044 PLANT MATERIAL (MIN 2" CAL) (B&B) EA 87.00 $186.15 2
0192 2045 PLANT MATERIAL (MIN 2 1/2" CAL) (B&B) EA 27.00 $200.00 1
0192 2046 PLANT MATERIAL (MIN 3" CAL) (B&B) EA 90.00 $305.00 1
0192 2048 PLANT MATERIAL (MIN 4" CAL) (B&B) EA 16.00 $430.00 1
0192 2049 PLANT MATERIAL (MIN 4' TRNK HT) (PALM) EA 7.00 $275.00 1
0192 2056 PLANT MATERIAL (MIN 6'HT) (BARE ROOT) EA 60.00 $475.00 1
0192 2058 PLANT MATERIAL (20 GAL)(TREE) EA 135.00 $175.00 1
0192 2064 PLANT BED PREP (TYPE II) SY 4,556.00 $0.30 1
0192 2065 PLANT BED PREP (TYPE III) SY 164.00 $1.27 1
0192 2080 PLANT MATERIAL (MIN 6" CALIPER) EA 4.00 $805.00 1
0192 2085 PLANT MATERIAL (MIN 5" CAL)(B & B) EA 4.00 $900.00 1
0192 2086 PLANT MATERIAL (MIN 5" CAL)(B & B)(M-T) EA 38.00 $500.00 1
0192 2087 PLANT MATERIAL (36IN BOX) EA 38.00 $916.50 1
0193 2001 PLANT MAINTENANCE MO 15.00 $682.00 63.00 $723.90 6
0193 2006 VEGETATIVE WATERING MG 63.00 $100.24 223.00 $47.33 3
0193 2007 IRRIGATION SYSTEM OPER AND MAINT MO 9.00 $273.00 33.00 $238.09 2
0193 2012 PLANT MAINTENANCE (SCH A) MO 2.00 $27,667.00 1
0193 2013 PLANT MAINTENANCE (SCH B) MO 24.00 $1,818.00 1
0193 2019 PLANT REPLACEMENT (SEEDLING) EA 28,000.00 $0.75 1
0204 2003 SPRINKLING (DUST CONTROL) MG 1,506.90 $4.44 4
0216 2001 PROOF ROLLING HR 237.10 $70.07 700.70 $59.07 18
0247 2014 FL BS (CMP IN PLACE)(TY D GR 2)(IN VEH) CY 100.00 $52.00 1
0247 2041 FL BS (CMP IN PLC)(TY A GR 1)(FNAL POS) CY 3,602.00 $33.96 2
0247 2042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 267.00 $60.97 5,594.90 $34.10 3
0247 2044 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) CY 289.00 $60.00 12,681.00 $14.12 3
0247 2045 FL BS (CMP IN PLC)(TY B GR 1)(FNAL POS) CY 96.00 $66.00 96.00 $66.00 1
0247 2053 FL BS (CMP IN PLC)(TY D GR 1)(FNAL POS) CY 32,129.00 $29.00 44,221.00 $33.28 2
0247 2054 FL BS (CMP IN PLC)(TY D GR 2)(FNAL POS) CY 6,522.20 $29.08 2
0247 2056 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS) CY 51,316.00 $31.14 148,816.00 $18.98 9
0247 2060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 30,240.00 $34.00 72,706.54 $24.48 7
0247 2062 FL BS (CMP IN PLC)(TY A GR 2) (6") SY 150,799.00 $7.50 1
0247 2074 FL BS (CMP IN PLC)(TY D GR 2) (6") SY 1,681.00 $11.00 1
0247 2076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 53,564.00 $7.30 252,925.00 $6.43 7
0247 2082 FL BS (CMP IN PLC)(TY A GR 2) TON 39.00 $71.95 3
0247 2103 FL BS (RDWY DEL) (TY A GR 3) (IN VEH) CY 7,808.00 $30.00 1
0247 2120 FL BS (RDWY DEL) (TY E GR 4) (IN VEH) CY 521.00 $10.00 1
0247 2122 FL BS (RDWY DEL) (TY A GR 2) TON 8,499.00 $21.00 1
0247 2136 FL BS (RDWY DEL) (TY D GR 4) TON 16,266.00 $20.73 2



0251 2245 REWORK BS MTL (TY C)(8")(STKPL) SY 18,133.00 $1.50 18,133.00 $1.50 1

0247 2209 FL BS (CMP IN PLC)(TY D GR 4)(4") SY 35,773.00 $3.86 35,773.00 $3.86 1
0247 2212 FL BS (CMP IN PLC)(TY A GR 4)(4") SY 94,116.00 $5.75 94,116.00 $5.75 1
0247 2223 FL BS (CMP IN PLC)(TY A GR 4)(10") SY 32,929.00 $6.25 1
0247 2225 FL BS (RDWY DEL)(TY E GR 4)(FNAL POS) CY 3,022.00 $0.00 1
0247 2230 FL BS (CMP IN PLACE)(TY A GR 1)(8") SY 39,096.00 $16.51 2
0247 2237 FL BS (CMP IN PLC)(TY A OR B GR 4)(6") SY 37,136.00 $4.79 37,136.00 $4.79 2
0247 2238 FL BS (CMP IN PLC)(TY A GR 4)(12") SY 38,299.00 $8.00 1
0247 2240 FL BS (CMP IN PLACE)(TY A GR 2)(12") SY 2,309.00 $10.30 1
0247 2248 FL BS (CMP IN PL)(TY D GR 4)(8") SY 55,760.00 $6.81 55,760.00 $6.81 1
0247 2275 FL BS (CMP IN PL)(TY D GR 4)(3") SY 62.00 $12.00 1
0247 2284 FL BS (CMP IN PLC)(TY E GR 4)(7") SY 19,015.00 $6.26 1
0247 2333 FL BS (CMP IN PLC)(TY E GR 2) (4") SY 690.00 $5.50 1
0247 2342 FL BS (CMP IN PLACE)(TY A GR 2)(8") SY 4,487.00 $12.00 1
0247 2344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 12,242.00 $2.75 31,087.00 $10.69 3
0247 2345 FL BS (CMP IN PLC)(TY D GR 4)(10") SY 24,434.00 $9.70 1
0247 2350 FL BS (CMP IN PLC) (TY A GR 2) (4") SY 108,087.00 $3.78 2
0247 2366 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 1,569.00 $43.32 3
0247 2371 FL BS(CMP IN PLC)(TYA GR 2 OR 4)FNL POS CY 37,954.00 $26.97 1
0247 2372 FL BS(CMP IN PLC)(TYA GR 2 OR 5)FNL POS CY 146.60 $34.00 1
0247 2373 FL BS(CMP IN PLC)(TY A GR 2)(13") SY 3,732.00 $13.00 1
0247 2381 FL BS (CMP IN PLC)(TY A GR 5)(4") SY 38.00 $35.00 1
0247 2386 FL BS(RD DEL)(TY E GR 4)(RAP)(IN VEH) CY 119.00 $7.25 1
0247 2392 FL BS(CMP IN PLC)(TY D GR 5)(FNAL POS) CY 156,689.00 $17.45 2
0247 2394 FL BS (CMP IN PLC)(TY D GR 2)(12") SY 3,407.00 $18.00 1
0247 2396 FL BS (RDWY DEL)(TY A GR 5)(FNAL POS) CY 1,438.00 $48.84 1
0247 2400 FL BS (RDWY DEL)(TY D GR 4)(FNAL POS) CY 3,022.00 $0.00 1
0247 2401 FL BS(CMP IN PLC)(TY D GR 2)(15") SY 1,223.00 $22.38 1
0247 2402 FL BS(CMP IN PLC)(TY D GR 2)(10") SY 120.00 $17.50 1
0247 2404 FL BS (CMP IN PLC)(TYD GR 2)(7") SY 67,865.00 $12.00 1
0251 2001 REWORK BS MTL (TY A) (6") (ORD COMP) STA 84.28 $60.00 1
0251 2014 REWORK BS MTL (TY D) (8") (ORD COMP) STA 220.39 $75.00 1
0251 2025 REWORK BS MTL (TY B) (6") (ORD COMP) SY 1,840.00 $4.34 1
0251 2026 REWORK BS MTL (TY B) (8") (ORD COMP) SY 30,611.00 $1.33 1
0251 2028 REWORK BS MTL (TY B) (8") (DENS CONT) SY 673.00 $1.35 1
0251 2029 REWORK BS MTL (TY C) (6") (ORD COMP) SY 3,141.00 $1.80 1
0251 2030 REWORK BS MTL (TY C) (8") (ORD COMP) SY 76,480.00 $4.00 76,480.00 $4.00 1
0251 2033 REWORK BS MTL (TY D) (6") (ORD COMP) SY 39,729.00 $0.96 1
0251 2036 REWORK BS MTL (TY D) (8") (DENS CONT) SY 30,720.00 $2.00 30,720.00 $2.00 1
0251 2056 RWRK BS MTL(TY B)(8")(DEN CNT)(ORG POS) CY 3,002.00 $10.00 1
0251 2060 RWRK BS MTL(TY C)(8")(DEN CNT)(ORG POS) CY 3,002.00 $7.00 1
0251 2073 REWRKING BS MATL (TY D)(10")(ORD COMP) SY 60,578.00 $1.26 60,578.00 $1.26 1
0251 2079 REWORK BS MTL (TY E)(SURF)(ORD COMP) SY 89,438.00 $0.59 1
0251 2080 REWORK BS MTL (TY C)(12")(ORD COMP) SY 115,778.00 $5.00 115,778.00 $5.00 1
0251 2081 REWORK BS MTL (TY B)(12")(DENS CONT) SY 26,165.00 $3.00 1
0251 2089 REWORK BS MTL (TY D)(12")(DENS CONT) SY 21,120.00 $0.98 21,120.00 $0.98 1
0251 2095 REWORK BS MTL(TY B)(9")(ORD COMP) SY 69,605.00 $1.22 2
0251 2106 REWORK BS MTL (TY B) (12")(ORD COMP) SY 55,817.00 $2.65 98,373.00 $3.68 2
0251 2114 REWORK BS MATL (TY B)(10")(OC) SY 1,634.00 $5.04 1
0251 2119 REWORK BS MTL (TY C) (4") (ORD COMP) SY 117,340.00 $2.00 117,340.00 $2.00 1
0251 2180 RWRK BS MATL (TY D)(16")(DENS CONT) SY 33,152.00 $0.70 1
0251 2216 REWORK BS MTL (TY D) (10")(DENS CONT) STA 148.21 $112.00 1
0251 2242 REWORK BSE MATL (TY C)(22")(ORD COMP) SY 2,278.00 $9.00 1



0276 2223 CEM TRT(PLNT MX) (CL N)(TY E)(GR 3)(6") SY 2,729.00 $30.00 1

0251 2267 REWRK BS MTL(TY C)(7"TO 15")(STKPL) SY 148,432.00 $5.75 1
0251 2278 REWORK BS MTL (TY C)(5")(ORD COMP) SY 4,503.00 $1.60 1
0251 2306 REWORK BS MTL (TY D)(11")(ORD COMP) STA 186.80 $40.00 1
0251 2307 RWRK BS MTL (TY C)(0"-4") SY 2,000.00 $6.00 1
0251 2308 REWRK BS MTL(TY C)(5"TO 12")(STKPL) SY 36,467.00 $1.25 1
0251 2309 REWORK BS MTL (TY D) (4") (DENS CONT) SY 69,827.00 $1.40 1
0260 2001 LIME (HYDRATED LIME (DRY)) TON 296.00 $150.00 1
0260 2002 LIME (HYDRATED LIME (SLURRY)) TON 2,484.00 $148.00 5,234.67 $151.73 3
0260 2004 LIME (QUICKLIME (DRY)) TON 871.00 $144.00 3,208.00 $144.24 7
0260 2006 LIME TRT (EXST MATL) (6") SY 74,364.00 $1.62 341,554.44 $1.61 12
0260 2009 LIME TRT (EXST MATL)(10") SY 67,000.00 $1.78 2
0260 2011 LIME TRT (EXST MATL) (12") SY 43,973.00 $1.74 2
0260 2012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 2,923.82 $140.11 5
0260 2015 LIME TRT (NEW BASE)(8") SY 33,940.00 $0.40 1
0260 2016 LIME (HYD, COM, OR QK(SLURRY)) TON 21,516.00 $135.27 22,028.00 $132.65 5
0260 2017 LIME TRT(MIX EXST MATL & NEW BASE)(8") SY 54,388.00 $0.00 2
0260 2019 LIME TRT (EXST MATL)(4") SY 27,194.00 $1.30 1
0260 2021 LIME TRT (NEW BASE)(14") SY 4,300.00 $0.61 1
0260 2023 LIME TRT (EXIST MATL)(36") SY 5,512.00 $5.50 1
0260 2024 LIME TRT (EXIST MATL)(9") SY 90,341.00 $2.30 90,341.00 $2.30 1
0260 2027 LIME TRT (EXST MATL)(8") SY 1,028,304.00 $1.35 1,306,443.00 $1.26 3
0260 2043 LIME (HYD, COM OR QK)(SLURRY) TON 898.00 $163.40 2
0265 2006 FLY ASH (CLASS CS) TON 953.00 $50.53 5,626.00 $53.33 4
0265 2011 FA TREAT FOR BASE CRS (EXST BASE) (6") SY 35,464.00 $1.25 35,464.00 $1.25 1
0265 2013 FA TREAT FOR BASE CRS (NEW BASE) (6") SY 35,464.00 $1.62 35,464.00 $1.62 1
0265 2024 FA TRT FOR BS CRS(NEW & EXST BASE)(9") SY 51,846.00 $0.00 1
0265 2035 FA TRT FOR BS CRS (EXIST BASE)(10") SY 4,712.00 $4.30 4,712.00 $4.30 1
0265 2038 FA TREAT BASE (12") SY 72,107.00 $2.20 1
0275 2001 CEMENT TON 3,255.00 $95.67 17,844.85 $94.06 27
0275 2002 CEMENT TREAT (EXIST MATL) (6") SY 216,285.00 $1.17 5
0275 2004 CEMENT TREAT (MX EXST MTL & NW BS) (6") SY 5,940.00 $1.15 1
0275 2006 CEMENT TREAT (EXIST MATL) (10") SY 60,578.00 $1.50 60,578.00 $1.50 1
0275 2009 CEMENT TREAT (NEW BASE) (8") SY 56,685.00 $1.62 56,685.00 $1.62 2
0275 2010 CEMENT TREAT (SUBGRADE) (8") SY 68,491.00 $2.10 3
0275 2011 CEMENT TREAT(EXIST MATL)(8") SY 51,367.00 $1.56 469,080.00 $0.73 7
0275 2014 CEMENT TREAT (MX EXST MTL & NW BS)(8") SY 187,000.00 $1.34 2
0275 2017 CEMENT TREAT (EXIST MATL) (7") SY 80,449.00 $1.49 2
0275 2019 CEMENT TREAT (SUBGRADE)(6") SY 55,723.00 $1.56 124,698.00 $1.74 5
0275 2023 CEMENT TREAT(MX EXST MTL & NW BS)(12") SY 62,382.00 $1.30 1
0275 2031 CEMENT TREAT (NEW BASE) (10") SY 33,343.00 $3.19 2
0275 2033 CEMENT TREAT (MX EXST MATL & NW BS)(7") SY 19,014.00 $2.20 1
0275 2035 CEMENT TREAT (NEW BASE)(12") SY 9,788.00 $0.00 9,788.00 $0.00 1
0275 2039 CEMENT TREAT (EXIST MATL)(DC)(10") SY 4,712.00 $0.00 8,836.00 $0.70 2
0275 2056 CEM TRT (MX EXST MTL & NW BS)(10.5") SY 53,964.00 $0.70 1
0275 2060 CEMENT TREAT (EXIST MATL)(DC)(6") SY 600.00 $1.15 1
0275 2072 CEM TRT (MX EXT MTL/NW BS)(DC)(10"-16") SY 33,152.00 $2.20 1
0275 2080 CEMENT TREAT (SUBGRADE)(12") SY 8,832.00 $2.17 2
0276 2080 CM TRT(PT MX)(CL M)(TY A)(GR 4)(FN POS) CY 6,515.00 $0.00 1
0276 2108 CM TRT(PT MX)(CL N)(TY D)(GR 4)(FN POS) CY 15,700.00 $4.11 2
0276 2112 CM TRT(PT MX)(CL N)(TY E)(GR 4)(FN POS) CY 112,328.00 $22.00 113,210.00 $22.29 3
0276 2150 CEM TRT(PLNT MX) (CL N)(TY A)(GR 2) TON 11,150.00 $40.00 1
0276 2220 CEM TRT(PLNT MX) (CL N)(TY D)(GR 4)(6") SY 46,323.00 $9.00 1



0316 2074 AGGR(TY-B GR-3 SAC-A) CY 1,879.00 $57.96 4,080.00 $60.49 4

0276 2224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 86,745.00 $4.00 1
0276 2226 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(8") SY 6,987.00 $15.00 1
0276 2230 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(10") SY 61,028.00 $23.00 1
0276 2232 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(12") SY 292.00 $30.00 1
0276 2270 CEM TRT(PLNT MX)(CL N)(TY A)(GR 2)(10") SY 36,303.00 $25.00 1
0292 2002 ASPHALT STAB BASE (GR 1)(PG 64) TON 915.00 $55.00 1
0292 2007 ASPHALT STAB BASE (GR 2)(PG 64) TON 16,954.35 $60.31 6
0292 2017 ASPHALT STAB BASE (GR 4)(PG 64) TON 4,772.00 $63.00 1
0305 2001 SALV, HAUL & STKPL RECLM ASPH PAV CY 2,251.00 $9.50 1
0305 2003 SALV, HAUL & STKPL RCL APH PV (2 TO 4") SY 292.00 $2.00 1
0305 2006 SLV, HAUL & STKPL RCL APH PV (8 TO 10") SY 45,163.00 $1.30 45,163.00 $1.30 1
0305 2008 SALV, HAUL & STKPL RCL APH PV (0"TO 4") SY 7,357.20 $1.50 33,280.20 $1.27 2
0305 2014 SALV,HAUL& STKPL RCL APH PV(VAR DEPTH) SY 593,280.00 $1.50 648,910.00 $1.54 2
0305 2015 SALV, HAUL & STKPL RCL APH PV (1 1/2") SY 135,731.00 $0.15 1
0305 2016 SALV, HAUL & STKPL RCL APH PV (3") SY 8,090.20 $2.63 3
0305 2019 SALV,HAUL&STKPL RCL APH PV(0 TO 1 1/2") SY 1,081.00 $12.00 1
0305 2022 SALV, HAUL & STKPL RCL APH PV (4") SY 5,978.00 $0.50 5,978.00 $0.50 1
0305 2030 SALV, HAUL & STKPL RCL ASH PV (12") SY 14,330.00 $3.00 1
0305 2032 SALV HAUL & STKPL RCL APH PV (6") SY 5,056.00 $2.66 2
0305 2048 SALV,HAUL & STKPL RCL APH PV(10 TO 16") SY 35,209.00 $2.30 1
0310 2001 PRIME COAT (MC-30) GAL 17,154.68 $3.41 40,134.68 $3.74 11
0310 2002 PRIME COAT (AE-P) GAL 38,142.00 $3.28 3
0310 2005 PRIME COAT (MC-30 OR AE-P) GAL 99,015.00 $3.22 280,836.00 $2.94 13
0310 2008 PRIME COAT & BLOTTER (MC-30) GAL 18,874.00 $3.52 2
0310 2009 PRIME COAT & BLOTTER (AE-P) GAL 12,115.00 $3.55 21,224.00 $3.63 2
0310 2015 PRIME COAT (SS-1 OR AE-P) GAL 1,080.00 $3.83 1
0310 2016 PRIME COAT (RC-250) GAL 6,414.00 $2.85 6,414.00 $2.85 1
0310 2019 PRIME COAT (MC-30 OR SS-1) GAL 4,887.00 $3.87 2
0310 2021 PRIME COAT (MC-30, AE-P OR SS-1) GAL 6,450.00 $2.50 1
0314 2001 EMULS ASPH (BS OR SUBGR TRT)(SS-1) GAL 31,787.00 $3.48 2
0314 2008 EMULS ASPH(BS-SUBGR TRT)(SS- OR CSS-1H) GAL 13,050.00 $3.00 1
0314 2009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 37,305.00 $2.54 69,368.00 $3.24 8
0314 2010 EMULS ASPH (EROSN CONT)(SS-1) GAL 22,596.00 $3.00 29,750.00 $3.00 4
0314 2013 EMULS ASPH (EROSN CONT)(CSS-1H) GAL 3,765.00 $2.50 37,918.00 $2.23 3
0314 2018 EMULS ASPH (PRIME)(AE-P) GAL 245.00 $3.43 1
0314 2022 EMULS ASPH (EROSN CONT)(MS-2 OR SS-1) GAL 774.00 $3.51 1
0314 2027 EMULS ASPH (BS TRT)(AE-P) GAL 26,765.00 $2.90 1
0314 2030 EMULS ASPH TREAT (PRIME COAT) (CSS-1H) GAL 6,325.00 $3.10 1
0315 2005 FOG SEAL (SS-1 OR CSS-1) GAL 21,037.00 $2.13 42,951.00 $2.33 5
0315 2007 FOG SEAL (MS-2) GAL 1,562.00 $3.25 1
0316 2002 ASPH (AC-10) GAL 223.00 $8.00 1
0316 2005 ASPH (AC-15P) GAL 12,217.00 $3.60 1
0316 2006 ASPH (AC-20-5TR) GAL 50,719.00 $3.38 385,359.40 $2.22 7
0316 2007 ASPH (HFRS-2) GAL 19,573.00 $2.60 1
0316 2010 ASPH (CRS-2) GAL 29,793.00 $3.00 45,239.00 $2.86 3
0316 2011 ASPH (CRS-2P) GAL 25,229.00 $3.43 25,522.00 $3.43 2
0316 2015 ASPH (RC-250) GAL 186,312.00 $3.30 11
0316 2019 ASPH (MC-2400L) GAL 26,212.00 $3.60 1
0316 2022 ASPH (HFRS-2 OR CRS-2) GAL 208,550.00 $1.44 2
0316 2025 ASPH (CRS-2P OR CRS-1P) GAL 12,583.00 $3.45 1
0316 2027 ASPH (CRS-2 OR CRS-2H) GAL 27,628.00 $2.00 1
0316 2029 ASPH (AC-15P OR AC-20-5TR) GAL 1,334,242.24 $2.98 7



0316 2566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 85,586.00 $2.85 133,106.00 $2.99 6

0316 2123 AGGR(TY-PB GR-3 SAC-A) CY 3,279.00 $12.26 2
0316 2125 AGGR(TY-PB GR-4 SAC-A) CY 956.00 $77.64 3,310.00 $62.29 3
0316 2141 AGGR(TY-PD GR-4 SAC-A) CY 1,051.00 $95.00 1
0316 2170 AGGR(TY-B GR-2 SAC-B) CY 910.00 $50.00 1
0316 2172 AGGR(TY-B GR-3 SAC-B) CY 1,656.50 $59.46 1,656.50 $59.46 2
0316 2173 AGGR(TY-B GR-4S SAC-B) CY 777.00 $57.30 1
0316 2174 AGGR(TY-B GR-4 SAC-B) CY 1,004.00 $33.23 3
0316 2176 AGGR(TY-B GR-5 SAC-B) CY 224.00 $52.81 2
0316 2190 AGGR(TY-D GR-4 SAC-B) CY 2,531.00 $29.00 1
0316 2220 AGGR(TY-PB GR-3S SAC-B) CY 3,154.00 $62.47 3
0316 2221 AGGR(TY-PB GR-3 SAC-B) CY 416.00 $62.14 3,491.00 $63.88 6
0316 2222 AGGR(TY-PB GR-4S SAC-B) CY 675.47 $90.00 1
0316 2223 AGGR(TY-PB GR-4 SAC-B) CY 1,954.90 $78.65 54,959.90 $52.95 13
0316 2225 AGGR(TY-PB GR-5 SAC-B) CY 1.00 $71.25 1.00 $71.25 1
0316 2237 AGGR(TY-PD GR-3 SAC-B) CY 1,284.00 $81.00 1
0316 2239 AGGR(TY-PD GR-4 SAC-B) CY 6,468.00 $62.02 2
0316 2241 AGGR(TY-PD GR-5 SAC-B) CY 925.00 $110.00 1
0316 2244 AGGR(TY-PE GR-3S SAC-B) CY 11,300.00 $36.38 1
0316 2247 AGGR(TY-PE GR-4S SAC-B) CY 4,965.00 $36.38 1
0316 2248 AGGR(TY-PE GR-4 SAC-B) CY 2,684.00 $49.58 2
0316 2250 AGGR(TY-PE GR-5 SAC-B) CY 1,463.00 $45.25 1
0316 2358 AGGR (TY PB GR 4)OR(TY PB GR 4 MOD) CY 29,362.67 $33.88 4
0316 2363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 500.00 $78.00 1,250.00 $70.47 3
0316 2366 ASPH (AC-15P OR CRS-2P) GAL 11,395.00 $2.91 54,828.00 $3.39 3
0316 2378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 2,378.00 $93.25 2,954.00 $84.12 6
0316 2397 ASPH(AC-5, AC-10 OR CRS-1P) GAL 25,470.00 $2.95 1
0316 2399 ASPH (AC-20-5TR OR AC-12-5TR) GAL 460.00 $11.00 1
0316 2402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 232,407.00 $2.73 6
0316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 15,160.00 $2.91 317,198.00 $2.85 6
0316 2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) CY 5,660.00 $66.70 7
0316 2413 AGGR (TY-B OR L GR-4 SAC-B) CY 18,617.00 $35.58 3
0316 2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 13,174.00 $53.16 3
0316 2415 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-C) CY 3,827.00 $14.50 2
0316 2416 AGGR (TY-D GR-4) CY 1,303.00 $54.49 2
0316 2421 ASPH (AC-10 OR HFRS-2P) GAL 2,688.00 $3.66 1
0316 2422 ASPH (AC-15P, CRS-2P OR CRS-1P) GAL 296.00 $10.00 296.00 $10.00 1
0316 2425 AGGR (TY-E GR-3 OR TY-L GR-3) CY 1,036.00 $75.63 3
0316 2426 AGGR (TY-PE GR-4 OR TY-PL GR-4)(SAC B) CY 1,087.00 $68.00 1
0316 2427 AGGR (TY-E GR-5 OR TY-L GR-5) CY 616.00 $72.44 2
0316 2431 AGGR(TY-E OR TY-L GR-4) CY 60.00 $165.00 1
0316 2432 AGGR(TY-PE OR TY-PL GR-4 SAC-B) CY 2,310.00 $65.00 1
0316 2434 ASPH (CRS-2, CRS-2H, OR CRS-1P) GAL 8,979.00 $2.23 1
0316 2492 ASPH (AC-20XP OR AC-20-5TR) GAL 229,990.00 $2.82 1
0316 2513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 2,922.00 $60.00 1
0316 2528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 144.00 $70.00 1
0316 2530 AGGR TY-B OR TY-L GR-3 SAC-B CY 1,081.00 $70.09 3
0316 2532 ASPH(AC-20-5TR OR AC-20XP) GAL 41,286.00 $3.26 112,067.00 $1.83 3
0316 2536 AGGR (TY-PB GR-4 MOD SAC-B) CY 15,641.00 $51.00 1
0316 2538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY 953.60 $82.78 4
0316 2539 ASPHALT (AC-5 OR CRS-1P) GAL 18,829.00 $2.76 18,829.00 $2.76 2
0316 2542 ASPH(AC-15P OR AC-20-5TR OR AC-20XP) GAL 41,173.00 $2.95 1
0316 2560 ASPH (AC-15P OR AC-20XP) GAL 31,512.00 $3.40 1



0330 2011 LRA PAV TY-II GR-CS SAC-A TON 8,986.00 $66.50 1

0316 2567 ASPH(AC-15P OR20-5TR OR20XP OR10-2TR) GAL 126,110.00 $2.74 3
0316 2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY 280.00 $52.31 2,480.00 $46.53 3
0316 2574 AGGR (TY-A OR B GR-3) CY 598.00 $59.16 598.00 $59.16 2
0316 2576 ASPH (AC-10-2TR OR AC-15P) GAL 277,731.00 $2.95 3
0316 2582 AGGR (TY-PB GR-4) CY 1,936.00 $65.00 1,982.00 $66.55 2
0316 2587 AGGR (TY-D GR-3) CY 3.00 $85.50 3.00 $85.50 1
0316 2590 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B CY 430.00 $54.89 6,604.00 $88.46 6
0316 2594 AGGR(TY-PB GR-3 OR TY-PB GR-3S)SAC-B CY 2,806.00 $72.27 3
0316 2603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 4,304.00 $57.91 29,842.00 $21.66 4
0316 2605 AGGR (TY-PD OR TY-PL GR-3 SAC-A) CY 1,077.00 $76.00 2,095.00 $74.74 3
0316 2609 AGGR (TY-PE GR-3S OR TY-PE GR-3) SAC-B CY 1,020.00 $35.80 1
0316 2610 ASPH (AC-10-2TR OR CRS-2P) GAL 1,568.00 $3.50 1
0316 2612 ASPH (AC-10-2TR OR AC-10-XP) GAL 4,996.00 $3.85 4,996.00 $3.85 1
0316 2616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 32,796.00 $3.07 2
0316 2621 AGGR (TY D GR-3 OR TY L GR-3)(SAC B) CY 44.00 $7.60 1
0316 2631 AGGR (TY PE OR TY PL GR-3 SAC-A) CY 204.00 $85.00 1
0316 2636 ASPH (CHFRS-2P OR CRS-2P) GAL 131,221.00 $3.10 1
0316 2638 AGGR (TY-PD OR TY-PL GR-4 SAC-A) CY 2,127.00 $90.00 2,127.00 $90.00 1
0316 2639 AGGR (TY-PE GR-3) CY 8.00 $90.00 1
0316 2640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 832,313.00 $2.21 3
0316 2645 AGGR (TY-PE GR-4) CY 5.00 $100.00 1
0316 2650 ASPH (AC20-XP, AC12-5TR OR AC20-5TR) GAL 25,283.00 $3.14 2
0316 2655 ASPH (AC 10-2TR, AC-15P, OR AC-15XP) GAL 41,866.00 $3.00 1
0316 2658 ASPH (AC/10-2TR,20-5TR,20XP,OR 12-5TR) GAL 101,211.00 $3.70 1
0316 2669 ASPH (CRS-1P, CRS-2P, OR CRS-2H) GAL 88,345.00 $3.35 218,793.00 $3.38 5
0316 2671 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR) GAL 153,977.00 $3.10 308,375.00 $3.04 6
0316 2676 ASPH (AC-10 OR CRS-1P) GAL 33,901.00 $2.65 1
0316 2682 ASPH(AC-10-2TR OR AC-10 W/2%SBR) GAL 15,537.00 $3.55 1
0316 2692 ASPH AC(20-5TR,20XP,10-2TR OR10W/2%SBR) GAL 396.00 $16.00 1
0316 2693 ASPH (CHFRS-2P, HRFS-2P OR CRS-2P) GAL 37,424.00 $3.04 1
0316 2695 ASPH (CRS-2 OR HFRS-2) GAL 101,727.00 $3.00 101,727.00 $3.00 1
0316 2705 ASPH (TIER I) GAL 65,562.00 $2.51 727,160.00 $2.50 8
0316 2706 ASPH (TIER II) GAL 209,391.00 $2.82 2,094,702.00 $2.20 17
0316 2707 ASPH (TIER III) GAL 288,778.00 $2.03 3,023,732.00 $2.00 22
0316 2708 AGGR (GR 3) CY 986.00 $76.65 3
0316 2709 AGGR (GR 4) CY 4,543.00 $77.36 6,386.00 $78.14 7
0316 2713 LOAD, HAUL & DISTRB AGGR (TY GR 5) CY 466.00 $21.00 1
0316 2715 ASPH (TIER II) (EMUL) GAL 194,434.00 $2.06 1
0316 2716 ASPH (TIER III) (EMUL) GAL 661,405.00 $1.87 1
0316 2717 AGGR (TIER I) CY 4,043.00 $50.95 2
0316 2718 AGGR (TIER II) CY 12,615.00 $50.52 4
0316 2719 AGGR (TIER III) CY 2,106.00 $0.00 14,269.00 $46.01 6
0316 2720 ASPH (CMS-1P) GAL 31,062.00 $2.50 1
0316 2721 LOAD, HAUL & DISTRB AGGR (GR 4) CY 536.00 $24.10 1
0316 2722 AGGR (GR 4P) CY 7,514.00 $48.39 2
0318 2001 A-R BINDER (TYPE II) TON 446.00 $670.00 1
0318 2064 AGGR(TY-PB GR-3 SAC-A) CY 11,640.00 $54.00 14,260.00 $54.64 2
0318 2065 AGGR(TY-PB GR-4S SAC-A) CY 1,989.00 $71.00 1,989.00 $71.00 1
0318 2068 AGGR(TY-PB GR-5 SAC-A) CY 30.00 $175.00 30.00 $175.00 1
0318 2164 AGGR(TY-PB GR-4 SAC-B) CY 2,583.90 $0.00 1
0318 2409 A-R BINDER (TYPE II) GAL 685,653.00 $2.79 810,690.90 $2.36 3
0330 2004 LRA PAV TY-I GR-C TON 100.00 $250.00 1



0344 2032 PRF-DSGN-MX SP-C SAC-B PG64-22 TON 42,100.00 $57.77 1

0330 2012 LRA PAV TY-II GR-CS SAC-B TON 2,240.00 $51.82 1
0340 2004 D-GR HMA(METH) TY-A PG64-22 TON 1,616.00 $50.25 1
0340 2011 D-GR HMA(METH) TY-B PG64-22 TON 9,067.00 $61.64 120,032.00 $40.18 13
0340 2032 D-GR HMA(METH) TY-C SAC-B PG64-22 TON 22,886.00 $71.03 22,886.00 $71.03 3
0340 2034 D-GR HMA(METH) TY-C PG64-22 TON 9,500.30 $67.91 6
0340 2048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 7,714.00 $64.00 3
0340 2050 D-GR HMA(METH) TY-C PG70-22 TON 2,370.00 $104.98 2
0340 2063 D-GR HMA(METH) TY-C SAC-A PG76-22 TON 6,320.00 $71.00 1
0340 2066 D-GR HMA(METH) TY-C PG76-22 TON 1,255.00 $60.00 1
0340 2104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 16,584.00 $69.14 19,878.00 $78.61 8
0340 2106 D-GR HMA(METH) TY-D PG64-22 TON 44.00 $130.00 5,127.00 $66.55 9
0340 2119 D-GR HMA(METH) TY-D SAC-A PG70-22 TON 38.00 $85.00 894.00 $72.65 3
0340 2120 D-GR HMA(METH) TY-D SAC-B PG70-22 TON 14,244.00 $65.66 4
0340 2122 D-GR HMA(METH) TY-D PG70-22 TON 2,510.00 $88.00 4
0340 2124 D-GR HMA(METH) TY-D SAC-B PG70-28 TON 21,580.00 $71.76 3
0340 2135 D-GR HMA(METH) TY-D SAC-A PG76-22 TON 68.10 $150.00 2
0340 2138 D-GR HMA(METH) TY-D PG76-22 TON 24.10 $150.00 1
0340 2196 D-GR HMA(METH) TY-F SAC-B PG70-28 TON 1,137.00 $90.00 1
0340 2232 D-GR HMA(METH)TY-C OR D PG64-22 TON 44.00 $200.00 1
0340 2236 D-GR HMA(METH) TY-B PG64-22 (LEVEL UP) TON 9,497.00 $54.06 1
0340 2240 D-GR HMA(METH) TY-B SAC-B PG70-22 TON 2.00 $100.00 1
0340 2244 D-GR HMA(METH) TY-C PG64-22 (LEVEL-UP) TON 2,261.00 $42.72 1
0340 2245 D-GR HMA(METH)TY-C OR D PG64-22(LVL-UP) TON 701.00 $115.00 1
0341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 113,247.80 $45.10 433,667.80 $43.05 12
0341 2014 D-GR HMA(QCQA) TY-B PG70-22 TON 414.00 $48.00 414.00 $48.00 1
0341 2031 D-GR HMA(QCQA) TY-C SAC-A PG64-22 TON 211.00 $108.13 1
0341 2032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 2,176.00 $55.00 3,443.00 $66.78 2
0341 2047 D-GR HMA(QCQA) TY-C SAC-A PG70-22 TON 6,329.00 $70.00 46,097.00 $61.68 5
0341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 75,316.27 $54.88 181,958.40 $48.39 16
0341 2050 D-GR HMA(QCQA) TY-C PG70-22 TON 24,263.00 $55.00 44,640.00 $52.12 3
0341 2051 D-GR HMA(QCQA) TY-C SAC-A PG70-28 TON 29,455.00 $59.15 1
0341 2063 D-GR HMA(QCQA) TY-C SAC-A PG76-22 TON 1,450.00 $93.55 1
0341 2064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 5,429.40 $63.60 100,061.70 $56.75 7
0341 2088 D-GR HMA(QCQA) TY-D SAC-B PG58-22 TON 570.00 $86.38 1
0341 2104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 39,173.00 $64.71 104,931.78 $58.43 9
0341 2106 D-GR HMA(QCQA) TY-D PG64-22 TON 41,062.00 $55.30 97,698.00 $54.23 8
0341 2120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 154,224.00 $58.71 296,542.10 $54.96 16
0341 2122 D-GR HMA(QCQA) TY-D PG70-22 TON 52,487.00 $50.73 3
0341 2123 D-GR HMA(QCQA) TY-D SAC-A PG70-28 TON 25,648.62 $64.23 2
0341 2126 D-GR HMA(QCQA) TY-D PG70-28 TON 68,547.00 $60.03 68,547.00 $60.03 2
0341 2135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON 14,935.46 $52.23 66,396.46 $58.58 3
0341 2136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 4,094.00 $69.00 40,301.28 $57.51 5
0341 2138 D-GR HMA(QCQA) TY-D PG76-22 TON 3,069.00 $58.59 2
0341 2252 D-GR HMA(QCQA) TY-D PG64-22(LEVEL-UP) TON 8,925.00 $50.00 41,747.00 $61.99 6
0341 2254 D-GR HMA(QCQA) TY-D PG 70-22 (LEVEL-UP) TON 4,858.72 $56.00 4,858.72 $56.00 1
0341 2259 D-GR HMA(QCQA) TY-D PG76-22 (LEVEL-UP) TON 3,877.00 $67.60 1
0341 2260 D-GR HMA(QCQA) TY-B SAC-B PG64-22 TON 3,283.00 $54.27 3,283.00 $54.27 1
0341 2274 D-GR HMA(QCQA) TY C OR D (PG 70-22) TON 1,295.00 $88.00 1
0342 2002 PFC (ASPHALT) PG76-22 TON 6,588.05 $66.99 7
0342 2006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 82,580.64 $79.32 7
0342 2008 PFC (AGGREGATE)(PG76 MIX) SAC-B TON 7,885.00 $0.00 1
0342 2012 PFC (ASPHALT) PG 76-22 TR TON 934.00 $950.00 1



0354 2090 PLANE ASPH CONC PAV (3/4") SY 89,438.00 $0.60 1
0354 2089 PLANE ASPH CONC PAV(1" TO 2") SY 1,422.00 $1.10 1

0344 2048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 29,652.00 $80.43 2
0344 2050 PRF-DSGN-MX SP-C PG70-22 TON 1,908.00 $130.00 1
0344 2290 PRF-DSGN-MX CMHB-F SAC-A PG70-22 TON 5,532.00 $75.40 1
0344 2291 PRF-DSGN-MX CMHB-F SAC-B PG70-22 TON 109,174.00 $0.00 109,174.00 $0.00 2
0344 2306 PRF-DSGN-MX CMHB-F SAC-A PG76-22 TON 2,629.00 $80.00 1
0346 2014 STONE-MTRX-ASPH SMA-D SAC-A PG76-22 TON 1,860.00 $118.00 1
0346 2018 STONE-MTRX-ASPH SMA-D SAC-B PG76-22 TON 13,647.00 $48.68 2
0346 2052 STONE-MTRX-ASPH SMA-D SAC-B PG 70-22 TON 109,174.00 $0.00 109,174.00 $0.00 2
0350 2001 MICROSURFACING TON 1,947.00 $197.46 3
0351 2001 FLEXIBLE PAVEMENT STRUCTURE REPAIR(5") SY 8,300.00 $22.76 4
0351 2002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 12,301.00 $24.98 28,393.00 $27.23 10
0351 2003 FLEXIBLE PAVEMENT STRUCTURE REPAIR(7") SY 1,490.00 $43.47 1
0351 2004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 10,137.86 $27.00 95,795.86 $27.63 13
0351 2005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 1,033.34 $36.00 17,733.34 $28.82 4
0351 2006 FLEXIBLE PAVEMENT STRUCTURE SY 16,368.45 $42.64 27,322.45 $43.01 11
0351 2008 FLEXIBLE PAVEMENT STRUCTURE SY 4,386.00 $37.08 46,792.12 $37.29 4
0351 2012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 59,100.00 $12.64 7
0351 2013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 41,000.00 $39.66 3
0351 2014 FLEXIBLE PAVEMENT STRUCTURE SY 14,936.00 $43.00 1
0351 2019 FLEXIBLE PAVEMENT STRUCTURE REPAIR(3") SY 35,836.00 $11.98 2
0351 2025 FLEX PAVEMENT STRUCTURE REPAIR (8"-15") SY 1,100.00 $100.00 1
0351 2026 FLEX PAVEMENT STRUCTURE REPAIR (5"-10") SY 1,149.00 $44.00 1,149.00 $44.00 1
0351 2031 FLEXIBLE PAVEMENT STRUCTURE REPAIR TON 5,600.00 $113.86 2
0351 2032 EMERGENCY MOBILIZATION EA 6.00 $4,166.67 2
0351 2034 FLEX PAVEMT STRUCTURE REPAIR(VAR CY 3,029.28 $200.00 1
0354 2001 PLAN & TEXT ASPH CONC PAV(0" TO 1") SY 12,312.00 $11.00 1
0354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 165,846.00 $0.59 559,899.00 $0.86 7
0354 2004 PLAN & TEXT ASPH CONC PAV(0" TO 4") SY 164.72 $6.00 164.72 $6.00 1
0354 2005 PLAN & TEXT ASPH CONC PAV(2" TO 4") SY 206,468.00 $1.59 2
0354 2006 PLAN & TEXT ASPH CONC PAV(4" TO 6") SY 67,179.00 $1.88 2
0354 2016 PLAN & TEXT CONC PAV(0" TO 1-1/2") SY 99,332.00 $1.40 99,332.00 $1.40 1
0354 2020 PLANE ASPH CONC PAV(0" TO 1") SY 527.00 $9.27 2
0354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 45,154.00 $1.67 155,357.00 $1.46 13
0354 2022 PLANE ASPH CONC PAV(0" TO 3") SY 14,271.00 $1.50 34,896.00 $1.68 3
0354 2023 PLANE ASPH CONC PAV(0" TO 4") SY 117,279.00 $1.00 117,279.00 $1.00 1
0354 2024 PLANE ASPH CONC PAV(2" TO 4") SY 250,520.00 $1.68 298,800.00 $1.57 2
0354 2027 PLANE ASPH CONC PAV(8" TO 10") SY 4,842.00 $4.35 1
0354 2029 PLANE ASPH CONC PAV(0" TO 6") SY 650.00 $0.81 1
0354 2036 PLANE CONC PAV(0" TO 1-1/2") SY 528.00 $6.87 1
0354 2041 PLANE ASPH CONC PAV (1.5") SY 205,410.00 $0.96 574,249.00 $0.94 13
0354 2042 PLANE ASPH CONC PAV (8") SY 6,689.00 $2.77 1
0354 2043 PLANE ASPH CONC PAV (1") SY 252,483.00 $0.50 416,493.00 $0.52 2
0354 2045 PLANE ASPH CONC PAV (2") SY 84,892.00 $1.16 699,630.00 $0.91 10
0354 2048 PLANE ASPH CONC PAV (3") SY 68,537.00 $1.50 2
0354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 104,340.00 $0.92 355,330.00 $0.95 14
0354 2057 PLANE ASPH CONC PAV (4") SY 3,732.00 $1.53 1
0354 2060 PLANE ASPH CONC PAV (1" TO 3") SY 217,793.00 $0.55 1
0354 2066 PLANE ASPH CONC PAV (0" TO 7") SY 36,706.00 $1.35 36,706.00 $1.35 1
0354 2068 PLANE ASPH CONC PAV (2"-3") SY 1,266.00 $1.50 1
0354 2069 PLANE ASPH CONC PAV (0"- 2 1/2") SY 1,690.00 $0.50 1
0354 2086 PLAN ASPH CONC PAV (12") SY 1,244.00 $4.47 1



0400 2006 CUT & RESTORING PAV SY 301.00 $53.98 4,597.61 $50.63 20
0400 2005 CEM STABIL BKFL CY 2,984.80 $56.01 33,732.11 $44.50 38

0354 2100 PLANE ASPH CONC PAV (5") SY 4,938.00 $1.93 1
0354 2105 PLANE ASPH CONC PAV (2"-3 1/2") SY 22,933.00 $1.33 22,933.00 $1.33 1
0354 2107 PLANE ASPH CONC PAV (3" TO 4") SY 94,116.00 $1.35 94,116.00 $1.35 1
0354 2112 PLANE ASPH CONC PAV (4" TO 5") SY 23,850.00 $1.80 23,850.00 $1.80 1
0354 2115 PLANE ASPH CONC PAV (2" TO 2.5") SY 323,761.00 $0.43 3
0354 2123 PLANE ASPH CONC PAV (6"TO 10") SY 152,362.00 $3.17 1
0354 2139 PLANE ASPH CONC PAV (1.5" TO 3") SY 22,701.00 $1.32 1
0354 2146 PLANE ASPH CONC PAV (1.5'-2") SY 115,816.00 $1.00 1
0354 2154 PLANE ASPH CONC PAV (1 1/2" TO 3 1/2") SY 76,238.00 $0.96 1
0356 2007 ASPH BINDER(PG 64-22) GAL 96,557.00 $2.36 3
0356 2017 FABRIC SY 205.00 $69.54 386,663.00 $0.71 4
0356 2021 PAV JT UNDERSEAL (24") LF 924.00 $2.33 924.00 $2.33 1
0360 2001 CONC PVMT (CONT REINF-CRCP)(8") SY 21,379.00 $44.94 4
0360 2002 CONC PVMT (CONT REINF-CRCP)(9") SY 209,264.00 $26.60 4
0360 2003 CONC PVMT (CONT REINF-CRCP)(10") SY 258.00 $40.38 92,614.00 $45.59 3
0360 2004 CONC PVMT (CONT REINF-CRCP)(11") SY 71,999.00 $41.00 1
0360 2006 CONC PVMT (CONT REINF-CRCP)(13") SY 569,645.00 $35.25 577,525.00 $35.72 2
0360 2008 CONC PVMT (CONT REINF-CRCP)(15") SY 77,919.00 $45.78 1
0360 2010 CONC PVMT (JOINTED-CPCD)(9") SY 15,716.00 $33.37 15,716.00 $33.37 1
0360 2011 CONC PVMT (JOINTED-CPCD)(10") SY 411.00 $92.00 411.00 $92.00 1
0360 2018 CURB (TYPE II) LF 29,248.00 $2.05 2
0360 2072 CONC PVMT(CONT REINF-CRCP)(7.5") SY 140,730.00 $27.00 140,730.00 $27.00 1
0360 2073 CONC PVMT (CONC REINF - CRCP)(11.5") SY 44,512.00 $40.00 1
0360 2076 CONC PVMT (CONT REINF-CRCP)(HES)(7.5") SY 21,696.00 $37.00 21,696.00 $37.00 1
0361 2001 FULL-DEPTH REPAIR CRCP (8") SY 8,387.00 $120.05 4
0361 2002 FULL-DEPTH REPAIR CRCP (9") SY 3,570.00 $123.00 3,570.00 $123.00 1
0361 2003 FULL-DEPTH REPAIR CRCP (10") SY 1,550.00 $169.16 3
0361 2005 FULL-DEPTH REPAIR CRCP (12") SY 210.00 $203.33 2
0361 2006 FULL-DEPTH REPAIR CRCP (13") SY 216.00 $134.68 3
0361 2007 FULL-DEPTH REPAIR CRCP (14") SY 950.00 $175.95 2
0361 2008 FULL-DEPTH REPAIR CRCP (15") SY 123.08 $200.91 2
0361 2010 FULL-DEPTH REPAIR CPCD (9") SY 100.00 $136.93 2,221.00 $101.66 2
0361 2013 FULL-DEPTH REPAIR CPCD (12") SY 15,732.00 $106.13 15,732.00 $106.13 1
0361 2017 FULL-DEPTH REPAIR CPJR (6") SY 50.00 $174.00 1
0361 2019 FULL-DEPTH REPAIR CPJR (8") SY 746.00 $130.21 3
0361 2020 FULL-DEPTH REPAIR CPJR (9") SY 850.00 $168.00 1
0361 2021 FULL-DEPTH REPAIR CPJR (10") SY 550.00 $164.00 1
0361 2023 FULL-DEPTH REPAIR CPJR (12") SY 368.00 $70.00 916.00 $136.86 3
0361 2034 FULL-DEPTH REPAIR CRCP (8"-14") SY 1,400.00 $100.00 1
0361 2037 FULL-DTH REP (BR APPROACH SLAB)(9"-13") SY 956.00 $180.00 971.50 $185.50 2
0361 2042 FULL-DEPTH REPAIR CRCP (9") HES SY 53.40 $125.00 1
0361 2043 FULL-DEPTH REPAIR CRCP (10") HES SY 1,500.00 $170.00 1,500.00 $170.00 1
0361 2047 FULL-DEPTH REPAIR CPCD (8"-13") HES SY 1,019.00 $175.00 1
0361 2048 FULL DEPTH REPAIR JRCP (9"-13") SY 2,920.00 $140.00 2,920.00 $140.00 1
0361 2059 FULL-DEPTH REPAIR JRCP (7 IN) SY 1,750.00 $115.55 1
0368 2002 ANCHOR LUGS PAVEMENT TERMINALS LF 146.00 $58.90 377.00 $120.91 3
0368 2005 TERMINAL ANCHOR JOINT LF 48.00 $61.80 1
0368 2006 TERMINAL ANCHOR JOINT (TY I) LF 839.00 $230.00 839.00 $230.00 1
0368 2007 TERMINAL ANCHOR JOINT (TY II) LF 1,279.00 $285.00 1,279.00 $285.00 1
0400 2001 STRUCT EXCAV CY 4,634.00 $1.02 2
0400 2004 STRUCT EXCAV (BRIDGE) CY 239.00 $51.84 2



0420 2019 CL C CONC (CAP) CY 14.40 $1,300.00 1
0420 2022 CL E CONC (SEAL) CY 6.00 $810.00 1

0400 2008 CUT & RESTORING PAV (ASPH) SY 49.00 $128.75 1,646.98 $46.75 7
0400 2009 CUT & RESTORING PAV (CONC) SY 74.00 $90.78 2
0400 2010 CUT & RESTORING PAV (FLEX BASE) SY 156.00 $24.81 2
0400 2016 CEMENT STAB BACKFILL (INLET OR MH) CY 34.50 $45.00 1
0401 2001 FLOWABLE BACKFILL CY 271.00 $87.40 2,281.80 $131.60 11
0402 2001 TRENCH EXCAVATION PROTECTION LF 28,224.36 $0.57 84,746.36 $1.23 25
0403 2001 TEMPORARY SPL SHORING SF 54,420.58 $9.52 105,824.58 $11.74 21
0403 2002 TEMPORARY SPL SHORING (SOIL NAIL) SF 12,661.00 $12.00 12,661.00 $12.00 1
0407 2001 SHEET PILING (PZ-27) SF 9,550.00 $40.00 1
0407 2005 SHEET PILING (PZ-22) SF 1,200.00 $25.00 1
0407 2007 SHEET PILING (PS 27.5) SF 3,473.00 $66.93 2
0407 2014 STL H PILING (HP 10 X 42) LF 340.00 $60.00 1
0409 2001 PRESTR CONC PIL (16 IN SQ) LF 952.00 $78.97 2
0409 2002 PRESTR CONC PIL (18 IN SQ) LF 1,122.00 $55.00 1
0416 2001 DRILL SHAFT (18 IN) LF 674.00 $39.40 3,371.00 $38.49 7
0416 2002 DRILL SHAFT (24 IN) LF 365.00 $92.29 1,378.40 $84.87 10
0416 2003 DRILL SHAFT (30 IN) LF 2,002.00 $86.78 3,346.00 $81.79 4
0416 2004 DRILL SHAFT (36 IN) LF 5,411.00 $102.03 20,416.51 $93.42 16
0416 2005 DRILL SHAFT (42 IN) LF 36.00 $250.00 2,693.00 $136.09 3
0416 2006 DRILL SHAFT (48 IN) LF 1,352.00 $150.00 7,694.00 $219.76 4
0416 2007 DRILL SHAFT (54 IN) LF 443.00 $250.00 1
0416 2010 DRILL SHAFT (72 IN) LF 36.00 $360.00 1
0416 2015 DRILL SHAFT (NON-REINFORCED)(12 IN) LF 28.00 $65.00 92.00 $84.98 3
0416 2016 DRILL SHAFT (SIGN MTS)(12 IN) LF 104.00 $80.49 4
0416 2018 DRILL SHAFT (SIGN MTS)(24 IN) LF 90.00 $67.22 890.00 $84.11 11
0416 2019 DRILL SHAFT (SIGN MTS)(30 IN) LF 110.00 $100.00 1
0416 2020 DRILL SHAFT (SIGN MTS)(36 IN) LF 96.00 $84.00 1
0416 2021 DRILL SHAFT (SIGN MTS)(42 IN) LF 206.00 $190.00 326.00 $210.97 3
0416 2022 DRILL SHAFT (SIGN MTS)(48 IN) LF 92.00 $305.94 3
0416 2023 DRILL SHAFT (SIGN MTS)(54 IN) LF 598.00 $300.00 684.00 $299.36 4
0416 2026 DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 42.00 $250.00 1
0416 2029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 936.00 $100.60 2,966.00 $108.38 13
0416 2030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 42.00 $93.76 290.30 $80.70 7
0416 2031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 44.00 $127.04 492.60 $124.66 12
0416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 341.00 $155.35 2,351.60 $167.25 19
0416 2033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 160.00 $179.38 3
0416 2034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 40.00 $271.07 220.00 $231.17 5
0416 2037 DRILL SHAFT (36 IN)(HPC) LF 424.00 $110.00 1
0416 2055 DRILL SHAFT (TRF SIG POLE)(30 IN)(ROCK) LF 94.00 $150.00 3
0416 2056 DRILL SHAFT (TRF SIG POLE)(36 IN)(ROCK) LF 203.00 $231.13 3
0416 2062 DRILL SHAFT (72 IN)(CL H CONC) LF 704.00 $400.00 1
0420 2001 CL A CONC (MISC) CY 457.00 $446.72 6
0420 2002 CL B CONC (FLUME) CY 98.85 $306.86 4
0420 2003 CL C CONC (ABUT) CY 728.30 $409.38 2,557.10 $468.79 19
0420 2004 CL C CONC (BENT) CY 1,045.40 $593.36 4,175.47 $532.57 10
0420 2006 CL C CONC (RAIL FOUNDATION) CY 495.00 $261.71 3
0420 2007 CL C CONC (CULV) CY 756.70 $515.00 756.70 $515.00 1
0420 2013 CL C CONC (MISC) CY 9.00 $300.00 359.04 $529.04 6
0420 2016 CL C CONC (COLLAR) EA 27.00 $343.11 76.00 $552.16 7
0420 2017 CL C CONC (BENT)(MASS PLACEMENT) CY 58.60 $390.00 1
0420 2018 CL C CONC (FOOTING)(MASS PLACEMENT) CY 1,029.70 $306.22 2



0425 2019 PRESTR CONC U-BEAM (U54) LF 8,384.24 $150.00 8,384.24 $150.00 1
0425 2064 PRESTR CONC GIRDER (TX28) LF 653.92 $134.65 4,762.92 $120.35 5

0420 2029 CL S CONC (SLAB) CY 28.00 $392.35 454.40 $411.30 5
0420 2030 CL S CONC (PAN GIRD) CY 51.40 $0.00 1
0420 2031 CL S CONC (SHEAR KEY) CY 84.60 $130.00 1
0420 2033 CL S CONC (APPR SLAB) CY 1,083.60 $273.10 3,465.00 $299.28 11
0420 2036 CL A CONC (SEAL) CY 2.11 $425.00 1
0420 2039 CL D CONC (MISC) CY 8.80 $400.00 8.80 $400.00 1
0420 2041 CL C CONC (ABUT)(HPC) CY 199.00 $586.00 1,092.00 $466.44 5
0420 2042 CL C CONC (BENT)(HPC) CY 119.40 $651.00 1,826.30 $441.17 5
0420 2044 CL K CONC (APPR SLAB) CY 216.00 $390.00 1
0420 2045 CL A CONC (MISC)(6") SY 178.00 $47.00 1
0420 2055 CL C CONC (COLUMN)(MASS PLACEMENT) CY 542.60 $575.00 1
0420 2058 CL C CONC (COLLAR) CY 15.46 $2,571.80 3
0420 2059 CL C CONC (CAP)(MASS PLACEMENT) CY 416.70 $650.00 1
0420 2061 CL S CONC (HPC) BAS CY 531.90 $300.00 1
0420 2072 CL H CONC (BENT)(MASS PLACEMENT) CY 112.20 $730.00 1
0420 2084 CL A CONC (CURB OUTLET) (TY I) EA 4.00 $1,200.00 1
0420 2085 CL A CONC (CURB OUTLET) (TY II) EA 6.00 $1,000.00 1
0420 2089 CL F CONC (CAP)(MASS PLACEMENT) CY 257.00 $440.00 1
0420 2092 CL C CONC (CAP)(MASS PLACEMENT)(HPC) CY 168.40 $400.00 1
0420 2093 CL C CONC (COLUMN)(MASS PLACE)(HPC) CY 80.60 $420.00 1
0420 2104 CL A CONC (FLUME) CY 16.00 $600.00 1
0420 2124 CL S CONC(SLAB) SF 7,990.00 $12.85 2
0420 2220 CL C CONC (SHEAR KEY) CY 0.50 $11,912.00 1
0420 2223 CL C CONC (COLUMN)(HPC) CY 437.10 $529.99 2
0420 2225 CL C CONC (SLAB) CY 18.81 $412.68 2
0420 2251 CL A CONC(COLLAR) CY 1.00 $2,000.00 1.00 $2,000.00 1
0420 2256 CL S CONC(APPR SLAB)(HPC) CY 269.20 $420.00 1,176.30 $346.29 4
0420 2261 CL S CONC (APPR SLAB)(HPC) CY 276.60 $389.43 2
0420 2262 CL C CONC (APPR SLAB) CY 113.40 $400.00 1
0420 2264 CL H CONC (COLUMN)(MASS CY 327.40 $600.00 1
0420 2265 CL H CONC (PEDESTALS)(HPC) CY 7.20 $1,950.00 1
0422 2001 REINF CONC SLAB SF 152,110.00 $11.02 612,166.00 $10.32 14
0422 2003 REINF CONC SLAB (HPC)(CL S) SF 19,840.00 $13.02 349,769.00 $10.70 6
0422 2008 REINF CONC SLAB (EXT SLAB)(HPC)(CL S) SF 3,197.00 $13.02 3,197.00 $13.02 1
0423 2001 RETAINING WALL (MSE) SF 134,047.00 $33.00 350,010.30 $34.44 7
0423 2005 RETAINING WALL (TEMP WALL) SF 119,271.00 $7.00 119,271.00 $7.00 1
0423 2006 RETAINING WALL (CONC BLOCK) SF 6,322.00 $35.64 3
0423 2008 RETAINING WALL (STONE) SF 4,800.00 $35.00 4,800.00 $35.00 1
0423 2009 RETAINING WALL (SOIL NAILED)(FACIA) SF 18,452.00 $29.00 78,236.66 $26.95 5
0423 2010 RETAINING WALL (ROCK NAILED)(FACIA) SF 5,018.00 $23.00 1
0423 2011 RETAINING WALL (DRILL SHAFT)(FACIA) SF 1,675.00 $50.00 1
0423 2012 RETAINING WALL (CAST-IN-PLACE) SF 1,056.13 $51.56 44,321.16 $43.20 3
0423 2017 RET WALL (MSE)(ASHLAR STONE)(SPECIAL) SF 4,979.00 $40.00 1
0423 2025 RETAINING WALL (SPECIAL) SF 150.00 $100.00 1
0425 2003 PRESTR CONC BEAM (TY C) LF 3,023.23 $123.67 5,214.56 $115.82 2
0425 2004 PRESTR CONC BEAM (TY IV) LF 56,893.70 $115.06 3
0425 2006 PRESTR CONC BOX BEAM (4B20) LF 1,584.32 $110.00 1
0425 2007 PRESTR CONC BOX BEAM (5B20) LF 2,376.48 $110.00 1
0425 2014 PRESTR CONC SLAB BEAM (4SB12) LF 199.00 $135.00 1
0425 2015 PRESTR CONC SLAB BEAM (5SB12) LF 595.50 $137.77 2
0425 2017 PRESTR CONC SLAB BEAM (5SB15) LF 495.50 $146.72 1,876.76 $149.38 5



0430 2207 CL C CONC FOR EXT STRU (CULV) (4'X4.5') LF 36.00 $190.00 36.00 $190.00 1
0430 2209 CL C CONC FOR EXT STR (CULV)(9'X2') LF 6.00 $1,500.00 1

0425 2065 PRESTR CONC GIRDER (TX34) LF 317.93 $150.00 317.93 $150.00 1
0425 2066 PRESTR CONC GIRDER (TX40) LF 398.00 $150.00 2,209.88 $137.62 3
0425 2067 PRESTR CONC GIRDER (TX46) LF 1,314.00 $140.00 1
0425 2068 PRESTR CONC GIRDER (TX54) LF 7,898.06 $144.52 16,095.52 $134.58 3
0425 2069 PRESTR CONC GIRDER (TX62) LF 7,551.74 $146.58 2
0425 2071 PRESTR CONC DECK SLAB BEAM (6DS20) LF 199.33 $377.99 1
0425 2094 PSTRS CONC FLOOR BEAM (EXT) LF 2,072.00 $175.00 1
0425 2095 PSTRS CONC FLOOR BEAM (INT) LF 6,734.00 $175.00 1
0426 2001 POST-TENSIONING (GROUTED) MKF 937.40 $207.73 2
0427 2002 CONCRETE PAINT FINISH SF 15,380.00 $0.55 1
0427 2003 OPAQUE SEALER FINISH SF 215,345.00 $0.38 1
0427 2006 BLAST FINISH SF 1,068.00 $4.00 1
0428 2001 CONC SURF TREAT (CLASS I) SY 664.00 $4.22 32,248.00 $1.21 8
0428 2002 CONC SURF TREAT (CLASS II) SY 17,914.00 $2.38 137,784.90 $2.82 17
0429 2001 CONC STRUCT REPAIR SF 1,492.00 $47.67 7
0429 2002 CONC STRUCT REPAIR (LESS THAN 1") SF 200.00 $18.00 200.00 $18.00 1
0429 2003 CONC STRUCT REPAIR (1" TO 6") SF 909.00 $87.50 1
0429 2007 CNC STR REP (HORIZONTAL) SF 1,966.80 $59.72 8
0429 2008 CNC STR REP (VERTICAL OR OVERHEAD) SF 2,375.21 $112.25 10
0429 2009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 6,858.00 $51.21 5
0429 2010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 1,042.33 $75.36 4
0429 2011 CNC STR REP (REMOVE & REPLACE) CY 104.70 $531.82 3
0430 2001 CL C CONC FOR EXT STR (CULV) CY 57.60 $600.00 85.96 $680.06 3
0430 2002 CL C CONC FOR EXT STR (ABUT) CY 6.10 $1,550.00 1
0430 2007 CL C CONC FOR EXT STRU(CULV)(6'X 6') LF 27.00 $575.00 1
0430 2008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 36.00 $160.00 69.00 $160.00 2
0430 2010 CL C CONC FOR EXT STRU(CULV)(5'X 5') LF 82.83 $311.84 2
0430 2012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 283.00 $140.00 389.39 $147.57 3
0430 2013 CL C CONC FOR EXT STRU (CULV)(8'X 5') LF 8.00 $700.00 8.00 $700.00 1
0430 2020 CL C CONC FOR EXT STR (CULV)(4'X 2') LF 223.69 $154.03 2
0430 2021 CL C CONC FOR EXT STRU (CULV)(2'X 2') LF 18.00 $350.00 1
0430 2023 CL C CONC FOR EXT STRU (CULV)(5' X 3') LF 109.00 $360.00 1
0430 2035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 63.00 $165.00 76.10 $186.52 2
0430 2038 CL C CONC FOR EXT STRU(CULV)(9'X 5') LF 24.00 $410.00 1
0430 2045 CL C CONC FOR EXT STRU (CULV)(8'X6') LF 6.00 $650.00 1
0430 2057 CL C CONC FOR EXT STRUC (CULV)(4'X4') LF 13.29 $253.00 1
0430 2060 CL C CONC FOR EXT STRU(CULV)(7'X3') LF 23.00 $310.00 1
0430 2065 CL C CONC FOR EXT STRU (CULV)(2-6'X6') LF 144.52 $375.04 144.52 $375.04 2
0430 2076 CL C CONC FOR EXT STRU (CULV)(2-6'X5') LF 189.00 $503.08 189.00 $503.08 1
0430 2085 CL C CONC FOR EXT STR (CULV)(1-10'X3') LF 31.00 $575.00 1
0430 2093 CL C CONC FOR EXT STR (CULV)(3- 5'X4') LF 16.00 $665.00 1
0430 2104 CL C CONC FOR EXT STRU (CULV)(3-6'X6') LF 26.00 $845.00 1
0430 2107 CL C CONC FOR EXT STRU (CULV)(10'X4') LF 32.00 $600.00 1
0430 2108 CL C CONC FOR EXT STRU (CULV)(2-8'X6') LF 278.00 $375.00 1
0430 2137 CL C CONC FOR EXT STRU(STK PASS)(5'X6') LF 24.00 $350.00 1
0430 2142 CL C CONC FOR EXT STRU (CULV)(2-5'X5') LF 19.00 $380.00 1
0430 2146 CL C CONC FOR EXT STR (CULV)(3-4'X4') LF 14.64 $709.00 1
0430 2160 CL C CONC FOR EXT STR (CULV)(3-7'X7') LF 16.00 $1,300.00 16.00 $1,300.00 1
0430 2181 CL C CONC FOR EXT STR (HDWL& WINGS) CY 11.00 $1,104.55 2
0430 2191 CL C CONC FOR EXT STR (CULV)(4-8'X8') LF 6.66 $1,236.00 6.66 $1,236.00 1
0430 2201 CL C CONC FOR EXT STRU(CULV)(7FTX4FT) LF 8.00 $295.80 8.00 $295.80 1



0442 2047 STRUCTURAL STEEL(MISCELLANEOUS LB 3,412.60 $8.24 4
0442 2048 STRUCTURAL STEEL(MISC NON-BRIDGE) LB 4,070.00 $5.78 10,946.00 $8.47 8

0430 2210 CL C CONC FOR EXT STR (CULV)(2-9'X9') LF 6.00 $1,800.00 1
0430 2211 CL C CONC FOR EXT STR (CULV) (4-5'X3') LF 8.81 $824.00 8.81 $824.00 1
0432 2001 RIPRAP (CONC)(4 IN) CY 3,002.54 $240.14 11,791.33 $236.68 28
0432 2002 RIPRAP (CONC)(5 IN) CY 676.05 $255.30 2,162.55 $267.31 28
0432 2005 RIPRAP (STONE TY R)(DRY)(6 IN) CY 45.00 $125.00 1
0432 2006 RIPRAP (STONE TY R)(DRY)(8 IN) CY 289.00 $90.83 289.00 $90.83 1
0432 2011 RIPRAP (STONE TY F)(GROUT)(6 IN) CY 70.00 $291.71 70.00 $291.71 1
0432 2012 RIPRAP (STONE TY F)(GROUT)(8 IN) CY 246.00 $130.00 1
0432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 1,726.00 $43.48 2
0432 2016 RIPRAP (STONE COMMON)(DRY)(8 IN) CY 74.90 $99.43 324.20 $109.18 6
0432 2019 RIPRAP (STONE PROTECTION)(12 IN) CY 67.00 $100.00 174.00 $99.53 3
0432 2021 RIPRAP (STONE PROTECTION)(18 IN) CY 804.80 $79.27 2,197.80 $91.49 10
0432 2023 RIPRAP (STONE PROTECTION)(24 IN) CY 401.00 $139.47 4
0432 2024 RIPRAP (STONE PROTECTION)(30 IN) CY 37.00 $100.00 1
0432 2027 RIPRAP (SPECIAL) CY 632.00 $295.68 1,085.00 $314.18 2
0432 2028 BEDDING MATERIAL (6 IN) CY 102.00 $95.00 1
0432 2029 RIPRAP (CONC) (10 IN) CY 100.00 $220.00 1
0432 2030 RIPRAP (CONC)(CL C) CY 4.86 $348.77 92.26 $693.59 5
0432 2032 RIPRAP (CONC)(EXPOSED AGGREGATE) CY 92.00 $272.05 92.00 $272.05 1
0432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 416.00 $91.68 3
0432 2035 RIPRAP (CONC)(6 IN) CY 1,049.40 $252.51 5
0432 2036 RIPRAP (STONE TY R)(DRY)(12 IN) CY 42.31 $127.18 2
0432 2038 RIPRAP (CONC) (CL A ) CY 154.10 $279.58 165.65 $301.92 3
0432 2039 RIPRAP (MOW STRIP)(4 IN) CY 809.72 $304.23 6,243.72 $198.12 36
0432 2040 RIPRAP (MOW STRIP)(5 IN) CY 144.00 $366.67 3
0432 2041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 48.00 $91.95 998.00 $39.90 7
0432 2048 RIPRAP (CONC)(FLUME) CY 89.50 $330.00 1
0432 2050 RIPRAP (CONC)(CL B)(5 IN) CY 13.00 $295.80 589.00 $182.94 3
0432 2066 RIPRAP (CONC)(CL B) CY 471.90 $397.09 9
0432 2071 RIPRAP (STONE COMMON)(DRY)(24 IN) CY 417.00 $65.00 1
0432 2072 RIPRAP (CONC)(CL B)(RR8&RR9) CY 617.89 $320.00 2
0432 2080 RIPRAP (CONC)(5 IN)(HPC) CY 117.00 $365.00 1
0432 2084 RIPRAP (CONC) (CL B) (4") CY 897.00 $278.58 3
0432 2088 RIPRAP (STONE PROTECTION)(42 INCH) CY 150.00 $180.00 1
0432 2091 RIPRAP (STONE COMMON)(DRY)(36 IN) CY 358.00 $48.00 1
0432 2099 RIPRAP (MOW STRIP)(6 IN) CY 122.18 $439.51 2
0432 2103 RIPRAP (MOW STRIP)(4")(CL A)(FIBER) CY 719.00 $189.00 1
0434 2052 ELASTOMERIC BEAR (EE8) EA 5.00 $2,000.00 1
0434 2067 ELASTOMERIC BEAR (E8) EA 5.00 $3,000.00 1
0434 2072 ELASTOMERIC BEAR (F7) EA 5.00 $2,400.00 1
0434 2073 ELASTOMERIC BEAR (F8) EA 10.00 $2,700.00 2
0434 2079 SLIDING ELASTOMERIC BEAR (ES 7) EA 10.00 $2,400.00 1
0434 2080 SLIDING ELASTOMERIC BEAR (ES 8) EA 5.00 $2,200.00 1
0434 2086 EALSTOMERIC BEAR (F6) EA 5.00 $1,900.00 1
0434 2087 ELASTOMERIC BEAR (EE4) EA 20.00 $1,100.00 1
0438 2001 CLEAN EXIST JOINTS LF 1,913.00 $11.55 2
0438 2002 CLEAN AND SEAL EXIST JOINTS LF 7,875.00 $9.93 21,075.46 $12.04 10
0438 2010 CLEAN AND SEAL EXIST JOINTS (CL-3) LF 200.00 $15.00 200.00 $15.00 1
0442 2002 STR STL (PLATE GIRDER) LB 5,157,350.00 $1.17 2
0442 2003 STR STL (TUB GIRDER) LB 27,380.00 $7.40 1
0442 2005 STR STL (MISCELLANEOUS) LB 418.00 $9.00 10,086.80 $7.18 3



0459 2007 GABION MATTRESSES (PVC)(12 IN) SY 85.00 $78.00 1
0459 2011 GABION MATTRESSES (GALV)(12 IN) SY 1,610.00 $53.25 3

0442 2049 STR STL (MISC BRG)(STAINLESS STL) LB 218,820.00 $27.00 1
0446 2002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $5,000.00 1
0450 2001 RAIL (TY T101) LF 333.33 $60.77 828.33 $59.10 4
0450 2003 RAIL (TY T203) LF 234.00 $70.00 1
0450 2007 RAIL (TY T501) LF 12,690.70 $34.67 2
0450 2011 RAIL (TY T6) LF 750.00 $50.00 2,450.00 $42.10 10
0450 2013 RAIL (TY SSTR) LF 780.00 $29.19 4,737.00 $40.10 4
0450 2021 RAIL (TY T101RC) LF 1,528.64 $65.12 3,492.32 $56.13 7
0450 2022 RAIL (TY T1-101R) LF 403.33 $41.35 2
0450 2025 RAIL (TY PR1) LF 2,229.10 $59.59 3
0450 2030 RAIL(TY SSTR)(RETROFIT) LF 344.00 $100.00 1
0450 2032 RAIL (TY T501)(RETROFIT) LF 2,486.00 $85.00 1
0450 2062 RAIL (TY SSCB) LF 810.00 $52.00 1
0450 2063 RAIL TYPE (TY T401) LF 660.00 $90.00 660.00 $90.00 1
0450 2064 RAIL (TY C221) LF 1,259.00 $63.00 1
0450 2069 RAIL (TY T101 RAC-R) LF 42.84 $300.00 400.84 $214.80 3
0450 2074 RAIL (HANDRAIL)(TY C) LF 347.00 $120.00 424.00 $110.12 2
0450 2079 RAIL (HANDRAIL)(SPL) LF 172.00 $64.00 172.00 $64.00 1
0450 2109 RAIL (TY SSTR) W/DRAIN SLOTS LF 1,200.00 $50.00 1
0450 2135 RAIL (TY T1F) LF 4,472.00 $100.00 1
0450 2143 RAILING (TY T551) LF 7,948.40 $44.89 6
0450 2146 RAIL (TY T552) LF 700.00 $70.29 2
0450 2154 RAIL (TY T1W) LF 178.00 $101.00 178.00 $101.00 1
0450 2161 RAIL (TY T223) LF 486.00 $56.57 9,244.08 $55.29 7
0450 2167 RAIL (TY T551)(RETROFIT) LF 652.00 $100.00 1
0450 2186 RAIL (SIDE-MOUNTED)(STEEL)(RETROFIT) LF 130.32 $250.00 130.32 $250.00 1
0450 2191 RAIL (TY T1F)(MOD) LF 11,319.00 $93.10 11,319.00 $93.10 1
0450 2192 RAIL (TY T551) (SPL) LF 66.00 $102.42 2
0450 2196 RAIL (TY T552 R) LF 212.00 $105.00 1
0450 2204 RAIL (LPCB) LF 1,021.00 $85.00 1
0450 2205 RAIL (LPCR) LF 2,022.00 $568.00 1
0450 2209 RAIL (TY T551)(MOD)(RETROFIT) LF 808.00 $100.00 1
0450 2210 RAIL (TY T551)(MOD) LF 6,106.00 $80.00 1
0450 2211 RAIL (TY T551) (HPC) LF 1,172.00 $49.00 1,172.00 $49.00 1
0450 2212 RAIL (TY T1F) (SPL) LF 496.00 $109.76 496.00 $109.76 1
0450 2609 RAIL (TY T552)(HPC) LF 216.00 $49.00 216.00 $49.00 1
0452 2002 REMOV RAIL (METAL ELEMENTS) LF 860.00 $5.05 4,303.00 $6.55 7
0452 2003 REMOV RAIL (CONC POST & MTL ELEMENTS) LF 158.00 $7.75 1,014.00 $19.14 3
0452 2004 REMOV RAIL (CONC PARAPET & MTL ELMNTS) LF 600.00 $12.00 600.00 $12.00 1
0452 2006 REMOV RAIL (TY T1) LF 50.00 $10.00 1
0452 2007 REMOVE RAIL (TY 6) LF 2,271.00 $3.08 2
0454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 709.12 $87.52 3,760.99 $93.17 11
0454 2002 SEALED EXPANSION JOINT (4 IN)(SEJ-P) LF 522.00 $135.02 522.00 $135.02 1
0454 2004 ARMOR JOINT LF 45.60 $56.03 475.60 $51.66 5
0454 2005 ARMOR JOINT (WITH SEAL) LF 138.00 $53.48 1,097.00 $73.63 5
0454 2006 HEADER TYPE EXPANSION JOINT LF 1,336.40 $92.93 4
0454 2007 HEADER TYPE EXPANSION JOINT CF 1,330.58 $306.68 7
0454 2008 JOINT SEALANT LF 48.00 $7.17 7,313.48 $11.57 9
0454 2009 SEALED EXPANSION JOINT (5 IN)(SEJ-A) LF 170.20 $104.76 2
0454 2010 SEALED EXPANSION JOINT (4")(SEJ-S(O)) LF 1,302.00 $90.00 1
0459 2001 GABIONS (PVC) CY 94.00 $38.00 94.00 $38.00 1



0464 2012 RC PIPE (CL III)(54 IN) LF 485.00 $159.28 2
0464 2013 RC PIPE (CL III)(60 IN) LF 531.00 $165.56 2

0464 2011 RC PIPE (CL III)(48 IN) LF 42.40 $206.00 3,067.20 $105.26 9

0459 2012 GABION MATTRESSES (GALV)(18 IN) SY 964.00 $65.00 1
0459 2014 GABIONS (3' X 3')(GALV) CY 779.00 $113.81 3
0459 2021 GABION (1.5' X 3')(GALV) CY 12.00 $132.00 1
0460 2001 CMP (GAL STL 12 IN) LF 24.00 $22.00 24.00 $22.00 1
0460 2003 CMP (GAL STL 18 IN) LF 24.00 $27.00 184.00 $37.00 4
0460 2004 CMP (GAL STL 24 IN) LF 84.00 $50.95 4
0460 2005 CMP (GAL STL 30 IN) LF 55.00 $67.35 2
0460 2007 CMP (GAL STL 36 IN) LF 36.00 $54.83 44.00 $63.50 3
0460 2009 CMP (GAL STL 48 IN) LF 134.00 $81.04 2
0460 2014 CMP AR (GAL STL DES 2) LF 222.00 $39.03 2
0460 2015 CMP AR (GAL STL DES 3) LF 64.00 $55.00 1,205.00 $49.03 5
0460 2016 CMP AR (GAL STL DES 4) LF 642.87 $40.21 1
0460 2018 CMP AR (GAL STL DES 6) LF 394.53 $68.93 1
0460 2109 CMP AR (GAL STL DES 1) LF 20.00 $65.00 1
0460 2127 CMP AR (GAL STL DES 10) LF 40.00 $250.00 1
0462 2001 CONC BOX CULV (3 FT X 2 FT) LF 762.00 $165.00 5
0462 2002 CONC BOX CULV (3 FT X 3 FT) LF 60.00 $115.00 303.00 $153.13 5
0462 2003 CONC BOX CULV (4 FT X 2 FT) LF 706.00 $115.00 2,806.00 $166.62 6
0462 2004 CONC BOX CULV (4 FT X 3 FT) LF 326.00 $125.67 1,186.00 $136.23 6
0462 2005 CONC BOX CULV (4 FT X 4 FT) LF 746.00 $163.15 4
0462 2006 CONC BOX CULV (5 FT X 2 FT) LF 585.00 $144.77 5
0462 2007 CONC BOX CULV (5 FT X 3 FT) LF 1,637.00 $137.35 3,235.00 $162.75 10
0462 2008 CONC BOX CULV (5 FT X 4 FT) LF 324.00 $201.11 2
0462 2009 CONC BOX CULV (5 FT X 5 FT) LF 319.00 $266.64 4
0462 2010 CONC BOX CULV (6 FT X 3 FT) LF 2,358.00 $165.00 4,429.25 $179.95 9
0462 2011 CONC BOX CULV (6 FT X 4 FT) LF 2,645.00 $175.00 4,538.50 $194.48 5
0462 2012 CONC BOX CULV (6 FT X 5 FT) LF 840.00 $180.00 1,520.00 $278.42 2
0462 2013 CONC BOX CULV (6 FT X 6 FT) LF 170.00 $255.00 308.00 $320.96 4
0462 2014 CONC BOX CULV (7 FT X 3 FT) LF 2,676.00 $215.00 4,066.00 $253.10 4
0462 2015 CONC BOX CULV (7 FT X 4 FT) LF 890.00 $318.18 2
0462 2019 CONC BOX CULV (8 FT X 4 FT) LF 2,042.00 $268.14 4
0462 2020 CONC BOX CULV (8 FT X 5 FT) LF 78.00 $380.00 1,913.00 $266.25 3
0462 2022 CONC BOX CULV (8 FT X 7 FT) LF 127.20 $340.00 1
0462 2023 CONC BOX CULV (8 FT X 8 FT) LF 512.00 $575.39 2
0462 2024 CONC BOX CULV (9 FT X 5 FT) LF 5,808.00 $307.61 2
0462 2025 CONC BOX CULV (9 FT X 6 FT) LF 544.00 $385.00 1
0462 2026 CONC BOX CULV (9 FT X 7 FT) LF 276.00 $345.00 276.00 $345.00 1
0462 2029 CONC BOX CULV (10 FT X 5 FT) LF 2,230.00 $348.04 2
0462 2030 CONC BOX CULV (10 FT X 6 FT) LF 3,493.00 $387.30 4,597.00 $407.24 6
0462 2031 CONC BOX CULV (10 FT X 7 FT) LF 1,252.00 $400.00 1
0462 2032 CONC BOX CULV (10 FT X 8 FT) LF 22.00 $577.30 1
0462 2040 CONC BOX CULV (5 FT X 6.5 FT) LF 949.00 $250.00 977.00 $253.73 2
0462 2068 CONC BOX CULV (10 FT X 3 FT) LF 161.50 $550.00 161.50 $550.00 1
0464 2001 RC PIPE (CL III)(12 IN) LF 12.00 $31.00 1,009.30 $40.51 6
0464 2002 RC PIPE (CL III)(15 IN) LF 363.00 $29.80 3
0464 2003 RC PIPE (CL III)(18 IN) LF 1,795.00 $24.44 19,380.00 $32.14 36
0464 2005 RC PIPE (CL III)(24 IN) LF 31,147.19 $29.40 60,369.59 $35.27 41
0464 2007 RC PIPE (CL III)(30 IN) LF 5,312.70 $37.48 12,825.70 $46.08 20
0464 2009 RC PIPE (CL III)(36 IN) LF 2,534.00 $74.60 9,244.70 $73.50 21
0464 2010 RC PIPE (CL III)(42 IN) LF 52.30 $164.80 820.30 $95.00 5



0465 2122 INLET (COMPL)(SPL) EA 14.00 $6,225.00 14.00 $6,225.00 1
0465 2143 INLET (COMPL)(TRAFFIC)(TY X-1) EA 1.00 $2,762.00 1.00 $2,762.00 1

0465 2115 INLET (COMPL)(TY I)(MOD) EA 4.00 $2,200.00 1

0464 2021 RC PIPE (CL IV)(18 IN) LF 278.00 $47.67 2
0464 2022 RC PIPE (CL IV)(24 IN) LF 259.00 $34.39 1,899.00 $52.83 5
0464 2024 RC PIPE (CL IV)(30 IN) LF 145.00 $72.00 1
0464 2026 RC PIPE (CL IV)(36 IN) LF 94.50 $92.70 1,017.50 $91.72 4
0464 2027 RC PIPE (CL IV)(42 IN) LF 77.00 $165.00 1
0464 2029 RC PIPE (CL IV)(54 IN) LF 123.00 $211.00 1
0464 2031 RC PIPE (CL IV)(66 IN) LF 1,780.00 $135.00 1
0464 2032 RC PIPE (CL IV)(72 IN) LF 1,820.00 $173.14 2
0464 2035 RC PIPE (CL V)(18 IN) LF 70.00 $65.00 1
0464 2036 RC PIPE (CL V)(24 IN) LF 108.00 $75.00 1
0464 2038 RC PIPE (CL V)(30 IN) LF 77.00 $95.00 1
0464 2042 RC PIPE (CL V)(48 IN) LF 1,475.00 $140.00 1
0464 2064 RC PIPE (ARCH)(CL III)(DES 3) LF 316.00 $100.00 1
0464 2089 RC PIPE (CL III)(18 IN)(SPL) LF 1,303.00 $28.90 2
0464 2090 RC PIPE (CL III)(24 IN)(SPL) LF 3,010.00 $27.37 2
0464 2091 RC PIPE (CL III)(30 IN)(SPL) LF 558.00 $36.90 1
0464 2095 RC PIPE (CL III)(54 IN)(SPL) LF 42.00 $97.92 1
0464 2096 RC PIPE (CL III)(60 IN)(SPL) LF 8.00 $352.83 1
0464 2111 RC PIPE (CL III)(72 IN)(SPL) LF 44.00 $200.76 1
0465 2001 INLET (COMPL)(TY C) EA 1.00 $3,100.00 90.00 $2,317.85 4
0465 2002 INLET (COMPL)(TY E) EA 164.00 $3,300.00 1
0465 2003 INLET (COMPL)(TY H) EA 68.00 $2,412.72 103.00 $2,467.82 8
0465 2004 INLET (COMPL)(TY S) EA 4.00 $3,000.00 1
0465 2005 MANH (COMPL)(TY M) EA 9.00 $2,762.00 73.00 $3,218.91 6
0465 2006 MANH (COMPL)(JUNCT BOX)(TY M) EA 13.00 $3,688.00 25.00 $5,248.04 8
0465 2007 INLET EXT (TY C) EA 1.00 $4,180.00 1
0465 2008 INLET EXT (TY E) EA 1.00 $1,800.00 1
0465 2010 INLET (COMPL)(TY AAD) EA 6.00 $5,500.00 1
0465 2011 INLET (COMPL)(TY AD) EA 11.00 $2,781.82 2
0465 2012 INLET (COMPL)(TY A) EA 1.00 $2,000.00 1.00 $2,000.00 1
0465 2013 MANH (COMPL)(TY A) EA 4.00 $2,096.37 1
0465 2014 MANH (COMPL)(JUNCT BOX) EA 1.00 $3,500.00 3.00 $3,033.33 3
0465 2020 INLET (COMPL)(CURB)(TY II) EA 2.00 $2,200.00 1
0465 2027 INLET (COMPL)(CURB)(TY II)(10') EA 64.00 $3,262.00 64.00 $3,262.00 1
0465 2028 INLET (COMPL)(CURB)(TY II)(15') EA 26.00 $4,267.00 26.00 $4,267.00 1
0465 2032 INLET (COMPL)(CURB)(TY 1)(10' X 3') EA 5.00 $2,500.00 1
0465 2034 INLET (COMPL)(CURB)(TY 1)(10' X 5') EA 2.00 $12,000.00 1
0465 2035 INLET (COMPL)(CURB)(TY 1)(15' X 3') EA 11.00 $3,000.00 1
0465 2036 INLET (COMPL)(CURB)(TY 1)(15' X 4') EA 3.00 $3,500.00 1
0465 2037 INLET (COMPL)(CURB)(TY 1)(15' X 5') EA 3.00 $17,650.00 1
0465 2040 INLET (COMPL)(CURB)(TY 1)(20' X 5') EA 5.00 $10,000.00 1
0465 2091 MANH (COMPL)(JUNCT BOX)(SPL) EA 8.00 $4,200.00 1
0465 2092 MANH (COMPL)(TY 1) EA 5.00 $1,200.00 5.00 $1,200.00 1
0465 2100 INLET (COMPL)(TY 1) EA 27.00 $2,907.41 2
0465 2103 INLET (COMPL)(TY F) EA 17.00 $2,705.84 1
0465 2104 INLET EXT EA 18.00 $1,300.00 1
0465 2105 MANH (COMPL)(TY M)(MOD) EA 105.00 $1,829.62 105.00 $1,829.62 1
0465 2106 INLET EXT (TYII) EA 1.00 $950.00 1
0465 2108 INLET (COMP)(DROP)(TY C) EA 2.00 $2,060.00 9.00 $1,935.56 2
0465 2111 INLET (COMPL)(TY C)(MOD) EA 7.00 $2,342.86 2



0466 2052 WINGWALL (PW)(HW=8 FT) EA 8.00 $16,941.25 13.00 $14,433.08 7
0466 2053 WINGWALL (PW)(HW=9 FT) EA 9.00 $16,367.33 14.00 $16,293.29 9
0466 2054 WINGWALL (PW)(HW=10 FT) EA 6.00 $18,059.67 9.00 $17,817.56 5

0465 2161 INLET (COMPL)(TY H)(MOD) EA 6.00 $4,000.00 7.00 $3,942.86 2
0465 2173 MANH (COMPL)(TY M)(PIPE RISER) EA 4.00 $4,500.00 1
0465 2178 INLET (COMPL)(TY L) EA 3.00 $1,400.00 1
0465 2215 INLET (COMPL)(TY H)(SPL) EA 4.00 $3,000.00 4.00 $3,000.00 2
0465 2219 INLET (COMPL)(CURB & GRATE)(TY V) EA 4.00 $2,100.00 1
0465 2221 INLET EXT (TY I) EA 18.00 $925.00 1
0465 2222 INLET EXT (TY V) EA 4.00 $925.00 1
0465 2235 INLET (COMPL)(TY C)(2 GRATE) EA 4.00 $2,100.00 1
0465 2273 INLET (COMPL)(CURB)(TY II)(20') EA 2.00 $4,772.00 2.00 $4,772.00 1
0465 2281 INLET (COMPL)(TY C 1-GRATE) EA 8.00 $1,900.00 1
0465 2283 INLET (COMPL)(TY G 3-GRATE) EA 17.00 $3,800.00 1
0465 2295 INLET (COMPL)(3)(OB)-02 FW(10') EA 1.00 $5,471.00 1.00 $5,471.00 1
0465 2322 INLET (COMPL) (TY C) (3 GRATE) EA 1.00 $2,400.00 1
0465 2335 INLET (COMPL)(TY H)(3 GRATE) EA 15.00 $3,150.00 1
0465 2342 INLET (COMPL)(TY A)(SPL) EA 6.00 $2,193.67 1
0465 2343 MANH (STAGE I)(TY P) EA 12.00 $4,000.00 1
0465 2344 MANH (STAGE II)(TY P) EA 12.00 $1,300.00 1
0465 2349 INLET (STAGE I)(TY C-C)(2-GRATE) EA 2.00 $5,700.00 1
0465 2350 INLET (STAGE II)(TY C-C)(2-GRATE) EA 2.00 $1,000.00 1
0465 2351 INLET (STAGE I)(TY C-C)(3-GRATE) EA 2.00 $7,200.00 1
0465 2352 INLET (STAGE II)(TY C-C)(3-GRATE) EA 2.00 $1,000.00 1
0465 2374 INLET (COMPL)(TY F)(MOD) EA 1.00 $5,676.19 1
0465 2405 INLET (COMPL)(CURB)(TY C) EA 2.00 $3,000.00 1
0465 2414 INLET (COMPL)(MSE WALL)(2 GRATE) EA 8.00 $3,000.00 1
0465 2461 RAIL & GRATE INLET (TY II)(5') EA 9.00 $3,300.00 1
0465 2490 INLET EXT (SPL) EA 467.00 $1,011.45 467.00 $1,011.45 1
0465 2494 MANH (COMPL)(JUNCT BOX)(TY 5)(MOD) EA 1.00 $8,299.03 1
0465 2500 INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 21.00 $3,200.00 1
0465 2591 INLET (COMPL)(RW(RI))(2 - GRATE) EA 47.00 $2,276.00 75.00 $2,546.29 2
0466 2002 WINGWALL (FW-0) SF 896.00 $48.00 1
0466 2004 WINGWALL (PW) SF 2,062.00 $50.00 1
0466 2006 WINGWALL (SW-0)(HW=4 FT) EA 1.00 $10,338.00 4.00 $5,224.50 3
0466 2007 WINGWALL (SW-0)(HW=5 FT) EA 1.00 $10,364.00 2.00 $7,082.00 2
0466 2020 WINGWALL (FW-0)(HW=4 FT) EA 7.00 $4,392.49 4
0466 2021 WINGWALL (FW-0)(HW=5 FT) EA 10.00 $4,910.00 4
0466 2022 WINGWALL (FW-0)(HW=6 FT) EA 2.00 $10,891.00 3.00 $8,860.67 2
0466 2023 WINGWALL (FW-0)(HW=7 FT) EA 2.00 $4,950.00 2.00 $4,950.00 1
0466 2024 WINGWALL (FW-0)(HW=8 FT) EA 4.00 $10,472.50 2
0466 2026 WINGWALL (FW-0)(HW=10 FT) EA 1.00 $8,921.87 1
0466 2033 WINGWALL (FW-S)(HW=3 FT) EA 1.00 $13,000.00 1
0466 2034 WINGWALL (FW-S)(HW=4 FT) EA 2.00 $12,316.00 4.00 $10,236.50 2
0466 2035 WINGWALL (FW-S)(HW=5 FT) EA 1.00 $13,184.00 3.00 $8,061.33 2
0466 2036 WINGWALL (FW-S)(HW=6 FT) EA 8.00 $7,500.00 1
0466 2037 WINGWALL (FW-S)(HW=7 FT) EA 2.00 $9,000.00 1
0466 2041 WINGWALL (FW-S)(HW=11 FT) EA 2.00 $9,300.00 4.00 $9,150.00 2
0466 2047 WINGWALL (PW)(HW=3 FT) EA 2.00 $3,000.00 3.00 $3,166.67 2
0466 2048 WINGWALL (PW)(HW=4 FT) EA 2.00 $4,000.00 8.00 $6,075.00 5
0466 2049 WINGWALL (PW)(HW=5 FT) EA 9.00 $12,309.33 19.00 $9,578.11 5
0466 2050 WINGWALL (PW)(HW=6 FT) EA 6.00 $11,109.67 14.00 $8,818.43 8
0466 2051 WINGWALL (PW)(HW=7 FT) EA 4.00 $11,511.25 14.00 $8,546.07 6



0467 2115 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $7,121.23 2
0467 2116 SET (TY I)(S= 5 FT)(HW= 6 FT)(4:1)(C) EA 6.00 $5,000.00 2
0467 2117 SET (TY I)(S= 5 FT)(HW= 7 FT)(4:1)(C) EA 12.00 $5,772.98 1

0466 2055 WINGWALL (PW)(HW=11 FT) EA 1.00 $19,308.00 2.00 $19,654.00 2
0466 2056 WINGWALL (PW)(HW=12 FT) EA 2.00 $18,540.00 3.00 $17,026.67 2
0466 2057 WINGWALL (PW)(HW=13 FT) EA 2.00 $14,000.00 2.00 $14,000.00 1
0466 2058 WINGWALL (PW)(HW=14 FT) EA 1.00 $33,500.00 1
0466 2073 HEADWALL (CH-FW-0)(DIA= 60 IN) EA 1.00 $10,300.00 1
0466 2116 HEADWALL (CH-FW-45)(DIA= 48 IN) EA 1.00 $4,120.00 1.00 $4,120.00 1
0466 2127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 2.00 $2,580.00 1
0466 2129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 2.00 $3,500.00 10.00 $3,805.00 4
0466 2131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 2.00 $6,180.00 5.00 $8,312.00 3
0466 2135 HEADWALL (CH-PW-0)(DIA= 72 IN) EA 1.00 $24,000.00 1
0466 2140 HEADWALL (CH-PW-S)(DIA= 24 IN) EA 2.00 $3,750.00 1
0466 2144 HEADWALL (CH-PW-S)(DIA= 36 IN) EA 1.00 $4,749.02 1.00 $4,749.02 1
0466 2146 HEADWALL (CH-PW-S)(DIA= 48 IN) EA 3.00 $6,695.00 5.00 $8,017.00 2
0466 2147 HEADWALL (CH-PW-S)(DIA= 54 IN) EA 2.00 $17,000.00 1
0466 2149 HEADWALL (CH-PW-S)(DIA= 66 IN) EA 2.00 $20,000.00 1
0466 2150 HEADWALL (CH-PW-S)(DIA= 72 IN) EA 2.00 $25,000.00 1
0466 2208 WINGWALL PW (HW=4FT)(MOD) EA 2.00 $6,500.00 2.00 $6,500.00 1
0466 2229 WINGWALL (FW-S)(H=8FT)(MOD) EA 1.00 $19,142.00 1.00 $19,142.00 1
0466 2234 HEADWALL (CH-PW-0)(DIA= 24 IN)(MOD) EA 3.00 $4,800.00 1
0466 2235 HEADWAL (CH-PW-0)(DIA=36IN)(MOD) EA 1.00 $5,200.00 1
0466 2246 HEADWALL (CH-PW-0)(DIA=30 IN)(MOD) EA 1.00 $5,300.00 1
0466 2248 HEADWALL (CH-PW-S)(DIA=36 IN)(MOD) EA 2.00 $8,200.00 1
0467 2023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 11.00 $2,381.82 3
0467 2024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C) EA 12.00 $2,383.33 3
0467 2025 SET (TY I)(S= 3 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $3,000.00 1.00 $3,000.00 1
0467 2030 SET (TY I)(S= 4 FT)(HW= 3 FT)(3:1)(C) EA 6.00 $3,300.00 2
0467 2031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C) EA 13.00 $3,476.92 3
0467 2032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $8,500.00 1.00 $8,500.00 1
0467 2039 SET (TY I)(S= 5 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $4,700.00 5.00 $3,880.00 3
0467 2040 SET (TY I)(S= 5 FT)(HW= 5 FT)(3:1)(C) EA 8.00 $5,225.00 3
0467 2041 SET (TY I)(S= 5 FT)(HW= 6 FT)(3:1)(C) EA 7.00 $2,785.71 2
0467 2043 SET (TY I)(S= 5 FT)(HW= 8 FT)(3:1)(C) EA 1.00 $13,800.00 1
0467 2048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 12.00 $3,166.67 2
0467 2049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 8.00 $3,900.00 1
0467 2051 SET (TY I)(S= 6 FT)(HW= 7 FT)(3:1)(C) EA 12.00 $4,345.83 3
0467 2056 SET (TY I)(S= 7 FT)(HW= 3 FT)(3:1)(C) EA 2.00 $4,500.00 1
0467 2059 SET (TY I)(S= 7 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $7,140.00 8.00 $5,170.00 2
0467 2060 SET (TY I)(S= 7 FT)(HW= 7 FT)(3:1)(C) EA 1.00 $9,500.00 1.00 $9,500.00 1
0467 2067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 1.00 $8,000.00 1
0467 2068 SET (TY I)(S= 8 FT)(HW= 7 FT)(3:1)(C) EA 1.00 $9,000.00 1
0467 2071 SET (TY I)(S= 8 FT)(HW= 10 FT(3:1)(C) EA 2.00 $14,000.00 1
0467 2083 SET (TY I)(S= 10 FT)(HW= 8 FT)(3:1)(C) EA 12.00 $7,555.00 1
0467 2102 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C) EA 2.00 $4,460.94 1
0467 2103 SET (TY I)(S= 3 FT)(HW= 5 FT)(4:1)(C) EA 17.00 $2,614.53 2
0467 2107 SET (TY I)(S= 4 FT)(HW= 3 FT)(4:1)(C) EA 7.00 $2,442.86 2
0467 2108 SET (TY I)(S= 4 FT)(HW= 4 FT)(4:1)(C) EA 3.00 $3,274.20 2
0467 2109 SET (TY I)(S= 4 FT)(HW= 5 FT)(4:1)(C) EA 6.00 $6,800.00 1
0467 2110 SET (TY I)(S= 4 FT)(HW= 6 FT)(4:1)(C) EA 22.00 $4,498.66 2
0467 2113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 11.00 $3,127.27 3
0467 2114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 10.00 $3,315.51 3



0467 2300 SET (TY II)(15 IN)(CMP)(6:1)(P) EA 6.00 $750.00 1
0467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 2.00 $490.00 40.00 $817.88 6
0467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 7.00 $750.00 3

0467 2120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C) EA 4.00 $3,700.00 1
0467 2121 SET (TY I)(S= 6 FT)(HW= 5 FT)(4:1)(C) EA 15.00 $4,692.16 3
0467 2122 SET (TY I)(S= 6 FT)(HW= 6 FT)(4:1)(C) EA 14.00 $5,000.00 1
0467 2123 SET (TY I)(S= 6 FT)(HW= 7 FT)(4:1)(C) EA 1.00 $7,500.00 1
0467 2124 SET (TY I)(S= 6 FT)(HW= 8 FT)(4:1)(C) EA 20.00 $6,297.79 1
0467 2127 SET (TY I)(S= 7 FT)(HW= 5 FT)(4:1)(C) EA 2.00 $3,000.00 1
0467 2128 SET (TY I)(S= 7 FT)(HW= 6 FT)(4:1)(C) EA 10.00 $4,500.00 1
0467 2131 SET (TY I)(S= 8 FT)(HW= 5 FT)(4:1)(C) EA 6.00 $7,000.00 1
0467 2132 SET (TY I)(S= 8 FT)(HW= 6 FT)(4:1)(C) EA 9.00 $5,520.59 2
0467 2133 SET (TY I)(S= 8 FT)(HW= 7 FT)(4:1)(C) EA 1.00 $15,700.00 1
0467 2137 SET (TY I)(S= 9 FT)(HW= 7 FT)(4:1)(C) EA 12.00 $6,500.00 1
0467 2141 SET (TY I)(S= 10 FT)(HW= 7 FT)(4:1)(C) EA 10.00 $7,000.00 1
0467 2142 SET (TY I)(S= 10 FT)(HW= 8 FT)(4:1)(C) EA 6.00 $8,534.67 14.00 $7,543.43 2
0467 2155 SET (TY I)(S= 4 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $4,500.00 1
0467 2157 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(C) EA 1.00 $5,400.00 1
0467 2158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $13,580.00 1.00 $13,580.00 1
0467 2164 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $7,649.00 2.00 $7,649.00 1
0467 2177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) EA 1.00 $5,950.00 1
0467 2182 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P) EA 4.00 $6,500.00 1
0467 2188 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(P) EA 2.00 $15,440.00 2.00 $15,440.00 1
0467 2208 SET (TY II)(15 IN)(RCP)(3:1)(C) EA 5.00 $693.25 1
0467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 1.00 $405.00 5.00 $567.00 4
0467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 22.00 $418.09 55.00 $552.15 15
0467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 12.00 $842.00 47.00 $917.74 10
0467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 7.00 $1,561.00 58.00 $1,725.47 10
0467 2216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 1.00 $1,648.00 13.00 $2,332.15 4
0467 2217 SET (TY II)(48 IN)(RCP)(3:1)(C) EA 11.00 $3,472.73 3
0467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 1.00 $430.00 59.00 $633.05 12
0467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 15.00 $654.67 119.00 $680.18 19
0467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 4.00 $978.50 23.00 $1,134.96 5
0467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 1.00 $2,050.00 48.00 $2,052.08 10
0467 2228 SET (TY II)(42 IN)(RCP)(4:1)(C) EA 1.00 $2,060.00 1.00 $2,060.00 1
0467 2229 SET (TY II)(48 IN)(RCP)(4:1)(C) EA 1.00 $3,090.00 3.00 $3,696.67 3
0467 2231 SET (TY II)(60 IN)(RCP)(4:1)(C) EA 4.00 $3,605.00 4.00 $3,605.00 1
0467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 48.00 $847.50 9
0467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 8.00 $765.88 72.00 $1,177.11 11
0467 2238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 7.00 $1,335.71 3
0467 2240 SET (TY II)(36 IN)(RCP)(6:1)(C) EA 2.00 $2,060.00 9.00 $1,833.33 3
0467 2247 SET (TY II)(18 IN)(CMP)(3:1)(C) EA 1.00 $600.00 1
0467 2249 SET (TY II)(24 IN)(CMP)(3:1)(C) EA 8.00 $750.00 1
0467 2251 SET (TY II)(30 IN)(CMP)(3:1)(C) EA 11.00 $859.09 2
0467 2253 SET (TY II)(36 IN)(CMP)(3:1)(C) EA 1.00 $1,503.31 3.00 $1,167.77 2
0467 2284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 32.00 $666.88 3
0467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 45.00 $417.89 4
0467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 118.00 $400.88 1,077.00 $566.40 22
0467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 66.00 $816.09 450.00 $777.79 23
0467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 3.00 $2,626.00 45.00 $1,586.62 5
0467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 5.00 $4,164.00 23.00 $3,174.78 5
0467 2293 SET (TY II)(42 IN)(RCP)(6:1)(P) EA 4.00 $3,914.00 8.00 $3,707.00 2
0467 2299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 2.00 $450.00 8.00 $675.00 2



0479 2004 ADJ MANHS (SANITARY) EA 3.00 $1,600.00 1
0479 2006 ADJUST INLET (CAP) EA 11.00 $604.48 2
0479 2007 ADJ MANH (CAP) EA 3.00 $1,500.00 1

0467 2307 SET (TY II)(36 IN)(CMP)(6:1)(P) EA 10.00 $2,574.45 3
0467 2323 SET (TY II)(DES 3)(CMP)(4:1)(C) EA 4.00 $600.00 8.00 $775.00 2
0467 2324 SET (TY II)(DES 4)(CMP)(4:1)(C) EA 4.00 $750.00 1
0467 2330 SET (TY II)(DES 3)(CMP)(6:1)(C) EA 6.00 $950.00 1
0467 2332 SET (TY II)(DES 5)(CMP)(6:1)(C) EA 6.00 $1,250.00 1
0467 2335 SET (TY II)(DES 1)(CMP)(6:1)(P) EA 4.00 $1,250.00 2
0467 2336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 6.00 $868.00 2
0467 2337 SET (TY II)(DES 3)(CMP)(6:1)(P) EA 8.00 $1,124.51 3
0467 2338 SET (TY II)(DES 4)(CMP)(6:1)(P) EA 2.00 $1,500.00 1
0467 2339 SET (TY II)(DES 5)(CMP)(6:1)(P) EA 2.00 $2,624.08 1
0467 2345 SET (TY I)(S=5 FT)(HW=2 FT)(4:1)(C) EA 1.00 $3,850.00 1
0467 2346 SET (TY I)(S=5 FT)(HW=2 FT)(6:1)(C) EA 3.00 $5,470.00 1
0467 2348 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 37.00 $648.65 2
0467 2353 SET (TY II)(DES 3)(RCP)(4:1)(C) EA 4.00 $1,750.00 1
0467 2368 SET (TY I)(S=3 FT)(HW= 2FT)(6:1)(C) EA 1.00 $3,050.00 1
0467 2382 SET (TY II)(24 IN)(RCP)(4:1)(P) EA 3.00 $500.00 1
0467 2383 SET (TY I)(S= 2 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $1,800.00 1
0467 2384 SET (TY I)(S=3 FT)(HW= 2 FT)(3:1)(C) EA 4.00 $2,840.00 1
0467 2395 SET (TY I)(S=4FT)(HW=2FT)(3:1)(C) EA 2.00 $3,100.00 1
0467 2403 SET (TY I)(S=3 FT)(HW= 2 FT)(4:1)(C) EA 1.00 $2,775.00 1
0467 2409 SET (TY II)(DES 3)(RCP)(6:1)(C) EA 6.00 $1,750.00 1
0467 2431 SET (TY 1)(S=4FT)(HW=2FT)(6:1) EA 6.00 $5,470.00 1
0467 2447 SET (TY I)(S=10 FT)(HW=4 FT)(3:1)(C) EA 2.00 $4,800.00 1
0467 2461 SET(TY II)(30 IN)(RCP)(3:1)(P) EA 2.00 $715.00 1
0467 2472 SET (TY I)(24 IN)(4:1)(C) EA 1.00 $5,000.00 1.00 $5,000.00 1
0467 2516 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 4.00 $352.50 2
0467 2572 SET (REMOV & REINSTALL) EA 12.00 $250.00 1
0467 2637 SET (TY II)(42 IN)(RCP)(6:1)(C)(MOD) EA 2.00 $3,300.00 1
0467 2642 SET (TY I) (36 IN) (6: 1) (P) EA 1.00 $2,580.00 1.00 $2,580.00 1
0467 2643 SET (TY I)(S=6FT)(HW=5FT)(6:1)(P)(MOD) EA 1.00 $6,000.00 1
0467 2644 SET(TY1)(S=10 FT)(HW=9 FT)(4:1)(C) EA 4.00 $13,000.00 1
0467 2645 SET(TY1)(S=10 FT)(HW=12 FT)(3:1)(C) EA 4.00 $7,000.00 1
0467 2646 SET (TY II)(DES 11)(CMP)(3:1)(C) EA 2.00 $2,750.00 1
0467 2647 SET (TY II)(DES 10)(CMP)(3:1)(C) EA 20.00 $3,500.00 1
0471 2001 GRATE EA 1.00 $1,500.00 1
0472 2003 REMOV & RE-LAY PIPE (18 IN) LF 152.00 $15.00 1
0472 2005 REMOV & RE-LAY PIPE (24 IN) LF 30.00 $15.00 1
0472 2007 REMOV & RE-LAY PIPE (30 IN) LF 9.00 $50.00 1
0472 2009 REMOV & RE-LAY PIPE (36 IN) LF 83.00 $26.51 2
0474 2005 SLOT DRAIN (GAL STL)(18 IN) LF 100.00 $100.00 1
0474 2006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 178.00 $40.00 1
0476 2001 JACK BOR OR TUN PIPE(18 IN)(RC)(CL III) LF 101.00 $200.00 1
0476 2002 JACK BOR OR TUN PIPE(24 IN)(RC)(CL III) LF 396.00 $146.64 506.00 $163.67 2
0476 2003 JACK BOR OR TUN PIPE(30 IN)(RC)(CL III) LF 346.00 $204.00 410.00 $215.08 2
0476 2013 JACK BOR OR TUN PIPE(30 IN)(RC)(CL IV) LF 156.00 $370.00 1
0476 2014 JACK BOR OR TUN PIPE(36 IN)(RC)(CL IV) LF 135.00 $525.00 1
0476 2042 JACK OR TUN BOX CULV (3 FT X 3 FT) LF 86.00 $600.00 86.00 $600.00 1
0476 2049 JACK OR TUN BOX CULV (6 FT X 3 FT) LF 461.00 $1,000.00 461.00 $1,000.00 1
0479 2001 ADJ MANHS EA 14.00 $1,180.71 3
0479 2002 ADJ INLETS EA 11.00 $2,900.00 24.00 $2,107.87 3



0506 2025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 68.00 $63.28 3
0506 2026 FRNT END LOADER WORK (ERSN & SEDM HR 130.00 $70.63 306.00 $55.59 7
0506 2027 BLADING WORK (EROSION & SEDM CONT) HR 172.00 $69.48 3

0506 2024 BACKHOE WORK (EROSION & SEDM CONT) HR 324.02 $61.87 1,695.02 $56.50 50

0480 2001 CLEAN EXIST CULVS EA 16.00 $1,373.13 137.00 $717.90 14
0481 2013 PVC PIPE (SCH 40)(8 IN) LF 17.00 $30.00 1
0481 2015 PVC PIPE (SCH 40)(12 IN) LF 1,354.00 $30.00 1
0481 2018 PVC PIPE (SCH 40)(18 IN) LF 1,198.00 $40.00 1
0481 2020 PVC PIPE (SCH 40)(24 IN) LF 273.00 $60.00 1
0491 2001 TREAT TIMBER MBF 55.50 $6,124.32 2
0491 2002 UNTREAT TIMBER MBF 0.23 $5,500.00 1
0495 2001 RAISING EXIST STRUCT LS 3.00 $54,606.00 3
0496 2001 REMOV STR (BOX CULVERT) EA 1.00 $4,500.00 6.00 $3,516.67 5
0496 2002 REMOV STR (INLET) EA 1.00 $600.00 75.00 $390.74 10
0496 2003 REMOV STR (MANHOLE) EA 9.00 $638.56 3
0496 2004 REMOV STR (SET) EA 14.00 $221.43 66.00 $378.18 10
0496 2005 REMOV STR (WINGWALL) EA 2.00 $1,475.00 40.00 $1,201.00 9
0496 2006 REMOV STR (HEADWALL) EA 4.00 $1,237.00 76.00 $999.38 11
0496 2007 REMOV STR (PIPE) LF 2,128.00 $3.16 20,046.50 $11.24 23
0496 2008 REMOV STR (BOX CULVERT) LF 185.00 $57.43 889.00 $43.75 5
0496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 10.00 $9,785.00 23.00 $9,554.35 14
0496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 8.00 $45,101.67 11.00 $41,392.12 5
0496 2011 REMOV STR (BRIDGE 500-999 FT LENGTH) EA 1.00 $890,000.00 1
0496 2016 REMOV STR (PIPE) EA 52.00 $125.00 395.00 $353.15 17
0496 2023 REMOVE STR (JUNCTION BOX) EA 3.00 $1,000.00 6.00 $1,500.00 2
0496 2040 REMOV STR (RET WALL) LF 24.00 $20.00 24.00 $20.00 1
0496 2041 REMOV STR (LARGE) EA 3.00 $17,933.48 2
0496 2042 REMOV STR (SMALL) EA 4.00 $100.00 62.00 $435.74 10
0496 2051 REMOV STR (DRIVEWAY CULVERT) EA 1.00 $282.50 1
0497 2001 SALV MATRL (CREDIT ITEM) LS 2.00 -$250.50 3.00 -$167.33 3
0499 2001 ADJUST STL SHOES EA 13.00 $1,100.00 1
0500 2001 MOBILIZATION LS 45.00 $293,632.61 249.00 $166,601.04 249
0500 2006 MOBILIZATION EA 5.00 $4,500.00 1
0500 2007 MOBILIZATION (EMERGENCY) EA 3.00 $4,500.00 1
0502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 274.00 $3,282.46 1,465.00 $2,783.80 247
0502 2026 LANE CLOSURE (TY I) EA 50.00 $550.00 1
0502 2027 SHOULDER CLOSURE (TY II) EA 50.00 $400.00 1
0502 2047 OFF-DUTY POLICE OFFICER HR 80.00 $50.00 680.00 $50.00 2
0506 2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 3,580.00 $14.44 15,486.00 $13.17 27
0506 2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 4,349.00 $17.86 12,184.00 $18.07 27
0506 2003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 537.00 $43.35 2,780.00 $37.36 5
0506 2004 ROCK FILTER DAMS (INSTALL) (TY 4) LF 1,610.00 $17.31 4
0506 2006 ROCK FILTER DAMS (INSTALL) (TY 2) CY 219.00 $70.00 1
0506 2007 ROCK FILTER DAMS (INSTALL) (TY 3) CY 388.00 $75.00 1
0506 2009 ROCK FILTER DAMS (REMOVE) LF 8,466.00 $5.10 31,922.00 $5.38 58
0506 2010 ROCK FILTER DAMS (REMOVE) CY 607.00 $11.00 1
0506 2013 BALED HAY EA 10.00 $12.50 258.00 $15.52 3
0506 2016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 7,268.65 $10.95 15,195.55 $11.40 23
0506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 588.00 $20.59 5
0506 2019 CONSTRUCTION EXITS (REMOVE) SY 7,268.65 $4.15 15,783.55 $4.65 28
0506 2020 EXCAV (EROS & SEDM CONT, IN PLACE) CY 1,366.00 $0.98 1,380.00 $1.47 3
0506 2021 EMBANK (EROS & SEDM CONT, IN PLACE) CY 566.00 $1.31 580.00 $2.49 2
0506 2022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 5.00 $10.50 917.50 $14.98 12



0512 2068 PORT CTB(DES SOURCE)(SAFETY SH)(TY P&P) LF 1,710.00 $10.00 1
0512 2093 PORT CBR (DES SOURCE) LF 30,360.00 $4.11 30,360.00 $4.11 1
0512 2094 PORT CBR (MOVE) LF 120,710.00 $3.07 121,010.00 $3.07 2

0512 2061 PORT CTB (STKPL)(SNGL SLP)(TY J-J) LF 14,619.00 $6.85 2

0506 2029 BULLDOZER WORK (EROSION & SEDM CONT) HR 100.00 $70.00 1
0506 2030 CONSTRUCTION PERIMETER FENCE LF 9,959.30 $3.42 2
0506 2031 SANDBAGS FOR EROSION CONTROL EA 1,280.00 $6.10 1,330.00 $6.10 4
0506 2032 SANDBAGS FOR EROSION CONTROL (18") LF 240.00 $7.71 342.00 $6.90 2
0506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 41,537.80 $1.86 273,883.80 $1.94 114
0506 2035 BIODEGRADABLE EROSION CONTROL LF 800.00 $3.83 830.00 $3.80 3
0506 2037 SANDBAGS FOR EROSION CONTROL (12") LF 12.00 $20.00 1
0506 2038 BIODEGRADABLE EROSION CONTROL LF 630.00 $15.00 1
0506 2040 TEMP SEDIMENT CONTROL FENCE (REMOVE) LF 1,040.80 $0.40 1,040.80 $0.40 1
0506 2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 17.00 $10.00 1,747.00 $1.78 2
0506 2045 BIODEGRADABLE EROSION CONTROL LF 3,340.00 $5.02 3
0508 2001 CONSTRUCTING DETOURS STA 3.00 $12,500.00 9.60 $7,972.92 3
0508 2002 CONSTRUCTING DETOURS SY 65,581.00 $58.90 96,775.00 $48.58 9
0508 2003 CONSTRUCTING DETOURS EA 2.00 $62,500.00 2
0508 2005 CONSTRUCTING DETOURS (EBSS) SY 3,621.00 $8.00 1
0508 2006 CONSTRUCTING DETOURS (EBSS) EA 2.00 $10,486.50 3.00 $12,991.00 2
0510 2001 ONE-WAY TRAFFIC CONTROL HR 1,030.00 $85.30 2,951.00 $63.84 12
0512 2001 PORT CTB (FUR & INST)(SAFETY SH)(TY 1) LF 1,710.00 $32.06 1,710.00 $32.06 1
0512 2002 PORT CTB (FUR & INST)(SAFETY SH)(TY 2) LF 3,210.00 $16.19 2
0512 2008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 360.00 $65.00 8,580.00 $26.93 6
0512 2009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 80.00 $85.00 860.00 $36.76 7
0512 2010 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1) LF 6,150.00 $3.41 6,150.00 $3.41 2
0512 2011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 11,395.00 $7.13 7
0512 2014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 25,660.00 $2.48 5
0512 2017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 6,120.00 $4.75 6,400.00 $6.30 3
0512 2018 PORT CTB (DES SOURCE)(LOW PROF)(TY 2) LF 80.00 $15.88 80.00 $15.88 2
0512 2019 PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 11,910.00 $3.32 15,030.00 $4.17 3
0512 2020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 45,015.00 $3.92 12
0512 2023 PORT CTB (MOVE)(SNGL SLP) (TY 2) LF 31,930.00 $2.26 4
0512 2026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 5,420.00 $3.38 19,560.00 $3.93 6
0512 2027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 240.00 $4.52 1,900.00 $5.00 6
0512 2028 PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 510.00 $7.00 510.00 $7.00 1
0512 2029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 11,305.00 $6.03 8
0512 2032 PORT CTB (STKPL)(SNGL SLP) (TY 2) LF 9,710.00 $1.96 3
0512 2035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 6,460.00 $3.62 6,740.00 $4.30 3
0512 2036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 120.00 $12.17 160.00 $19.13 3
0512 2037 PORT CTB (REMOVE)(SAFETY SH)(TY 1) LF 7,350.00 $4.75 8,910.00 $5.77 3
0512 2038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF 3,810.00 $5.91 3
0512 2041 PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 15,830.00 $2.60 1
0512 2044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 360.00 $5.15 8,580.00 $5.44 6
0512 2045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 80.00 $5.81 820.00 $6.67 6
0512 2046 PORT CTB(MOVE)(SAFETY SH)(TY P&P) LF 16,792.00 $2.00 1
0512 2047 PORT CTB(STKPL)(SAFETY SH)(TY P&P) LF 1,200.00 $6.00 1
0512 2048 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 13,530.00 $33.30 3
0512 2050 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 28,590.00 $4.54 3
0512 2051 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1) LF 2,340.00 $8.00 1
0512 2052 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 15,859.00 $5.16 4
0512 2059 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J) LF 15,459.00 $8.19 3
0512 2060 PORT CTB (MOVE)(SNGL SLP)(TY J-J) LF 600.00 $6.00 1



0530 2024 DRIVEWAYS AND TURNOUTS (SURF TREAT) SY 12,867.00 $11.50 1
0530 2031 DRIVEWAYS (ACP)(TYPE 2) SY 2,887.00 $44.89 2,887.00 $44.89 1
0530 2032 DRIVEWAYS (ACP)(TYPE 3) SY 4,071.00 $19.80 4,071.00 $19.80 1

0530 2021 INTRSCT, DRVWAYS, & TURNOUT(SURF SY 150.00 $13.50 1

0512 2095 PORT CBR (STOCKPILE) LF 100,684.00 $3.81 100,684.00 $3.81 1
0512 2096 PORT CTB (REMOVE)(SAFETY SH)(TY P&P) LF 1,710.00 $10.00 1
0512 2098 MOVE SPECIAL PORTABLE TRAFFIC BARRIER LF 1,400.00 $5.00 1
0514 2001 PERM CONC TRF BARR (SAFETY SH)(TY 1) LF 8,290.00 $40.00 1
0514 2002 PERM CONC TRF BARR (SAFETY SH)(TY 2) LF 282.00 $46.39 2
0514 2004 PERM CONC TRF BARR (SGL SLP)(TY 1)(42") LF 390.00 $44.62 390.00 $44.62 1
0514 2005 PERM CONC TRF BARR (SGL SLP)(TY 2)(42") LF 36,008.00 $38.20 40,683.00 $38.65 3
0514 2006 PERM CONC TRF BARR (SGL SLP)(TY 3)(42") LF 914.00 $73.48 914.00 $73.48 1
0514 2015 PERM CONC TRF BARR (F-SHAPE)(TY 1) LF 12,552.00 $45.92 4
0514 2016 PERM CONC TRF BARR (F-SHAPE)(TY 2) LF 120.00 $120.00 1
0514 2017 PERM CONC TRF BARR (F-SHAPE)(TY 3) LF 95.00 $110.00 1
0514 2050 PERM CONC TRF BARRIER (SPL) (TY 2) LF 600.00 $85.00 1
0514 2053 PERM CONC TRF BARR (F-SHAPE)(BRIDGE) LF 190.00 $40.00 1
0528 2001 COLORED TEXTURED CONC (4") SY 8,336.00 $65.13 2
0528 2002 COLORED TEXTURED CONC (6") SY 30.00 $140.00 1
0528 2003 COLORED TEXTURED CONC (8") SY 395.00 $60.00 1
0528 2004 LANDSCAPE PAVERS SY 10,953.65 $39.16 21,672.65 $37.36 7
0528 2005 COLOR TEXTURED CONC (10") SY 115.00 $61.00 1
0529 2001 CONC CURB (TY I) LF 195.00 $23.75 310.00 $17.91 2
0529 2002 CONC CURB (TY II) LF 19.00 $12.00 2,216.00 $13.22 6
0529 2003 CONC CURB & GUTTER (TY I) LF 3,718.00 $14.93 3
0529 2004 CONC CURB & GUTTER (TY II) LF 2,458.00 $15.20 9,478.00 $13.88 10
0529 2006 CONC CURB (MONO) (TY II) LF 53,313.22 $2.11 83,227.22 $2.81 6
0529 2007 CONC CURB (DOWEL) LF 729.14 $10.00 1,653.14 $10.46 4
0529 2009 CONCRETE CURB (SPECIAL) LF 6,804.00 $10.00 1
0529 2010 CONC CURB AND GUTTER (TY II)(REINF) LF 33,195.00 $16.65 4
0529 2012 CONC CURB & GUTTER (TY A)(BARRIER) LF 8,799.00 $9.90 2
0529 2013 CONC CURB (TY A)(BARRIER) LF 1,896.00 $15.47 2
0529 2015 CONC CURB (TY I)(REINF) LF 300.00 $20.00 1
0529 2020 CONC CURB & GUTTER(TY A)(VALLEY LF 560.00 $26.14 1
0529 2021 CONC CURB (DOWEL) (REINF) (TY II) LF 1,111.00 $10.50 1,111.00 $10.50 1
0529 2023 CONC CURB (MONO) LF 70.00 $9.50 1
0529 2029 CONC CURB & GUTTER (TY II A) LF 2,887.60 $8.95 2,887.60 $8.95 2
0529 2030 CONC CURB (MONO) (TY II A) LF 30,996.00 $6.68 30,996.00 $6.68 1
0529 2069 CONC CURB AND GUTTER (TY I)(REINF) LF 3,401.00 $15.19 2
0530 2002 INTERSECTIONS (ACP) EA 15.00 $2,500.00 15.00 $2,500.00 1
0530 2003 INTERSECTIONS (SURF TREAT) EA 9.00 $1,567.33 2
0530 2005 INTERSECTIONS (ACP) SY 1,964.00 $8.36 6,970.00 $15.19 8
0530 2006 INTERSECTIONS (SURF TREAT) SY 947.00 $18.77 6,821.00 $13.68 7
0530 2007 DRIVEWAYS (CONC) EA 8.00 $3,987.50 4
0530 2008 DRIVEWAYS (ACP) EA 33.00 $1,500.00 164.00 $1,549.27 7
0530 2009 DRIVEWAYS (SURF TREAT) EA 93.00 $227.63 6
0530 2010 DRIVEWAYS (CONC) SY 6,297.61 $38.82 23,327.61 $41.38 25
0530 2011 DRIVEWAYS (ACP) SY 10,457.00 $30.12 51,541.00 $20.70 27
0530 2012 DRIVEWAYS (SURF TREAT) SY 7,149.00 $6.37 24,608.10 $12.59 13
0530 2014 TURNOUTS (ACP) EA 3.00 $400.00 61.00 $861.57 4
0530 2015 TURNOUTS (SURF TREAT) EA 202.00 $562.45 10
0530 2017 TURNOUTS (ACP) SY 13,707.00 $18.91 8
0530 2018 TURNOUTS (SURF TREAT) SY 640.00 $19.00 5,476.40 $14.00 9



0540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 20.00 $1,203.40 172.00 $1,202.55 22
0540 2012 MTL BEAM GD FEN TRANS (TL2) EA 12.00 $833.29 25.00 $808.54 7
0540 2013 MTL BEAM GD FEN TRANS (T101) EA 32.00 $916.94 73.00 $1,000.03 12
0540 2014 MTL W-BEAM GD FEN (LOW FILL CULVERT) LF 100.00 $31.25 1

0530 2050 DRIVEWAYS (SURF TREAT) (TYPE 1) SY 4,496.00 $11.71 4,496.00 $11.71 1
0530 2051 DRIVEWAYS (SURF TREAT) (TYPE 2) SY 1,357.00 $18.76 1,357.00 $18.76 1
0531 2002 CONC SIDEWALKS (4') (6") LF 75.00 $21.00 1
0531 2004 CONC SIDEWALKS (6") SY 269.57 $95.00 592.37 $81.83 5
0531 2005 CURB RAMPS (TY 1) EA 27.00 $1,076.26 55.00 $1,206.34 10
0531 2006 CURB RAMPS (TY 2) EA 4.00 $1,080.00 11.00 $1,154.00 7
0531 2007 CURB RAMPS (TY 3) EA 1.00 $1,312.00 1
0531 2008 CURB RAMPS (TY 4) EA 63.00 $1,562.29 6
0531 2009 CURB RAMPS (TY 6) EA 1.00 $1,312.00 1
0531 2010 CURB RAMPS (TY 7) EA 42.00 $864.29 84.00 $1,056.80 15
0531 2011 CURB RAMPS (TY 8) EA 1.00 $900.00 5.00 $952.00 5
0531 2012 CURB RAMPS (TY 9) EA 11.00 $900.00 23.00 $1,070.00 4
0531 2013 CURB RAMPS (TY 20) EA 1.00 $2,730.00 1
0531 2014 CURB RAMPS (TY 22) EA 10.00 $1,798.50 5
0531 2015 CONC SIDEWALKS (4") SY 1,047.51 $60.84 7,475.51 $34.18 11
0531 2016 CONC SIDEWALKS (6')(6") LF 422.00 $23.00 1
0531 2017 CURB RAMPS (TY 21) EA 2.00 $1,907.01 13.00 $1,291.12 7
0531 2018 CURB RAMPS (SPECIAL) EA 9.00 $2,381.01 2
0531 2020 CURB RAMPS (TY 2)(MOD) EA 4.00 $2,127.01 1
0531 2021 CURB RAMPS (TY 6)(MOD) EA 5.00 $1,907.01 1
0531 2022 CURB RAMPS (TY 7)(MOD) EA 7.00 $1,577.01 1
0531 2023 CURB RAMPS (TY 1)(SPL) EA 5.00 $1,687.01 1
0531 2024 CONC SIDEWALK (5") SY 8,205.00 $38.65 5
0531 2031 CONC SIDEWALKS (4") SY 1,179.00 $35.85 4,423.00 $33.78 5
0531 2034 CONC SIDEWALK (DRAIN) LF 23.00 $68.00 23.00 $68.00 1
0531 2038 CONC SIDEWALKS (STEPS) SY 2.18 $140.00 2.18 $140.00 1
0531 2040 CURB RAMPS (TY 5) EA 22.00 $1,015.96 6
0531 2041 CURB RAMPS (TY 10) EA 17.00 $900.00 18.00 $927.78 2
0531 2044 CURB RAMPS (TY 10) EA 1.00 $1,600.00 1
0531 2054 CURB RAMPS SY 119.64 $93.40 129.64 $113.97 3
0533 2001 SHOULDER TEXTURING (MILLED) STA 749.00 $15.00 1,336.80 $25.70 3
0533 2003 SHOULDER TEXTURING (MILLED) LF 215,665.41 $0.18 3
0533 2006 SHOULDER TEXTURING (MILLED)(ASPHALT) LF 292,969.00 $0.14 549,714.00 $0.15 9
0533 2007 SHOULDER TEXTURING (MILLED)(CONCRETE) LF 2,525.00 $0.35 1
0536 2002 CONC MEDIAN SY 2,447.00 $31.67 3,399.00 $34.56 4
0536 2004 CONC DIRECTIONAL ISLAND SY 400.00 $50.00 2
0536 2005 CONC MEDIAN (DOWEL)(2') SY 5.00 $78.00 1
0536 2006 CONC MEDIAN (MONO NOSE) SY 45.00 $70.00 1
0538 2001 RIGHT OF WAY MARKERS EA 11.00 $150.00 11.00 $150.00 1
0540 2001 MTL W-BEAM GD FEN (TIM POST) LF 7,579.50 $16.05 36,858.80 $16.05 44
0540 2002 MTL W-BEAM GD FEN (STEEL POST) LF 912.50 $19.14 11,880.00 $20.70 13
0540 2003 MTL THRIE-BEAM GD FEN (TIM POST) LF 236.00 $30.44 3
0540 2004 MTL THRIE-BEAM GD FEN (STEEL POST) LF 413.00 $30.00 1
0540 2005 TERMINAL ANCHOR SECTION EA 24.00 $619.13 137.00 $419.12 27
0540 2006 MTL BEAM GD FEN TRANSITION EA 2.00 $275.00 1
0540 2007 MTL W-BEAM GD FEN ADJUSTMENT LF 1,087.50 $8.32 1,587.50 $7.09 4
0540 2008 MTL THRIE-BEAM GD FEN ADJUSTMENT LF 100.00 $1.00 1
0540 2009 TERMINAL ANCHOR SECTION ADJUSTMENT EA 2.00 $1,200.00 1
0540 2010 TRANSITION ADJUSTMENT EA 4.00 $206.00 5.00 $184.80 2



0552 2003 WIRE FENCE (TY C) LF 3,779.70 $3.32 41,568.70 $3.73 5
0552 2005 GATE (TY 1) EA 3.00 $150.00 3.00 $150.00 1
0552 2007 GATE (TY 3) EA 1.00 $315.00 1
0552 2008 WIRE FENCE (WATER GAP) LF 180.00 $16.52 180.00 $16.52 1

0540 2015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 25.00 $34.33 779.50 $16.19 5
0540 2017 MTL W-BEAM GD FEN (ROUND TIMBER POST) LF 1,000.00 $20.00 1
0540 2019 MTL BEAM GD FEN TRANS (THRIE)(STL POST) EA 10.00 $1,475.00 10.00 $1,475.00 1
0540 2025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 6.00 $568.50 1
0540 2028 MTL W-BEAM GD FEN (TIM POST)(TY IV) LF 3,299.00 $17.99 1
0540 2030 MTL BEAM GD FEN (MOVE AND RESET) LF 50.00 $8.50 1
0540 2031 MTL BM GD FN (REMOVE & RESET) LF 2,195.00 $13.44 4
0540 2032 MTL BM GD FN TRANSITION (REMOVE&RESET) EA 15.00 $770.00 3
0540 2034 MTL W-BEAM GD FEN(SPECIAL) LF 587.50 $16.00 1
0540 2035 MTL W-BEAM GD FEN (SALVAGE & REUSE) LF 2,375.00 $7.00 1
0540 2036 DRIVEWAY TERMINAL ANCHOR SECTION EA 1.00 $832.97 4.00 $558.24 3
0542 2001 REMOVING METAL BEAM GUARD FENCE LF 7,901.75 $1.88 45,704.25 $1.76 42
0542 2002 REMOVING TERMINAL ANCHOR SECTION EA 69.00 $118.54 198.00 $123.55 34
0542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM) EA 1.00 $125.00 1
0542 2004 REMOVING MTL BM GD FEN TRANS (TL2) LF 29.00 $5.00 1
0542 2005 RM MTL BM GD FENCE TRANS (T101) EA 2.00 $51.00 6.00 $150.33 2
0544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 66.00 $1,945.33 252.00 $1,937.77 33
0544 2002 GUARDRAIL END TREATMENT (MOVE & EA 19.00 $410.00 72.00 $886.38 11
0544 2003 GUARDRAIL END TREATMENT (REMOVE) EA 13.00 $154.23 107.00 $166.89 16
0544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 8.00 $2,069.00 50.00 $1,947.98 12
0544 2005 GDRAIL END TRT(INST)(WOOD POST)(TY II) EA 12.00 $2,100.00 101.00 $2,027.72 5
0544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 42.00 $2,071.43 7
0544 2007 GDRAIL END TRT(MV&RST)(WOOD PST)(TY I) EA 3.00 $850.00 3.00 $850.00 1
0544 2013 GDRAIL END TRT(INSTALL)(HBA POST) EA 17.00 $2,276.68 76.00 $2,069.97 8
0545 2001 CRASH CUSH ATTEN (INSTL) EA 10.00 $2,000.00 40.00 $8,436.25 12
0545 2002 CRASH CUSH ATTEN (MOVE & RESET) EA 68.00 $2,433.82 108.00 $2,299.04 10
0545 2003 CRASH CUSH ATTEN (REMOVE) EA 55.00 $855.45 84.00 $1,021.56 14
0545 2004 CRASH CUSH ATTEN (INSTL)(FASTRACC) EA 5.00 $7,600.00 1
0545 2005 CRASH CUSH ATTEN EA 1.00 $1,375.00 1
0545 2006 CRASH CUSH ATTEN (REMOVE)(FASTRACC) EA 5.00 $500.00 1
0545 2007 CRASH CUSH ATTEN (INSTL)(TRACC) EA 4.00 $8,250.00 2
0545 2008 CRASH CUSH ATTEN (MOVE&RESET)(TRACC) EA 10.00 $1,400.00 2
0545 2009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA 4.00 $1,125.00 2
0545 2022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 5.00 $8,760.00 2
0545 2023 CRASH CUSH ATTEN EA 9.00 $1,200.00 13.00 $1,323.08 2
0545 2024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 3.00 $900.00 6.00 $920.00 2
0545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 3.00 $9,020.00 11.00 $8,756.31 5
0545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK EA 1.00 $1,650.00 25.00 $1,442.00 4
0545 2051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 3.00 $715.00 21.00 $889.98 6
0545 2052 CRASH CUSH ATTEN(INSTL)(SFPM-17 BRL AS) EA 14.00 $4,425.00 1
0545 2053 CRASH CUSH ATTEN(REMOV)(SFPM-17 BRL EA 14.00 $187.00 1
0545 2057 CRASH CUSH ATTEN(MV&RST)(SFPM- EA 72.00 $687.00 1
0545 2063 CRASH CUSH ATTEN (INSTAL)(SMTC)(N) EA 1.00 $21,500.00 1
0545 2064 CRASH CUSH ATTEN(MOVE & EA 1.00 $450.00 1
0545 2065 CRASH CUSH ATTEN (REMOVE)(SMTC)(N) EA 1.00 $700.00 1
0550 2001 CHAIN LINK FENCE (INSTALL) (6') LF 8,092.00 $16.73 4
0550 2002 CHAIN LINK FENCE (REPAIR) (6') LF 500.00 $5.00 1
0550 2003 CHAIN LINK FENCE (REMOVE) LF 3,209.00 $5.16 3
0552 2001 WIRE FENCE (TY A) LF 34.00 $16.15 34.00 $16.15 1



0618 2022 CONDT (PVC) (SCHD 40) (3") LF 1,631.00 $6.71 9,431.00 $8.33 14
0618 2023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 3,804.00 $15.74 3
0618 2024 CONDT (PVC) (SCHD 40) (4") LF 390.00 $11.53 2
0618 2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 241.00 $30.53 441.00 $25.75 2

0556 2008 PIPE UNDERDRAINS (TY 8) (6") LF 11,197.00 $9.50 11,197.00 $9.50 1
0556 2015 PIPE UNDERDRAINS (TY 9) (8") LF 30.00 $36.00 30.00 $36.00 1
0556 2016 PIPE UNDERDRAINS (TYPE 8) (8") LF 6,194.00 $12.14 15,826.00 $13.88 2
0560 2001 MAILBOX INSTALLATION (SINGLE) EA 11.00 $250.00 1
0560 2002 MAILBOX INSTALLATION (DOUBLE) EA 2.00 $300.00 1
0560 2004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 68.00 $130.00 220.00 $114.67 10
0560 2005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 6.00 $173.33 29.00 $146.38 6
0560 2006 MAILBOX INSTALL-S (RR-POST) TY 4 FND-TB EA 9.00 $200.00 105.00 $168.00 10
0560 2007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 38.00 $165.92 8
0560 2008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 3.00 $500.00 30.00 $436.33 11
0560 2009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 27.00 $301.11 4
0560 2010 MAILBOX INSTALL-S (TWG-POST) TY 1 FND EA 1.00 $160.00 1
0560 2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 100.00 $126.65 5
0560 2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND EA 24.00 $144.79 4
0560 2015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 5.00 $170.92 120.00 $161.16 9
0560 2017 MAILBOX INSTALL-M(TWW-POST)TY2 FND-TB EA 2.00 $535.00 1
0560 2018 MAILBOX INSTALL-S(TWG-POST)TY 4 FND EA 49.00 $140.00 1
0560 2020 MAILBOX INSTALL-M(WC-POST)TY 3FND-AB EA 2.00 $320.00 1
0560 2021 MAILBOX INSTALL-S(TWG-POST)TY 2 FND-TB EA 111.00 $115.99 111.00 $115.99 3
0560 2022 MAILBOX INSTALL-D(TWG-POST)TY 2 FND-TB EA 15.00 $122.43 16.00 $125.72 4
0560 2023 MAILBOX INSTALL-M(TWG-POST)TY 2 FND-TB EA 6.00 $263.33 8.00 $272.50 4
0560 2025 MAILBOX INSTALL-D (RR-POST) TY 4 FND-TB EA 2.00 $200.00 1
0560 2032 MAILBOX INSTALLTION(SINGLE)INSTALL ONLY EA 16.00 $79.38 2
0610 2022 INS RD IL AM (TY SA) 40S-8 (.25 KW)S EA 8.00 $2,200.00 1
0610 2024 INS RD IL AM (TY SA) 40T-10 (.25 KW)S EA 94.00 $2,363.00 1
0610 2025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 103.00 $2,250.00 164.00 $2,317.40 5
0610 2026 INS RD IL AM (TY SA) 40T-8-8 (.25 KW)S EA 7.00 $2,673.26 2
0610 2033 INS RD IL AM (TY SA) 50S-10-10(.4 KW)S EA 1.00 $3,300.00 1
0610 2038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 74.00 $2,769.46 5
0610 2039 INS RD IL AM (TY SA) 50T-10-10(.4 KW)S EA 28.00 $3,344.02 2
0610 2049 INS RD IL AM (TY SP) 48S-10-10(.4 KW)S EA 16.00 $3,194.51 2
0610 2052 INS RD IL AM (TY ST) 40T-8 (.25 KW)S EA 11.00 $2,300.00 1
0610 2054 INS RD IL AM (TY ST) 40T-12 (.25 KW)S EA 14.00 $2,788.00 14.00 $2,788.00 1
0610 2059 INS RD IL AM (U/P) (TY IF) (.15KW) EA 21.00 $1,850.00 1
0610 2060 INS RD IL AM (U/P) (TY 1) (.15KW)S EA 60.00 $1,455.67 68.00 $1,436.76 3
0610 2061 INS RD IL AM (U/P) (TY 2) (.15KW)S EA 18.00 $1,227.56 3
0610 2064 RELOCATE RD IL ASM (TRANS-BASE) EA 10.00 $1,230.00 1
0610 2067 REMOVE RD IL ASM (SHOE-BASE) EA 1.00 $420.00 1
0610 2068 REMOVE RD IL ASM (TRANS-BASE) EA 26.00 $930.00 1
0610 2071 INS RDWY ILL ASSEM (SPECIAL) EA 6.00 $4,200.00 76.00 $964.47 3
0610 2072 REMOVE RDWY ILL ASSEM EA 10.00 $396.86 56.00 $398.14 5
0610 2100 RELOCATE RD IL ASM (TIMBER POLE) EA 4.00 $910.00 1
0618 2008 CONDT (HDPE) (2") LF 8,170.00 $8.50 1
0618 2012 CONDT (PVC) (SCHD 40) (1") LF 658.00 $6.36 2
0618 2013 CONDT (PVC) (SCHD 40) (1") (BORE) LF 70.00 $28.75 1
0618 2014 CONDT (PVC) (SCHD 40) (1 1/4") LF 158.00 $9.79 433.00 $9.29 2
0618 2015 CONDT (PVC) (SCHD 40) (1 1/4") (BORE) LF 54.00 $20.96 54.00 $20.96 1
0618 2018 CONDT (PVC) (SCHD 40) ( 2") LF 50,391.00 $2.54 117,469.00 $4.67 25
0618 2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 134.00 $18.37 7,121.00 $13.42 9



0624 2008 GROUND BOX TY A (122311) W/APRON EA 170.00 $465.03 419.00 $520.04 23
0624 2011 GROUND BOX TY C (162911) EA 1.00 $542.08 1.00 $542.08 1
0624 2012 GROUND BOX TY C (162911) W/APRON EA 60.00 $598.54 6
0624 2013 GROUND BOX TY D (162922) EA 14.00 $756.43 2

0618 2032 CONDT (PVC) (SCHD 80) (1 1/4") LF 3,670.00 $3.73 6
0618 2033 CONDT (PVC) (SCHD 80) (1 1/4") (BORE) LF 100.00 $25.00 100.00 $25.00 1
0618 2034 CONDT (PVC) (SCHD 80) (2") LF 35.00 $49.00 23,354.00 $5.29 14
0618 2035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 11,652.00 $12.10 23,880.00 $12.61 15
0618 2038 CONDT (PVC) (SCHD 80) (3") LF 2,989.00 $7.91 7
0618 2039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 1,865.00 $17.10 10,239.00 $17.51 11
0618 2040 CONDT (PVC) (SCHD 80) (4") LF 1,210.00 $7.53 2
0618 2041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 6,409.00 $14.52 4
0618 2044 CONDT (RM) (3/4") LF 1,503.00 $17.76 4
0618 2046 CONDT (RM) (1") LF 2,630.00 $18.14 2
0618 2048 CONDT (RM) (1 1/4") LF 176.00 $22.65 2
0618 2052 CONDT (RM) (2") LF 2,646.00 $16.01 12
0618 2056 CONDT (RM) (3") LF 770.00 $18.58 5
0618 2060 CONDT (RM) (4") LF 150.00 $41.00 1
0618 2061 CONDT (RM) (4") (BORE) LF 75.00 $21.00 1
0618 2066 CONDT (PVC)(SCHD 40)(3/4") LF 75.00 $6.00 4,273.00 $4.73 3
0618 2067 CONDUIT (HDPE)(3 IN)(BORED) LF 230.00 $19.00 1
0618 2068 CONDUIT (PVC)(SCH 40)(1/2 IN) LF 10.00 $6.00 10.00 $6.00 1
0618 2074 CDT(PVC)(SCHD 80)(4")(4-1.25"HDPE INDT) LF 525.00 $18.50 1
0618 2076 CONDT (PVC) (SCHD 40)(2") PAV LF 100.00 $30.00 1
0618 2077 CONDT (PVC) (SCHD 40)(3") PAV LF 100.00 $40.00 1
0618 2082 CONDT (PVC) (SCHD 40) (3/4") (BORE) LF 89.00 $33.60 1
0618 2086 CONDT (PVC)(SCHD 80)(2")(TRENCH)(ROCK) LF 900.00 $6.44 3
0618 2087 CONDT (PVC)(SCHD 80)(2")(BORE) (ROCK) LF 600.00 $32.00 3
0618 2088 CONDT (PVC)(SCHD 80)(3")(TRENCH)(ROCK) LF 900.00 $8.22 3
0618 2089 CONDT (PVC)(SCHD 80)(3")(BORE) (ROCK) LF 1,100.00 $36.45 3
0620 2001 ELEC CONDR (NO. 1) BARE LF 911.00 $2.00 1
0620 2002 ELEC CONDR (NO. 1) INSULATED LF 2,733.00 $2.50 1
0620 2004 ELEC CONDR (NO. 2) INSULATED LF 300.00 $4.00 575.00 $3.71 2
0620 2005 ELEC CONDR (NO. 3) BARE LF 368.00 $1.90 1
0620 2006 ELEC CONDR (NO. 3) INSULATED LF 736.00 $2.15 1
0620 2007 ELEC CONDR (NO. 4) BARE LF 3,615.00 $1.34 6
0620 2008 ELEC CONDR (NO. 4) INSULATED LF 420.00 $3.00 20,470.00 $2.88 11
0620 2009 ELEC CONDR (NO. 6) BARE LF 56,730.00 $1.01 116,240.00 $1.01 26
0620 2010 ELEC CONDR (NO. 6) INSULATED LF 125,242.00 $1.02 192,127.00 $1.11 20
0620 2011 ELEC CONDR (NO. 8) BARE LF 8,466.00 $0.94 86,658.00 $0.92 20
0620 2012 ELEC CONDR (NO. 8) INSULATED LF 16,478.00 $0.96 191,897.00 $1.27 21
0620 2013 ELEC CONDR (NO.10) BARE LF 4,196.00 $0.88 2
0620 2014 ELEC CONDR (NO.10) INSULATED LF 2,275.00 $2.00 16,187.00 $1.12 5
0620 2015 ELEC CONDR (NO.12) BARE LF 1,386.00 $0.59 3
0620 2016 ELEC CONDR (NO.12) INSULATED LF 5,164.00 $0.66 4
0621 2002 TRAY CABLE (3 CONDR) (12 AWG) LF 945.00 $2.20 3
0621 2003 TRAY CABLE (4 CONDR) (8 AWG) LF 1,285.00 $3.35 1,285.00 $3.35 1
0621 2004 TRAY CABLE (4 CONDR) (12 AWG) LF 13,875.00 $1.75 10
0622 2003 DUCT CBL (3 NO. 6)(2 INSULATED 1 BARE) LF 1,113.00 $4.87 2
0622 2004 DUCT CBL (3 NO. 8)(2 INSULATED 1 BARE) LF 11,410.00 $4.03 1
0624 2003 GROUND BOX TY 2 (243636) EA 4.00 $1,414.00 1
0624 2004 GROUND BOX TY 2 (243636) W/APRON EA 8.00 $2,160.00 2
0624 2007 GROUND BOX TY A (122311) EA 3.00 $514.58 13.00 $572.03 4



0628 2259 ELC SRV TY A 120/240 100 (NS)SS(E)SP(O) EA 6.00 $3,081.10 1
0628 2283 ELC SRV TY A 240/480 060 (NS)AL(T)GC(O) EA 1.00 $3,600.00 1
0628 2295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 20.00 $2,750.00 2
0628 2312 ELC SRV TY A 120/240 100 (NS)SS(E)PS(U) EA 2.00 $5,250.00 1

0628 2252 ELC SRV TY D 120/240 100 (NS)AL(E)EX(O) EA 2.00 $1,000.00 1

0624 2014 GROUND BOX TY D (162922) W/APRON EA 24.00 $619.09 321.00 $568.43 21
0624 2015 GROUND BOX TY E (122317) EA 10.00 $520.00 10.00 $520.00 1
0624 2016 GROUND BOX TY E (122317) W/APRON EA 5.00 $632.00 2
0624 2024 CONCRETE APRONS (ONLY) EA 10.00 $250.00 1
0624 2034 REMOVE EXISTING GROUND BOXES EA 5.00 $222.05 14.00 $179.09 4
0625 2001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 26,130.00 $0.85 5
0625 2002 ZINC-COAT STL WIRE STRAND (3/16 IN) LF 6,250.00 $1.25 4
0625 2003 ZINC-COAT STL WIRE STRAND (1/4 IN) LF 4,881.00 $0.82 4
0625 2004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 2,570.00 $1.79 11,135.00 $1.21 7
0627 2001 TIMBER POLE (CL 2) 40 FT EA 8.00 $500.00 2
0628 2002 TESTING 2003 SPC BOOKQ MG 24.00 $4,985.00 2
0628 2014 ELC SRV TY A 240/480 060 (NS)SS(E)GC(O) EA 3.00 $4,700.00 1
0628 2017 ELC SRV TY A 240/480 060 (NS)SS(E)SP(O) EA 8.00 $4,000.00 8.00 $4,000.00 1
0628 2022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 1.00 $3,385.00 1
0628 2024 ELC SRV TY A 240/480 060 (SS)SS(E)SP(O) EA 3.00 $3,974.00 1
0628 2059 ELC SRV TY D 120/240 060 (NS)GS(N)EX(O) EA 1.00 $5,600.00 1
0628 2074 ELC SRV TY D 120/240 060 (NS)SS(E)PS(U) EA 5.00 $4,188.63 7.00 $4,449.02 3
0628 2100 ELC SRV TY D 120/240 070 (NS)SS(E)SP(O) EA 4.00 $3,463.20 3
0628 2101 ELC SRV TY D 120/240 070 (NS)SS(E)SP(U) EA 1.00 $2,835.00 1
0628 2102 ELC SRV TY D 120/240 070 (NS)SS(E)TP(O) EA 1.00 $2,540.00 1
0628 2103 ELC SRV TY D 120/240 070 (NS)SS(E)TS(O) EA 3.00 $2,031.67 3
0628 2105 ELC SRV TY D 120/240 070 (NS)SS(N)SP(O) EA 2.00 $2,990.00 2
0628 2106 ELC SRV TY D 120/240 070 (NS)SS(N)SP(U) EA 1.00 $2,725.00 1
0628 2113 ELC SRV TY D 120/240 100 (NS)AL(E)PS(U) EA 1.00 $2,022.00 1
0628 2119 ELC SRV TY D 120/240 100 (NS)GS(T)SP(O) EA 3.00 $2,506.10 1
0628 2122 ELC SRV TY D 120/240 100 (NS)SS(E)SP(O) EA 1.00 $2,700.00 1
0628 2123 ELC SRV TY D 120/240 100 (NS)SS(L)SP(O) EA 2.00 $1,870.00 1
0628 2124 ELC SRV TY D 120/240 100 (NS)SS(L)TS(O) EA 2.00 $2,130.00 1
0628 2125 ELC SRV TY D 120/240 100 (NS)SS(N)SP(O) EA 2.00 $2,125.00 1
0628 2145 ELC SRV TY T 120/240 000 (NS)GS(L)TS(O) EA 1.00 $806.08 1
0628 2149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 4.00 $1,500.00 2
0628 2158 REMOVE ELECTRICAL SERVICES EA 14.00 $245.88 3
0628 2162 ELC SRV TY A 240/480 100(NS)GS(T)GC(O) EA 1.00 $5,700.00 1
0628 2163 ELC SRV TY A 120/240 060 (NS)AL(E)SP(O) EA 1.00 $5,123.13 1
0628 2164 ELC SRV TY D 120/240 070 (NS)AL(E)PS(U) EA 4.00 $3,000.00 2
0628 2165 ELC SRV TY T 120/240 000 (NS)SS(E)SP(U) EA 1.00 $2,615.00 1
0628 2166 ELC SRV TY T 120/240 000 (NS)SS(E)SP(O) EA 1.00 $3,205.77 1
0628 2172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 7.00 $3,412.57 2
0628 2179 ELC SRV TY D 120/240 100 (NS)AL(E)SP(O) EA 7.00 $3,700.00 1
0628 2181 ELC SRV TY D 120/240 100 (NS)AL(N)PS(U) EA 1.00 $4,800.00 1.00 $4,800.00 1
0628 2188 ELC SRV TY D 120/240 070 (NS)SS(E)PS(U) EA 3.00 $4,500.00 1
0628 2204 ELC SRV TY T 120/240 000(NS)SS(N)SP(O) EA 1.00 $2,592.29 1.00 $2,592.29 1
0628 2205 ELC SRV TY D 120/240 100 (NS)SS(N)PS(U) EA 1.00 $3,800.00 1.00 $3,800.00 1
0628 2211 ELC SRV TY C 240/480 100(NS)SS(E)SP(O) EA 1.00 $5,120.00 1
0628 2247 ELC SRV TY D 120/240 100 (NS)GS(N)EX(O) EA 1.00 $750.00 1
0628 2249 ELC SRV TY D 120/240 100 (NS)GS(N)TS(O) EA 1.00 $750.00 1
0628 2250 ELC SRV TY D 120/240 100 (NS)AL(E)TS(O) EA 2.00 $1,500.00 1
0628 2251 ELC SRV TY D 120/240 100 (NS)AL(E)SP(U) EA 2.00 $2,000.00 1



0644 2087 IN SM RD SN SUP&AM TY10BWG(2)SA(P-EXAL) EA 2.00 $700.00 1
0647 2001 INSTALL LRSS (STRUCT STEEL) LB 4,939.80 $4.01 52,699.39 $4.50 14
0647 2002 RELOCATE LRSA EA 15.00 $1,200.00 20.00 $1,368.83 3
0647 2003 REMOVE LRSA EA 53.00 $525.75 10

0644 2082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 2.00 $235.00 18.00 $291.11 5

0628 2339 ELC SRV TY A 240/480 060 (NS)AL(E)SP(U) EA 1.00 $3,845.00 2.00 $4,422.50 2
0628 2349 ELC SRV TY A 240/480 100 (NS)AL(T)EX(O) EA 1.00 $2,600.00 1
0628 2352 ELC SRV TY A 120/240 060 (SS)SS(E)SP(O) EA 1.00 $3,734.55 1
0636 2001 ALUMINUM SIGNS (TY A) SF 487.00 $16.94 2,759.71 $19.88 24
0636 2002 ALUMINUM SIGNS (TY G) SF 954.00 $19.27 10,600.25 $18.62 14
0636 2003 ALUMINUM SIGNS (TY O) SF 3,616.50 $15.11 7,666.75 $17.86 12
0636 2004 REFURBISH ALUMINUM SIGNS (TY A) EA 13.00 $249.00 1
0636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 3,576.30 $16.76 3
0636 2008 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 2,880.00 $28.00 1
0636 2009 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 1,563.00 $25.78 3
0644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 135.00 $348.36 1,398.00 $325.58 50
0644 2002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 7.00 $325.00 15.00 $387.20 4
0644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 149.00 $484.74 533.00 $406.85 34
0644 2005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 4.00 $420.00 1
0644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 17.00 $531.24 59.00 $543.84 17
0644 2007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 19.00 $343.00 1
0644 2010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 4.00 $405.00 1
0644 2013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 2.00 $675.00 14.00 $769.29 4
0644 2017 INS SM RD SN SUP&AM TY FRP(1) UA(P) EA 2.00 $385.00 2.00 $385.00 1
0644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 34.00 $423.90 135.00 $417.22 12
0644 2023 INS SM RD SN SUP&AM TY S80(1) SA(P-BM) EA 3.00 $552.00 2
0644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 7.00 $558.36 120.00 $521.21 20
0644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 2.00 $907.50 3.00 $771.67 2
0644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 14.00 $520.64 75.00 $557.52 13
0644 2028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 5.00 $544.00 54.00 $647.24 9
0644 2029 INS SM RD SN SUP&AM TY S80(1)SA(U-2EXT) EA 14.00 $790.71 2
0644 2030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 22.00 $749.64 10
0644 2031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 22.00 $619.55 4
0644 2032 INS SM RD SN SUP&AM TY S80(1) SB(P) EA 3.00 $489.67 2
0644 2035 INS SM RD SN SUP&AM TY S80(1) SB(T) EA 1.00 $600.00 1
0644 2037 INS SM RD SN SUP&AM TY S80(1) SB(U) EA 6.00 $561.00 1
0644 2038 INS SM RD SN SUP&AM TY S80(1)SB(U-1EXT) EA 2.00 $680.00 1
0644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 15.00 $1,150.00 17.00 $1,161.18 2
0644 2048 INS SM RD SN SUP&AM TY TWT(1) UA(P) EA 12.00 $120.00 1
0644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 142.00 $228.75 245.00 $242.36 5
0644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 8.00 $300.00 15.00 $283.67 2
0644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 79.00 $246.01 352.00 $281.35 20
0644 2058 RELOCATE SM RD SN SUP & AM TY S80 EA 8.00 $375.59 147.00 $210.41 9
0644 2059 RELOCATE SM RD SN SUP & AM TY TWT EA 68.00 $151.32 106.00 $194.53 6
0644 2060 REMOVE SM RD SN SUP & AM EA 196.00 $48.46 1,500.00 $52.22 46
0644 2063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 19.00 $1,750.00 42.00 $1,721.81 4
0644 2064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 33.00 $701.52 45.00 $691.56 5
0644 2065 RELOCATE SM RD SN SUP & AM TY TEMP EA 61.00 $179.51 136.00 $169.49 5
0644 2069 IN SM RD SN SUP&AM TY10BWG(1)SA(U-EXAL) EA 1.00 $585.00 1
0644 2077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 41.00 $45.82 3
0644 2078 IN SM RD SN SP&AM TY 10BWG(1)SA(T-EXAL) EA 14.00 $548.57 3
0644 2079 IN SM RD SN SUP&AM TY S80(1)SA(T-EXAL) EA 2.00 $700.00 1
0644 2081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 26.00 $165.00 208.00 $208.61 5



0658 2312 INSTL OM ASSM (OM-4) (TWT)WS EA 2.00 $118.00 1
0658 2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 8.00 $50.00 102.00 $23.45 8
0658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 160.00 $36.38 745.00 $40.50 31
0658 2318 INSTL OM ASSM (OM-2Z)(FLX)SRF EA 45.00 $85.27 2
0658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 56.00 $87.43 5

0647 2005 INSTALL LRSS (STRUCT STEEL) EA 40.00 $1,100.00 1
0647 2007 REMOVE LRSA (FOUNDATION)(24 IN) EA 6.00 $410.00 1
0650 2013 INS OH SN SUP(20 FT BAL TEE) EA 1.00 $12,000.00 1.00 $12,000.00 1
0650 2022 INS OH SN SUP(25 FT CANT) EA 1.00 $11,400.00 1
0650 2028 INS OH SN SUP(30 FT CANT) EA 6.00 $12,166.67 2
0650 2034 INS OH SN SUP(35 FT CANT) EA 3.00 $14,433.33 2
0650 2040 INS OH SN SUP(40 FT CANT) EA 23.00 $15,000.00 25.00 $17,000.00 2
0650 2093 INS OH SN SUP(90 FT BRDG) EA 3.00 $38,516.67 2
0650 2098 INS OH SN SUP(95 FT BRDG) EA 1.00 $32,300.00 1
0650 2103 INS OH SN SUP(100 FT BRDG) EA 1.00 $50,000.00 1.00 $50,000.00 1
0650 2113 INS OH SN SUP(110 FT BRDG) EA 2.00 $55,000.00 2.00 $55,000.00 1
0650 2172 RELOCATE EXISTING OVERHD SIGN SUP EA 2.00 $900.00 1
0650 2173 REMOVE OVERHD SIGN SUP EA 6.00 $2,250.00 1
0652 2001 HWY SIGN LIGHT FIXT (MV) (100 WATT) EA 8.00 $500.00 1
0654 2004 SIGN WALKWAY (36 IN) WITH HNDRL LF 61.00 $96.50 1
0658 2181 INSTL OM ASSM (OM-2VP) (RCR) GND EA 68.00 $53.00 1
0658 2191 INSTL OM ASSM (OM-3L) (FLX) GND EA 2.00 $123.50 2.00 $123.50 1
0658 2201 INSTL OM ASSM (OM-3R) (FLX) GND EA 2.00 $123.50 2.00 $123.50 1
0658 2232 INSTAL DEL ASSM (D-SW)TY C(BI-DIR) EA 24.00 $28.00 1
0658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 27.00 $25.00 164.00 $28.85 10
0658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 172.00 $37.23 422.00 $33.21 17
0658 2242 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BR) EA 4.00 $33.00 1
0658 2244 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3(BI) EA 28.00 $30.00 28.00 $30.00 1
0658 2246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND EA 90.00 $70.00 1
0658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 151.00 $20.34 2
0658 2250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 48.00 $35.63 2
0658 2252 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3 EA 10.00 $5.00 1
0658 2253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA 34.00 $26.18 2
0658 2255 INSTL DEL ASSM (D-SW)SZ 2(WC) GND EA 519.00 $4.10 3
0658 2256 INSTL DEL ASSM (D-SW)SZ 2(WC) GND(BI) EA 237.00 $35.12 1
0658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 50.00 $19.00 163.00 $18.18 7
0658 2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 40.00 $27.91 98.00 $22.97 14
0658 2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 94.00 $15.10 513.00 $11.41 8
0658 2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 61.00 $19.67 417.00 $9.67 12
0658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 84.00 $39.79 3
0658 2265 INSTL DEL ASSM (D-SY)SZ 1(FLX)SLF EA 7.00 $69.00 1
0658 2269 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 EA 51.00 $27.43 3
0658 2273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2 EA 22.00 $32.00 1
0658 2275 INSTL DEL ASSM (D-SY)SZ 2(WC)GND EA 214.00 $5.09 2
0658 2277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 2,092.00 $11.01 3
0658 2278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 1,813.00 $10.10 5
0658 2279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 32.00 $15.10 369.00 $4.90 5
0658 2280 INSTL DEL ASSM (D-SY)SZ (TYC)GF1(BR) EA 250.00 $3.00 1
0658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 110.00 $51.91 117.00 $51.20 3
0658 2295 INSTL DEL ASSM (D-DW)SZ 1(FLX)GF2 EA 9.00 $33.00 1
0658 2297 INSTL DEL ASSM (D-DW)SZ 1(RCR)GND EA 42.00 $75.00 1
0658 2300 INSTL DEL ASSM (D-DW)SZ 2(WC) GND EA 22.00 $40.00 1
0658 2301 INSTL DEL ASSM (D-DY)SZ 1(FLX)GND EA 345.00 $45.50 1



0662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 68,286.00 $0.64 186,561.00 $0.66 12
0662 2071 WK ZN PAV MRK REMOV (W) 6" (SLD) LF 2,266.00 $0.87 2
0662 2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 909.00 $1.10 9,773.00 $1.19 4
0662 2077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 394.00 $6.19 2
0662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 316.00 $7.23 585.00 $7.10 8

0658 2320 INSTL OM ASSM (OM-3L)(TWT)WS EA 6.00 $225.00 6.00 $225.00 1
0658 2324 INSTL OM ASSM (OM-3R)(TWT)WS EA 6.00 $225.00 6.00 $225.00 1
0658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 192.00 $15.03 229.00 $16.98 7
0658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 177.00 $54.21 184.00 $53.67 3
0658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 97.00 $36.81 146.00 $42.25 5
0658 2334 INSTL OM ASSM (OM-2Z)(RCR)GND EA 68.00 $100.00 2
0658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 17.00 $39.71 92.00 $47.15 7
0658 2339 INSTL OM ASSM (OM-2Y)(WC) GND (BI) EA 14.00 $100.00 1
0658 2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 6.00 $81.00 1
0658 2364 INSTL DEL ASSM (D-SW)SZ 1(TYC)CTB(BR) EA 11.00 $18.25 1
0658 2372 INS DEL PT CTR SUP(D-DW)SZ1(FLX)(BI) EA 31.00 $50.00 1
0658 2375 INSTL OM ASSM (OM-3L) (TWT) GND EA 8.00 $205.41 2
0658 2376 INSTL OM ASSM (OM-3R) (TWT) GND EA 8.00 $205.41 2
0658 2377 INSTL DEL ASSM (D-SW) SZ 1 (TYC)GF2(BI) EA 4.00 $10.00 30.00 $8.27 2
0658 2378 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) F EA 34.00 $41.20 62.00 $46.46 3
0658 2384 INSTL OM ASSM (OM-3L)(WC) GND BI EA 4.00 $75.00 1
0658 2385 INSTL OM ASSM (OM-3R)(WC) GND BI EA 4.00 $75.00 1
0662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 156,275.00 $0.46 327,757.00 $0.32 22
0662 2002 WK ZN PAV MRK NON-REMOV (W) 4" (DOT) LF 220.00 $1.00 2
0662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 466,806.00 $0.22 2,059,950.00 $0.18 33
0662 2005 WK ZN PAV MRK NON-REMOV (W) 6" (BRK) LF 1,380.00 $0.23 1
0662 2008 WK ZN PAV MRK NON-REMOV (W) 6" (SLD) LF 7,700.00 $0.20 1
0662 2010 WK ZN PAV MRK NON-REMOV (W) 8" (DOT) LF 8,499.00 $1.13 8,499.00 $1.13 2
0662 2011 WK ZN PAV MRK NON-REMOV (W) 8" (LNDP) LF 138.00 $0.49 1
0662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 9,249.00 $0.54 67,323.00 $0.42 12
0662 2013 WK ZN PAV MRK NON-REMOV (W) 12" (LNDP) LF 360.00 $0.32 1
0662 2014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD) LF 2,800.00 $2.00 14,801.00 $1.11 6
0662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 2,058.00 $4.44 9,234.00 $2.22 14
0662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 58.00 $75.00 217.00 $46.63 7
0662 2019 WK ZN PAV MRK NON-REMOV (W) (ENTR EA 11.00 $350.00 1
0662 2020 WK ZN PAV MRK NON-REMOV (W) (EXIT EA 12.00 $350.00 1
0662 2023 WK ZN PAV MRK NON-REMOV (W) (RR XING) EA 6.00 $83.50 2
0662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 146.00 $50.47 7
0662 2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD TRI) EA 56.00 $44.59 56.00 $44.59 1
0662 2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 37,121.00 $0.23 186,279.00 $0.18 27
0662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 449,488.00 $0.22 2,159,910.00 $0.20 50
0662 2035 WK ZN PAV MRK NON-REMOV (Y) 6" (SLD) LF 759.00 $0.44 6,359.00 $0.23 2
0662 2037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD) LF 5,112.00 $1.28 2
0662 2039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 4,153.00 $2.43 4
0662 2041 WK ZN PAV MRK NON-REMOV (Y) (MED NOSE) EA 5.00 $86.00 2
0662 2050 WK ZN PAV MRK REMOV (REFL) TY I-A EA 163.00 $2.00 1
0662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 6,206.00 $1.97 2
0662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 2,212.00 $2.50 13,317.00 $2.33 7
0662 2056 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 126.00 $3.60 1
0662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA 18,573.00 $1.88 2
0662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA 27,276.00 $1.85 2
0662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 9,878.00 $0.99 39,761.00 $0.64 9
0662 2065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 140.00 $1.00 204.00 $1.00 2



0666 2060 RFL PAV MRK TY I(W)BIKE RR XING(100MIL) EA 20.00 $22.00 2
0666 2063 REFL PAV MRK TY I(W)(BIKE SYML)(100MIL) EA 12.00 $30.00 2
0666 2066 REFL PAV MRK TY I(W)(BIKE WORD)(100MIL) EA 12.00 $30.00 2
0666 2067 REFL PAV MRK TY I(W)(DBL ARROW)(060MIL) EA 2.00 $75.80 4.00 $87.90 2
0666 2068 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 20.00 $165.00 1

0662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 8.00 $125.00 10.00 $140.00 2
0662 2086 WK ZN PAV MRK REMOV (W) (ENTR GORE) EA 1.00 $270.00 1
0662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 8.00 $150.00 8.00 $150.00 1
0662 2097 WK ZN PAV MRK REMOV (Y) 4" (BRK) LF 1,489.00 $0.75 41,317.00 $0.71 3
0662 2098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 579.00 $1.00 579.00 $1.00 1
0662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 90,304.00 $0.59 240,933.00 $0.62 14
0662 2100 WK ZN PAV MRK REMOV (Y) 6" (BRK) LF 50.00 $1.00 1
0662 2102 WK ZN PAV MRK REMOV (Y) 6" (SLD) LF 5,900.00 $0.82 1
0662 2104 WK ZN PAV MRK REMOV (Y) 12" (SLD) LF 1,136.00 $3.25 1
0662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 117,205.00 $0.92 517,814.00 $0.48 74
0662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 5,512.00 $3.00 61,543.00 $1.14 11
0662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 141,153.00 $0.64 555,722.00 $0.57 97
0662 2116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 10,685.00 $1.07 3
0662 2117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 5,824.00 $1.00 52,222.00 $0.99 11
0666 2001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 17,126.00 $0.25 18,326.00 $0.26 4
0666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 35,440.00 $0.30 85,030.00 $0.34 8
0666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 92,161.00 $0.37 543,963.00 $0.34 44
0666 2004 REFL PAV MRK TY I (W) 4" (DOT)(060MIL) LF 100.00 $1.00 1
0666 2005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 86.00 $0.30 1,083.00 $0.81 2
0666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 20.00 $1.02 3,306.00 $1.09 15
0666 2010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 748,190.00 $0.20 853,890.00 $0.21 4
0666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 232,644.00 $0.32 590,710.00 $0.34 16
0666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 1,181,515.00 $0.38 7,517,889.00 $0.32 80
0666 2014 REFL PAV MRK TY I (W) 6" (BRK)(090MIL) LF 194,000.00 $0.35 1
0666 2015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 4,909.00 $0.69 2,415,776.00 $0.37 8
0666 2018 REFL PAV MRK TY I (W) 6" (DOT)(100MIL) LF 2,000.00 $0.89 2
0666 2023 REFL PAV MRK TY I (W) 6" (SLD)(090MIL) LF 805,185.00 $0.35 2
0666 2024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 10,726.00 $0.66 2,820,501.00 $0.40 7
0666 2027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL) LF 120.00 $0.70 1
0666 2029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 100.00 $1.15 100.00 $1.15 1
0666 2030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 25.00 $2.00 1,055.00 $1.64 3
0666 2033 REFL PAV MRK TY I (W) 8" (LNDP)(100MIL) LF 138.00 $0.80 1
0666 2034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 102,288.00 $0.27 419,263.00 $0.37 6
0666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 15,532.00 $0.64 230,574.00 $0.65 21
0666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 109,310.00 $0.77 497,007.00 $0.71 78
0666 2038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 2,760.00 $1.92 2
0666 2039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 10,941.00 $2.06 8
0666 2040 REFL PAV MRK TY I (W) 12"(SLD)(060MIL) LF 6,197.00 $1.11 6,447.00 $1.15 3
0666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 933.00 $3.63 4,976.00 $2.89 8
0666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 12,491.00 $2.38 62,541.00 $2.59 40
0666 2045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 314.00 $7.59 5
0666 2046 REFL PAV MRK TY I (W) 24"(SLD)(060MIL) LF 4,934.00 $2.95 5,034.00 $2.95 2
0666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 1,872.00 $6.56 32,439.00 $3.51 18
0666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 22,234.00 $4.36 133,000.00 $4.44 79
0666 2052 REFL PAV MRK TY I (W) (ARROW) (060MIL) EA 68.00 $64.41 70.00 $65.43 2
0666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 15.00 $126.83 151.00 $106.15 8
0666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 344.00 $100.42 2,172.00 $90.77 50
0666 2057 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL) EA 40.00 $20.00 2



0666 2157 REF PAV MRK TY II (W) 24" (SLD) LF 1,176.00 $3.00 22,225.00 $2.04 25
0666 2160 REF PAV MRK TY II (W) (ARROW) EA 374.00 $57.20 17
0666 2165 REF PAV MRK TY II (W) (DBL ARROW) EA 17.00 $69.18 5
0666 2166 REF PAV MRK TY II (W) (ENTR GORE) EA 5.00 $266.00 3
0666 2167 REF PAV MRK TY II (W) (EXIT GORE) EA 8.00 $236.88 3

0666 2069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 39.00 $134.59 207.00 $138.85 18
0666 2071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 2.00 $500.00 1
0666 2072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 6.00 $450.00 62.00 $523.39 7
0666 2074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 5.00 $500.00 1
0666 2075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 3.00 $450.00 60.00 $550.33 7
0666 2081 REFL PAV MRK TY I(W)(MED NOSE)(100MIL) EA 2.00 $200.00 1
0666 2082 REFL PAV MRK TY I(W)(RR XING) (060MIL) EA 7.00 $315.08 7.00 $315.08 1
0666 2083 REFL PAV MRK TY I(W)(RR XING) (090MIL) EA 4.00 $205.00 1
0666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 4.00 $445.50 104.00 $226.94 13
0666 2087 REFL PAV MRK TY I(W) (SYMBOL) (100MIL) EA 49.00 $135.71 3
0666 2090 REFL PAV MRK TY I(W)(TPL ARRW)(100MIL) EA 40.00 $85.00 2
0666 2093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 50.00 $123.08 6
0666 2094 REFL PAV MRK TY I (W) (WORD) (060MIL) EA 62.00 $96.32 64.00 $96.44 3
0666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 4.00 $150.00 122.00 $146.92 7
0666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 304.00 $148.64 1,198.00 $120.97 48
0666 2098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL) EA 2.00 $270.00 1
0666 2099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL) EA 11.00 $24.15 2
0666 2101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 16.00 $50.00 20.00 $50.00 3
0666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 123.00 $25.50 321.00 $25.73 7
0666 2103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 132,695.00 $0.24 154,375.00 $0.26 4
0666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 15,290.00 $0.31 44,470.00 $0.36 10
0666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 114,708.00 $0.39 1,084,254.00 $0.33 56
0666 2108 REFL PAV MRK TY I (Y) 4" (DOT)(100MIL) LF 1,730.00 $0.19 3
0666 2109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 343,984.00 $0.20 434,084.00 $0.22 4
0666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 159,181.00 $0.29 489,429.00 $0.33 14
0666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 864,486.00 $0.37 5,141,950.00 $0.32 85
0666 2112 REFL PAV MRK TY I (Y) 6" (BRK)(060MIL) LF 10,792.00 $0.50 1
0666 2117 REFL PAV MRK TY I (Y) 6" (DOT)(100MIL) LF 200.00 $0.89 2
0666 2119 REFL PAV MRK TY I (Y) 6" (SLD)(090MIL) LF 811,000.00 $0.35 1
0666 2120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 9,016.00 $0.66 2,811,253.00 $0.40 6
0666 2123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 660.00 $0.86 9,014.00 $0.91 9
0666 2125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 108.00 $2.55 1,325.00 $2.82 4
0666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 4,278.00 $2.50 14,296.00 $2.92 12
0666 2130 REFL PAV MRK TY I (Y) 24"(SLD)(060MIL) LF 7,748.00 $2.95 7,893.00 $3.00 2
0666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 1,079.00 $5.00 3,207.00 $4.99 5
0666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 6,182.00 $4.81 41,160.00 $4.81 35
0666 2140 REFL PAV MRK TY I (Y)(MED NOSE)(090MIL) EA 5.00 $254.00 3
0666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 30.00 $204.17 5
0666 2142 REF PAV MRK TY II (W) 4" (BRK) LF 113,275.00 $0.17 10
0666 2143 REF PAV MRK TY II (W) 4" (DOT) LF 823.00 $0.88 4
0666 2145 REF PAV MRK TY II (W) 4" (SLD) LF 2,173,710.00 $0.12 22
0666 2146 REF PAV MRK TY II (W) 6" (BRK) LF 8,827.00 $0.20 2
0666 2149 REF PAV MRK TY II (W) 6" (SLD) LF 3,100.00 $0.15 2
0666 2151 REF PAV MRK TY II (W) 8" (DOT) LF 1,030.00 $0.68 2
0666 2153 REF PAV MRK TY II (W) 8" (SLD) LF 1,500.00 $0.20 77,727.00 $0.37 23
0666 2154 REF PAV MRK TY II (W) 12" (LNDP) LF 1,960.00 $1.25 1
0666 2155 REF PAV MRK TY II (W) 12" (SLD) LF 8,473.00 $1.35 11
0666 2156 REF PAV MRK TY II (W) 18" (SLD) LF 258.00 $2.00 1



0668 2108 PREFAB PAV MRK TY C (W) (ENTR GORE) EA 11.00 $1,500.00 1
0668 2109 PREFAB PAV MRK TY C (W) (EXIT GORE) EA 12.00 $1,500.00 1
0668 2112 PREFAB PAV MRK TY C (W) (RR XING) EA 5.00 $472.50 56.00 $421.40 15
0668 2113 PREFAB PAV MRK TY C (W) (SYMBOL) EA 108.00 $102.00 1
0668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 54.00 $206.48 4

0666 2169 REF PAV MRK TY II (W) (RR XING) EA 2.00 $175.00 12.00 $122.33 4
0666 2170 REF PAV MRK TY II (W) (SYMBOL) EA 21.00 $81.29 2
0666 2171 REF PAV MRK TY II (W) (TPL ARROW) EA 7.00 $85.00 1
0666 2172 REF PAV MRK TY II (W) (UTURN ARROW) EA 6.00 $71.00 2
0666 2173 REF PAV MRK TY II (W) (WORD) EA 21.00 $54.00 262.00 $66.24 15
0666 2174 REF PAV MRK TY II (W) 18" (YLD TRI) EA 28.00 $18.96 3
0666 2175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 42.00 $5.00 64.00 $14.06 3
0666 2176 REF PAV MRK TY II (Y) 4" (BRK) LF 425,377.00 $0.11 14
0666 2178 REF PAV MRK TY II (Y) 4" (SLD) LF 1,648,898.00 $0.12 22
0666 2181 REF PAV MRK TY II (Y) 6" (SLD) LF 2,737.00 $0.20 1
0666 2182 REF PAV MRK TY II (Y) 8" (SLD) LF 145.00 $0.28 2
0666 2183 REF PAV MRK TY II (Y) 12" (SLD) LF 2,206.00 $1.82 5
0666 2185 REF PAV MRK TY II (Y) 24" (SLD) LF 629.00 $3.00 5,478.00 $1.87 6
0666 2188 REF PAV MRK TY II (Y) (MED NOSE) EA 5.00 $56.00 3
0666 2189 PAVEMENT SEALER 4" LF 5,454.00 $0.11 257,577.00 $0.08 12
0666 2190 PAVEMENT SEALER 6" LF 25,410.00 $0.17 25,410.00 $0.17 1
0666 2191 PAVEMENT SEALER 8" LF 9,126.00 $0.19 44,652.00 $0.21 8
0666 2193 PAVEMENT SEALER 12" LF 736.00 $0.75 1,036.00 $0.79 3
0666 2195 PAVEMENT SEALER 24" LF 3,947.00 $0.62 7,625.00 $1.13 7
0666 2206 REFL PAV MRK TY I(W)(LEGENDS)(100MIL) SF 80.00 $8.50 1
0666 2216 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL) LF 40,690.00 $0.44 3
0666 2219 PAVEMENT SEALER (ARROW) EA 45.00 $11.64 174.00 $34.38 6
0666 2220 PAVEMENT SEALER (WORD) EA 45.00 $16.86 94.00 $33.39 6
0666 2221 PAVEMENT SEALER (MED NOSE) EA 18.00 $98.56 2
0666 2222 REF PAV MRK TY II (Y) (SYMBOL) EA 10.00 $178.00 1
0666 2224 PAVEMENT SEALER (DBL ARROW) EA 10.00 $6.00 15.00 $9.17 2
0666 2230 PAVEMENT SEALER UTURN ARROW EA 8.00 $6.00 10.00 $8.80 2
0666 2249 REF PAV MRK TY I (BLACK)6"(BRK)(090MIL) LF 17,000.00 $0.50 1
0666 2257 PAVEMENT SEALER (YLD TRI) EA 7.00 $23.00 1
0666 2302 REF PAV MRK TY II (RED) 12" (SLD) LF 420.00 $3.20 420.00 $3.20 1
0668 2001 PREFAB PAV MRK (ACC PRK) EA 8.00 $325.00 2
0668 2002 PREFAB PAV MRK (ACC PRK)(BLU & WHT)LRG EA 31.00 $235.81 3
0668 2003 PREFAB PAV MRK (ACC PRK)(BLU & WHT)SML EA 42.00 $135.00 42.00 $135.00 1
0668 2010 PREFAB PAV MRK TY A (W) ( 6") (DOT) LF 2.00 $26.00 1
0668 2018 PREFAB PAV MRK TY A (W) (12") (SLD) LF 10.00 $1.10 1
0668 2046 PREFAB PAV MRK TY B (W) ( 4") (BRK) LF 5,500.00 $2.91 5,500.00 $2.91 1
0668 2049 PREFAB PAV MRK TY B (W) ( 4") (SLD) LF 30,300.00 $2.59 30,300.00 $2.59 1
0668 2079 PREFAB PAV MRK TY B (Y) ( 4") (SLD) LF 30,829.00 $2.59 30,829.00 $2.59 1
0668 2087 PREFAB PAV MRK TY B (Y) (24") (SLD) LF 410.00 $13.60 1
0668 2090 PREFAB PAV MRK TY C (W) ( 4") (BRK) LF 280.00 $3.60 1
0668 2091 PREFAB PAV MRK TY C (W) ( 4") (DOT) LF 44.00 $3.95 1
0668 2093 PREFAB PAV MRK TY C (W) ( 4") (SLD) LF 1,300.00 $1.31 2
0668 2101 PREFAB PAV MRK TY C (W) ( 8") (SLD) LF 16.00 $2.79 1,648.00 $4.10 3
0668 2102 PREFAB PAV MRK TY C (W) (12") (LNDP) LF 477.00 $7.24 2
0668 2103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 1,030.00 $7.12 47,772.00 $3.22 8
0668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 2,428.00 $10.50 33,253.00 $7.17 30
0668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 239.00 $177.46 1,606.00 $143.58 36
0668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 1.00 $252.00 169.00 $189.14 6



0678 2009 PAV SURF PREP FOR MRK (ENTR GORE) EA 4.00 $118.50 2
0678 2010 PAV SURF PREP FOR MRK (EXIT GORE) EA 7.00 $114.86 2
0678 2012 PAV SURF PREP FOR MRK (MED NOSE) EA 11.00 $22.08 2
0678 2013 PAV SURF PREP FOR MRK (RPM) EA 433.00 $6.06 2
0678 2014 PAV SURF PREP FOR MRK (RR XING) EA 7.00 $5.00 26.00 $13.40 4

0678 2008 PAV SURF PREP FOR MRK (DBL ARROW) EA 2.00 $0.35 35.00 $18.32 8

0668 2116 PREFAB PAV MRK TY C (W) (WORD) EA 100.00 $233.12 1,313.00 $182.34 35
0668 2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 77.00 $15.00 392.00 $29.81 4
0668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 176.00 $47.90 311.00 $41.11 8
0668 2121 PREFAB PAV MRK TY C (Y) ( 4") (SLD) LF 16.00 $2.79 1,316.00 $1.33 3
0668 2126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 406.00 $8.75 2,525.00 $7.53 4
0668 2128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 1,050.00 $10.28 5,792.00 $10.81 11
0668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 24.00 $1,197.83 3
0668 2138 PREFAB PAV MRK TY C(ACC PRK, BL & WH)LG EA 16.00 $278.13 3
0668 2143 PREFAB PAV MRK TY A (W) (NUMBER) EA 12.00 $150.00 1
0668 2144 PREFAB PAV MRK TY B (W) (NUMBER) EA 9.00 $378.00 9.00 $378.00 1
0668 2145 PREFAB PAV MRK TY C (W) (NUMBER) EA 22.00 $145.91 3
0672 2010 REFL PAV MRKR TY I-A EA 953.00 $3.52 44,318.00 $2.55 14
0672 2012 REFL PAV MRKR TY I-C EA 18,507.00 $2.82 103,364.00 $2.58 80
0672 2014 REFL PAV MRKR TY I-R EA 336.00 $5.42 2,559.00 $3.21 4
0672 2015 REFL PAV MRKR TY II-A-A EA 41,015.00 $3.05 527,426.00 $2.49 140
0672 2017 REFL PAV MRKR TY II-C-R EA 38,401.00 $2.62 409,298.00 $2.58 62
0672 2019 TRAFFIC BUTTON TY I-A EA 138.00 $2.75 1
0672 2020 TRAFFIC BUTTON TY I-C EA 438.00 $4.25 1
0672 2022 TRAFFIC BUTTON TY II-C-R EA 464.00 $3.10 1
0672 2023 TRAFFIC BUTTON TY I-R EA 56.00 $8.50 1
0672 2024 TRAFFIC BUTTON TY W EA 132.00 $22.75 2
0672 2025 TRAFFIC BUTTON TY Y EA 472.00 $7.50 1
0672 2039 TRAFFIC BUTTON TY G (GRAY) EA 15,854.00 $1.75 1
0677 2001 ELIM EXT PAV MRK & MRKS ( 4") LF 188,442.00 $0.33 1,195,381.00 $0.29 42
0677 2002 ELIM EXT PAV MRK & MRKS ( 6") LF 144,940.00 $0.18 8
0677 2003 ELIM EXT PAV MRK & MRKS ( 8") LF 8,819.00 $0.51 64,101.00 $0.49 25
0677 2005 ELIM EXT PAV MRK & MRKS (12") LF 256.00 $0.75 69,130.00 $0.65 14
0677 2007 ELIM EXT PAV MRK & MRKS (24") LF 2,890.00 $2.04 32,362.00 $1.59 22
0677 2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 33.00 $11.81 1,130.00 $38.98 19
0677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 168.00 $41.17 7
0677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 5.00 $209.00 2
0677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 9.00 $245.00 2
0677 2013 ELIM EXT PAV MRK & MRKS (MED NOSE) EA 1.00 $104.50 1
0677 2014 ELIM EXT PAV MRK & MRKS (RR XING) EA 12.00 $416.67 2
0677 2015 ELIM EXT PAV MRK & MRKS (SYMBOL) EA 1.00 $0.35 23.00 $57.41 2
0677 2016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA 44.00 $50.00 1
0677 2018 ELIM EXT PAV MRK & MRKS (WORD) EA 33.00 $13.98 1,024.00 $48.45 19
0677 2019 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) EA 15.00 $12.67 2
0677 2020 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 107.00 $11.87 3
0677 2021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 89.00 $1.29 1,648.00 $0.78 2
0677 2036 ELIM EXT PAV MRK & MRKS (METHOD A) SY 800.00 $1.25 800.00 $1.25 1
0678 2001 PAV SURF PREP FOR MRK ( 4") LF 1,300,208.00 $0.01 3,259,554.00 $0.02 27
0678 2002 PAV SURF PREP FOR MRK ( 6") LF 25,410.00 $0.06 299,599.00 $0.02 7
0678 2003 PAV SURF PREP FOR MRK ( 8") LF 15,353.00 $0.05 69,622.00 $0.10 23
0678 2004 PAV SURF PREP FOR MRK (12") LF 2,638.00 $0.13 21,214.00 $0.17 14
0678 2006 PAV SURF PREP FOR MRK (24") LF 14,892.00 $0.12 36,564.00 $0.18 21
0678 2007 PAV SURF PREP FOR MRK (ARROW) EA 96.00 $3.10 328.00 $17.30 18



0684 2028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR) LF 3,785.00 $0.78 1
0684 2029 TRF SIG CBL (TY A) (14 AWG) ( 3 CONDR) LF 712.00 $0.92 712.00 $0.92 1
0684 2030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR) LF 5,000.00 $0.80 1
0684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 174.00 $4.40 21,591.00 $1.41 3
0684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 126.00 $5.72 9,393.00 $1.77 4

0684 2025 TRF SIG CBL (TY A) (12 AWG) (20 CONDR) LF 213.00 $5.02 213.00 $5.02 1

0678 2015 PAV SURF PREP FOR MRK (SYMBOL) EA 120.00 $2.11 2
0678 2016 PAV SURF PREP FOR MRK (UTURN ARR) EA 4.00 $20.93 2
0678 2018 PAV SURF PREP FOR MRK (WORD) EA 77.00 $4.39 301.00 $16.70 18
0678 2019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 23.00 $7.68 4
0678 2020 PAV SURF PREP FOR MRK (36") (YLD TRI) EA 140.00 $12.76 150.00 $13.11 2
0678 2021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 153,635.00 $0.07 180,226.00 $0.06 4
0678 2022 PAV SURF PREP FOR MRK (BLAST CLN)(6") LF 213,747.00 $0.07 269,747.00 $0.09 3
0678 2023 PAV SURF PREP FOR MRK (BLAST CLN)(12") LF 6,385.00 $0.37 14,873.00 $0.36 4
0678 2024 PAV SURF PREP FOR MRK (BLAST CLN)(24") LF 2,085.00 $2.10 2,486.00 $1.98 2
0678 2025 PAV SURF PREP FOR MRKS (SHIELD) EA 17.00 $50.00 1
0678 2027 PAV SURF PREP FOR MRK (BLAST CLN)(8") LF 44,231.00 $0.22 48,531.00 $0.22 5
0678 2028 PAV SURF PREP FOR MRK (BLST EA 197.00 $19.13 217.00 $23.85 3
0678 2029 PAV SURF PREP FOR MRK (BLST EA 58.00 $23.99 78.00 $35.88 4
0678 2031 PAV SURF PREP MRKS (BLAST CLN)(DBLARW) EA 10.00 $35.00 10.00 $35.00 1
0678 2044 PAV SURF PREP FOR MRK (NUMBER) EA 1.00 $6.70 1
0680 2001 INSTALL HWY TRF SIG (FLASH BEACON) EA 1.00 $4,100.81 15.00 $3,607.15 9
0680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 6.00 $19,075.51 56.00 $10,390.22 17
0680 2003 INSTALL HWY TRF SIG (SYSTEM) EA 4.00 $10,896.00 2
0681 2001 TEMP TRAF SIGNALS EA 1.00 $30,790.00 9.00 $31,509.80 7
0682 2001 BACK PLATE (12 IN) (3 SEC) EA 8.00 $54.80 457.00 $64.28 13
0682 2002 BACK PLATE (12 IN) (4 SEC) EA 67.00 $75.48 8
0682 2003 BACK PLATE (12 IN) (5 SEC) EA 4.00 $127.40 72.00 $90.41 10
0682 2012 LOUVER (12 IN) (ADJUSTABLE) EA 20.00 $155.00 3
0682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 20.00 $229.91 169.00 $375.63 11
0682 2021 VEH SIG SEC (12 IN) LED (HOUSING ONLY) EA 12.00 $118.33 2
0682 2022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 16.00 $196.46 173.00 $210.23 17
0682 2023 VEH SIG SEC (12 IN) LED (GRN) EA 60.00 $187.62 553.00 $209.76 18
0682 2024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 16.00 $183.53 154.00 $194.25 17
0682 2025 VEH SIG SEC (12 IN) LED (YEL) EA 69.00 $184.41 673.00 $212.69 21
0682 2026 VEH SIG SEC (12 IN) LED (RED ARW) EA 4.00 $204.71 10.00 $189.88 2
0682 2027 VEH SIG SEC (12 IN) LED (RED) EA 70.00 $181.01 669.00 $191.25 20
0682 2028 BACK PLATE (12 IN) (1 SEC) EA 65.00 $73.62 6
0682 2043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 45.00 $173.33 3
0682 2044 PED SIG SEC (12IN)(2 INDICAT IN 1 SEC) EA 16.00 $448.67 16.00 $448.67 1
0682 2045 BACK PLATE (12 IN) (3 SEC) ALUM EA 31.00 $65.99 61.00 $76.20 4
0682 2046 BACK PLATE (12 IN) (4 SEC) ALUM EA 3.00 $76.16 4.00 $77.12 2
0682 2047 BACK PLATE (12 IN) (5 SEC) ALUM EA 4.00 $82.41 7.00 $96.70 4
0684 2003 TRF SIG CBL (TY A) (10 AWG) ( 4 CONDR) LF 135.00 $1.90 1
0684 2007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 90.00 $2.70 1,100.00 $1.09 2
0684 2008 TRF SIG CBL (TY A) (12 AWG) ( 3 CONDR) LF 2,635.00 $1.47 2
0684 2009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 2,665.00 $1.47 13,555.00 $1.21 8
0684 2010 TRF SIG CBL (TY A) (12 AWG) ( 5 CONDR) LF 654.00 $1.59 37,220.00 $1.44 7
0684 2011 TRF SIG CBL (TY A) (12 AWG) ( 6 CONDR) LF 1,616.00 $1.50 1,616.00 $1.50 1
0684 2012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 678.00 $1.93 23,837.00 $1.94 12
0684 2014 TRF SIG CBL (TY A) (12 AWG) ( 9 CONDR) LF 6,330.00 $1.91 2
0684 2017 TRF SIG CBL (TY A) (12 AWG) (12 CONDR) LF 468.00 $3.08 2,158.00 $6.93 2
0684 2021 TRF SIG CBL (TY A) (12 AWG) (16 CONDR) LF 3,802.00 $3.05 8,222.00 $3.66 4



0686 2089 INS TRF SIG PL AM(S) 2 ARM (28-28')LUM EA 1.00 $4,423.00 1
0686 2095 INS TRF SIG PL AM(S) 2 ARM (32-24') EA 1.00 $3,950.00 1
0686 2097 INS TRF SIG PL AM(S) 2 ARM (32-24')LUM EA 1.00 $4,472.00 1
0686 2099 INS TRF SIG PL AM(S) 2 ARM (32-28') EA 1.00 $4,237.00 1
0686 2101 INS TRF SIG PL AM(S) 2 ARM (32-28')LUM EA 3.00 $5,444.00 3
0686 2103 INS TRF SIG PL AM(S) 2 ARM (32-32') EA 1.00 $4,530.00 1

0684 2042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 631.00 $3.00 1
0684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 2,000.00 $2.00 1
0684 2079 TRF SIG CBL (TY C) (12 AWG) ( 2 CONDR) LF 2,316.00 $0.88 3,816.00 $0.81 2
0684 2080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 77,410.00 $0.68 11
0684 2083 TRF SIG CBL (TY A) (8 AWG) (4 CONDR) LF 260.00 $2.00 1
0685 2001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 1.00 $2,506.78 17.00 $2,015.30 7
0685 2002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 6.00 $1,613.67 4
0685 2003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 2.00 $370.09 20.00 $325.28 6
0685 2004 INSTL RDSD FLSH BEACON ASSM(SOLAR EA 3.00 $5,255.95 36.00 $4,793.67 9
0685 2005 RLCT RDSD FLASH BEACON ASSM(SOLAR EA 3.00 $862.67 2
0686 2003 INS TRF SIG PL AM(S) LUM ARM (8') EA 50.00 $400.00 1
0686 2005 INS TRF SIG PL AM(S) STR (TY B) EA 16.00 $2,584.00 2
0686 2006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 16.00 $3,519.00 2
0686 2009 INS TRF SIG PL AM(S) STR (TY C)(24') EA 1.00 $2,700.67 1
0686 2011 INS TRF SIG PL AM(S) STR (TY C)(28') EA 1.00 $4,300.00 1
0686 2013 INS TRF SIG PL AM(S) STR (TY C)(32') EA 2.00 $5,150.00 2
0686 2015 INS TRF SIG PL AM(S) STR (TY C)(36') EA 1.00 $5,770.00 1
0686 2017 INS TRF SIG PL AM(S) STR (TY D) EA 2.00 $560.00 1
0686 2018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 6.00 $4,525.11 16.00 $3,789.42 3
0686 2019 INS TRF SIG PL AM(S) 1 ARM (20') EA 1.00 $2,184.77 1
0686 2023 INS TRF SIG PL AM(S) 1 ARM (24') EA 1.00 $2,581.09 4.00 $2,345.06 3
0686 2025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 2.00 $3,022.20 2
0686 2027 INS TRF SIG PL AM(S) 1 ARM (28') EA 2.00 $3,079.94 7.00 $3,345.13 6
0686 2029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 8.00 $4,106.00 5
0686 2031 INS TRF SIG PL AM(S) 1 ARM (32') EA 1.00 $3,984.69 8.00 $3,559.77 6
0686 2033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 9.00 $4,673.61 6
0686 2035 INS TRF SIG PL AM(S) 1 ARM (36') EA 2.00 $3,505.09 8.00 $3,819.65 5
0686 2037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 3.00 $5,061.20 9.00 $4,836.33 6
0686 2039 INS TRF SIG PL AM(S) 1 ARM (40') EA 9.00 $4,229.57 5
0686 2041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 2.00 $4,937.61 12.00 $5,115.79 6
0686 2043 INS TRF SIG PL AM(S) 1 ARM (44') EA 3.00 $3,925.00 3
0686 2045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 4.00 $5,649.31 10.00 $5,516.23 8
0686 2047 INS TRF SIG PL AM(S) 1 ARM (48') EA 13.00 $4,724.92 3
0686 2049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 4.00 $6,215.07 9.00 $5,850.70 5
0686 2051 INS TRF SIG PL AM(S) 1 ARM (50') EA 4.00 $10,576.88 3
0686 2053 INS TRF SIG PL AM(S) 1 ARM (50') LUM EA 1.00 $7,455.00 1
0686 2055 INS TRF SIG PL AM(S) 1 ARM (55') EA 1.00 $6,700.00 1
0686 2057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 1.00 $7,605.00 1
0686 2059 INS TRF SIG PL AM(S) 1 ARM (60') EA 1.00 $6,792.00 1
0686 2061 INS TRF SIG PL AM(S) 1 ARM (60') LUM EA 1.00 $7,728.00 1
0686 2063 INS TRF SIG PL AM(S) 1 ARM (65') EA 2.00 $13,644.11 3.00 $11,388.74 2
0686 2065 INS TRF SIG PL AM(S) 1 ARM (65') LUM EA 1.00 $7,756.00 1
0686 2075 INS TRF SIG PL AM(S) 2 ARM (24-24') EA 1.00 $3,165.00 1
0686 2077 INS TRF SIG PL AM(S) 2 ARM (24-24')LUM EA 1.00 $3,365.00 1
0686 2083 INS TRF SIG PL AM(S) 2 ARM (28-24') EA 1.00 $3,250.00 1
0686 2085 INS TRF SIG PL AM(S) 2 ARM (28-24')LUM EA 1.00 $3,732.00 1
0686 2087 INS TRF SIG PL AM(S) 2 ARM (28-28') EA 1.00 $3,760.00 1



0690 2011 INSTALL OF CABLES LF 2,080.00 $0.15 2,080.00 $0.15 1
0690 2024 REMOVAL OF SIGNAL HEAD ASSM EA 50.00 $40.00 1
0690 2029 INSTALL OF SIGNAL RELATED SIGNS EA 250.00 $150.00 1
0690 2030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 15.00 $10.00 1
0690 2032 INSTALL OF PEDESTRIAN PUSH BUTTONS EA 200.00 $40.00 1
0690 2035 INSTALL OF TRAFFIC SIGNAL POLE FND LF 25.00 $145.00 1

0686 2105 INS TRF SIG PL AM(S) 2 ARM (32-32')LUM EA 1.00 $5,115.00 1
0686 2110 INS TRF SG PL AM(S)2ARM(36-20')LUM&ILSN EA 1.00 $6,348.13 1
0686 2111 INS TRF SIG PL AM(S) 2 ARM (36-24') EA 1.00 $4,052.00 1
0686 2113 INS TRF SIG PL AM(S) 2 ARM (36-24')LUM EA 1.00 $4,867.00 1
0686 2115 INS TRF SIG PL AM(S) 2 ARM (36-28') EA 1.00 $4,530.00 1
0686 2117 INS TRF SIG PL AM(S) 2 ARM (36-28')LUM EA 1.00 $5,248.00 1
0686 2119 INS TRF SIG PL AM(S) 2 ARM (36-32') EA 1.00 $4,713.00 1
0686 2121 INS TRF SIG PL AM(S) 2 ARM (36-32')LUM EA 3.00 $5,936.67 3
0686 2123 INS TRF SIG PL AM(S) 2 ARM (36-36') EA 1.00 $4,737.00 1
0686 2125 INS TRF SIG PL AM(S) 2 ARM (36-36')LUM EA 1.00 $5,467.00 1
0686 2131 INS TRF SIG PL AM(S) 2 ARM (40-24') EA 1.00 $4,530.00 1
0686 2133 INS TRF SIG PL AM(S) 2 ARM (40-24')LUM EA 1.00 $5,417.00 1
0686 2135 INS TRF SIG PL AM(S) 2 ARM (40-28') EA 1.00 $4,735.00 1
0686 2137 INS TRF SIG PL AM(S) 2 ARM (40-28')LUM EA 1.00 $5,635.00 1
0686 2139 INS TRF SIG PL AM(S) 2 ARM (40-32') EA 2.00 $5,945.00 2
0686 2141 INS TRF SIG PL AM(S) 2 ARM (40-32')LUM EA 1.00 $5,785.00 1
0686 2143 INS TRF SIG PL AM(S) 2 ARM (40-36') EA 1.00 $5,085.00 1
0686 2145 INS TRF SIG PL AM(S) 2 ARM (40-36')LUM EA 2.00 $6,842.28 2
0686 2151 INS TRF SIG PL AM(S) 2 ARM (44-24') EA 1.00 $4,530.00 1
0686 2153 INS TRF SIG PL AM(S) 2 ARM (44-24')LUM EA 1.00 $5,420.00 1
0686 2155 INS TRF SIG PL AM(S) 2 ARM (44-28') EA 1.00 $4,795.00 1
0686 2157 INS TRF SIG PL AM(S) 2 ARM (44-28')LUM EA 2.00 $6,701.18 2
0686 2159 INS TRF SIG PL AM(S) 2 ARM (44-32') EA 1.00 $4,960.00 1
0686 2161 INS TRF SIG PL AM(S) 2 ARM (44-32')LUM EA 1.00 $5,920.00 1
0686 2163 INS TRF SIG PL AM(S) 2 ARM (44-36') EA 1.00 $4,995.00 1
0686 2165 INS TRF SIG PL AM(S) 2 ARM (44-36')LUM EA 8.00 $7,882.30 5
0686 2177 INS TRF SIG PL AM(S) 2 ARM (50-28')LUM EA 1.00 $8,650.00 1
0686 2181 INS TRF SIG PL AM(S) 2 ARM (50-32')LUM EA 1.00 $8,730.00 1
0686 2185 INS TRF SIG PL AM(S) 2 ARM (50-36')LUM EA 1.00 $8,825.00 1
0686 2187 INS TRF SIG PL AM(S) 2 ARM (50-40') EA 1.00 $7,980.00 1
0686 2193 INS TRF SIG PL AM(S) 2 ARM(50-44') LUM EA 4.00 $14,342.36 3
0686 2243 INS TRF SIG PL AM(S) 2 ARM (60-40') EA 1.00 $14,300.00 1
0686 2245 INS TRF SIG PL AM(S) 2 ARM(60-40')LUM EA 1.00 $9,185.00 1
0686 2249 INS TRF SIG PL AM(S) 2 ARM(60-44')LUM EA 1.00 $9,275.00 1
0686 2281 RELOC TRF SG PL AM(S)(STRAIN POLE) EA 2.00 $300.00 1
0686 2282 RELOC TRF SG PL AM(S)STRN PL W/MST ARM EA 2.00 $500.00 1
0686 2288 INS TRF SIG PL AM(S) LUM ARM (10') EA 2.00 $783.00 2
0686 2290 TRF SIG PL AM (MAST) (INSTALL ONLY) EA 52.00 $730.77 2
0686 2291 TRF SIG PL AM (STRAIN)(INSTALL ONLY) EA 20.00 $285.00 2
0686 2306 INS TRF SIG PL AM(S)(145')(CROSSBEAM) EA 1.00 $55,396.52 1.00 $55,396.52 1
0687 2001 PED POLE ASSEMBLY EA 15.00 $1,050.51 108.00 $1,122.52 13
0687 2002 PEDESTRIAN PUSH BUTTON POLE EA 2.00 $464.00 1
0688 2001 TESTING 2003 SPC BOOKR TON 20.00 $143.30 242.00 $141.17 11
0688 2002 TESTING 2003 SPC BOOKR TON 29,855.00 $6.97 13
0688 2003 VEH LP DETECT (SAWCUT) (14 AWG) (BLK) LF 9,630.00 $4.62 23,278.00 $4.73 5
0690 2006 REMOVAL OF GROUND BOXES EA 7.00 $180.20 2
0690 2009 REMOVAL OF CABLES LF 9,878.00 $0.24 9,878.00 $0.24 2



0690 2170 INSTL SGL HD ASSM(LED)(1W2S)W/BRKT EA 25.00 $200.00 1
0690 2171 INSTL SGL HD ASSM(LED)(1W3S)W/BRKT EA 400.00 $500.00 1
0690 2172 INSTL SGL HD ASSM(LED)(1W4S)W/BRKT EA 50.00 $600.00 1
0690 2173 INSTLSGLHDASSM(CLSLED)(1W5S)W/BRKT EA 15.00 $840.00 1
0690 2175 INSTL DOWN GUY W/GUARD EA 50.00 $50.00 1
0690 2176 INSTL DOWN GUY W/GUARD AND ANCHOR EA 50.00 $200.00 1

0690 2036 INSTALL OF FND FOR GROUND MNT EA 23.00 $1,108.70 4
0690 2038 REMOVAL OF CONTROL CABINET (GRND MNT) EA 4.00 $300.00 6.00 $444.65 3
0690 2039 REPLACE OF CONTROL CABINET (GRND MNT) EA 4.00 $2,600.00 4.00 $2,600.00 1
0690 2040 INSTALL OF CONTROL CABINET (GRND MNT) EA 5.00 $400.00 1
0690 2046 INSTALL OF FLASHER CABINET EA 100.00 $200.00 1
0690 2051 REMOVAL OF SIGNAL POLE ASSM EA 8.00 $740.18 8.00 $740.18 1
0690 2063 REMOVAL OF CONCRETE FOUNDATIONS EA 2.00 $355.00 1
0690 2129 INSTAL RM CONDUIT BY TRENCHING (1") LF 200.00 $6.00 1
0690 2130 INSTAL RM CONDUIT BY TRENCHING (2") LF 1,500.00 $9.00 1
0690 2131 INSTAL RM CONDUIT BY TRENCHING (3") LF 200.00 $14.00 1
0690 2132 INSTAL RM CONDUIT BY TRENCHING (4") LF 1,000.00 $18.00 1
0690 2133 INSTAL PVC CONDUIT BY TRENCHING (1") LF 200.00 $4.00 1
0690 2134 INSTAL PVC CONDUIT BY TRENCHING (2") LF 2,000.00 $6.00 1
0690 2135 INSTAL PVC CONDUIT BY TRENCHING (3") LF 200.00 $6.00 1
0690 2136 INSTAL PVC CONDUIT BY TRENCHING (4") LF 1,000.00 $9.00 1
0690 2137 INSTL CBL (1 CONDR NO. 6 BARE) LF 3,000.00 $0.60 1
0690 2138 INSTL CBL (1 CONDR NO. 2/0) LF 2,000.00 $0.60 1
0690 2139 INSTL CBL (1 CONDR NO. 1/0) LF 1,000.00 $0.60 1
0690 2140 INSTL CBL (2 CONDR NO. 12 SHIELDED) LF 2,000.00 $1.00 1
0690 2141 INSTL CBL (2 CONDR NO. 12) LF 3,000.00 $5.00 1
0690 2142 INSTL CBL (4 CONDR NO. 12) LF 35,000.00 $2.00 1
0690 2143 INSTL CBL (7 CONDR NO. 12) LF 20,000.00 $2.50 1
0690 2144 INSTL CBL (1 CONDR NO. 6) LF 10,000.00 $1.00 1
0690 2145 INSTL CBL(MULTI CONDR COMMUN25PR LF 8,000.00 $2.00 1
0690 2146 SPAN CABLE (5/16") LF 10,000.00 $3.20 1
0690 2147 SPAN CABLE (3/8") LF 30,000.00 $1.20 1
0690 2148 INSTL OF CBL BY MESSENGER CBL(2 CONDR) LF 20,000.00 $2.00 1
0690 2149 INSTL OF CBL BY MESSENGER CBL(4 CONDR) LF 20,000.00 $2.00 1
0690 2150 INSTL OF CBL BY MESSENGER CBL(7 CONDR) LF 20,000.00 $1.50 1
0690 2151 INSTL CBL BY MESSENGER (1 CONDR LF 20,000.00 $1.10 1
0690 2152 INSTLCBLMSNGRMULTICONDRCOMMUN25PR LF 20,000.00 $2.75 1
0690 2153 INSTL PHOTO CELL EA 400.00 $15.00 1
0690 2154 INSTAL OF FND FOR STRAIN SGL POLE EA 20.00 $500.00 1
0690 2155 INSTAL OF FND FOR PEDESTAL POLE EA 120.00 $400.00 1
0690 2156 INSTAL OF FND FOR MAST ARM POLE EA 5.00 $1,000.00 1
0690 2157 INSTAL OF SIGNAL POLE (STEEL SERV) EA 30.00 $200.00 1
0690 2158 INSTAL OF TIMBER POLE (35') EA 10.00 $300.00 1
0690 2159 INSTAL OF TIMBER POLE (40') EA 20.00 $300.00 1
0690 2160 INSTAL OF TIMBER POLE (45') EA 10.00 $400.00 1
0690 2161 INSTL OF MAST ARM SGL POLE (SINGLE ARM) EA 10.00 $400.00 1
0690 2162 INSTL OF MAST ARM SGL POLE (DUAL ARM) EA 10.00 $500.00 1
0690 2163 INSTL SGL POLE(4 1/2"OD PED W/TRANS BS) EA 180.00 $350.00 1
0690 2164 INSTL STEEL STRAIN POLE EA 10.00 $300.00 1
0690 2165 INSTL LUMINAIRE HEAD AND MAST ARMS EA 10.00 $100.00 1
0690 2166 SOLDER AND WEATHERPROOF SPLICE EA 700.00 $10.00 1
0690 2167 INSTL SGL HD ASSM(LED)(1W1S)PED W/BRKT EA 200.00 $400.00 1
0690 2169 INSTL SGL HD ASSM(LED)(1W1S)W/BRKT EA 200.00 $300.00 1



0734 2059 LITTER REMOVAL - TRACT (4) CYC 26.00 $2,508.42 2
0734 2060 LITTER REMOVAL - TRACT (5) CYC 14.00 $2,541.47 2
0734 2061 LITTER REMOVAL - TRACT (6) CYC 9.00 $832.90 1
0734 2062 LITTER REMOVAL - TRACT (7) CYC 6.00 $184.38 1
0734 2063 LITTER REMOVAL - TRACT (8) CYC 2.00 $2,402.38 1
0734 2064 LITTER REMOVAL - TRACT (9) CYC 2.00 $1,925.19 1

0690 2178 INSTL OF ELECTRICAL SRV EXCLUDING POLE EA 100.00 $1,500.00 1
0690 2179 INSTL OF GROUND BOX W/APRON TYPE D EA 100.00 $300.00 1
0690 2180 INSTL SOLAR POWERED FLASHER ASSEM EA 70.00 $400.00 1
0690 2181 INSTL LUMINAIRE HEAD EA 150.00 $50.00 1
0690 2208 INSTAL PVC CONDUIT BY TRENCHING (1/2") LF 200.00 $2.00 1
0690 2209 INSTL PVC CONDUIT BY TRENCHING (1 1/2") LF 200.00 $3.00 1
0690 2210 INSTL RM CONDUIT BY TENCHING (1 1/2") LF 1,000.00 $6.00 1
0690 2211 INSTL ILLUMINATION LAMP EA 50.00 $30.00 1
0690 2213 REPL 12" LED TRF SIG LAMP UNIT (RED) EA 300.00 $60.00 1
0690 2214 REPL 12" LED TRF SIG LAMP UNIT (AMBER) EA 100.00 $85.00 1
0690 2215 REPL 12" LED TRF SIG LAMP UNIT (GREEN) EA 150.00 $85.00 1
0690 2216 REPL 12" LED TRF SIG LAMP UNIT(GRN ARW) EA 100.00 $75.00 1
0690 2217 REP 12" LED TRF SIG LAMP UNIT(AMBR ARW) EA 100.00 $75.00 1
0690 2226 12IN LED TFR SIG LMP UNIT (RED ARW) EA 250.00 $65.00 1
0690 2227 VIVIDS COAXIAL CABLE (VIVIDS) LF 1,500.00 $1.00 1
0690 2228 TWISTED PAIR CABLE (VIVIDS) LF 1,500.00 $6.00 1
0700 2001 POTHOLE REPAIR (STANDARD) SY 1,000.00 $12.80 1
0700 2005 POTHOLE REPAIR (SAW-CUT) SY 4,000.00 $35.00 1
0700 2009 EMERGENCY MOBILIZATION EA 2.00 $500.00 1
0712 2002 JT/CRCK SEAL (POLY MOD ASPH EMULSION) LMI 34.70 $1,000.00 34.70 $1,000.00 1
0712 2004 JT/CRCK SEAL (RUBBER-ASPHALT) LF 300,000.00 $0.25 1
0712 2005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI 2,360.00 $624.96 6
0720 2002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE) GAL 8,500.00 $27.00 1
0720 2003 SPALLING REPAIR (POLYMERIC)(SEMIRIGID) GAL 600.00 $37.00 1
0730 2001 STRIP MOWING AC 20.88 $50.00 19,336.88 $19.02 11
0730 2002 FULL-WIDTH MOWING AC 1,631.60 $65.25 315,017.61 $21.87 45
0730 2003 SPOT MOWING AC 1,323.00 $20.60 14
0730 2056 FULL-WIDTH MOWING - TRACT (1) AC 6,810.00 $20.38 2
0730 2057 FULL-WIDTH MOWING - TRACT (2) AC 4,846.00 $22.49 1
0730 2058 FULL-WIDTH MOWING - TRACT (3) AC 5,276.00 $20.00 1
0730 2059 FULL-WIDTH MOWING - TRACT (4) AC 3,972.00 $22.00 1
0730 2060 FULL-WIDTH MOWING - TRACT (5) AC 5,390.00 $18.00 1
0730 2061 FULL-WIDTH MOWING - TRACT (6) AC 4,066.00 $23.50 1
0730 2062 FULL-WIDTH MOWING - TRACT (7) AC 3,908.00 $22.00 1
0730 2063 FULL-WIDTH MOWING - TRACT (8) AC 3,912.00 $20.00 1
0730 2064 FULL-WIDTH MOWING - TRACT (9) AC 2,590.00 $22.00 1
0730 2065 FULL-WIDTH MOWING - TRACT (10) AC 2,472.00 $23.97 1
0730 2066 FULL-WIDTH MOWING - TRACT (11) AC 2,250.00 $27.00 1
0730 2071 FULL-WIDTH MOWING - TRACT (16) AC 2,194.00 $19.14 1
0730 2073 FULL-WIDTH MOWING - TRACT (18) AC 2,598.00 $24.00 1
0730 2113 FULL-WIDTH MOWING CYC 19.00 $6,389.47 3
0734 2001 LITTER REMOVAL AC 35,720.77 $4.89 13
0734 2002 LITTER REMOVAL CYC 12.00 $460.00 79.00 $1,381.82 16
0734 2003 LITTER REMOVAL(SPOT) AC 2,950.00 $17.55 14
0734 2056 LITTER REMOVAL - TRACT (1) CYC 32.00 $5,316.00 3
0734 2057 LITTER REMOVAL - TRACT (2) CYC 30.00 $1,204.27 3
0734 2058 LITTER REMOVAL - TRACT (3) CYC 38.00 $979.01 2



0745 2010 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (1) CYC 8.00 $1.00 1
0745 2011 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (2) CYC 8.00 $1.00 1
0745 2100 JANITORIAL MAINT-PICNIC AREA-SITE (1) CYC 104.00 $100.00 1
0745 2101 JANITORIAL MAINT-PICNIC AREA-SITE (2) CYC 104.00 $100.00 1
0751 2025 LITTER PICKUP CYC 2.00 $346.00 1
0751 2026 LITTER PICKUP AC 73.76 $14.00 1

0734 2065 LITTER REMOVAL - TRACT (10) CYC 6.00 $193.94 1
0734 2066 LITTER REMOVAL - TRACT (11) CYC 8.00 $1,490.85 1
0734 2067 LITTER REMOVAL - TRACT (12) CYC 13.00 $5,912.74 1
0734 2068 LITTER REMOVAL - TRACT (13) CYC 3.00 $4,768.97 1
0734 2069 LITTER REMOVAL - TRACT (14) CYC 2.00 $485.29 1
0734 2070 LITTER REMOVAL - TRACT (15) CYC 2.00 $388.16 1
0734 2071 LITTER REMOVAL - TRACT (16) CYC 9.00 $690.54 1
0734 2072 LITTER REMOVAL - TRACT (17) CYC 12.00 $847.04 1
0734 2073 LITTER REMOVAL - TRACT (18) CYC 4.00 $308.38 1
0734 2074 LITTER REMOVAL - TRACT (19) CYC 4.00 $274.91 1
0734 2075 LITTER REMOVAL - TRACT (20) CYC 9.00 $811.98 1
0734 2076 LITTER REMOVAL - TRACT (21) CYC 2.00 $586.08 1
0734 2077 LITTER REMOVAL - TRACT (22) CYC 4.00 $601.78 1
0734 2078 LITTER REMOVAL - TRACT (23) CYC 4.00 $2,597.41 1
0734 2079 LITTER REMOVAL - TRACT (24) CYC 6.00 $110.16 1
0734 2080 LITTER REMOVAL - TRACT (25) CYC 4.00 $1,857.12 1
0734 2081 LITTER REMOVAL - TRACT (26) CYC 4.00 $389.85 1
0734 2082 LITTER REMOVAL - TRACT (27) CYC 4.00 $1,526.07 1
0734 2083 LITTER REMOVAL - TRACT (28) CYC 1.00 $213.89 1
0734 2084 LITTER REMOVAL - TRACT (29) CYC 2.00 $1,321.14 1
0734 2085 LITTER REMOVAL - TRACT (30) CYC 4.00 $367.35 1
0734 2086 LITTER REMOVAL - TRACT (31) CYC 2.00 $65.19 1
0734 2087 LITTER REMOVAL - TRACT (32) CYC 4.00 $272.87 1
0735 2001 DEBRIS REMOVAL (CNTR CYC 384.00 $173.50 511.00 $482.60 4
0735 2002 DEBRIS REMOVAL (CNTR MI 30,274.60 $18.99 4
0735 2003 DEBRIS REMOVAL (FRONTAGE ROADS) CYC 12.00 $900.00 1
0735 2004 DEBRIS REMOVAL (FRONTAGE ROADS) MI 810.16 $17.00 1
0735 2005 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) CYC 12.00 $900.00 1
0735 2006 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) MI 14,300.76 $20.70 4
0735 2007 DEBRIS REMOVAL (SPOT DEBRIS) MI 108.00 $663.75 315.48 $237.32 6
0738 2001 CLEANING/SWEEPING (CENTER MEDIAN) CYC 36.00 $1,115.00 58.00 $1,632.76 4
0738 2002 CLEANING/SWEEPING (CENTER MEDIAN) MI 4,294.27 $168.01 4
0738 2003 CLEANING/SWEEPING (OUTSIDE MAIN LANE) CYC 36.00 $1,115.00 56.00 $1,654.29 3
0738 2004 CLEANING/SWEEPING (OUTSIDE MAIN LANE) MI 4,431.27 $164.29 4
0738 2005 CLEANING/SWEEPING (FRONTAGE ROAD) CYC 36.00 $1,115.00 36.00 $1,115.00 1
0738 2006 CLEANING/SWEEPING (FRONTAGE ROAD) MI 1,747.96 $192.38 4
0738 2007 CLEANING/SWEEPING (ENTRANCE/EXIT CYC 15.00 $50.00 1
0738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT MI 2,813.08 $95.06 4
0738 2009 CLEANING/SWEEPING (AGGREGATE MI 823.66 $16.49 4
0738 2010 CLEANING/SWEEPING (SPOT) MI 335.00 $55.45 4
0738 2011 CLEANING/SWEEPING (HANDWORK) SY 2,267,453.36 $0.12 2
0738 2013 CLEANING/SWEEPING (DIRECT CONNECTOR) CYC 5.00 $4,000.00 1
0738 2225 CLEAN/SWEEP - (HANDWORK)(BULLPEN) SY 158,134.68 $0.03 2
0740 2005 ANTI-GRAFFITI COATING (PERMANENT) SF 147,266.00 $0.80 425,112.00 $0.71 3
0745 2005 JANITORIAL MAINT (PICNIC AREAS) MO 12.00 $3,500.00 1
0745 2006 JANITORIAL MAINT (PICNIC AREAS) CYC 435.00 $259.38 4
0745 2007 GROUNDS MAINT (MOWING/TRIMMING) CYC 55.00 $305.82 4



0770 2015 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) EA 10.00 $70.00 1
0770 2016 REPAIR SINGLE GUARDRAIL TERMINAL EA 138.00 $649.42 2
0770 2018 REM/REPL TIMBER POST W/O CONC FND EA 350.00 $32.10 1
0770 2022 REM & RESET SGT IMPACT HEAD EA 290.00 $68.62 8
0770 2023 REPLACE SGT OBJECT MARKER EA 70.00 $18.36 5
0770 2024 REPLACE SGT CABLE ANCHOR EA 124.00 $32.74 6

0770 2014 REPAIR STEEL POST WITH BASE PLATE EA 148.00 $78.72 6

0751 2028 MOWING, TRIMMING, AND EDGING AC 73.76 $14.00 1
0751 2031 PRUNING CYC 3.00 $516.67 2
0752 2020 TREE TRIMMING/BRUSH REMOVAL MI 29.00 $1,200.00 1
0752 2021 TREE TRIMMING/BRUSH AC 20.00 $1,050.00 1
0752 2022 TREE REMOVAL (4"-12" DIA) EA 900.00 $23.33 2
0752 2023 TREE REMOVAL (12"-18" DIA) EA 405.00 $44.07 2
0752 2024 TREE REMOVAL (18"-24" DIA) EA 303.00 $65.54 3
0752 2025 TREE REMOVAL (24"-30" DIA) EA 204.00 $100.00 3
0752 2026 TREE REMOVAL (30"-36" DIA) EA 67.00 $119.40 2
0752 2027 TREE REMOVAL (36"-42" DIA) EA 15.00 $1.00 1
0752 2028 TREE REMOVAL (42"-48" DIA) EA 3.00 $1.00 1
0752 2029 TREE REMOVAL (48"-60" DIA) EA 3.00 $1.00 1
0752 2046 TREE AND BRUSH REMOVAL AC 0.25 $1,000.00 1
0752 2053 TREE TRIMMING EA 5.00 $100.00 1
0760 2001 DITCH CLEANING AND RESHAPING (FOOT) LF 77,960.00 $1.01 2
0764 2001 DRAIN INLET CLEANING EA 275.00 $60.91 2
0764 2002 PUMP STATION WELL CLEANING EA 95.00 $308.68 2
0764 2003 BASKET AND INLET PIPE CLEANING EA 56.00 $171.43 2
0764 2005 SUMP CLEANING EA 8.00 $225.00 2
0764 2006 STORM SEWER CLEANING(PIPE)(12"-18" DIA) LF 14,500.00 $2.76 2
0764 2007 STORM SEWER CLEANING(PIPE)(19"-24" DIA) LF 19,000.00 $3.71 2
0764 2008 STORM SEWER CLEANING(PIPE)(25"-30" DIA) LF 12,150.00 $4.33 2
0764 2009 STORM SEWER CLEANING(PIPE)(31"-36" DIA) LF 6,350.00 $5.10 2
0764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA) LF 1,750.00 $6.71 2
0764 2011 STORM SEWER CLEANING(PIPE)(43"-54" DIA) LF 600.00 $7.67 2
0764 2012 STORM SEWER CLEANING(PIPE)(55"-74" DIA) LF 200.00 $9.00 1
0764 2014 STORM SEWER CLEAN(BOX CULV)(<6 SF) LF 100.00 $8.00 1
0764 2015 STORM SEWER CLEAN(BOX CULV)(6-<12 SF) LF 2,000.00 $12.80 2
0764 2016 STORM SEWER CLEAN(BOX CULV)(12-<24 SF) LF 1,180.00 $12.29 2
0764 2017 STORM SEWER CLEAN(BOX CULV)(24-<48 SF) LF 968.00 $17.79 2
0764 2018 STORM SEWER CLEAN(BOX CULV)(48-<96 SF) LF 150.00 $25.00 1
0764 2020 SLOTTED DRAIN CLEANING LF 15,000.00 $2.00 1
0764 2028 STORM SEWER CLEANING(PIPE)(<12"DIA) LF 400.00 $4.00 1
0770 2001 REPAIR RAIL ELEMENT (W-BEAM) LF 111,050.00 $10.21 10
0770 2002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF 610.00 $7.41 10
0770 2003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF 352.50 $7.33 7
0770 2004 REM/REPL TIMBER/STL POST W/O CONC FND EA 6,390.00 $23.35 10
0770 2005 REM/REPL TIMBER/STL POST W/ CONC FND EA 2,140.00 $33.01 10
0770 2006 REALIGN POSTS EA 4,180.00 $14.64 8
0770 2007 REPAIR OF TERMINAL ANCHORS POSTS EA 220.00 $3.74 6
0770 2008 REPLACE TERMINAL ANCHOR POSTS EA 30.00 $94.07 6
0770 2009 REMOVE GDRAIL END TRT/ REPL WITH SGT EA 221.00 $1,831.33 8
0770 2010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA 292.00 $757.47 9
0770 2011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF 16,640.00 $16.37 9
0770 2012 REPLACE SINGLE GDRAIL TERMINAL POST EA 1,590.00 $40.26 9
0770 2013 REPLACE STL BLOCKOUTS W/WOOD EA 10.00 $10.00 1



0784 2009 REPAIRING STL BRIDGE MEMBER (SHOES) EA 4.00 $500.00 1
0784 2010 REPAIR STL BRIDGE MEMBER (BEARINGS) EA 16.00 $3,700.00 1
0788 2001 CONCRETE BEAM REPAIR EA 8.00 $4,875.00 2
0788 2002 CONCRETE BEAM REPAIR (CFRP) EA 7.00 $8,257.14 3
0788 2003 CONCRETE BEAM REP(STRAND SPLICE & EA 1.00 $10,500.00 1
1003 2001 LANDSCAPE BOULDERS EA 101.00 $263.66 2

0784 2006 REPAIR STL BRIDGE MEMBER(PILING) EA 15.00 $2,450.00 1

0770 2025 REPLACE SGT CABLE ASSEMBLY EA 144.00 $36.74 6
0770 2026 REPLACE SGT STRUT EA 44.00 $30.45 6
0770 2027 REMOVE & REPLACE BLOCKOUT EA 2,640.00 $1.48 4
0770 2028 REPLACE HINGED TOP SGT STEEL POST EA 5.00 $45.00 1
0770 2031 INSTALL BLOCKOUT EA 25.00 $10.00 1
0770 2033 INSTALL BLOCKOUT EA 25.00 $1.00 1
0770 2035 REPAIR RAIL ELEMENT (CURVED RAIL) LF 400.00 $30.00 2
0770 2040 RAISE RAIL ELEMENT LF 100.00 $11.00 1
0772 2001 POST AND CABLE FENCE(REMOVAL) LF 500.00 $2.00 1
0772 2002 POST AND CABLE FENCE(REMV CONC EA 12.00 $106.67 2
0772 2003 POST AND CABLE FENCE(NEW LF 300.00 $17.47 2
0772 2004 POST AND CABLE FENCE(NEW CONC EA 11.00 $123.64 2
0772 2005 POST AND CABLE FENCE(REMV/REPL POSTS) EA 206.00 $88.64 3
0772 2007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 9,600.00 $7.14 2
0774 2001 REMOVE AND REPLACE (TRACC) EA 3.00 $2,000.00 1
0774 2002 REMOVE AND REPLACE (WIDE TRACC) EA 2.00 $11,000.00 1
0774 2003 REMOVE AND REPLACE (NARROW REACT EA 3.00 $20,000.00 2
0774 2004 REMOVE AND REPLACE (WIDE REACT 350) EA 1.00 $51,000.00 1
0774 2006 REPAIR (TRACC) EA 1.00 $3,800.00 1
0774 2007 REPAIR (TRACC) LF 20.00 $350.00 1
0774 2009 REPAIR (WIDE TRACC) LF 24.00 $125.00 2
0774 2010 REPAIR (REACT) EA 50.00 $500.00 1
0774 2015 REPAIR (NARROW QUAD) EA 1.00 $7,500.00 1
0774 2018 REPAIR (CATGR-FRONT SECTION) EA 4.00 $50.00 1
0774 2019 REPAIR (CATGR-END SECTION) EA 4.00 $1.00 1
0774 2023 REPAIR REACT(N)(MISC HARDWARE) EA 2.00 $500.00 1
0774 2026 REPAIR REACT(N)(FRONT SECTION) EA 2.00 $500.00 1
0774 2027 REPAIR REACT(N)(CYLINDERS) EA 1.00 $2,500.00 1
0774 2028 REPAIR (QUAD)(N)(BAY) EA 14.00 $885.71 2
0774 2029 REPAIR (QUAD)(W)(BAY) EA 2.00 $1,000.00 1
0774 2031 REPAIR (ENERGY ABSORB SYS)(GDRAIL) EA 20.00 $1,000.00 1
0774 2033 REPAIR (GREAT SYS)(BAY) EA 125.00 $1,000.00 1
0774 2035 REPAIR REACT (CYLINDERS) EA 6.00 $2,200.00 1
0774 2038 REMOVE AND REPLACE (FASTRACC) EA 2.00 $11,000.00 1
0774 2052 REPAIR (FASTRACC) LF 50.00 $220.00 1
0774 2055 REPAIR (FASTRACC)(BAY) EA 12.00 $1,000.00 1
0776 2001 REPAIR (STEEL POST W/ W-BEAM-T101) LF 55.00 $40.91 2
0776 2003 REP(CON PARAPET W/ALUM POST/RAIL-T4(A)) LF 60.00 $2.00 1
0776 2004 REPAIR(STL POST W/DOUBLED W-BEAMS-T6) LF 110.00 $19.27 2
0776 2013 REP METAL POST W/BASE PLATE (T4(A)RAIL) EA 5.00 $1.00 1
0776 2014 REP METAL POST W/BASE PLATE (T6 RAIL) EA 5.00 $1.00 1
0776 2031 REPAIR (ALUMINUM RAIL) LF 120.00 $50.00 1
0776 2032 REPAIR (STEEL POST W/CHANNEL IRON RAIL) LF 100.00 $25.00 1
0780 2001 EPOXY INJECTION (TY IX) LF 275.20 $82.03 3
0784 2001 TESTING 2003 SPC BOOKU LS 14.00 $10,000.00 2
0784 2002 TESTING 2003 SPC BOOKU LS 16.00 $1,200.00 2



4080 2002 COMPACTION GROUTING CF 2,228.00 $16.00 1
4100 2002 GRAVITY-FEED CRACK REP (FLOODING) SF 18,620.00 $4.00 1
4116 2001 SOIL NAIL ANCHORS LF 46,890.00 $15.00 157,080.00 $11.79 5
4118 2001 ROCK NAIL ANCHORS LF 11,181.00 $14.90 2
4159 2001 REPLACE ELASTOMERIC BEARING PADS EA 30.00 $3,600.00 1
4191 2001 CARBON FIBER REINF POLY CONC SF 839.54 $90.00 1
4491 2001 TYPE CAC CONCRETE CY 125.90 $649.27 3

1009 2002 LANDSCAPE SOIL AMENDMENT (TYPE I) SY 369,683.00 $0.07 2
1009 2003 LANDSCAPE SOIL AMENDMENT (TYPE II) SY 369,683.00 $0.04 2
1009 2004 LANDSCAPE SOIL AMENDMENT (TYPE III) SY 145,407.00 $0.65 2
1009 2005 LANDSCAPE SOIL AMENDMENT (TYPE IV) SY 1,163,279.00 $0.12 2
1009 2006 LANDSCAPE SOIL AMENDMENT (TYPE V) SY 145,439.00 $0.15 1
1012 2003 TRANSPLANT PLANT MATERIAL EA 4.00 $427.00 4.00 $427.00 1
1013 2001 TRASH RECEPTACLES EA 4.00 $1,850.00 1
1014 2001 LANDSCAPE AMENITY EA 1.00 $9,500.00 2.00 $5,815.00 2
1014 2003 LANDSCAPE AMENITY (TY 1) EA 2.00 $3,500.00 1,624.00 $21.29 2
1014 2004 LANDSCAPE AMENITY (TY 2) EA 126.33 $160.00 1
1014 2005 LANDSCAPE AMENITY (ARCH LETTERS) EA 1.00 $84,500.00 1
1014 2006 LANDSCAPE AMENITY (ILLUMINATION) EA 12.00 $900.00 28.00 $3,943.75 3
1014 2007 LANDSCAPE AMENITY (TY 3) EA 100.00 $17.20 1
1014 2008 LANDSCAPE AMENITY (TY 4) EA 50.00 $12.90 1
1014 2022 LANDSCAPE AMENITY (BENCH) EA 4.00 $1,700.00 7.00 $2,771.43 2
1014 2023 LANDSCAPE AMENITY (TREE GRATE) EA 6.00 $2,570.00 26.00 $758.46 2
1014 2031 LANDSCAPE AMENITY (BIKE RACK) EA 9.00 $904.44 2
1016 2001 LOOSE AGGREGATE FOR GROUNDCOVER (TY CY 2,703.06 $59.85 5
1016 2002 LOOSE AGGREGATE FOR GROUNDCOVER (TY CY 242.50 $209.29 3
1016 2003 LOOSE AGGR FOR GROUNDCOVER (TY III) CY 355.90 $31.75 1
1016 2004 LOOSE AGGR FOR GROUNDCOVER (TY IV) CY 61.50 $27.80 1
1018 2001 TREE PROTECTION EA 4.00 $279.71 4.00 $279.71 2
1093 2001 TREE PROTECTION(PROTECT LF 12,710.00 $1.60 1
1096 2001 DECOMPOSED GRANITE SF 5,894.00 $2.00 1
3035 2001 BLADE LEVEL-UP (LIMESTONE ROCK CY 8,623.00 $79.74 3
3043 2001 RAISING & UNDERSEALING CONCRETE SLABS LB 12,828.00 $4.75 1
3061 2002 FAST TRK CONC (CNT RNF HY STL)(14") SY 800.00 $110.00 1
3061 2004 FAST TRK CONC(CONT REINF HY STL)(13") SY 36.83 $160.00 626.83 $84.70 2
3127 2001 TBPFC (MEMBRANE) GAL 26,773.00 $3.04 1
3127 2002 TBPFC (ASPHALT)(PG 76-22) TON 594.00 $620.00 1
3127 2005 TBPFC (AGGREGATE)(SAC-B) TON 7,885.00 $54.69 1
3142 2001 UTBHMWC (MEMBRANE) GAL 86,208.00 $3.10 1
3142 2003 UTBHMWC (ASPHALT)(PG 76-22) TON 733.00 $829.00 1
3142 2010 UTBHMWC (AGGREGATE)(TY B) TON 15,561.00 $102.00 1
3150 2001 WARRANTED MICROSURFACING TON 9,373.00 $148.00 1
3165 2001 CAM (ASPHALT) PG(76-22) TON 917.00 $620.00 1
3165 2003 CAM (AGGREGATE) TON 15,720.00 $46.08 2
3165 2004 CAM (ASPHALT) (PG 70-28) TON 261.00 $680.50 1
3178 2001 HOT IN PLC RECYL OF ASPH CNC (SURF) 2" SY 165,652.00 $0.00 1
3178 2002 HOT IN PLC RECYL OF ACP(RECYL AGNT) GAL 54,665.00 $0.00 1
3210 2001 MEMBRANE UNDERSEAL GAL 124,647.00 $2.87 124,647.00 $2.87 2
3213 2004 SPOT DIAMOND GRINDING ASPH PVMT SY 1,688.00 $4.38 1
4013 2001 ASPH PLUG EXPANSION JOINT SYSTEM LF 245.00 $136.00 1
4022 2001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 2,457.00 $5.00 2,457.00 $5.00 1
4050 2001 CATTLE GUARD EA 1.00 $4,750.00 1.00 $4,750.00 1
4080 2001 DRILLED HOLES LF 160.00 $250.00 1



5863 2010 MANHOLE 5 FT DIA EA 19.00 $2,900.00 1
5863 2011 CONNECT TO EXIST MANHOLE 5 FT DIA EA 1.00 $1,960.00 1
5863 2012 ABANDON EXIST MANHOLE EA 9.00 $235.00 1
5863 2013 PIPE STL CASING (3/16"TK) (BORE) (15") LF 264.42 $390.00 1
5863 2014 PIPE STL CASING (3/16"TK) (BORE) (18") LF 140.00 $468.00 1
5863 2015 PIPE STL CASING (3/16"TK) (BORE) (30") LF 176.00 $395.00 1
5863 2017 PIPE STL CASING(3/16"TK)(OPEN CUT)(30") LF 85.00 $200.00 1

4521 2001 TRENCH DRAIN LF 699.00 $288.05 1
4526 2001 INTERLOCK ART CONC BLKS WITH CABLES SF 39,624.00 $4.70 1
4542 2001 ACB WITH CABLES 4.5" SF 28,407.00 $5.12 1
4557 2001 CLASS H CONC (ARCH)(MASS) (HPC) CY 1,684.80 $3,200.00 1
4559 2001 HLMR DISC BEARING (GE-1400) EA 12.00 $12,500.00 1
4559 2002 HLMR DISC BEARING (F-1400) EA 6.00 $12,500.00 1
4559 2003 HLMR DISC BEARING (E-1400) EA 6.00 $12,500.00 1
4560 2001 PEDESTRIAN CABLE RAILING LF 2,032.50 $50.00 1
4561 2001 DOLPHIN AND FENDER SYSTEM LS 1.00 $1,023,000.00 1
4562 2003 P/C TRNCH DRN (W/O CONC)(2'W X 1.5'D) LF 20.00 $310.00 20.00 $310.00 1
4564 2001 PRECAST ARCH INSTRUMENTATION LS 1.00 $75,600.00 1
5049 2001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 2,402.00 $3.41 2
5049 2002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 2,214.00 $4.02 18,272.00 $4.82 29
5049 2003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 1,652.00 $4.18 10,710.00 $3.70 22
5049 2004 BIOGRD EROSN CONT LOGS (12" OR 18" DIA) LF 2,240.00 $4.87 2
5165 2001 GEOGRID REINFORCE EMBANKMENTS (TY A) SY 292.00 $4.00 1
5261 2001 GEOGRID REINFORCEMENT (TY I) SY 42,550.00 $2.32 2
5367 2002 CABLE BARRIER SYSTEM (TL-4) LF 141,862.00 $5.48 5
5367 2008 CABLE BARRIER TERMINAL SECTION (TL-4) EA 150.00 $1,473.78 5
5369 2001 CENTERLINE TEXTURING STA 3,770.24 $26.94 5,445.90 $25.90 5
5434 2001 WHEEL STOPS EA 184.00 $97.47 4
5445 2001 DEAD END ROADWAY BARRICADE LF 168.00 $30.00 1
5457 2066 ADJUST EXISTING VALVE BOX EA 22.00 $275.00 22.00 $275.00 1
5561 2001 SAFETY REST AREA LS 1.00 $8,520,000.00 1
5565 2001 CURB INLET SDMT CONTROL LF 590.00 $4.07 590.00 $4.07 1
5718 2001 REMOV STORE & RELAY LANDSCAPE PAVERS SY 588.00 $50.00 588.00 $50.00 1
5720 2001 PLAY EQUIPMENT & SURFACING (AGES 5-12) LS 1.00 $40,000.00 1
5720 2002 PLAY EQUIPMENT & SURFACING (AGES 2-5) LS 1.00 $40,000.00 1
5721 2001 PICNIC SHELTERS LS 1.00 $50,000.00 1
5722 2001 ENTRANCE GATE LS 1.00 $45,000.00 1
5725 2001 OVERLOOK SHADE STRUCTURE LS 1.00 $40,000.00 1
5726 2001 PAVILION LS 1.00 $80,000.00 1
5727 2001 PUBLIC RESTROOMS LS 1.00 $50,000.00 1
5816 2001 GEOGRID FOR ENVIRONMENTAL CRACKING SY 26,165.00 $1.50 1
5830 2001 VEHICLE REMOVAL (LARGE) EA 4.00 $802.50 4.00 $802.50 1
5830 2002 VEHICLE REMOVAL (SMALL) EA 12.00 $335.00 12.00 $335.00 1
5845 2001 MEDIAN BARR SEPARATOR(W)(FURN & INSTL) LF 782.00 $150.00 1,182.00 $150.00 2
5845 2002 MEDIAN BARR SEPARATOR(Y)(FURN & INSTL) LF 124.00 $150.00 124.00 $150.00 1
5857 2001 STORM WATER TREATMENT UNIT EA 1.00 $35,000.00 1
5863 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 22,382.95 $1.00 1
5863 2002 21 IN PVC SDR 26 PS 115 LF 2,301.06 $68.00 1
5863 2003 21 IN PVC SDR 26 PS 115 (CARRYING PIPE) LF 176.00 $310.00 1
5863 2004 8 IN PVC SDR 26 PS 115 LF 711.30 $44.00 1
5863 2005 IN PVC SDR 26 PS 115 (CARRYING PIPE) LF 78.00 $450.00 1
5863 2006 PIPE 6 IN CL 350 EXC & BACKFILL LF 2,224.00 $35.00 1
5863 2009 RJ PIPE 6 IN CL 350 EXC & BKFL LF 212.00 $30.00 1



5920 2001 ABANDON SAN SEWER(FORCED MAIN)(6") LF 480.50 $8.20 480.50 $8.20 1
5920 2002 CASING (STEEL)(OPEN CUT)12") LF 177.00 $70.00 177.00 $70.00 1
5920 2003 SANITARY SEWER(FORCED MAIN)(PVC)(6") LF 480.50 $42.30 480.50 $42.30 1
5920 2004 CASING(STEEL)(BORED)12") LF 263.00 $145.00 263.00 $145.00 1
5920 2005 GATE VALVE(CAST IRON)(6") EA 1.00 $825.00 1.00 $825.00 1
5921 2001 2"C-200 PVC WATERLINE LF 965.00 $7.10 965.00 $7.10 1
5921 2002 8"C-900 PVC WATERLINE LF 3,425.00 $22.00 3,425.00 $22.00 1

5863 2019 GATE VALV(RS GATE TY) (6") (AWWA C-509) EA 5.00 $800.00 1
5863 2021 DUCTILE IRON FITTINGS TON 0.40 $3,600.00 1
5863 2022 FIRE HYDRANT ASSEMBLY EA 2.00 $3,700.00 1
5863 2023 12 IN X 6 IN PRESSURE TRAP EA 1.00 $2,000.00 1
5863 2024 6 IN X 6 IN WET TRAP EA 1.00 $1,800.00 1
5863 2025 1 IN AIR RELEASE & VACUUM RELIEF VALVE EA 1.00 $1,050.00 1
5863 2027 CONCRETE RETARD EA 6.00 $46.00 1
5863 2028 CEMENT STABILIZED BACKFILL LF 50.00 $23.00 1
5863 2029 REMOV EXST UTIL LINE-WATER & LF 10,294.00 $4.00 1
5863 2030 SAFETY FENCING LF 5,695.00 $2.00 1
5865 2001 PORTLAND CEMENT STABILIZED TRAIL SY 5,183.00 $16.50 1
5869 2001 TRAIL SIGN EA 40.00 $137.00 1
5885 2001 GROUT-FILLED BAGS FOR REP OF DOLPH EA 3.00 $15,000.00 1
5894 2001 REMOVE ELECTRIC MEDIAN BARRIER GATE EA 2.00 $4,630.00 1
5899 2001 CONCRETE CLEANING SF 25,204.00 $0.35 1
5900 2001 WTR LINE 8" AWWA C900 PVC DR16 OPEN LF 1,825.00 $32.00 1
5900 2002 8" GATE VALVE EA 5.00 $1,260.00 1
5900 2003 FIRE HYDRANT ASSEMBLY EA 1.00 $4,500.00 1
5900 2004 6" X 6" TAPPING SLEEVE & GATE VALVE EA 1.00 $2,700.00 1
5900 2005 CUT & RESTORE CONCRETE PAVEMENT SY 20.00 $165.00 1
5905 2002 STONE MASONRY (WALL) CY 25.00 $180.00 1
5907 2001 BIOSWALE LF 896.00 $29.00 1
5908 2001 FLAP GATE (60IN X 60IN) EA 1.00 $4,000.00 1
5909 2001 SPLIT RAIL FENCING LF 300.00 $5.67 1
5910 2001 REMOVE AND RELOCATE GATE EA 1.00 $600.00 1
5911 2001 PORTLAND CEMENT STABILIZED TRAIL SY 167.00 $19.75 1
5918 2001 8"PVC PIPE(C900,DR-18)TRACER WIRE LF 1,024.00 $25.00 1,024.00 $25.00 1
5918 2002 6"PVC PIPE(C900,DR-18)TRACER WIRE LF 742.00 $25.00 742.00 $25.00 1
5918 2003 2"PVC PIPE(ASTM 2241,SDR-21)TRACER WIRE LF 675.00 $9.00 675.00 $9.00 1
5918 2004 6"DI PIPE(CLASS 350) LF 12.00 $50.00 12.00 $50.00 1
5918 2005 PIPE(16 IN)(STEEL CASING)BORING LF 440.00 $210.00 440.00 $210.00 1
5918 2006 PIPE(16 IN)(STEEL CASING)OPEN CUT LF 190.00 $50.00 190.00 $50.00 1
5918 2007 4"PVC ENCASEMENT PIPE(ASTM3034,SDR-35) LF 30.00 $20.00 30.00 $20.00 1
5918 2008 GATE VALVE & BOX(8 IN) EA 3.00 $1,100.00 3.00 $1,100.00 1
5918 2009 GATE VALVE & BOX(6 IN) EA 2.00 $800.00 2.00 $800.00 1
5918 2010 BALL VALVE & BOX(2 IN) EA 1.00 $600.00 1.00 $600.00 1
5918 2011 INSTALL NEW FIRE HYDRANT ASSEMBLY EA 2.00 $3,500.00 2.00 $3,500.00 1
5918 2012 RELOC EXST 3/4"WTR EA 3.00 $450.00 3.00 $450.00 1
5918 2013 CONNECT NEW 8"PIPE TO EXISTING 8" PIPE EA 4.00 $1,500.00 4.00 $1,500.00 1
5918 2014 CONNECT NEW 6"PIPE TO EXISTING 6" PIPE EA 1.00 $1,200.00 1.00 $1,200.00 1
5918 2015 CUT&SLURRY ENDS EXIST(6-8 IN)WATER EA 6.00 $3,000.00 6.00 $3,000.00 1
5919 2001 6"PVC PIPE FM(C-900,DR18)TRACER WIRE LF 913.00 $25.00 913.00 $25.00 1
5919 2002 STEEL ENCASE PIPE CASING(16")BORING LF 320.00 $210.00 320.00 $210.00 1
5919 2004 STEEL ENCASEMT PIPE CASING(16")OPEN LF 150.00 $45.00 150.00 $45.00 1
5919 2005 2"SEWER AIR/VAC RELEASE VALV ASSM EA 1.00 $4,000.00 1.00 $4,000.00 1
5919 2006 6" FORCE MAIN CONNECT NEW TO EXIST EA 2.00 $1,000.00 2.00 $1,000.00 1



6006 2003 HELIAX CABLE LF 1,750.00 $2.56 5
6006 2004 ANTENNA (OMNI-DIRECTIONAL) EA 8.00 $662.37 6
6006 2005 ANTENNA (UNI-DIRECTIONAL) EA 4.00 $546.46 23.00 $345.04 9
6006 2006 SPREAD SPECTRUM RAD SYS (INSTALL ONLY) EA 1.00 $115.00 1
6007 2001 REMOVING TRAFFIC SIGNALS EA 5.00 $2,216.57 36.00 $2,102.76 16
6008 2002 REMOVE OVERHEAD SIGN PANELS EA 4.00 $894.49 3
6010 2029 COMM CABLE (UNDRGRND)(22 AWG)(25 PAIR) LF 300.00 $2.40 1

5921 2003 2"WATERLINE/CARRIER PIPE(BORE/CASING) LF 50.00 $65.00 50.00 $65.00 1
5921 2004 8"WATERLINE/CARRIER PIPE(BORE/CASING) LF 90.00 $136.00 90.00 $136.00 1
5921 2005 8"WTRLINE/CARRIER PIPE(DRY LF 460.00 $240.00 460.00 $240.00 1
5921 2006 FIRE HYDRANT ASSEMBLY EA 5.00 $3,500.00 5.00 $3,500.00 1
5921 2007 CUT & CAP EXIST 2"WATER LINE EA 4.00 $100.00 4.00 $100.00 1
5921 2008 TIE NEW 2"WTRLINE TO EXIST 2" WTRLINE EA 2.00 $600.00 2.00 $600.00 1
5921 2009 TIE NEW 8"WTRLINE TO EXIST 2" WTRLINE EA 1.00 $800.00 1.00 $800.00 1
5921 2010 TIE NEW 8"WTRLINE TO EXIST 8" WTRLINE EA 1.00 $1,200.00 1.00 $1,200.00 1
5921 2011 WATER SERVICE CONNECTION EA 8.00 $500.00 8.00 $500.00 1
5921 2012 REMOV EXIST WATER LINES LF 4,280.00 $2.50 4,280.00 $2.50 1
5922 2001 2"DIA ASTM D-2241(SDR21)CL 200 PVC PIPE LF 5,229.00 $4.60 5,229.00 $4.60 1
5922 2002 INSTALL NEW 2" GATE VALVE EA 4.00 $420.00 4.00 $420.00 1
5922 2003 INSTALL NEW 2" FLUSH VALVE EA 2.00 $600.00 2.00 $600.00 1
5922 2004 TYPE 1 MARKER EA 4.00 $25.00 4.00 $25.00 1
5922 2005 RELOCATE WATER METERS EA 6.00 $475.00 6.00 $475.00 1
5922 2006 4" STEEL ENC(OPEN CUT)CERTA-LOC RJ PIPE LF 105.00 $30.00 105.00 $30.00 1
5922 2007 2" BORE (DRIVEWAY) LF 120.00 $25.00 120.00 $25.00 1
5922 2008 CONNECT NEW 2"PVC PIPE TO EXIST 6" PIPE EA 1.00 $1,000.00 1.00 $1,000.00 1
5922 2009 CONNECT NEW 2"PVC PIPE TO EXIST 2" PIPE EA 1.00 $500.00 1.00 $500.00 1
5922 2010 CONN NEW 2"PVC PIPE TO EXIST 1 1/2"PIPE EA 2.00 $500.00 2.00 $500.00 1
5922 2011 RELOCATE EXISTING PLANT NO 2 FENCE LF 150.00 $5.00 150.00 $5.00 1
5922 2012 REMOVE ABANDONED PIPE LF 5,632.00 $2.50 5,632.00 $2.50 1
5925 2001 CABLE BURIED(TELE) LF 40,261.00 $4.00 40,261.00 $4.00 1
5925 2002 2-CABLE BURIED(TELE) LF 10,813.00 $4.00 10,813.00 $4.00 1
5925 2003 FIBER UG(TELE) LF 8,802.00 $4.00 8,802.00 $4.00 1
5925 2004 2-FIBER UG(TELE) LF 11.00 $50.00 11.00 $50.00 1
5925 2005 CABLE UG(TELE) LF 1,309.00 $4.00 1,309.00 $4.00 1
5925 2006 2-CABLE UG(TELE) LF 1,139.00 $4.00 1,139.00 $4.00 1
5925 2007 4-CABLE UG(TELE) LF 11.00 $4.00 11.00 $4.00 1
5925 2008 CONDUIT 1-4"PVC-C DUCT-C(TELE) LF 24,986.00 $5.00 24,986.00 $5.00 1
5925 2009 CONDUIT 4-4"PVC-C DUCT-C(TELE) LF 185.00 $25.00 185.00 $25.00 1
5925 2010 CONDUIT 6-4"PVC-C DUCT-C(TELE) LF 39.00 $25.00 39.00 $25.00 1
5925 2011 CONDUIT 2-4"HDPE(SDR 11)DUCT(TELE) LF 512.00 $10.00 512.00 $10.00 1
5925 2012 CONDUIT 3-4"HDPE(SDR 11)DUCT(TELE) LF 901.00 $10.00 901.00 $10.00 1
5925 2013 CONDUIT 4-4"HDPE(SDR 11)DUCT(TELE) LF 743.00 $15.00 743.00 $15.00 1
5925 2014 CONDUIT 6-4"HDPE(SDR 11)DUCT(TELE) LF 280.00 $18.00 280.00 $18.00 1
5925 2015 INNERDUCT 3-1.25"(SDR 11)DUCT(TELE) LF 8,824.00 $6.00 8,824.00 $6.00 1
5925 2016 MANHOLE 4'X8'X6' EA 3.00 $5,200.00 3.00 $5,200.00 1
5925 2017 HANDHOLE FIBER(36IN DIA)(TELE) EA 9.00 $4,200.00 9.00 $4,200.00 1
5925 2018 SAI(TELE) EA 3.00 $8,500.00 3.00 $8,500.00 1
5925 2019 DIRECTIONAL BORE(TELE) LF 2,234.00 $21.00 2,234.00 $21.00 1
5925 2020 REMOVE STRUCTURE(TELE) EA 6.00 $500.00 6.00 $500.00 1
6005 2002 UPS (5.0 KVA)(TWR) EA 2.00 $7,500.00 1
6005 2003 UPS (1.5 KVA)(TWR) EA 2.00 $4,600.00 1
6006 2001 SPREAD SPECTRUM RADIO EA 12.00 $1,899.58 4
6006 2002 COAXIAL CABLE LF 105.00 $2.00 1,730.00 $2.63 8



7013 2001 JANITORIAL MAINTENANCE MO 60.00 $670.00 3
7013 2002 STRIPPING & WAXING CYC 4.00 $906.18 2
7013 2004 GROUNDS MAINTENANCE CYC 66.00 $270.64 2
7016 2001 JANITORIAL SERVICES MO 12.00 $435.50 1
7016 2002 FLOOR MAINTENANCE CY 1.00 $643.08 1
7016 2003 WINDOW WASHING CY 2.00 $1,000.00 1
7017 2001 JANITORIAL MAINTENANCE MO 12.00 $371.03 1

7009 2001 BLADING OF SNOW AND ICE HR 100.00 $100.00 1

6014 2011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) LF 100.00 $3.65 1
6014 2017 FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) LF 100.00 $5.45 1
6038 2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.00 $6,035.00 1
6044 2001 VIVDS PROCESSOR SYSTEM EA 1.00 $8,950.00 1
6044 2002 VIVDS CAMERA ASSEMBLY EA 4.00 $2,000.00 1
6044 2003 VIVDS SET-UP SYSTEM EA 4.00 $885.00 1
6044 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 1,704.00 $2.15 1
6055 2001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 80.00 $15.00 400.00 $11.00 2
6119 2001 RELOCATE PEDESTAL POLE ASSEMBLIES EA 1.00 $4,700.00 1
6122 2004 RELOCATE HIGH MAST LIGHTING (175 FT) EA 1.00 $15,000.00 1
6153 2004 MLTPLY PV MK W/ WTY (W)(6")(SLD) LF 101,802.00 $0.35 1
6153 2005 MLTPLY PV MK W/ WTY (W)(6")(BRK) LF 25,616.00 $0.57 1
6153 2006 MLTPLY PV MK W/ WTY (W)(6")(DOT) LF 5,082.00 $1.05 1
6153 2007 MLTPLY PV MK W/ WTY (W)(8")(SLD) LF 10,000.00 $0.58 1
6153 2008 MLTPLY PV MK W/ WTY (W)(12")(SLD) LF 2,813.00 $0.83 1
6153 2009 MLTPLY PV MK W/ WTY (W)(12")(LNDP) LF 2,700.00 $1.32 1
6153 2014 MLTPLY PV MK W/ WTY (Y)(6")(SLD) LF 55,280.00 $0.35 1
6153 2022 MLTPLY PV MK W/ WTY (BLK)(6")(BRK) LF 26,840.00 $0.37 1
6266 2001 VIVDS PROCESSOR SYSTEM EA 8.00 $5,930.45 54.00 $6,115.65 13
6266 2002 VIVDS CAMERA ASSEMBLY EA 30.00 $1,185.18 230.00 $1,191.46 13
6266 2003 VIVDS SET-UP SYSTEM EA 8.00 $424.60 58.00 $399.26 13
6266 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 7,129.00 $1.77 69,683.00 $1.62 14
6266 2007 VIVDS TEMPORARY EA 1.00 $13,890.00 1
6473 2001 MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 90,765.00 $0.49 204,125.00 $0.56 3
6473 2002 MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 17,953.00 $0.59 36,401.00 $0.62 3
6473 2003 MULTIPOLYMER PAV MRK (W)(4")(DOT) LF 175.00 $0.60 1
6473 2004 MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 39,655.00 $0.47 3
6473 2005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 36,709.00 $0.84 38,189.00 $0.85 2
6473 2006 MULTIPOLYMER PAV MRK (W)(6")(DOT) LF 144.00 $2.40 1
6473 2007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 40,402.00 $1.05 60,089.00 $1.15 7
6473 2009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 3,654.00 $3.36 14,229.00 $2.40 4
6473 2010 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 2,834.00 $2.10 3,140.00 $2.19 2
6473 2011 MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 88,445.00 $0.49 258,976.00 $0.40 4
6473 2012 MULTIPOLYMER PAV MRK (Y)(4")(BRK) LF 1,060.00 $0.60 1
6473 2014 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 40,405.00 $0.47 3
6473 2020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 36,709.00 $0.91 38,189.00 $0.92 2
6473 2021 MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 76.00 $6.00 1
6473 2022 MULTIPOLYMER PAV MRK (Y)(24")(SLD) LF 309.00 $6.00 1
6473 2023 MULTIPOLYMER PAV MRK (W)(8")(LNDP) LF 2,097.00 $2.10 2,097.00 $2.10 1
6473 2024 MULTIPOLYMER PAV MRK (W)(8")(DOT) LF 2,098.00 $2.80 1
6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 4,642.00 $26.52 8,739.00 $45.24 40
6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 22.00 $8,070.64 76.00 $6,820.24 26
6986 2002 PREFB PV MK W/WNTY TY B (W)(4")(SLD) LF 624.00 $8.50 1
6986 2013 PREFB PV MK W/WNTY TY B(Y)7"(BRK)CNTST LF 90.00 $16.00 1
6986 2017 PREFAB PV MK W/WNTY TY LF 5,690.00 $9.50 1



7565 2011 SPLICE ENCLOSURE EA 50.00 $111.25 1
7565 2012 CAMERA SUN SHIELD EA 5.00 $140.00 1
7565 2013 VIVDS PREVENTIVE MAINTENANCE EA 360.00 $160.00 1
7565 2014 CONDUIT (RMC) (1") LF 750.00 $6.35 1
7565 2015 CONDUIT (RMC) (2") LF 500.00 $8.25 1
7565 2016 JACKING AND BORING LF 450.00 $8.00 1
7565 2017 PULL BOXES (TY D) EA 12.00 $570.00 1

7565 2010 LUMINAIRE MAST ARMS EA 12.00 $975.00 1

7017 2002 STRIPPING AND WAXING CYC 2.00 $734.78 2
7017 2003 CARPET CLEANING CYC 4.00 $898.33 2
7033 2003 CARPET CLEANING CYC 1.00 $41.77 1
7034 2006 LEAF RAKING CYC 10.00 $10.37 1
7039 2001 BROADCAST HERBICIDE VEGETATION AC 6,184.00 $20.24 4
7044 2004 MOWING AND TRIMMING CYC 17.00 $403.51 1
7048 2001 JANITORIAL MAINTENANCE CYC 104.00 $25.00 1
7077 2003 CARPET CLEANING CYC 1.00 $34.93 1
7088 2004 MOWING, TRIMMING & EDGING CYC 36.00 $251.65 1
7126 2006 REML & DISPL DRIFTWOOD & DEBRIS CY 8,000.00 $22.00 1
7128 2001 JANITORIAL MAINTENANCE MO 36.00 $3,991.80 2
7128 2002 STRIPPING AND WAXING CYC 12.00 $592.92 2
7128 2003 CARPET CLEANING CYC 8.00 $925.00 1
7128 2004 CERAMIC TILE SCRUBBING CYC 2.00 $285.04 1
7205 2001 GROUNDS MAINTENANCE CYC 66.00 $440.00 1
7206 2001 JANITORIAL MAINTENANCE MO 13.00 $21,348.24 2
7224 2001 REPLACE POSTS (TL-3) EA 500.00 $80.00 1
7224 2002 REPLACE POSTS (TL-4) EA 950.00 $91.58 3
7224 2003 CABLE SPLICE / TURNBUCKLE (TL-3) EA 50.00 $25.00 1
7224 2004 CABLE SPLICE / TURNBUCKLE (TL-4) EA 35.00 $35.00 2
7224 2005 REPAIR CONCRETE FOUNDATION (TL-3) EA 50.00 $25.00 1
7224 2006 REPAIR CONCRETE FOUNDATION (TL-4) EA 25.00 $25.00 1
7224 2007 REPR OR REPLC CABLE BARR TERM SEC(TL- EA 50.00 $50.00 1
7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL- EA 27.00 $83.33 2
7224 2009 REPLACE CABLE (TL-3) LF 3,750.00 $0.50 1
7224 2010 REPLACE CABLE (TL-4) LF 4,375.00 $0.44 2
7257 2001 FIBER REINF POLYMER PATCH MATERIAL LB 30,000.00 $2.05 1
7288 2001 FIBER REINFORCED POLYMER PATCH LB 120,000.00 $1.83 2
7424 2001 LANE CLOSURE TYPE 1 (8 HR) EA 8.00 $187.88 2
7424 2002 LANE CLOSURE TYPE 2 (8 HR) EA 8.00 $187.88 2
7424 2003 LANE CLOSURE TYPE 3 (8 HR) EA 6.00 $41.83 2
7424 2004 LANE CLOSURE TYPE 5 (8 HR) EA 5.00 $50.00 1
7424 2005 LANE CLOSURE TYPE 9 (8 HR) EA 5.00 $50.00 1
7424 2006 LANE CLOSURE TYPE 12 (8 HR) EA 5.00 $50.00 1
7424 2019 LANE CLOSURE TYPE 19 HR 24.00 $1.00 1
7524 2001 FLOOD GAUGE ASSEMBLY EA 2.00 $372.00 1
7565 2001 VIVDS CAMERA EA 75.00 $945.00 1
7565 2002 VIVDS CAMERA BRACKET EA 75.00 $140.00 1
7565 2003 VIVDS PROCESSOR (ONE CAMERA UNIT) EA 15.00 $1,610.00 1
7565 2004 VIVDS PROCESSOR (TWO CAMERA UNIT) EA 20.00 $2,485.00 1
7565 2005 VIVDS PROCESSOR (FOUR CAMERA UNIT) EA 4.00 $4,937.00 1
7565 2006 VIVDS MONITOR (9" BLACK/WHITE) EA 10.00 $260.00 1
7565 2007 VIVDS CAMERA PROCESSOR EA 8.00 $1,325.00 1
7565 2008 VIVDS SURGE SUPPRESSOR EA 95.00 $85.00 1
7565 2009 SPAN CABLE (3/16 INCH) LF 1,200.00 $1.15 1



7584 2001 REPLACE LAMP EA 100.00 $40.00 1
7584 2002 REPLACE FUSE EA 100.00 $20.00 1
7584 2003 REPLACE FUSE HOLDER EA 40.00 $45.00 1
7584 2004 REPLACE STARTER BOARD EA 10.00 $50.00 1
7584 2005 INSTALL CONDUCTOR LF 4,000.00 $0.88 1
7584 2006 INSTALL UNDERGROUND SPLICE EA 25.00 $60.00 1
7584 2007 INSTALL ABOVE GROUND SPLICE EA 25.00 $35.00 1

7580 2002 HIGH PRESSURE WATER BLASTING SYSTEM LF 30,000.00 $0.20 1

7565 2018 CABINET POWER SUPPLY (5 AMP) EA 10.00 $300.00 1
7565 2019 VIVDS MULTI COND CBL(3CONDUCTOR LF 7,000.00 $0.80 1
7565 2020 VIVDS COMMUNICATION COAXIAL CABLE LF 7,000.00 $0.80 1
7565 2021 CABLE CONNECTORS (BNC) EA 600.00 $17.50 1
7575 2001 MAINTAIN ILLUMINATION SYSTEMS MO 12.00 $3,250.00 1
7575 2002 EMERGENCY CALL EA 4.00 $150.00 1
7579 2001 REPLACE LAMP EA 400.00 $50.00 1
7579 2002 REPLACE FUSE EA 800.00 $30.00 1
7579 2003 REPLACE FUSE HOLDER EA 300.00 $125.00 1
7579 2004 UNDERGROUND SPLICE EA 175.00 $60.00 1
7579 2005 ABOVEGROUND SPLICE EA 500.00 $60.00 1
7579 2006 REPLACE STANDARD SINGLE MAST POLE EA 30.00 $275.00 1
7579 2007 REPLACE STANDARD DOUBLE MAST POLE EA 30.00 $500.00 1
7579 2008 REPLACE LUMINAIRE EA 300.00 $75.00 1
7579 2009 INSTALL FOUNDATION EA 20.00 $1,200.00 1
7579 2010 REPLACE SERVICE POLE EA 20.00 $1,000.00 1
7579 2011 INSTALL GROUND BOX W/APRON EA 40.00 $500.00 1
7579 2012 PAVEMENT BORE LF 2,400.00 $16.00 1
7579 2013 INSTALL GROUND ROD EA 10.00 $85.00 1
7579 2014 REPLACE TRANSFORMER BASE COVER EA 40.00 $50.00 1
7579 2015 REPLACE HANDHOLE COVER EA 100.00 $60.00 1
7579 2016 REPLACE LUMINAIRE WALL PACK EA 10.00 $70.00 1
7579 2017 REPLACE U/P LUMINAIRE EA 10.00 $150.00 1
7579 2018 REPLACE PHOTO CELL AND BRACKET EA 150.00 $40.00 1
7579 2019 REPLACE/INSTALL HOA SWITCH EA 20.00 $100.00 1
7579 2020 REPLACE/INSTALL LIGHTING CONTACTORS EA 15.00 $400.00 1
7579 2021 REPL/INST FUSED DISCONNECT SWITCH EA 10.00 $200.00 1
7579 2022 RESTRAP CONDUIT EA 10.00 $10.00 1
7579 2023 REMOVE AND REPL OVERHEAD LENS EA 5.00 $195.00 1
7579 2024 REPL OVERHEAD SIGN LIGHT FIXTURES EA 5.00 $150.00 1
7579 2025 INSTALL TY IF BALLASTS EA 20.00 $375.00 1
7579 2026 RE-AIM/CLEAN LENS ON HIGH MST PL EA 75.00 $175.00 1
7579 2027 REPLACE OR TIGHTEN BOLTS EA 20.00 $15.00 1
7579 2028 HIGH MAST PREVENTIVE MAINTENANCE EA 20.00 $600.00 1
7579 2029 REM&REPL HIGH MAST CORD RECEPTACLE EA 10.00 $200.00 1
7579 2030 CLEAN CAMERA(VIVDS) EA 150.00 $150.00 1
7579 2031 CLEAN CAMERA (CCTV) EA 50.00 $125.00 1
7579 2032 REM&REPL SINGLE MAST ARM EA 5.00 $350.00 1
7579 2033 INST METER ENCLOSURE WITH BYPASS EA 20.00 $500.00 1
7579 2034 INSTALL 3" PVC CONDUIT LF 500.00 $10.00 1
7579 2035 REPLACE SINGLE POLE SWITCHES EA 10.00 $30.00 1
7579 2036 REPL BRANCH BREAKERS TY T&D PANELS EA 10.00 $60.00 1
7579 2037 REPLACE MAIN BREAKER TY A PANEL EA 10.00 $200.00 1
7579 2038 REPL BRANCH BREAKERS TY A PANELS EA 10.00 $160.00 1
7580 2001 HIGH PRESSURE WATER BLASTING SYSTEM LF 55,000.00 $0.18 1



8251 2001 RE PM W/RET REQ TY I(W)4"(BRK)(060MIL) LF 350,910.00 $0.17 1,528,705.00 $0.18 4
8251 2002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 3,168.00 $0.37 188,385.61 $0.37 10
8251 2003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 123,773.00 $0.34 536,008.00 $0.32 23
8251 2004 RE PM W/RET REQ TY I(W)4"(SLD)(060MIL) LF 1,321,153.00 $0.19 7,180,790.00 $0.18 5
8251 2005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 137,938.00 $0.29 2,703,114.46 $0.30 19
8251 2006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 596,004.00 $0.35 7,520,542.56 $0.30 40
8251 2013 RE PM W/RET REQ TY I(Y)4"(BRK)(060MIL) LF 1,733,330.00 $0.17 2
8251 2014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 14,492.00 $0.34 142,796.00 $0.31 12

7584 2008 INSTALL ABOVE GROUND CONDUIT LF 300.00 $16.00 1
7584 2009 REMOVE ABOVE GROUND CONDUIT LF 100.00 $4.75 1
7584 2010 INSTALL UNDERGROUND CONDUIT LF 1,000.00 $8.00 1
7584 2011 INSTALL ROADWAY ILLUMINATION ASSM EA 20.00 $500.00 1
7584 2012 REPLACE RDWY ILLUMINATION ASSM EA 30.00 $500.00 1
7584 2013 INSTALL LUMINAIRE MAST ARM EA 20.00 $75.00 1
7584 2014 REMOVE RDWY ILLUM ASSM (SGL/DBL MAST) EA 20.00 $216.00 1
7584 2015 INSTALL LUMINAIRE HEAD EA 50.00 $45.00 1
7584 2016 INSTALL ELECTRICAL SERVICE EA 10.00 $3,900.00 1
7584 2017 REMOVE ELECTRICAL SERVICE EA 10.00 $170.00 1
7584 2018 REPLACE SERVICE POLE EA 5.00 $1,300.00 1
7584 2019 INSTALL FOUNDATION EA 20.00 $765.00 1
7584 2020 REMOVE FOUNDATION EA 20.00 $306.00 1
7584 2021 INSTALL GROUND BOX EA 20.00 $500.00 1
7584 2022 REMOVE GROUND BOX EA 20.00 $85.00 1
7584 2023 CONDUIT BORE LF 1,000.00 $9.00 1
7584 2024 INSTALL ROUND ROD EA 30.00 $30.00 1
7584 2025 INSTALL TRANSFORMER BASE COVER EA 30.00 $10.00 1
7584 2026 REPLACE TRANSFORMER BASE ONLY EA 30.00 $270.00 1
7584 2027 INSTALL LUMINAIRE WALL PACK EA 20.00 $90.00 1
7584 2028 REPLACE LUMINAIRE EA 20.00 $100.00 1
7584 2029 REPLACE PHOTOCELL EA 50.00 $20.00 1
7584 2030 REPLACE PHOTOCELL BRACKET EA 20.00 $33.00 1
7584 2031 REPLACE 3 POS HAND-OFF AUTO CNTL EA 20.00 $82.00 1
7584 2032 REPLACE FUSED DISCONNECT SWITCH EA 25.00 $294.00 1
7584 2033 REPLACE ELECTROMECHANICAL EA 25.00 $305.00 1
7584 2034 REPLACE METER BASE EA 25.00 $95.00 1
7584 2035 REPLACE BREAKER PANEL EA 10.00 $345.00 1
7584 2036 REPLACE CIRCUIT BREAKER EA 50.00 $269.00 1
7584 2037 RE-STRAP CONDUIT EA 100.00 $17.00 1
7584 2038 INSTALL OVERHEAD LENS EA 5.00 $50.00 1
7584 2039 INSTALL WALL PACK LENS EA 5.00 $20.00 1
7584 2040 INSTALL WALL PACK LENS GUARD EA 2.00 $20.00 1
7584 2041 REPLACE WALL PACK BALLAST EA 10.00 $70.00 1
7584 2042 MAINTAIN HIGH MAST LIGHTS EA 30.00 $290.00 1
7584 2043 TROUBLESHOOTING FOR REPAIRS HR 100.00 $85.00 1
7584 2044 INSTALL UNDERPASS LUMINAIRE EA 20.00 $100.00 1
7584 2045 INSTALL HIGH MAST LUMINAIRE BALLAST EA 5.00 $110.00 1
8020 2002 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 0.60 $1.60 1
8020 2003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 262,611.00 $0.69 2
8020 2005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 65,661.00 $1.09 66,661.00 $1.10 2
8020 2007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 25,591.62 $0.00 2
8020 2008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 426,719.00 $0.67 3
8020 2009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 74,668.00 $1.09 75,668.00 $1.10 2
8020 2010 REF PROF PAV MRK TY I(Y)4"(BRK)(100MIL) LF 15,866.00 $0.83 1



8700 2001 DRIVER FDBK SPEED SIGN ASSM (SOLAR) EA 4.00 $2,580.09 1
8704 2001 RAIS TRF SEP CURB GUID SYS (FURN&INSTL) EA 18.00 $225.00 1
8707 2001 ACCESSIBLE PED SIGNAL UNITS EA 8.00 $800.00 1
8708 2001 LED COUNTDOWN PED SIGNAL MODULE EA 4.00 $600.00 1
8709 2001 INV PROF PAV MRK (AUD) (Y)(4")(SLD) LF 105,179.00 $4.05 105,179.00 $4.05 1
8709 2002 INV PROF PAV MRK (AUD) (Y)(4")(BRK) LF 14,660.00 $4.25 14,660.00 $4.25 1
8713 2001 REMOVE AND RELOCATE TRF SIG LS 1.00 $28,545.00 1.00 $28,545.00 1
9604 2001 CONTRACTOR FORCE ACCOUNT 1 DOL 11,938.00 $31.50 1

8251 2015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 32,452.00 $0.41 981,511.00 $0.31 27
8251 2016 RE PM W/RET REQ TY I(Y)4"(SLD)(060MIL) LF 1,402,234.00 $0.18 5,963,604.00 $0.17 3
8251 2017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 77,253.00 $0.31 1,535,462.46 $0.30 20
8251 2018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 544,054.00 $0.33 5,672,177.80 $0.30 41
8251 2025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 3,298.00 $0.10 216,218.00 $0.10 5
8251 2026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 327,184.00 $0.11 4,564,761.00 $0.11 12
8251 2027 RE PM W/RET REQ TY II (W) 6" (BRK) LF 10,000.00 $0.16 1
8251 2028 RE PM W/RET REQ TY II (W) 6" (SLD) LF 90,000.00 $0.16 1
8251 2029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 26,326.00 $0.10 551,861.00 $0.12 10
8251 2030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 88,925.00 $0.10 3,848,101.00 $0.11 11
8251 2031 RE PM W/RET REQ TY II (Y) 6" (BRK) LF 10,000.00 $0.16 1
8251 2032 RE PM W/RET REQ TY II (Y) 6" (SLD) LF 90,000.00 $0.16 1
8251 2033 PAVEMENT SEALER 4" LF 1,086,652.00 $0.10 2
8251 2039 RE PM W/RET REQ TYI (W)8"(SLD)(090MIL) LF 1,600.00 $0.75 1
8260 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 12.00 $337.50 2
8346 2001 ETHERNET CABLE CAT 5 LF 100.00 $3.00 1
8502 2001 INSTALLATION OF DMS SYSTEM EA 2.00 $6,500.00 2.00 $6,500.00 1
8615 2001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $6,500.00 30.00 $7,209.33 3
8629 2001 INSTALL VIVDS CAMERA ASSEMBLY EA 8.00 $129.53 8.00 $129.53 1
8629 2002 INSTALL VIVDS COMMUNICATION CABLE LF 1,023.00 $2.29 1,023.00 $2.29 1
8656 2001 AUDIBLE PEDESTRIAN SIGNAL UNIT EA 16.00 $756.02 16.00 $756.02 1
8663 2001 DECORATIVE SIDEWALK LIGHTING EA 20.00 $470.00 1
8664 2001 DEC RDWY ILL ASSEM (SGL ARM) EA 4.00 $5,700.00 1
8664 2002 DEC RDWY ILL ASSEM (DBL ARM) EA 5.00 $6,950.00 1
8665 2001 DECORATIVE ARCH LIGHTING EA 168.00 $1,850.00 1
8668 2001 REMOVE CAMERA POLE STRUCTURE EA 1.00 $4,000.00 1
8669 2001 AUDIBLE PEDESTRIAN SIGNAL UNITS EA 48.00 $865.00 2
8670 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 48.00 $300.00 2
8671 2001 RADAR ADVANCE DETECTION DEVICE EA 16.00 $6,750.00 2
8672 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNIT EA 3.00 $2,750.00 1
8678 2001 RADAR ADVANCE DETECTION DEVICE EA 4.00 $7,529.92 1
8680 2001 REFL PAV MRK (Y) 6" (BRK) (100MIL) LF 22,559.00 $0.75 1
8680 2002 REFL PAV MRK (Y) 6" (SLD) (100 MIL) LF 96,835.00 $0.67 1
8681 2001 5.8 GHZ WIRELSS ETHER RADIO (DUAL BND) EA 34.00 $2,224.82 1
8682 2001 5.8 GHZ CLUSTER WIRELESS ETHERNET EA 2.00 $6,135.99 1
8683 2001 LED COUNTDOWN PEDESTRIAN SIGNAL EA 28.00 $255.71 1
8684 2001 RS-232 PORT SERVER EA 6.00 $670.85 1
8685 2001 HARDENED ETHERNET SWITCH TYPE 1 EA 34.00 $571.07 1
8686 2001 SYSTEM INTEGRATION LS 1.00 $5,500.00 1
8691 2001 REMOVE AND RELOCATE DMS EA 1.00 $132,000.00 1
8698 2001 AUD INV PROF PAV MRK(Y)4"(SLD) LF 273,451.00 $2.40 1
8698 2002 AUD INV PROF PAV MRK(Y)4"(BRK) LF 24,565.00 $2.55 1
8698 2003 AUD INV PROF PAV MRK(Y)6"(SLD) LF 198,581.00 $3.57 1
8698 2004 AUD INV PROF PAV MRK(Y)6"(BRK) LF 13,095.00 $3.67 1
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