
AVERAGE LOW BID UNIT PRICE - CONSTRUCTION - STATEWIDE
3 MONTH MOVING AVERAGE

Item Description Units
April 30, 2011 Three Month Moving

UsageQuantity Avg. Bid Quantity Avg. Bid
0100 2001 PREPARING ROW AC 11.51 $3,872.28 37.12 $4,651.12 11
0100 2002 PREPARING ROW STA 3,461.37 $1,733.59 7,375.47 $1,282.60 55
0100 2004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 60.00 $287.33 65.00 $288.47 4
0100 2006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 3.00 $796.00 4.00 $668.25 2
0100 2007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 19.00 $1,419.50 20.00 $1,367.53 2
0100 2011 PREPARING ROW(TREE)(24" TO 36" DIA.) EA 26.00 $761.54 29.00 $759.67 4
0100 2013 PREP ROW (TREE) (2" TO 12" DIA) EA 4.00 $250.00 4.00 $250.00 1
0103 2001 DISPOSAL OF WATER WELLS EA 1.00 $550.00 1.00 $550.00 1
0104 2001 REMOVING CONC (PAV) SY 295.20 $11.62 491,578.70 $6.71 10
0104 2009 REMOVING CONC (RIPRAP) SY 3,160.00 $13.93 32,519.80 $5.64 27
0104 2010 REMOVING CONC (RIPRAP) CY 1,172.70 $40.59 4
0104 2011 REMOVING CONC (MEDIANS) SY 86.00 $7.93 2,170.80 $9.36 7
0104 2013 REMOVING CONC (FOUNDATIONS) SY 52.00 $11.00 52.00 $11.00 1
0104 2015 REMOVING CONC (SIDEWALKS) SY 953.50 $15.19 4,316.06 $10.89 11
0104 2017 REMOVING CONC (DRIVEWAYS) SY 3,242.40 $6.93 22,719.53 $6.16 24
0104 2021 REMOVING CONC (CURB) LF 4,690.00 $4.76 12,197.58 $3.34 10
0104 2022 REMOVING CONC (CURB AND GUTTER) LF 4,940.00 $6.16 26,816.00 $6.63 12
0104 2023 REMOVING CONC (CTB) LF 3,890.00 $20.00 21,025.00 $5.33 3
0104 2024 REMOVING CONC (RETAINING WALLS) SY 1,657.00 $25.00 2,596.00 $24.83 4
0104 2027 REMOVING CONC (APPR SLAB) SY 516.00 $17.50 869.00 $23.39 3
0104 2028 REMOVING CONC (MISC) SY 350.00 $7.00 495.69 $18.10 4
0104 2029 REMOVING CONC (CURB OR CURB & GUTTER) LF 29,873.00 $5.33 32,228.00 $5.78 5
0104 2031 REMOVING CONC (HEADWALL) CY 2.00 $250.00 1
0104 2032 REMOVING CONC (WHEELCHAIR RAMP) SY 68.32 $143.71 2
0104 2033 REMOVING CONC (DRAIN) SY 2.70 $32.55 1
0104 2036 REMOVING CONC (SIDEWALK OR RAMP) SY 265.00 $7.00 265.00 $7.00 1
0104 2037 REMOVE CONC (RAIL) LF 3,064.00 $19.67 5,870.00 $13.56 5
0104 2040 REMOVING CONC (PAVERS) SY 602.40 $18.71 2
0104 2044 REMOVING CONC (FLUME) SY 40.00 $12.00 53.70 $10.21 2
0104 2045 REMOVE CONC (MISC) EA 2.00 $550.00 1
0105 2002 REMOVING STAB BASE AND ASPH PAV (2") SY 747.60 $12.91 2
0105 2008 REMOVING STAB BASE AND ASPH PAV (6") SY 1,376.00 $6.00 1
0105 2011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 10,877.30 $2.89 15,911.30 $5.58 8
0105 2014 REMOVING STAB BASE & ASPH PAV (7"-12") SY 3,361.90 $5.67 2
0105 2018 REMOVING STAB BASE AND ASPH PAV (7") SY 820.00 $4.00 1
0105 2020 REMOVING STAB BASE & ASPH PAV (12") SY 1,566.00 $4.31 2
0105 2021 REMOVING STAB BASE AND ASPH PAV (0-4") SY 1,022.50 $3.68 1,022.50 $3.68 1
0105 2026 REMOVE STAB BASE & ASPH PAV (13"-18") SY 5,287.99 $5.25 5,287.99 $5.25 1
0105 2030 REMOVING STAB BASE & ASPH PAV (8"-14") SY 3,507.61 $5.25 19,392.61 $5.63 4
0105 2044 REMOVING STAB BASE AND ASPH PAV (10") SY 266.67 $12.00 1
0105 2045 REMOVING STAB BASE AND ASPH PAV (2"-8") SY 49,897.00 $1.86 51,382.00 $1.89 2
0105 2063 REMOVE STAB BASE AND ASPH PAV (1"-3") SY 10,340.00 $1.85 10,340.00 $1.85 1
0105 2070 REMOVING STAB BASE & ASPH PAV (6" - 8") SY 18,480.00 $2.64 1
0105 2074 REMOVING STAB BASE AND ASPH PAV (4") SY 15,294.00 $4.00 1
0105 2085 REMOVING STAB BASE & ASPH PAV (0-19 IN) SY 973.00 $8.00 1



0105 2087 REMOVING STAB BASE AND ASPH PAV(8.5") SY 4,204.00 $3.75 4,204.00 $3.75 1
0106 2001 OBLITERATING ABANDONED ROAD STA 19.10 $1,368.06 44.15 $1,079.16 4
0106 2002 OBLITERATING ABANDONED ROAD SY 597.30 $0.92 1,125.30 $1.43 2
0110 2001 EXCAVATION (ROADWAY) CY 942,487.66 $4.75 3,160,832.50 $4.13 51
0110 2002 EXCAVATION (CHANNEL) CY 61,583.10 $5.05 83,133.70 $5.43 23
0110 2003 EXCAVATION (SPECIAL) CY 21,508.00 $4.03 35,148.40 $5.67 8
0110 2004 EXCAVATION (ROADWAY AND CHANNEL) CY 146.00 $25.00 662.80 $14.86 3
0112 2001 SUBGRADE WIDENING (ORD COMP) STA 2,057.82 $216.27 3,677.74 $199.64 19
0112 2002 SUBGRADE WIDENING (DENS CONT) STA 148.81 $340.00 806.37 $121.73 4
0132 2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 20,995.00 $7.14 45,983.00 $7.66 6
0132 2002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 286,619.50 $3.59 297,145.50 $3.59 4
0132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 216,265.69 $2.56 228,452.79 $3.07 20
0132 2004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 5,526.00 $4.42 57,648.00 $5.09 9
0132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) CY 16,565.00 $7.62 41,122.20 $10.20 11
0132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 315,083.00 $8.96 2,146,670.67 $4.69 18
0132 2007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 665.00 $5.00 2,327.00 $7.02 3
0132 2011 EMBANKMENT (ORIGINAL)(ORD COMP)(TY B) CY 415.00 $6.00 1
0132 2015 EMBANKMENT (ORIGINAL)(ORD COMP)(TY D) CY 275.00 $5.00 275.00 $5.00 1
0132 2017 EMBANKMENT (VEHICLE)(ORD COMP)(TY A) CY 600.00 $10.00 1
0132 2019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 17,755.40 $1.07 20,278.10 $2.63 6
0132 2021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 1,391.00 $8.43 12,541.00 $7.19 6
0132 2025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 553,112.00 $2.39 3
0132 2026 EMBANKMENT (FINAL) (DENS CONT) (TY C2) CY 15,570.00 $6.76 395,104.10 $7.31 7
0132 2034 EMB(FNL)(DC)(TYC)(CSBE)(RWALL FND IMPR) CY 323.00 $15.00 323.00 $15.00 1
0134 2001 BACKFILL (TY A) STA 1,316.35 $82.00 4,171.80 $190.95 17
0134 2002 BACKFILL (TY B) STA 872.70 $62.03 4,770.18 $71.01 20
0134 2003 BACKFILL (TY C) STA 6.50 $250.00 1
0134 2004 BACKFILL (TY A OR B) STA 1,193.53 $66.67 3,170.67 $100.17 11
0134 2006 BACKFILL (TY A) LF 100,000.00 $0.75 1
0134 2010 BACKFILL (TY B) LF 25,000.00 $0.30 1
0150 2001 BLADING STA 885.94 $100.13 2,171.13 $72.84 8
0150 2002 BLADING HR 605.00 $65.47 2,003.00 $68.32 16
0152 2001 ROAD GRADER WORK (ORD COMP) STA 454.88 $106.47 1,357.91 $101.10 4
0152 2002 ROAD GRADER WORK (ORD COMP) SY 1,000.00 $2.60 1
0156 2001 BULLDOZER WORK HR 1,150.00 $80.00 2
0158 2002 SPEC EXCAV WORK (BACKHOE) HR 143.00 $129.90 4
0158 2003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 170.00 $70.59 809.00 $106.58 8
0158 2004 SPEC EXCAV WORK (FRONT-END LOADER) HR 220.00 $82.73 2
0158 2006 SPEC EXCAV WORK (VEHICLE) CY 600.00 $10.00 1
0160 2003 FURNISHING AND PLACING TOPSOIL (4") SY 285,458.50 $1.06 1,743,248.70 $0.65 21
0160 2005 FURNISHING AND PLACING TOPSOIL CY 150.00 $39.90 393.00 $27.89 4
0160 2006 FURNISHING AND PLACING TOPSOIL (3") SY 8,489.00 $0.61 8,489.00 $0.61 1
0161 2002 COMPOST MANUF TOPSOIL (BOS) (4") SY 326,275.00 $0.66 745,366.50 $0.58 11
0161 2005 COMPOST MANUF TOPSOIL (PB) (4") SY 4,940.00 $6.50 5,072.00 $7.07 2
0161 2006 COMPOST MANUF TOPSOIL (PB) CY 222.00 $29.36 1
0161 2008 EROSION CONTROL COMPOST (2") SY 54,006.00 $0.19 2
0161 2009 EROSION CONTROL COMPOST CY 215.00 $28.04 1
0161 2011 GENERAL USE COMPOST (1") SY 2,441.47 $1.36 2,441.47 $1.36 2
0161 2014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 133,794.00 $0.50 137,384.00 $0.55 2
0161 2026 COMPOST MANUF TOPSOIL (BOS OR PB) (6") SY 300.00 $2.30 300.00 $2.30 1



0161 2028 EROSION CONTROL COMPOST (3") SY 1,034.00 $2.60 1,034.00 $2.60 1
0162 2002 BLOCK SODDING SY 8,045.50 $3.69 92,139.43 $2.34 26
0164 2001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 64,466.00 $0.07 98,450.00 $0.08 5
0164 2002 BROADCAST SEED (PERM) (RURAL) (SANDY) AC 0.29 $4,000.00 1
0164 2003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 700.00 $0.85 947,299.00 $0.09 8
0164 2004 BROADCAST SEED (PERM) (RURAL) (CLAY) AC 37.60 $322.00 1
0164 2007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 336,678.00 $0.08 5
0164 2009 BROADCAST SEED (TEMP) (WARM) SY 112,274.00 $0.07 982,246.00 $0.05 21
0164 2010 BROADCAST SEED (TEMP) (WARM) AC 11.60 $307.28 24.20 $300.86 4
0164 2011 BROADCAST SEED (TEMP) (COOL) SY 112,273.00 $0.07 772,988.00 $0.05 16
0164 2012 BROADCAST SEED (TEMP) (COOL) AC 11.60 $331.08 24.20 $312.27 4
0164 2013 STRAW/HAY MLCH SY 139,668.00 $0.18 425,298.00 $0.18 9
0164 2015 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) SY 251,744.00 $0.15 445,791.00 $0.17 7
0164 2017 STRAW/HAY MLCH SY 40,455.00 $0.17 40,455.00 $0.17 1
0164 2021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 68,330.00 $0.20 70,293.00 $0.21 4
0164 2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 17,337.00 $0.20 880,210.40 $0.19 5
0164 2024 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) AC 11.70 $976.24 24.01 $849.99 3
0164 2027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 330,894.00 $0.18 330,894.00 $0.18 2
0164 2029 CELL FBR MLCH SEED(TEMP)(WARM) SY 198,023.00 $0.18 673,587.00 $0.15 7
0164 2031 CELL FBR MLCH SEED(TEMP)(COOL) SY 166,058.00 $0.18 641,622.00 $0.16 6
0164 2033 DRILL SEEDING (PERM) (RURAL) (SANDY) SY 1,862.00 $0.75 1
0164 2034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 114.00 $422.38 127.09 $427.65 3
0164 2035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 19,683.50 $0.39 601,457.00 $0.09 13
0164 2036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 81.83 $841.00 153.03 $610.17 4
0164 2039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 133,794.00 $0.10 332,657.00 $0.09 2
0164 2040 DRILL SEEDING (PERM) (URBAN) (CLAY) AC 1.00 $2,000.00 1
0164 2041 DRILL SEEDING (TEMP) (WARM) SY 137,663.00 $0.11 349,688.00 $0.08 10
0164 2042 DRILL SEEDING (TEMP) (WARM) AC 165.60 $316.15 187.85 $333.05 4
0164 2043 DRILL SEEDING (TEMP) (COOL) SY 137,663.00 $0.11 349,693.00 $0.08 10
0164 2044 DRILL SEEDING (TEMP) (COOL) AC 8.25 $500.00 1
0164 2047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 189,767.00 $0.11 189,982.00 $0.11 4
0164 2049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 182,157.00 $0.13 182,372.00 $0.13 3
0164 2051 DRILL SEED (TEMP)(WARM OR COOL) SY 50,530.00 $0.06 1
0166 2001 FERTILIZER AC 0.47 $1,261.40 3
0166 2002 FERTILIZER TON 9.77 $545.02 2
0168 2001 VEGETATIVE WATERING MG 64,778.73 $9.96 188,458.64 $9.28 80
0169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 13,215.00 $1.47 108,815.00 $0.76 9
0169 2002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 1,036.00 $1.10 1,124.00 $1.13 4
0169 2003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 36,758.00 $0.75 4
0169 2004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 300.00 $2.00 1,424.00 $1.66 3
0169 2005 SOIL RETENTION BLANKETS (CL 2) (TY E) SY 370.00 $1.62 1
0169 2006 SOIL RETENTION BLANKETS (CL 2) (TY F) SY 6,493.00 $1.00 1
0170 2001 IRRIGATION SYSTEM LS 2.00 $19,750.00 8.00 $17,975.00 8
0170 2002 IRRIGATION SYSTEM (TY I) LS 1.00 $30,000.00 1
0170 2006 IRRIGATION SYSTEM LOCATION A LS 1.00 $5,000.00 1.00 $5,000.00 1
0170 2007 IRRIGATION SYSTEM LOCATION B LS 1.00 $7,500.00 1.00 $7,500.00 1
0180 2001 WILDFLOWER SEEDING AC 0.75 $2,500.00 125.75 $977.16 2
0192 2001 PLANT MATERIAL (4" CNTR) EA 333.00 $4.00 333.00 $4.00 1
0192 2002 PLANT MATERIAL (1-GAL) EA 658.00 $8.00 7,039.00 $5.94 5
0192 2003 PLANT MATERIAL (3-GAL) EA 60.00 $20.00 562.00 $12.85 2



0247 2212 FL BS (CMP IN PLC)(TY A GR 4)(4") SY 94,116.00 $5.75 1

0192 2004 PLANT MATERIAL (5-GAL) EA 185.00 $25.00 324.00 $24.23 5
0192 2005 PLANT MATERIAL (15-GAL) EA 75.00 $100.00 222.00 $159.68 4
0192 2006 PLANT MATERIAL (30-GAL) EA 16.00 $175.00 67.00 $196.55 2
0192 2012 MULCH CY 47.00 $27.00 1
0192 2014 PLANT SOIL MIX CY 125.00 $50.00 415.50 $42.59 5
0192 2015 LANDSCAPE EDGE LF 405.00 $3.22 2
0192 2016 PLANT BED PREPARATION SY 1,078.00 $3.00 2,906.50 $5.28 4
0192 2017 VEGETATION BARRIER SY 24,542.00 $1.80 24,609.00 $1.81 2
0192 2018 PLANT MATERIAL (2 GAL) EA 20.00 $18.00 1
0192 2023 PLANT MATERIAL (15 GAL) (TREE) EA 107.00 $55.89 143.00 $76.96 3
0192 2024 PLANT MATERIAL (30 GAL) (TREE) EA 150.00 $271.40 4
0192 2025 PLANT MATERIAL (45 GAL) (TREE) EA 46.00 $258.92 2
0192 2026 PLANT MATERIAL (65 GAL) (TREE) EA 58.00 $328.36 2
0192 2027 PLANT MATERIAL (100 GAL) (TREE) EA 24.00 $495.83 2
0192 2029 PLANT MATERIAL (2 GAL) (SHRUB) EA 81.00 $18.00 1
0192 2031 PLANT MATERIAL (5 GAL) (SHRUB) EA 436.00 $21.72 436.00 $21.72 2
0192 2038 PLANT MATERIAL (MIN 8' HT) (B&B) EA 105.00 $220.00 106.00 $222.64 2
0192 2039 PLANT MATERIAL (MIN 10' HT) (B&B) EA 12.00 $125.00 1
0192 2042 PLANT MATERIAL (MIN 1" CAL) (B&B) EA 80.00 $111.50 80.00 $111.50 2
0193 2001 PLANT MAINTENANCE MO 30.00 $620.00 63.00 $600.48 5
0193 2002 PLANT MAINTENANCE CYC 1.00 $41,976.00 1
0193 2003 PLANT REPLACEMENT (1-GAL) EA 5.00 $1.00 5.00 $1.00 1
0193 2004 PLANT REPLACEMENT (3-GAL) EA 8.00 $1.00 8.00 $1.00 1
0193 2005 PLANT REPLACEMENT (5-GAL) EA 19.00 $1.00 19.00 $1.00 1
0193 2006 VEGETATIVE WATERING MG 63.00 $100.24 2
0193 2007 IRRIGATION SYSTEM OPER AND MAINT MO 18.00 $90.00 27.00 $151.00 2
0193 2008 PLANT REPLACEMENT (4" POT) EA 7.00 $1.00 7.00 $1.00 1
0193 2009 PLANT REPLACEMENT (15 GAL) EA 10.00 $1.00 10.00 $1.00 1
0193 2010 PLANT REPLACEMENT (30 GAL) EA 2.00 $1.00 2.00 $1.00 1
0193 2017 PLANT REPLACEMENT (20 GAL) EA 12.00 $250.00 12.00 $250.00 1
0193 2033 PLANT MNT LOC A MO 15.00 $300.00 15.00 $300.00 1
0193 2034 IRR SYS OP AND MNT LOC A MO 15.00 $100.00 15.00 $100.00 1
0193 2035 PLANT MNT LOC B MO 15.00 $300.00 15.00 $300.00 1
0193 2036 IRR SYS OP AND MNT LOC B MO 15.00 $100.00 15.00 $100.00 1
0204 2003 SPRINKLING (DUST CONTROL) MG 6,504.62 $4.51 6,536.62 $4.59 5
0216 2001 PROOF ROLLING HR 709.05 $52.89 964.15 $58.01 17
0247 2020 FL BS (CMP IN PLACE)(TY E GR 4)(IN VEH) CY 4,318.00 $62.00 1
0247 2042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 33,623.00 $25.00 77,291.00 $37.91 5
0247 2044 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) CY 167.00 $16.95 1,201.00 $41.61 3
0247 2045 FL BS (CMP IN PLC)(TY B GR 1)(FNAL POS) CY 96.00 $66.00 1
0247 2053 FL BS (CMP IN PLC)(TY D GR 1)(FNAL POS) CY 7,210.00 $43.57 40,394.00 $31.84 3
0247 2054 FL BS (CMP IN PLC)(TY D GR 2)(FNAL POS) CY 189.00 $50.24 189.00 $50.24 2
0247 2056 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS) CY 906.00 $15.40 107,493.00 $32.43 5
0247 2060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 87.00 $75.00 30,727.00 $34.31 4
0247 2076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 60,528.00 $6.48 114,092.00 $6.87 2
0247 2082 FL BS (CMP IN PLC)(TY A GR 2) TON 29.00 $50.00 1
0247 2102 FL BS (RDWY DEL) (TY A GR 2) (IN VEH) CY 50.00 $100.00 1
0247 2136 FL BS (RDWY DEL) (TY D GR 4) TON 828.00 $9.00 828.00 $9.00 1
0247 2209 FL BS (CMP IN PLC)(TY D GR 4)(4") SY 35,773.00 $3.86 1



0260 2011 LIME TRT (EXST MATL) (12") SY 758,471.00 $1.53 758,471.00 $1.53 2

0247 2225 FL BS (RDWY DEL)(TY E GR 4)(FNAL POS) CY 200,502.00 $13.25 220,936.00 $14.15 3
0247 2237 FL BS (CMP IN PLC)(TY A OR B GR 4)(6") SY 37,136.00 $4.79 2
0247 2248 FL BS (CMP IN PL)(TY D GR 4)(8") SY 256,830.00 $8.35 2
0247 2253 FL BS (RDWY DEL)(TY A GR 2)(FNAL POS) CY 5,130.00 $55.00 5,130.00 $55.00 1
0247 2260 FL BS (CMP IN PLC)(TY D)(GR 3)(8") SY 46,394.00 $10.00 46,394.00 $10.00 1
0247 2297 FL BS (CMP IN PLC)(TY E, GR 4)(5") SY 201,070.00 $1.42 1
0247 2322 FL BS (CMP IN PLC)(TY D GR 2)(8") SY 760.00 $17.00 760.00 $17.00 1
0247 2344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 12,242.00 $2.75 2
0247 2350 FL BS (CMP IN PLC) (TY A GR 2) (4") SY 68,565.00 $4.00 1
0247 2366 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 503.00 $87.56 9,489.00 $44.14 5
0247 2373 FL BS(CMP IN PLC)(TY A GR 2)(13") SY 3,732.00 $13.00 1
0247 2392 FL BS(CMP IN PLC)(TY D GR 5)(FNAL POS) CY 16,411.42 $29.50 16,411.42 $29.50 1
0247 2394 FL BS (CMP IN PLC)(TY D GR 2)(12") SY 56,125.00 $15.00 1
0247 2396 FL BS (RDWY DEL)(TY A GR 5)(FNAL POS) CY 1,438.00 $48.84 1
0247 2400 FL BS (RDWY DEL)(TY D GR 4)(FNAL POS) CY 200,502.00 $0.00 200,502.00 $0.00 2
0247 2402 FL BS(CMP IN PLC)(TY D GR 2)(10") SY 21,977.00 $12.20 43,406.00 $11.11 2
0247 2405 FL BS (CMP IN PLC)(TY D GR 2)(7") SY 49,746.00 $8.88 49,746.00 $8.88 1
0247 2406 FL BS (CMP IN PLC)(TY D GR 2)(7.5") SY 88,811.00 $9.22 88,811.00 $9.22 1
0247 2407 FL BS (CMP IN PLC)(TY D GR 2)(4") SY 45,139.00 $4.00 1
0251 2014 REWORK BS MTL (TY D) (8") (ORD COMP) STA 220.39 $75.00 1
0251 2021 REWORK BS MTL (TY A) (6") (ORD COMP) SY 1,388.00 $1.00 1,388.00 $1.00 1
0251 2030 REWORK BS MTL (TY C) (8") (ORD COMP) SY 76,480.00 $4.00 1
0251 2033 REWORK BS MTL (TY D) (6") (ORD COMP) SY 9,800.00 $1.30 1
0251 2034 REWORK BS MTL (TY D) (8") (ORD COMP) SY 4,278.00 $0.65 4,278.00 $0.65 1
0251 2036 REWORK BS MTL (TY D) (8") (DENS CONT) SY 551,184.00 $1.50 581,904.00 $1.53 2
0251 2056 RWRK BS MTL(TY B)(8")(DEN CNT)(ORG POS) CY 47,248.00 $5.95 47,248.00 $5.95 1
0251 2073 REWRKING BS MATL (TY D)(10")(ORD COMP) SY 119,493.00 $0.65 180,071.00 $0.86 2
0251 2080 REWORK BS MTL (TY C)(12")(ORD COMP) SY 115,778.00 $5.00 1
0251 2089 REWORK BS MTL (TY D)(12")(DENS CONT) SY 122,315.00 $1.08 2
0251 2106 REWORK BS MTL (TY B) (12")(ORD COMP) SY 55,817.00 $2.65 1
0251 2108 REWORK BS MTL (TY C)(12")(DC)(ORG POS) CY 10,400.00 $2.57 10,400.00 $2.57 1
0251 2119 REWORK BS MTL (TY C) (4") (ORD COMP) SY 117,340.00 $2.00 1
0251 2144 REWORK BS MTL (TY D) (11") (ORD COMP) SY 47,548.00 $1.00 1
0251 2145 REWORK BS MTL (TY B) (11") (ORD COMP) SY 52,420.00 $2.18 52,420.00 $2.18 1
0251 2158 RWRK BS MTL(TY B)(12")(DC)(ORG POS) CY 23,755.00 $2.57 23,755.00 $2.57 1
0251 2180 RWRK BS MATL (TY D)(16")(DENS CONT) SY 33,152.00 $0.70 1
0251 2245 REWORK BS MTL (TY C)(8")(STKPL) SY 18,133.00 $1.50 1
0251 2267 REWRK BS MTL(TY C)(7"TO 15")(STKPL) SY 11,410.00 $5.00 1
0251 2274 REWORK BS MTL(TY C)(6"-12")(STKPL)(OC) SY 57,332.00 $3.81 1
0251 2275 REWORK BS MTL(TY C)(8"-20")(STKPL)(OC) SY 63,099.00 $2.50 1
0251 2310 REWORKING BS MTL (TY D) (14")(ORD COMP) SY 51,847.00 $1.50 1
0251 2312 REWORK BS MTL(TY B)(15")(DC)(ORG POS) CY 52,981.00 $2.78 52,981.00 $2.78 2
0251 2318 REWORK BS MTL(TYB)(13.5")(DC)(ORG POS) CYC 70,178.00 $2.87 70,178.00 $2.87 1
0251 2319 REWORK BS MTL(TYC)(13.5")(DC)(ORG POS) CYC 4,363.00 $2.57 4,363.00 $2.57 1
0260 2002 LIME (HYDRATED LIME (SLURRY)) TON 928.00 $152.96 3,412.00 $149.35 4
0260 2003 LIME (COMMERCIAL LIME SLURRY) TON 90.00 $140.00 1
0260 2004 LIME (QUICKLIME (DRY)) TON 1,031.00 $148.82 6,245.00 $138.54 3
0260 2006 LIME TRT (EXST MATL) (6") SY 155,128.00 $1.77 455,848.00 $2.03 6
0260 2008 LIME TRT(MIX EXST MATL & NEW BASE)(6") SY 219,097.00 $1.05 1



0305 2018 SALV,HAUL & STKPL RCL APH PV (2") SY 57,906.14 $1.15 57,906.14 $1.15 1

0260 2012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 1,027.00 $150.00 3,221.00 $140.80 2
0260 2016 LIME (HYD, COM, OR QK(SLURRY)) TON 35,987.00 $101.67 70,599.00 $118.23 8
0260 2024 LIME TRT (EXIST MATL)(9") SY 90,341.00 $2.30 1
0260 2027 LIME TRT (EXST MATL)(8") SY 1,145,691.00 $1.35 2
0260 2028 LIME TRT (EXST MATL)(8") SY 137,985.00 $1.25 1
0260 2038 LIME TRT (EXIST MATL)(11") SY 2,669.00 $5.50 2,669.00 $5.50 1
0260 2044 LIME TRT(MIX EXST MATL & NEW BASE)(18") SY 438,055.00 $1.19 438,055.00 $1.19 1
0260 2058 LIME TRT(MIX EXST MATL & NEW BASE)(11") SY 6,398.00 $2.55 361,799.00 $1.44 2
0260 2071 LIME TRT(MIX EXST MATL & NEW BASE)(22") SY 296,943.00 $1.81 296,943.00 $1.81 1
0260 2073 LIME TRT (SUBGRADE)(8") SY 31,208.00 $1.48 31,208.00 $1.48 1
0265 2006 FLY ASH (CLASS CS) TON 1,548.00 $54.17 3
0265 2011 FA TREAT FOR BASE CRS (EXST BASE) (6") SY 35,464.00 $1.25 1
0265 2013 FA TREAT FOR BASE CRS (NEW BASE) (6") SY 35,464.00 $1.62 1
0265 2018 FLY ASH (CLASS CS) TON 3,275.00 $55.00 3,275.00 $55.00 1
0265 2021 FA TRT FOR BS CRS(NEW & EXST BASE)(8") SY 133,790.00 $1.75 133,790.00 $1.75 1
0265 2035 FA TRT FOR BS CRS (EXIST BASE)(10") SY 4,712.00 $4.30 1
0265 2036 FA TRT FOR BS CRS(EXST BASE)(9") SY 7,193.00 $3.00 1
0265 2043 FA TREAT SUBGRADE (9") SY 20,824.00 $3.00 1
0275 2001 CEMENT TON 19,208.36 $40.03 31,483.71 $61.74 22
0275 2002 CEMENT TREAT (EXIST MATL) (6") SY 73,456.00 $1.44 73,456.00 $1.44 2
0275 2005 CEMENT TREAT (EXIST MATL)(12") SY 18,480.00 $2.25 1
0275 2006 CEMENT TREAT (EXIST MATL) (10") SY 14,504.00 $0.81 75,082.00 $1.37 2
0275 2009 CEMENT TREAT (NEW BASE) (8") SY 56,685.00 $1.62 2
0275 2010 CEMENT TREAT (SUBGRADE) (8") SY 116,511.00 $0.85 116,511.00 $0.85 1
0275 2011 CEMENT TREAT(EXIST MATL)(8") SY 2,197.00 $0.81 198,267.00 $1.39 5
0275 2012 CEMENT TRT (MX EXST MTL & NW BS)(10") SY 125,987.00 $0.81 334,357.00 $1.00 2
0275 2014 CEMENT TREAT (MX EXST MTL & NW BS)(8") SY 2,081.00 $0.81 2,081.00 $0.81 1
0275 2018 CEMENT TREAT (NEW BASE)(36") SY 377.00 $12.00 1
0275 2019 CEMENT TREAT (SUBGRADE)(6") SY 56,166.00 $1.61 2
0275 2031 CEMENT TREAT (NEW BASE) (10") SY 5,177.00 $1.48 1
0275 2033 CEMENT TREAT (MX EXST MATL & NW BS)(7") SY 98,137.00 $1.90 98,137.00 $1.90 1
0275 2035 CEMENT TREAT (NEW BASE)(12") SY 9,788.00 $0.00 1
0275 2039 CEMENT TREAT (EXIST MATL)(DC)(10") SY 4,712.00 $0.00 1
0275 2065 CEM TRT(MX EXST MTL & NEW BS)(14") SY 94,308.00 $1.00 1
0275 2072 CEM TRT (MX EXT MTL/NW BS)(DC)(10"-16") SY 33,152.00 $2.20 1
0275 2082 CEMENT TREAT (MX EXST MTL & NW BS)(22") SY 296,943.00 $0.00 296,943.00 $0.00 1
0275 2085 CEM TRT (MX EXST MTL & NEW BS)(18") SY 438,055.00 $0.00 438,055.00 $0.00 1
0276 2094 CM TRT(PT MX)(CL N)(TY A)(GR 2)(FN POS) CY 70.00 $55.00 1
0276 2112 CM TRT(PT MX)(CL N)(TY E)(GR 4)(FN POS) CY 112,328.00 $22.00 1
0276 2240 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(10") SY 3,287.00 $12.00 1
0276 2280 CEM TRT (PLNT MX)(CL N)(TY D)(GR 4)(8") SY 10,899.00 $13.18 10,899.00 $13.18 1
0292 2007 ASPHALT STAB BASE (GR 2)(PG 64) TON 17,367.46 $56.00 18,018.46 $56.53 2
0305 2002 SALV, HAUL & STKPL RCL APH PV (0 TO 2") SY 80,568.00 $1.21 80,568.00 $1.21 2
0305 2004 SALV, HAUL & STKPL RCL APH PV (4 TO 6") SY 213,205.00 $0.76 360,054.00 $1.22 2
0305 2006 SLV, HAUL & STKPL RCL APH PV (8 TO 10") SY 45,163.00 $1.30 1
0305 2008 SALV, HAUL & STKPL RCL APH PV (0"TO 4") SY 66,942.20 $1.20 2
0305 2011 SALV, HAUL & STKPL RCL APH PV (0 TO 6") SY 505,933.00 $1.56 505,933.00 $1.56 2
0305 2014 SALV,HAUL& STKPL RCL APH PV(VAR DEPTH) SY 593,280.00 $1.50 1
0305 2015 SALV, HAUL & STKPL RCL APH PV (1 1/2") SY 19,003.00 $1.20 19,003.00 $1.20 1



0316 2366 ASPH (AC-15P OR CRS-2P) GAL 7,260.00 $3.45 27,931.00 $3.45 3

0305 2019 SALV,HAUL&STKPL RCL APH PV(0 TO 1 1/2") SY 6,339.00 $1.20 6,673.00 $1.54 2
0305 2022 SALV, HAUL & STKPL RCL APH PV (4") SY 5,978.00 $0.50 1
0305 2031 SLV, HAUL & STKPL RCL APH PV (13") SY 31,585.90 $2.00 31,585.90 $2.00 1
0305 2035 SALV, HAUL & STKPL RCL APH PV (2"-6") SY 99,920.00 $2.00 99,920.00 $2.00 1
0305 2036 SALV, HAUL & STKPL RCL APH PV (14") SY 9,291.00 $5.44 1
0305 2045 SALV, HAUL, & STKPL RCL APH PAV (8") SY 23,493.00 $1.87 1
0305 2055 SALV, HAUL & STKPL RCL APH PAV (4"-14") SY 12,889.00 $3.35 1
0305 2056 SALV, HAUL & STKPL RCL APH PAV (2"-13") SY 5,858.00 $2.79 1
0310 2001 PRIME COAT (MC-30) GAL 183,415.00 $4.20 257,968.68 $4.04 16
0310 2002 PRIME COAT (AE-P) GAL 22,404.00 $2.51 30,161.00 $2.71 3
0310 2005 PRIME COAT (MC-30 OR AE-P) GAL 9,474.60 $3.09 129,329.60 $3.49 11
0310 2009 PRIME COAT & BLOTTER (AE-P) GAL 28,954.00 $4.21 41,069.00 $4.02 2
0310 2016 PRIME COAT (RC-250) GAL 11,259.00 $3.58 3
0310 2017 PRIME COAT (MS-2) GAL 1,249.00 $4.50 1,249.00 $4.50 1
0310 2019 PRIME COAT (MC-30 OR SS-1) GAL 28,326.00 $3.50 3
0310 2020 PRIME COAT (SS-1) GAL 85,240.00 $0.10 85,240.00 $0.10 1
0310 2022 PRIME COAT (MS-2 OR SS-1) GAL 521.00 $0.01 521.00 $0.01 1
0310 2024 PRIME COAT (CSS-1H) GAL 54,282.00 $0.46 54,282.00 $0.46 2
0314 2009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 12,110.00 $3.32 89,629.00 $2.80 5
0314 2010 EMULS ASPH (EROSN CONT)(SS-1) GAL 2,648.00 $3.00 25,244.00 $3.00 3
0314 2013 EMULS ASPH (EROSN CONT)(CSS-1H) GAL 11,751.00 $2.30 2
0314 2018 EMULS ASPH (PRIME)(AE-P) GAL 4,600.00 $4.25 1
0314 2027 EMULS ASPH (BS TRT)(AE-P) GAL 40,137.00 $3.20 40,137.00 $3.20 1
0314 2030 EMULS ASPH TREAT (PRIME COAT) (CSS-1H) GAL 90.00 $7.00 1
0315 2001 FOG SEAL (SS-1) GAL 2,013.00 $3.93 2,013.00 $3.93 2
0315 2004 FOG SEAL (CSS-1H) GAL 60,000.00 $2.95 1
0315 2005 FOG SEAL (SS-1 OR CSS-1) GAL 29,145.00 $2.60 50,182.00 $2.40 2
0316 2005 ASPH (AC-15P) GAL 448.00 $4.62 34,560.00 $3.02 3
0316 2006 ASPH (AC-20-5TR) GAL 27,445.00 $3.50 250,190.00 $1.52 6
0316 2007 ASPH (HFRS-2) GAL 10,849.00 $3.19 1
0316 2010 ASPH (CRS-2) GAL 2,183.00 $4.40 31,976.00 $3.10 2
0316 2011 ASPH (CRS-2P) GAL 43,847.00 $3.37 2
0316 2015 ASPH (RC-250) GAL 7,326.00 $4.40 45,307.00 $3.57 4
0316 2023 ASPH (HFRS-2P OR CRS-2P) GAL 4,687.00 $4.88 2
0316 2074 AGGR(TY-B GR-3 SAC-A) CY 1,879.00 $57.96 1
0316 2125 AGGR(TY-PB GR-4 SAC-A) CY 956.00 $77.64 1
0316 2141 AGGR(TY-PD GR-4 SAC-A) CY 159.00 $75.44 1
0316 2172 AGGR(TY-B GR-3 SAC-B) CY 1,656.50 $59.46 2
0316 2190 AGGR(TY-D GR-4 SAC-B) CY 2,531.00 $29.00 1
0316 2192 AGGR(TY-D GR-5 SAC-B) CY 4,132.06 $10.88 3
0316 2199 AGGR(TY-E GR-4 SAC-B) CY 402.00 $28.09 1
0316 2207 AGGR(TY-L GR-4 SAC-B) CY 1,439.00 $0.01 1
0316 2220 AGGR(TY-PB GR-3S SAC-B) CY 2,099.00 $85.00 3,626.00 $87.11 3
0316 2221 AGGR(TY-PB GR-3 SAC-B) CY 9,449.00 $52.22 9,918.00 $52.68 5
0316 2223 AGGR(TY-PB GR-4 SAC-B) CY 1,709.00 $70.45 24,610.05 $60.26 15
0316 2225 AGGR(TY-PB GR-5 SAC-B) CY 1.00 $71.25 1
0316 2239 AGGR(TY-PD GR-4 SAC-B) CY 185.00 $112.00 1
0316 2244 AGGR(TY-PE GR-3S SAC-B) CY 3,068.00 $55.00 1
0316 2363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 715.00 $81.51 1,215.00 $80.07 3



0316 2715 ASPH (TIER II) (EMUL) GAL 100,535.00 $3.18 1

0316 2378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 39.00 $385.00 2,417.00 $97.95 3
0316 2398 AGGR(TY-PE, TY-PL, TY-E, OR TY-L GR-4) CY 308.00 $67.00 1
0316 2399 ASPH (AC-20-5TR OR AC-12-5TR) GAL 850.00 $9.66 850.00 $9.66 2
0316 2402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 1,110.00 $4.68 56,107.00 $2.83 4
0316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 104,671.00 $3.35 174,278.00 $3.30 7
0316 2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) CY 217.00 $90.00 1,314.00 $60.76 3
0316 2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 5,935.00 $76.45 2
0316 2416 AGGR (TY-D GR-4) CY 660.17 $45.00 660.17 $45.00 1
0316 2422 ASPH (AC-15P, CRS-2P OR CRS-1P) GAL 296.00 $10.00 1
0316 2427 AGGR (TY-E GR-5 OR TY-L GR-5) CY 143.00 $85.00 1
0316 2431 AGGR(TY-E OR TY-L GR-4) CY 2.00 $97.90 2.00 $97.90 1
0316 2442 AGGR(TY PB GR 4 OR TY PB GR 4 MOD)SAC-A CY 447.00 $125.00 1
0316 2492 ASPH (AC-20XP OR AC-20-5TR) GAL 78,276.00 $3.10 85,654.00 $3.09 3
0316 2513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 1,501.00 $65.00 1,775.00 $71.17 2
0316 2516 ASPH(CRS-1P OR AC-15P) GAL 124,053.00 $3.45 1
0316 2528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 763.00 $80.00 763.00 $80.00 1
0316 2532 ASPH(AC-20-5TR OR AC-20XP) GAL 41,286.00 $3.26 1
0316 2539 ASPHALT (AC-5 OR CRS-1P) GAL 18,829.00 $2.76 2
0316 2542 ASPH(AC-15P OR AC-20-5TR OR AC-20XP) GAL 34,275.00 $3.50 3
0316 2547 AGGR (TY-PB GR-3) CY 1,600.00 $59.37 2
0316 2566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 56,006.00 $3.76 283,691.00 $3.31 9
0316 2567 ASPH(AC-15P OR20-5TR OR20XP OR10-2TR) GAL 32,675.00 $3.00 93,659.00 $3.00 2
0316 2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY 283.00 $77.00 1,565.00 $67.38 5
0316 2574 AGGR (TY-A OR B GR-3) CY 598.00 $59.16 2
0316 2576 ASPH (AC-10-2TR OR AC-15P) GAL 2,007.00 $3.83 1
0316 2582 AGGR (TY-PB GR-4) CY 1,268.00 $110.00 4,379.00 $77.78 5
0316 2587 AGGR (TY-D GR-3) CY 3.00 $85.50 1
0316 2590 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B CY 1,205.00 $160.00 2,834.00 $109.87 3
0316 2602 AGGR (TY-PB GR-3 OR TY-PL GR-3)(SAC-B) CY 14,239.00 $56.28 2
0316 2603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 5,625.00 $59.69 2
0316 2605 AGGR (TY-PD OR TY-PL GR-3 SAC-A) CY 1,077.00 $76.00 1
0316 2609 AGGR (TY-PE GR-3S OR TY-PE GR-3) SAC-B CY 36.00 $143.00 564.00 $85.27 3
0316 2612 ASPH (AC-10-2TR OR AC-10-XP) GAL 4,996.00 $3.85 1
0316 2616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 1,698.00 $4.60 1,698.00 $4.60 1
0316 2638 AGGR (TY-PD OR TY-PL GR-4 SAC-A) CY 2,127.00 $90.00 1
0316 2639 AGGR (TY-PE GR-3) CY 22.00 $212.45 22.00 $212.45 3
0316 2640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 173,742.00 $3.21 1
0316 2645 AGGR (TY-PE GR-4) CY 15.00 $173.87 521.00 $74.81 4
0316 2653 AGGR(TY-B GR-4 OR TY-L GR-4) CY 310.00 $87.00 1
0316 2669 ASPH (CRS-1P, CRS-2P, OR CRS-2H) GAL 88,345.00 $3.35 1
0316 2671 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR) GAL 56,727.00 $3.30 210,704.00 $3.15 4
0316 2676 ASPH (AC-10 OR CRS-1P) GAL 53,709.00 $2.65 53,709.00 $2.65 1
0316 2695 ASPH (CRS-2 OR HFRS-2) GAL 101,727.00 $3.00 1
0316 2705 ASPH (TIER I) GAL 547,541.00 $2.92 1,402,068.20 $2.58 10
0316 2706 ASPH (TIER II) GAL 217,665.00 $3.25 1,957,324.56 $2.84 17
0316 2707 ASPH (TIER III) GAL 366,451.22 $2.48 1,936,938.18 $2.51 18
0316 2708 AGGR (GR 3) CY 1,524.00 $60.00 1,524.00 $60.00 1
0316 2709 AGGR (GR 4) CY 2,352.00 $76.80 11,592.00 $73.69 7
0316 2714 ASPH (AC-10-2TR,AC-15P OR AC-20-5TR) GAL 109,145.00 $5.00 1



0341 2123 D-GR HMA(QCQA) TY-D SAC-A PG70-28 TON 9,784.00 $84.00 1

0316 2717 AGGR (TIER I) CY 875.00 $83.29 4,067.00 $64.57 2
0316 2718 AGGR (TIER II) CY 1,892.00 $67.46 19,987.00 $53.44 6
0316 2719 AGGR (TIER III) CY 3,665.00 $44.63 21,215.30 $35.62 9
0316 2721 LOAD, HAUL & DISTRB AGGR (GR 4) CY 4,849.50 $25.74 2
0316 2722 AGGR (GR 4P) CY 7,079.00 $45.73 7,517.00 $45.89 3
0318 2064 AGGR(TY-PB GR-3 SAC-A) CY 11,640.00 $54.00 1
0318 2065 AGGR(TY-PB GR-4S SAC-A) CY 1,989.00 $71.00 1
0318 2068 AGGR(TY-PB GR-5 SAC-A) CY 30.00 $175.00 1
0318 2080 AGGR(TY-PD GR-3 SAC-A) CY 3,254.00 $41.21 2
0318 2133 AGGR(TY-D GR-5 SAC-B) CY 3,309.00 $25.00 1
0318 2309 A-R BINDER (TYPE II) GAL 141,107.00 $3.25 1
0318 2409 A-R BINDER (TYPE II) GAL 863,122.00 $2.50 4
0330 2003 LRA PAV TY-I GR-B TON 2.00 $500.00 1
0330 2011 LRA PAV TY-II GR-CS SAC-A TON 8,986.00 $66.50 1
0334 2044 HMCL ACP TY-B CMS-2 TON 600.00 $187.00 1
0334 2080 HMCL ACP TY-D AC-1.5 TON 1,500.00 $187.00 1
0340 2004 D-GR HMA(METH) TY-A PG64-22 TON 2,860.00 $74.16 3
0340 2011 D-GR HMA(METH) TY-B PG64-22 TON 15,789.00 $65.75 192,039.00 $56.31 17
0340 2014 D-GR HMA(METH) TY-B PG70-22 TON 9,137.00 $64.94 2
0340 2032 D-GR HMA(METH) TY-C SAC-B PG64-22 TON 924.00 $85.00 23,810.00 $71.58 5
0340 2034 D-GR HMA(METH) TY-C PG64-22 TON 10,039.00 $60.00 14,919.00 $66.87 4
0340 2048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 10,311.00 $71.95 6
0340 2050 D-GR HMA(METH) TY-C PG70-22 TON 221.00 $65.00 35,510.00 $90.61 6
0340 2103 D-GR HMA(METH) TY-D SAC-A PG64-22 TON 9,551.00 $83.44 3
0340 2104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 17,348.00 $68.90 5
0340 2105 D-GR HMA(METH) TY-D SAC-C PG64-22 TON 551.00 $105.00 4,818.00 $79.76 2
0340 2106 D-GR HMA(METH) TY-D PG64-22 TON 418.00 $95.00 11,680.00 $52.11 5
0340 2119 D-GR HMA(METH) TY-D SAC-A PG70-22 TON 1,626.00 $97.09 2,145.00 $96.76 6
0340 2120 D-GR HMA(METH) TY-D SAC-B PG70-22 TON 578.00 $95.00 1,078.00 $127.47 2
0340 2122 D-GR HMA(METH) TY-D PG70-22 TON 114.00 $84.42 1
0340 2135 D-GR HMA(METH) TY-D SAC-A PG76-22 TON 872.00 $79.00 1
0340 2178 D-GR HMA(METH) TY-F PG64-22 TON 688.00 $65.00 1
0340 2231 D-GR HMA(METH)TY-C SAC-B PG70-22S TON 191.00 $76.70 1
0340 2245 D-GR HMA(METH)TY-C OR D PG64-22(LVL-UP) TON 544.00 $48.15 1
0341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 56,284.00 $47.77 173,694.80 $46.83 8
0341 2014 D-GR HMA(QCQA) TY-B PG70-22 TON 24,795.00 $57.48 4
0341 2031 D-GR HMA(QCQA) TY-C SAC-A PG64-22 TON 57,305.00 $32.98 57,305.00 $32.98 2
0341 2032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 20,903.00 $40.00 23,079.00 $41.41 2
0341 2034 D-GR HMA(QCQA) TY-C PG64-22 TON 46,881.00 $32.09 46,881.00 $32.09 4
0341 2047 D-GR HMA(QCQA) TY-C SAC-A PG70-22 TON 13,710.00 $52.00 22,925.00 $60.20 4
0341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 22,686.60 $63.08 108,483.87 $55.73 11
0341 2050 D-GR HMA(QCQA) TY-C PG70-22 TON 117,453.00 $51.17 148,049.00 $52.64 5
0341 2064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 22,782.00 $72.39 42,237.40 $70.56 5
0341 2103 D-GR HMA(QCQA) TY-D SAC-A PG64-22 TON 3,704.00 $86.00 1
0341 2104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 12,791.00 $65.00 53,728.00 $64.81 5
0341 2106 D-GR HMA(QCQA) TY-D PG64-22 TON 32,108.00 $50.09 73,170.00 $53.01 5
0341 2119 D-GR HMA(QCQA) TY-D SAC-A PG70-22 TON 38,455.72 $63.18 39,427.72 $63.18 6
0341 2120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 16,195.00 $60.96 210,441.00 $59.81 16
0341 2122 D-GR HMA(QCQA) TY-D PG70-22 TON 8,622.00 $55.00 1



0354 2043 PLANE ASPH CONC PAV (1") SY 257,096.00 $0.51 2

0341 2126 D-GR HMA(QCQA) TY-D PG70-28 TON 68,547.00 $60.03 2
0341 2135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON 84,858.00 $61.37 122,437.22 $60.11 4
0341 2136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 39,375.28 $64.33 6
0341 2243 D-GR HMA(QCQA) TY-B SAC-B PG76-22 TON 32,000.00 $68.60 1
0341 2244 D-GR HMA(QCQA)TY-B SAC-A PG76-22 TON 71,783.00 $52.40 71,783.00 $52.40 1
0341 2252 D-GR HMA(QCQA) TY-D PG64-22(LEVEL-UP) TON 8,925.00 $50.00 1
0341 2254 D-GR HMA(QCQA) TY-D PG 70-22 (LEVEL-UP) TON 7,253.72 $57.16 2
0341 2260 D-GR HMA(QCQA) TY-B SAC-B PG64-22 TON 2,450.00 $67.41 5,733.00 $59.89 2
0342 2002 PFC (ASPHALT) PG76-22 TON 480.19 $96.00 4,003.19 $215.76 7
0342 2006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 8,119.82 $102.43 57,963.82 $41.06 7
0342 2008 PFC (AGGREGATE)(PG76 MIX) SAC-B TON 1,998.00 $99.96 1
0342 2012 PFC (ASPHALT) PG 76-22 TR TON 209.00 $112.00 209.00 $112.00 1
0344 2048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 7,613.00 $110.00 1
0344 2290 PRF-DSGN-MX CMHB-F SAC-A PG70-22 TON 20,994.50 $78.84 4
0344 2291 PRF-DSGN-MX CMHB-F SAC-B PG70-22 TON 109,174.00 $0.00 2
0344 2306 PRF-DSGN-MX CMHB-F SAC-A PG76-22 TON 18,032.00 $75.00 1
0346 2002 STONE-MTRX-ASPH SMA-C SAC-A PG76-22 TON 4,718.00 $91.00 39,685.00 $81.31 2
0346 2014 STONE-MTRX-ASPH SMA-D SAC-A PG76-22 TON 2,360.00 $143.85 2
0346 2052 STONE-MTRX-ASPH SMA-D SAC-B PG 70-22 TON 109,174.00 $0.00 2
0350 2001 MICROSURFACING TON 4,099.90 $185.63 15,047.90 $170.18 5
0351 2001 FLEXIBLE PAVEMENT STRUCTURE REPAIR(5") SY 2,000.00 $25.00 21,374.00 $22.10 4
0351 2002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 13,300.00 $25.62 50,491.00 $28.37 15
0351 2004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 6,830.00 $36.76 70,471.86 $31.38 12
0351 2005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 2,500.00 $43.00 4,933.34 $42.67 3
0351 2006 FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") SY 38,796.45 $45.08 14
0351 2008 FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") SY 7,300.00 $43.26 40,109.00 $42.83 8
0351 2010 FLEXIBLE PAVEMENT STRUCTURE REPAIR(16") SY 15,000.00 $58.90 15,000.00 $58.90 1
0351 2012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 5,651.00 $13.22 80,361.00 $9.42 7
0351 2013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 500.00 $29.00 4,500.00 $31.00 2
0351 2018 FLEXIBLE PAVEMENT STRUCTURE REPAIR(17") SY 748.00 $23.00 748.00 $23.00 1
0351 2026 FLEX PAVEMENT STRUCTURE REPAIR (5"-10") SY 1,149.00 $44.00 1
0351 2031 FLEXIBLE PAVEMENT STRUCTURE REPAIR TON 6,820.00 $124.00 1
0351 2032 EMERGENCY MOBILIZATION EA 8.00 $2,950.00 2
0351 2034 FLEX PAVEMT STRUCTURE REPAIR(VAR CY 1,000.00 $270.00 1
0354 2001 PLAN & TEXT ASPH CONC PAV(0" TO 1") SY 72,823.00 $1.43 2
0354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 44,280.00 $1.28 549,778.26 $0.79 7
0354 2004 PLAN & TEXT ASPH CONC PAV(0" TO 4") SY 164.72 $6.00 1
0354 2005 PLAN & TEXT ASPH CONC PAV(2" TO 4") SY 294.00 $0.94 294.00 $0.94 1
0354 2006 PLAN & TEXT ASPH CONC PAV(4" TO 6") SY 32,179.00 $1.20 1
0354 2016 PLAN & TEXT CONC PAV(0" TO 1-1/2") SY 99,332.00 $1.40 1
0354 2020 PLANE ASPH CONC PAV(0" TO 1") SY 35,449.00 $1.85 4
0354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 503.00 $7.00 128,282.00 $1.41 11
0354 2022 PLANE ASPH CONC PAV(0" TO 3") SY 63,934.00 $1.70 4
0354 2023 PLANE ASPH CONC PAV(0" TO 4") SY 160,315.48 $2.13 4
0354 2024 PLANE ASPH CONC PAV(2" TO 4") SY 383.00 $25.00 250,903.00 $1.72 2
0354 2026 PLANE ASPH CONC PAV(6" TO 8") SY 89,817.00 $2.10 89,817.00 $2.10 1
0354 2037 PLANE CONC PAV(0" TO 2") SY 9,599.00 $1.00 1
0354 2041 PLANE ASPH CONC PAV (1.5") SY 3,572.00 $2.59 274,995.00 $1.00 9
0354 2042 PLANE ASPH CONC PAV (8") SY 7,193.00 $8.00 1



0361 2008 FULL-DEPTH REPAIR CRCP (15") SY 50.00 $200.00 1
0361 2007 FULL-DEPTH REPAIR CRCP (14") SY 1,700.00 $170.76 2

0354 2044 PLANE ASPH CONC PAV (7") SY 2,294.00 $3.00 2,294.00 $3.00 1
0354 2045 PLANE ASPH CONC PAV (2") SY 184,821.00 $1.01 659,124.00 $1.05 12
0354 2048 PLANE ASPH CONC PAV (3") SY 5,333.00 $1.65 5,333.00 $1.65 1
0354 2049 PLANE ASPH CONC PAV (6") SY 733.00 $2.45 733.00 $2.45 1
0354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 9,553.00 $2.34 240,043.00 $1.06 11
0354 2057 PLANE ASPH CONC PAV (4") SY 17,685.00 $2.24 18,502.00 $2.36 2
0354 2062 PLANE ASPH CONC PAV (0" TO 1 1/4") SY 1,112.00 $5.25 1
0354 2064 PLANE ASPH CONC PAV (2 1/2") SY 38,646.00 $1.02 1
0354 2066 PLANE ASPH CONC PAV (0" TO 7") SY 36,706.00 $1.35 1
0354 2068 PLANE ASPH CONC PAV (2"-3") SY 2,667.00 $1.65 2,667.00 $1.65 1
0354 2081 PLAN ASPH CONC PAV (3 1/4" - 4") SY 22,578.00 $4.25 1
0354 2088 PLANE ASPH CONC PAV (0" TO 5") SY 50,343.00 $2.25 2
0354 2090 PLANE ASPH CONC PAV (3/4") SY 165,449.00 $2.00 165,449.00 $2.00 1
0354 2098 PLAN ASPH CONC PAV(4" TO 12") SY 48,781.00 $3.00 1
0354 2100 PLANE ASPH CONC PAV (5") SY 62,165.00 $1.00 1
0354 2105 PLANE ASPH CONC PAV (2"-3 1/2") SY 22,933.00 $1.33 1
0354 2107 PLANE ASPH CONC PAV (3" TO 4") SY 94,116.00 $1.35 1
0354 2110 PLANE ASPH CONC PAV (2" TO 6") SY 57,332.00 $1.29 1
0354 2112 PLANE ASPH CONC PAV (4" TO 5") SY 23,850.00 $1.80 1
0354 2119 PLAN & TEXT ASPH CONC PAV (1.5") SY 441.00 $0.78 441.00 $0.78 1
0354 2123 PLANE ASPH CONC PAV (6"TO 10") SY 63,099.00 $1.25 1
0354 2128 PLANE ASPH CONC PAV (2.5" TO 4") SY 10,770.00 $1.02 1
0354 2138 PLANE ASPH CONC PAV (11") SY 294.00 $5.00 294.00 $5.00 1
0354 2146 PLANE ASPH CONC PAV (1.5'-2") SY 6,005.00 $1.40 6,005.00 $1.40 1
0356 2002 ASPH BINDER(AC-10) GAL 4,552.00 $2.85 4,552.00 $2.85 1
0356 2017 FABRIC SY 18,257.20 $0.96 18,462.20 $1.72 3
0356 2021 PAV JT UNDERSEAL (24") LF 3,773.00 $24.13 5,485.00 $19.65 4
0360 2001 CONC PVMT (CONT REINF-CRCP)(8") SY 11,203.00 $35.00 24,860.00 $33.60 2
0360 2003 CONC PVMT (CONT REINF-CRCP)(10") SY 274,855.00 $38.28 4
0360 2004 CONC PVMT (CONT REINF-CRCP)(11") SY 689,367.00 $37.60 689,367.00 $37.60 2
0360 2005 CONC PVMT (CONT REINF-CRCP)(12") SY 6,812.00 $45.00 6,812.00 $45.00 1
0360 2006 CONC PVMT (CONT REINF-CRCP)(13") SY 911,419.00 $37.97 2
0360 2009 CONC PVMT (JOINTED-CPCD)(8") SY 569.00 $95.23 1
0360 2010 CONC PVMT (JOINTED-CPCD)(9") SY 15,716.00 $33.37 1
0360 2011 CONC PVMT (JOINTED-CPCD)(10") SY 4,742.00 $44.51 2
0360 2017 CURB (TYPE I) LF 5,950.00 $5.45 1
0360 2018 CURB (TYPE II) LF 216.00 $13.50 71,033.00 $2.30 3
0360 2060 CONC PAV (JT REINF) VAR DEPTH (6"-13") SY 662.00 $42.00 662.00 $42.00 1
0360 2065 CONC PVMT (CONT REINF - CRCP)(7") SY 30,531.00 $35.00 30,531.00 $35.00 1
0360 2072 CONC PVMT(CONT REINF-CRCP)(7.5") SY 83,160.00 $0.00 223,890.00 $16.97 2
0360 2074 CONC PVMT (JOINTED-CPCD)(10")(CL HES) SY 1,282.00 $55.00 1
0360 2076 CONC PVMT (CONT REINF-CRCP)(HES)(7.5") SY 21,696.00 $37.00 1
0361 2001 FULL-DEPTH REPAIR CRCP (8") SY 7,969.27 $166.49 6
0361 2002 FULL-DEPTH REPAIR CRCP (9") SY 6,532.32 $155.65 2
0361 2003 FULL-DEPTH REPAIR CRCP (10") SY 10,345.68 $184.74 6
0361 2004 FULL-DEPTH REPAIR CRCP (11") SY 550.00 $235.00 1
0361 2005 FULL-DEPTH REPAIR CRCP (12") SY 1,028.09 $173.33 2
0361 2006 FULL-DEPTH REPAIR CRCP (13") SY 2,898.71 $252.11 5



0416 2011 DRILL SHAFT (78 IN) LF 104.00 $500.00 104.00 $500.00 1
0416 2008 DRILL SHAFT (60 IN) LF 350.00 $300.00 350.00 $300.00 1

0361 2009 FULL-DEPTH REPAIR CPCD (8") SY 770.14 $156.00 4
0361 2010 FULL-DEPTH REPAIR CPCD (9") SY 4,724.29 $165.19 5
0361 2011 FULL-DEPTH REPAIR CPCD (10") SY 1,529.33 $181.77 4
0361 2012 FULL-DEPTH REPAIR CPCD (11") SY 820.00 $190.00 1
0361 2013 FULL-DEPTH REPAIR CPCD (12") SY 15,997.00 $108.02 2
0361 2014 FULL-DEPTH REPAIR CPCD (13") SY 245.00 $206.63 3
0361 2018 FULL-DEPTH REPAIR CPJR (7") SY 144.00 $162.00 1
0361 2019 FULL-DEPTH REPAIR CPJR (8") SY 261.00 $191.20 2
0361 2020 FULL-DEPTH REPAIR CPJR (9") SY 2,251.00 $163.29 3
0361 2021 FULL-DEPTH REPAIR CPJR (10") SY 2,357.00 $194.04 4
0361 2022 FULL-DEPTH REPAIR CPJR (11") SY 139.00 $229.49 2
0361 2023 FULL-DEPTH REPAIR CPJR (12") SY 1,569.00 $141.97 4
0361 2024 FULL-DEPTH REPAIR CRCP (7") SY 724.00 $159.00 1
0361 2025 FULL-DEPTH REPAIR CPJR (13") SY 75.00 $320.00 1
0361 2028 FULL-DEPTH REPAIR CRCP (6") SY 598.57 $162.09 2
0361 2034 FULL-DEPTH REPAIR CRCP (8"-14") SY 600.00 $245.00 1
0361 2037 FULL-DTH REP (BR APPROACH SLAB)(9"-13") SY 956.00 $180.00 1
0361 2043 FULL-DEPTH REPAIR CRCP (10") HES SY 500.00 $210.00 2,000.00 $180.00 2
0361 2048 FULL DEPTH REPAIR JRCP (9"-13") SY 2,920.00 $140.00 1
0361 2053 FULL DEPTH REPAIR (CRCP)(VAR DEPTH) CY 20.00 $325.00 1
0368 2002 ANCHOR LUGS PAVEMENT TERMINALS LF 5,730.00 $70.00 5,876.00 $69.72 2
0368 2006 TERMINAL ANCHOR JOINT (TY I) LF 839.00 $230.00 1
0368 2007 TERMINAL ANCHOR JOINT (TY II) LF 1,279.00 $285.00 1
0400 2001 STRUCT EXCAV CY 107,279.00 $1.06 107,955.00 $1.06 4
0400 2003 STRUCT EXCAV (PIPE) CY 5,670.20 $4.00 7,062.20 $4.49 3
0400 2004 STRUCT EXCAV (BRIDGE) CY 6,737.50 $6.00 6,737.50 $6.00 1
0400 2005 CEM STABIL BKFL CY 38,011.86 $58.66 42,920.36 $58.55 32
0400 2006 CUT & RESTORING PAV SY 13,138.41 $54.25 14,382.41 $56.08 15
0400 2007 STRUCT EXCAV (SPECIAL) CY 600.00 $32.72 600.00 $32.72 2
0400 2008 CUT & RESTORING PAV (ASPH) SY 1,783.00 $28.42 3,578.25 $35.80 5
0400 2009 CUT & RESTORING PAV (CONC) SY 267.00 $66.73 1
0400 2016 CEMENT STAB BACKFILL (INLET OR MH) CY 14.00 $40.00 1
0400 2017 CEM STABIL BKFL F CY 112.00 $120.00 1
0401 2001 FLOWABLE BACKFILL CY 24,113.59 $36.50 26,988.82 $43.26 28
0402 2001 TRENCH EXCAVATION PROTECTION LF 92,306.40 $2.40 160,402.76 $1.96 23
0403 2001 TEMPORARY SPL SHORING SF 66,893.85 $13.51 527,460.83 $6.13 21
0403 2002 TEMPORARY SPL SHORING (SOIL NAIL) SF 919.00 $45.00 16,608.00 $15.56 3
0407 2005 SHEET PILING (PZ-22) SF 270.00 $50.00 1
0409 2001 PRESTR CONC PIL (16 IN SQ) LF 4,966.00 $45.97 5,767.00 $45.48 3
0409 2002 PRESTR CONC PIL (18 IN SQ) LF 9,646.00 $40.00 13,530.00 $45.60 2
0409 2031 PRESTR CONC PIL (16 IN SQ)(ALT BID) LF 184.00 $60.00 184.00 $60.00 1
0416 2001 DRILL SHAFT (18 IN) LF 17,961.00 $42.00 18,635.00 $41.91 5
0416 2002 DRILL SHAFT (24 IN) LF 4,639.13 $84.01 7,343.13 $83.65 17
0416 2003 DRILL SHAFT (30 IN) LF 2,016.00 $121.81 4,018.00 $104.35 4
0416 2004 DRILL SHAFT (36 IN) LF 10,694.00 $149.92 35,537.00 $105.09 13
0416 2005 DRILL SHAFT (42 IN) LF 2,163.00 $136.17 3
0416 2006 DRILL SHAFT (48 IN) LF 7,714.50 $286.48 16,082.50 $233.19 6
0416 2007 DRILL SHAFT (54 IN) LF 194.00 $240.68 1



0420 2124 CL S CONC(SLAB) SF 1,752.00 $23.54 1,752.00 $23.54 1
0420 2213 CL H CONC (FASCIA PANEL) CY 42.00 $2,000.00 1

0416 2015 DRILL SHAFT (NON-REINFORCED)(12 IN) LF 285.00 $67.36 369.00 $65.08 6
0416 2016 DRILL SHAFT (SIGN MTS)(12 IN) LF 168.00 $38.75 282.00 $32.94 4
0416 2018 DRILL SHAFT (SIGN MTS)(24 IN) LF 600.90 $81.20 1,347.90 $82.54 13
0416 2020 DRILL SHAFT (SIGN MTS)(36 IN) LF 40.00 $277.00 116.00 $203.62 2
0416 2021 DRILL SHAFT (SIGN MTS)(42 IN) LF 206.00 $190.00 1
0416 2022 DRILL SHAFT (SIGN MTS)(48 IN) LF 664.00 $433.71 721.00 $430.44 4
0416 2023 DRILL SHAFT (SIGN MTS)(54 IN) LF 245.00 $250.00 843.00 $285.47 2
0416 2026 DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 523.00 $470.33 1,227.00 $407.20 5
0416 2029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 1,454.00 $111.94 3,086.00 $107.93 17
0416 2030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 113.20 $126.79 150.20 $114.56 5
0416 2031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 147.10 $245.08 262.10 $200.50 10
0416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 522.20 $231.43 1,733.00 $181.79 20
0416 2033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 60.00 $175.00 1
0416 2034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 41.50 $428.02 191.80 $374.31 6
0416 2047 DRILL SHAFT (96 IN) LF 1,624.00 $765.00 1,624.00 $765.00 1
0420 2001 CL A CONC (MISC) CY 48.50 $419.74 3
0420 2002 CL B CONC (FLUME) CY 11.46 $325.00 47.66 $414.62 3
0420 2003 CL C CONC (ABUT) CY 1,012.50 $596.46 2,143.60 $544.24 22
0420 2004 CL C CONC (BENT) CY 3,685.21 $451.80 5,330.11 $517.75 16
0420 2005 CL C CONC (FOOTING) CY 112.00 $634.43 3
0420 2006 CL C CONC (RAIL FOUNDATION) CY 1,289.00 $231.16 1,335.00 $234.28 5
0420 2007 CL C CONC (CULV) CY 756.70 $515.00 1
0420 2009 CL C CONC (HDWL) CY 2.00 $1,000.00 2.00 $1,000.00 1
0420 2013 CL C CONC (MISC) CY 28.50 $371.66 57.70 $403.40 7
0420 2014 CL C CONC (CURB OUTLET)(TY I) EA 3.00 $725.00 3.00 $725.00 1
0420 2015 CL C CONC (CURB OUTLET)(TY II) EA 1.00 $675.00 1.00 $675.00 1
0420 2016 CL C CONC (COLLAR) EA 53.00 $555.02 80.00 $483.50 7
0420 2022 CL E CONC (SEAL) CY 5.00 $400.00 9.00 $666.67 2
0420 2029 CL S CONC (SLAB) CY 615.60 $481.68 731.20 $492.08 9
0420 2031 CL S CONC (SHEAR KEY) CY 140.00 $371.30 148.60 $361.39 3
0420 2033 CL S CONC (APPR SLAB) CY 1,414.80 $240.36 2,779.00 $265.82 11
0420 2034 CL S CONC (BRIDGE SDWLK) CY 214.04 $331.69 214.04 $331.69 2
0420 2035 CL S CONC (CIP SLAB SPAN) CY 350.44 $800.00 350.44 $800.00 1
0420 2039 CL D CONC (MISC) CY 8.80 $400.00 1
0420 2041 CL C CONC (ABUT)(HPC) CY 654.30 $562.12 2,381.10 $472.18 7
0420 2042 CL C CONC (BENT)(HPC) CY 1,119.20 $541.01 2,120.60 $571.74 5
0420 2045 CL A CONC (MISC)(6") SY 197.00 $57.51 1
0420 2050 CL F CONC (CAP) CY 4,405.60 $262.66 1
0420 2058 CL C CONC (COLLAR) CY 4.29 $1,000.00 34.29 $781.28 2
0420 2059 CL C CONC (CAP)(MASS PLACEMENT) CY 6,327.68 $450.00 6,327.68 $450.00 1
0420 2061 CL S CONC (HPC) BAS CY 767.10 $340.00 767.10 $340.00 1
0420 2064 CL A CONC (PLUG) EA 6.00 $200.00 6.00 $200.00 1
0420 2077 CL C CONC (HPC)(CRASHWALL) CY 283.20 $540.00 1
0420 2088 CL S CONC (DIAPHRAGM) CY 2.60 $1,000.00 2.60 $1,000.00 1
0420 2091 CL B CONC (MISC) CY 30.72 $500.00 48.82 $476.85 2
0420 2092 CL C CONC (CAP)(MASS PLACEMENT)(HPC) CY 263.60 $650.00 263.60 $650.00 1
0420 2093 CL C CONC (COLUMN)(MASS PLACE)(HPC) CY 1,152.30 $530.00 1,152.30 $530.00 1
0420 2094 CL C CONC (FOOTING)(MASS PLACE)(HPC) CY 87.60 $485.00 87.60 $485.00 1



0429 2002 CONC STRUCT REPAIR (LESS THAN 1") SF 200.00 $18.00 1
0429 2007 CNC STR REP (HORIZONTAL) SF 13,244.80 $59.37 6

0420 2216 CL S CONC (SUPPORT SLAB) CY 24.00 $429.00 1
0420 2217 CL C CONC (PEDESTAL) CY 28.76 $422.64 1
0420 2221 CL S CONC (JUNCTION BOX) CY 35.30 $1,000.00 1
0420 2223 CL C CONC (COLUMN)(HPC) CY 1,141.10 $331.70 1
0420 2251 CL A CONC(COLLAR) CY 1.00 $2,000.00 1
0420 2256 CL S CONC(APPR SLAB)(HPC) CY 315.20 $400.08 2,768.30 $336.52 5
0420 2261 CL S CONC (APPR SLAB)(HPC) CY 76.50 $330.00 76.50 $330.00 1
0420 2269 CL C CONC (CAP)(HPC) CY 1,581.60 $550.00 2,614.80 $538.55 2
0422 2001 REINF CONC SLAB SF 540,849.00 $5.50 747,519.00 $7.12 13
0422 2002 REINF CONC SLAB (EXT SLAB) SF 10,152.50 $20.00 10,152.50 $20.00 1
0422 2003 REINF CONC SLAB (HPC)(CL S) SF 271,110.00 $11.66 718,737.00 $12.01 8
0422 2008 REINF CONC SLAB (EXT SLAB)(HPC)(CL S) SF 3,197.00 $13.02 1
0423 2001 RETAINING WALL (MSE) SF 308,769.18 $23.28 608,573.18 $26.01 8
0423 2005 RETAINING WALL (TEMP WALL) SF 231,854.00 $7.30 2
0423 2006 RETAINING WALL (CONC BLOCK) SF 6,143.00 $30.00 7,085.00 $30.28 3
0423 2008 RETAINING WALL (STONE) SF 5,590.00 $35.99 2
0423 2009 RETAINING WALL (SOIL NAILED)(FACIA) SF 41,941.00 $32.51 60,393.00 $31.43 4
0423 2012 RETAINING WALL (CAST-IN-PLACE) SF 43,246.13 $42.65 4
0423 2027 RETAINING WALL (SPREAD FOOT)(ASHLAR) SF 354,541.00 $33.00 1
0423 2045 RETAINING WALL (TIEBACK)(FACIA) SF 50,604.00 $52.00 50,604.00 $52.00 1
0425 2003 PRESTR CONC BEAM (TY C) LF 3,023.23 $123.67 1
0425 2004 PRESTR CONC BEAM (TY IV) LF 2,260.03 $130.00 2,260.03 $130.00 1
0425 2006 PRESTR CONC BOX BEAM (4B20) LF 258.00 $140.00 1
0425 2007 PRESTR CONC BOX BEAM (5B20) LF 310.59 $80.00 439.59 $97.61 2
0425 2010 PRESTR CONC BOX BEAM (4B34) LF 1,137.50 $196.31 1,137.50 $196.31 2
0425 2011 PRESTR CONC BOX BEAM (5B34) LF 1,768.00 $197.54 1,768.00 $197.54 2
0425 2014 PRESTR CONC SLAB BEAM (4SB12) LF 237.00 $120.00 601.00 $123.03 2
0425 2015 PRESTR CONC SLAB BEAM (5SB12) LF 1,056.00 $143.57 1,627.41 $140.26 4
0425 2016 PRESTR CONC SLAB BEAM (4SB15) LF 4,156.86 $130.00 4,156.86 $130.00 1
0425 2017 PRESTR CONC SLAB BEAM (5SB15) LF 7,573.60 $124.89 8,069.10 $126.23 8
0425 2018 PRESTR CONC U-BEAM (U40) LF 2,262.00 $200.00 1
0425 2019 PRESTR CONC U-BEAM (U54) LF 8,384.24 $150.00 1
0425 2064 PRESTR CONC GIRDER (TX28) LF 191.31 $50.00 5,311.32 $102.86 3
0425 2065 PRESTR CONC GIRDER (TX34) LF 3,056.89 $88.23 4,777.78 $104.74 5
0425 2066 PRESTR CONC GIRDER (TX40) LF 366.94 $60.00 2,929.10 $111.31 3
0425 2067 PRESTR CONC GIRDER (TX46) LF 31,487.39 $84.07 33,922.30 $86.43 3
0425 2068 PRESTR CONC GIRDER (TX54) LF 59,411.33 $113.63 102,883.26 $118.06 7
0425 2069 PRESTR CONC GIRDER (TX62) LF 3,778.50 $165.00 1
0425 2070 PRESTR CONC GIRDER (TX70) LF 1,809.10 $105.00 10,764.75 $150.76 2
0425 2071 PRESTR CONC DECK SLAB BEAM (6DS20) LF 278.84 $291.00 1
0427 2002 CONCRETE PAINT FINISH SF 3,138.00 $1.50 1
0427 2005 EPOXY PAINT FINISH SF 316,850.00 $0.50 317,170.00 $0.51 2
0427 2009 CONCRETE PAINT (EXISTING CONCRETE) SF 93,311.00 $0.26 93,311.00 $0.26 1
0427 2010 CONCRETE PAINT (NEW CONCRETE) SF 43,047.00 $0.22 43,047.00 $0.22 1
0427 2011 CONCRETE PAINT (FAUX STONE) SF 2,340.00 $1.45 2,340.00 $1.45 1
0428 2001 CONC SURF TREAT (CLASS I) SY 5,323.00 $2.19 6,466.00 $2.69 8
0428 2002 CONC SURF TREAT (CLASS II) SY 39,459.00 $3.36 112,160.40 $3.19 21
0429 2001 CONC STRUCT REPAIR SF 49.00 $105.10 2



0432 2027 RIPRAP (SPECIAL) CY 632.00 $295.68 1
0432 2028 BEDDING MATERIAL (6 IN) CY 102.80 $63.23 872.80 $92.46 3

0429 2008 CNC STR REP (VERTICAL OR OVERHEAD) SF 328.00 $330.90 20,103.30 $77.51 14
0429 2009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 26,161.00 $43.18 10
0429 2010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 13,303.30 $78.73 7
0429 2011 CNC STR REP (REMOVE & REPLACE) CY 1,138.70 $149.23 8
0430 2001 CL C CONC FOR EXT STR (CULV) CY 57.60 $600.00 1
0430 2002 CL C CONC FOR EXT STR (ABUT) CY 155.00 $1,286.71 155.00 $1,286.71 2
0430 2003 CL C CONC FOR EXT STR (BENT) CY 109.50 $1,500.00 109.50 $1,500.00 1
0430 2004 CL S CONC FOR EXT STR (SLAB) CY 488.80 $800.00 488.80 $800.00 1
0430 2006 CL C CONC FOR EXT STRU(CULV)(10'X 10') LF 14.00 $479.00 1
0430 2007 CL C CONC FOR EXT STRU(CULV)(6'X 6') LF 9.00 $385.00 1
0430 2008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 10.00 $200.00 78.00 $181.54 3
0430 2009 CL C CONC FOR EXT STRU(CULV)(6'X 3') LF 8.00 $500.00 8.00 $500.00 1
0430 2012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 55.00 $200.00 338.00 $149.76 2
0430 2013 CL C CONC FOR EXT STRU (CULV)(8'X 5') LF 8.00 $700.00 1
0430 2016 CL C CONC FOR EXT STRU (CULV)(7'X 5') LF 21.00 $600.00 21.00 $600.00 1
0430 2019 CL C CONC FOR EXT STRU(CULV)(6'X 4') LF 84.00 $270.96 84.00 $270.96 1
0430 2024 CL C CONC FOR EXT STR (CULV)(5'X 4') LF 10.00 $220.00 10.00 $220.00 1
0430 2035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 18.00 $247.22 94.00 $227.07 4
0430 2036 CL C CONC FOR EXT STRU (CULV)(8'X8') LF 20.00 $650.00 20.00 $650.00 1
0430 2038 CL C CONC FOR EXT STRU(CULV)(9'X 5') LF 138.00 $378.30 138.00 $378.30 2
0430 2045 CL C CONC FOR EXT STRU (CULV)(8'X6') LF 12.00 $389.00 1
0430 2055 CL S CONC FOR EXT STR (APPR SLAB) CY 241.20 $500.00 484.56 $547.71 2
0430 2057 CL C CONC FOR EXT STRUC (CULV)(4'X4') LF 23.00 $313.48 23.00 $313.48 2
0430 2062 CL C CONC FOR EXT STR (CULV)(2-7'X7') LF 21.20 $598.50 21.20 $598.50 1
0430 2065 CL C CONC FOR EXT STRU (CULV)(2-6'X6') LF 182.52 $384.40 3
0430 2071 CL C CONC FOR EXT STR (HDWL) CY 14.00 $700.00 14.00 $700.00 1
0430 2076 CL C CONC FOR EXT STRU (CULV)(2-6'X5') LF 27.00 $483.00 216.00 $500.57 2
0430 2113 CL C CONC FOR EXT STRU (CULV)(4-6'X 6') LF 9.37 $955.50 9.37 $955.50 1
0430 2160 CL C CONC FOR EXT STR (CULV)(3-7'X7') LF 16.00 $1,300.00 1
0430 2167 CL C CONC FOR EXT STR (CULV)(4'X5') LF 8.00 $350.00 8.00 $350.00 1
0430 2181 CL C CONC FOR EXT STR (HDWL& WINGS) CY 5.00 $1,500.00 1
0430 2191 CL C CONC FOR EXT STR (CULV)(4-8'X8') LF 6.66 $1,236.00 1
0430 2201 CL C CONC FOR EXT STRU(CULV)(7FTX4FT) LF 8.00 $295.80 1
0430 2207 CL C CONC FOR EXT STRU (CULV) (4'X4.5') LF 36.00 $190.00 1
0430 2211 CL C CONC FOR EXT STR (CULV) (4-5'X3') LF 8.81 $824.00 1
0430 2215 CL C CONC FOR EXT STR (CULV)(3-9'X8') LF 11.06 $1,575.00 11.06 $1,575.00 1
0432 2001 RIPRAP (CONC)(4 IN) CY 4,203.05 $276.69 9,333.10 $265.40 25
0432 2002 RIPRAP (CONC)(5 IN) CY 7,440.60 $254.34 10,766.27 $259.21 26
0432 2006 RIPRAP (STONE TY R)(DRY)(8 IN) CY 289.00 $90.83 1
0432 2011 RIPRAP (STONE TY F)(GROUT)(6 IN) CY 70.00 $291.71 1
0432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 54.00 $73.00 54.00 $73.00 1
0432 2016 RIPRAP (STONE COMMON)(DRY)(8 IN) CY 831.91 $38.58 1,579.11 $69.60 7
0432 2018 RIPRAP (STONE COMMON)(GROUT)(8 IN) CY 57.97 $126.00 57.97 $126.00 1
0432 2019 RIPRAP (STONE PROTECTION)(12 IN) CY 563.00 $108.24 843.80 $100.47 8
0432 2020 RIPRAP (STONE PROTECTION)(15 IN) CY 316.00 $84.00 616.00 $79.62 2
0432 2021 RIPRAP (STONE PROTECTION)(18 IN) CY 2,817.00 $84.72 6,993.80 $95.19 11
0432 2023 RIPRAP (STONE PROTECTION)(24 IN) CY 1,288.00 $81.39 4
0432 2024 RIPRAP (STONE PROTECTION)(30 IN) CY 275.58 $63.50 5,968.58 $57.17 4



0450 2024 RAIL (TY T6R) LF 380.00 $42.66 380.00 $42.66 1
0450 2025 RAIL (TY PR1) LF 2,287.00 $100.00 5,984.00 $76.52 3

0432 2029 RIPRAP (CONC) (10 IN) CY 11.00 $600.00 1
0432 2030 RIPRAP (CONC)(CL C) CY 11.00 $540.00 88.50 $340.71 5
0432 2032 RIPRAP (CONC)(EXPOSED AGGREGATE) CY 92.00 $272.05 1
0432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 84.00 $95.36 1,146.50 $123.93 5
0432 2035 RIPRAP (CONC)(6 IN) CY 71.00 $210.00 80.00 $242.63 2
0432 2038 RIPRAP (CONC) (CL A ) CY 154.10 $279.58 2
0432 2039 RIPRAP (MOW STRIP)(4 IN) CY 2,010.89 $287.93 4,797.37 $302.32 39
0432 2040 RIPRAP (MOW STRIP)(5 IN) CY 4,487.00 $183.94 4,507.81 $185.07 4
0432 2041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 11,236.00 $60.00 11,506.00 $61.58 4
0432 2043 BEDDING MATERIAL (3 IN) CY 54.00 $63.52 54.00 $63.52 1
0432 2048 RIPRAP (CONC)(FLUME) CY 887.00 $295.92 3
0432 2050 RIPRAP (CONC)(CL B)(5 IN) CY 88.00 $249.94 101.00 $255.84 3
0432 2066 RIPRAP (CONC)(CL B) CY 40.70 $432.56 1,685.36 $293.90 10
0432 2067 RIPRAP (CONC)(DISSIPATER) CY 0.30 $700.40 1
0432 2071 RIPRAP (STONE COMMON)(DRY)(24 IN) CY 547.00 $135.00 1
0432 2072 RIPRAP (CONC)(CL B)(RR8&RR9) CY 654.00 $329.00 1
0432 2084 RIPRAP (CONC) (CL B) (4") CY 1,376.00 $250.00 1,846.50 $273.16 3
0432 2091 RIPRAP (STONE COMMON)(DRY)(36 IN) CY 45.00 $136.00 1
0434 2032 ELASTOMERIC BEAR (1 IN PLAIN) EA 18.00 $545.00 18.00 $545.00 1
0434 2033 ELASTOMERIC BEAR (E7) EA 8.00 $2,200.00 8.00 $2,200.00 1
0434 2049 ELASTOMERIC BEAR (EE5) EA 8.00 $1,300.00 8.00 $1,300.00 1
0434 2072 ELASTOMERIC BEAR (F7) EA 8.00 $2,200.00 8.00 $2,200.00 1
0434 2118 ELASTOMERIC BEAR (ES5) EA 8.00 $1,900.00 8.00 $1,900.00 1
0438 2001 CLEAN EXIST JOINTS LF 2,871.00 $10.00 2
0438 2002 CLEAN AND SEAL EXIST JOINTS LF 5,598.00 $18.63 53,655.90 $6.96 16
0438 2004 CLEAN AND SEAL JOINTS LF 92.00 $10.00 92.00 $10.00 1
0438 2006 CLEAN AND SEAL CRACKS LF 4,574.50 $4.65 1
0438 2009 CLEAN AND SEAL EXIST JOINTS (CL-7) LF 1,481.90 $15.00 1
0438 2010 CLEAN AND SEAL EXIST JOINTS (CL-3) LF 200.00 $15.00 1
0442 2002 STR STL (PLATE GIRDER) LB 2,251,100.00 $1.60 2,251,100.00 $1.60 1
0442 2005 STR STL (MISCELLANEOUS) LB 418.00 $9.00 1
0442 2015 STR STL (MISCELLANEOUS)(DOMESTIC) LB 1,672.00 $5.09 1
0442 2036 STR STL (RAILS/POSTS/PLATES) LB 2,526.00 $7.00 1
0442 2037 STR STL (BRIDGE DECK FRAMING) LB 11,060.00 $4.00 11,060.00 $4.00 1
0442 2047 STRUCTURAL STEEL(MISCELLANEOUS BRIDGE) LB 5,148.00 $6.25 5,148.00 $6.25 3
0442 2048 STRUCTURAL STEEL(MISC NON-BRIDGE) LB 2,769.00 $3.45 61,558.20 $5.30 8
0446 2002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $40,000.00 1.00 $40,000.00 1
0446 2003 CLEAN & PAINT EXIST STR (SPL PROT SYS) LS 1.00 $48,000.00 1.00 $48,000.00 1
0446 2010 CLEAN AND PAINT EXIST STR (REF NO. 1) EA 1.00 $780,000.00 1.00 $780,000.00 1
0446 2011 CLEAN AND PAINT EXIST STR (REF NO. 2) EA 1.00 $950,000.00 1.00 $950,000.00 1
0446 2012 CLEAN AND PAINT EXIST STR (REF NO. 3) EA 1.00 $840,000.00 1.00 $840,000.00 1
0450 2001 RAIL (TY T101) LF 741.67 $60.08 1,886.50 $52.36 7
0450 2003 RAIL (TY T203) LF 302.00 $65.00 1
0450 2007 RAIL (TY T501) LF 48.00 $210.00 1
0450 2011 RAIL (TY T6) LF 950.00 $48.95 2,250.00 $48.71 8
0450 2013 RAIL (TY SSTR) LF 20,207.12 $31.65 22,055.12 $34.63 4
0450 2021 RAIL (TY T101RC) LF 2,788.64 $57.38 4
0450 2022 RAIL (TY T1-101R) LF 533.30 $50.88 10,198.30 $33.65 4



0454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 4,618.32 $95.45 9,780.44 $92.54 15
0454 2002 SEALED EXPANSION JOINT (4 IN)(SEJ-P) LF 522.00 $135.02 1

0450 2026 RAIL (TY PR2) LF 72.00 $70.00 431.00 $55.01 2
0450 2030 RAIL(TY SSTR)(RETROFIT) LF 1,145.30 $86.77 1,145.30 $86.77 2
0450 2032 RAIL (TY T501)(RETROFIT) LF 2,486.00 $85.00 1
0450 2039 RAIL (TY SSTR)(MOD) LF 14,627.86 $35.00 14,627.86 $35.00 1
0450 2062 RAIL (TY SSCB) LF 2,609.15 $40.00 2,609.15 $40.00 1
0450 2063 RAIL TYPE (TY T401) LF 660.00 $90.00 1
0450 2069 RAIL (TY T101 RAC-R) LF 100.00 $44.40 325.50 $111.87 4
0450 2072 RAIL (HANDRAIL)(TY A) LF 142.50 $60.00 142.50 $60.00 1
0450 2073 RAIL (HANDRAIL)(TY B) LF 153.00 $78.48 318.00 $74.73 3
0450 2074 RAIL (HANDRAIL)(TY C) LF 347.00 $120.00 1
0450 2079 RAIL (HANDRAIL)(SPL) LF 641.00 $48.62 2
0450 2080 RAIL (TY T221) LF 110.00 $152.90 1
0450 2087 RAIL (TY T101RC)(MOD) LF 796.80 $60.00 1
0450 2130 RAIL (TY T401)(RETROFIT) LF 140.00 $218.64 140.00 $218.64 1
0450 2143 RAILING (TY T551) LF 35,233.90 $38.54 91,422.70 $31.71 5
0450 2154 RAIL (TY T1W) LF 178.00 $101.00 1
0450 2155 RAIL (TY T223)(RETROFIT) LF 1,174.15 $80.00 1,174.15 $80.00 1
0450 2160 RAIL (TY T221)(RETROFIT) LF 456.00 $58.30 1
0450 2161 RAIL (TY T223) LF 5,250.99 $49.33 5,952.99 $51.54 9
0450 2166 RAIL (TY C223) LF 198.50 $100.00 664.50 $166.62 2
0450 2167 RAIL (TY T551)(RETROFIT) LF 2,655.75 $65.00 3,784.75 $65.09 3
0450 2184 RAIL (T101)(RETROFIT) LF 300.00 $63.50 1
0450 2186 RAIL (SIDE-MOUNTED)(STEEL)(RETROFIT) LF 130.32 $250.00 1
0450 2187 RAIL (T223)(MOD) LF 4.00 $100.00 4.00 $100.00 1
0450 2191 RAIL (TY T1F)(MOD) LF 11,319.00 $93.10 1
0450 2193 RAIL (TY T221)(RAC-R) LF 294.60 $166.00 1
0450 2194 RAIL (TY T223)(RAC-R) LF 138.00 $168.00 1
0450 2195 RAIL (TY T223)(SPL) LF 370.00 $150.00 9,530.00 $52.92 2
0450 2197 RAIL (TY C223)(MOD) LF 551.46 $150.00 551.46 $150.00 1
0450 2206 RAIL (TY T223)(HPC) LF 1,768.00 $51.54 1,768.00 $51.54 2
0450 2211 RAIL (TY T551) (HPC) LF 31,645.60 $30.26 32,817.60 $30.93 3
0450 2212 RAIL (TY T1F) (SPL) LF 496.00 $109.76 1
0450 2605 RAIL (TY T551 RW) (DAL) LF 7,516.00 $31.61 1
0450 2607 RAIL (TY T80SS) (MOD) (HPC) LF 3,987.90 $85.00 1
0450 2609 RAIL (TY T552)(HPC) LF 216.00 $49.00 1
0450 2611 RAIL (TY T551) (HPC) (MOD) LF 1,621.00 $64.00 1,621.00 $64.00 1
0450 2612 RAIL (TY C221) (HPC) LF 847.00 $90.00 847.00 $90.00 1
0450 2613 RAIL (TY C221) (HPC) (MOD) LF 365.80 $99.00 365.80 $99.00 1
0450 2614 RAIL (TY C402)(MOD)(RETROFIT) LF 920.00 $150.00 1
0450 2615 RAIL (TY C1W)(MOD)(RETROFIT) LF 894.00 $320.00 1
0452 2001 REMOV RAIL (CONC ELEMENTS) LF 3,481.80 $19.37 3,481.80 $19.37 3
0452 2002 REMOV RAIL (METAL ELEMENTS) LF 2,195.75 $7.58 5,646.75 $6.62 8
0452 2003 REMOV RAIL (CONC POST & MTL ELEMENTS) LF 582.00 $10.85 2
0452 2004 REMOV RAIL (CONC PARAPET & MTL ELMNTS) LF 535.00 $110.00 1,135.00 $58.19 2
0452 2007 REMOVE RAIL (TY 6) LF 380.00 $5.75 2,776.00 $3.38 3
0452 2008 REMOV RAIL (CTB) LF 1,725.00 $20.00 1
0452 2009 REMOV RAIL (SIDEWALK & METAL ELEMENTS) LF 51.00 $17.00 51.00 $17.00 1
0452 2010 REMOV RAIL (PEDESTRIAN) LF 165.00 $10.00 1



0462 2034 CONC BOX CULV (10 FT X 10 FT) LF 124.46 $682.50 124.46 $682.50 1
0462 2039 CONC BOX CULV (5 FT X 6 FT) LF 22.00 $250.00 22.00 $250.00 1

0462 2030 CONC BOX CULV (10 FT X 6 FT) LF 6,042.00 $290.00 11,059.00 $333.83 5

0454 2004 ARMOR JOINT LF 281.00 $67.83 326.60 $66.18 4
0454 2005 ARMOR JOINT (WITH SEAL) LF 752.17 $69.70 1,740.17 $67.35 10
0454 2006 HEADER TYPE EXPANSION JOINT LF 798.40 $114.63 3
0454 2007 HEADER TYPE EXPANSION JOINT CF 953.05 $314.38 7
0454 2008 JOINT SEALANT LF 4,841.00 $20.33 9
0454 2009 SEALED EXPANSION JOINT (5 IN)(SEJ-A) LF 107.00 $100.00 133.00 $119.55 2
0459 2001 GABIONS (PVC) CY 94.00 $38.00 1
0459 2002 GABIONS (GALV) CY 1,675.40 $170.85 2,481.40 $158.55 3
0459 2009 GABION MATTRESSES (GALV)(6 IN) SY 11,897.00 $65.00 11,897.00 $65.00 1
0459 2010 GABION MATTRESSES (GALV)(9 IN) SY 85.00 $20.00 1
0459 2011 GABION MATTRESSES (GALV)(12 IN) SY 16,180.00 $60.00 19,548.00 $60.07 4
0459 2012 GABION MATTRESSES (GALV)(18 IN) SY 2,391.80 $74.72 3
0459 2014 GABIONS (3' X 3')(GALV) CY 1,844.00 $150.00 2,610.00 $140.65 4
0459 2015 GABIONS (PVC)( 3FT X 3 FT) CY 539.00 $185.00 614.00 $186.83 2
0460 2001 CMP (GAL STL 12 IN) LF 4.00 $35.00 28.00 $23.86 2
0460 2003 CMP (GAL STL 18 IN) LF 2,012.00 $41.83 2,051.00 $42.57 9
0460 2004 CMP (GAL STL 24 IN) LF 161.00 $46.29 237.00 $46.65 5
0460 2005 CMP (GAL STL 30 IN) LF 20.00 $55.39 28.00 $53.56 4
0460 2007 CMP (GAL STL 36 IN) LF 10.00 $80.00 62.00 $60.22 3
0460 2009 CMP (GAL STL 48 IN) LF 60.00 $78.00 1
0460 2014 CMP AR (GAL STL DES 2) LF 31.00 $50.00 1
0460 2015 CMP AR (GAL STL DES 3) LF 12.00 $35.00 158.00 $50.89 3
0460 2016 CMP AR (GAL STL DES 4) LF 4.00 $50.00 4.00 $50.00 1
0460 2017 CMP AR (GAL STL DES 5) LF 22.00 $50.00 22.00 $50.00 1
0460 2018 CMP AR (GAL STL DES 6) LF 12.00 $65.00 12.00 $65.00 1
0460 2019 CMP AR (GAL STL DES 7) LF 45.00 $69.00 45.00 $69.00 1
0460 2122 CMP (GAL STL 21 IN) LF 373.00 $45.00 373.00 $45.00 1
0460 2125 CMP (GAL STL 32 IN) LF 16.00 $100.00 16.00 $100.00 1
0462 2001 CONC BOX CULV (3 FT X 2 FT) LF 756.00 $128.29 1,449.10 $135.80 5
0462 2002 CONC BOX CULV (3 FT X 3 FT) LF 390.00 $100.00 450.00 $102.00 2
0462 2003 CONC BOX CULV (4 FT X 2 FT) LF 140.79 $147.00 946.69 $129.26 4
0462 2004 CONC BOX CULV (4 FT X 3 FT) LF 1,452.00 $138.00 1,778.00 $135.74 5
0462 2005 CONC BOX CULV (4 FT X 4 FT) LF 449.00 $195.48 449.00 $195.48 4
0462 2006 CONC BOX CULV (5 FT X 2 FT) LF 8.00 $152.00 411.00 $190.02 3
0462 2007 CONC BOX CULV (5 FT X 3 FT) LF 2,943.00 $138.55 4
0462 2008 CONC BOX CULV (5 FT X 4 FT) LF 5,873.00 $219.96 5,873.00 $219.96 3
0462 2009 CONC BOX CULV (5 FT X 5 FT) LF 60.00 $231.00 60.00 $231.00 1
0462 2010 CONC BOX CULV (6 FT X 3 FT) LF 2,365.00 $165.68 2
0462 2011 CONC BOX CULV (6 FT X 4 FT) LF 6,700.00 $285.76 9,894.00 $254.13 7
0462 2012 CONC BOX CULV (6 FT X 5 FT) LF 572.00 $240.00 1,431.00 $207.48 3
0462 2013 CONC BOX CULV (6 FT X 6 FT) LF 170.00 $255.00 1
0462 2014 CONC BOX CULV (7 FT X 3 FT) LF 2,690.00 $216.43 2
0462 2015 CONC BOX CULV (7 FT X 4 FT) LF 20.00 $316.35 714.00 $282.03 3
0462 2019 CONC BOX CULV (8 FT X 4 FT) LF 151.00 $699.80 405.50 $578.47 5
0462 2020 CONC BOX CULV (8 FT X 5 FT) LF 195.26 $441.75 370.26 $400.34 6
0462 2026 CONC BOX CULV (9 FT X 7 FT) LF 276.00 $345.00 1
0462 2029 CONC BOX CULV (10 FT X 5 FT) LF 4,294.00 $359.39 4,597.00 $366.16 4



0465 2055 INLET (COMPL)(CURB)(TY 2)(15') EA 1.00 $11,000.00 1
0465 2080 INLET (COMPL)(DROP)(TY 3) EA 1.00 $4,200.00 1

0465 2054 INLET (COMPL)(CURB)(TY 2)(10') EA 12.00 $3,200.00 1

0462 2040 CONC BOX CULV (5 FT X 6.5 FT) LF 949.00 $250.00 1
0462 2068 CONC BOX CULV (10 FT X 3 FT) LF 161.50 $550.00 1
0462 2104 CULVERT (10'X6') (COOPER E-80 LOADING) LF 56.00 $800.00 1
0464 2001 RC PIPE (CL III)(12 IN) LF 12.00 $30.00 403.00 $25.05 3
0464 2002 RC PIPE (CL III)(15 IN) LF 27.00 $37.40 97.00 $35.67 2
0464 2003 RC PIPE (CL III)(18 IN) LF 10,771.40 $32.30 21,272.40 $31.57 32
0464 2005 RC PIPE (CL III)(24 IN) LF 30,047.90 $49.52 106,881.51 $39.15 40
0464 2007 RC PIPE (CL III)(30 IN) LF 2,772.00 $60.65 14,012.70 $48.00 26
0464 2009 RC PIPE (CL III)(36 IN) LF 12,447.34 $54.95 19,212.34 $60.87 23
0464 2010 RC PIPE (CL III)(42 IN) LF 1,023.00 $81.99 6,994.30 $87.21 8
0464 2011 RC PIPE (CL III)(48 IN) LF 155.00 $120.13 2,702.40 $111.85 11
0464 2012 RC PIPE (CL III)(54 IN) LF 2,980.00 $155.00 5,127.00 $143.96 3
0464 2013 RC PIPE (CL III)(60 IN) LF 196.00 $192.15 1
0464 2015 RC PIPE (CL III)(72 IN) LF 2.00 $450.00 2.00 $450.00 1
0464 2021 RC PIPE (CL IV)(18 IN) LF 24.00 $25.03 192.10 $47.84 3
0464 2022 RC PIPE (CL IV)(24 IN) LF 1,449.00 $38.50 1,708.00 $37.87 3
0464 2026 RC PIPE (CL IV)(36 IN) LF 572.00 $61.66 666.50 $66.06 2
0464 2029 RC PIPE (CL IV)(54 IN) LF 309.00 $225.00 309.00 $225.00 1
0464 2033 RC PIPE (CL V)(12 IN) LF 13.00 $30.49 1
0464 2036 RC PIPE (CL V)(24 IN) LF 504.00 $46.37 2
0464 2040 RC PIPE (CL V)(36 IN) LF 765.00 $85.00 818.00 $85.81 2
0464 2041 RC PIPE (CL V)(42 IN) LF 20.00 $124.36 1
0464 2045 RC PIPE (CL V)(66 IN) LF 95.00 $280.00 1
0464 2055 RC PIPE (D-LOAD)(36 IN) LF 5,806.00 $200.00 5,806.00 $200.00 1
0464 2061 RC PIPE (D-LOAD)(72 IN) LF 379.00 $500.00 379.00 $500.00 1
0464 2064 RC PIPE (ARCH)(CL III)(DES 3) LF 416.00 $85.00 1
0464 2089 RC PIPE (CL III)(18 IN)(SPL) LF 1,864.00 $21.60 1,864.00 $21.60 1
0464 2090 RC PIPE (CL III)(24 IN)(SPL) LF 966.00 $27.97 966.00 $27.97 1
0464 2091 RC PIPE (CL III)(30 IN)(SPL) LF 98.00 $38.93 98.00 $38.93 1
0464 2092 RC PIPE (CL III)(36 IN)(SPL) LF 1,113.00 $54.74 1,113.00 $54.74 1
0464 2093 RC PIPE (CL III)(42 IN)(SPL) LF 129.00 $67.08 129.00 $67.08 1
0465 2001 INLET (COMPL)(TY C) EA 45.00 $4,304.44 63.00 $3,778.57 7
0465 2003 INLET (COMPL)(TY H) EA 59.00 $3,693.22 189.00 $3,057.87 12
0465 2005 MANH (COMPL)(TY M) EA 75.00 $3,520.00 117.00 $3,286.97 5
0465 2006 MANH (COMPL)(JUNCT BOX)(TY M) EA 6.00 $5,800.00 113.00 $4,257.84 7
0465 2007 INLET EXT (TY C) EA 7.00 $2,000.00 7.00 $2,000.00 1
0465 2008 INLET EXT (TY E) EA 19.00 $1,031.58 2
0465 2011 INLET (COMPL)(TY AD) EA 2.00 $2,000.00 1
0465 2012 INLET (COMPL)(TY A) EA 3.00 $2,625.00 4.00 $2,468.75 2
0465 2013 MANH (COMPL)(TY A) EA 2.00 $14,000.00 3.00 $11,000.00 2
0465 2014 MANH (COMPL)(JUNCT BOX) EA 10.00 $2,400.00 12.00 $3,125.00 3
0465 2019 INLET (STAGE II)(TY C) EA 1.00 $3,000.00 1
0465 2027 INLET (COMPL)(CURB)(TY II)(10') EA 68.00 $3,364.24 2
0465 2028 INLET (COMPL)(CURB)(TY II)(15') EA 28.00 $4,462.21 2
0465 2033 INLET (COMPL)(CURB)(TY 1)(10' X 4') EA 28.00 $4,100.00 28.00 $4,100.00 1
0465 2034 INLET (COMPL)(CURB)(TY 1)(10' X 5') EA 3.00 $4,300.00 3.00 $4,300.00 1
0465 2049 INLET (COMPL)(CURB)(TY 1-BC)(15' X 5') EA 1.00 $6,439.30 1



0465 2344 MANH (STAGE II)(TY P) EA 11.00 $300.00 11.00 $300.00 1
0465 2349 INLET (STAGE I)(TY C-C)(2-GRATE) EA 23.00 $3,543.48 23.00 $3,543.48 2
0465 2350 INLET (STAGE II)(TY C-C)(2-GRATE) EA 23.00 $1,673.91 23.00 $1,673.91 2

0465 2089 MANH (COMPL)(JUNCT BOX)(TY 1) EA 24.00 $2,500.00 24.00 $2,500.00 1
0465 2090 MANH (COMPL)(JUNCT BOX)(TY 2) EA 21.00 $7,933.33 21.00 $7,933.33 2
0465 2091 MANH (COMPL)(JUNCT BOX)(SPL) EA 11.00 $8,265.87 1
0465 2092 MANH (COMPL)(TY 1) EA 5.00 $1,200.00 1
0465 2097 INLET (COMP)(GRATE) EA 1.00 $2,550.00 1.00 $2,550.00 1
0465 2103 INLET (COMPL)(TY F) EA 38.00 $4,000.00 38.00 $4,000.00 1
0465 2104 INLET EXT EA 276.00 $1,111.50 1
0465 2105 MANH (COMPL)(TY M)(MOD) EA 105.00 $1,829.62 1
0465 2108 INLET (COMP)(DROP)(TY C) EA 2.00 $2,060.00 1
0465 2110 INLET (COMPL)(ARMOR CURB SLOT) EA 23.00 $2,600.00 23.00 $2,600.00 1
0465 2111 INLET (COMPL)(TY C)(MOD) EA 8.00 $2,600.00 1
0465 2113 INLET (COMPL)(TY CC) EA 4.00 $3,659.13 4.00 $3,659.13 1
0465 2122 INLET (COMPL)(SPL) EA 14.00 $6,225.00 1
0465 2136 INLET (COMPL)(DROP)(SPL) EA 8.00 $2,295.00 8.00 $2,295.00 1
0465 2143 INLET (COMPL)(TRAFFIC)(TY X-1) EA 20.00 $5,000.00 21.00 $4,893.43 2
0465 2144 INLET (COMPL)(TRAFFIC)(TY X-2) EA 2.00 $5,500.00 2.00 $5,500.00 1
0465 2145 INLET (COMPL)(TRAFFIC)(TY X-3) EA 1.00 $6,000.00 1.00 $6,000.00 1
0465 2146 INLET (COMPL)(TRAFFIC)(TY X-4) EA 2.00 $9,000.00 2.00 $9,000.00 1
0465 2161 INLET (COMPL)(TY H)(MOD) EA 10.00 $3,920.00 2
0465 2163 INLET (COMP)(DROP)(TY W-3) EA 1.00 $9,000.00 1.00 $9,000.00 1
0465 2177 INLET (COMPL)(TY B) EA 10.00 $4,730.00 10.00 $4,730.00 2
0465 2188 INLET (COMPL)(DROP)(TY Y-1) EA 20.00 $4,500.00 20.00 $4,500.00 1
0465 2189 INLET (COMPL)(DROP)(TY Y-1A) EA 6.00 $4,000.00 6.00 $4,000.00 1
0465 2190 INLET (COMPL)(DROP)(TY W-1) EA 1.00 $3,500.00 1.00 $3,500.00 1
0465 2191 INLET (COMPL)(DROP)(TY Y-2) EA 6.00 $7,000.00 6.00 $7,000.00 1
0465 2195 INLET (COMPL)(CURB)(TY 1) EA 217.00 $2,398.32 2
0465 2197 MANH (COMPL)(TY M)(SPL) EA 14.00 $11,501.80 1
0465 2202 INLET (COMPL)(TY FF) EA 7.00 $6,500.00 7.00 $6,500.00 1
0465 2203 INLET (COMPL)(CTB)(TY S) EA 1.00 $7,000.00 1.00 $7,000.00 1
0465 2205 INLET (COMPL)(TY C)(SPL) EA 1.00 $3,500.00 1.00 $3,500.00 1
0465 2215 INLET (COMPL)(TY H)(SPL) EA 5.00 $3,135.06 3
0465 2221 INLET EXT (TY I) EA 15.00 $2,000.00 428.00 $1,052.57 4
0465 2223 MANH (COMPL)(TY MH-M) EA 1.00 $12,000.00 1
0465 2233 MANH (COMPL)(STAGE-II) EA 7.00 $1,942.86 7.00 $1,942.86 2
0465 2234 MANH (COMPL)(TY M)W/GRATE EA 10.00 $4,500.00 10.00 $4,500.00 1
0465 2239 INLET (COMPL)(TY D) EA 2.00 $5,800.00 2.00 $5,800.00 1
0465 2242 INLET (COMPL)(CURB)(TY II)(10')(SPL) EA 1.00 $4,357.01 1
0465 2252 INLET (COMPL)(TY RW) EA 49.00 $1,850.00 49.00 $1,850.00 1
0465 2253 INLET (COMPL)(CTB)(TY M) EA 19.00 $7,000.00 20.00 $6,860.02 2
0465 2254 INLET (COMPL)(DROP)(TY Y-3) EA 2.00 $10,000.00 2.00 $10,000.00 1
0465 2273 INLET (COMPL)(CURB)(TY II)(20') EA 2.00 $4,772.00 1
0465 2283 INLET (COMPL)(TY G 3-GRATE) EA 1.00 $3,200.00 1
0465 2295 INLET (COMPL)(3)(OB)-02 FW(10') EA 1.00 $5,471.00 1
0465 2305 INLET (COMP)(GRATE)(SPL) EA 1.00 $2,550.00 1.00 $2,550.00 1
0465 2322 INLET (COMPL) (TY C) (3 GRATE) EA 7.00 $2,100.00 1
0465 2338 MANH (COMPL)(JCT BOX)(TY B) EA 1.00 $41,000.00 1.00 $41,000.00 1
0465 2343 MANH (STAGE I)(TY P) EA 11.00 $4,500.00 11.00 $4,500.00 1



0466 2054 WINGWALL (PW)(HW=10 FT) EA 5.00 $18,002.00 15.00 $17,957.87 8
0466 2055 WINGWALL (PW)(HW=11 FT) EA 2.00 $24,154.00 2
0466 2056 WINGWALL (PW)(HW=12 FT) EA 1.00 $32,000.00 5.00 $23,016.00 3

0465 2351 INLET (STAGE I)(TY C-C)(3-GRATE) EA 6.00 $7,500.00 6.00 $7,500.00 1
0465 2352 INLET (STAGE II)(TY C-C)(3-GRATE) EA 6.00 $550.00 6.00 $550.00 1
0465 2362 INLET (COMPL)(CURB)(TY M)(MOD) EA 2.00 $3,500.00 2.00 $3,500.00 1
0465 2372 MANHOLE (COMP)(JUNCT BOX)(7 TO 10FT) EA 1.00 $24,000.00 1.00 $24,000.00 1
0465 2373 MANHOLE (COMP)(JUNCT BOX)(10 TO 21FT) EA 1.00 $35,000.00 1.00 $35,000.00 1
0465 2374 INLET (COMPL)(TY F)(MOD) EA 3.00 $2,000.00 3.00 $2,000.00 1
0465 2391 MANH (COMPL)(JUNCT BOX)(TY 4) EA 1.00 $6,000.00 1.00 $6,000.00 1
0465 2456 MANH (COMPL)(JCT BOX)(TY 3) EA 2.00 $6,000.00 2.00 $6,000.00 1
0465 2461 RAIL & GRATE INLET (TY II)(5') EA 90.00 $1,343.80 1
0465 2478 INLET (COMPL)(TY RWIR) EA 16.00 $5,000.00 16.00 $5,000.00 1
0465 2479 MANH (COMPL)(TY 5) EA 2.00 $9,000.00 2.00 $9,000.00 1
0465 2490 INLET EXT (SPL) EA 6.00 $1,785.00 473.00 $1,021.26 2
0465 2500 INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 3.00 $4,200.00 4.00 $3,800.00 2
0465 2508 INLET (COMPL)(DROP)(TY C)(2-GRATE) EA 2.00 $1,900.00 1
0465 2513 MANH (COMPL)(JUNCT BOX)(TY MH-M)(MOD 1) EA 1.00 $100.00 1.00 $100.00 1
0465 2537 INLET (COMPL)(TY D)(1-GRATE) EA 1.00 $2,188.30 1
0465 2539 INLET (COMPL)(TY D)(3-GRATE) EA 16.00 $3,763.80 1
0465 2562 JUNCTION BOX (SPL A) EA 1.00 $4,080.00 1.00 $4,080.00 1
0465 2564 INLET (COMPL)(CURB&GRATE)(TY I) EA 23.00 $2,160.31 3
0465 2571 INLET (COMPL)(CURB)(TY I)(MOD) EA 1.00 $2,038.30 1
0465 2589 INLET (COMPL) (BRIDGE DECK DRAIN)) EA 5.00 $750.00 5.00 $750.00 1
0465 2591 INLET (COMPL)(RW(RI))(2 - GRATE) EA 47.00 $2,276.00 1
0465 2605 INLET (COMPL) (RWI) (TY I) EA 2.00 $2,541.30 1
0465 2609 INLET (COMPL)(RWI)(TY I)(MOD) EA 92.00 $5,220.30 1
0465 2728 INLET (STAGE I) (TY C)(1-GRATE) EA 4.00 $3,500.00 4.00 $3,500.00 1
0465 2729 INLET (STAGE II) (TY C)(1-GRATE) EA 4.00 $800.00 4.00 $800.00 1
0466 2006 WINGWALL (SW-0)(HW=4 FT) EA 2.00 $8,963.38 2
0466 2007 WINGWALL (SW-0)(HW=5 FT) EA 1.00 $10,364.00 1
0466 2013 WINGWALL (SW-0)(HW=11 FT) EA 1.00 $22,000.00 1.00 $22,000.00 1
0466 2021 WINGWALL (FW-0)(HW=5 FT) EA 1.00 $2,193.00 1.00 $2,193.00 1
0466 2022 WINGWALL (FW-0)(HW=6 FT) EA 1.00 $5,877.36 5.00 $7,650.87 3
0466 2023 WINGWALL (FW-0)(HW=7 FT) EA 3.00 $10,952.00 6.00 $7,959.33 4
0466 2024 WINGWALL (FW-0)(HW=8 FT) EA 1.00 $6,683.39 2.00 $6,445.45 2
0466 2034 WINGWALL (FW-S)(HW=4 FT) EA 2.00 $12,316.00 1
0466 2035 WINGWALL (FW-S)(HW=5 FT) EA 2.00 $6,009.79 3.00 $8,401.19 2
0466 2036 WINGWALL (FW-S)(HW=6 FT) EA 3.00 $7,360.00 5.00 $6,808.10 4
0466 2037 WINGWALL (FW-S)(HW=7 FT) EA 2.00 $6,898.50 1
0466 2040 WINGWALL (FW-S)(HW=10 FT) EA 1.00 $16,813.15 1.00 $16,813.15 1
0466 2041 WINGWALL (FW-S)(HW=11 FT) EA 2.00 $9,300.00 1
0466 2045 WINGWALL (FW-S)(HW=15 FT) EA 2.00 $18,334.23 2.00 $18,334.23 1
0466 2047 WINGWALL (PW)(HW=3 FT) EA 1.00 $5,538.18 3.00 $3,846.06 2
0466 2048 WINGWALL (PW)(HW=4 FT) EA 4.00 $5,157.47 6.00 $4,771.64 4
0466 2049 WINGWALL (PW)(HW=5 FT) EA 5.00 $5,960.00 17.00 $9,539.57 8
0466 2050 WINGWALL (PW)(HW=6 FT) EA 12.00 $9,202.07 19.00 $9,820.15 10
0466 2051 WINGWALL (PW)(HW=7 FT) EA 9.00 $8,442.22 15.00 $8,708.33 9
0466 2052 WINGWALL (PW)(HW=8 FT) EA 4.00 $10,507.68 21.00 $13,505.74 8
0466 2053 WINGWALL (PW)(HW=9 FT) EA 6.00 $13,666.67 17.00 $14,805.29 8



0467 2025 SET (TY I)(S= 3 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $3,000.00 1
0467 2030 SET (TY I)(S= 4 FT)(HW= 3 FT)(3:1)(C) EA 2.00 $2,903.88 2.00 $2,903.88 1
0467 2031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $4,500.00 2.00 $4,500.00 1

0466 2057 WINGWALL (PW)(HW=13 FT) EA 3.00 $25,620.00 6.00 $20,810.00 3
0466 2058 WINGWALL (PW)(HW=14 FT) EA 1.00 $28,140.00 1.00 $28,140.00 1
0466 2065 HEADWALL (CH-FW-0)(DIA= 24 IN) EA 6.00 $2,300.00 6.00 $2,300.00 3
0466 2067 HEADWALL (CH-FW-0)(DIA= 30 IN) EA 1.00 $7,000.00 2.00 $4,550.00 2
0466 2068 HEADWALL (CH-FW-0)(DIA= 33 IN) EA 1.00 $2,400.00 1
0466 2069 HEADWALL (CH-FW-0)(DIA= 36 IN) EA 1.00 $2,856.00 2.00 $2,778.00 2
0466 2071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 1.00 $2,550.00 1.00 $2,550.00 1
0466 2072 HEADWALL (CH-FW-0)(DIA= 54 IN) EA 1.00 $4,600.00 1
0466 2075 HEADWALL (CH-FW-0)(DIA= 72 IN) EA 2.00 $6,200.00 2.00 $6,200.00 1
0466 2084 HEADWALL (CH-FW-15)(DIA= 36 IN) EA 1.00 $1,683.00 1.00 $1,683.00 1
0466 2095 HEADWALL (CH-FW-30)(DIA= 24 IN) EA 4.00 $2,400.00 4.00 $2,400.00 1
0466 2099 HEADWALL (CH-FW-30)(DIA= 36 IN) EA 2.00 $4,500.00 2.00 $4,500.00 1
0466 2114 HEADWALL (CH-FW-45)(DIA= 36 IN) EA 1.00 $4,800.00 1.00 $4,800.00 1
0466 2115 HEADWALL (CH-FW-45)(DIA= 42 IN) EA 1.00 $4,000.00 1
0466 2116 HEADWALL (CH-FW-45)(DIA= 48 IN) EA 3.00 $5,706.67 2
0466 2119 HEADWALL (CH-FW-45)(DIA= 66 IN) EA 1.00 $8,200.00 1
0466 2123 HEADWALL (CH-PW-0)(DIA= 18 IN) EA 3.00 $1,750.00 3.00 $1,750.00 1
0466 2125 HEADWALL (CH-PW-0)(DIA= 24 IN) EA 2.00 $2,500.00 6.00 $2,535.63 5
0466 2127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 7.00 $2,657.14 10.00 $2,790.00 4
0466 2129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 2.00 $2,787.00 6.00 $3,356.50 4
0466 2130 HEADWALL (CH-PW-0)(DIA= 42 IN) EA 1.00 $3,500.00 4.00 $4,423.00 3
0466 2131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 5.00 $5,484.00 3
0466 2132 HEADWALL (CH-PW-0)(DIA= 54 IN) EA 1.00 $6,500.00 1
0466 2133 HEADWALL (CH-PW-0)(DIA= 60 IN) EA 2.00 $8,000.00 1
0466 2135 HEADWALL (CH-PW-0)(DIA= 72 IN) EA 2.00 $10,500.00 1
0466 2140 HEADWALL (CH-PW-S)(DIA= 24 IN) EA 4.00 $2,956.88 2
0466 2142 HEADWALL (CH-PW-S)(DIA= 30 IN) EA 2.00 $3,300.00 1
0466 2144 HEADWALL (CH-PW-S)(DIA= 36 IN) EA 2.00 $2,900.00 3.00 $3,516.34 2
0466 2145 HEADWALL (CH-PW-S)(DIA= 42 IN) EA 1.00 $6,373.75 1
0466 2146 HEADWALL (CH-PW-S)(DIA= 48 IN) EA 5.00 $7,324.50 3
0466 2188 HEADWALL (CH-PW-A-0)(DES= 7) EA 3.00 $5,600.00 3.00 $5,600.00 1
0466 2196 HEADWALL (CH-PW-A-S)(DES= 7) EA 1.00 $5,600.00 1.00 $5,600.00 1
0466 2200 WINGWALL (SPECIAL) EA 2.00 $8,500.00 2.00 $8,500.00 1
0466 2203 HEADWALL (SPECIAL) EA 4.00 $6,500.00 7.00 $7,285.71 3
0466 2208 WINGWALL PW (HW=4FT)(MOD) EA 2.00 $6,500.00 1
0466 2229 WINGWALL (FW-S)(H=8FT)(MOD) EA 1.00 $19,142.00 1
0466 2240 WINGWALL (PW)(HW=4.5 FT) EA 2.00 $5,200.00 2.00 $5,200.00 1
0466 2259 WINGWALL (PW-15)(HW=8 FT) EA 1.00 $18,000.00 1.00 $18,000.00 1
0466 2307 WINGWALL (PW)(HW=5.5 FT) EA 8.00 $6,500.00 8.00 $6,500.00 1
0466 2308 WINGWALL (SW)(HW=5.5 FT) EA 2.00 $5,000.00 2.00 $5,000.00 1
0466 2309 WINGWALL (PW-O)(HW=6.5 FT) EA 4.00 $9,500.00 4.00 $9,500.00 1
0466 2311 WINGWALL (PW-15)(HW=7FT) EA 1.00 $18,000.00 1.00 $18,000.00 1
0466 2312 WINGWALL (PW-60)(HW=10FT) EA 1.00 $42,003.44 1
0466 2313 WINGWALL (PW-65.8)(HW=8FT)(SPL) EA 1.00 $52,504.31 1
0467 2004 SET (TY I)(48 IN)(3:1)(C) EA 2.00 $6,000.00 2.00 $6,000.00 1
0467 2011 SET (TY I)(42 IN)(4:1)(C) EA 2.00 $4,800.00 2.00 $4,800.00 1
0467 2023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 10.00 $4,124.40 10.00 $4,124.40 3



0467 2240 SET (TY II)(36 IN)(RCP)(6:1)(C) EA 5.00 $2,834.80 11.00 $2,364.91 4
0467 2247 SET (TY II)(18 IN)(CMP)(3:1)(C) EA 3.00 $479.33 3.00 $479.33 2
0467 2249 SET (TY II)(24 IN)(CMP)(3:1)(C) EA 2.00 $772.50 1

0467 2032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 7.00 $8,594.10 8.00 $8,582.34 2
0467 2038 SET (TY I)(S= 5 FT)(HW= 3 FT)(3:1)(C) EA 6.00 $3,034.00 7.00 $3,454.00 2
0467 2039 SET (TY I)(S= 5 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $4,700.00 1
0467 2048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 3.00 $3,666.67 3.00 $3,666.67 2
0467 2049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,350.00 2.00 $4,350.00 1
0467 2050 SET (TY I)(S= 6 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $4,598.00 2.00 $4,598.00 1
0467 2058 SET (TY I)(S= 7 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $9,383.70 2.00 $9,383.70 1
0467 2059 SET (TY I)(S= 7 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $7,140.00 1
0467 2060 SET (TY I)(S= 7 FT)(HW= 7 FT)(3:1)(C) EA 1.00 $9,500.00 1
0467 2066 SET (TY I)(S= 8 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $6,326.30 4.00 $6,326.30 2
0467 2067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $7,764.92 4.00 $7,764.92 2
0467 2073 SET (TY I)(S= 9 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $7,600.00 4.00 $7,600.00 1
0467 2101 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C) EA 4.00 $2,900.00 4.00 $2,900.00 2
0467 2107 SET (TY I)(S= 4 FT)(HW= 3 FT)(4:1)(C) EA 2.00 $2,650.00 2.00 $2,650.00 1
0467 2108 SET (TY I)(S= 4 FT)(HW= 4 FT)(4:1)(C) EA 1.00 $5,400.00 1.00 $5,400.00 1
0467 2113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 4.00 $2,500.00 8.00 $2,825.13 2
0467 2114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 1.00 $3,258.00 4.00 $3,679.44 2
0467 2115 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $3,850.00 4.00 $3,850.00 1
0467 2127 SET (TY I)(S= 7 FT)(HW= 5 FT)(4:1)(C) EA 2.00 $5,500.00 8.00 $5,348.97 3
0467 2131 SET (TY I)(S= 8 FT)(HW= 5 FT)(4:1)(C) EA 26.00 $2,460.00 1
0467 2132 SET (TY I)(S= 8 FT)(HW= 6 FT)(4:1)(C) EA 2.00 $8,461.25 2
0467 2142 SET (TY I)(S= 10 FT)(HW= 8 FT)(4:1)(C) EA 6.00 $8,534.67 1
0467 2157 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(C) EA 3.00 $4,725.39 1
0467 2158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $13,580.00 1
0467 2159 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(C) EA 3.00 $4,004.00 1
0467 2161 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $4,719.00 1
0467 2164 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $7,649.00 1
0467 2172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 5.00 $3,990.33 1
0467 2177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) EA 1.00 $3,202.50 1.00 $3,202.50 1
0467 2188 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(P) EA 2.00 $15,440.00 1
0467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 11.00 $445.00 15.00 $513.33 6
0467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 66.00 $1,389.65 90.00 $1,135.17 13
0467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 8.00 $1,305.74 28.00 $1,099.76 8
0467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 41.00 $2,233.57 56.00 $2,080.42 9
0467 2216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 4.00 $3,284.11 6.00 $2,778.24 3
0467 2217 SET (TY II)(48 IN)(RCP)(3:1)(C) EA 2.00 $3,360.00 2.00 $3,360.00 1
0467 2221 SET (TY II)(15 IN)(RCP)(4:1)(C) EA 2.00 $625.00 1
0467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 6.00 $825.00 16.00 $734.38 8
0467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 43.00 $899.28 66.00 $837.12 16
0467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 10.00 $1,201.40 2
0467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 10.00 $2,244.63 19.00 $2,110.33 6
0467 2228 SET (TY II)(42 IN)(RCP)(4:1)(C) EA 1.00 $3,000.00 4.00 $2,633.50 4
0467 2229 SET (TY II)(48 IN)(RCP)(4:1)(C) EA 1.00 $3,090.00 1
0467 2231 SET (TY II)(60 IN)(RCP)(4:1)(C) EA 4.00 $3,605.00 1
0467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 198.00 $1,148.65 209.00 $1,130.14 5
0467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 8.00 $1,160.18 53.00 $941.61 9
0467 2238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 3.00 $1,462.00 5.00 $1,477.80 3



0476 2024 JACK BOR OR TUN PIPE(36 IN)(RC)(CL V) LF 448.00 $440.03 1
0476 2025 JACK BOR OR TUN PIPE(42 IN)(RC)(CL V) LF 1,352.00 $511.95 1
0476 2026 JACK BOR OR TUN PIPE(48 IN)(RC)(CL V) LF 432.00 $586.06 1

0476 2022 JACK BOR OR TUN PIPE(24 IN)(RC)(CL V) LF 144.00 $331.18 1

0467 2251 SET (TY II)(30 IN)(CMP)(3:1)(C) EA 3.00 $950.00 4.00 $905.63 2
0467 2253 SET (TY II)(36 IN)(CMP)(3:1)(C) EA 2.00 $2,000.00 3.00 $1,834.44 2
0467 2260 SET (TY II)(18 IN)(CMP)(4:1)(C) EA 2.00 $850.00 3.00 $691.67 2
0467 2262 SET (TY II)(24 IN)(CMP)(4:1)(C) EA 12.00 $850.00 1
0467 2264 SET (TY II)(30 IN)(CMP)(4:1)(C) EA 2.00 $1,000.00 6.00 $1,166.67 2
0467 2266 SET (TY II)(36 IN)(CMP)(4:1)(C) EA 8.00 $1,900.00 1
0467 2273 SET (TY II)(18 IN)(CMP)(6:1)(C) EA 2.00 $2,388.98 1
0467 2284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 8.00 $650.00 8.00 $650.00 1
0467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 5.00 $530.00 5.00 $530.00 1
0467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 285.00 $701.89 537.00 $568.35 17
0467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 117.00 $780.06 252.00 $790.00 16
0467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 6.00 $2,940.00 14.00 $2,175.29 4
0467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 4.00 $2,992.50 23.00 $3,130.00 5
0467 2293 SET (TY II)(42 IN)(RCP)(6:1)(P) EA 4.00 $3,914.00 1
0467 2294 SET (TY II)(48 IN)(RCP)(6:1)(P) EA 2.00 $6,000.00 1
0467 2299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 4.00 $650.00 8.00 $512.50 3
0467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 65.00 $683.85 67.00 $678.06 4
0467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 14.00 $808.29 20.00 $820.80 3
0467 2305 SET (TY II)(30 IN)(CMP)(6:1)(P) EA 2.00 $934.00 2.00 $934.00 1
0467 2317 SET (TY II)(DES 4)(CMP)(3:1)(C) EA 4.00 $1,184.50 1
0467 2319 SET (TY II)(DES 6)(CMP)(3:1)(C) EA 6.00 $1,350.00 6.00 $1,350.00 1
0467 2323 SET (TY II)(DES 3)(CMP)(4:1)(C) EA 8.00 $850.00 16.00 $987.50 3
0467 2324 SET (TY II)(DES 4)(CMP)(4:1)(C) EA 2.00 $1,100.00 2.00 $1,100.00 1
0467 2325 SET (TY II)(DES 5)(CMP)(4:1)(C) EA 8.00 $1,250.00 8.00 $1,250.00 1
0467 2336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 2.00 $1,560.00 1
0467 2349 SET (TY I)(S=8 FT)(HW=3 FT)(4:1)(C) EA 3.00 $2,985.00 3.00 $2,985.00 1
0467 2351 SET (TY I)(S=4 FT)(HW=2 FT)(6:1)(P) EA 1.00 $3,202.50 1.00 $3,202.50 1
0467 2353 SET (TY II)(DES 3)(RCP)(4:1)(C) EA 2.00 $1,500.00 1
0467 2356 SET (TY II)(24 IN)(RCP)(3:1)(P) EA 2.00 $725.00 2.00 $725.00 1
0467 2359 SET (TY I)(24 IN)(3:1)(C) EA 1.00 $1,100.00 1.00 $1,100.00 1
0467 2381 SET (TY I)(24 IN)(RCP)(4:1)(C) EA 8.00 $2,000.00 8.00 $2,000.00 1
0467 2427 SET (REPLACE PIPE RUNNER) EA 4.00 $2,800.00 1
0467 2472 SET (TY I)(24 IN)(4:1)(C) EA 1.00 $1,100.00 2.00 $3,050.00 2
0467 2502 SET (TY II)(18 IN)(CMP)(4:1)(P) EA 1.00 $350.00 1
0467 2572 SET (REMOV & REINSTALL) EA 2.00 $400.00 2.00 $400.00 1
0467 2610 SET (TY I)(S=4 FT)(HW=2 FT)(3:1)(C) EA 1.00 $1,575.00 1.00 $1,575.00 1
0467 2641 SET (TY II)(32 IN)(CMP)(3:1)(C) EA 2.00 $2,000.00 2.00 $2,000.00 1
0467 2642 SET (TY I) (36 IN) (6: 1) (P) EA 1.00 $2,580.00 1
0471 2001 GRATE EA 1.00 $1,875.00 1
0471 2003 GRATE & FRAME EA 17.00 $3,632.35 95.00 $1,471.05 3
0472 2009 REMOV & RE-LAY PIPE (36 IN) LF 5.00 $50.00 1
0474 2005 SLOT DRAIN (GAL STL)(18 IN) LF 1,581.00 $200.00 1,581.00 $200.00 1
0474 2007 SLOT DRAIN (GAL STL)(21 IN) LF 760.00 $210.00 760.00 $210.00 1
0474 2009 SLOT DRAIN (GAL STL)(24 IN) LF 600.00 $220.00 600.00 $220.00 1
0476 2002 JACK BOR OR TUN PIPE(24 IN)(RC)(CL III) LF 396.00 $146.64 1
0476 2003 JACK BOR OR TUN PIPE(30 IN)(RC)(CL III) LF 346.00 $204.00 1



0500 2001 MOBILIZATION LS 55.00 $228,640.15 219.00 $214,885.14 219
0500 2006 MOBILIZATION EA 13.00 $7,884.62 2
0500 2007 MOBILIZATION (EMERGENCY) EA 3.00 $4,500.00 1

0499 2001 ADJUST STL SHOES EA 13.00 $1,100.00 1

0476 2027 JACK BOR OR TUN PIPE(54 IN)(RC)(CL V) LF 352.00 $631.35 1
0476 2034 JACK BOR OR TUN PIPE(36 IN)(RC)(D-LOAD) LF 372.00 $1,100.00 372.00 $1,100.00 1
0476 2042 JACK OR TUN BOX CULV (3 FT X 3 FT) LF 86.00 $600.00 1
0476 2047 JACK OR TUN BOX CULV (5 FT X 4 FT) LF 451.00 $2,800.00 451.00 $2,800.00 1
0476 2049 JACK OR TUN BOX CULV (6 FT X 3 FT) LF 461.00 $1,000.00 1
0476 2080 JACK BOR OR TUN PIPE(30 IN)(STL CASING) LF 81.00 $425.00 81.00 $425.00 1
0476 2095 JACK BOR OR TUN PIPE(24 IN)(STL CASING) LF 85.00 $325.00 85.00 $325.00 1
0476 2096 JACK BOR OR TUN PIPE(16 IN)(STL CASING) LF 247.00 $215.00 247.00 $215.00 1
0479 2001 ADJ MANHS EA 10.00 $495.00 26.00 $1,156.81 5
0479 2002 ADJ INLETS EA 3.00 $1,633.33 14.00 $2,628.57 3
0479 2003 ADJ MANHS & INLETS EA 17.00 $2,176.47 18.00 $2,143.06 3
0479 2004 ADJ MANHS (SANITARY) EA 3.00 $1,170.00 3.00 $1,170.00 2
0479 2005 ADJ MANHS (WATER VALVE BOX) EA 9.00 $420.03 1
0479 2006 ADJUST INLET (CAP) EA 15.00 $1,260.00 15.00 $1,260.00 3
0479 2007 ADJ MANH (CAP) EA 6.00 $3,000.00 6.00 $3,000.00 1
0479 2008 ADJUST INLET (SPL) EA 10.00 $730.00 1
0480 2001 CLEAN EXIST CULVS EA 89.00 $2,989.44 570.00 $670.18 19
0480 2002 CLEAN EXIST CULVS CY 6,442.00 $36.86 2
0481 2012 PVC PIPE (SCH 40)(6 IN) LF 376.00 $27.53 2,551.00 $38.75 4
0481 2013 PVC PIPE (SCH 40)(8 IN) LF 445.00 $42.00 1
0481 2015 PVC PIPE (SCH 40)(12 IN) LF 40.00 $85.00 40.00 $85.00 1
0495 2001 RAISING EXIST STRUCT LS 1.00 $55,000.00 1
0496 2001 REMOV STR (BOX CULVERT) EA 2.00 $3,000.00 15.00 $2,033.33 4
0496 2002 REMOV STR (INLET) EA 18.00 $1,379.17 125.00 $481.24 14
0496 2003 REMOV STR (MANHOLE) EA 21.00 $2,047.62 22.00 $2,022.73 3
0496 2004 REMOV STR (SET) EA 30.00 $209.59 134.00 $207.24 10
0496 2005 REMOV STR (WINGWALL) EA 61.00 $1,029.53 99.00 $861.17 14
0496 2006 REMOV STR (HEADWALL) EA 44.00 $785.11 158.00 $542.99 17
0496 2007 REMOV STR (PIPE) LF 12,062.24 $5.51 30,483.24 $7.53 26
0496 2008 REMOV STR (BOX CULVERT) LF 747.00 $42.93 1,396.00 $36.50 8
0496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 4.00 $6,645.00 23.00 $9,339.57 15
0496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 6.00 $21,310.00 23.00 $35,177.88 7
0496 2013 REMOV STR (BRIDGE SLAB) EA 1.00 $4,000.00 2.00 $14,500.00 2
0496 2016 REMOV STR (PIPE) EA 56.00 $134.82 232.00 $203.62 10
0496 2017 REMOV STR (ABUTMENT) EA 1.00 $3,000.00 1.00 $3,000.00 1
0496 2021 REMOV STR (TIMBER DECK) EA 1.00 $4,000.00 1.00 $4,000.00 1
0496 2023 REMOVE STR (JUNCTION BOX) EA 6.00 $802.50 3
0496 2034 REMOV STR (BENT) EA 1.00 $1,000.00 1.00 $1,000.00 1
0496 2035 REMOV STR (DRILL SHAFT) EA 1.00 $871.70 1
0496 2040 REMOV STR (RET WALL) LF 351.00 $70.00 375.00 $66.80 2
0496 2041 REMOV STR (LARGE) EA 1.00 $4,200.00 1.00 $4,200.00 1
0496 2042 REMOV STR (SMALL) EA 43.00 $314.09 53.00 $388.60 6
0496 2051 REMOV STR (DRIVEWAY CULVERT) EA 10.00 $270.00 10.00 $270.00 1
0496 2077 REMOV STR (TRUSS STRINGER) EA 1.00 $5,000.00 1.00 $5,000.00 1
0496 2087 REMOV STR (SUBSTR & APPR SPANS) EA 1.00 $20,000.00 1.00 $20,000.00 1
0497 2001 SALV MATRL (CREDIT ITEM) LS 2.00 -$250.50 2



0508 2001 CONSTRUCTING DETOURS STA 579.00 $1,447.12 582.00 $1,504.09 2
0508 2002 CONSTRUCTING DETOURS SY 58,510.50 $18.65 264,603.50 $40.17 13
0508 2003 CONSTRUCTING DETOURS EA 1.00 $3,000.00 3.00 $55,600.00 2

0506 2048 (EROS & SEDM CONT) DIKE WITH SWALE LF 171.00 $15.00 1

0502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 479.00 $3,807.58 1,303.50 $3,637.55 222
0502 2002 BARR, SIGNS & TRAF HANDLE (TY 1) EA 4.00 $4,350.00 1
0502 2011 FREEWAY 1 LANE CLOSURE EA 2.00 $500.00 1
0502 2013 CLOSURE OF EXIT OR ENTRANCE RAMP EA 2.00 $150.00 1
0502 2014 FREEWAY CLOSURE SEQUENCE DAYTIME EA 14.00 $2,000.00 1
0502 2027 SHOULDER CLOSURE (TY II) EA 9.00 $100.00 1
0502 2047 OFF-DUTY POLICE OFFICER HR 600.00 $56.00 722.00 $55.16 3
0502 2048 BAR,SIGN,TRAF HANDLE(TY-1)LANE CLOSURE EA 12.00 $360.00 1
0502 2049 BAR,SIGN,TRAF HANDLE(TY-2)LANE CLOSURE EA 12.00 $504.00 1
0502 2050 BAR,SIGN,TRAF HANDLE(TY-3)LANE CLOSURE EA 12.00 $546.00 1
0502 2051 BAR,SIGN,TRAF HANDLE(TY-4)LANE CLOSURE EA 12.00 $755.00 1
0502 2052 BAR,SIGN,TRAF HANDLE(TY-5)LANE CLOSURE EA 24.00 $504.00 1
0502 2053 BAR,SIGN,TRAF HANDLE(TY-6)LANE CLOSURE EA 48.00 $714.00 1
0502 2054 BAR,SIGN,TRAF HANDLE(TY-7)LANE CLOSURE EA 12.00 $714.00 1
0502 2056 OFF-DUTY UNIFORM POLICE OFFICER HR 5,272.00 $60.09 4
0502 2121 BAR,SIGN,TRAF HANDLE(TY-8) LANE CLOSURE EA 12.00 $882.00 1
0502 2122 BAR,SIGN,TRAF HANDLE(TY-9) LANE CLOSURE EA 12.00 $126.00 1
0502 2123 BAR,SIGN,TRAF HANDLE(TY-10)LANE CLOSURE EA 12.00 $210.00 1
0506 2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 2,415.00 $15.90 11,215.00 $14.71 19
0506 2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 6,143.00 $21.56 12,448.00 $20.14 31
0506 2003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 558.00 $37.82 1,761.00 $40.28 8
0506 2004 ROCK FILTER DAMS (INSTALL) (TY 4) LF 3,326.00 $23.78 3,674.00 $22.48 4
0506 2009 ROCK FILTER DAMS (REMOVE) LF 12,267.00 $5.84 29,433.00 $5.42 54
0506 2013 BALED HAY EA 10.00 $12.50 1
0506 2016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 6,905.00 $10.70 17,766.25 $13.00 27
0506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 1,482.00 $23.89 2,838.00 $19.07 4
0506 2019 CONSTRUCTION EXITS (REMOVE) SY 8,387.00 $4.63 20,154.25 $5.30 30
0506 2020 EXCAV (EROS & SEDM CONT, IN PLACE) CY 1,366.00 $0.98 2
0506 2021 EMBANK (EROS & SEDM CONT, IN PLACE) CY 566.00 $1.31 1
0506 2022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 605.00 $17.02 634.00 $17.12 8
0506 2024 BACKHOE WORK (EROSION & SEDM CONT) HR 543.00 $67.96 1,222.02 $63.92 41
0506 2025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 117.00 $75.73 166.00 $78.56 6
0506 2026 FRNT END LOADER WORK (ERSN & SEDM HR 107.00 $111.13 253.00 $85.82 5
0506 2027 BLADING WORK (EROSION & SEDM CONT) HR 9.00 $54.22 9.00 $54.22 2
0506 2029 BULLDOZER WORK (EROSION & SEDM CONT) HR 8.00 $25.00 8.00 $25.00 1
0506 2030 CONSTRUCTION PERIMETER FENCE LF 310.00 $1.00 1
0506 2031 SANDBAGS FOR EROSION CONTROL EA 8,192.00 $1.90 9,496.00 $2.47 8
0506 2032 SANDBAGS FOR EROSION CONTROL (18") LF 290.00 $7.24 2
0506 2033 SANDBAGS FOR EROSION CONTROL (2') LF 280.00 $15.00 280.00 $15.00 1
0506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 128,459.00 $2.19 271,381.80 $1.95 98
0506 2035 BIODEGRADABLE EROSION CONTROL LF 800.00 $3.83 2
0506 2036 SANDBAGS FOR EROSION CONTROL (6 IN) LF 20.00 $10.00 1
0506 2038 BIODEGRADABLE EROSION CONTROL LF 1,200.00 $6.00 1
0506 2040 TEMP SEDIMENT CONTROL FENCE (REMOVE) LF 2,326.80 $0.65 3
0506 2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 872.00 $2.45 2
0506 2044 ROCK FILTER DAMS (INSTALL)(TY 5) LF 390.00 $26.00 1



0514 2005 PERM CONC TRF BARR (SGL SLP)(TY 2)(42") LF 6,957.00 $30.00 42,965.00 $36.87 2
0514 2006 PERM CONC TRF BARR (SGL SLP)(TY 3)(42") LF 1,374.00 $100.00 2,288.00 $89.41 2
0514 2015 PERM CONC TRF BARR (F-SHAPE)(TY 1) LF 3,492.00 $38.59 6,579.00 $33.61 4
0514 2016 PERM CONC TRF BARR (F-SHAPE)(TY 2) LF 280.00 $52.50 280.00 $52.50 2

0508 2006 CONSTRUCTING DETOURS (EBSS) EA 2.00 $10,486.50 1
0510 2001 ONE-WAY TRAFFIC CONTROL HR 16.00 $130.00 2,240.00 $69.30 12
0512 2001 PORT CTB (FUR & INST)(SAFETY SH)(TY 1) LF 2,930.00 $26.00 3
0512 2005 PORT CTB (FUR & INST)(SNGL SLP)(TY 2) LF 10,170.00 $5.17 21,180.00 $7.20 4
0512 2008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 8,120.00 $3.73 28,370.00 $26.57 10
0512 2009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 640.00 $7.98 1,560.00 $27.83 10
0512 2010 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1) LF 88,303.00 $6.04 94,783.00 $5.90 5
0512 2011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 3,990.00 $6.09 6,210.00 $8.38 6
0512 2014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 4,680.00 $6.80 12,080.00 $2.64 2
0512 2017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 8,200.00 $3.72 16,500.00 $5.63 7
0512 2018 PORT CTB (DES SOURCE)(LOW PROF)(TY 2) LF 420.00 $4.71 920.00 $12.36 7
0512 2019 PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 160,019.00 $4.02 176,359.00 $3.95 6
0512 2020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 1,020.00 $2.93 33,740.00 $4.04 5
0512 2023 PORT CTB (MOVE)(SNGL SLP) (TY 2) LF 35,580.00 $3.16 69,680.00 $3.05 5
0512 2026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 44,360.00 $3.05 90,950.00 $3.20 12
0512 2027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 1,740.00 $4.11 5,100.00 $5.74 12
0512 2028 PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 89,215.00 $3.04 94,155.00 $2.98 5
0512 2029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 1,830.00 $6.31 3,750.00 $10.39 5
0512 2032 PORT CTB (STKPL)(SNGL SLP) (TY 2) LF 4,680.00 $6.50 14,120.00 $2.91 3
0512 2035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 2,700.00 $4.60 11,960.00 $6.00 6
0512 2036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 120.00 $4.90 740.00 $13.96 6
0512 2037 PORT CTB (REMOVE)(SAFETY SH)(TY 1) LF 225.00 $12.00 12,115.00 $4.08 6
0512 2038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF 2,160.00 $5.14 2,160.00 $5.14 1
0512 2041 PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 10,170.00 $4.84 18,930.00 $5.54 3
0512 2044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 13,620.00 $4.10 33,130.00 $5.02 10
0512 2045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 940.00 $5.00 1,780.00 $6.82 10
0512 2046 PORT CTB(MOVE)(SAFETY SH)(TY P&P) LF 6,330.00 $2.00 6,330.00 $2.00 1
0512 2047 PORT CTB(STKPL)(SAFETY SH)(TY P&P) LF 8,130.00 $2.60 8,130.00 $2.60 1
0512 2048 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 2,010.00 $70.00 73,560.00 $20.67 2
0512 2049 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1) LF 5,460.00 $5.00 5,460.00 $5.00 1
0512 2050 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 7,590.00 $3.53 198,720.00 $1.89 3
0512 2052 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 7,470.00 $5.00 61,080.00 $3.67 3
0512 2053 PORT CTB (FUR & INST)(F-SHAPE)(TY 4) LF 20.00 $34.50 20.00 $34.50 1
0512 2055 PORT CTB (MOVE)(F-SHAPE)(TY 4) LF 20.00 $7.00 20.00 $7.00 1
0512 2057 PORT CTB (REMOVE)(F-SHAPE)(TY 4) LF 20.00 $21.00 20.00 $21.00 1
0512 2068 PORT CTB(DES SOURCE)(SAFETY SH)(TY P&P) LF 8,130.00 $2.50 8,130.00 $2.50 1
0512 2086 PCTB(FUR&INST)(F-SHP TO LOW PROF)(TY T) LF 20.00 $34.50 20.00 $34.50 1
0512 2087 PCTB(MOVE)(F-SHP TO LOW PROF)(TY T) LF 20.00 $7.00 20.00 $7.00 1
0512 2088 PCTB(REMOVE)(F-SHP TO LOW PROF)(TY T) LF 20.00 $21.00 20.00 $21.00 1
0512 2093 PORT CBR (DES SOURCE) LF 30,360.00 $4.11 1
0512 2094 PORT CBR (MOVE) LF 120,710.00 $3.07 1
0512 2095 PORT CBR (STOCKPILE) LF 100,684.00 $3.81 1
0514 2001 PERM CONC TRF BARR (SAFETY SH)(TY 1) LF 3,000.00 $50.00 3,000.00 $50.00 1
0514 2002 PERM CONC TRF BARR (SAFETY SH)(TY 2) LF 1,340.00 $80.00 1,340.00 $80.00 1
0514 2003 PERM CONC TRF BARR (SAFETY SH)(TY 3) LF 1,662.00 $50.00 1,662.00 $50.00 1
0514 2004 PERM CONC TRF BARR (SGL SLP)(TY 1)(42") LF 8,282.00 $55.46 2



0530 2029 DRIVEWAYS (OTHER) SY 425.40 $16.95 425.40 $16.95 1
0530 2031 DRIVEWAYS (ACP)(TYPE 2) SY 2,887.00 $44.89 1
0530 2032 DRIVEWAYS (ACP)(TYPE 3) SY 4,071.00 $19.80 1
0530 2038 DRIVEWAYS (CONC)(HES) SY 1,984.00 $40.48 1

0514 2017 PERM CONC TRF BARR (F-SHAPE)(TY 3) LF 759.00 $130.00 1,098.00 $101.45 2
0514 2022 PERM CONC TRF BARR (SGL SLP)(TY 4)(42") LF 440.00 $95.00 740.00 $107.16 2
0514 2039 PERM CONC TRF BARR(F-SHAPE)(SPL) LF 720.00 $120.00 720.00 $120.00 1
0514 2043 PERM CONC TRF BARR (F-SHAPE)(TY 2)(MOD) LF 520.00 $125.00 520.00 $125.00 1
0514 2053 PERM CONC TRF BARR (F-SHAPE)(BRIDGE) LF 1,335.60 $31.12 1
0514 2058 PERM CONC TRF BARR (F-SHAPE)(TY 1)(MOD) LF 10,865.50 $52.00 10,865.50 $52.00 1
0528 2001 COLORED TEXTURED CONC (4") SY 13,387.00 $33.41 13,947.00 $34.27 4
0528 2004 LANDSCAPE PAVERS SY 1,276.00 $45.15 13,773.51 $39.94 9
0528 2006 COLORED TEXTURED CONC (5") SY 4,453.00 $60.00 6,374.00 $61.98 3
0529 2001 CONC CURB (TY I) LF 29,312.00 $6.99 30,637.00 $7.72 5
0529 2002 CONC CURB (TY II) LF 2,282.00 $11.18 9,407.00 $20.13 12
0529 2004 CONC CURB & GUTTER (TY II) LF 29,020.00 $13.85 49,221.00 $15.30 20
0529 2005 CONC CURB (MONO) (TY I) LF 675.00 $10.00 675.00 $10.00 1
0529 2006 CONC CURB (MONO) (TY II) LF 14,833.00 $6.24 74,393.22 $2.84 7
0529 2007 CONC CURB (DOWEL) LF 8,537.00 $6.00 10,557.14 $6.74 3
0529 2009 CONCRETE CURB (SPECIAL) LF 395.00 $11.00 1
0529 2010 CONC CURB AND GUTTER (TY II)(REINF) LF 576.00 $30.42 2
0529 2011 CONC CURB & GUTTER (SAWTOOTH) LF 65.50 $12.46 65.50 $12.46 1
0529 2013 CONC CURB (TY A)(BARRIER) LF 890.00 $26.00 1
0529 2014 CONC CURB (TY C) LF 751.00 $26.00 751.00 $26.00 1
0529 2015 CONC CURB (TY I)(REINF) LF 300.00 $20.00 1
0529 2018 CONC CURB(MONO)(TY II)(SPECIAL) LF 526.00 $10.70 1
0529 2021 CONC CURB (DOWEL) (REINF) (TY II) LF 1,111.00 $10.50 1
0529 2024 CONC CURB (MOUNTABLE) LF 456.00 $8.00 456.00 $8.00 1
0529 2029 CONC CURB & GUTTER (TY II A) LF 2,887.60 $8.95 2
0529 2030 CONC CURB (MONO) (TY II A) LF 30,996.00 $6.68 1
0529 2074 CONC CURB (DOWEL) (TY II) (SPECIAL) LF 295.00 $11.81 1
0529 2078 CONCRETE BAND (18") LF 181.00 $10.00 1
0530 2002 INTERSECTIONS (ACP) EA 30.00 $838.99 45.00 $1,392.66 3
0530 2003 INTERSECTIONS (SURF TREAT) EA 2.00 $3,000.00 2.00 $3,000.00 1
0530 2004 INTERSECTIONS (CONC) SY 268.20 $47.25 268.20 $47.25 1
0530 2005 INTERSECTIONS (ACP) SY 440.90 $29.16 2,842.90 $14.33 4
0530 2006 INTERSECTIONS (SURF TREAT) SY 427.00 $4.00 1,374.00 $14.18 2
0530 2007 DRIVEWAYS (CONC) EA 6.00 $3,750.00 11.00 $3,954.55 5
0530 2008 DRIVEWAYS (ACP) EA 135.00 $723.17 192.00 $1,106.98 6
0530 2009 DRIVEWAYS (SURF TREAT) EA 92.00 $376.96 100.00 $386.80 3
0530 2010 DRIVEWAYS (CONC) SY 9,018.81 $45.82 30,873.27 $38.65 29
0530 2011 DRIVEWAYS (ACP) SY 26,143.04 $18.20 39,942.85 $22.51 22
0530 2012 DRIVEWAYS (SURF TREAT) SY 4,188.00 $16.52 24,610.72 $12.82 10
0530 2014 TURNOUTS (ACP) EA 8.00 $2,629.50 3
0530 2015 TURNOUTS (SURF TREAT) EA 90.00 $986.56 148.00 $662.43 8
0530 2016 TURNOUTS (CONC) SY 284.00 $76.95 1
0530 2017 TURNOUTS (ACP) SY 1,079.90 $25.54 1,178.90 $25.91 3
0530 2018 TURNOUTS (SURF TREAT) SY 246.00 $29.26 1,132.00 $21.07 5
0530 2023 DRIVEWAYS AND TURNOUTS (ACP) SY 1,515.00 $24.00 1,515.00 $24.00 1
0530 2025 DRIVEWAYS (FLEXBASE) SY 222.10 $9.00 222.10 $9.00 1



0540 2015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 200.00 $24.00 3,072.00 $16.20 9
0540 2016 MTL BM GD FN TRANS(THRIE)(RND TIM POST) EA 7.00 $1,345.71 2
0540 2019 MTL BEAM GD FEN TRANS (THRIE)(STL POST) EA 4.00 $1,600.00 16.00 $1,490.00 3
0540 2020 MTL BEAM GD FEN TRANS (TL2)(STL POST) EA 6.00 $1,242.00 6.00 $1,242.00 1

0530 2050 DRIVEWAYS (SURF TREAT) (TYPE 1) SY 4,496.00 $11.71 1
0530 2051 DRIVEWAYS (SURF TREAT) (TYPE 2) SY 1,357.00 $18.76 1
0531 2003 CONC SIDEWALKS (5') (6") LF 6,462.00 $25.00 1
0531 2004 CONC SIDEWALKS (6") SY 7,830.00 $53.20 8,155.57 $54.96 6
0531 2005 CURB RAMPS (TY 1) EA 91.00 $868.24 159.00 $1,064.75 13
0531 2006 CURB RAMPS (TY 2) EA 61.00 $906.56 81.00 $986.40 8
0531 2007 CURB RAMPS (TY 3) EA 104.00 $950.00 104.00 $950.00 1
0531 2008 CURB RAMPS (TY 4) EA 24.00 $1,000.00 26.00 $1,061.54 2
0531 2009 CURB RAMPS (TY 6) EA 71.00 $953.52 71.00 $953.52 2
0531 2010 CURB RAMPS (TY 7) EA 194.00 $952.42 306.00 $1,035.67 13
0531 2011 CURB RAMPS (TY 8) EA 17.00 $847.06 37.00 $925.54 4
0531 2012 CURB RAMPS (TY 9) EA 11.00 $900.00 1
0531 2013 CURB RAMPS (TY 20) EA 3.00 $1,600.00 3.00 $1,600.00 1
0531 2014 CURB RAMPS (TY 22) EA 9.00 $1,711.11 13.00 $1,885.92 5
0531 2015 CONC SIDEWALKS (4") SY 10,697.80 $42.59 14,269.31 $42.78 12
0531 2017 CURB RAMPS (TY 21) EA 17.00 $1,205.88 27.00 $1,463.93 9
0531 2019 CONC SIDEWALKS (4.5") SY 20.00 $70.00 20.00 $70.00 1
0531 2020 CURB RAMPS (TY 2)(MOD) EA 1.00 $1,977.50 1
0531 2022 CURB RAMPS (TY 7)(MOD) EA 9.00 $800.00 9.00 $800.00 1
0531 2024 CONC SIDEWALK (5") SY 1,882.00 $34.13 5,046.70 $38.87 4
0531 2028 CONC SIDEWALK (5') (5") LF 165.00 $30.00 1
0531 2029 CONC SIDEWALKS (5") LF 331.00 $22.50 1
0531 2031 CONC SIDEWALKS (4") SY 1,179.00 $35.85 3
0531 2034 CONC SIDEWALK (DRAIN) LF 23.00 $68.00 1
0531 2038 CONC SIDEWALKS (STEPS) SY 2.18 $140.00 1
0531 2040 CURB RAMPS (TY 5) EA 9.00 $1,022.22 17.00 $1,574.76 4
0531 2041 CURB RAMPS (TY 10) EA 36.00 $840.28 79.00 $954.61 9
0531 2046 CURB RAMPS (TY 11) EA 1.00 $950.00 1.00 $950.00 1
0531 2054 CURB RAMPS SY 51.00 $117.00 87.64 $118.25 2
0531 2063 CURB RAMPS (TY 22)(MOD) EA 3.00 $2,400.00 3.00 $2,400.00 1
0531 2076 CONC SIDEWALK (5')(1'3") (BRIDGE) LF 20.00 $200.00 20.00 $200.00 1
0533 2001 SHOULDER TEXTURING (MILLED) STA 749.00 $15.00 1
0533 2006 SHOULDER TEXTURING (MILLED)(ASPHALT) LF 90,585.00 $0.12 423,735.00 $0.15 7
0533 2007 SHOULDER TEXTURING (MILLED)(CONCRETE) LF 27,962.00 $0.00 27,962.00 $0.00 1
0536 2002 CONC MEDIAN SY 85.00 $55.00 8,183.50 $42.58 7
0536 2004 CONC DIRECTIONAL ISLAND SY 548.80 $43.85 2,421.80 $44.52 4
0538 2001 RIGHT OF WAY MARKERS EA 11.00 $150.00 1
0540 2001 MTL W-BEAM GD FEN (TIM POST) LF 15,073.62 $16.43 84,508.12 $16.46 47
0540 2002 MTL W-BEAM GD FEN (STEEL POST) LF 43,669.50 $20.36 49,992.00 $20.39 18
0540 2005 TERMINAL ANCHOR SECTION EA 120.00 $500.76 318.00 $417.59 37
0540 2007 MTL W-BEAM GD FEN ADJUSTMENT LF 1,275.00 $8.11 4,362.50 $5.82 4
0540 2010 TRANSITION ADJUSTMENT EA 80.00 $627.80 2
0540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 91.00 $1,489.63 296.00 $1,080.44 27
0540 2012 MTL BEAM GD FEN TRANS (TL2) EA 15.00 $777.47 99.00 $751.02 15
0540 2013 MTL BEAM GD FEN TRANS (T101) EA 54.00 $719.24 156.00 $853.94 18
0540 2014 MTL W-BEAM GD FEN (LOW FILL CULVERT) LF 50.00 $10.00 1



0545 2064 CRASH CUSH ATTEN(MOVE & RESET)(SMTC)(N) EA 1.00 $450.00 1
0545 2065 CRASH CUSH ATTEN (REMOVE)(SMTC)(N) EA 1.00 $700.00 1
0550 2001 CHAIN LINK FENCE (INSTALL) (6') LF 14,101.00 $17.67 3
0550 2002 CHAIN LINK FENCE (REPAIR) (6') LF 80.00 $50.00 14,380.00 $9.02 4

0540 2021 MTL BEAM GD FEN TRANS (T101)(STL POST) EA 4.00 $1,272.00 4.00 $1,272.00 1
0540 2022 MTL W-BEAM GD FEN(STL POST)RADIUS RAIL LF 275.00 $19.81 2
0540 2025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 1.00 $520.00 6.00 $511.67 3
0540 2030 MTL BEAM GD FEN (MOVE AND RESET) LF 550.00 $11.12 550.00 $11.12 2
0540 2031 MTL BM GD FN (REMOVE & RESET) LF 700.00 $8.60 6,380.00 $7.61 5
0540 2032 MTL BM GD FN TRANSITION (REMOVE&RESET) EA 2.00 $750.00 1
0540 2034 MTL W-BEAM GD FEN(SPECIAL) LF 125.00 $40.00 1
0540 2035 MTL W-BEAM GD FEN (SALVAGE & REUSE) LF 2,500.00 $12.00 2,500.00 $12.00 1
0540 2036 DRIVEWAY TERMINAL ANCHOR SECTION EA 4.00 $605.00 6.00 $608.83 3
0540 2037 MTL W - BEAM GD FEN(CRT POST)(SHRT RAD) LF 25.00 $29.00 25.00 $29.00 1
0542 2001 REMOVING METAL BEAM GUARD FENCE LF 11,441.00 $3.07 92,870.50 $1.43 46
0542 2002 REMOVING TERMINAL ANCHOR SECTION EA 69.00 $118.48 595.00 $91.75 38
0542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM) EA 1.00 $389.00 1
0542 2004 REMOVING MTL BM GD FEN TRANS (TL2) LF 187.50 $3.00 1
0542 2005 RM MTL BM GD FENCE TRANS (T101) EA 2.00 $51.00 1
0544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 152.00 $2,121.04 569.00 $1,852.97 43
0544 2002 GUARDRAIL END TREATMENT (MOVE & RESET) EA 24.00 $1,308.50 80.00 $792.43 10
0544 2003 GUARDRAIL END TREATMENT (REMOVE) EA 31.00 $185.68 151.00 $193.60 21
0544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 12.00 $1,803.67 85.00 $1,848.78 11
0544 2005 GDRAIL END TRT(INST)(WOOD POST)(TY II) EA 30.00 $1,965.00 80.00 $1,763.38 5
0544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 38.00 $2,321.05 111.00 $2,159.64 10
0544 2007 GDRAIL END TRT(MV&RST)(WOOD PST)(TY I) EA 3.00 $850.00 1
0544 2010 GDRAIL END TRT(REMOV)(WOOD POST)(TY I) EA 8.00 $149.50 2
0544 2013 GDRAIL END TRT(INSTALL)(HBA POST) EA 3.00 $2,173.00 20.00 $2,261.12 4
0545 2001 CRASH CUSH ATTEN (INSTL) EA 91.00 $10,941.13 121.00 $9,633.91 13
0545 2002 CRASH CUSH ATTEN (MOVE & RESET) EA 53.00 $1,626.97 154.00 $1,941.85 11
0545 2003 CRASH CUSH ATTEN (REMOVE) EA 88.00 $655.43 155.00 $719.97 12
0545 2007 CRASH CUSH ATTEN (INSTL)(TRACC) EA 4.00 $13,296.13 6.00 $9,530.75 2
0545 2008 CRASH CUSH ATTEN (MOVE&RESET)(TRACC) EA 4.00 $1,534.17 8.00 $1,767.09 2
0545 2009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA 2.00 $1,000.00 1
0545 2022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 2.00 $19,500.00 1
0545 2023 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(N) EA 9.00 $1,200.00 1
0545 2024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 3.00 $900.00 1
0545 2028 CRASH CUSH ATTEN (INSTL)(QUAD)(N) EA 1.00 $13,270.00 1.00 $13,270.00 1
0545 2031 CRASH CUSH ATTEN (INSTL)(QUAD)(W) EA 2.00 $14,137.50 2.00 $14,137.50 1
0545 2034 CRASH CUSH ATTEN (INSTAL)(SFPM) EA 2.00 $75.00 1
0545 2036 CRASH CUSH ATTEN (REMOVE)(SFPM) EA 2.00 $100.00 1
0545 2037 CRASH CUSH ATTEN (INSTAL)(BEAT-SSCC) EA 1.00 $1,800.00 1
0545 2039 CRASH CUSH ATTEN (REMOVE)(BEAT-SSCC) EA 1.00 $250.00 1
0545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 9.00 $7,593.89 44.00 $7,937.75 8
0545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK EA 18.00 $1,227.78 73.00 $1,274.66 6
0545 2051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 9.00 $664.44 44.00 $615.62 8
0545 2058 CRASH CUSH ATTEN (INSTL) (N) EA 4.00 $13,296.13 14.00 $12,406.04 2
0545 2060 CRASH CUSH ATTEN (REMOVE) (N) EA 4.00 $741.52 4.00 $741.52 1
0545 2061 CRASH CUSH ATTEN (INSTL) (W) EA 10.00 $22,400.00 1
0545 2063 CRASH CUSH ATTEN (INSTAL)(SMTC)(N) EA 1.00 $21,500.00 1



0610 2036 INS RD IL AM (TY SA) 50S-8 (.4 KW)S EA 6.00 $1,600.00 6.00 $1,600.00 1
0610 2038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 4.00 $3,345.00 24.00 $2,152.46 5
0610 2039 INS RD IL AM (TY SA) 50T-10-10(.4 KW)S EA 1.00 $3,466.00 1
0610 2040 INS RD IL AM (TY SA) 50T-12 (.4 KW)S EA 27.00 $2,200.00 34.00 $2,359.35 2

0610 2025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 82.00 $2,253.05 226.00 $2,285.50 5

0550 2003 CHAIN LINK FENCE (REMOVE) LF 80.00 $12.00 7,248.00 $5.43 4
0550 2004 GATE (INSTALL) (DOUBLE) (6' X 14') EA 9.00 $1,305.56 2
0550 2005 GATE (REPAIR) (DOUBLE) (6' X 14') EA 15.00 $533.33 2
0550 2006 GATE (REMOVE) EA 1.00 $200.00 1
0550 2011 GATE (INSTALL) (STL PIPE) EA 1.00 $2,500.00 1
0550 2012 CHAIN LINK FENCE (REPAIR) (4') LF 2,250.00 $11.80 2
0550 2014 GATE (INSTALL)(DOUBLE)(6'X20') EA 1.00 $1,000.00 1.00 $1,000.00 1
0550 2020 CHAIN LINK FENCE (INSTALL) (8') LF 197.50 $55.35 1
0550 2027 CHAIN LINK FENCE(INSTALL)(8')(BARB TOP) LF 164.00 $25.00 1
0550 2043 CHAIN LINK FENCE (INSTALL)(10') LF 955.00 $40.00 1
0550 2049 GATE(INSTALL)(DBL)(BARB-TOP)(8'X 40') EA 1.00 $3,000.00 1
0550 2059 GATE (INSTALL) (SINGLE) (8'X4') W/LOCK EA 1.00 $880.00 1
0550 2060 GATE (INSTALL)(DOUBLE)(8' X 30.5') EA 1.00 $2,000.00 1.00 $2,000.00 1
0552 2001 WIRE FENCE (TY A) LF 210.00 $10.00 934.00 $7.27 4
0552 2002 WIRE FENCE (TY B) LF 500.00 $7.10 500.00 $7.10 1
0552 2003 WIRE FENCE (TY C) LF 2,591.00 $5.71 7,950.70 $5.55 6
0552 2004 WIRE FENCE (TY D) LF 18.00 $14.45 18.00 $14.45 1
0552 2005 GATE (TY 1) EA 3.00 $150.00 1
0552 2008 WIRE FENCE (WATER GAP) LF 180.00 $16.52 1
0556 2008 PIPE UNDERDRAINS (TY 8) (6") LF 14,257.00 $12.83 2
0556 2011 PIPE UNDERDRAINS (TY 6)(4") LF 2,500.00 $25.00 1
0556 2015 PIPE UNDERDRAINS (TY 9) (8") LF 30.00 $36.00 1
0556 2016 PIPE UNDERDRAINS (TYPE 8) (8") LF 6,194.00 $12.14 1
0556 2020 PIPE UNDERDRAINS (TY 9)(10") LF 1,400.00 $50.00 1,400.00 $50.00 1
0560 2004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 11.00 $169.09 280.00 $63.57 7
0560 2005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 1.00 $400.00 8.00 $198.75 4
0560 2006 MAILBOX INSTALL-S (RR-POST) TY 4 FND-TB EA 51.00 $151.96 84.00 $153.12 4
0560 2007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 11.00 $198.13 17.00 $184.67 5
0560 2008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 10.00 $450.00 18.00 $450.00 7
0560 2009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 50.00 $105.00 1
0560 2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 68.00 $97.21 68.00 $97.21 2
0560 2012 MAILBOX INSTALL-D (TWG-POST) TY 1 FND EA 2.00 $250.00 1
0560 2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND EA 6.00 $125.83 6.00 $125.83 2
0560 2015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 143.00 $161.74 173.00 $161.03 11
0560 2016 MAILBOX INSTALL-D(TWW-POST)TY2 FND-TB EA 6.00 $168.00 6.00 $168.00 1
0560 2017 MAILBOX INSTALL-M(TWW-POST)TY2 FND-TB EA 5.00 $420.00 5.00 $420.00 1
0560 2018 MAILBOX INSTALL-S(TWG-POST)TY 4 FND EA 8.00 $180.00 8.00 $180.00 1
0560 2021 MAILBOX INSTALL-S(TWG-POST)TY 2 FND-TB EA 111.00 $115.99 3
0560 2022 MAILBOX INSTALL-D(TWG-POST)TY 2 FND-TB EA 15.00 $122.43 3
0560 2023 MAILBOX INSTALL-M(TWG-POST)TY 2 FND-TB EA 6.00 $263.33 3
0560 2024 MAILBOX INSTALL-M(TWG-POST)TY 2 FND EA 7.00 $325.00 7.00 $325.00 1
0560 2025 MAILBOX INSTALL-D (RR-POST) TY 4 FND-TB EA 8.00 $195.00 10.00 $189.60 2
0610 2003 INS RD IL AM (TY AL) 30T-8 (.25 KW)S EA 7.00 $3,724.21 1
0610 2020 INS RD IL AM (TY SA) 40B-8 (.25 KW)S EA 21.00 $2,150.00 21.00 $2,150.00 1
0610 2024 INS RD IL AM (TY SA) 40T-10 (.25 KW)S EA 15.00 $2,456.00 15.00 $2,456.00 1



0618 2056 CONDT (RM) (3") LF 310.00 $30.44 1,392.00 $45.95 2
0618 2060 CONDT (RM) (4") LF 80.00 $19.50 80.00 $19.50 1
0618 2061 CONDT (RM) (4") (BORE) LF 40.00 $29.00 920.00 $31.45 3
0618 2066 CONDT (PVC)(SCHD 40)(3/4") LF 449.00 $4.79 2

0618 2053 CONDT (RM) (2") (BORE) LF 1,130.00 $15.00 1,130.00 $15.00 1

0610 2041 INS RD IL AM (TY SA) 50T-12-12(.4 KW)S EA 35.00 $2,950.00 35.00 $2,950.00 1
0610 2042 INS RD IL AM (TY SA) 50T-8 (.4 KW)S EA 1.00 $2,000.00 2.00 $2,550.00 2
0610 2044 INS RD IL AM (TY SP) 38S-8 (.25 KW)S EA 16.00 $2,350.00 16.00 $2,350.00 1
0610 2045 INS RD IL AM (TY SP) 38S-8-8 (.25 KW)S EA 42.00 $3,200.00 42.00 $3,200.00 1
0610 2049 INS RD IL AM (TY SP) 48S-10-10(.4 KW)S EA 134.00 $2,300.00 164.00 $2,431.89 2
0610 2054 INS RD IL AM (TY ST) 40T-12 (.25 KW)S EA 14.00 $2,788.00 1
0610 2059 INS RD IL AM (U/P) (TY IF) (.15KW) EA 28.00 $1,100.00 28.00 $1,100.00 1
0610 2060 INS RD IL AM (U/P) (TY 1) (.15KW)S EA 114.00 $1,104.63 234.00 $1,193.30 8
0610 2061 INS RD IL AM (U/P) (TY 2) (.15KW)S EA 8.00 $1,200.00 16.00 $1,151.50 2
0610 2063 RELOCATE RD IL ASM (SHO-BASE) EA 21.00 $500.00 22.00 $531.69 2
0610 2064 RELOCATE RD IL ASM (TRANS-BASE) EA 1.00 $1,200.00 1.00 $1,200.00 1
0610 2066 REMOVE RD IL ASM (BRIDGE MOUNT) EA 6.00 $525.00 6.00 $525.00 1
0610 2068 REMOVE RD IL ASM (TRANS-BASE) EA 13.00 $220.00 13.00 $220.00 2
0610 2069 REMOVE RD IL ASM (U/P) EA 10.00 $510.00 10.00 $510.00 1
0610 2071 INS RDWY ILL ASSEM (SPECIAL) EA 1.00 $2,300.00 7.00 $3,928.57 2
0610 2072 REMOVE RDWY ILL ASSEM EA 257.00 $297.98 329.00 $293.78 12
0610 2075 INS RD IL AM (TY SP)38S-10-10(.25 KW)S EA 52.00 $3,556.00 52.00 $3,556.00 1
0610 2094 INS RD IL AM (TY SP) 28S-8-8 (.25 KW)S EA 9.00 $3,800.00 9.00 $3,800.00 1
0610 2097 REMOVE RD IL ASM (FOUNDATION ONLY) EA 5.00 $334.52 1
0610 2104 INS RD IL AM (TY SA) 40T-10-10 (.25KW)S EA 6.00 $3,990.00 6.00 $3,990.00 1
0613 2005 HI MST IL POLE (150 FT) ( 80 MPH) EA 18.00 $22,333.33 48.00 $20,962.79 6
0614 2001 HI MST IL ASM(12-400 WATT)(ASYM)(TY A) EA 6.00 $15,000.00 8.00 $14,240.79 3
0614 2002 HI MST IL ASM(12-400 WATT)(ASYM)(TY B) EA 24.00 $20,694.00 1
0614 2005 HI MST IL ASM(12-400 WT)ASYM(TY A)SHLD EA 12.00 $15,500.00 12.00 $15,500.00 1
0618 2008 CONDT (HDPE) (2") LF 471.00 $10.86 1
0618 2012 CONDT (PVC) (SCHD 40) (1") LF 681.00 $3.00 1,646.00 $8.31 4
0618 2013 CONDT (PVC) (SCHD 40) (1") (BORE) LF 109.00 $14.73 1
0618 2018 CONDT (PVC) (SCHD 40) ( 2") LF 131,995.00 $5.05 221,642.00 $4.53 24
0618 2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 10,963.00 $15.99 18,025.00 $16.05 13
0618 2022 CONDT (PVC) (SCHD 40) (3") LF 36,095.00 $7.39 40,682.00 $7.44 15
0618 2023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 11,019.00 $45.47 18,255.00 $35.06 11
0618 2024 CONDT (PVC) (SCHD 40) (4") LF 607.00 $10.54 5,766.00 $13.53 9
0618 2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 353.00 $13.24 769.00 $20.74 4
0618 2030 CONDT (PVC) (SCHD 80) (1 1/2") LF 140.00 $4.85 140.00 $4.85 1
0618 2033 CONDT (PVC) (SCHD 80) (1 1/4") (BORE) LF 100.00 $25.00 1
0618 2034 CONDT (PVC) (SCHD 80) (2") LF 26,325.00 $7.27 30,435.00 $7.01 11
0618 2035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 4,828.00 $17.43 18,020.00 $14.30 10
0618 2038 CONDT (PVC) (SCHD 80) (3") LF 1,245.00 $19.62 1,245.00 $19.62 2
0618 2039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 390.00 $36.00 2,255.00 $20.37 3
0618 2040 CONDT (PVC) (SCHD 80) (4") LF 90.00 $5.50 972.00 $9.48 3
0618 2041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 560.00 $15.50 925.00 $17.46 3
0618 2044 CONDT (RM) (3/4") LF 620.00 $9.18 620.00 $9.18 2
0618 2046 CONDT (RM) (1") LF 2,219.00 $9.59 10,880.00 $10.14 7
0618 2050 CONDT (RM) (1 1/2") LF 865.00 $11.65 1
0618 2052 CONDT (RM) (2") LF 1,125.00 $20.69 1,600.00 $19.14 10



0628 2022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 1.00 $3,385.00 1
0628 2024 ELC SRV TY A 240/480 060 (SS)SS(E)SP(O) EA 3.00 $3,974.00 1
0628 2035 ELC SRV TY A 240/480 100 (NS)SS(E)SP(U) EA 6.00 $4,000.00 6.00 $4,000.00 1
0628 2036 ELC SRV TY A 240/480 100 (NS)SS(E)TP(O) EA 3.00 $3,355.00 1
0628 2059 ELC SRV TY D 120/240 060 (NS)GS(N)EX(O) EA 1.00 $3,000.00 1.00 $3,000.00 1

0618 2067 CONDUIT (HDPE)(3 IN)(BORED) LF 380.00 $30.00 1
0618 2068 CONDUIT (PVC)(SCH 40)(1/2 IN) LF 10.00 $6.00 1
0618 2070 CONDT (HDPE) (2") BORE LF 371.00 $19.20 3
0618 2075 CONDT (HDPE) (4") BORE LF 375.00 $10.00 375.00 $10.00 1
0620 2004 ELEC CONDR (NO. 2) INSULATED LF 44,332.00 $2.11 44,682.00 $2.13 4
0620 2007 ELEC CONDR (NO. 4) BARE LF 35,791.00 $1.10 35,791.00 $1.10 1
0620 2008 ELEC CONDR (NO. 4) INSULATED LF 149,064.00 $1.33 151,484.00 $1.34 7
0620 2009 ELEC CONDR (NO. 6) BARE LF 8,800.00 $0.99 96,505.00 $1.01 23
0620 2010 ELEC CONDR (NO. 6) INSULATED LF 140,177.00 $1.48 332,253.00 $1.26 27
0620 2011 ELEC CONDR (NO. 8) BARE LF 31,979.00 $0.74 88,050.00 $0.86 24
0620 2012 ELEC CONDR (NO. 8) INSULATED LF 196,253.00 $1.14 291,484.00 $1.11 23
0620 2013 ELEC CONDR (NO.10) BARE LF 60.00 $1.07 1
0620 2014 ELEC CONDR (NO.10) INSULATED LF 9,711.00 $0.80 19,871.00 $1.01 5
0620 2015 ELEC CONDR (NO.12) BARE LF 413.00 $1.60 413.00 $1.60 1
0620 2016 ELEC CONDR (NO.12) INSULATED LF 5,395.00 $0.88 10,560.00 $0.77 8
0620 2018 ELEC CONDR (NO.14) INSULATED LF 67,470.00 $0.69 67,470.00 $0.69 3
0620 2026 ELEC CONDR (NO.4/0) INSULATED LF 1,515.00 $4.20 1,515.00 $4.20 1
0621 2001 TRAY CABLE (3 CONDR) (8 AWG) LF 55.00 $3.00 1
0621 2002 TRAY CABLE (3 CONDR) (12 AWG) LF 1,225.00 $1.93 2,045.00 $1.97 4
0621 2003 TRAY CABLE (4 CONDR) (8 AWG) LF 1,285.00 $3.35 1
0621 2004 TRAY CABLE (4 CONDR) (12 AWG) LF 673.00 $1.50 7,238.00 $1.24 4
0622 2002 DUCT CBL (3 NO. 4)(2 INSULATED 1 BARE) LF 1,978.00 $4.65 2
0622 2003 DUCT CBL (3 NO. 6)(2 INSULATED 1 BARE) LF 3,644.00 $7.15 1
0622 2004 DUCT CBL (3 NO. 8)(2 INSULATED 1 BARE) LF 162.00 $5.50 162.00 $5.50 1
0624 2001 GROUND BOX TY 1 (122422) EA 2.00 $975.00 1
0624 2002 GROUND BOX TY 1 (122422) W/APRON EA 78.00 $1,584.21 78.00 $1,584.21 2
0624 2004 GROUND BOX TY 2 (243636) W/APRON EA 11.00 $1,820.73 11.00 $1,820.73 2
0624 2007 GROUND BOX TY A (122311) EA 1.00 $250.00 38.00 $505.77 5
0624 2008 GROUND BOX TY A (122311) W/APRON EA 520.00 $559.28 834.00 $555.46 24
0624 2012 GROUND BOX TY C (162911) W/APRON EA 27.00 $603.15 75.00 $675.52 10
0624 2014 GROUND BOX TY D (162922) W/APRON EA 175.00 $819.33 255.00 $756.09 16
0624 2015 GROUND BOX TY E (122317) EA 10.00 $520.00 1
0624 2016 GROUND BOX TY E (122317) W/APRON EA 3.00 $630.00 1
0624 2023 GROUND BOX (CITY TYPE) EA 4.00 $535.09 1
0624 2034 REMOVE EXISTING GROUND BOXES EA 29.00 $307.24 42.00 $266.10 6
0624 2038 GROUND BOX TY 1 (304848) W/APRON EA 15.00 $1,600.00 15.00 $1,600.00 1
0624 2039 GROUND BOX TY 2 (366048) W/APRON EA 5.00 $2,000.00 5.00 $2,000.00 1
0625 2001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 1,800.00 $3.17 2
0625 2002 ZINC-COAT STL WIRE STRAND (3/16 IN) LF 750.00 $1.95 1
0625 2004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 170.00 $2.34 2,740.00 $1.82 2
0627 2001 TIMBER POLE (CL 2) 40 FT EA 1.00 $650.00 1.00 $650.00 1
0628 2002 TESTING 2003 SPC BOOKQ MG 2.00 $4,133.33 2
0628 2014 ELC SRV TY A 240/480 060 (NS)SS(E)GC(O) EA 10.00 $2,900.00 13.00 $3,587.38 4
0628 2017 ELC SRV TY A 240/480 060 (NS)SS(E)SP(O) EA 9.00 $4,003.90 2
0628 2019 ELC SRV TY A 240/480 060 (NS)SS(E)TP(O) EA 3.00 $2,800.00 1



0636 2006 REFURBISH ALUMINUM SIGNS (TY O) EA 20.00 $350.00 1
0636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 5,182.00 $12.14 3
0636 2008 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 2,693.25 $17.49 2
0636 2009 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 2,626.10 $21.80 3,081.85 $21.28 4
0644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 408.00 $322.53 1,020.00 $313.88 33

0628 2060 ELC SRV TY D 120/240 060 (NS)GS(N)GC(O) EA 8.00 $3,412.50 8.00 $3,412.50 2
0628 2065 ELC SRV TY D 120/240 060 (NS)GS(N)TP(O) EA 6.00 $2,364.00 1
0628 2074 ELC SRV TY D 120/240 060 (NS)SS(E)PS(U) EA 5.00 $4,188.63 2
0628 2075 ELC SRV TY D 120/240 060 (NS)SS(E)SP(U) EA 1.00 $3,147.00 1.00 $3,147.00 1
0628 2076 ELC SRV TY D 120/240 060 (NS)SS(E)TP(O) EA 1.00 $3,351.00 1
0628 2099 ELC SRV TY D 120/240 070 (NS)SS(E)GC(O) EA 1.00 $4,000.00 4.00 $4,671.25 3
0628 2102 ELC SRV TY D 120/240 070 (NS)SS(E)TP(O) EA 2.00 $2,697.72 1
0628 2113 ELC SRV TY D 120/240 100 (NS)AL(E)PS(U) EA 1.00 $2,022.00 1
0628 2116 ELC SRV TY D 120/240 100 (NS)GS(N)TP(O) EA 3.00 $3,000.00 3.00 $3,000.00 1
0628 2119 ELC SRV TY D 120/240 100 (NS)GS(T)SP(O) EA 1.00 $3,255.00 1
0628 2122 ELC SRV TY D 120/240 100 (NS)SS(E)SP(O) EA 3.00 $3,272.53 2
0628 2123 ELC SRV TY D 120/240 100 (NS)SS(L)SP(O) EA 2.00 $1,870.00 1
0628 2124 ELC SRV TY D 120/240 100 (NS)SS(L)TS(O) EA 2.00 $2,130.00 1
0628 2125 ELC SRV TY D 120/240 100 (NS)SS(N)SP(O) EA 3.00 $2,401.67 2
0628 2145 ELC SRV TY T 120/240 000 (NS)GS(L)TS(O) EA 3.00 $1,770.82 3.00 $1,770.82 2
0628 2147 ELC SRV TY T 120/240 000 (NS)GS(N)SP(0) EA 1.00 $3,150.00 1.00 $3,150.00 1
0628 2149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 4.00 $1,200.00 6.00 $1,362.64 2
0628 2158 REMOVE ELECTRICAL SERVICES EA 19.00 $679.47 34.00 $481.22 7
0628 2169 ELC SRV TY A 240/480 100 (NS)AL(E)SP(O) EA 1.00 $3,975.68 1
0628 2172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 1.00 $2,400.00 1.00 $2,400.00 1
0628 2174 ELC SRV TY A 240/480 060(NS)AL(E)TP(O) EA 1.00 $2,939.16 1
0628 2177 ELC SRV TY A 240/480 100 (NS)SS(E)GC(O) EA 1.00 $3,600.00 6.00 $4,950.00 2
0628 2181 ELC SRV TY D 120/240 100 (NS)AL(N)PS(U) EA 1.00 $4,800.00 1
0628 2193 ELC SRV TY D 120/240 070 (NS)AL(N)SP(O) EA 1.00 $1,800.00 1.00 $1,800.00 1
0628 2201 ELC SRV TY A 240/480 060 (NS)AL(E)SP(O) EA 5.00 $3,900.00 6.00 $4,050.00 2
0628 2205 ELC SRV TY D 120/240 100 (NS)SS(N)PS(U) EA 1.00 $3,800.00 1
0628 2212 ELC SRV TY D 120/240 100 (NS)GS(N)GC(O) EA 27.00 $4,183.33 27.00 $4,183.33 2
0628 2220 ELC SRV TY A 240/480 100 (NS)SS(E)GC(U) EA 2.00 $3,750.00 2.00 $3,750.00 1
0628 2233 ELC SRV TY T 120/240 000 (NS)AL(E)GC(U) EA 1.00 $3,400.00 1.00 $3,400.00 1
0628 2247 ELC SRV TY D 120/240 100 (NS)GS(N)EX(O) EA 2.00 $3,300.00 2.00 $3,300.00 1
0628 2248 ELC SRV TY D 120/240 100 (NS)GS(N)SP(O) EA 1.00 $2,474.18 1
0628 2259 ELC SRV TY A 120/240 100 (NS)SS(E)SP(O) EA 1.00 $2,815.00 1.00 $2,815.00 1
0628 2262 ELC SRV TY D 120/240 060 (NS)AL(N)PS(U) EA 1.00 $4,000.00 1.00 $4,000.00 1
0628 2274 ELC SRV TY A 240/480 060 (NS)SS(E)EX(O) EA 3.00 $2,500.00 3.00 $2,500.00 1
0628 2278 ELC SRV TY A 120/240 060 (NS)SS(E)TP(O) EA 3.00 $2,500.00 1
0628 2295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 5.00 $2,379.74 1
0628 2339 ELC SRV TY A 240/480 060 (NS)AL(E)SP(U) EA 1.00 $3,845.00 1
0628 2346 ELC SRV TY D 120/240 060 (NS)AL(E)SP(O) EA 3.00 $4,000.00 1
0628 2353 ELC SRV TY D 120/240 070 (NS)SS(N)GC(O) EA 1.00 $5,355.00 1
0634 2002 REFURBISH PLYWOOD SIGNS EA 2.00 $1,200.00 2.00 $1,200.00 1
0636 2001 ALUMINUM SIGNS (TY A) SF 3,778.58 $23.20 5,215.58 $22.43 28
0636 2002 ALUMINUM SIGNS (TY G) SF 8,492.50 $19.53 16,131.25 $18.47 15
0636 2003 ALUMINUM SIGNS (TY O) SF 11,585.50 $19.51 19,441.01 $18.69 11
0636 2004 REFURBISH ALUMINUM SIGNS (TY A) EA 4.00 $411.16 1
0636 2005 REFURBISH ALUMINUM SIGNS (TY G) EA 50.00 $250.00 1



0644 2065 RELOCATE SM RD SN SUP & AM TY TEMP EA 61.00 $179.51 2
0644 2074 INS SM RD SN SUP&AM TY S80(2) SA(P-BM) EA 3.00 $888.53 2
0644 2076 IN SM RD SN SP&AM(GALV SQ)(CITY OF SAT) EA 16.00 $300.00 16.00 $300.00 1
0644 2077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 56.00 $103.88 2
0644 2081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 4.00 $235.00 32.00 $181.88 3

0644 2002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 25.00 $428.86 3
0644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 165.00 $443.85 617.00 $446.18 22
0644 2005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 5.00 $600.00 52.00 $264.84 4
0644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 23.00 $497.17 108.00 $388.24 12
0644 2007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 58.00 $239.45 3
0644 2008 INS SM RD SN SUP&AM TY 10BWG(1)SB(P-BM) EA 5.00 $469.05 1
0644 2010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 52.00 $237.08 3
0644 2011 IN SM RD SN SUP&AM TY10BWG(1)SB(T-2EXT) EA 5.00 $1,113.65 1
0644 2012 INS SM RD SN SUP&AM TY 10BWG(1) SB(U) EA 42.00 $233.09 2
0644 2013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 52.00 $329.66 3
0644 2015 INS SM RD SN SUP&AM TY 10BWG(2) SB(P) EA 10.00 $661.65 1
0644 2017 INS SM RD SN SUP&AM TY FRP(1) UA(P) EA 4.00 $500.00 6.00 $461.67 2
0644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 32.00 $515.74 308.00 $392.67 12
0644 2023 INS SM RD SN SUP&AM TY S80(1) SA(P-BM) EA 7.00 $475.00 33.00 $345.76 4
0644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 95.00 $548.13 360.00 $470.46 19
0644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 4.00 $675.00 16.00 $673.28 5
0644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 33.00 $578.55 96.00 $574.46 14
0644 2028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 1.00 $640.00 15.00 $675.58 6
0644 2029 INS SM RD SN SUP&AM TY S80(1)SA(U-2EXT) EA 5.00 $650.00 41.00 $536.54 4
0644 2030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 2.00 $900.00 6.00 $789.16 3
0644 2031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 12.00 $631.25 54.00 $378.12 4
0644 2032 INS SM RD SN SUP&AM TY S80(1) SB(P) EA 25.00 $262.97 2
0644 2033 INS SM RD SN SUP&AM TY S80(1) SB(P-BM) EA 2.00 $620.88 1
0644 2035 INS SM RD SN SUP&AM TY S80(1) SB(T) EA 5.00 $554.83 1
0644 2036 INS SM RD SN SUP&AM TY S80(1)SB(T-2EXT) EA 2.00 $603.23 1
0644 2037 INS SM RD SN SUP&AM TY S80(1) SB(U) EA 25.00 $361.17 2
0644 2038 INS SM RD SN SUP&AM TY S80(1)SB(U-1EXT) EA 5.00 $741.83 1
0644 2039 INS SM RD SN SUP&AM TY S80(1)SB(U-2EXT) EA 5.00 $785.83 1
0644 2040 INS SM RD SN SUP&AM TY S80(1) SB(U-BM) EA 2.00 $828.78 1
0644 2041 INS SM RD SN SUP&AM TY S80(1) SB(U-WC) EA 2.00 $763.83 1
0644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 41.00 $733.14 4
0644 2043 INS SM RD SN SUP&AM TY S80(2)SA(P-EXAL) EA 2.00 $450.00 52.00 $537.86 5
0644 2045 INS SM RD SN SUP&AM TY S80(2) SB(P) EA 3.00 $828.83 2
0644 2046 INS SM RD SN SUP&AM TY S80(2)SB(P-EXAL) EA 20.00 $424.00 1
0644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 13.00 $360.00 155.00 $239.76 3
0644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 8.00 $300.00 1
0644 2055 INS SM RD SN SUP&AM TY TWT(1)WA(T-2EXT) EA 6.00 $500.00 6.00 $500.00 1
0644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 217.00 $285.29 420.00 $264.79 16
0644 2058 RELOCATE SM RD SN SUP & AM TY S80 EA 229.00 $208.42 345.00 $229.50 13
0644 2059 RELOCATE SM RD SN SUP & AM TY TWT EA 27.00 $298.52 95.00 $193.15 4
0644 2060 REMOVE SM RD SN SUP & AM EA 530.00 $59.34 1,587.00 $58.53 40
0644 2061 RELOCATE SM RD SN SUP & AM (HIST MRKR) EA 1.00 $289.90 1
0644 2062 INS SM RD SN SUP&AM TY10BWG(1)SA(U-WC) EA 3.00 $465.09 2
0644 2063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 74.00 $1,625.45 4
0644 2064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 42.00 $730.12 3



0658 2250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 4.00 $50.00 4.00 $50.00 1
0658 2255 INSTL DEL ASSM (D-SW)SZ 2(WC) GND EA 24.00 $50.00 124.00 $19.92 2
0658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 456.00 $6.79 1,382.00 $8.55 10
0658 2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 68.00 $18.94 734.00 $7.51 13
0658 2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 74.00 $15.00 1,263.00 $5.80 7

0644 2082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 2.00 $235.00 1
0644 2086 INS SM RD SN SUP&AM TY 10BWG(1)SA(T-BM) EA 3.00 $693.48 1
0644 2090 SM RD SGN SUP&AM TY A(INST SIGN ONLY) EA 9.00 $100.00 1
0647 2001 INSTALL LRSS (STRUCT STEEL) LB 37,522.27 $4.46 71,892.37 $4.01 15
0647 2002 RELOCATE LRSA EA 1.00 $1,650.00 36.00 $1,156.94 3
0647 2003 REMOVE LRSA EA 51.00 $455.69 126.00 $401.42 11
0647 2006 REMOVE LRSA (FOUNDATION)(12 IN) EA 2.00 $230.00 44.00 $137.73 3
0647 2007 REMOVE LRSA (FOUNDATION)(24 IN) EA 2.00 $360.00 46.00 $141.74 3
0650 2007 INS OH SN SUP(15 FT BAL TEE) EA 1.00 $24,000.00 1.00 $24,000.00 1
0650 2013 INS OH SN SUP(20 FT BAL TEE) EA 1.00 $12,000.00 1
0650 2022 INS OH SN SUP(25 FT CANT) EA 1.00 $38,922.00 8.00 $15,991.50 3
0650 2025 INS OH SN SUP(30 FT BAL TEE) EA 6.00 $25,466.67 6.00 $25,466.67 2
0650 2028 INS OH SN SUP(30 FT CANT) EA 3.00 $39,422.00 12.00 $19,469.00 2
0650 2034 INS OH SN SUP(35 FT CANT) EA 2.00 $39,922.00 2.00 $39,922.00 1
0650 2040 INS OH SN SUP(40 FT CANT) EA 7.00 $36,658.57 32.00 $19,830.50 4
0650 2083 INS OH SN SUP(80 FT BRDG) EA 1.00 $77,344.00 1.00 $77,344.00 1
0650 2088 INS OH SN SUP(85 FT BRDG) EA 1.00 $76,344.00 1.00 $76,344.00 1
0650 2093 INS OH SN SUP(90 FT BRDG) EA 1.00 $44,111.35 1
0650 2098 INS OH SN SUP(95 FT BRDG) EA 1.00 $78,844.00 1.00 $78,844.00 1
0650 2103 INS OH SN SUP(100 FT BRDG) EA 1.00 $50,000.00 1
0650 2113 INS OH SN SUP(110 FT BRDG) EA 2.00 $55,000.00 1
0650 2172 RELOCATE EXISTING OVERHD SIGN SUP EA 1.00 $8,381.00 1
0650 2173 REMOVE OVERHD SIGN SUP EA 6.00 $1,200.00 10.00 $1,871.20 2
0650 2184 INS OH SN SUP (45 FT CANT)(CIRC TUBE) EA 1.00 $92,000.00 2.00 $90,601.65 2
0650 2189 INS OH SN SUP(35 FT CANT)(CIRC TUBE) EA 3.00 $81,000.00 3.00 $81,000.00 1
0650 2190 INS OH SN SUP (30 FT CANT) (CIRC TUBE) EA 6.00 $81,000.00 6.00 $81,000.00 1
0650 2196 INS OH SN SUP (40 FT CANT)(CIRC TUBE) EA 1.00 $84,500.00 1.00 $84,500.00 1
0650 2202 INS OH SN SUP (60 FT SPAN)(CIRC TUBE) EA 1.00 $161,000.00 1.00 $161,000.00 1
0650 2203 INS OH SN SUP (65 FT SPAN)(CIRC TUBE) EA 2.00 $175,000.00 2.00 $175,000.00 1
0650 2204 INS OH SN SUP (70 FT SPAN)(CIRC TUBE) EA 4.00 $175,000.00 4.00 $175,000.00 1
0650 2205 INS OH SN SUP (75 FT SPAN)(CIRC TUBE) EA 6.00 $200,000.00 6.00 $200,000.00 2
0650 2207 INS OH SN SUP (85 FT SPAN)(CIRC TUBE) EA 1.00 $195,000.00 1.00 $195,000.00 1
0650 2208 INS OH SN SUP (90 FT SPAN)(CIRC TUBE) EA 1.00 $181,000.00 1.00 $181,000.00 1
0650 2217 INS OH SN SUP (25 FT CANT)(CIRC TUBE) EA 13.00 $86,461.54 13.00 $86,461.54 2
0650 2226 REMOVE OVERHD SIGN SUP(SIGN ONLY) EA 8.00 $545.75 2
0656 2001 FOUND SM RDSIDE SGN SUPP(TRI SLP BS) EA 4.00 $240.00 2,554.00 $39.81 2
0658 2191 INSTL OM ASSM (OM-3L) (FLX) GND EA 2.00 $123.50 1
0658 2201 INSTL OM ASSM (OM-3R) (FLX) GND EA 2.00 $123.50 1
0658 2237 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF EA 48.00 $77.08 159.00 $43.47 4
0658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 32.00 $26.28 3,099.00 $8.54 6
0658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 368.00 $24.61 731.00 $28.40 23
0658 2244 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3(BI) EA 28.00 $30.00 1
0658 2246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND EA 85.00 $86.25 1
0658 2247 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND(BI) EA 119.00 $60.00 1
0658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 3,000.00 $15.40 1



0662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 15,802.00 $0.52 42,683.00 $0.45 13
0662 2013 WK ZN PAV MRK NON-REMOV (W) 12" (LNDP) LF 448.00 $0.50 1,127.00 $0.92 3
0662 2014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD) LF 6,400.00 $0.81 11,661.00 $1.26 9
0662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 3,298.00 $1.94 6,648.00 $3.02 17
0662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 76.00 $83.71 160.00 $81.69 11

0658 2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 81.00 $15.02 2,037.00 $6.27 16
0658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 107.00 $44.99 162.00 $41.28 5
0658 2267 INSTL DEL ASSM (D-SY)SZ 1(FLX)SRF EA 62.00 $75.00 162.00 $45.37 2
0658 2269 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 EA 60.00 $30.73 69.00 $28.87 3
0658 2271 INSTL DEL ASSM (D-SY)SZ 1(RCR)GND EA 141.00 $86.25 1
0658 2275 INSTL DEL ASSM (D-SY)SZ 2(WC)GND EA 150.00 $13.25 1
0658 2277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 1,418.00 $7.08 2,089.00 $9.24 5
0658 2278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 735.00 $7.33 1,839.00 $5.10 5
0658 2279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 52.00 $15.00 599.00 $4.61 4
0658 2283 INSTL DEL ASSM (D-SR)SZ 1(FLX)SRF EA 11.00 $70.00 11.00 $70.00 1
0658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 91.00 $44.19 804.00 $21.80 6
0658 2295 INSTL DEL ASSM (D-DW)SZ 1(FLX)GF2 EA 8.00 $17.00 8.00 $17.00 1
0658 2297 INSTL DEL ASSM (D-DW)SZ 1(RCR)GND EA 168.00 $86.25 1
0658 2301 INSTL DEL ASSM (D-DY)SZ 1(FLX)GND EA 600.00 $12.80 1
0658 2303 INSTL DEL ASSM (D-DY)SZ 1(FLX)SRF EA 11.00 $97.00 11.00 $97.00 1
0658 2314 INSTL OM ASSM (OM-2X)(WC) GND EA 7.00 $55.00 1
0658 2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 20.00 $39.75 608.00 $18.97 6
0658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 512.00 $45.46 1,450.00 $31.77 38
0658 2317 INSTL OM ASSM (OM-2Z)(FLX)SLF EA 100.00 $80.00 1
0658 2318 INSTL OM ASSM (OM-2Z)(FLX)SRF EA 17.00 $60.00 17.00 $60.00 1
0658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 6.00 $10.00 1
0658 2320 INSTL OM ASSM (OM-3L)(TWT)WS EA 29.00 $105.52 3
0658 2324 INSTL OM ASSM (OM-3R)(TWT)WS EA 29.00 $105.52 3
0658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 303.00 $78.25 908.00 $35.62 17
0658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 122.00 $44.39 488.00 $46.67 8
0658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 169.00 $30.27 350.00 $29.88 8
0658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 88.00 $44.89 136.00 $42.38 8
0658 2342 INSTL OM ASSM (OM-2X) (FLX) (GND) EA 4.00 $35.00 4.00 $35.00 1
0658 2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 104.00 $66.27 3
0658 2368 INSTL DEL ASSM(D-DW)SZ1(TYC)CTB(BI) EA 27.00 $12.00 27.00 $12.00 1
0658 2371 INS DEL AS CTR SUP(D-DW)SZ1(FLX)SRF(BI) EA 5,000.00 $80.00 1
0658 2372 INS DEL PT CTR SUP(D-DW)SZ1(FLX)(BI) EA 6,500.00 $80.00 1
0658 2375 INSTL OM ASSM (OM-3L) (TWT) GND EA 6.00 $250.00 1
0658 2376 INSTL OM ASSM (OM-3R) (TWT) GND EA 6.00 $250.00 1
0658 2377 INSTL DEL ASSM (D-SW) SZ 1 (TYC)GF2(BI) EA 4.00 $10.00 1
0658 2378 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) F EA 34.00 $41.20 1
0658 2382 INSTL OM ASSM (OM-3L)(WC) GND EA 10.00 $48.00 1
0658 2383 INSTL OM ASSM (OM-3R)(WC) GND EA 10.00 $48.00 1
0662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 52,503.00 $0.34 327,660.00 $0.36 25
0662 2002 WK ZN PAV MRK NON-REMOV (W) 4" (DOT) LF 1,404.00 $1.00 2
0662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 1,041,759.00 $0.27 2,484,667.00 $0.23 35
0662 2005 WK ZN PAV MRK NON-REMOV (W) 6" (BRK) LF 7,890.00 $0.32 50,000.00 $0.44 3
0662 2006 WK ZN PAV MRK NON-REMOV (W) 6" (DOT) LF 178.00 $0.55 178.00 $0.55 1
0662 2008 WK ZN PAV MRK NON-REMOV (W) 6" (SLD) LF 34,180.00 $0.30 43,114.00 $0.28 2
0662 2010 WK ZN PAV MRK NON-REMOV (W) 8" (DOT) LF 8,499.00 $1.13 2



0662 2117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 16,740.00 $0.62 44,051.00 $0.86 7
0662 2121 WK ZN PV MK NON-REM (Y) (4")SLD W/MRKR LF 188,054.00 $0.32 188,054.00 $0.32 1
0666 2001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 680,026.00 $0.23 6
0666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 3,478.00 $0.53 99,808.00 $0.34 9
0666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 47,549.00 $0.45 470,415.00 $0.38 43

0662 2116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 2,962.00 $1.00 9,091.00 $1.00 4

0662 2018 WK ZN PAV MRK NON-REMOV (W) (DBL ARROW) EA 9.00 $86.89 18.00 $118.44 4
0662 2019 WK ZN PAV MRK NON-REMOV (W) (ENTR GORE) EA 5.00 $210.00 18.00 $225.89 2
0662 2020 WK ZN PAV MRK NON-REMOV (W) (EXIT GORE) EA 4.00 $210.00 17.00 $234.47 2
0662 2023 WK ZN PAV MRK NON-REMOV (W) (RR XING) EA 9.00 $219.44 10.00 $217.50 4
0662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 77.00 $91.18 94.00 $92.80 9
0662 2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD TRI) EA 56.00 $44.59 1
0662 2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 48,222.00 $0.23 140,985.00 $0.21 28
0662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 835,677.00 $0.30 2,282,452.00 $0.24 48
0662 2033 WK ZN PAV MRK NON-REMOV (Y) 6" (BRK) LF 5,809.00 $0.32 5,809.00 $0.32 1
0662 2035 WK ZN PAV MRK NON-REMOV (Y) 6" (SLD) LF 31,973.00 $0.33 45,212.00 $0.30 3
0662 2037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD) LF 300.00 $2.15 1,057.00 $1.42 3
0662 2039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 576.00 $1.79 913.00 $2.94 3
0662 2041 WK ZN PAV MRK NON-REMOV (Y) (MED NOSE) EA 3.00 $100.00 1
0662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 2,744.00 $2.68 4,057.00 $2.66 3
0662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 11,100.00 $2.88 14,848.00 $2.74 8
0662 2055 WK ZN PAV MRK REMOV (REFL) TY II-A-A LF 1,869.00 $1.00 1
0662 2056 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 5,172.00 $2.75 5,172.00 $2.75 1
0662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA 27,433.00 $1.26 31,082.00 $1.31 4
0662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA 24,980.00 $1.25 29,025.00 $1.32 3
0662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 23,012.00 $1.18 74,186.00 $0.99 9
0662 2065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 125.00 $1.25 377.00 $1.08 3
0662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 194,104.00 $0.65 441,437.00 $0.73 17
0662 2074 WK ZN PAV MRK REMOV (W) 8" (LNDP) LF 72.00 $0.70 72.00 $0.70 1
0662 2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 7,709.00 $1.38 8,618.00 $1.35 4
0662 2076 WK ZN PAV MRK REMOV (W) 12" (LNDP) LF 800.00 $3.75 800.00 $3.75 1
0662 2077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 778.00 $2.95 778.00 $2.95 3
0662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 3,253.00 $6.73 5,274.00 $6.84 12
0662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 31.00 $82.45 57.00 $125.54 5
0662 2085 WK ZN PAV MRK REMOV (W) (DBL ARROW) EA 8.00 $119.00 8.00 $119.00 2
0662 2086 WK ZN PAV MRK REMOV (W) (ENTR GORE) EA 1.00 $1,000.00 1.00 $1,000.00 1
0662 2087 WK ZN PAV MRK REMOV (W) (EXIT GORE) EA 3.00 $1,000.00 3.00 $1,000.00 1
0662 2090 WK ZN PAV MRK REMOV (W) (RR XING) EA 4.00 $1,000.00 1
0662 2091 WK ZN PAV MRK REMOV (W) (SYMBOL) EA 3.00 $72.00 3.00 $72.00 1
0662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 23.00 $88.43 49.00 $139.47 5
0662 2096 WK ZN PAV MRK REMOV (W) 36" (YLD TRI) EA 81.00 $38.43 81.00 $38.43 2
0662 2097 WK ZN PAV MRK REMOV (Y) 4" (BRK) LF 1,489.00 $0.75 1
0662 2098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 579.00 $1.00 1
0662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 129,877.00 $0.73 429,645.00 $0.76 18
0662 2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 120.00 $7.50 120.00 $7.50 1
0662 2108 WK ZN PAV MRK REMOV (Y) 4" (SLD W/MRKR) LF 11,257.00 $0.80 11,257.00 $0.80 1
0662 2112 WK ZN PAV MRK REMOV (Y) (MED NOSE) EA 3.00 $50.00 3.00 $50.00 1
0662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 49,976.00 $0.92 281,667.00 $0.91 70
0662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 5,035.00 $0.74 15,513.00 $2.03 11
0662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 57,538.00 $0.81 342,862.00 $0.71 90



0666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 42.00 $112.14 68.00 $108.68 5
0666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 166.00 $134.05 964.00 $146.75 45
0666 2099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL) EA 322.00 $18.76 3
0666 2101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 16.00 $50.00 1
0666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 101.00 $19.54 712.00 $30.59 12

0666 2094 REFL PAV MRK TY I (W) (WORD) (060MIL) EA 62.00 $96.32 2

0666 2005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 30.00 $3.25 291.00 $1.71 4
0666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 1,171.00 $0.61 3,526.00 $0.84 13
0666 2009 REFL PAV MRK TY I (W) 4" (LNDP)(100MIL) LF 990.00 $0.40 1,490.00 $0.53 2
0666 2010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 10,047,990.00 $0.19 6
0666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 135,835.00 $0.39 631,617.00 $0.34 17
0666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 670,703.00 $0.36 5,704,990.00 $0.35 71
0666 2015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 11,508.00 $0.55 139,861.00 $0.93 11
0666 2017 REFL PAV MRK TY I (W) 6" (DOT)(090MIL) LF 100.00 $3.20 1
0666 2018 REFL PAV MRK TY I (W) 6" (DOT)(100MIL) LF 178.00 $0.89 2,434.00 $1.61 4
0666 2024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 44,950.00 $0.51 247,853.00 $0.71 11
0666 2029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 465.00 $2.00 1,265.00 $2.71 3
0666 2030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 494.00 $0.92 3
0666 2033 REFL PAV MRK TY I (W) 8" (LNDP)(100MIL) LF 874.00 $0.95 1,124.00 $1.01 2
0666 2034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 247,828.00 $0.36 8
0666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 14,229.00 $0.82 82,238.00 $0.75 21
0666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 67,191.00 $0.94 352,292.00 $0.89 71
0666 2038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 177.00 $1.40 1
0666 2039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 5,522.00 $2.04 10,388.00 $2.32 11
0666 2040 REFL PAV MRK TY I (W) 12"(SLD)(060MIL) LF 6,197.00 $1.11 2
0666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 3,458.00 $2.78 9
0666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 27,171.00 $2.31 104,741.00 $2.47 40
0666 2045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 244.00 $3.00 1
0666 2046 REFL PAV MRK TY I (W) 24"(SLD)(060MIL) LF 4,934.00 $2.95 1
0666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 1,967.00 $4.78 6,856.00 $5.40 15
0666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 10,863.00 $5.07 62,097.00 $4.90 79
0666 2052 REFL PAV MRK TY I (W) (ARROW) (060MIL) EA 68.00 $64.41 1
0666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 43.00 $91.65 83.00 $90.22 6
0666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 174.00 $110.55 1,041.00 $110.25 48
0666 2057 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL) EA 17.00 $90.82 22.00 $87.04 4
0666 2063 REFL PAV MRK TY I(W)(BIKE SYML)(100MIL) EA 21.00 $92.57 23.00 $105.65 3
0666 2066 REFL PAV MRK TY I(W)(BIKE WORD)(100MIL) EA 1.00 $345.60 1
0666 2067 REFL PAV MRK TY I(W)(DBL ARROW)(060MIL) EA 2.00 $75.80 1
0666 2068 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 4.00 $80.00 1
0666 2069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 60.00 $130.38 241.00 $136.17 18
0666 2071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 13.00 $625.00 1
0666 2072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 2.00 $1,000.00 28.00 $681.61 6
0666 2074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 13.00 $565.00 1
0666 2075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 2.00 $1,000.00 25.00 $1,206.84 6
0666 2082 REFL PAV MRK TY I(W)(RR XING) (060MIL) EA 7.00 $315.08 1
0666 2083 REFL PAV MRK TY I(W)(RR XING) (090MIL) EA 4.00 $275.00 4.00 $275.00 1
0666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 7.00 $290.29 95.00 $367.63 16
0666 2087 REFL PAV MRK TY I(W) (SYMBOL) (100MIL) EA 102.00 $90.73 182.00 $122.88 6
0666 2092 REFL PAV MRK TY I(W)(UTURN ARW)(090MIL) EA 4.00 $115.00 1
0666 2093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 14.00 $136.43 79.00 $159.19 9



0666 2178 REF PAV MRK TY II (Y) 4" (SLD) LF 332,601.00 $0.14 4,185,331.00 $0.11 22
0666 2181 REF PAV MRK TY II (Y) 6" (SLD) LF 100,855.00 $0.18 3
0666 2183 REF PAV MRK TY II (Y) 12" (SLD) LF 1,047.00 $1.08 2
0666 2185 REF PAV MRK TY II (Y) 24" (SLD) LF 1,920.00 $1.95 6,050.00 $1.77 4
0666 2187 REF PAV MRK TY II (Y) (ISLAND) SF 11,350.00 $0.30 1
0666 2188 REF PAV MRK TY II (Y) (MED NOSE) EA 17.00 $100.00 17.00 $100.00 1

0666 2103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 1,896,995.00 $0.22 5
0666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 6,499.00 $0.45 40,578.00 $0.36 11
0666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 60,330.00 $0.44 840,507.00 $0.35 47
0666 2108 REFL PAV MRK TY I (Y) 4" (DOT)(100MIL) LF 200.00 $0.80 1
0666 2109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 12,181,584.00 $0.19 6
0666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 102,213.00 $0.41 452,032.00 $0.34 14
0666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 626,784.00 $0.40 5,418,444.00 $0.35 78
0666 2114 REFL PAV MRK TY I (Y) 6" (BRK)(100MIL) LF 5,809.00 $0.50 9,565.00 $0.63 3
0666 2120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 31,973.00 $0.48 220,135.00 $0.65 8
0666 2121 REFL PAV MRK TY I (Y) 8" (SLD)(060MIL) LF 500.00 $0.75 1
0666 2122 REFL PAV MRK TY I (Y) 8" (SLD)(090MIL) LF 661.00 $0.77 1
0666 2123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 2,423.00 $1.00 16,270.00 $1.17 8
0666 2125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 108.00 $2.55 1
0666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 2,150.00 $2.89 33,193.00 $2.61 17
0666 2130 REFL PAV MRK TY I (Y) 24"(SLD)(060MIL) LF 7,748.00 $2.95 1
0666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 6,351.00 $4.60 8,574.00 $4.54 6
0666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 6,503.00 $6.21 35,507.00 $4.86 28
0666 2138 REFL PAV MRK TY I (Y) (ISLAND)(100MIL) SF 11,350.00 $2.85 1
0666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 22.00 $176.82 29.00 $202.28 7
0666 2142 REF PAV MRK TY II (W) 4" (BRK) LF 28,017.00 $0.19 158,366.00 $0.15 14
0666 2143 REF PAV MRK TY II (W) 4" (DOT) LF 731.00 $0.26 1,785.00 $0.31 6
0666 2144 REF PAV MRK TY II (W) 4" (LNDP) LF 990.00 $0.18 990.00 $0.18 1
0666 2145 REF PAV MRK TY II (W) 4" (SLD) LF 503,808.00 $0.12 1,694,809.00 $0.12 22
0666 2146 REF PAV MRK TY II (W) 6" (BRK) LF 54,840.00 $0.23 2
0666 2149 REF PAV MRK TY II (W) 6" (SLD) LF 98,654.00 $0.19 3
0666 2151 REF PAV MRK TY II (W) 8" (DOT) LF 430.00 $0.35 1
0666 2152 REF PAV MRK TY II (W) 8" (LNDP) LF 250.00 $0.55 1
0666 2153 REF PAV MRK TY II (W) 8" (SLD) LF 166,445.00 $0.40 257,380.00 $0.36 25
0666 2154 REF PAV MRK TY II (W) 12" (LNDP) LF 3,197.00 $0.41 3,541.00 $0.43 4
0666 2155 REF PAV MRK TY II (W) 12" (SLD) LF 14,871.00 $0.40 28,963.00 $0.49 13
0666 2157 REF PAV MRK TY II (W) 24" (SLD) LF 4,020.00 $1.03 8,785.00 $1.78 17
0666 2160 REF PAV MRK TY II (W) (ARROW) EA 59.00 $62.73 117.00 $51.98 13
0666 2161 REF PAV MRK TY II (W) (BIKE ARROW) EA 13.00 $46.00 13.00 $46.00 1
0666 2163 REF PAV MRK TY II (W) (BIKE SYMBOL) EA 13.00 $51.00 13.00 $51.00 1
0666 2165 REF PAV MRK TY II (W) (DBL ARROW) EA 10.00 $88.00 39.00 $57.44 4
0666 2166 REF PAV MRK TY II (W) (ENTR GORE) EA 2.00 $460.00 3.00 $353.33 2
0666 2167 REF PAV MRK TY II (W) (EXIT GORE) EA 2.00 $460.00 3.00 $353.33 2
0666 2169 REF PAV MRK TY II (W) (RR XING) EA 6.00 $201.67 2
0666 2170 REF PAV MRK TY II (W) (SYMBOL) EA 102.00 $59.96 102.00 $59.96 2
0666 2172 REF PAV MRK TY II (W) (UTURN ARROW) EA 4.00 $93.00 19.00 $73.53 4
0666 2173 REF PAV MRK TY II (W) (WORD) EA 49.00 $65.27 173.00 $48.42 13
0666 2174 REF PAV MRK TY II (W) 18" (YLD TRI) EA 10.00 $31.00 1
0666 2175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 54.00 $9.80 107.00 $11.07 5
0666 2176 REF PAV MRK TY II (Y) 4" (BRK) LF 38,250.00 $0.12 361,056.00 $0.12 13



0668 2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 97.00 $17.68 2
0668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 42.00 $32.62 333.00 $46.13 10
0668 2120 PREFAB PAV MRK TY C (Y) ( 4") (DOT) LF 94.00 $3.15 1
0668 2121 PREFAB PAV MRK TY C (Y) ( 4") (SLD) LF 700.00 $2.00 1
0668 2126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 1,820.00 $5.71 3,651.00 $6.29 7
0668 2128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 942.00 $10.89 5,174.00 $10.75 12

0666 2189 PAVEMENT SEALER 4" LF 8,464.00 $0.39 172,112.00 $0.15 12
0666 2190 PAVEMENT SEALER 6" LF 268,532.00 $0.16 3
0666 2191 PAVEMENT SEALER 8" LF 3,675.00 $1.00 79,073.00 $0.24 8
0666 2193 PAVEMENT SEALER 12" LF 2,054.00 $1.39 44,137.00 $0.45 7
0666 2195 PAVEMENT SEALER 24" LF 359.00 $2.00 12,823.00 $0.63 8
0666 2206 REFL PAV MRK TY I(W)(LEGENDS)(100MIL) SF 2,000.00 $1.60 1
0666 2216 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL) LF 11,508.00 $0.49 52,443.00 $0.74 4
0666 2219 PAVEMENT SEALER (ARROW) EA 12.00 $30.00 200.00 $16.12 7
0666 2220 PAVEMENT SEALER (WORD) EA 6.00 $35.00 225.00 $24.45 7
0666 2221 PAVEMENT SEALER (MED NOSE) EA 4.00 $100.00 4.00 $100.00 1
0666 2224 PAVEMENT SEALER (DBL ARROW) EA 59.00 $5.77 3
0666 2225 PAVEMENT SEALER (ENTR GORE) EA 10.00 $53.48 1
0666 2226 PAVEMENT SEALER (EXIT GORE) EA 10.00 $93.58 1
0666 2228 PAVEMENT SEALER RR XING EA 5.00 $5.35 1
0666 2230 PAVEMENT SEALER UTURN ARROW EA 56.00 $8.48 3
0666 2255 REFL PAV MRK TY I (W)(NUMBER)(100MIL) EA 3.00 $34.00 3.00 $34.00 1
0666 2256 REF PAV MRK TY II (W) (NUMBER) EA 3.00 $15.00 3.00 $15.00 1
0666 2257 PAVEMENT SEALER (YLD TRI) EA 12.00 $20.00 1
0666 2302 REF PAV MRK TY II (RED) 12" (SLD) LF 420.00 $3.20 1
0666 2306 REF PAV MRK TY II (BLACK)8"(BRK) LF 31,667.00 $0.58 31,667.00 $0.58 3
0668 2003 PREFAB PAV MRK (ACC PRK)(BLU & WHT)SML EA 2.00 $215.00 56.00 $142.86 4
0668 2018 PREFAB PAV MRK TY A (W) (12") (SLD) LF 2,200.00 $6.25 2,200.00 $6.25 1
0668 2020 PREFAB PAV MRK TY A (W) (24") (SLD) LF 560.00 $11.00 560.00 $11.00 1
0668 2021 PREFAB PAV MRK TY A (W) (ARROW) EA 6.00 $175.00 6.00 $175.00 1
0668 2031 PREFAB PAV MRK TY A (W) (WORD) EA 6.00 $225.00 6.00 $225.00 1
0668 2046 PREFAB PAV MRK TY B (W) ( 4") (BRK) LF 5,500.00 $2.91 1
0668 2049 PREFAB PAV MRK TY B (W) ( 4") (SLD) LF 30,300.00 $2.59 1
0668 2064 PREFAB PAV MRK TY B (W) (ARROW) EA 17.00 $190.80 17.00 $190.80 1
0668 2074 PREFAB PAV MRK TY B (W) (WORD) EA 14.00 $249.10 14.00 $249.10 1
0668 2079 PREFAB PAV MRK TY B (Y) ( 4") (SLD) LF 30,829.00 $2.59 1
0668 2091 PREFAB PAV MRK TY C (W) ( 4") (DOT) LF 100.00 $3.90 1
0668 2093 PREFAB PAV MRK TY C (W) ( 4") (SLD) LF 700.00 $2.00 1
0668 2101 PREFAB PAV MRK TY C (W) ( 8") (SLD) LF 700.00 $4.00 1
0668 2102 PREFAB PAV MRK TY C (W) (12") (LNDP) LF 1,884.00 $4.31 1,884.00 $4.31 2
0668 2103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 10,066.00 $4.20 16,593.00 $4.66 14
0668 2104 PREFAB PAV MRK TY C (W) (18") (SLD) LF 126.00 $5.00 1
0668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 3,633.00 $10.10 14,916.00 $9.28 24
0668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 187.00 $163.17 621.00 $165.51 27
0668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 18.00 $170.00 34.00 $226.82 8
0668 2108 PREFAB PAV MRK TY C (W) (ENTR GORE) EA 5.00 $1,800.00 5.00 $1,800.00 1
0668 2109 PREFAB PAV MRK TY C (W) (EXIT GORE) EA 4.00 $1,800.00 4.00 $1,800.00 1
0668 2112 PREFAB PAV MRK TY C (W) (RR XING) EA 7.00 $431.43 39.00 $437.09 12
0668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 6.00 $325.00 1
0668 2116 PREFAB PAV MRK TY C (W) (WORD) EA 166.00 $213.60 385.00 $214.84 27



0678 2013 PAV SURF PREP FOR MRK (RPM) EA 439.00 $1.00 532.00 $0.86 2
0678 2014 PAV SURF PREP FOR MRK (RR XING) EA 2.00 $10.00 23.00 $21.43 6
0678 2015 PAV SURF PREP FOR MRK (SYMBOL) EA 13.00 $31.00 13.00 $31.00 1
0678 2016 PAV SURF PREP FOR MRK (UTURN ARR) EA 4.00 $36.00 52.00 $8.92 3
0678 2018 PAV SURF PREP FOR MRK (WORD) EA 162.00 $16.96 474.00 $15.69 15
0678 2019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 12.00 $15.00 1

0668 2130 PREFAB PAV MRK TY C (Y) (MED NOSE) EA 2.00 $300.00 2.00 $300.00 1
0668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 7.00 $465.00 15.00 $947.67 3
0668 2144 PREFAB PAV MRK TY B (W) (NUMBER) EA 9.00 $378.00 1
0668 2145 PREFAB PAV MRK TY C (W) (NUMBER) EA 3.00 $158.00 3.00 $158.00 1
0672 2010 REFL PAV MRKR TY I-A EA 110.00 $4.00 24,513.00 $2.34 17
0672 2012 REFL PAV MRKR TY I-C EA 4,220.00 $3.37 115,534.00 $2.44 77
0672 2013 REFL PAV MRKR TY I-C (HV) EA 36,000.00 $2.50 1
0672 2014 REFL PAV MRKR TY I-R EA 196.00 $10.00 1,548.00 $5.26 10
0672 2015 REFL PAV MRKR TY II-A-A EA 43,376.00 $3.14 761,759.00 $2.39 134
0672 2016 REFL PAV MRKR TY II-A-A (HV) EA 85,000.00 $2.58 1
0672 2017 REFL PAV MRKR TY II-C-R EA 14,925.00 $3.69 176,268.00 $2.70 57
0672 2018 REFL PAV MRKR TY II-C-R (HV) EA 4,000.00 $5.00 1
0672 2019 TRAFFIC BUTTON TY I-A EA 138.00 $2.75 1
0672 2022 TRAFFIC BUTTON TY II-C-R EA 464.00 $3.10 1
0672 2024 TRAFFIC BUTTON TY W EA 608.00 $4.77 3
0677 2001 ELIM EXT PAV MRK & MRKS ( 4") LF 526,225.00 $0.41 1,458,199.00 $0.33 46
0677 2002 ELIM EXT PAV MRK & MRKS ( 6") LF 2,312.00 $0.35 126,869.00 $0.09 4
0677 2003 ELIM EXT PAV MRK & MRKS ( 8") LF 8,110.00 $0.88 54,529.00 $0.38 18
0677 2005 ELIM EXT PAV MRK & MRKS (12") LF 13,290.00 $0.57 50,424.00 $0.42 16
0677 2007 ELIM EXT PAV MRK & MRKS (24") LF 4,464.00 $1.56 37,801.00 $1.53 24
0677 2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 34.00 $56.94 211.00 $29.01 16
0677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 56.00 $19.14 3
0677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 15.00 $141.33 3
0677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 3.00 $620.00 16.00 $194.69 3
0677 2013 ELIM EXT PAV MRK & MRKS (MED NOSE) EA 3.00 $100.00 5.00 $110.19 2
0677 2014 ELIM EXT PAV MRK & MRKS (RR XING) EA 19.00 $144.67 3
0677 2015 ELIM EXT PAV MRK & MRKS (SYMBOL) EA 4.00 $75.00 5.00 $60.07 2
0677 2016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA 50.00 $29.80 2
0677 2018 ELIM EXT PAV MRK & MRKS (WORD) EA 25.00 $57.20 184.00 $26.82 15
0677 2019 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) EA 30.00 $37.00 1
0677 2020 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 30.00 $48.00 1
0677 2021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 89.00 $1.29 1
0677 2036 ELIM EXT PAV MRK & MRKS (METHOD A) SY 800.00 $1.25 1
0678 2001 PAV SURF PREP FOR MRK ( 4") LF 482,656.00 $0.11 3,382,251.00 $0.03 29
0678 2002 PAV SURF PREP FOR MRK ( 6") LF 160,060.00 $0.02 600,970.00 $0.07 7
0678 2003 PAV SURF PREP FOR MRK ( 8") LF 37,754.00 $0.27 124,774.00 $0.15 18
0678 2004 PAV SURF PREP FOR MRK (12") LF 25,035.00 $0.32 75,843.00 $0.29 16
0678 2006 PAV SURF PREP FOR MRK (24") LF 9,663.00 $0.52 48,753.00 $0.26 21
0678 2007 PAV SURF PREP FOR MRK (ARROW) EA 191.00 $16.58 515.00 $12.15 16
0678 2008 PAV SURF PREP FOR MRK (DBL ARROW) EA 16.00 $22.66 68.00 $8.19 6
0678 2009 PAV SURF PREP FOR MRK (ENTR GORE) EA 2.00 $310.00 16.00 $95.00 3
0678 2010 PAV SURF PREP FOR MRK (EXIT GORE) EA 2.00 $310.00 16.00 $120.00 3
0678 2011 PAV SURF PREP FOR MRK (ISLAND) SF 11,350.00 $0.15 1
0678 2012 PAV SURF PREP FOR MRK (MED NOSE) EA 21.00 $62.52 21.00 $62.52 2



0684 2017 TRF SIG CBL (TY A) (12 AWG) (12 CONDR) LF 7,975.00 $5.34 7,975.00 $5.34 2
0684 2021 TRF SIG CBL (TY A) (12 AWG) (16 CONDR) LF 349.00 $5.07 4,481.00 $3.34 4
0684 2028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR) LF 4,641.00 $1.01 11,323.00 $0.82 3
0684 2030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR) LF 623.00 $1.03 7,146.00 $0.99 3
0684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 642.00 $1.00 13,508.00 $1.14 6
0684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 796.00 $1.13 6,044.00 $1.48 8

0678 2020 PAV SURF PREP FOR MRK (36") (YLD TRI) EA 101.00 $10.00 241.00 $11.60 3
0678 2021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 692.00 $1.60 154,327.00 $0.08 3
0678 2022 PAV SURF PREP FOR MRK (BLAST CLN)(6") LF 213,747.00 $0.07 1
0678 2023 PAV SURF PREP FOR MRK (BLAST CLN)(12") LF 6,385.00 $0.37 1
0678 2024 PAV SURF PREP FOR MRK (BLAST CLN)(24") LF 2,085.00 $2.10 1
0678 2027 PAV SURF PREP FOR MRK (BLAST CLN)(8") LF 44,231.00 $0.22 2
0678 2028 PAV SURF PREP FOR MRK (BLST CLN)(ARRWS) EA 197.00 $19.13 2
0678 2029 PAV SURF PREP FOR MRK (BLST CLN)(WORDS) EA 58.00 $23.99 3
0678 2031 PAV SURF PREP MRKS (BLAST CLN)(DBLARW) EA 10.00 $35.00 1
0678 2044 PAV SURF PREP FOR MRK (NUMBER) EA 3.00 $10.00 3.00 $10.00 1
0678 2045 PAV SURF PREP FOR MRK (BIKE SYMBOL) EA 21.00 $17.67 21.00 $17.67 2
0678 2047 PAV SURF PREP FOR MRK (BIKE ARROW) EA 17.00 $16.65 17.00 $16.65 2
0680 2001 INSTALL HWY TRF SIG (FLASH BEACON) EA 2.00 $2,387.45 10.00 $2,563.25 5
0680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 11.00 $16,178.91 26.00 $13,124.55 14
0680 2003 INSTALL HWY TRF SIG (SYSTEM) EA 6.00 $17,166.67 17.00 $10,627.11 5
0680 2005 INSTALL HWY TRF SIG (SYSTEM OR UPGRADE) EA 1.00 $1,700.00 2.00 $2,650.00 2
0681 2001 TEMP TRAF SIGNALS EA 12.00 $41,062.50 17.00 $46,064.12 9
0682 2001 BACK PLATE (12 IN) (3 SEC) EA 50.00 $68.16 337.00 $64.84 15
0682 2002 BACK PLATE (12 IN) (4 SEC) EA 4.00 $58.00 122.00 $47.72 6
0682 2003 BACK PLATE (12 IN) (5 SEC) EA 9.00 $75.56 81.00 $62.44 9
0682 2005 LOUVER (12 IN) ( 7 DEG) EA 1.00 $192.00 13.00 $88.62 2
0682 2012 LOUVER (12 IN) (ADJUSTABLE) EA 200.00 $172.46 4
0682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 13.00 $409.12 41.00 $301.97 6
0682 2018 VEH SIG SEC (12 IN) INC (YEL) EA 8.00 $192.00 8.00 $192.00 1
0682 2021 VEH SIG SEC (12 IN) LED (HOUSING ONLY) EA 227.00 $112.00 237.00 $115.25 2
0682 2022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 44.00 $208.43 129.00 $208.82 19
0682 2023 VEH SIG SEC (12 IN) LED (GRN) EA 165.00 $235.46 448.00 $224.61 19
0682 2024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 29.00 $202.45 105.00 $204.29 19
0682 2025 VEH SIG SEC (12 IN) LED (YEL) EA 201.00 $222.06 529.00 $223.54 23
0682 2026 VEH SIG SEC (12 IN) LED (RED ARW) EA 1.00 $295.00 407.00 $62.95 4
0682 2027 VEH SIG SEC (12 IN) LED (RED) EA 182.00 $208.57 532.00 $211.14 23
0682 2028 BACK PLATE (12 IN) (1 SEC) EA 110.00 $48.00 2
0682 2043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 66.00 $312.12 224.00 $222.91 4
0682 2045 BACK PLATE (12 IN) (3 SEC) ALUM EA 94.00 $69.86 3
0682 2046 BACK PLATE (12 IN) (4 SEC) ALUM EA 3.00 $76.16 1
0682 2047 BACK PLATE (12 IN) (5 SEC) ALUM EA 11.00 $79.13 3
0684 2003 TRF SIG CBL (TY A) (10 AWG) ( 4 CONDR) LF 55.00 $2.55 1
0684 2007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 6,500.00 $1.11 6,590.00 $1.14 3
0684 2008 TRF SIG CBL (TY A) (12 AWG) ( 3 CONDR) LF 1,870.00 $1.86 2,258.00 $1.77 4
0684 2009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 2,369.00 $1.44 7,019.00 $1.29 6
0684 2010 TRF SIG CBL (TY A) (12 AWG) ( 5 CONDR) LF 12,323.00 $2.01 16,921.00 $1.93 9
0684 2011 TRF SIG CBL (TY A) (12 AWG) ( 6 CONDR) LF 1,616.00 $1.50 1
0684 2012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 10,374.00 $2.49 12,508.00 $2.32 7
0684 2014 TRF SIG CBL (TY A) (12 AWG) ( 9 CONDR) LF 562.00 $3.97 2



0686 2269 INS TRF SIG PL AM(S) 2 ARM(65-36')LUM EA 2.00 $17,900.00 1
0686 2279 RELOC TRF SG PL AM(S)DUAL MST ARM POLE EA 1.00 $1,600.00 1
0687 2001 PED POLE ASSEMBLY EA 67.00 $1,657.37 139.00 $1,521.45 15
0687 2002 PEDESTRIAN PUSH BUTTON POLE EA 2.00 $464.00 1
0688 2001 TESTING 2003 SPC BOOKR TON 181.00 $1,504.91 253.00 $1,146.82 11
0688 2002 TESTING 2003 SPC BOOKR TON 860.00 $8.74 9,273.00 $6.31 5

0684 2035 TRF SIG CBL (TY A) (14 AWG) ( 9 CONDR) LF 11.00 $2.00 11.00 $2.00 1
0684 2036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR) LF 2,411.00 $2.10 2
0684 2038 TRF SIG CBL (TY A) (14 AWG) (12 CONDR) LF 322.00 $3.07 1
0684 2042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 3,468.00 $2.92 9,440.00 $3.00 5
0684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 8,131.00 $3.40 3
0684 2049 TRF SIG CBL (TY A) (16 AWG) ( 3 CONDR) LF 1,561.00 $1.86 2
0684 2080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 370.00 $0.85 3,690.00 $0.74 3
0685 2001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 16.00 $2,961.50 25.00 $2,573.85 7
0685 2002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 5.00 $1,661.00 7.00 $1,526.71 3
0685 2003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 1.00 $525.00 9.00 $392.80 4
0685 2004 INSTL RDSD FLSH BEACON ASSM(SOLAR EA 2.00 $3,290.00 22.00 $4,105.55 5
0685 2005 RLCT RDSD FLASH BEACON ASSM(SOLAR EA 2.00 $774.00 1
0686 2003 INS TRF SIG PL AM(S) LUM ARM (8') EA 4.00 $811.34 1
0686 2005 INS TRF SIG PL AM(S) STR (TY B) EA 3.00 $2,436.98 2
0686 2006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 1.00 $6,089.19 18.00 $3,185.45 2
0686 2018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 6.00 $4,525.11 1
0686 2023 INS TRF SIG PL AM(S) 1 ARM (24') EA 1.00 $4,000.00 2.00 $3,290.55 2
0686 2025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 1.00 $3,794.00 2.00 $4,078.30 2
0686 2027 INS TRF SIG PL AM(S) 1 ARM (28') EA 1.00 $2,970.00 4.00 $3,199.27 3
0686 2029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 2.00 $5,422.50 4.00 $5,171.00 4
0686 2031 INS TRF SIG PL AM(S) 1 ARM (32') EA 7.00 $4,613.71 8.00 $4,522.63 3
0686 2033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 2.00 $4,000.00 3.00 $4,270.83 2
0686 2035 INS TRF SIG PL AM(S) 1 ARM (36') EA 7.00 $5,071.43 10.00 $4,692.02 5
0686 2037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 2.00 $5,172.00 9.00 $5,103.87 5
0686 2039 INS TRF SIG PL AM(S) 1 ARM (40') EA 4.00 $5,319.50 7.00 $5,278.29 5
0686 2041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 6.00 $7,040.00 11.00 $6,355.93 7
0686 2043 INS TRF SIG PL AM(S) 1 ARM (44') EA 4.00 $6,123.50 9.00 $5,612.67 4
0686 2045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 1.00 $5,664.00 17.00 $5,724.35 7
0686 2047 INS TRF SIG PL AM(S) 1 ARM (48') EA 1.00 $6,000.00 3.00 $6,734.39 3
0686 2049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 3.00 $6,625.00 31.00 $6,271.02 8
0686 2051 INS TRF SIG PL AM(S) 1 ARM (50') EA 1.00 $15,000.00 1.00 $15,000.00 1
0686 2055 INS TRF SIG PL AM(S) 1 ARM (55') EA 1.00 $14,000.00 1
0686 2059 INS TRF SIG PL AM(S) 1 ARM (60') EA 1.00 $14,300.00 1
0686 2065 INS TRF SIG PL AM(S) 1 ARM (65') LUM EA 1.00 $19,715.00 1.00 $19,715.00 1
0686 2099 INS TRF SIG PL AM(S) 2 ARM (32-28') EA 1.00 $5,512.00 1.00 $5,512.00 1
0686 2115 INS TRF SIG PL AM(S) 2 ARM (36-28') EA 1.00 $6,066.00 1.00 $6,066.00 1
0686 2117 INS TRF SIG PL AM(S) 2 ARM (36-28')LUM EA 2.00 $6,769.00 1
0686 2123 INS TRF SIG PL AM(S) 2 ARM (36-36') EA 1.00 $6,103.00 1.00 $6,103.00 1
0686 2125 INS TRF SIG PL AM(S) 2 ARM (36-36')LUM EA 1.00 $7,200.00 1.00 $7,200.00 1
0686 2135 INS TRF SIG PL AM(S) 2 ARM (40-28') EA 1.00 $6,698.00 1.00 $6,698.00 1
0686 2159 INS TRF SIG PL AM(S) 2 ARM (44-32') EA 2.00 $7,065.00 2.00 $7,065.00 1
0686 2161 INS TRF SIG PL AM(S) 2 ARM (44-32')LUM EA 1.00 $8,335.80 1
0686 2163 INS TRF SIG PL AM(S) 2 ARM (44-36') EA 2.00 $7,285.00 2.00 $7,285.00 1
0686 2165 INS TRF SIG PL AM(S) 2 ARM (44-36')LUM EA 1.00 $8,900.00 2.00 $8,719.10 2



0730 2016 STRIP MOWING - TRACT (13) AC 180.36 $21.95 1
0730 2056 FULL-WIDTH MOWING - TRACT (1) AC 291.23 $21.95 1
0730 2057 FULL-WIDTH MOWING - TRACT (2) AC 578.39 $21.95 1
0730 2058 FULL-WIDTH MOWING - TRACT (3) AC 155.63 $21.95 1
0730 2059 FULL-WIDTH MOWING - TRACT (4) AC 355.99 $21.95 1
0730 2060 FULL-WIDTH MOWING - TRACT (5) AC 670.52 $21.95 1

0730 2015 STRIP MOWING - TRACT (12) AC 279.27 $21.95 1

0688 2003 VEH LP DETECT (SAWCUT) (14 AWG) (BLK) LF 9,630.00 $4.62 1
0690 2006 REMOVAL OF GROUND BOXES EA 4.00 $480.00 1
0690 2009 REMOVAL OF CABLES LF 2,000.00 $0.45 11,075.00 $0.27 3
0690 2011 INSTALL OF CABLES LF 2,080.00 $0.15 1
0690 2016 REMOVAL OF SPAN CABLE ASSM LF 105.00 $1.85 105.00 $1.85 1
0690 2024 REMOVAL OF SIGNAL HEAD ASSM EA 26.00 $110.38 78.00 $65.26 4
0690 2025 REPLACE OF SIGNAL HEAD ASSM EA 100.00 $275.00 1
0690 2026 INSTALL OF SIGNAL HEAD ASSM EA 24.00 $120.00 24.00 $120.00 1
0690 2027 REMOVAL OF SIGNAL RELATED SIGNS EA 2,000.00 $6.00 1
0690 2028 REPLACE OF SIGNAL RELATED SIGNS EA 4.00 $160.00 1
0690 2029 INSTALL OF SIGNAL RELATED SIGNS EA 150.00 $125.00 1
0690 2030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 63.00 $20.00 78.00 $18.08 2
0690 2032 INSTALL OF PEDESTRIAN PUSH BUTTONS EA 50.00 $75.00 50.00 $75.00 1
0690 2038 REMOVAL OF CONTROL CABINET (GRND MNT) EA 1.00 $624.00 5.00 $364.80 2
0690 2039 REPLACE OF CONTROL CABINET (GRND MNT) EA 4.00 $2,600.00 1
0690 2051 REMOVAL OF SIGNAL POLE ASSM EA 6.00 $911.36 3
0690 2063 REMOVAL OF CONCRETE FOUNDATIONS EA 1.00 $1,000.00 1.00 $1,000.00 1
0690 2182 MODIFY OF GROUND BOXES EA 15.00 $450.00 15.00 $450.00 1
0690 2206 INSTALL LUMINAIRE POLE EA 1.00 $524.75 1
0690 2213 REPL 12" LED TRF SIG LAMP UNIT (RED) EA 1,100.00 $55.00 1
0690 2214 REPL 12" LED TRF SIG LAMP UNIT (AMBER) EA 600.00 $70.00 1
0690 2215 REPL 12" LED TRF SIG LAMP UNIT (GREEN) EA 600.00 $80.00 1
0690 2216 REPL 12" LED TRF SIG LAMP UNIT(GRN ARW) EA 100.00 $75.00 1
0690 2217 REP 12" LED TRF SIG LAMP UNIT(AMBR ARW) EA 100.00 $70.00 1
0700 2001 POTHOLE REPAIR (STANDARD) SY 11,600.00 $32.31 4
0700 2005 POTHOLE REPAIR (SAW-CUT) SY 38,825.00 $36.56 3
0700 2009 EMERGENCY MOBILIZATION EA 128.00 $256.25 3
0712 2002 JT/CRCK SEAL (POLY MOD ASPH EMULSION) LMI 34.70 $1,000.00 1
0712 2004 JT/CRCK SEAL (RUBBER-ASPHALT) LF 645.00 $8.00 1
0712 2005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI 1,590.00 $686.61 7
0712 2011 JT/CRCK ROUT/SEAL (RUBBER-ASPHALT) LMI 35.00 $5,995.00 1
0712 2013 JT/CRK SEAL (HOT-POURED RUBBER) LF 223,500.00 $0.46 1
0712 2014 JOINT AND CRACK SEALING (SQUEEGEE) SY 2,000.00 $6.00 1
0720 2001 SPALLING REPAIR (HYDRAULIC CEMENT) CF 100.00 $140.00 1
0720 2002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE) GAL 18,000.00 $37.47 3
0720 2003 SPALLING REPAIR (POLYMERIC)(SEMIRIGID) GAL 10,000.00 $23.50 1
0730 2001 STRIP MOWING AC 11,866.30 $17.37 9
0730 2002 FULL-WIDTH MOWING AC 524.60 $26.66 249,863.78 $21.49 40
0730 2003 SPOT MOWING AC 6.00 $215.00 1,635.00 $39.31 21
0730 2004 STRIP MOWING - TRACT (1) AC 479.41 $21.95 1
0730 2007 STRIP MOWING - TRACT (4) AC 472.71 $21.95 1
0730 2008 STRIP MOWING - TRACT (5) AC 1,303.71 $21.95 1
0730 2010 STRIP MOWING - TRACT (7) AC 51.99 $21.95 1



0734 2068 LITTER REMOVAL - TRACT (13) CYC 2.00 $420.86 1
0734 2069 LITTER REMOVAL - TRACT (14) CYC 6.00 $199.53 1
0734 2070 LITTER REMOVAL - TRACT (15) CYC 6.00 $575.93 1
0734 2071 LITTER REMOVAL - TRACT (16) CYC 8.00 $1,303.99 1
0734 2072 LITTER REMOVAL - TRACT (17) CYC 6.00 $233.92 1
0734 2126 LITTER REMOVAL (ILLEGAL DUMPSITE) CYC 120.00 $325.00 1

0734 2067 LITTER REMOVAL - TRACT (12) CYC 13.00 $6,011.29 1

0730 2061 FULL-WIDTH MOWING - TRACT (6) AC 287.62 $21.95 1
0730 2062 FULL-WIDTH MOWING - TRACT (7) AC 52.18 $21.95 1
0730 2063 FULL-WIDTH MOWING - TRACT (8) AC 1,020.10 $21.95 1
0730 2064 FULL-WIDTH MOWING - TRACT (9) AC 217.42 $21.95 1
0730 2065 FULL-WIDTH MOWING - TRACT (10) AC 250.13 $21.95 1
0730 2066 FULL-WIDTH MOWING - TRACT (11) AC 1,052.97 $21.95 1
0730 2067 FULL-WIDTH MOWING - TRACT (12) AC 165.72 $21.95 1
0730 2068 FULL-WIDTH MOWING - TRACT (13) AC 126.48 $21.95 1
0730 2069 FULL-WIDTH MOWING - TRACT (14) AC 275.99 $21.95 1
0730 2070 FULL-WIDTH MOWING - TRACT (15) AC 364.79 $21.95 1
0730 2071 FULL-WIDTH MOWING - TRACT (16) AC 614.80 $21.95 1
0730 2072 FULL-WIDTH MOWING - TRACT (17) AC 205.19 $21.95 1
0730 2073 FULL-WIDTH MOWING - TRACT (18) AC 781.18 $21.95 1
0730 2074 FULL-WIDTH MOWING - TRACT (19) AC 723.70 $21.95 1
0730 2075 FULL-WIDTH MOWING - TRACT (20) AC 300.17 $21.95 1
0730 2076 FULL-WIDTH MOWING - TRACT (21) AC 402.89 $21.95 1
0730 2077 FULL-WIDTH MOWING - TRACT (22) AC 122.99 $21.95 1
0730 2078 FULL-WIDTH MOWING - TRACT (23) AC 171.01 $21.95 1
0730 2079 FULL-WIDTH MOWING - TRACT (24) AC 2.31 $21.95 1
0730 2080 FULL-WIDTH MOWING - TRACT (25) AC 15.91 $21.95 1
0730 2081 FULL-WIDTH MOWING - TRACT (26) AC 23.96 $21.95 1
0730 2082 FULL-WIDTH MOWING - TRACT (27) AC 32.37 $21.95 1
0730 2083 FULL-WIDTH MOWING - TRACT (28) AC 0.28 $21.96 1
0730 2084 FULL-WIDTH MOWING - TRACT (29) AC 43.20 $21.95 1
0730 2085 FULL-WIDTH MOWING - TRACT (30) AC 8.26 $21.95 1
0730 2086 FULL-WIDTH MOWING - TRACT (31) AC 11.02 $21.95 1
0730 2087 FULL-WIDTH MOWING - TRACT (32) AC 3.31 $21.95 1
0730 2114 FULL-WIDTH MOWING - (RURAL) AC 43,356.09 $18.75 8
0730 2115 FULL-WIDTH MOWING - (URBAN) AC 7,537.74 $19.60 4
0734 2001 LITTER REMOVAL AC 432.60 $9.00 84,119.30 $6.30 6
0734 2002 LITTER REMOVAL CYC 26.00 $1,373.08 54.00 $904.07 4
0734 2003 LITTER REMOVAL(SPOT) AC 2,100.00 $9.52 5
0734 2056 LITTER REMOVAL - TRACT (1) CYC 26.00 $815.42 1
0734 2057 LITTER REMOVAL - TRACT (2) CYC 2.00 $98.91 1
0734 2058 LITTER REMOVAL - TRACT (3) CYC 3.00 $2,785.27 1
0734 2059 LITTER REMOVAL - TRACT (4) CYC 6.00 $188.91 1
0734 2060 LITTER REMOVAL - TRACT (5) CYC 26.00 $2,859.78 1
0734 2061 LITTER REMOVAL - TRACT (6) CYC 6.00 $1,593.93 1
0734 2062 LITTER REMOVAL - TRACT (7) CYC 1.00 $202.48 1
0734 2063 LITTER REMOVAL - TRACT (8) CYC 1.00 $215.43 1
0734 2064 LITTER REMOVAL - TRACT (9) CYC 13.00 $2,438.23 1
0734 2065 LITTER REMOVAL - TRACT (10) CYC 3.00 $147.26 1
0734 2066 LITTER REMOVAL - TRACT (11) CYC 3.00 $135.90 1



0751 2015 LITTER PICKUP (SITE B) CYC 68.00 $1,589.71 3
0751 2016 MOWING, TRIMMING, AND EDGING (SITE B) CYC 52.00 $186.15 3
0751 2018 PLANT BED MAINTENANCE (SITE B) CYC 36.00 $137.50 2
0751 2036 LITTER PICKUP (SITE C) CYC 26.00 $16.50 1
0751 2038 LITTER PICKUP (SITE D) CYC 26.00 $16.50 1
0751 2040 LITTER PICKUP (SITE E) CYC 26.00 $16.50 1
0752 2018 TREE TRIMMING MI 72.00 $418.06 2

0735 2001 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) CYC 384.00 $173.50 1
0735 2002 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) MI 63,471.84 $17.10 3
0735 2004 DEBRIS REMOVAL (FRONTAGE ROADS) MI 7,277.80 $40.83 3
0735 2006 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) MI 12,017.20 $31.45 3
0735 2007 DEBRIS REMOVAL (SPOT DEBRIS) MI 698.00 $166.73 4
0735 2131 DEBRIS REMOVAL (DIRECT CONNECTOR RAMP) MI 1,014.00 $70.00 1
0738 2001 CLEANING/SWEEPING (CENTER MEDIAN) CYC 36.00 $1,115.00 1
0738 2002 CLEANING/SWEEPING (CENTER MEDIAN) MI 12,132.18 $118.90 5
0738 2003 CLEANING/SWEEPING (OUTSIDE MAIN LANE) CYC 48.00 $1,118.00 2
0738 2004 CLEANING/SWEEPING (OUTSIDE MAIN LANE) MI 12,470.34 $117.78 5
0738 2005 CLEANING/SWEEPING (FRONTAGE ROAD) CYC 36.00 $1,115.00 1
0738 2006 CLEANING/SWEEPING (FRONTAGE ROAD) MI 8,436.84 $123.01 5
0738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) MI 9,936.00 $128.97 5
0738 2009 CLEANING/SWEEPING (AGGREGATE REMOVAL) MI 2,298.00 $104.20 4
0738 2010 CLEANING/SWEEPING (SPOT) MI 5.60 $270.00 215.60 $121.81 5
0738 2011 CLEANING/SWEEPING (HANDWORK) SY 51,000.00 $0.99 4
0738 2221 DIRECT CONNECTOR CLEAN AND SWEEP MI 1,041.48 $151.58 2
0738 2237 CLEAN/SWEEPING CYC 52.00 $750.00 52.00 $750.00 1
0740 2001 GRAFFITI REMOVAL (BLAST CLEANING) SF 27,400.00 $1.16 3
0740 2002 GRAFFITI REMOVAL (PAINTING) SF 37,260.00 $0.99 3
0740 2003 GRAFFITI REMOVAL (CHEMICAL CLEANING) SF 5,900.00 $3.12 3
0740 2004 ANTI-GRAFFITI COATING (SACRIFICIAL) SF 70.00 $10.00 1
0740 2005 ANTI-GRAFFITI COATING (PERMANENT) SF 153,265.00 $0.31 386,123.00 $0.51 4
0745 2006 JANITORIAL MAINT (PICNIC AREAS) CYC 459.00 $410.01 4
0745 2007 GROUNDS MAINT (MOWING/TRIMMING) CYC 32.00 $261.42 5
0745 2010 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (1) CYC 52.00 $94.93 4
0745 2011 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (2) CYC 32.00 $47.50 2
0745 2012 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (3) CYC 4.00 $195.00 1
0745 2100 JANITORIAL MAINT-PICNIC AREA-SITE (1) CYC 192.00 $68.52 4
0745 2101 JANITORIAL MAINT-PICNIC AREA-SITE (2) CYC 127.00 $57.95 3
0745 2102 JANITORIAL MAINT-PICNIC AREA-SITE (3) CYC 75.00 $60.00 1
0745 2160 LITTER BRLS OUTSIDE PICNIC & REST AREA CY 65.00 $73.36 1
0751 2001 TESTING 2003 SPC BOOKT SY 4.00 $100.00 2
0751 2002 TESTING 2003 SPC BOOKT SY 14.00 $100.00 2
0751 2003 IRRIG SYS OPERATION AND REPAIR (SITE A) MO 4.00 $200.00 1
0751 2004 LEAF REMOVAL (SITE A) CYC 9.00 $469.78 4
0751 2005 LITTER PICKUP (SITE A) CYC 324.00 $740.80 5
0751 2006 MOWING, TRIMMING, AND EDGING (SITE A) CYC 98.00 $215.10 4
0751 2007 MULCH & RESHAPING OF PLANT BEDS(SITE A) CYC 2.00 $100.00 1
0751 2008 PLANT BED MAINTENANCE (SITE A) CYC 92.00 $140.76 3
0751 2009 PRUNING (SITE A) CYC 2.00 $200.00 1
0751 2010 VEGETATIVE WATERING (SITE A) MG 220.00 $100.00 2
0751 2014 LEAF REMOVAL (SITE B) CYC 2.00 $875.00 2



0770 2008 REPLACE TERMINAL ANCHOR POSTS EA 37.00 $84.24 5
0770 2009 REMOVE GDRAIL END TRT/ REPL WITH SGT EA 165.00 $1,432.12 8
0770 2010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA 321.00 $613.94 9
0770 2011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF 40,640.00 $9.62 9
0770 2012 REPLACE SINGLE GDRAIL TERMINAL POST EA 3,869.00 $29.39 9
0770 2013 REPLACE STL BLOCKOUTS W/WOOD EA 36.00 $1.42 2
0770 2014 REPAIR STEEL POST WITH BASE PLATE EA 306.00 $63.97 8

0752 2019 BRUSH REMOVAL MI 72.00 $418.06 2
0752 2020 TREE TRIMMING/BRUSH REMOVAL MI 151.32 $989.00 4
0752 2021 TREE TRIMMING/BRUSH REMOVAL(CHANNELS) AC 108.00 $606.02 3
0752 2022 TREE REMOVAL (4"-12" DIA) EA 1,237.00 $30.51 4
0752 2023 TREE REMOVAL (12"-18" DIA) EA 465.00 $53.76 4
0752 2024 TREE REMOVAL (18"-24" DIA) EA 211.00 $85.19 3
0752 2025 TREE REMOVAL (24"-30" DIA) EA 110.00 $159.55 2
0752 2026 TREE REMOVAL (30"-36" DIA) EA 46.00 $196.20 3
0752 2027 TREE REMOVAL (36"-42" DIA) EA 26.00 $265.38 3
0752 2028 TREE REMOVAL (42"-48" DIA) EA 17.00 $100.00 1
0752 2029 TREE REMOVAL (48"-60" DIA) EA 13.00 $515.38 2
0752 2046 TREE AND BRUSH REMOVAL AC 7.56 $1,947.81 2
0752 2050 TREE REMOVAL (4"-8")DIA EA 200.00 $25.00 1
0752 2051 TREE REMOVAL (8"-12")DIA EA 100.00 $25.00 1
0760 2001 DITCH CLEANING AND RESHAPING (FOOT) LF 613,945.00 $1.01 7
0764 2001 DRAIN INLET CLEANING EA 6,107.00 $27.03 5
0764 2004 DOWNSPOUT CLEANING EA 2,010.00 $92.26 4
0764 2006 STORM SEWER CLEANING(PIPE)(12"-18" DIA) LF 2,000.00 $1.50 1
0764 2007 STORM SEWER CLEANING(PIPE)(19"-24" DIA) LF 2,000.00 $1.80 1
0764 2008 STORM SEWER CLEANING(PIPE)(25"-30" DIA) LF 2,000.00 $2.00 1
0764 2009 STORM SEWER CLEANING(PIPE)(31"-36" DIA) LF 2,000.00 $2.20 1
0764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA) LF 2,000.00 $2.40 1
0764 2011 STORM SEWER CLEANING(PIPE)(43"-54" DIA) LF 2,150.00 $4.19 2
0764 2012 STORM SEWER CLEANING(PIPE)(55"-74" DIA) LF 2,000.00 $3.20 1
0764 2013 STORM SEWER CLEANING(PIPE)(75"-96" DIA) LF 2,000.00 $8.50 1
0764 2014 STORM SEWER CLEAN(BOX CULV)(<6 SF) LF 3,000.00 $6.40 1
0764 2015 STORM SEWER CLEAN(BOX CULV)(6-<12 SF) LF 3,000.00 $8.50 1
0764 2016 STORM SEWER CLEAN(BOX CULV)(12-<24 SF) LF 3,000.00 $10.60 1
0764 2017 STORM SEWER CLEAN(BOX CULV)(24-<48 SF) LF 6,250.00 $17.12 3
0764 2018 STORM SEWER CLEAN(BOX CULV)(48-<96 SF) LF 6,000.00 $17.45 2
0764 2019 STORM SEWER CLEAN(BOX CULV)(>96 SF) LF 3,000.00 $17.00 1
0764 2020 SLOTTED DRAIN CLEANING LF 8,350.00 $6.29 3
0764 2023 STORM SEWER CLEAN (PIPE)(18" OR LESS) LF 24,635.00 $2.16 2
0764 2024 STORM SEWER CLEAN (PIPE)(19" TO 30") LF 6,150.00 $3.20 2
0764 2025 STORM SEWER CLEAN (PIPE)(31" TO 42") LF 1,150.00 $24.07 2
0764 2026 STORM SEWER CLEAN (PIPE)(43" TO 48") LF 200.00 $45.75 1
0770 2001 REPAIR RAIL ELEMENT (W-BEAM) LF 165,675.00 $7.37 8
0770 2002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF 538.00 $15.07 10
0770 2003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF 360.00 $15.66 9
0770 2004 REM/REPL TIMBER/STL POST W/O CONC FND EA 5,548.00 $26.45 8
0770 2005 REM/REPL TIMBER/STL POST W/ CONC FND EA 2,980.00 $30.32 6
0770 2006 REALIGN POSTS EA 11,295.00 $11.69 9
0770 2007 REPAIR OF TERMINAL ANCHORS POSTS EA 231.00 $6.34 5



0774 2019 REPAIR (CATGR-END SECTION) EA 6.00 $217.33 3
0774 2022 REMOVE AND REPLACE (CATGR) EA 1.00 $3,500.00 1
0774 2023 REPAIR REACT(N)(MISC HARDWARE) EA 57.00 $394.74 3
0774 2024 REPAIR REACT(N)(REAR SEC "S") EA 15.00 $550.00 1
0774 2026 REPAIR REACT(N)(FRONT SECTION) EA 37.00 $131.08 2
0774 2027 REPAIR REACT(N)(CYLINDERS) EA 77.00 $1,609.74 3
0774 2028 REPAIR (QUAD)(N)(BAY) EA 101.00 $867.33 3

0770 2016 REPAIR SINGLE GUARDRAIL TERMINAL EA 200.00 $750.00 1
0770 2018 REM/REPL TIMBER POST W/O CONC FND EA 3,343.00 $31.13 3
0770 2019 REM/REPL STEEL POST W/O CONC FND EA 205.00 $122.20 3
0770 2020 REM/REPL TIMBER POST W/CONC FND EA 45.00 $149.04 3
0770 2021 REM/REPL STEEL POST W/CONC FND EA 90.00 $259.44 3
0770 2022 REM & RESET SGT IMPACT HEAD EA 655.00 $464.08 6
0770 2023 REPLACE SGT OBJECT MARKER EA 127.00 $12.54 4
0770 2024 REPLACE SGT CABLE ANCHOR EA 140.00 $97.68 4
0770 2025 REPLACE SGT CABLE ASSEMBLY EA 195.00 $108.21 4
0770 2026 REPLACE SGT STRUT EA 39.00 $39.74 4
0770 2027 REMOVE & REPLACE BLOCKOUT EA 1,130.00 $10.86 4
0770 2028 REPLACE HINGED TOP SGT STEEL POST EA 50.00 $330.00 1
0770 2029 REPAIR RAIL ELEMENT (W-BEAM FURNISHED) LF 1,300.00 $7.50 1
0770 2030 REPAIR RAIL ELEMENT (W-BEAM)(FURNISHED) LF 1,500.00 $5.00 1
0770 2031 INSTALL BLOCKOUT EA 200.00 $8.00 1
0770 2032 REMOVE AND RESET SGT IMPACT HEAD EA 12.00 $70.00 1
0770 2035 REPAIR RAIL ELEMENT (CURVED RAIL) LF 250.00 $18.00 1
0770 2040 RAISE RAIL ELEMENT LF 100.00 $11.00 1
0772 2001 POST AND CABLE FENCE(REMOVAL) LF 1,420.00 $2.45 3
0772 2002 POST AND CABLE FENCE(REMV CONC EA 17.00 $88.55 3
0772 2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 1,700.00 $6.06 3
0772 2004 POST AND CABLE FENCE(NEW CONC ANCHOR) EA 77.00 $63.99 3
0772 2005 POST AND CABLE FENCE(REMV/REPL POSTS) EA 446.00 $127.22 5
0772 2006 POST AND CABLE FENCE(RMV/REPL CNC EA 40.00 $55.34 3
0772 2007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 28,390.00 $3.75 4
0774 2001 REMOVE AND REPLACE (TRACC) EA 46.00 $5,271.63 7
0774 2002 REMOVE AND REPLACE (WIDE TRACC) EA 38.00 $10,471.66 5
0774 2003 REMOVE AND REPLACE (NARROW REACT 350) EA 21.00 $10,594.71 6
0774 2004 REMOVE AND REPLACE (WIDE REACT 350) EA 6.00 $45,828.33 4
0774 2005 RMV/REPL(VIA-SAND FILL PLASTIC BARRELS) EA 114.00 $316.14 3
0774 2006 REPAIR (TRACC) EA 62.00 $1,435.48 2
0774 2007 REPAIR (TRACC) LF 20.00 $350.00 1
0774 2008 REPAIR (WIDE TRACC) EA 55.00 $1,536.36 2
0774 2009 REPAIR (WIDE TRACC) LF 4.00 $500.00 1
0774 2010 REPAIR (REACT) EA 30.00 $1,500.00 1
0774 2011 REPAIR (CATCB-FRNT SECT) EA 9.00 $2,305.56 3
0774 2012 REPAIR (CATCB-REAR SECT) EA 6.00 $1,150.00 3
0774 2013 REPAIR (NARROW REACT 350) LF 240.00 $160.00 1
0774 2014 REMOVE AND REPLACE (NARROW QUAD) EA 14.00 $7,007.14 3
0774 2015 REPAIR (NARROW QUAD) EA 22.00 $874.55 2
0774 2016 REMOVE AND REPLACE (WIDE QUAD) EA 6.00 $16,000.00 1
0774 2017 REPAIR (WIDE QUAD) EA 6.00 $3,000.00 1
0774 2018 REPAIR (CATGR-FRONT SECTION) EA 6.00 $266.67 3



1004 2003 PLANT INSTALLATION CYC 2.00 $375.00 1
1004 2004 FLOWER BED MAINTENANCE CYC 20.00 $45.00 1
1004 2005 LEAF RAKING CYC 5.00 $75.00 1
1004 2006 PRUNING AND TRIMMING TREES AND SHRUBS CYC 4.00 $50.00 1
1004 2007 MULCHING CYC 2.00 $390.00 1
1004 2008 FERTILIZATION CYC 2.00 $245.00 1
1004 2009 PESTICIDE,FUNGICIDE,AND HERBICIDE CYC 2.00 $415.00 1

0774 2029 REPAIR (QUAD)(W)(BAY) EA 249.00 $1,607.23 3
0774 2030 REPAIR (REACT 350)(W) EA 4.00 $3,000.00 1
0774 2031 REPAIR (ENERGY ABSORB SYS)(GDRAIL) EA 21.00 $1,047.62 2
0774 2032 REPAIR (HEX-FOAM SANDWICH SYS) EA 24.00 $550.00 1
0774 2033 REPAIR (GREAT SYS)(BAY) EA 125.00 $1,000.00 1
0774 2035 REPAIR REACT (CYLINDERS) EA 6.00 $2,200.00 1
0774 2036 REPAIR REACT (W)(MISC) (HARDWARE) EA 57.00 $2,834.21 2
0774 2037 REPAIR REACT (W)(CYLINDERS) EA 7.00 $1,100.00 1
0774 2038 REMOVE AND REPLACE (FASTRACC) EA 40.00 $4,509.50 4
0774 2039 REPAIR (QUAD-ELITE) NARROW (BAY) EA 14.00 $3,770.00 2
0774 2040 REPAIR (QUAD-ELITE) WIDE (BAY) EA 172.00 $4,767.73 2
0774 2041 REMOVE/REPLACE (QUAD-ELITE) NARROW EA 2.00 $9,900.00 1
0774 2042 REMOVE/REPLACE (QUAD-ELITE) WIDE EA 2.00 $16,500.00 1
0774 2043 REPAIR (QUADGUARD-ELITE) (CYLINDER) EA 5.00 $6,000.00 1
0774 2048 REPAIR (VIA-SAND FILL PLASTIC BARRELS) EA 12.00 $165.00 1
0774 2050 REMOVE AND REPLACE (SHORTRACC) EA 6.00 $3,000.00 1
0774 2058 REPAIR (BEAT-SSCC) EA 6.00 $900.00 1
0774 2059 REPAIR (TRACC)(BAY) EA 45.00 $731.50 1
0774 2060 REPAIR (WIDE TRACC)(BAY) EA 36.00 $880.00 1
0776 2001 REPAIR (STEEL POST W/ W-BEAM-T101) LF 200.00 $50.00 1
0776 2002 REP(CONC PARAPET W/STL POST/RAIL-T4(S)) LF 425.00 $200.00 1
0776 2021 REPAIR (TY T1-101R) LF 300.00 $28.00 1
0776 2032 REPAIR (STEEL POST W/CHANNEL IRON RAIL) LF 12.00 $65.00 1
0780 2001 EPOXY INJECTION (TY IX) LF 1,942.50 $59.04 6
0784 2001 TESTING 2003 SPC BOOKU LS 14.00 $10,000.00 2
0784 2002 TESTING 2003 SPC BOOKU LS 16.00 $1,200.00 2
0784 2003 REP STL BRIDGE MEMBER(TRUSS VERTICAL) EA 3.00 $3,500.00 3.00 $3,500.00 1
0784 2006 REPAIR STL BRIDGE MEMBER(PILING) EA 15.00 $2,450.00 1
0784 2007 REPAIR STL BRIDGE MEMBERS LS 1.00 $25,000.00 1.00 $25,000.00 1
0784 2009 REPAIRING STL BRIDGE MEMBER (SHOES) EA 4.00 $500.00 1
0784 2010 REPAIR STL BRIDGE MEMBER (BEARINGS) EA 16.00 $3,700.00 1
0784 2015 REP STL BRIDGE MEMBER(TRUSS RAIL) EA 2.00 $3,200.00 2.00 $3,200.00 1
0784 2017 REP STL BRIDGE MEMBER (ANGLE PLATES) EA 2.00 $775.00 2.00 $775.00 1
0784 2019 REP STL BRIDGE MEMBER (BATTEN PLATES) EA 20.00 $165.00 20.00 $165.00 1
0784 2067 REPAIR STEEL BRIDGE MEMBERS (TYPE A1) EA 100.00 $500.00 100.00 $500.00 1
0784 2103 REP STL BRIDGE MEMBER (GUSSET CON) EA 10.00 $900.00 10.00 $900.00 1
0784 2105 REP STL BRIDGE MEMBER (STRAIGHTEN MEMB) EA 3.00 $800.00 3.00 $800.00 1
0788 2001 CONCRETE BEAM REPAIR EA 13.00 $2,923.08 2
0788 2002 CONCRETE BEAM REPAIR (CFRP) EA 19.00 $2,978.95 3
0788 2003 CONCRETE BEAM REP(STRAND SPLICE & EA 3.00 $10,000.00 1
1003 2001 LANDSCAPE BOULDERS EA 219.00 $192.33 219.00 $192.33 2
1004 2001 LANDSCAPE MAINTENANCE MO 12.00 $898.00 1
1004 2002 SHRUB PLANTING AND REMOVAL EA 5.00 $26.00 1



4191 2001 CARBON FIBER REINF POLY CONC SF 746.00 $130.00 746.00 $130.00 1
4192 2001 CATTLE GUARD EA 1.00 $3,030.00 1.00 $3,030.00 1
4491 2001 TYPE CAC CONCRETE CY 71.90 $575.00 1
4553 2001 DOLPHIN LS 1.00 $395,350.00 1
4554 2001 UHMW-PE PADS EA 102.00 $315.00 1
4562 2003 P/C TRNCH DRN (W/O CONC)(2'W X 1.5'D) LF 20.00 $310.00 1
4565 2001 INWATER COLUMN ENCAPSULATION LF 36.00 $1,025.00 36.00 $1,025.00 1

4159 2001 REPLACE ELASTOMERIC BEARING PADS EA 30.00 $3,600.00 1

1012 2001 TRANSPLANT PLANT MATERIAL (TYPE I) EA 7.00 $26.00 7.00 $26.00 1
1012 2002 TRANSPLANT PLANT MATERIAL (PALM) EA 17.00 $534.00 1
1012 2003 TRANSPLANT PLANT MATERIAL EA 19.00 $168.84 2
1012 2004 TRANSPLANT PLANT MATERIAL (TYPE II) EA 23.00 $46.00 23.00 $46.00 1
1012 2005 TRANSPLANT PLANT MATERIAL (TYPE III) EA 52.00 $46.00 52.00 $46.00 1
1012 2006 TRANSPLANT PLANT MATERIAL (TYPE IV) EA 18.00 $130.00 18.00 $130.00 1
1014 2001 LANDSCAPE AMENITY EA 42.00 $331.72 43.00 $544.94 2
1014 2003 LANDSCAPE AMENITY (TY 1) EA 2.00 $10,250.00 8.00 $6,687.50 5
1014 2004 LANDSCAPE AMENITY (TY 2) EA 2.00 $7,750.00 4.00 $11,375.00 4
1014 2006 LANDSCAPE AMENITY (ILLUMINATION) EA 14.00 $1,485.71 2
1014 2007 LANDSCAPE AMENITY (TY 3) EA 12.00 $1,687.50 12.00 $1,687.50 2
1014 2008 LANDSCAPE AMENITY (TY 4) EA 1.00 $12,000.00 1.00 $12,000.00 1
1014 2022 LANDSCAPE AMENITY (BENCH) EA 4.00 $1,700.00 1
1014 2023 LANDSCAPE AMENITY (TREE GRATE) EA 7.00 $2,488.57 2
1014 2028 LNDSCP AMENITY (TY 4)(ILLM SYSTEM) EA 1.00 $10,000.00 1
1014 2029 LNDSCP AMENITY(DECORATIVE SIGN STRUCT) EA 2.00 $44,500.00 1
1016 2001 LOOSE AGGREGATE FOR GROUNDCOVER (TY I) CY 3,315.90 $49.34 4,927.70 $41.75 7
1016 2002 LOOSE AGGREGATE FOR GROUNDCOVER (TY CY 2,296.60 $55.23 2,298.60 $55.36 3
1018 2001 TREE PROTECTION EA 32.00 $92.00 43.00 $109.14 4
1059 2001 LANDSCAPE BOULDER INSTALLATION TON 24.00 $100.00 24.00 $100.00 1
3043 2001 RAISING & UNDERSEALING CONCRETE SLABS LB 182,939.92 $3.74 3
3061 2004 FAST TRK CONC(CONT REINF HY STL)(13") SY 36.83 $160.00 1
3127 2001 TBPFC (MEMBRANE) GAL 105,586.00 $2.31 2
3127 2002 TBPFC (ASPHALT)(PG 76-22) TON 2,252.00 $545.94 2
3127 2003 TBPFC (AGGREGATE)(SAC-A) TON 30,594.00 $35.70 2
3142 2001 UTBHMWC (MEMBRANE) GAL 48,197.00 $3.00 99,644.00 $3.06 3
3142 2002 UTBHMWC (AGGREGATE)(TY C) TON 7,038.00 $80.00 8,931.00 $94.84 2
3142 2003 UTBHMWC (ASPHALT)(PG 76-22) TON 386.00 $80.00 813.00 $366.68 3
3142 2005 UTBHMWC (AGGREGATE)(TY C) TON 5,816.00 $70.00 1
3165 2001 CAM (ASPHALT) PG(76-22) TON 3,002.00 $620.00 1
3165 2003 CAM (AGGREGATE) TON 44,443.00 $42.15 2
3165 2004 CAM (ASPHALT) (PG 70-28) TON 343.00 $780.00 1
3210 2001 MEMBRANE UNDERSEAL GAL 148,756.00 $2.43 4
3213 2001 CONTINUOUS DIAMOND GRINDING CONC PVMT SY 36,284.00 $5.25 1
3220 2001 LOAD HAUL & DIST AGGR(TY L)(GR 5) CY 500.00 $0.01 1
4013 2001 ASPH PLUG EXPANSION JOINT SYSTEM LF 683.00 $142.34 3
4022 2001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 7,354.00 $0.00 16,556.00 $0.74 3
4022 2002 INTRLOCK ARTICULATING CONC BLKS(6" MIN) SF 5,436.00 $5.00 1
4050 2001 CATTLE GUARD EA 1.00 $4,750.00 1
4061 2007 IRRIGATION VALVE (24") EA 1.00 $6,000.00 1.00 $6,000.00 1
4100 2002 GRAVITY-FEED CRACK REP (FLOODING) SF 18,620.00 $4.00 1
4116 2001 SOIL NAIL ANCHORS LF 81,050.00 $13.03 127,940.00 $13.75 4



5878 2005 REMOVE EXISTING MANHOLE EA 5.00 $2,620.00 5.00 $2,620.00 2
5878 2006 SAN SEWER MANHOLE (48 IN)(6 FT) LF 30.00 $4,733.33 30.00 $4,733.33 2
5878 2007 SAN SEWER MANHOLE (48 IN)(EXTRA DEPTH) LF 10.00 $455.00 10.00 $455.00 2
5878 2008 SEWER SERVICE RECONNECTION (4 IN) EA 8.00 $2,000.00 8.00 $2,000.00 1
5878 2010 ABANDON EXISTING PIPE (8 IN) LF 1,178.00 $8.00 1,178.00 $8.00 1
5878 2015 ABANDON EXISTING PIPE (4 IN) LF 190.00 $14.00 190.00 $14.00 1
5878 2019 ABANDON 12" WATERLINE LF 1,850.00 $5.00 1,850.00 $5.00 1

5878 2001 SAN SEWER PIPE (PVC)(SDR-35)(8 IN) LF 2,278.00 $40.00 2,278.00 $40.00 1

4565 2002 INWATER PILING ENCAPSULATION LF 151.00 $900.00 151.00 $900.00 1
4566 2002 SOUND WALL (13 FT) LF 156.50 $335.00 156.50 $335.00 1
4566 2005 SOUND WALL TYPE 1 SF 163,101.60 $17.00 163,101.60 $17.00 1
4566 2006 SOUND WALL TYPE 2 SF 41,717.80 $16.00 41,717.80 $16.00 1
4567 2001 RAMMED AGGREGATE PIER LF 7,308.00 $32.00 1
4568 2001 MICROPILE EA 48.00 $7,000.00 48.00 $7,000.00 1
4569 2001 SOUND WALL (10 FEET) LF 1,180.00 $265.00 1
4570 2001 SOUND WALL BARRIER GATES EA 1.00 $3,700.00 1.00 $3,700.00 1
4573 2001 REFLECTIVE-NOISE-REDUCTION WALLS SF 42,158.57 $14.00 1
5049 2001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 4,577.00 $2.52 5,549.00 $2.51 4
5049 2002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 14,144.60 $6.69 21,197.60 $5.69 23
5049 2003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 19,203.00 $5.14 22,981.00 $4.90 23
5091 2001 STONE MASONRY SF 6,057.00 $12.50 1
5261 2001 GEOGRID REINFORCEMENT (TY I) SY 180,706.00 $1.43 2
5276 2001 ORNAMENTAL FENCING LF 330.00 $60.00 1
5367 2002 CABLE BARRIER SYSTEM (TL-4) LF 93,298.00 $6.06 93,298.00 $6.06 3
5367 2008 CABLE BARRIER TERMINAL SECTION (TL-4) EA 60.00 $1,629.30 60.00 $1,629.30 3
5369 2001 CENTERLINE TEXTURING STA 1,126.26 $23.54 9,345.92 $21.26 5
5434 2001 WHEEL STOPS EA 109.00 $55.00 1
5445 2001 DEAD END ROADWAY BARRICADE LF 32.00 $28.50 1
5457 2066 ADJUST EXISTING VALVE BOX EA 22.00 $275.00 1
5522 2006 RETROFIT DET WARN SURF(SURF APP OR CIP) EA 40.00 $275.00 40.00 $275.00 1
5565 2001 CURB INLET SDMT CONTROL DEVICE(INSTALL) LF 590.00 $4.07 1
5582 2001 LANDSCAPE PAVER REPAIR SF 1,000.00 $4.00 1
5584 2001 CONC RAIL & CONC BARR REPAIR TY I SF 500.00 $40.00 1
5584 2002 CONC RAIL & CONC BARR REPAIR TY II LF 200.00 $80.00 1
5584 2003 CONC RAIL & CONC BARR REPAIR TY III LF 200.00 $90.00 1
5584 2004 CONC RAIL & CONC BARR REPAIR TY IV LF 200.00 $100.00 1
5718 2001 REMOV STORE & RELAY LANDSCAPE PAVERS SY 588.00 $50.00 1
5816 2001 GEOGRID FOR ENVIRONMENTAL CRACKING SY 20,930.00 $1.63 20,930.00 $1.63 1
5830 2001 VEHICLE REMOVAL (LARGE) EA 4.00 $802.50 1
5830 2002 VEHICLE REMOVAL (SMALL) EA 12.00 $335.00 1
5845 2001 MEDIAN BARR SEPARATOR(W)(FURN & INSTL) LF 782.00 $150.00 1
5845 2002 MEDIAN BARR SEPARATOR(Y)(FURN & INSTL) LF 124.00 $150.00 1
5850 2001 FOUNDATION LF 500.00 $8.00 1
5850 2002 REMOVE FOUNDATION EA 100.00 $41.00 1
5850 2004 REPAIR SUPPORT (S80)(SLIP) ) EA 300.00 $54.00 1
5850 2005 REPAIR SUPPORT (10 BWG)(SLIP) EA 300.00 $54.00 1
5850 2006 REMOVE AND REPLACE SIGNS(TY A) SF 2,000.00 $13.00 1
5850 2007 REMOVE AND REPLACE SIGN (TY G ) SF 1,200.00 $13.00 1
5850 2008 EMERGENCY CALL-OUT EA 250.00 $100.00 1
5850 2009 REPAIR KNOCKDOWNS EA 100.00 $50.00 1



5920 2003 SANITARY SEWER(FORCED MAIN)(PVC)(6") LF 480.50 $42.30 1
5920 2004 CASING(STEEL)(BORED)12") LF 263.00 $145.00 1
5920 2005 GATE VALVE(CAST IRON)(6") EA 1.00 $825.00 1
5921 2001 2"C-200 PVC WATERLINE LF 965.00 $7.10 1
5921 2002 8"C-900 PVC WATERLINE LF 3,425.00 $22.00 1
5921 2003 2"WATERLINE/CARRIER PIPE(BORE/CASING) LF 50.00 $65.00 1
5921 2004 8"WATERLINE/CARRIER PIPE(BORE/CASING) LF 90.00 $136.00 1

5920 2002 CASING (STEEL)(OPEN CUT)12") LF 177.00 $70.00 1

5878 2020 SALVAGE EXISTING FIRE HYDRANT EA 1.00 $350.00 1.00 $350.00 1
5878 2021 WATER MAIN (PVC)(C-900)(4 IN) LF 225.00 $70.00 225.00 $70.00 1
5878 2022 WATER MAIN (PVC)(C-900)(6 IN) LF 390.00 $91.67 390.00 $91.67 2
5878 2023 WATER MAIN (PVC)(C-900)(8 IN) LF 60.00 $150.00 60.00 $150.00 1
5878 2024 WATER MAIN (PVC)(C-900)(12 IN) LF 2,614.00 $51.10 2,614.00 $51.10 2
5878 2025 ADDITIONAL FITTINGS LB 2,400.00 $9.67 2,400.00 $9.67 2
5878 2026 CASING(STEEL)(16 IN)(OPEN TRENCH) LF 440.00 $125.00 440.00 $125.00 1
5878 2030 WATER SERVICE RPL & RECON (2 IN) EA 1.00 $1,600.00 1.00 $1,600.00 1
5878 2036 STEEL CASING 8-INCH INSTALLED BY BORE LF 130.00 $150.00 130.00 $150.00 1
5878 2037 STEEL CASING 12-INCH INSTALLED BY BORE LF 147.00 $170.00 147.00 $170.00 1
5878 2038 STEEL CASING 12-INCH INST BY OPEN CUT LF 18.00 $65.00 18.00 $65.00 1
5878 2039 RECONNECT 6-INCH SERVICE EA 1.00 $1,000.00 1.00 $1,000.00 1
5878 2041 CASING (STEEL)(36 IN)(OPEN TRENCH) LF 165.00 $200.00 165.00 $200.00 1
5878 2043 SAN SEWER PIPE (PVC)(SDR-35)(12 IN) LF 5,047.00 $40.00 5,047.00 $40.00 1
5878 2044 ABANDON EXISTING PIPE (12 IN) LF 5,121.00 $5.50 5,121.00 $5.50 1
5878 2045 CASING (STEEL)(24 IN)(OPEN TRENCH) LF 240.00 $240.00 240.00 $240.00 1
5878 2046 WATER SERVICE RPL & RECON (4 IN) EA 1.00 $3,100.00 1.00 $3,100.00 1
5878 2047 PIPE (DUCTILE IRON)(PC 150)(30 IN) LF 24.00 $2,200.00 24.00 $2,200.00 1
5903 2001 PETROLEUM OIL SORBENT CONTROL LF 3,290.00 $5.50 1
5912 2001 FLTING TURBIDITY BARR(INST, REM, DISP) LS 1.00 $5,000.00 1
5916 2001 TEMPORARY CHAIN LINK FENCE LF 200.00 $25.00 1
5918 2001 8"PVC PIPE(C900,DR-18)TRACER WIRE LF 1,024.00 $25.00 1
5918 2002 6"PVC PIPE(C900,DR-18)TRACER WIRE LF 742.00 $25.00 1
5918 2003 2"PVC PIPE(ASTM 2241,SDR-21)TRACER WIRE LF 675.00 $9.00 1
5918 2004 6"DI PIPE(CLASS 350) LF 12.00 $50.00 1
5918 2005 PIPE(16 IN)(STEEL CASING)BORING LF 440.00 $210.00 1
5918 2006 PIPE(16 IN)(STEEL CASING)OPEN CUT LF 190.00 $50.00 1
5918 2007 4"PVC ENCASEMENT PIPE(ASTM3034,SDR-35) LF 30.00 $20.00 1
5918 2008 GATE VALVE & BOX(8 IN) EA 3.00 $1,100.00 1
5918 2009 GATE VALVE & BOX(6 IN) EA 2.00 $800.00 1
5918 2010 BALL VALVE & BOX(2 IN) EA 1.00 $600.00 1
5918 2011 INSTALL NEW FIRE HYDRANT ASSEMBLY EA 2.00 $3,500.00 1
5918 2012 RELOC EXST 3/4"WTR EA 3.00 $450.00 1
5918 2013 CONNECT NEW 8"PIPE TO EXISTING 8" PIPE EA 4.00 $1,500.00 1
5918 2014 CONNECT NEW 6"PIPE TO EXISTING 6" PIPE EA 1.00 $1,200.00 1
5918 2015 CUT&SLURRY ENDS EXIST(6-8 IN)WATER MAIN EA 6.00 $3,000.00 1
5919 2001 6"PVC PIPE FM(C-900,DR18)TRACER WIRE LF 913.00 $25.00 1
5919 2002 STEEL ENCASE PIPE CASING(16")BORING LF 320.00 $210.00 1
5919 2004 STEEL ENCASEMT PIPE CASING(16")OPEN CUT LF 150.00 $45.00 1
5919 2005 2"SEWER AIR/VAC RELEASE VALV ASSM BX&CV EA 1.00 $4,000.00 1
5919 2006 6" FORCE MAIN CONNECT NEW TO EXIST EA 2.00 $1,000.00 1
5920 2001 ABANDON SAN SEWER(FORCED MAIN)(6") LF 480.50 $8.20 1



5927 2003 TAPPING SLEEVE & VALVE (16" X 6") EA 1.00 $3,010.00 1
5927 2004 PLUG 6" WATER MAIN EA 8.00 $320.00 1
5927 2005 6" PVC, C-900, DR-18 WATER MAIN LF 51.00 $26.25 1
5927 2006 12" PVC, C-900, DR-18 WATER MAIN LF 130.00 $37.50 1
5927 2007 PLUG 12" WATER MAIN EA 1.00 $975.00 1
5927 2008 15" PVC, SDR-26, SANITARY SEWER LF 80.00 $103.00 1
5928 2001 LANDSCAPE FENCE (TYPE 1) LF 106.00 $30.00 106.00 $30.00 1
5928 2002 LANDSCAPE FENCE (TYPE 2) LF 64.00 $40.00 64.00 $40.00 1

5921 2005 8"WTRLINE/CARRIER PIPE(DRY BORE/CASING) LF 460.00 $240.00 1
5921 2006 FIRE HYDRANT ASSEMBLY EA 5.00 $3,500.00 1
5921 2007 CUT & CAP EXIST 2"WATER LINE EA 4.00 $100.00 1
5921 2008 TIE NEW 2"WTRLINE TO EXIST 2" WTRLINE EA 2.00 $600.00 1
5921 2009 TIE NEW 8"WTRLINE TO EXIST 2" WTRLINE EA 1.00 $800.00 1
5921 2010 TIE NEW 8"WTRLINE TO EXIST 8" WTRLINE EA 1.00 $1,200.00 1
5921 2011 WATER SERVICE CONNECTION EA 8.00 $500.00 1
5921 2012 REMOV EXIST WATER LINES LF 4,280.00 $2.50 1
5922 2001 2"DIA ASTM D-2241(SDR21)CL 200 PVC PIPE LF 5,229.00 $4.60 1
5922 2002 INSTALL NEW 2" GATE VALVE EA 4.00 $420.00 1
5922 2003 INSTALL NEW 2" FLUSH VALVE EA 2.00 $600.00 1
5922 2004 TYPE 1 MARKER EA 4.00 $25.00 1
5922 2005 RELOCATE WATER METERS EA 6.00 $475.00 1
5922 2006 4" STEEL ENC(OPEN CUT)CERTA-LOC RJ PIPE LF 105.00 $30.00 1
5922 2007 2" BORE (DRIVEWAY) LF 120.00 $25.00 1
5922 2008 CONNECT NEW 2"PVC PIPE TO EXIST 6" PIPE EA 1.00 $1,000.00 1
5922 2009 CONNECT NEW 2"PVC PIPE TO EXIST 2" PIPE EA 1.00 $500.00 1
5922 2010 CONN NEW 2"PVC PIPE TO EXIST 1 1/2"PIPE EA 2.00 $500.00 1
5922 2011 RELOCATE EXISTING PLANT NO 2 FENCE LF 150.00 $5.00 1
5922 2012 REMOVE ABANDONED PIPE LF 5,632.00 $2.50 1
5925 2001 CABLE BURIED(TELE) LF 40,261.00 $4.00 1
5925 2002 2-CABLE BURIED(TELE) LF 10,813.00 $4.00 1
5925 2003 FIBER UG(TELE) LF 8,802.00 $4.00 1
5925 2004 2-FIBER UG(TELE) LF 11.00 $50.00 1
5925 2005 CABLE UG(TELE) LF 1,309.00 $4.00 1
5925 2006 2-CABLE UG(TELE) LF 1,139.00 $4.00 1
5925 2007 4-CABLE UG(TELE) LF 11.00 $4.00 1
5925 2008 CONDUIT 1-4"PVC-C DUCT-C(TELE) LF 24,986.00 $5.00 1
5925 2009 CONDUIT 4-4"PVC-C DUCT-C(TELE) LF 185.00 $25.00 1
5925 2010 CONDUIT 6-4"PVC-C DUCT-C(TELE) LF 39.00 $25.00 1
5925 2011 CONDUIT 2-4"HDPE(SDR 11)DUCT(TELE) LF 512.00 $10.00 1
5925 2012 CONDUIT 3-4"HDPE(SDR 11)DUCT(TELE) LF 901.00 $10.00 1
5925 2013 CONDUIT 4-4"HDPE(SDR 11)DUCT(TELE) LF 743.00 $15.00 1
5925 2014 CONDUIT 6-4"HDPE(SDR 11)DUCT(TELE) LF 280.00 $18.00 1
5925 2015 INNERDUCT 3-1.25"(SDR 11)DUCT(TELE) LF 8,824.00 $6.00 1
5925 2016 MANHOLE 4'X8'X6' EA 3.00 $5,200.00 1
5925 2017 HANDHOLE FIBER(36IN DIA)(TELE) EA 9.00 $4,200.00 1
5925 2018 SAI(TELE) EA 3.00 $8,500.00 1
5925 2019 DIRECTIONAL BORE(TELE) LF 2,234.00 $21.00 1
5925 2020 REMOVE STRUCTURE(TELE) EA 6.00 $500.00 1
5927 2001 FIRE HYDRANT ASSEMBLY EA 3.00 $2,657.00 1
5927 2002 GATE VALVE (12") EA 1.00 $2,200.00 1



5931 2008 RECONECTION SHORT SERVICE (2") EA 1.00 $1,730.00 1.00 $1,730.00 1
5932 2001 STONE MASONRY LF 1,538.00 $75.00 1,538.00 $75.00 1
6005 2003 UPS (1.5 KVA)(TWR) EA 2.00 $6,825.00 2.00 $6,825.00 1
6006 2001 SPREAD SPECTRUM RADIO EA 5.00 $2,279.60 17.00 $2,305.66 6
6006 2002 COAXIAL CABLE LF 197.00 $1.98 632.00 $2.39 5
6006 2003 HELIAX CABLE LF 111.00 $3.00 378.00 $4.32 2
6006 2004 ANTENNA (OMNI-DIRECTIONAL) EA 1.00 $385.00 4.00 $440.97 3
6006 2005 ANTENNA (UNI-DIRECTIONAL) EA 4.00 $491.00 14.00 $579.86 7

5928 2003 LANDSCAPE FENCE (TYPE 3) LF 68.00 $30.00 68.00 $30.00 1
5928 2004 LANDSCAPE FENCE (TYPE 4) LF 86.00 $50.00 86.00 $50.00 1
5929 2001 ADJ EXIST VALVE BOX EA 3.00 $500.00 3.00 $500.00 1
5929 2002 FIRE HYDRANT WITH 6" VALVE AND BOX EA 2.00 $3,500.00 2.00 $3,500.00 1
5929 2003 TRENCH EXCAVATION PROTECTION LF 55.00 $10.00 55.00 $10.00 1
5929 2004 TIE-IN (COMPLETE) (8") EA 3.00 $1,450.00 3.00 $1,450.00 1
5929 2005 PIPE WTR MN (PVC) (8") LF 55.00 $63.00 55.00 $63.00 1
5929 2006 TAPPING SLV, VLV & BOX (COMPL)(36"X8") EA 1.00 $6,200.00 1.00 $6,200.00 1
5929 2007 DUCTILE IRON FITTINGS TON 0.75 $6,800.00 0.75 $6,800.00 1
5930 2001 SAN SEW (TRENCH EXCAVATION PROTECTION) LF 2,271.00 $4.00 2,271.00 $4.00 1
5930 2002 SAN SEW (TLVSION INSPCTN) (8" - 16") LF 811.00 $4.50 811.00 $4.50 1
5930 2003 SAN SEW (TLVSION INSPCTN) (18" - 27") LF 1,729.00 $4.75 1,729.00 $4.75 1
5930 2004 SAN SEW (PVC) (ASTM D3034 SDR-26) (8") LF 349.00 $58.00 349.00 $58.00 1
5930 2005 SAN SEW (PVC) (ASTM D2241 SDR-26) (10") LF 157.00 $78.00 157.00 $78.00 1
5930 2006 SAN SEW (PVC) (ASTM F-679) (27") LF 1,101.00 $108.00 1,101.00 $108.00 1
5930 2007 SAN SEW (PVC) (PRESSURE RATED) (27") LF 66.00 $150.00 66.00 $150.00 1
5930 2008 CARRIER PIPE (8") LF 255.00 $25.00 255.00 $25.00 1
5930 2009 CARRIER PIPE (27") LF 193.00 $50.00 193.00 $50.00 1
5930 2010 CASING (STEEL) (OPEN CUT) (24") LF 255.00 $128.00 255.00 $128.00 1
5930 2011 CASING (STEEL) (OPEN CUT) (42") LF 193.00 $315.00 193.00 $315.00 1
5930 2012 SAN SEW PRE-CAST MANHOLE (COMPLETE) EA 9.00 $5,300.00 9.00 $5,300.00 1
5930 2013 SAN SEW MANHOLE STRCTR (COMPLT) (TY B) EA 12.00 $5,500.00 12.00 $5,500.00 1
5930 2014 SAN SEW (ABANDON MANHOLE) EA 1.00 $1,400.00 1.00 $1,400.00 1
5930 2015 SAN SEW (PRE-CAST MANHOLE)(EXTRA DEPTH) LF 50.00 $425.00 50.00 $425.00 1
5930 2017 SAN SEW (CON ENCAS, CRAD, SADDLS,COLLS) CY 42.00 $525.00 42.00 $525.00 1
5930 2018 SAN SEW (ABANDON PIPE) (8") LF 370.00 $18.00 370.00 $18.00 1
5930 2019 SAN SEW (ABANDON PIPE) (10") LF 148.00 $25.00 148.00 $25.00 1
5930 2020 SAN SEW (ABANDON PIPE) (27") LF 1,569.00 $12.00 1,569.00 $12.00 1
5930 2021 SAN SEW (BY-PASS PUMPING) LS 1.00 $35,000.00 1.00 $35,000.00 1
5930 2022 SAN SEW (CUT & REPLACE PAVEMENT) (ASPH) SY 24.00 $210.00 24.00 $210.00 1
5930 2023 SAN SEW (ADJUST MANHOLE) EA 1.00 $800.00 1.00 $800.00 1
5930 2024 BORING (42") (STEEL CASING) LF 364.00 $385.00 364.00 $385.00 1
5930 2025 CASING (STEEL) (BORE) (42") LF 364.00 $198.00 364.00 $198.00 1
5930 2026 CRRIER PIP(ASTM F-679)(PVC)(27")FOR BOR LF 364.00 $45.00 364.00 $45.00 1
5930 2027 SAN SEW (PVC) (ASTM D2241 SDR-26) (8") LF 50.00 $75.00 50.00 $75.00 1
5930 2028 SAN SEW (CONCRETE CURB) LF 6.00 $122.21 6.00 $122.21 1
5931 2001 PIPE 4 IN (DR 17) IPS PE (TEMP BYPASS) LF 280.00 $23.00 280.00 $23.00 1
5931 2003 PIPE 6 IN DICL CL 350 RJ (BRDG INSTALL) LF 320.00 $92.00 320.00 $92.00 1
5931 2004 GATE VALVE W/ BOX 4 IN EA 3.00 $576.00 3.00 $576.00 1
5931 2005 GATE VALVE W/ BOX 6 IN EA 1.00 $870.00 1.00 $870.00 1
5931 2006 TRENCH EXCAVATION PROTECTION LF 40.00 $23.00 40.00 $23.00 1
5931 2007 FITTINGS DUCTILE IRON (WATER) TON 0.25 $275.00 0.25 $275.00 1



7013 2004 GROUNDS MAINTENANCE CYC 68.00 $252.04 8
7017 2001 JANITORIAL MAINTENANCE MO 48.00 $9,263.84 4
7026 2001 BASAL BARK HERBICIDE TREATMENT AC 200.00 $50.00 1
7039 2001 BROADCAST HERBICIDE VEGETATION AC 5,936.00 $36.23 4
7070 2001 GROUNDS MAINTENANCE (SITE A) CYC 12.00 $52.50 1
7070 2002 GROUNDS MAINTENANCE (SITE B) CYC 12.00 $55.00 1
7126 2006 REML & DISPL DRIFTWOOD & DEBRIS CY 1,515.00 $44.45 3
7128 2001 JANITORIAL MAINTENANCE MO 12.00 $15,629.31 1

6007 2001 REMOVING TRAFFIC SIGNALS EA 13.00 $3,710.94 31.00 $3,000.40 17
6008 2001 SHIFT OVERHEAD SIGN PANELS EA 1.00 $1,200.00 3.00 $1,436.67 2
6009 2001 ITS SYSTEM SUPPORT EQUIPMENT LS 3.00 $37,040.00 5.00 $29,651.89 5
6010 2031 COMM CABLE (22 AWG)(6 PAIR) LF 30.00 $5.00 1
6010 2033 COMM CABLE (22 AWG)(25 PAIR) LF 50.00 $25.00 50.00 $25.00 1
6014 2011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) LF 1,860.00 $1.86 1,860.00 $1.86 1
6014 2014 FIBER OPTIC CBL (SNGLE-MODE)(48 FIBER) LF 1,272.00 $2.30 1,272.00 $2.30 2
6014 2017 FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) LF 70,292.00 $4.10 70,292.00 $4.10 3
6014 2019 FIBER OPTIC PIGTAIL (12 FIBER) LF 3,222.00 $9.65 3,222.00 $9.65 2
6014 2020 FIBER OPTIC SPLICE ENCLOSURE EA 9.00 $2,600.00 9.00 $2,600.00 2
6014 2021 FIBER OPTIC PATCH PANEL (12 POSITION) EA 19.00 $905.26 19.00 $905.26 3
6014 2036 FIBER OPTIC PATCH PANEL (48 POSITION) EA 2.00 $1,500.00 2.00 $1,500.00 1
6014 2037 FIBER OPTIC CABLE ROAD MARKER EA 37.00 $115.95 37.00 $115.95 3
6014 2041 FIBER OPTIC SPLICE ENCLOSURE EA 8.00 $2,125.00 8.00 $2,125.00 1
6014 2054 FIBER OPTIC PATCH PANEL (144 POSITION) EA 13.00 $2,832.92 13.00 $2,832.92 3
6025 2001 CCTV FIELD EQUIPMENT EA 8.00 $6,775.00 22.00 $6,819.18 6
6055 2001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 8,029.00 $6.80 9,249.00 $7.77 5
6119 2001 RELOCATE PEDESTAL POLE ASSEMBLIES EA 1.00 $1,708.68 1
6195 2001 DRILL SHAFT(RDWY ILL POLE)(30") LF 18.00 $151.27 1
6195 2002 RELOCATE RD IL ASM EA 30.00 $842.38 1
6229 2002 CAMERA POLE STRUC W/CABINET (40 FT) EA 4.00 $8,475.00 1
6266 2001 VIVDS PROCESSOR SYSTEM EA 27.00 $5,618.44 44.00 $5,857.54 16
6266 2002 VIVDS CAMERA ASSEMBLY EA 74.00 $1,398.88 144.00 $1,349.95 17
6266 2003 VIVDS SET-UP SYSTEM EA 16.00 $647.75 32.00 $534.71 16
6266 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 21,645.00 $2.07 56,956.00 $1.95 21
6266 2007 VIVDS TEMPORARY EA 15.00 $8,378.33 15.00 $8,378.33 3
6473 2001 MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 92,215.00 $0.50 2
6473 2002 MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 17,953.00 $0.59 1
6473 2005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 36,709.00 $0.84 1
6473 2007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 40,402.00 $1.05 1
6473 2009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 3,654.00 $3.36 1
6473 2010 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 2,834.00 $2.10 1
6473 2011 MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 89,895.00 $0.50 2
6473 2020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 36,709.00 $0.91 1
6473 2023 MULTIPOLYMER PAV MRK (W)(8")(LNDP) LF 2,097.00 $2.10 1
6481 2001 FIBER OPTIC RS-232 DATA MODEM(SNG MODE) EA 1.00 $1,650.00 1
6613 2001 SYSTEM INTEGRATION LS 3.00 $27,000.00 3.00 $27,000.00 3
6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 4,365.00 $63.80 12,058.00 $52.47 45
6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 12.00 $14,658.33 151.00 $4,449.15 27
6981 2001 MULT-D CON SYS (4" PVC)(2-WAY)(BORED) LF 590.00 $75.00 590.00 $75.00 1
6981 2002 MULT-D CON SYS(4" PVC)(2-WAY)(CONC ENC) LF 825.00 $24.00 825.00 $24.00 1
6985 2001 FINAL ACCEPTANCE PLAN LS 1.00 $75,000.00 1.00 $75,000.00 1



7210 2031 REPLACE STANDARD DOUBLE MAST EA 8.00 $900.00 1
7224 2001 REPLACE POSTS (TL-3) EA 3,600.00 $81.56 5
7224 2002 REPLACE POSTS (TL-4) EA 1,240.00 $121.38 4
7224 2003 CABLE SPLICE / TURNBUCKLE (TL-3) EA 115.00 $35.82 5
7224 2004 CABLE SPLICE / TURNBUCKLE (TL-4) EA 90.00 $91.39 4
7224 2005 REPAIR CONCRETE FOUNDATION (TL-3) EA 256.00 $67.62 5
7224 2006 REPAIR CONCRETE FOUNDATION (TL-4) EA 93.00 $58.47 4
7224 2007 REPR OR REPLC CABLE BARR TERM SEC(TL-3) EA 124.00 $327.04 5

7173 2001 CLEANING GUARDRAIL LF 125,000.00 $0.39 3
7173 2002 CLEANING ATTENUATOR LF 1,400.00 $3.38 3
7173 2003 CLEANING DRAINAGE FLUME LF 63,020.00 $0.41 3
7185 2001 BRDCST HRB APPL VEG CNTL(PVMT MI 4,098.00 $49.01 3
7205 2001 GROUNDS MAINTENANCE CYC 172.00 $141.04 8
7206 2001 JANITORIAL MAINTENANCE MO 48.00 $568.55 2
7206 2002 CERAMIC TILE SCRUBBING CYC 4.00 $488.50 1
7206 2003 CARPET CLEANING CYC 1.00 $9,609.08 1
7206 2004 STRIPPING & WAXING CYC 4.00 $729.44 2
7206 2066 CARPET CLEANING - PRIMARY CORRIDORS CYC 2.00 $1,645.14 1
7206 2068 STRIPPING AND WAXING (VINYL COMP TILE) CYC 4.00 $281.43 1
7206 2069 STRIPPING AND WAXING (TERRAZZO) CYC 2.00 $162.12 1
7210 2001 REPLACE LAMP EA 250.00 $70.00 1
7210 2002 REPLACE FUSE EA 300.00 $20.00 1
7210 2003 REPLACE FUSE HOLDER EA 125.00 $50.00 1
7210 2004 REPLACE STARTER BOARD EA 100.00 $45.00 1
7210 2005 REPLACE STANDARD SINGLE MAST EA 10.00 $1,000.00 1
7210 2006 REPLACE AND/OR INSTALL MAST ARM EA 10.00 $50.00 1
7210 2007 REPLACE LUMINAIRE EA 100.00 $90.00 1
7210 2008 REPLACE LAMP SOCKET EA 10.00 $10.00 1
7210 2009 REPLACE TRANSFORMER BASE COVER EA 25.00 $100.00 1
7210 2010 REPLACE PHOTO CELL AND/OR BRACKET EA 70.00 $75.00 1
7210 2011 RPL/INS 3POST HAND-OFF AUTO CONT SWITCH EA 8.00 $5.00 1
7210 2012 REPLACE OR INSTALL BREAKER PANEL EA 3.00 $20.00 1
7210 2013 REPLACE OR INSTALL BREAKER EA 10.00 $10.00 1
7210 2014 REMOVE AND/OR REPLACE OVERHEAD LENS EA 10.00 $5.00 1
7210 2015 UNDERGROUND SPLICE EA 35.00 $50.00 1
7210 2016 ABOVEGROUND SPLICE EA 25.00 $85.00 1
7210 2017 ADD OR REPLACE CONDUCTOR LF 3,000.00 $1.75 1
7210 2018 ADD OR REPLACE ABOVE GROUND CONDUIT LF 160.00 $4.00 1
7210 2019 ADD OR REPLACE UNDERGROUND CONDUIT LF 160.00 $10.00 1
7210 2020 INSTALL GROUND ROD EA 10.00 $5.00 1
7210 2021 INSTALL GROUND BOX EA 12.00 $500.00 1
7210 2022 INSTALL FOUNDATION EA 10.00 $800.00 1
7210 2023 RE-STRAP CONDUIT EA 20.00 $2.00 1
7210 2024 REPLACEMENT OF TRANSFORMER BASE ONLY EA 8.00 $700.00 1
7210 2025 REPLACE DUCT CABLE LF 1,500.00 $2.00 1
7210 2026 REPLACE LUMINAIRE FIXTURE EA 5.00 $10.00 1
7210 2027 REPLACE / INSTALL ELECTROMAG CONTACTOR EA 12.00 $50.00 1
7210 2028 REPLACE FIXTURE BALLAST EA 5.00 $20.00 1
7210 2029 REPLACE OR INSTALL FIXTURE LENS GUARD EA 3.00 $5.00 1
7210 2030 REAIM AND/OR CLEAN LENS HIGH MAST POLE EA 30.00 $20.00 1



7284 2052 RA TOTAL MNT - W 6 WARD IH20 EB MO 12.00 $8,500.00 1
7284 2053 RA TOTAL MNT - W 7 WARD IH20 WB MO 12.00 $8,500.00 1
7284 2054 RA TOTAL MNT - W 8 PECOS/SHEF IH10 EB MO 24.00 $8,500.00 1
7284 2055 RA TOTAL MNT - W 9 PECOS/SHEF IH10 WB MO 24.00 $8,500.00 1
7284 2056 RA TOTAL MNT - W 10 PECOS/FTSTK IH10EB MO 24.00 $8,600.00 1
7284 2057 RA TOTAL MNT - W 11 PECOS/FTSTK IH10WB MO 24.00 $8,600.00 1
7284 2058 RA TOTAL MNT - W 12 SUTTON IH10 EB MO 24.00 $8,600.00 1
7284 2059 RA TOTAL MNT - W 13 SUTTON IH10 WB MO 24.00 $8,600.00 1

7284 2051 RA TOTAL MNT - W 5 CULBERSON US62/180 MO 24.00 $7,900.00 1

7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL-4) EA 75.00 $956.67 4
7224 2009 REPLACE CABLE (TL-3) LF 12,250.00 $1.11 5
7224 2010 REPLACE CABLE (TL-4) LF 23,615.00 $1.76 4
7284 2001 RA TOTAL MNT - N 1 WISE US81 NB MO 24.00 $9,018.00 1
7284 2002 RA TOTAL MNT - N 2 HASKELL US277 SB MO 24.00 $9,018.00 1
7284 2003 RA TOTAL MNT - N 3 HOWARD IH20 EB MO 24.00 $9,018.00 1
7284 2004 RA TOTAL MNT - N 4 MITCHELL IH20 WB MO 24.00 $9,018.00 1
7284 2005 RA TOTAL MNT - N 5 NOLAN IH20 EB MO 24.00 $9,018.00 1
7284 2006 RA TOTAL MNT - N 6 NOLAN IH20 WB MO 24.00 $9,018.00 1
7284 2007 RA TOTAL MNT - N 7 CALLAHAN IH20 EB MO 24.00 $12,360.00 1
7284 2008 RA TOTAL MNT - N 8 CALLAHAN IH20 WB MO 24.00 $12,360.00 1
7284 2009 RA TOTAL MNT - N 9 PALO PINTO IH20 EB MO 24.00 $14,580.00 1
7284 2010 RA TOTAL MNT - N 10 PALO PINTO IH20 WB MO 24.00 $12,260.00 1
7284 2011 RA TOTAL MNT - N 11 JOHNSON IH35W NB MO 24.00 $14,580.00 1
7284 2012 RA TOTAL MNT - N 12 JOHNSON IH35W SB MO 24.00 $14,580.00 1
7284 2013 RA TOTAL MNT - N 13 ELLIS IH35E NB MO 24.00 $14,790.00 1
7284 2014 RA TOTAL MNT - N 14 ELLIS IH35E SB MO 24.00 $12,460.00 1
7284 2019 RA TOTAL MNT - E 1 FRANKLIN IH30 EB MO 24.00 $13,125.00 1
7284 2020 RA TOTAL MNT - E 2 FRANKLIN IH30 WB MO 24.00 $13,125.00 1
7284 2021 RA TOTAL MNT - E 3 CASS US59 SB MO 24.00 $10,000.00 1
7284 2026 RA TOTAL MNT - E 8 VAN ZANDT IH20 EB MO 24.00 $13,125.00 1
7284 2027 RA TOTAL MNT - E 9 VAN ZANDT IH20 WB MO 24.00 $13,125.00 1
7284 2030 RA TOTAL MNT - E 12 CHEROKEE US69 NB MO 24.00 $13,125.00 1
7284 2032 RA TOTAL MNT - E 14 WALKER IH45 SB-NEW MO 24.00 $13,125.00 1
7284 2033 RA TOTAL MNT - E 15 WALKER IH45 SB-NEW MO 24.00 $13,125.00 1
7284 2034 RA TOTAL MNT - E 16 ORANGE IH10 EB MO 5.00 $12,700.00 1
7284 2035 RA TOTAL MNT - E 17 ORANGE IH10 WB MO 5.00 $12,700.00 1
7284 2036 RA TOTAL MNT - E 18 POLK US59 NB-NEW MO 24.00 $13,125.00 1
7284 2037 RA TOTAL MNT - E 19 POLK US59 SB-NEW MO 24.00 $13,125.00 1
7284 2038 RA TOTAL MNT - S 1 COMAL IH35 NB MO 24.00 $14,700.00 1
7284 2039 RA TOTAL MNT - S 2 COMAL IH35 SB MO 24.00 $14,700.00 1
7284 2040 RA TOTAL MNT - S 3 VICTORIA US59 NB MO 24.00 $15,430.00 1
7284 2041 RA TOTAL MNT - S 4 VICTORIA US59 SB MO 24.00 $15,430.00 1
7284 2042 RA TOTAL MNT - S 5 LIVE OAK IH37 NB MO 24.00 $13,900.00 1
7284 2043 RA TOTAL MNT - S 6 LIVE OAK IH37 SB MO 24.00 $13,900.00 1
7284 2045 RA TOTAL MNT - S 8 KENEDY US77 MO 24.00 $13,800.00 1
7284 2046 RA TOTAL MNT - S 9 BROOKS US281 MO 24.00 $13,800.00 1
7284 2047 RA TOTAL MNT - W 1 EL PASO IH10 EB MO 24.00 $7,400.00 1
7284 2048 RA TOTAL MNT - W 2 EL PASO IH10 WB MO 24.00 $7,400.00 1
7284 2049 RA TOTAL MNT - W 3 CULBERSON IH10 EB MO 24.00 $7,900.00 1
7284 2050 RA TOTAL MNT - W 4 CULBERSON IH10 WB MO 24.00 $7,900.00 1



7580 2002 HIGH PRESSURE WATER BLASTING SYSTEM 6" LF 60,000.00 $0.04 60,000.00 $0.04 1
7581 2001 PERFORMANCE BASED VEGETATION LS 1.00 $1,865,000.00 1
7584 2001 REPLACE LAMP EA 100.00 $40.00 1
7584 2002 REPLACE FUSE EA 100.00 $20.00 1
7584 2003 REPLACE FUSE HOLDER EA 40.00 $45.00 1
7584 2004 REPLACE STARTER BOARD EA 10.00 $50.00 1
7584 2005 INSTALL CONDUCTOR LF 4,000.00 $0.88 1
7584 2006 INSTALL UNDERGROUND SPLICE EA 25.00 $60.00 1

7580 2001 HIGH PRESSURE WATER BLASTING SYSTEM 4" LF 75,000.00 $0.04 75,000.00 $0.04 1

7284 2060 RA TOTAL MNT - W 14 CONCHO US87 MO 24.00 $8,500.00 1
7284 2061 RA TOTAL MNT - W 15 COKE US87 MO 24.00 $8,500.00 1
7284 2062 RA TOTAL MNT - W 16 ANDREWS US385 MO 24.00 $7,800.00 1
7284 2063 RA TOTAL MNT - NW 1 CROSBY US82 EB MO 24.00 $15,140.00 1
7284 2064 RA TOTAL MNT - NW 2 HALE IH27 NB MO 24.00 $15,140.00 1
7284 2065 RA TOTAL MNT - NW 3 HALE IH27 SB MO 24.00 $15,140.00 1
7284 2066 RA TOTAL MNT - NW 4 DONLEY IH40 EB MO 24.00 $15,140.00 1
7284 2067 RA TOTAL MNT - NW 5 GRAY IH40 WB MO 24.00 $15,140.00 1
7284 2068 RA TOTAL MNT - NW 6 DONLEY US287 NB MO 24.00 $14,725.00 1
7284 2069 RA TOTAL MNT - NW 7 DONLEY US287 SB MO 24.00 $14,725.00 1
7284 2070 RA TOTAL MNT - NW 8 COLLINGSW..US83 SB MO 24.00 $10,570.00 1
7284 2071 RA TOTAL MNT - NW 9 HARDEMAN US287 NB MO 24.00 $14,725.00 1
7284 2072 RA TOTAL MNT - NW 10 HARDEMAN US287 SB MO 24.00 $14,725.00 1
7284 2073 RA TOTAL MNT - NW 11 KNOX US82 WB MO 24.00 $10,570.00 1
7284 2088 RA TOTAL MNT-E 20 CHAMBERS CO IH0010 EB MO 19.00 $15,350.00 1
7284 2089 RA TOTAL MNT-E 21 CHAMBERS CO IH0010 WB MO 19.00 $15,350.00 1
7284 2090 RA TOTAL MNT - W 17 WARD CO IH0020 EB MO 12.00 $15,500.00 1
7284 2091 RA TOTAL MNT - W 18 WARD CO IH0020 WB MO 12.00 $15,500.00 1
7337 2001 FLOOD GAUGE ASSEMBLY EA 2.00 $1,500.00 1
7401 2001 REALIGN SMALL RDSD SIGN SUPPORTS ASSEM MO 24.00 $5,000.00 1
7418 2002 REMOVING ONLY LF 17,424.00 $2.75 1
7470 2001 PREVENTIVE MAINTENANCE EA 2,400.00 $180.00 1
7470 2002 ILLUMINATION LAMP (REPLACE) EA 3,000.00 $20.00 1
7470 2003 PHOTO CELL (REPLACE) EA 125.00 $25.00 1
7470 2004 ILLUMINATION HEAD (REPLACE) EA 125.00 $425.00 1
7470 2005 PEDESTRIAN PUSH BUTTON (REPLACE) EA 150.00 $90.00 1
7470 2006 GROUND BOX (INSTALL) (TY D) EA 80.00 $650.00 1
7470 2007 TRF SIG HD(REPL)(3SEC)(LED)W/BRKT BKPL EA 300.00 $500.00 1
7470 2008 TRF SIG HD(REPL)(4SEC)(LED)W/BRKT BKPL EA 100.00 $650.00 1
7470 2009 TRF SIG HD(REPL)(5SEC)(LED)W/BRKT BKPL EA 15.00 $700.00 1
7470 2010 COUNTDOWN PED HEAD (INSTALL) (1S LED) EA 150.00 $275.00 1
7470 2011 TRF SGNL SUPPORT SYSTEM (REPLACE) EA 200.00 $125.00 1
7470 2012 DOWN GUY (REPLACE) EA 20.00 $150.00 1
7470 2013 SOLDER AND WEATHERPROOF WIRE SPLICE EA 125.00 $50.00 1
7470 2014 MAINTAIN CONTROLLER CABINET EA 1,900.00 $75.00 1
7470 2015 SPAN CABLE (INSTALL) LF 40,000.00 $1.40 1
7470 2016 GROUND ROD (INSTALL) EA 60.00 $99.00 1
7487 2001 FIBER REINFORCED CONC PATCHING MTRL LB 625,000.00 $2.63 2
7576 2001 BALLASTED TRACK CONSTRUCTION LF 1,599.00 $140.00 1
7576 2002 BALLASTED TRACK REMOVAL LF 1,599.00 $6.20 1
7577 2001 CONCRETE VEHICULAR GRADE CROSSINGS LF 40.00 $335.00 1



7589 2001 MOBILIZATION EA 14.00 $4,000.00 1
7589 2002 ANTI-ICING STANDBY STATUS HR 250.00 $400.00 1
7589 2003 ANTI-ICING ACTIVE STATUS HR 490.00 $300.00 1
7589 2004 DE-ICING STANDBY STATUS HR 640.00 $325.00 1
7589 2005 DE-ICING ACTIVE STATUS HR 1,250.00 $175.00 1
8020 2002 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 32,766.00 $1.06 32,766.00 $1.06 2
8020 2003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 396,910.00 $0.94 541,348.00 $0.91 10
8020 2004 REF PROF PAV MRK TY I(W)4"(BRK)(100MIL) LF 30,205.00 $0.90 30,205.00 $0.90 2
8020 2005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 140,241.00 $1.07 4

7584 2007 INSTALL ABOVE GROUND SPLICE EA 25.00 $35.00 1
7584 2008 INSTALL ABOVE GROUND CONDUIT LF 300.00 $16.00 1
7584 2009 REMOVE ABOVE GROUND CONDUIT LF 100.00 $4.75 1
7584 2010 INSTALL UNDERGROUND CONDUIT LF 1,000.00 $8.00 1
7584 2011 INSTALL ROADWAY ILLUMINATION ASSM EA 20.00 $500.00 1
7584 2012 REPLACE RDWY ILLUMINATION ASSM EA 30.00 $500.00 1
7584 2013 INSTALL LUMINAIRE MAST ARM EA 20.00 $75.00 1
7584 2014 REMOVE RDWY ILLUM ASSM (SGL/DBL MAST) EA 20.00 $216.00 1
7584 2015 INSTALL LUMINAIRE HEAD EA 50.00 $45.00 1
7584 2016 INSTALL ELECTRICAL SERVICE EA 10.00 $3,900.00 1
7584 2017 REMOVE ELECTRICAL SERVICE EA 10.00 $170.00 1
7584 2018 REPLACE SERVICE POLE EA 5.00 $1,300.00 1
7584 2019 INSTALL FOUNDATION EA 20.00 $765.00 1
7584 2020 REMOVE FOUNDATION EA 20.00 $306.00 1
7584 2021 INSTALL GROUND BOX EA 20.00 $500.00 1
7584 2022 REMOVE GROUND BOX EA 20.00 $85.00 1
7584 2023 CONDUIT BORE LF 1,000.00 $9.00 1
7584 2024 INSTALL ROUND ROD EA 30.00 $30.00 1
7584 2025 INSTALL TRANSFORMER BASE COVER EA 30.00 $10.00 1
7584 2026 REPLACE TRANSFORMER BASE ONLY EA 30.00 $270.00 1
7584 2027 INSTALL LUMINAIRE WALL PACK EA 20.00 $90.00 1
7584 2028 REPLACE LUMINAIRE EA 20.00 $100.00 1
7584 2029 REPLACE PHOTOCELL EA 50.00 $20.00 1
7584 2030 REPLACE PHOTOCELL BRACKET EA 20.00 $33.00 1
7584 2031 REPLACE 3 POS HAND-OFF AUTO CNTL SWTCH EA 20.00 $82.00 1
7584 2032 REPLACE FUSED DISCONNECT SWITCH EA 25.00 $294.00 1
7584 2033 REPLACE ELECTROMECHANICAL CONTACTOR EA 25.00 $305.00 1
7584 2034 REPLACE METER BASE EA 25.00 $95.00 1
7584 2035 REPLACE BREAKER PANEL EA 10.00 $345.00 1
7584 2036 REPLACE CIRCUIT BREAKER EA 50.00 $269.00 1
7584 2037 RE-STRAP CONDUIT EA 100.00 $17.00 1
7584 2038 INSTALL OVERHEAD LENS EA 5.00 $50.00 1
7584 2039 INSTALL WALL PACK LENS EA 5.00 $20.00 1
7584 2040 INSTALL WALL PACK LENS GUARD EA 2.00 $20.00 1
7584 2041 REPLACE WALL PACK BALLAST EA 10.00 $70.00 1
7584 2042 MAINTAIN HIGH MAST LIGHTS EA 30.00 $290.00 1
7584 2043 TROUBLESHOOTING FOR REPAIRS HR 100.00 $85.00 1
7584 2044 INSTALL UNDERPASS LUMINAIRE EA 20.00 $100.00 1
7584 2045 INSTALL HIGH MAST LUMINAIRE BALLAST EA 5.00 $110.00 1
7586 2001 FIBER REINFORCED POLYMER PATCH MATL LB 16,150.00 $3.71 1
7588 2001 STRAIGHTEN & CLEAN DEL, OM, & MB SUP MI 244.00 $50.00 1



8260 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 72.00 $432.78 172.00 $306.16 4
8288 2001 RADAR VEHICLE SENSING DEVICE EA 40.00 $8,650.75 40.00 $8,650.75 3
8317 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 1.00 $7,200.00 1
8368 2001 COVER (ADJUST) EA 1.00 $493.35 1
8368 2003 CONDUIT (PREPARE) LF 41,082.00 $2.01 41,267.00 $2.02 6
8368 2008 GROUND BOX (PREPARE) EA 2.00 $10.00 2.00 $10.00 1
8398 2001 LIGHTNING PROTECTION SYSTEM LS 3.00 $7,000.00 3.00 $7,000.00 1
8502 2001 INSTALLATION OF DMS SYSTEM EA 2.00 $6,500.00 1
8528 2001 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 66,700.00 $0.36 66,700.00 $0.36 1

8020 2007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 26,770.00 $0.85 100,420.00 $0.84 3
8020 2008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 685,245.00 $0.78 737,395.00 $0.79 9
8020 2009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 86,381.00 $0.87 237,589.00 $1.00 5
8020 2010 REF PROF PAV MRK TY I(Y)4"(BRK)(100MIL) LF 61,536.00 $0.83 61,536.00 $0.83 4
8020 2011 REF PROF PAV MRK TY I(Y)6"(BRK)(100MIL) LF 13,385.00 $0.90 13,385.00 $0.90 1
8020 2012 REF PROF PAV MRK TY I(W)8"(SLD)(100MIL) LF 153,615.00 $1.50 153,615.00 $1.50 1
8020 2013 REF PROF PAV MRK TY I(Y)4"(BRK)(90 MIL) LF 5,020.00 $0.97 5,020.00 $0.97 2
8048 2001 RADAR VEHICLE SENSING DEVISE EA 8.00 $5,710.00 1
8095 2001 ENVIRONMENTAL CONTROL COMMUN EA 3.00 $145,000.00 3.00 $145,000.00 1
8115 2001 VIDEO SERVER TY (4:1) EA 7.00 $2,637.71 7.00 $2,637.71 2
8150 2001 RADAR ADVANCE DETECTION DEVICE EA 3.00 $7,230.10 1
8206 2001 LED COUNTDOWN PED SIGNAL MOD W EA 8.00 $510.00 60.00 $593.88 4
8251 2001 RE PM W/RET REQ TY I(W)4"(BRK)(060MIL) LF 384,670.00 $0.17 2
8251 2002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 12,028.00 $0.45 104,746.00 $0.37 6
8251 2003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 34,936.00 $0.42 335,485.00 $0.33 19
8251 2004 RE PM W/RET REQ TY I(W)4"(SLD)(060MIL) LF 1,743,153.00 $0.19 3
8251 2005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 248,241.00 $0.35 1,755,187.00 $0.30 12
8251 2006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 218,665.00 $0.38 3,073,080.00 $0.31 30
8251 2008 RE PM W/RET REQ TY I(W)6"(BRK)(090MIL) LF 36,269.00 $0.56 2
8251 2009 RE PM W/RET REQ TY I(W)6"(BRK)(100MIL) LF 14,160.00 $0.47 14,161.00 $0.47 2
8251 2011 RE PM W/RET REQ TY I(W)6"(SLD)(090MIL) LF 144,450.00 $0.53 2
8251 2012 RE PM W/RET REQ TY I(W)6"(SLD)(100MIL) LF 1.00 $5.00 1
8251 2013 RE PM W/RET REQ TY I(Y)4"(BRK)(060MIL) LF 50,640.00 $0.18 1
8251 2014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 11,409.00 $0.37 200,863.00 $0.33 9
8251 2015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 6,423.00 $0.42 354,924.00 $0.32 22
8251 2016 RE PM W/RET REQ TY I(Y)4"(SLD)(060MIL) LF 1,731,394.00 $0.18 2
8251 2017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 194,090.00 $0.35 1,182,563.00 $0.32 12
8251 2018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 218,240.00 $0.39 3,067,215.00 $0.31 34
8251 2020 RE PM W/RET REQ TY I(Y)6"(BRK)(090MIL) LF 31,100.00 $0.57 2
8251 2023 RE PM W/RET REQ TY I(Y)6"(SLD)(090MIL) LF 158,798.00 $0.53 2
8251 2024 RE PM W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 1.00 $5.00 1
8251 2025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 15,649.00 $0.13 395,223.00 $0.11 9
8251 2026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 159,113.00 $0.16 5,828,994.00 $0.11 13
8251 2027 RE PM W/RET REQ TY II (W) 6" (BRK) LF 39,170.00 $0.19 2
8251 2028 RE PM W/RET REQ TY II (W) 6" (SLD) LF 206,320.00 $0.16 2
8251 2029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 8,140.00 $0.17 697,151.00 $0.13 9
8251 2030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 105,388.00 $0.15 4,719,744.00 $0.11 13
8251 2031 RE PM W/RET REQ TY II (Y) 6" (BRK) LF 34,030.00 $0.17 2
8251 2032 RE PM W/RET REQ TY II (Y) 6" (SLD) LF 207,220.00 $0.17 2
8251 2033 PAVEMENT SEALER 4" LF 28,198.00 $0.20 2
8251 2039 RE PM W/RET REQ TYI (W)8"(SLD)(090MIL) LF 3,940.00 $0.75 1



8703 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNIT EA 66.00 $3,791.52 66.00 $3,791.52 2
8709 2001 INV PROF PAV MRK (AUD) (Y)(4")(SLD) LF 105,179.00 $4.05 1
8709 2002 INV PROF PAV MRK (AUD) (Y)(4")(BRK) LF 14,660.00 $4.25 1
8711 2001 SPECIALITY SIGNAGE EA 1.00 $1,017.00 1
8712 2001 INSTALLATION OF ROAD WEATHER INFO SYS EA 1.00 $84,887.35 1
8713 2001 REMOVE AND RELOCATE TRF SIG EQUIPMENT LS 1.00 $28,545.00 1
8715 2001 SYSTEM INTEGRATION LS 1.00 $7,703.00 1
8716 2001 RVSD POLE ASSY W/CABINET EA 4.00 $7,570.00 1
8717 2001 5 GHZ ETHERNET RADIO EA 16.00 $6,151.00 1

8528 2002 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 1,632,320.00 $0.34 1,632,320.00 $0.34 1
8528 2003 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 143,590.00 $0.40 143,590.00 $0.40 1
8528 2004 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 1,036,950.00 $0.36 1,036,950.00 $0.36 1
8528 2005 RE PV W/RET REQ TY I(W)6"(BRK)(100MIL) LF 4,650.00 $0.52 4,650.00 $0.52 1
8528 2006 RE PV W/RET REQ TY I(W)6"(SLD)(100MIL) LF 18,010.00 $0.48 18,010.00 $0.48 1
8528 2007 RE PV W/RET REQ TY I(Y)6"(BRK)(100MIL) LF 3,560.00 $0.57 3,560.00 $0.57 1
8528 2008 RE PV W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 18,950.00 $0.53 18,950.00 $0.53 1
8549 2001 RADAR VEHICLE SENSING DEVICE EA 1.00 $6,950.00 1
8577 2001 INSTALL DYNAMIC MSG SIGN EA 6.00 $39,776.67 6.00 $39,776.67 2
8583 2001 INSTALL DYNAMIC MESSAGE SIGN SYSTEM EA 1.00 $4,140.70 1
8584 2001 RELOCATE LED DYNAMIC MESSAGE SIGN EA 1.00 $6,658.95 1
8613 2001 AUDIBLE PEDESTRIAN SIGNAL UNITS EA 66.00 $560.02 1
8614 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 66.00 $250.08 1
8615 2001 RADAR ADVANCE DETECTION DEVICE EA 4.00 $8,314.50 23.00 $8,090.48 6
8626 2002 REMOVE HIGH MAST ILLUMINATION EA 1.00 $5,063.31 1
8645 2001 DRIVER FEEDBACK SPEED SIGN ASSM (SOLAR) EA 1.00 $6,500.00 1
8646 2001 SPREAD SPECTRUM RADIO EA 19.00 $1,950.00 19.00 $1,950.00 1
8646 2002 SSR COAXIAL CABLE LF 545.00 $3.00 545.00 $3.00 1
8646 2003 SSR HELIAX CABLE LF 666.00 $3.00 666.00 $3.00 1
8646 2004 ANTENNA (OMNI-DIRECTIONAL) EA 5.00 $411.00 5.00 $411.00 1
8646 2005 ANTENNA (UNI-DIRECTIONAL) EA 22.00 $360.00 22.00 $360.00 1
8646 2006 ADJUST ANTENNA EA 20.00 $50.00 20.00 $50.00 1
8646 2007 REMOVE ANTENNA EA 8.00 $25.00 8.00 $25.00 1
8646 2008 SSR EQUIPMENT (INSTALL ONLY) EA 7.00 $340.00 7.00 $340.00 1
8654 2003 REFL PAV MRK (WET) (Y) (4") (BRK) LF 17,846.00 $0.22 17,846.00 $0.22 1
8654 2004 REFL PAV MRK (WET) (Y) (4") (SLD) LF 127,037.00 $0.18 127,037.00 $0.18 1
8654 2005 REFL PAV MRK (WET) (Y) (6") (BRK) LF 13,385.00 $0.32 13,385.00 $0.32 1
8654 2006 REFL PAV MRK (WET) (Y) (6") (SLD) LF 86,381.00 $0.25 86,381.00 $0.25 1
8674 2001 CAMERA POLE STRUCTURE W/CABINET EA 2.00 $11,000.00 2.00 $11,000.00 1
8674 2002 CAMERA POLE STRUCTURE W/CABINET (40') EA 6.00 $8,000.00 6.00 $8,000.00 1
8674 2003 CAMERA POLE STRUCTURE W/CABINET (55') EA 7.00 $9,700.00 7.00 $9,700.00 2
8675 2001 COMMUNICATIONS HUB CABINET EA 18.00 $17,722.22 18.00 $17,722.22 3
8679 2001 ANTENNA (UNIDIRECTIONAL) EA 36.00 $491.39 36.00 $491.39 3
8679 2002 ANTENNA (OMNI-DIRECTIONAL) EA 14.00 $500.36 14.00 $500.36 3
8679 2003 WIRELESS ETHERNET RADIO EA 50.00 $3,272.00 50.00 $3,272.00 3
8680 2002 REFL PAV MRK (Y) 6" (SLD) (100 MIL) LF 92,189.00 $0.67 92,189.00 $0.67 1
8694 2001 LONG RANGE 5 GHZ ETHERNET RADIO EA 2.00 $4,037.86 1
8695 2001 CCTV HIGH MAST ASSEMBLY EA 4.00 $16,278.14 1
8696 2001 SYSTEM INTEGRATION LS 1.00 $8,501.80 1
8697 2001 5 GHZ ETHERNET RADIO EA 6.00 $3,735.36 1
8702 2001 DRIVER FEEDBACK SPD SGN (36IN X 48IN) EA 2.00 $8,500.00 2.00 $8,500.00 1



8735 2002 VIDEO INTERFACE CARD (INPUT) EA 8.00 $2,600.00 8.00 $2,600.00 1
8735 2003 VIDEO INTERFACE CARD (OUTPUT) EA 12.00 $2,566.67 12.00 $2,566.67 3
8735 2004 RS-232 INTERFACE CARD EA 5.00 $1,880.00 5.00 $1,880.00 3
8735 2005 ETHERNET INTERFACE CARD EA 4.00 $3,300.00 4.00 $3,300.00 2
8735 2006 E&M CARD EA 5.00 $1,900.00 5.00 $1,900.00 3
8737 2001 REM AND RELOCATE CAMERA POLE EA 2.00 $2,700.00 2.00 $2,700.00 2
8738 2001 MULTI-DUCT CONDUIT (PVC) LF 18,390.00 $18.96 18,390.00 $18.96 1
8738 2002 MULTI-DUCT CONDUIT (PVC)(BORED) LF 4,350.00 $135.00 4,350.00 $135.00 1
8738 2003 MULTI-DUCT CONDUIT (RMC) LF 310.00 $65.23 310.00 $65.23 1

8718 2001 FIB OPT CBL (SNGL MODE) 6 STRND (TY-E) LF 7,895.00 $3.00 7,895.00 $3.00 1
8721 2006 CTMS RELOCATION (FIBER OPTIC CABLE) LF 39,858.00 $3.09 39,858.00 $3.09 3
8724 2001 REM EXIST FIB OPT DMS SYS (TYPE 2) EA 2.00 $12,500.00 2.00 $12,500.00 1
8724 2002 REL EXIST FIB OPT DMS SYS (TYPE 2) EA 2.00 $12,500.00 2.00 $12,500.00 1
8724 2003 REMOVE EXIST LCS EA 2.00 $1,000.00 2.00 $1,000.00 1
8724 2004 RELOCATE EXIST LCS EA 2.00 $4,500.00 2.00 $4,500.00 1
8724 2005 REMOVE EXIST RVSD EA 2.00 $1,000.00 2.00 $1,000.00 1
8724 2006 RELOCATE EXIST RVSD EA 1.00 $4,500.00 1.00 $4,500.00 1
8724 2007 REM EXIST WIRELESS ETHERNET RADIO LINK EA 2.00 $4,500.00 2.00 $4,500.00 1
8724 2008 LCS CABINET FOUNDATION EA 1.00 $3,500.00 1.00 $3,500.00 1
8724 2009 DMS CABINET FOUNDATION EA 2.00 $4,500.00 2.00 $4,500.00 1
8725 2001 RETROFIT EXIST FIBER DMS SYSTEM TO LED EA 1.00 $6,500.00 1.00 $6,500.00 1
8726 2001 WIRELESS ETHERNET RADIO (LOCAL) LINK EA 2.00 $8,500.00 2.00 $8,500.00 1
8727 2001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $7,334.92 1
8728 2001 UNDERWATER CONTROL CABLE LS 1.00 $50,000.00 1.00 $50,000.00 1
8729 2001 INV PROV PAV MRK (AUD) Y (4") (SLD) LF 321,711.00 $3.08 321,711.00 $3.08 1
8729 2002 INV PROV PAV MRK (AUD) Y (4") (BRK) LF 31,297.00 $3.22 31,297.00 $3.22 1
8729 2003 INV PROV PAV MRK (AUD) Y (6") (SLD) LF 143,672.00 $3.36 143,672.00 $3.36 1
8729 2004 INV PROV PAV MRK (AUD) Y (6") (BRK) LF 977.00 $4.00 977.00 $4.00 1
8732 2001 ENVIRONMENTALLY CONTROLLED UNIT (ECU) EA 2.00 $120,000.00 2.00 $120,000.00 1
8734 2001 LED LANE CONTROL SYSTEM EA 34.00 $8,267.65 34.00 $8,267.65 2
8734 2002 LCS HEAD EA 5.00 $8,300.00 5.00 $8,300.00 1
8735 2001 ADD/DROP MULTIPLEXOR EA 5.00 $36,000.00 5.00 $36,000.00 3
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