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01002001 PREPARING ROW AC 26.15 $2,444.55 41.51 $6,032.57 8
01002002 PREPARING ROW STA 2,503.68 $3,837.42 7,807.94 $2,492.38 77
01002003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 391.00 $56.27 506.00 $64.98 5
01002004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 33.00 $200.61 62.00 $179.81 6
01002006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 90.00 $209.65 100.00 $204.97 2
01002007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 7.00 $490.00 13.00 $382.46 2
01002011 PREPARING ROW(TREE)(24" TO 36" DIA.) EA 2.00 $1,000.00 1
01002013 PREP ROW (TREE) (2" TO 12" DIA) EA 11.00 $359.09 11.00 $359.09 2
01002016 PREPARING ROW (TREE) (36" TO 48" DIA) EA 5.00 $400.00 5.00 $400.00 1
01032001 DISPOSAL OF WATER WELLS EA 4.00 $750.00 7.00 $1,328.57 2
01042001 REMOVING CONC (PAV) SY 215,563.50 $3.37 481,432.83 $3.20 20
01042009 REMOVING CONC (RIPRAP) SY 14,665.30 $4.82 35,134.51 $5.12 33
01042010 REMOVING CONC (RIPRAP) CY 730.00 $20.09 3
01042011 REMOVING CONC (MEDIANS) SY 151.20 $10.00 6,076.20 $6.28 7
01042013 REMOVING CONC (FOUNDATIONS) SY 8,397.00 $5.00 1
01042014 REMOVING CONC (FOUNDATIONS) CY 24.00 $15.00 24.00 $15.00 1
01042015 REMOVING CONC (SIDEWALKS) SY 5,131.00 $4.10 5,844.70 $4.21 8
01042017 REMOVING CONC (DRIVEWAYS) SY 2,663.70 $11.63 20,058.50 $6.91 31
01042019 REMOVING CONC (OTHER APPURTENANCES) SY 174.00 $30.00 1
01042020 REMOVING CONC (OTHER APPURTENANCES) CY 59.90 $11.00 1
01042021 REMOVING CONC (CURB) LF 18,211.00 $2.31 33,599.00 $2.24 20
01042022 REMOVING CONC (CURB AND GUTTER) LF 23,404.00 $3.62 121,889.20 $2.31 20
01042023 REMOVING CONC (CTB) LF 26,986.00 $4.93 40,592.00 $5.02 13
01042024 REMOVING CONC (RETAINING WALLS) SY 80.00 $21.00 2,151.00 $5.83 3
01042026 REMOVE CONC (GUTTER) LF 858.00 $4.14 1,629.00 $4.55 3
01042028 REMOVING CONC (MISC) SY 483.00 $9.48 4
01042029 REMOVING CONC (CURB OR CURB & GUTTER) LF 1,571.00 $5.20 2,918.00 $3.26 3
01042032 REMOVING CONC (WHEELCHAIR RAMP) SY 107.00 $6.35 186.00 $8.04 4
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01042034 REMOVING CONC (COPING) LF 130.00 $25.00 1
01042036 REMOVING CONC (SIDEWALK OR RAMP) SY 2,012.00 $5.66 20,301.50 $9.62 7
01042037 REMOVE CONC (RAIL) LF 613.00 $4.41 3
01042040 REMOVING CONC (PAVERS) SY 2,278.00 $3.40 5
01042042 REMOVING CONC (MOVABLE BARRIER) LF 2,589.00 $9.50 1
01042045 REMOVE CONC (MISC) EA 6.00 $26.00 32.00 $436.41 3
01052002 REMOVING STAB BASE AND ASPH PAV (2") SY 654.00 $4.00 1
01052005 REMOVING STAB BASE AND ASPH PAV (3") SY 218.00 $9.00 34,530.00 $0.95 2
01052008 REMOVING STAB BASE AND ASPH PAV (6") SY 273,839.00 $2.00 283,219.70 $2.00 4
01052011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 18,839.00 $1.01 199,505.66 $1.39 6
01052013 REMOVING STAB BASE & ASPH PAV (9") SY 422.00 $8.04 18,682.00 $2.17 4
01052014 REMOVING STAB BASE & ASPH PAV (7"-12") SY 296,167.00 $2.03 2
01052015 REMOVING STAB BASE & ASPH PAV (8"-10") SY 4,151.00 $3.35 6,133.00 $5.18 2
01052018 REMOVING STAB BASE AND ASPH PAV (7") SY 59.00 $50.00 59.00 $50.00 1
01052020 REMOVING STAB BASE & ASPH PAV (12") SY 29,200.10 $3.00 2
01052025 REMOVING STAB BASE AND ASPH PAV(10") CY 381.00 $2.65 1
01052038 REMOVING STAB BASE AND ASPH PAV (11") SY 1,041.00 $3.80 1
01052041 REMOVING STAB BASE AND ASPH PAV(8") SY 2,328.00 $1.90 35,259.00 $1.64 3
01052044 REMOVING STAB BASE AND ASPH PAV (10") SY 39,979.00 $1.70 1
01052045 REMOVING STAB BASE AND ASPH PAV (2"-8") SY 140.00 $20.00 1,526.00 $5.47 2
01052046 REMOVING STAB BASE & ASPH PAV (0"-10") SY 40,659.00 $2.01 40,659.00 $2.01 1
01052051 REMOVING STAB BASE AND ASPH PAV(7"-10") SY 65,596.00 $1.42 1
01052054 REMOVING STAB BASE & ASPH PAV (18") SY 20,756.00 $5.75 1
01052058 REMOVING STAB BASE & ASPH PAV (10"-12") SY 232.00 $3.85 1
01052062 REMOVING STAB BASE AND ASPH PAV(4"-16") SY 18,457.00 $2.00 18,457.00 $2.00 1
01052067 REMOVING STAB BASE AND ASPH PAV (8") STA 96.15 $862.89 2
01052068 REMOVING STAB BASE AND ASPH PAV (14") STA 16.61 $1,225.00 1
01052074 REMOVING STAB BASE AND ASPH PAV (4") SY 59,277.00 $1.00 59,277.00 $1.00 1
01052083 REMOVE STAB BASE & ASPH PAV (0"-11.25") SY 9,172.00 $1.70 1
01062001 OBLITERATING ABANDONED ROAD STA 56.23 $564.31 131.06 $584.65 10
01062002 OBLITERATING ABANDONED ROAD SY 3,334.00 $2.00 1
01062003 OBLITERATING ABANDONED ROAD SY 1,386.00 $4.00 1
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01102001 EXCAVATION (ROADWAY) CY 1,346,604.60 $2.89 3,428,994.18 $3.57 79
01102002 EXCAVATION (CHANNEL) CY 9,366.00 $3.78 136,535.00 $2.45 12
01102003 EXCAVATION (SPECIAL) CY 179,962.00 $4.56 217,587.70 $5.20 17
01102004 EXCAVATION (ROADWAY AND CHANNEL) CY 41,338.00 $2.20 43,898.00 $2.59 2
01122001 SUBGRADE WIDENING (ORD COMP) STA 1,685.38 $126.09 3,157.08 $120.05 15
01122002 SUBGRADE WIDENING (DENS CONT) STA 53.00 $375.36 465.30 $90.34 6
01322001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 57.00 $30.00 11,513.89 $6.00 5
01322002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 6,604.00 $2.50 181,233.00 $5.16 6
01322003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 154,193.00 $5.90 287,606.70 $4.59 19
01322004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 62,924.00 $4.96 456,626.90 $5.85 18
01322005 EMBANKMENT (FINAL)(ORD COMP)(TY C) CY 10,517.00 $10.01 29,466.00 $9.23 14
01322006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 1,790,774.00 $3.64 4,112,895.38 $3.62 28
01322007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 1,858.00 $5.00 1
01322008 EMBANKMENT (FINAL)(DENS CONT)(TY D) CY 468,588.00 $1.66 471,264.00 $1.70 5
01322012 EMBANKMENT (ORIGINAL)(DENS CONT)(TY B) CY 3,300.00 $9.50 3,300.00 $9.50 1
01322019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 3,137.00 $15.03 40,101.00 $4.66 12
01322020 EMBANKMENT (VEHICLE)(DENS CONT)(TY B) CY 9,500.00 $4.37 12,500.00 $4.16 3
01322021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 10,560.00 $6.92 13,679.00 $13.72 8
01322023 EMBANKMENT (VEHICLE)(ORD COMP)(TY D) CY 50.00 $31.25 1
01322028 EMBANK (FINAL)(DC)(TY C) CSBE CY 12,058.00 $25.00 1
01322034 EMB(FNL)(DC)(TYC)(CSBE)(RWALL FND IMPR) CY 2,143.00 $25.00 1
01322036 EMBANK(FINAL)(DC)(TY E)(CSBE) CY 7,626.00 $29.00 1
01322039 EMB(FNL)(DC)(TYE)(CSBE)(RWALL RNF VOL) CY 552.00 $32.00 1
01342001 BACKFILL (TY A) STA 1,184.10 $71.29 3,143.57 $108.59 15
01342002 BACKFILL (TY B) STA 1,852.47 $74.40 5,975.82 $70.51 26
01342003 BACKFILL (TY C) STA 763.30 $109.91 3
01342004 BACKFILL (TY A OR B) STA 111.00 $16.75 261.00 $30.11 2
01342008 BACKFILL (TY A OR B) CY 261.00 $75.00 1
01502001 BLADING STA 5.00 $150.00 1,568.98 $67.90 11
01502002 BLADING HR 300.00 $76.14 1,702.00 $73.53 27
01522001 ROAD GRADER WORK (ORD COMP) STA 359.80 $200.00 2
01522003 ROAD GRADER WORK (DENS CONT) STA 1,111.80 $240.74 1,581.90 $235.26 3
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01582002 SPEC EXCAV WORK (BACKHOE) HR 20.00 $42.00 130.00 $43.69 4
01582003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 488.00 $56.01 690.00 $53.04 8
01582004 SPEC EXCAV WORK (FRONT-END LOADER) HR 117.00 $36.67 2
01582006 SPEC EXCAV WORK (VEHICLE) CY 19,289.00 $2.00 1
01602001 FURNISHING AND PLACING TOPSOIL (4") STA 13.70 $300.00 13.70 $300.00 1
01602002 FURNISHING AND PLACING TOPSOIL (6") STA 21.80 $443.38 2
01602003 FURNISHING AND PLACING TOPSOIL (4") SY 175,180.67 $1.27 1,833,524.36 $0.72 28
01602004 FURNISHING AND PLACING TOPSOIL (6") SY 212.00 $4.32 2
01602005 FURNISHING AND PLACING TOPSOIL CY 510.00 $15.98 510.00 $15.98 2
01602006 FURNISHING AND PLACING TOPSOIL (3") SY 61,390.00 $0.40 61,390.00 $0.40 1
01602007 FURNISHING AND PLACING TOPSOIL (3") STA 231.10 $110.00 1
01612002 COMPOST MANUF TOPSOIL (BOS) (4") SY 547,282.00 $0.28 723,360.00 $0.49 8
01612003 COMPOST MANUF TOPSOIL (BOS) CY 144.00 $18.90 587.00 $27.28 2
01612005 COMPOST MANUF TOPSOIL (PB) (4") SY 1,060.00 $4.00 1
01612006 COMPOST MANUF TOPSOIL (PB) CY 8,242.00 $25.25 8,242.00 $25.25 1
01612008 EROSION CONTROL COMPOST (2") SY 29,275.00 $1.81 29,275.00 $1.81 2
01612009 EROSION CONTROL COMPOST CY 10.00 $76.00 10,178.00 $14.12 4
01612012 GENERAL USE COMPOST CY 1,077.00 $30.71 6,143.00 $19.64 5
01612014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 13,741.72 $0.55 706,151.72 $0.73 5
01612017 COMPOST MANUF TOPSOIL (BIP) (4") SY 696,884.00 $0.50 768,989.00 $0.53 6
01612026 COMPOST MANUF TOPSOIL (BOS OR PB) (6") SY 2,493.00 $7.01 6,299.00 $12.04 3
01622002 BLOCK SODDING SY 101,854.29 $2.50 509,761.29 $2.02 35
01622003 STRAW OR HAY MULCH SY 815,576.00 $0.08 1,576,435.00 $0.11 11
01622004 MULCH SODDING SY 1,425.00 $2.58 1
01622005 MULCH SODDING CY 23,410.00 $6.35 2
01642001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 38,683.00 $0.17 112,755.00 $0.10 9
01642002 BROADCAST SEED (PERM) (RURAL) (SANDY) AC 7.41 $316.65 1
01642003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 29,458.00 $0.17 150,406.59 $0.11 12
01642004 BROADCAST SEED (PERM) (RURAL) (CLAY) AC 19.50 $220.54 2
01642005 BROADCAST SEED (PERM) (URBAN) (SANDY) SY 79,244.99 $0.09 2
01642007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 14,054.00 $0.11 14,824.00 $0.15 2
01642009 BROADCAST SEED (TEMP) (WARM) SY 200,558.00 $0.07 852,935.00 $0.06 38

TxDOT 4 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
01642010 BROADCAST SEED (TEMP) (WARM) AC 2.61 $392.00 14.15 $292.67 3
01642011 BROADCAST SEED (TEMP) (COOL) SY 184,179.00 $0.07 841,925.00 $0.06 32
01642012 BROADCAST SEED (TEMP) (COOL) AC 7.11 $476.33 21.84 $341.03 5
01642013 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) SY 119,465.00 $0.15 308,678.00 $0.16 7
01642014 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) AC 0.99 $700.00 2.99 $713.38 3
01642015 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) SY 607,172.00 $0.15 4
01642016 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) AC 5.80 $918.93 2
01642019 STRAW/HAY MLCH SEED(PERM)(URBAN)(CLAY) SY 2,920.00 $0.66 2
01642021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 207,263.00 $0.17 461,912.00 $0.17 8
01642023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 481,846.00 $0.15 1,062,479.00 $0.16 11
01642024 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) AC 30.51 $863.38 38.11 $910.57 3
01642025 CELL FBR MLCH SEED(PERM)(URBAN)(SANDY) SY 838,619.00 $0.13 3
01642027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 320,830.00 $0.18 334,836.00 $0.18 7
01642029 CELL FBR MLCH SEED(TEMP)(WARM) SY 532,621.00 $0.15 916,026.00 $0.14 12
01642031 CELL FBR MLCH SEED(TEMP)(COOL) SY 272,108.00 $0.14 655,513.00 $0.12 9
01642033 DRILL SEEDING (PERM) (RURAL) (SANDY) SY 3,044.00 $0.23 12,187.00 $0.15 2
01642034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 32.55 $225.00 48.91 $222.32 2
01642035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 172,952.00 $0.11 785,539.00 $0.08 12
01642036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 287.97 $501.40 408.17 $410.75 9
01642037 DRILL SEEDING (PERM) (URBAN) (SANDY) SY 740,912.00 $0.08 844,741.00 $0.08 5
01642038 DRILL SEEDING (PERM) (URBAN) (SANDY) AC 5.80 $420.00 1
01642039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 12,315.00 $0.11 457,244.00 $0.10 4
01642041 DRILL SEEDING (TEMP) (WARM) SY 99,129.00 $0.10 687,589.00 $0.06 16
01642042 DRILL SEEDING (TEMP) (WARM) AC 253.90 $514.24 333.67 $424.71 9
01642043 DRILL SEEDING (TEMP) (COOL) SY 99,128.00 $0.08 606,401.00 $0.06 15
01642044 DRILL SEEDING (TEMP) (COOL) AC 75.26 $202.92 167.03 $169.72 7
01642045 STRAW OR HAY MULCHING SY 219,018.00 $0.15 3
01642047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 149,468.00 $0.15 3
01642048 STRAW/HAY MLCH SEED(TEMP)(WARM) AC 0.25 $900.00 0.75 $780.00 3
01642049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 149,468.00 $0.15 3
01642050 STRAW/HAY MLCH SEED(TEMP)(COOL) AC 0.25 $900.00 0.75 $780.00 3
01642051 DRILL SEED (TEMP)(WARM OR COOL) SY 52,942.00 $0.10 194,643.00 $0.07 6
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01642052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 85.00 $0.18 33,201.00 $0.11 3
01662001 FERTILIZER AC 186.78 $445.19 295.91 $528.85 12
01662002 FERTILIZER TON 9.30 $450.00 1
01682001 VEGETATIVE WATERING MG 77,562.34 $6.65 160,747.29 $8.79 111
01692001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 6,793.00 $1.07 442,147.00 $0.61 6
01692002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 144,558.99 $0.76 7
01692003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 90,055.00 $0.63 111,022.97 $0.73 10
01692004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 2,100.00 $1.20 16,985.00 $0.92 3
01692006 SOIL RETENTION BLANKETS (CL 2) (TY F) SY 12,569.00 $0.93 17,206.00 $1.09 4
01692007 SOIL RETENTION BLANKETS (CL 2) (TY G) SY 6,556.00 $3.08 1
01702001 IRRIGATION SYSTEM LS 4.00 $134,999.64 9.00 $66,926.95 9
01702002 IRRIGATION SYSTEM (TY I) LS 1.00 $5,000.00 1
01702003 IRRIGATION SYSTEM (TY II) LS 2.00 $34,305.72 2
01702004 IRRIGATION SYSTEM (TY III) LS 1.00 $185,464.75 1
01802001 WILDFLOWER SEEDING AC 18.40 $852.27 2
01922001 PLANT MATERIAL (4" CNTR) EA 54,913.00 $0.93 54,913.00 $0.93 2
01922002 PLANT MATERIAL (1-GAL) EA 9,909.00 $6.75 11,332.00 $6.28 6
01922003 PLANT MATERIAL (3-GAL) EA 49.00 $24.06 1
01922004 PLANT MATERIAL (5-GAL) EA 192.00 $27.39 3
01922005 PLANT MATERIAL (15-GAL) EA 141.00 $127.68 2
01922010 PLANT MATERIAL (GROUP II) EA 2,041.00 $1.55 2,041.00 $1.55 1
01922012 MULCH CY 1,341.00 $26.64 1,414.00 $26.86 3
01922014 PLANT SOIL MIX CY 1,760.00 $27.63 1,968.60 $28.16 4
01922015 LANDSCAPE EDGE LF 437.00 $4.80 2
01922016 PLANT BED PREPARATION SY 7,419.00 $19.00 7,648.00 $18.82 2
01922017 VEGETATION BARRIER SY 136.00 $2.10 680.00 $0.66 2
01922019 PLANT MATERIAL (SEEDLING) EA 1,422.00 $1.25 1
01922020 PLANT MATERIAL (1 GAL) (TREE) EA 1,556.00 $1.54 1
01922021 PLANT MATERIAL (5 GAL) (TREE) EA 2,511.00 $5.85 2
01922022 PLANT MATERIAL (10 GAL) (TREE) EA 122.00 $175.00 122.00 $175.00 1
01922023 PLANT MATERIAL (15 GAL) (TREE) EA 121.00 $262.00 6,437.00 $34.95 4
01922024 PLANT MATERIAL (30 GAL) (TREE) EA 118.00 $222.88 1,341.00 $63.97 7
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01922025 PLANT MATERIAL (45 GAL) (TREE) EA 255.00 $295.00 416.00 $220.11 4
01922026 PLANT MATERIAL (65 GAL) (TREE) EA 55.00 $368.36 3
01922027 PLANT MATERIAL (100 GAL) (TREE) EA 28.00 $620.00 48.00 $611.67 2
01922028 PLANT MATERIAL (1 GAL) (SHRUB) EA 45.00 $12.00 1
01922029 PLANT MATERIAL (2 GAL) (SHRUB) EA 295.00 $11.50 295.00 $11.50 1
01922030 PLANT MATERIAL (3 GAL) (SHRUB) EA 12,964.00 $4.36 2
01922031 PLANT MATERIAL (5 GAL) (SHRUB) EA 3,443.00 $16.30 3,763.00 $17.38 4
01922033 PLANT MATERIAL (15 GAL) (SHRUB) EA 42.00 $165.00 42.00 $165.00 1
01922042 PLANT MATERIAL (MIN 1" CAL) (B&B) EA 32.00 $135.39 32.00 $135.39 1
01922046 PLANT MATERIAL (MIN 3" CAL) (B&B) EA 42.00 $269.68 42.00 $269.68 1
01922048 PLANT MATERIAL (MIN 4" CAL) (B&B) EA 37.00 $235.00 37.00 $235.00 1
01922049 PLANT MATERIAL (MIN 4' TRNK HT) (PALM) EA 175.00 $235.00 175.00 $235.00 1
01922055 PLANT MATERIAL (MIN 4'HT) (BARE ROOT) EA 61.00 $175.00 61.00 $175.00 1
01922058 PLANT MATERIAL (20 GAL)(TREE) EA 82.00 $270.18 3
01922064 PLANT BED PREP (TYPE II) SY 88.00 $1.55 91,240.00 $0.18 4
01922079 PLANT MATERIAL (MIN 2' TR HT)(PALM) EA 133.00 $138.00 133.00 $138.00 1
01922080 PLANT MATERIAL (MIN 6" CALIPER) EA 17.00 $1,000.00 17.00 $1,000.00 1
01932001 PLANT MAINTENANCE MO 8.00 $1,038.85 110.00 $1,376.97 8
01932004 PLANT REPLACEMENT (3-GAL) EA 5.00 $110.94 1
01932007 IRRIGATION SYSTEM OPER AND MAINT MO 78.00 $98.94 5
01932017 PLANT REPLACEMENT (20 GAL) EA 2.00 $243.75 1
02042003 SPRINKLING (DUST CONTROL) MG 6,272.04 $14.51 6,282.74 $14.53 5
02162001 PROOF ROLLING HR 107.00 $76.92 515.00 $84.05 19
02472002 FL BS (CMP IN PLACE)(TY A GR 2)(IN VEH) CY 6.00 $575.00 10.00 $545.00 2
02472004 FL BS (CMP IN PLACE)(TY A GR 4)(IN VEH) CY 11,837.00 $27.00 11,847.00 $27.14 2
02472041 FL BS (CMP IN PLC)(TY A GR 1)(FNAL POS) CY 132,453.00 $32.00 149,511.00 $33.83 3
02472042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 245,832.00 $36.08 9
02472044 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) CY 30,465.00 $30.34 82,891.00 $29.93 9
02472060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 37,016.00 $19.54 37,016.00 $19.54 5
02472061 FL BS (CMP IN PLC)(TY A GR 1) (6") SY 58.00 $16.32 1
02472062 FL BS (CMP IN PLC)(TY A GR 2) (6") SY 1,329.00 $13.00 2,872.00 $10.62 2
02472064 FL BS (CMP IN PLC)(TY A GR 4) (6") SY 3,572.00 $6.00 12,319.00 $9.48 2
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02472076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 205,302.00 $6.50 1
02472082 FL BS (CMP IN PLC)(TY A GR 2) TON 13,710.40 $12.10 2
02472084 FL BS (CMP IN PLC)(TY A GR 4) TON 21,813.80 $15.75 2
02472104 FL BS (RDWY DEL) (TY A GR 4) (IN VEH) CY 3,092.00 $30.50 1
02472120 FL BS (RDWY DEL) (TY E GR 4) (IN VEH) CY 401.75 $45.00 6,805.75 $11.88 4
02472140 FL BS (RDWY DEL) (TY E GR 4) TON 10,469.00 $15.50 1
02472201 FL BS (CMP IN PLC) (TY A GR 4) (8") SY 21,905.00 $6.10 1
02472204 FL BS (CMP IN PLC)(TY E GR 4)(8") SY 840.00 $12.00 1
02472209 FL BS (CMP IN PLC)(TY D GR 4)(4") SY 73,644.00 $3.67 1
02472216 FL BS (CMP IN PLACE)(TY E GR 4)(4") SY 79,934.00 $2.15 1
02472223 FL BS (CMP IN PLC)(TY A GR 4)(10") SY 733.20 $34.00 733.20 $34.00 1
02472225 FL BS (RDWY DEL)(TY E GR 4)(FNAL POS) CY 200,905.00 $4.67 200,905.00 $4.67 3
02472238 FL BS (CMP IN PLC)(TY A GR 4)(12") SY 6,423.30 $18.40 6,423.30 $18.40 1
02472239 FL BS (CMP IN PLC)(TY A GR 4)(15") SY 46,218.00 $10.95 1
02472248 FL BS (CMP IN PL)(TY D GR 4)(8") SY 3,442.00 $8.00 1
02472253 FL BS (RDWY DEL)(TY A GR 2)(FNAL POS) CY 8,213.00 $35.91 2
02472258 FL BS (CMP IN PLC)(TY A OR B GR4)(12") SY 45,193.00 $10.46 45,193.00 $10.46 1
02472299 FL BS (CMP IN PLC) (TY E GR 2)(8") SY 24,538.00 $5.00 1
02472322 FL BS (CMP IN PLC)(TY D GR 2)(8") SY 1,244.00 $10.00 1
02472344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 13,451.00 $11.51 1
02472350 FL BS (CMP IN PLC) (TY A GR 2) (4") SY 93,673.00 $5.27 1
02472366 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 19,201.00 $21.97 99,202.00 $30.50 10
02472372 FL BS(CMP IN PLC)(TYA GR 2 OR 5)FNL POS CY 1,090.00 $36.15 51,169.00 $19.35 3
02472373 FL BS(CMP IN PLC)(TY A GR 2)(13") SY 12.00 $43.57 1
02472380 FL BS (CMP IN PLC)(TY A GR 2)(7") SY 4,042.00 $9.50 4,042.00 $9.50 1
02472382 FL BS (CMP IN PLC)(TY A GR 5)(8") SY 27,085.00 $10.15 1
02472386 FL BS(RD DEL)(TY E GR 4)(RAP)(IN VEH) CY 2,698.00 $8.31 2
02472387 FL BS (CMP IN PLC)(TY A GR 2)(16") SY 1,937.00 $19.35 1
02472388 FL BS (CMP IN PLC)(TY A GR 5)(6") SY 12,297.00 $6.40 12,297.00 $6.40 1
02512005 REWORK BS MTL (TY B) (6") (ORD COMP) STA 26.65 $300.76 26.65 $300.76 1
02512015 REWORK BS MTL (TY D) (6") (DENS CONT) STA 351.23 $105.30 1
02512022 REWORK BS MTL (TY A) (8") (ORD COMP) SY 161.00 $6.00 1
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02512026 REWORK BS MTL (TY B) (8") (ORD COMP) SY 26,553.00 $2.67 1
02512030 REWORK BS MTL (TY C) (8") (ORD COMP) SY 24,400.00 $0.75 1
02512034 REWORK BS MTL (TY D) (8") (ORD COMP) SY 31,895.00 $0.25 1
02512036 REWORK BS MTL (TY D) (8") (DENS CONT) SY 112,520.00 $1.12 1
02512061 RWRK BS MTL(TY D)(6")(ORD CMP)(ORG POS) CY 8,239.00 $3.49 1
02512101 REWORK BS MTL (TY A) (12")(ORD COMP) SY 4,549.00 $8.00 1
02512104 RWRK BS MTL(TYB)(11"-19")(DC)(ORG POS) CY 73,802.00 $5.50 73,802.00 $5.50 1
02512106 REWORK BS MTL (TY B) (12")(ORD COMP) SY 13,011.00 $4.01 1
02512108 REWORK BS MTL (TY C)(12")(DC)(ORG POS) CY 3,057.00 $5.00 3,057.00 $5.00 1
02512115 REWORK BS MTL (TY D)(12")(ORD COMP) STA 146.90 $159.87 1
02512149 REWORK BS MATL (TY C)(10") (ORD COMP) SY 1,538.00 $3.75 1,538.00 $3.75 1
02512158 RWRK BS MTL(TY B)(12")(DC)(ORG POS) CY 6,422.00 $5.00 6,422.00 $5.00 1
02512196 REWRK BS MTRL(TY B)(7")(DC) SY 12,170.00 $1.18 12,170.00 $1.18 1
02512224 REWORK BS MTL (TY C)(6"-10")(ORD COMP) SY 29,878.00 $4.00 1
02512226 REWORK BS MTL (TY B)(10"-16")(ORD COMP) CY 16,699.00 $13.50 1
02512243 REWORK BS MTL(TY C)(14")(STKPL) SY 200.00 $12.00 1
02512259 RWRK BS MTL (TY C) (5"-9")(STKPL) SY 2,198.00 $3.50 2,198.00 $3.50 1
02512261 REWRK BS MTRL(TY C)(11")(DC) SY 846.00 $8.16 846.00 $8.16 1
02512262 REWRK BS MTRL(TY C)(18")(DC) SY 2,228.00 $10.20 2,228.00 $10.20 1
02512263 REWORK BS MTL(TY C)(O"-9")(ORD COMP) STA 4.00 $300.00 1
02602001 LIME (HYDRATED LIME (DRY)) TON 219.70 $191.00 219.70 $191.00 1
02602002 LIME (HYDRATED LIME (SLURRY)) TON 528.20 $120.00 2,485.20 $141.20 4
02602003 LIME (COMMERCIAL LIME SLURRY) TON 1,556.00 $138.00 1
02602004 LIME (QUICKLIME (DRY)) TON 481.00 $170.00 6,017.00 $148.04 4
02602006 LIME TRT (EXST MATL) (6") SY 347,567.00 $1.02 1,372,207.00 $1.24 15
02602007 LIME TRT (NEW BASE) (6") SY 1,474.00 $7.50 1
02602009 LIME TRT (EXST MATL)(10") SY 58,750.00 $2.95 1
02602010 LIME TRT (NEW BASE)(12") SY 112,419.00 $0.00 112,419.00 $0.00 1
02602011 LIME TRT (EXST MATL) (12") SY 698,741.10 $1.34 698,741.10 $1.34 4
02602012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 11,507.80 $137.49 26,524.46 $140.17 15
02602013 LIME TRT (SURGR)(DC)(8 IN) SY 309,591.00 $2.50 309,591.00 $2.50 1
02602014 LIME TRT (SUBGR)(DC)(6") SY 314,329.00 $1.11 3
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02602015 LIME TRT (NEW BASE)(8") SY 89,154.00 $1.46 89,154.00 $1.46 1
02602016 LIME (HYD, COM, OR QK(SLURRY)) TON 28,115.20 $91.23 28,115.20 $91.23 8
02602022 LIME TRT (EXIST MATL)(18") SY 59,722.00 $2.23 59,722.00 $2.23 2
02602027 LIME TRT (EXST MATL)(8") SY 219,381.00 $1.74 500,723.00 $1.55 11
02602033 LIME (HYD OR COM)(SLURRY) OR QK(DRY) TON 73.00 $140.00 1
02602034 LIME TRT (MIX EXST MATL&NEW BASE(12") SY 134,765.50 $1.30 134,765.50 $1.30 3
02602043 LIME (HYD, COM OR QK)(SLURRY) TON 1,990.25 $115.22 2,312.25 $117.70 2
02602044 LIME TRT(MIX EXST MATL & NEW BASE)(18") SY 131,110.00 $1.67 131,110.00 $1.67 1
02602049 LIME TRT(MIX EXST MATL & NEW BASE)(14") SY 27,477.00 $1.39 27,477.00 $1.39 1
02602050 LIME TRT(MIX EXST MATL & NEW BASE)(16") SY 42,090.00 $1.39 42,090.00 $1.39 1
02602052 LIME TRT (EXIST MATL) (5") SY 75,681.00 $0.79 1
02602055 LIME TRT (NEW BASE)(22") SY 150,043.00 $0.00 150,043.00 $0.00 1
02602060 LIME (HYDRATED OR COMMERCIAL)(SLURRY) TON 108.00 $132.30 1
02632086 LIME TRT (PLANT MIX) (TY A)(GR 1)(12") SY 2,383.00 $16.45 1
02652005 LIME (QUICKLIME (SLURRY)) TON 14.00 $150.00 1
02652007 FLY ASH (CLASS FS) TON 200.00 $75.00 200.00 $75.00 1
02652016 LFA TREAT SUBGRADE (8") SY 29,345.00 $2.00 29,345.00 $2.00 1
02752001 CEMENT TON 5,112.91 $101.61 23,192.61 $100.58 32
02752002 CEMENT TREAT (EXIST MATL) (6") SY 270,360.00 $0.80 406,649.00 $1.00 4
02752003 CEMENT TREAT (NEW BASE) (6") SY 112,608.00 $1.23 3
02752005 CEMENT TREAT (EXIST MATL)(12") SY 71,895.00 $1.66 3
02752009 CEMENT TREAT (NEW BASE) (8") SY 110,547.00 $1.32 3
02752010 CEMENT TREAT (SUBGRADE) (8") SY 42,859.00 $2.59 110,666.00 $1.85 6
02752011 CEMENT TREAT(EXIST MATL)(8") SY 29,774.00 $2.83 200,342.00 $1.41 4
02752018 CEMENT TREAT (NEW BASE)(36") SY 1,814.00 $7.39 1,814.00 $7.39 1
02752019 CEMENT TREAT (SUBGRADE)(6") SY 376,696.00 $0.99 5
02752020 CEMENT TREAT (MX EXST MTL & NW BS)(9") SY 50,840.00 $1.00 1
02752023 CEMENT TREAT(MX EXST MTL & NW BS)(12") SY 107,220.00 $1.25 1
02752025 CEM TRT (MX EXST MTL & NW BS)(DC)(6") SY 72,829.00 $0.65 1
02752029 CEMENT TRT NEW BASE 4" SY 68,890.00 $1.10 1
02752031 CEMENT TREAT (NEW BASE) (10") SY 26,740.00 $2.75 26,740.00 $2.75 1
02752035 CEMENT TREAT (NEW BASE)(12") SY 5,320.00 $3.00 1
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02752038 CEMENT TREAT (EXIST MATL)(DC)(8") SY 31,895.00 $0.75 1
02752042 CEMENT TREAT (NEW BASE) (DC) (9") SY 950.40 $7.00 950.40 $7.00 1
02752060 CEMENT TREAT (EXIST MATL)(DC)(6") SY 77,968.00 $0.91 1
02752071 CEM TRT (MX EXST & NW BS MTL)(DC)(8") SY 81,703.00 $2.00 1
02762057 CM TRT(PT MX)(CL L)(TY A)(GR 1)(FN POS) CY 1,168.00 $83.89 1
02762206 CEM TRT(PLNT MX) (CL N)(TY A)(GR 2)(6") SY 275,317.00 $8.00 1
02762224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 537,228.00 $4.00 1,218,294.00 $4.47 5
02762232 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(12") SY 1,140.75 $28.50 1,140.75 $28.50 1
02762234 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(14") SY 2,623.00 $24.00 1
02762265 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(9") SY 16,510.00 $7.50 1
02762270 CEM TRT(PLNT MX)(CL N)(TY A)(GR 2)(10") SY 25,859.00 $22.65 34,056.00 $23.56 3
02762271 CEM TRT(PLNT MX)(CL N)(TY A)(GR 2)(12") SY 19,050.00 $26.34 2
02762273 CM TRT(PT MX)(CL L)(TY B)(GR 5)(FN POS) CY 864.00 $86.87 1
02762274 CEM TRT (PLNT MX)(CL M)(TY A)(GR 4)(7") SY 378.00 $25.00 1
02762275 CM TRT(PT MX)(CL L)(TY A)(GR 5)(6") SY 176,648.00 $10.00 1
02922002 ASPHALT STAB BASE (GR 1)(PG 64) TON 17,195.00 $0.00 38,571.00 $0.00 4
02922007 ASPHALT STAB BASE (GR 2)(PG 64) TON 55,453.58 $58.07 164,193.75 $58.27 9
02922017 ASPHALT STAB BASE (GR 4)(PG 64) TON 29,696.64 $58.01 79,458.87 $56.11 8
03052001 SALV, HAUL & STKPL RECLM ASPH PAV CY 8,566.00 $7.52 2
03052002 SALV, HAUL & STKPL RCL APH PV (0 TO 2") SY 65,031.00 $0.72 92,254.00 $0.88 2
03052008 SALV, HAUL & STKPL RCL APH PV (0"TO 4") SY 83.00 $8.00 1
03052009 SALV, HAUL & STKPL RCL APH PV (4 TO 8") SY 26,553.00 $3.85 1
03052012 SLV, HAUL & STKPL RCL APH PV (6 TO 12") SY 107,981.00 $2.13 107,981.00 $2.13 2
03052014 SALV,HAUL& STKPL RCL APH PV(VAR DEPTH) SY 391,250.00 $2.82 648,810.00 $2.99 5
03052015 SALV, HAUL & STKPL RCL APH PV (1 1/2") SY 1,800.00 $0.65 1
03052016 SALV, HAUL & STKPL RCL APH PV (3") SY 27,961.00 $2.03 136,736.10 $1.35 4
03052018 SALV,HAUL & STKPL RCL APH PV (2") SY 20,323.00 $1.25 116,344.00 $1.40 4
03052019 SALV,HAUL&STKPL RCL APH PV(0 TO 1 1/2") SY 8,067.60 $0.65 1
03052022 SALV, HAUL & STKPL RCL APH PV (4") SY 28,902.00 $1.20 1
03052023 SALV,HAUL & STKPL RCL APH PV (0 TO 3") SY 33,022.00 $1.30 33,022.00 $1.30 1
03052027 SALV,HAUL & STKPL RCL APH PV (12"TO18") SY 32,074.00 $4.00 1
03052030 SALV, HAUL & STKPL RCL ASH PV (12") SY 94,207.97 $5.00 94,207.97 $5.00 1
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03052032 SALV HAUL & STKPL RCL APH PV (6") SY 29,913.00 $3.55 29,913.00 $3.55 1
03052038 SALV, HAUL & STKPL RCL APH PV (5 TO 9") SY 65,596.00 $1.42 1
03052044 SALV, HAUL & STKPL RCL APH PV (0-14") SY 256,602.00 $2.00 1
03052045 SALV, HAUL, & STKPL RCL APH PAV (8") SY 28,913.00 $1.80 1
03102001 PRIME COAT (MC-30) GAL 229,225.10 $3.39 415,923.10 $3.57 24
03102002 PRIME COAT (AE-P) GAL 14,297.00 $3.77 83,487.00 $3.27 9
03102005 PRIME COAT (MC-30 OR AE-P) GAL 50,036.00 $3.19 130,583.00 $3.25 21
03102008 PRIME COAT & BLOTTER (MC-30) GAL 51,824.00 $3.82 3
03102015 PRIME COAT (SS-1 OR AE-P) GAL 399.00 $9.19 23,076.00 $3.11 3
03102016 PRIME COAT (RC-250) GAL 5,635.00 $4.09 17,012.00 $3.70 6
03102021 PRIME COAT (MC-30, AE-P OR SS-1) GAL 13,337.00 $3.50 1
03142001 EMULS ASPH (BS OR SUBGR TRT)(SS-1) GAL 889.00 $4.50 889.00 $4.50 1
03142008 EMULS ASPH(BS-SUBGR TRT)(SS- OR CSS-1H) GAL 20,055.00 $2.40 2
03142009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 7,061.00 $5.50 27,077.00 $3.84 2
03142010 EMULS ASPH (EROSN CONT)(SS-1) GAL 4,257.00 $2.10 3
03142022 EMULS ASPH (EROSN CONT)(MS-2 OR SS-1) GAL 1,520.00 $4.65 19,676.00 $3.68 2
03162001 ASPH (AC-5) GAL 14,068.00 $0.00 1
03162002 ASPH (AC-10) GAL 24,894.00 $3.75 548,044.00 $2.74 2
03162005 ASPH (AC-15P) GAL 24,396.00 $3.50 177,013.00 $3.16 7
03162006 ASPH (AC-20-5TR) GAL 87,133.30 $0.08 1,095,200.30 $2.56 13
03162010 ASPH (CRS-2) GAL 88,476.00 $2.58 965,029.00 $0.49 10
03162011 ASPH (CRS-2P) GAL 17,183.00 $3.10 17,183.00 $3.10 1
03162015 ASPH (RC-250) GAL 11,767.00 $3.60 97,180.00 $3.40 11
03162020 ASPH (AC-5 OR AC-10) GAL 7,782.00 $2.41 1
03162025 ASPH (CRS-2P OR CRS-1P) GAL 26,742.00 $3.62 2
03162027 ASPH (CRS-2 OR CRS-2H) GAL 18,691.00 $3.00 66,124.00 $3.02 3
03162029 ASPH (AC-15P OR AC-20-5TR) GAL 1,092,243.00 $2.86 3
03162037 ASPH (AC-20-5TR) TON 640.00 $652.00 1,102.00 $659.55 2
03162042 ASPH (CRS-2P) TON 503.41 $644.00 1
03162051 ASPH (AC-5 OR AC-10) TON 9.74 $1,150.00 9.74 $1,150.00 1
03162058 ASPH (CRS-2 OR CRS-2H) TON 9,154.40 $396.45 2
03162123 AGGR(TY-PB GR-3 SAC-A) CY 1,847.00 $30.40 1
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03162125 AGGR(TY-PB GR-4 SAC-A) CY 2,356.00 $60.00 2,967.00 $65.00 3
03162172 AGGR(TY-B GR-3 SAC-B) CY 45.00 $55.00 2,426.00 $51.84 4
03162173 AGGR(TY-B GR-4S SAC-B) CY 310.00 $63.25 1
03162174 AGGR(TY-B GR-4 SAC-B) CY 632.50 $35.93 18,374.50 $7.64 6
03162176 AGGR(TY-B GR-5 SAC-B) CY 224.00 $60.00 403.00 $49.16 2
03162190 AGGR(TY-D GR-4 SAC-B) CY 641.00 $84.00 4,687.00 $52.34 5
03162192 AGGR(TY-D GR-5 SAC-B) CY 107.00 $25.00 107.00 $25.00 1
03162201 AGGR(TY-E GR-5 SAC-B) CY 798.00 $33.71 2
03162221 AGGR(TY-PB GR-3 SAC-B) CY 2,246.00 $0.00 7,297.00 $39.20 6
03162222 AGGR(TY-PB GR-4S SAC-B) CY 56.20 $69.00 56.20 $69.00 1
03162223 AGGR(TY-PB GR-4 SAC-B) CY 2,446.00 $63.34 56,923.00 $52.76 22
03162239 AGGR(TY-PD GR-4 SAC-B) CY 8,170.00 $44.15 12,055.00 $43.17 4
03162245 AGGR(TY-PE GR-3 SAC-B) CY 173.00 $51.00 2,244.00 $46.95 5
03162248 AGGR(TY-PE GR-4 SAC-B) CY 781.00 $82.47 8,830.00 $59.19 14
03162250 AGGR(TY-PE GR-5 SAC-B) CY 95.00 $52.75 95.00 $52.75 1
03162321 AGGR(TY-PB GR-4 SAC-C) CY 3,661.00 $45.00 3,661.00 $45.00 1
03162357 ASPH (AC-20-5TR OR CRS-1P) GAL 4,259.00 $3.50 1
03162358 AGGR (TY PB GR 4)OR(TY PB GR 4 MOD) CY 692.00 $50.00 692.00 $50.00 1
03162363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 4,227.00 $58.07 6,348.80 $59.43 7
03162365 AGGREGATE (TY B GR 4) CY 425.00 $68.00 3,102.00 $84.11 3
03162366 ASPH (AC-15P OR CRS-2P) GAL 6,160.00 $3.50 404,339.10 $3.29 7
03162376 AGGR (INTER)(TY-PB GR-4 SAC-B) CY 332.00 $50.00 1
03162378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 1,095.00 $53.50 3,455.16 $59.00 8
03162392 ASPH (AC-20-5TR)(INTER) GAL 7,226.00 $2.82 1
03162397 ASPH(AC-5, AC-10 OR CRS-1P) GAL 74,769.00 $3.25 1
03162402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 1,096.00 $8.62 22,833.00 $3.08 3
03162403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 19,425.00 $3.62 202,702.00 $3.37 7
03162404 ASPH (CHFRS-2P) GAL 135,006.00 $3.73 4
03162406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) CY 710.00 $51.39 2
03162413 AGGR (TY-B OR L GR-4 SAC-B) CY 2,541.00 $12.97 2
03162414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 5,800.00 $44.74 2
03162416 AGGR (TY-D GR-4) CY 3,854.00 $47.87 3,854.00 $47.87 9
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03162421 ASPH (AC-10 OR HFRS-2P) GAL 166,383.30 $2.98 166,383.30 $2.98 3
03162425 AGGR (TY-E GR-3 OR TY-L GR-3) CY 1,296.00 $23.91 3,792.00 $43.11 14
03162426 AGGR (TY-PE GR-4 OR TY-PL GR-4)(SAC B) CY 1,411.00 $59.80 1,411.00 $59.80 1
03162427 AGGR (TY-E GR-5 OR TY-L GR-5) CY 298.00 $59.47 625.00 $60.46 4
03162431 AGGR(TY-E OR TY-L GR-4) CY 1,250.00 $66.16 2
03162432 AGGR(TY-PE OR TY-PL GR-4 SAC-B) CY 70.00 $140.00 6,655.00 $57.58 4
03162434 ASPH (CRS-2, CRS-2H, OR CRS-1P) GAL 36,957.00 $2.95 2
03162437 AGGR(TY-B GR-4 OR TY-L GR-4 SAC-B) CY 43,858.00 $25.00 3
03162446 ASPH (AC-20XP OR AC-20-5TR) GAL 22,518.00 $3.25 1
03162448 AGGR (TY PE OR PL GR 4) CY 98.00 $90.00 1
03162469 AGGR (TY-E GR-4 OR TY-L GR-4) CY 2,618.00 $31.64 5
03162508 ASPH (AC-12-5TR) GAL 92,169.50 $3.11 1
03162512 ASPH(AC-20-5TR OR AC-20XP) TON 314.00 $291.00 1
03162513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 203.00 $97.62 2
03162515 ASPH(AC-5 OR AC-15P) GAL 4,180.00 $3.40 4,180.00 $3.40 1
03162528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 2,305.00 $40.00 1
03162530 AGGR TY-B OR TY-L GR-3 SAC-B CY 1,643.00 $42.16 3
03162532 ASPH(AC-20-5TR OR AC-20XP) GAL 92,798.00 $2.23 2
03162536 AGGR (TY-PB GR-4 MOD SAC-B) CY 1,119.00 $55.00 1
03162538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY 2,079.00 $45.00 4,484.30 $49.99 4
03162540 AGGR (TY-PE GR-4 SAC-B)(INTER) CY 28.00 $76.44 1
03162542 ASPH(AC-15P OR AC-20-5TR OR AC-20XP) GAL 112,572.00 $3.17 4
03162552 ASPH (AC-20-5TR OR AC-12-5TR) TON 244.00 $798.06 1
03162566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 412,344.00 $2.44 12
03162570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY 2,901.00 $53.17 2
03162572 ASPH (AC-10-2TR, AC-15P OR AC-15XP) TON 1,417.03 $653.11 2
03162574 AGGR (TY-A OR B GR-3) CY 14.00 $1.50 1
03162576 ASPH (AC-10-2TR OR AC-15P) GAL 26,197.00 $3.73 342,499.00 $3.13 4
03162578 AGGR (TY B GR 4,OR TY B GR 4 MOD)SAC-A CY 35.00 $118.76 1
03162579 ASPH (AC-15P, AC-20XP OR AC-12-5TR) GAL 51,190.00 $2.81 1
03162591 ASPH (AC-10-2TR OR AC-12-5TR) GAL 5,012.00 $3.75 29,511.00 $3.28 2
03162593 ASPH(AC-15P OR AC-10-2TR OR CRS-2P)ALT GAL 55,857.00 $1.10 89,997.00 $1.11 9
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03162597 ASPH (AC-20-XP, AC-15P OR AC-10-2TR) TON 953.30 $672.50 1
03162603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 55,490.60 $10.57 3
03162605 AGGR (TY-PD OR TY-PL GR-3 SAC-A) CY 151.00 $70.00 1
03162609 AGGR (TY-PE GR-3S OR TY-PE GR-3) SAC-B CY 5,460.00 $49.00 1
03162610 ASPH (AC-10-2TR OR CRS-2P) GAL 19,243.00 $2.55 1
03162612 ASPH (AC-10-2TR OR AC-10-XP) GAL 14,536.00 $3.75 49,219.00 $3.08 2
03162616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 126,382.00 $3.07 181,569.00 $3.03 4
03162626 ASPH(AC-10,AC-10-2TR,AC-15P,ORAC-20-XP) TON 7,109.10 $47.93 2
03162638 AGGR (TY-PD OR TY-PL GR-4 SAC-A) CY 9,711.00 $40.00 1
03162639 AGGR (TY-PE GR-3) CY 20,838.00 $32.97 4
03162640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 82,310.00 $3.00 82,310.00 $3.00 1
03162645 AGGR (TY-PE GR-4) CY 746.00 $64.61 6,909.00 $27.58 5
03162648 ASPH (AC 15P OR 10-2TR) TON 222.00 $291.00 1
03162650 ASPH (AC20-XP, AC12-5TR OR AC20-5TR) GAL 55,453.00 $3.10 2
03162653 AGGR(TY-B GR-4 OR TY-L GR-4) CY 2,392.00 $76.00 1
03162655 ASPH (AC 10-2TR, AC-15P, OR AC-15XP) GAL 56,994.00 $3.35 70,466.00 $3.38 3
03162657 AGGR (TY-PB GR 4 OR TY-PL GR 4) CY 96.00 $74.00 96.00 $74.00 1
03162658 ASPH (AC/10-2TR,20-5TR,20XP,OR 12-5TR) GAL 479.00 $10.73 1
03162660 ASPH (CRS-1P OR AC-12-5TR) GAL 45,821.00 $4.00 1
03162661 ASPH (AC - 10 OR AC - 15P) GAL 3,038.00 $3.00 1
03162664 ASPH (AC-15P OR AC-20-5TR OR CRS-2P) GAL 93,860.00 $0.00 1
03162671 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR) GAL 54,767.00 $3.75 151,534.00 $3.11 3
03162675 AGGR (TY-E GR-5) CY 1,016.00 $45.96 3
03162682 ASPH(AC-10-2TR OR AC-10 W/2%SBR) GAL 512,249.00 $2.78 1
03162683 ASPH(AC-10-2TR OR AC-10 W/2%SBR)(INTER) GAL 5,844.00 $2.78 1
03162685 ASPH(AC-15P OR AC-10-2TR OR CRS-2P)INT GAL 1,227.00 $3.62 1
03162693 ASPH (CHFRS-2P, HRFS-2P OR CRS-2P) GAL 147,679.00 $3.24 147,679.00 $3.24 9
03162694 ASPH (AC-20-5TR, AC-20XP OR AC-15-P) GAL 361,279.00 $2.99 361,279.00 $2.99 2
03162695 ASPH (CRS-2 OR HFRS-2) GAL 5,438.00 $2.37 5,438.00 $2.37 1
03182001 A-R BINDER (TYPE II) TON 775.00 $0.00 1,300.50 $202.81 3
03182002 A-R BINDER (TYPE III) TON 369.00 $575.00 1
03182064 AGGR(TY-PB GR-3 SAC-A) CY 6,142.00 $63.84 2
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03182115 AGGR(TY-B GR-4 SAC-B) CY 485.00 $0.00 1
03182162 AGGR(TY-PB GR-3 SAC-B) CY 2,246.00 $60.00 2,246.00 $60.00 1
03182163 AGGR(TY-PB GR-4S SAC-B) CY 1,566.00 $65.00 1
03182164 AGGR(TY-PB GR-4 SAC-B) CY 485.00 $0.00 1
03182262 AGGR(TY-PB GR-4 SAC-C) CY 4,010.00 $0.00 4,010.00 $0.00 1
03182300 AGGR (TY-PB GR-4 MOD SAC-B) CY 9,328.00 $50.00 1
03182409 A-R BINDER (TYPE II) GAL 105,095.00 $2.49 1,234,220.00 $2.38 4
03182410 AGGR (TY PE GR 4) CY 2,781.00 $80.00 1
03182411 A-R BINDER (TYPE II)(INTER) GAL 7,226.00 $0.00 1
03302002 LRA PAV TY-I GR-A TON 455.00 $85.00 1
03302004 LRA PAV TY-I GR-C TON 264.00 $250.00 1
03302005 LRA PAV TY-I GR-CC TON 1,290.00 $0.00 1
03302006 LRA PAV TY-I GR-D TON 1,761.00 $56.70 1,761.00 $56.70 1
03302012 LRA PAV TY-II GR-CS SAC-B TON 33,439.00 $43.16 2
03302019 LRA PAV TY-1 GR-A OR TY-1 GR-AA TON 16,101.00 $0.00 36,116.00 $0.00 4
03342110 HMCL ACP TY-F SAC-B AES-300 TON 32.00 $217.11 1
03402004 D-GR HMA(METH) TY-A PG64-22 TON 4,583.00 $50.48 7,536.30 $51.84 5
03402011 D-GR HMA(METH) TY-B PG64-22 TON 30,469.40 $30.09 118,477.30 $35.58 21
03402014 D-GR HMA(METH) TY-B PG70-22 TON 8,027.00 $57.45 1
03402032 D-GR HMA(METH) TY-C SAC-B PG64-22 TON 15,453.00 $70.62 15,453.00 $70.62 3
03402034 D-GR HMA(METH) TY-C PG64-22 TON 1,020.00 $53.15 2,646.40 $62.01 6
03402048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 5,475.00 $57.81 22,655.90 $63.01 9
03402050 D-GR HMA(METH) TY-C PG70-22 TON 1,738.00 $97.93 10,203.00 $70.56 6
03402063 D-GR HMA(METH) TY-C SAC-A PG76-22 TON 9,268.55 $75.35 4
03402064 D-GR HMA(METH) TY-C SAC-B PG76-22 TON 1,613.00 $50.00 1
03402066 D-GR HMA(METH) TY-C PG76-22 TON 2,779.00 $70.25 2
03402104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 2,392.00 $74.82 8,456.87 $73.04 9
03402106 D-GR HMA(METH) TY-D PG64-22 TON 27,026.00 $59.80 47,547.80 $57.41 19
03402119 D-GR HMA(METH) TY-D SAC-A PG70-22 TON 555.80 $84.11 14,028.80 $90.33 5
03402120 D-GR HMA(METH) TY-D SAC-B PG70-22 TON 5,393.36 $73.34 9,301.26 $70.23 6
03402122 D-GR HMA(METH) TY-D PG70-22 TON 92.10 $130.00 2,961.00 $89.18 3
03402124 D-GR HMA(METH) TY-D SAC-B PG70-28 TON 266.00 $206.00 1

TxDOT 16 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
03402126 D-GR HMA(METH) TY-D PG70-28 TON 9,415.00 $73.69 9,415.00 $73.69 1
03402135 D-GR HMA(METH) TY-D SAC-A PG76-22 TON 86.46 $70.00 86.46 $70.00 1
03402136 D-GR HMA(METH) TY-D SAC-B PG76-22 TON 16,546.00 $58.08 3
03402138 D-GR HMA(METH) TY-D PG76-22 TON 653.40 $165.00 653.40 $165.00 1
03402176 D-GR HMA(METH) TY-F SAC-B PG64-22 TON 367.00 $52.00 1
03402231 D-GR HMA(METH)TY-C SAC-B PG70-22S TON 1,582.00 $63.70 1,582.00 $63.70 1
03402236 D-GR HMA(METH) TY-B PG64-22 (LEVEL UP) TON 140.00 $150.00 140.00 $150.00 1
03402244 D-GR HMA(METH) TY-C PG64-22 (LEVEL-UP) TON 349.00 $45.88 1
03412011 D-GR HMA(QCQA) TY-B PG64-22 TON 76,689.96 $48.72 182,378.96 $50.92 13
03412014 D-GR HMA(QCQA) TY-B PG70-22 TON 4,928.00 $56.00 75,251.00 $51.05 2
03412032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 11,930.00 $76.00 1
03412034 D-GR HMA(QCQA) TY-C PG64-22 TON 1,495.00 $73.75 30,654.00 $62.51 3
03412047 D-GR HMA(QCQA) TY-C SAC-A PG70-22 TON 18,293.00 $70.79 59,884.00 $77.44 7
03412048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 55,298.00 $56.67 207,379.00 $57.60 22
03412050 D-GR HMA(QCQA) TY-C PG70-22 TON 16,188.00 $55.32 36,072.00 $54.31 7
03412063 D-GR HMA(QCQA) TY-C SAC-A PG76-22 TON 3,007.63 $72.45 40,925.63 $53.22 5
03412064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 26,112.40 $57.30 3
03412066 D-GR HMA(QCQA) TY-C PG76-22 TON 615.00 $85.00 615.00 $85.00 1
03412103 D-GR HMA(QCQA) TY-D SAC-A PG64-22 TON 7,078.00 $70.59 17,292.00 $71.88 3
03412104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 43,009.00 $57.43 5
03412106 D-GR HMA(QCQA) TY-D PG64-22 TON 49,154.59 $59.85 77,288.59 $66.24 9
03412119 D-GR HMA(QCQA) TY-D SAC-A PG70-22 TON 275.00 $30.00 25,989.00 $68.76 4
03412120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 66,974.74 $60.94 218,571.74 $48.03 15
03412122 D-GR HMA(QCQA) TY-D PG70-22 TON 2,431.26 $78.84 2
03412123 D-GR HMA(QCQA) TY-D SAC-A PG70-28 TON 37,786.00 $59.13 2
03412135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON 91,550.70 $63.42 125,439.70 $62.44 6
03412136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 160.00 $102.28 31,554.00 $49.27 2
03412238 D-GR HMA(QCQA) TY-B PG70-28 TON 38,151.00 $84.00 1
03412243 D-GR HMA(QCQA) TY-B SAC-B PG76-22 TON 6,364.00 $59.57 6,364.00 $59.57 1
03412245 D-GR HMA(QCQA)TY-B PG64-22 TON 6,862.00 $52.00 6,862.00 $52.00 1
03412252 D-GR HMA(QCQA) TY-D PG64-22(LEVEL-UP) TON 32,220.00 $56.33 50,801.90 $57.83 11
03412253 D-GR HMA(QCQA) TY-C PG64-22(LEVEL UP) TON 5,253.00 $56.00 1
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03412254 D-GR HMA(QCQA) TY-D PG 70-22 (LEVEL-UP) TON 16,504.00 $51.13 2
03412256 D-GR HMA(QCQA) TY-C PG70-22 (LEVEL-UP) TON 433.00 $53.69 1
03412260 D-GR HMA(QCQA) TY-B SAC-B PG64-22 TON 30,722.00 $58.91 30,722.00 $58.91 2
03412265 D-GR HMA (QCQA) TY-B PG64-22(LEVEL-UP) TON 4,623.00 $52.80 1
03412272 D-GR HMA(QCQA) TY-C SAC-B PG70-22 (WMA) TON 9,312.00 $0.00 2
03422002 PFC (ASPHALT) PG76-22 TON 2,533.05 $596.44 5,499.75 $443.56 10
03422005 PFC (ASPHALT) A-R-BNDR TON 1,339.00 $0.00 2,339.00 $267.21 2
03422006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 18,101.66 $57.75 71,254.66 $47.92 10
03422007 PFC (AGGREGATE)(A-R MIX) SAC-A TON 11,222.00 $40.00 1
03422008 PFC (AGGREGATE)(PG76 MIX) SAC-B TON 16,606.00 $29.00 16,606.00 $29.00 1
03422009 PFC (AGGREGATE)(A-R MIX) SAC-B TON 16,606.00 $0.00 16,606.00 $0.00 1
03422012 PFC (ASPHALT) PG 76-22 TR TON 1,428.00 $0.00 2
03442011 PRF-DSGN-MX SP-B PG64-22 TON 5,692.00 $59.90 1
03442048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 14,000.00 $65.43 19,975.00 $69.79 2
03442050 PRF-DSGN-MX SP-C PG70-22 TON 20,400.00 $75.00 1
03442120 PRF-DSGN-MX SP-D SAC-B PG70-22 TON 5,482.00 $88.00 15,835.00 $81.10 3
03442122 PRF-DSGN-MX SP-D PG70-22 TON 22,295.00 $62.00 22,295.00 $62.00 1
03442181 PRF-DSGN-MX SP-D-RBL PG70-28 TON 4,343.00 $86.30 1
03442290 PRF-DSGN-MX CMHB-F SAC-A PG70-22 TON 9,838.00 $63.00 1
03462018 STONE-MTRX-ASPH SMA-D SAC-B PG76-22 TON 27,437.00 $63.00 58,257.00 $81.98 3
03462026 STONE-MTRX-ASPH SMA-F SAC-A PG76-22 TON 35,228.00 $80.00 1
03462037 STONE-MTRX-ASPH SMAR-C SAC-A TON 12,798.00 $0.00 1
03462040 STONE-MTRX-ASPH SMAR-F SAC-A TON 35,228.00 $0.00 1
03462048 STONE-MTRX-ASPH SMA-D SAC-A PG70-28 TON 12,798.00 $110.00 1
03462050 STONE-MTRX-ASPH SMA-D SAC-A PG70-22 TON 3,164.00 $114.29 1
03512001 FLEXIBLE PAVEMENT STRUCTURE REPAIR(5") SY 500.00 $16.00 500.00 $16.00 1
03512002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 6,040.00 $26.19 14,391.00 $31.12 11
03512003 FLEXIBLE PAVEMENT STRUCTURE REPAIR(7") SY 1,340.00 $30.00 1,340.00 $30.00 1
03512004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 29,908.00 $28.40 96,876.00 $27.14 18
03512005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 933.00 $36.86 1,933.00 $33.31 3
03512006 FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") SY 9,800.00 $33.47 43,748.00 $39.31 9
03512008 FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") SY 4,500.00 $34.00 129,434.00 $30.31 12
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03512009 FLEXIBLE PAVEMENT STRUCTURE REPAIR(14") SY 13,475.00 $54.48 2
03512010 FLEXIBLE PAVEMENT STRUCTURE REPAIR(16") SY 49.00 $96.26 1
03512012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 5,413.00 $15.19 2
03512013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 20,685.00 $16.63 30,083.00 $17.30 5
03512015 FLEXIBLE PAVEMENT STRUCTURE REPAIR(24") SY 1,300.00 $68.25 1
03512017 FLEXIBLE PAVEMENT STRUCTURE REPAIR(20") SY 13.00 $131.06 1
03512025 FLEX PAVEMENT STRUCTURE REPAIR (8"-15") SY 1,000.00 $67.00 1
03542002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 68,468.00 $1.18 68,468.00 $1.18 3
03542003 PLAN & TEXT ASPH CONC PAV(0" TO 3") SY 80,872.00 $1.40 3
03542004 PLAN & TEXT ASPH CONC PAV(0" TO 4") SY 1,129.00 $4.00 1,129.00 $4.00 1
03542006 PLAN & TEXT ASPH CONC PAV(4" TO 6") SY 71,064.00 $2.65 1
03542008 PLAN & TEXT ASPH CONC PAV(8" TO 10") SY 907.00 $3.65 1
03542016 PLAN & TEXT CONC PAV(0" TO 1-1/2") SY 1,868.00 $6.85 1,868.00 $6.85 1
03542020 PLANE ASPH CONC PAV(0" TO 1") SY 43,719.00 $0.70 49,039.00 $0.71 2
03542021 PLANE ASPH CONC PAV(0" TO 2") SY 83,682.00 $1.42 698,911.00 $1.04 28
03542022 PLANE ASPH CONC PAV(0" TO 3") SY 15,400.00 $1.45 91,854.00 $1.29 6
03542023 PLANE ASPH CONC PAV(0" TO 4") SY 1,922.00 $5.05 352,369.00 $1.33 6
03542024 PLANE ASPH CONC PAV(2" TO 4") SY 40,659.00 $0.95 42,615.00 $1.20 2
03542029 PLANE ASPH CONC PAV(0" TO 6") SY 10,689.00 $1.57 2
03542030 PLANE ASPH CONC PAV(0" TO 8") SY 3,393.00 $2.20 1
03542037 PLANE CONC PAV(0" TO 2") SY 2,926.00 $3.56 2
03542041 PLANE ASPH CONC PAV (1.5") SY 25,029.05 $1.00 309,250.05 $0.77 6
03542042 PLANE ASPH CONC PAV (8") SY 65,947.00 $1.57 1
03542043 PLANE ASPH CONC PAV (1") SY 16,999.00 $0.82 1
03542045 PLANE ASPH CONC PAV (2") SY 155,563.00 $1.35 951,531.00 $0.99 21
03542048 PLANE ASPH CONC PAV (3") SY 93,050.00 $0.97 2
03542049 PLANE ASPH CONC PAV (6") SY 74,756.00 $2.25 2
03542051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 27,518.00 $0.95 160,003.60 $0.74 7
03542052 PLANE ASPH CONC PAV (0" TO 3 1/2") SY 7,201.00 $1.49 1
03542053 PLANE ASPH CONC PAV (1 1/4") SY 512,410.00 $1.74 1
03542057 PLANE ASPH CONC PAV (4") SY 733.00 $8.50 1
03542068 PLANE ASPH CONC PAV (2"-3") SY 252,950.00 $0.70 252,950.00 $0.70 2
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03542082 PLANE ASPH CONC PAV (10") SY 10,323.00 $3.20 1
03542094 PLAN & TEXT ASPH CONC PAV(2" TO 6") SY 1,852.00 $3.30 1
03542095 PLAIN AND TEXT ASPH PAV (0"-5") SY 439.00 $0.50 1
03542115 PLANE ASPH CONC PAV (2" TO 2.5") SY 190,766.00 $1.31 560,613.00 $0.98 5
03542121 PLAN & TEXT ASPH CONC PAV (0" TO 2.75") SY 94,724.00 $1.32 1
03542123 PLANE ASPH CONC PAV (6"TO 10") SY 29,878.00 $3.90 1
03542124 PLANE & TEXT ASPH CONC PAV (0"-9") SY 34,312.00 $1.93 1
03542142 PLANE ASPH CONC PAV (5" TO 9") SY 2,198.00 $3.75 2,198.00 $3.75 1
03562007 ASPH BINDER(PG 64-22) GAL 48,492.00 $2.77 61,768.00 $3.06 5
03562017 FABRIC SY 203,895.40 $0.72 270,279.40 $0.71 6
03562021 PAV JT UNDERSEAL (24") LF 768.00 $25.00 1
03602001 CONC PVMT (CONT REINF-CRCP)(8") SY 5,067.60 $60.86 10,346.60 $76.09 5
03602002 CONC PVMT (CONT REINF-CRCP)(9") SY 61,480.00 $35.20 227,211.00 $30.27 4
03602003 CONC PVMT (CONT REINF-CRCP)(10") SY 175,236.03 $25.87 603,693.03 $32.35 10
03602004 CONC PVMT (CONT REINF-CRCP)(11") SY 126,144.00 $32.00 138,715.00 $34.99 2
03602005 CONC PVMT (CONT REINF-CRCP)(12") SY 12,418.00 $70.00 16,528.00 $68.68 3
03602007 CONC PVMT (CONT REINF-CRCP)(14") SY 157,255.30 $28.22 4
03602008 CONC PVMT (CONT REINF-CRCP)(15") SY 389,343.00 $35.00 811,401.00 $38.62 3
03602013 CONC PVMT (JOINTED-CPCD)(12") SY 1,388.00 $77.83 1
03602017 CURB (TYPE I) LF 2,792.00 $12.00 2,792.00 $12.00 1
03602018 CURB (TYPE II) LF 1,875.00 $1.70 78,521.00 $2.34 3
03602021 CONC PVMT (CONT REINF-CRCP)(6") SY 174.00 $44.00 1,449.00 $36.96 2
03602023 CONC PAV (JOINT REINF) (6") SY 1,280.00 $23.75 1
03602025 CONC PAV (JOINT REINF)(8") SY 85,546.00 $27.00 85,546.00 $27.00 1
03602026 CONC PAV (JOINT REINF)(10") SY 3,970.00 $25.00 3,970.00 $25.00 1
03602044 CONC PVMT (CONT REINF-CRCP)(HES)(8") SY 4.00 $500.00 1
03602053 CONC PAV (JOINT REINF)(11") SY 31,494.00 $30.00 31,494.00 $30.00 1
03602066 CONC PVMT (CONT REINF-CRCP)(HES)(15") SY 311.00 $170.00 1
03602069 CONC PAV(CONT REINF-CRCP W/GFRP BAR)12" SY 1,027.00 $100.00 1,027.00 $100.00 1
03612001 FULL-DEPTH REPAIR CRCP (8") SY 1,126.00 $140.62 1,326.00 $166.92 3
03612003 FULL-DEPTH REPAIR CRCP (10") SY 610.00 $194.02 1,961.00 $171.68 5
03612005 FULL-DEPTH REPAIR CRCP (12") SY 300.00 $202.00 539.99 $184.29 2
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03612006 FULL-DEPTH REPAIR CRCP (13") SY 129.00 $226.90 2
03612007 FULL-DEPTH REPAIR CRCP (14") SY 750.00 $186.15 1
03612009 FULL-DEPTH REPAIR CPCD (8") SY 263.00 $133.00 263.00 $133.00 1
03612010 FULL-DEPTH REPAIR CPCD (9") SY 627.00 $160.75 5,707.00 $83.53 2
03612011 FULL-DEPTH REPAIR CPCD (10") SY 79.00 $227.00 2,954.00 $114.07 2
03612017 FULL-DEPTH REPAIR CPJR (6") SY 363.00 $140.00 363.00 $140.00 1
03612019 FULL-DEPTH REPAIR CPJR (8") SY 1,200.00 $178.67 2
03612020 FULL-DEPTH REPAIR CPJR (9") SY 1,850.00 $160.95 2
03612021 FULL-DEPTH REPAIR CPJR (10") SY 370.00 $188.00 1
03612022 FULL-DEPTH REPAIR CPJR (11") SY 5,222.00 $160.00 1
03612023 FULL-DEPTH REPAIR CPJR (12") SY 300.00 $130.85 1
03612041 FULL-DEPTH REPAIR CRCP (8") HES SY 60.00 $470.00 1
03612044 FULL-DEPTH REPAIR CRCP (11") HES SY 48.00 $600.00 1
03612053 FULL DEPTH REPAIR (CRCP)(VAR DEPTH) CY 125.55 $700.00 1
03612054 FULL DEPTH REPAIR (CPJR)(VAR DEPTH) CY 61.80 $1,550.00 1
03682001 WIDE FLANGE PAVEMENT TERMINALS LF 340.00 $300.00 1,344.68 $327.03 4
03682002 ANCHOR LUGS PAVEMENT TERMINALS LF 381.00 $55.91 2,205.00 $57.99 4
04002001 STRUCT EXCAV CY 5,876.00 $1.12 9,815.80 $6.00 4
04002002 STRUCT EXCAV (BOX) CY 54,080.00 $1.29 4
04002003 STRUCT EXCAV (PIPE) CY 27,192.00 $1.28 3
04002005 CEM STABIL BKFL CY 50,233.90 $31.40 166,442.85 $29.86 51
04002006 CUT & RESTORING PAV SY 6,014.09 $31.80 16,878.69 $44.63 26
04002007 STRUCT EXCAV (SPECIAL) CY 4,049.00 $39.79 4,049.00 $39.79 2
04002008 CUT & RESTORING PAV (ASPH) SY 94.00 $47.96 4,625.00 $46.19 12
04002009 CUT & RESTORING PAV (CONC) SY 648.40 $73.32 4
04002010 CUT & RESTORING PAV (FLEX BASE) SY 1,030.00 $11.42 5
04012001 FLOWABLE BACKFILL CY 1,189.00 $94.00 4,154.30 $103.46 18
04022001 TRENCH EXCAVATION PROTECTION LF 125,925.10 $0.92 281,578.60 $0.91 38
04032001 TEMPORARY SPL SHORING SF 52,029.40 $6.90 211,455.40 $6.47 27
04072001 SHEET PILING (PZ-27) SF 2,916.00 $32.00 1
04072005 SHEET PILING (PZ-22) SF 621.00 $32.56 621.00 $32.56 1
04072007 SHEET PILING (PS 27.5) SF 5,907.00 $52.33 2
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04092001 PRESTR CONC PIL (16 IN SQ) LF 1,844.00 $52.10 2
04092002 PRESTR CONC PIL (18 IN SQ) LF 16,356.00 $55.39 3
04092019 PRESTR CONC PIL (16 IN SQ)(SULF) LF 21,212.00 $50.00 21,212.00 $50.00 1
04092020 PRESTR CONC PIL (18 IN SQ)(SULF) LF 1,222.00 $50.00 1,222.00 $50.00 1
04162001 DRILL SHAFT (18 IN) LF 1,520.00 $76.83 9,448.00 $52.26 16
04162002 DRILL SHAFT (24 IN) LF 861.00 $121.61 4,696.00 $73.21 10
04162003 DRILL SHAFT (30 IN) LF 8,165.00 $99.36 21,720.00 $98.14 13
04162004 DRILL SHAFT (36 IN) LF 8,356.00 $166.19 43,618.00 $145.88 17
04162005 DRILL SHAFT (42 IN) LF 312.00 $359.45 13,149.00 $148.28 6
04162006 DRILL SHAFT (48 IN) LF 3,378.00 $160.00 6,279.00 $207.01 7
04162007 DRILL SHAFT (54 IN) LF 2,652.00 $270.00 1
04162008 DRILL SHAFT (60 IN) LF 1,310.00 $284.83 4,747.00 $338.25 3
04162009 DRILL SHAFT (66 IN) LF 1,495.00 $409.28 3
04162010 DRILL SHAFT (72 IN) LF 808.00 $390.00 1
04162011 DRILL SHAFT (78 IN) LF 876.00 $750.00 1,842.00 $592.67 2
04162015 DRILL SHAFT (NON-REINFORCED)(12 IN) LF 230.00 $35.73 373.00 $46.65 10
04162016 DRILL SHAFT (SIGN MTS)(12 IN) LF 14.00 $52.78 1
04162018 DRILL SHAFT (SIGN MTS)(24 IN) LF 982.80 $68.97 1,526.80 $78.51 15
04162019 DRILL SHAFT (SIGN MTS)(30 IN) LF 50.00 $125.00 50.00 $125.00 1
04162020 DRILL SHAFT (SIGN MTS)(36 IN) LF 746.00 $150.00 955.00 $147.07 5
04162021 DRILL SHAFT (SIGN MTS)(42 IN) LF 1,616.00 $148.21 3,144.00 $233.74 7
04162022 DRILL SHAFT (SIGN MTS)(48 IN) LF 306.00 $202.16 306.00 $202.16 2
04162023 DRILL SHAFT (SIGN MTS)(54 IN) LF 100.00 $225.00 222.00 $318.65 3
04162024 DRILL SHAFT (HIGH MAST POLE)(48 IN) LF 17.00 $248.00 1
04162026 DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 160.00 $310.00 1,717.00 $432.42 5
04162027 DRILL SHAFT (HIGH MAST POLE)(66 IN) LF 472.00 $468.30 2
04162029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 1,287.00 $106.94 1,977.00 $110.33 17
04162030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 56.60 $78.49 181.70 $109.25 7
04162031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 32.60 $145.59 340.70 $146.99 8
04162032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 1,081.20 $159.50 2,851.50 $159.39 36
04162033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 121.80 $172.33 2
04162034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 131.60 $208.72 395.00 $254.52 8
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04162050 DRILL SHAFT (90 IN) LF 162.00 $650.00 1
04202001 CL A CONC (MISC) CY 23.80 $604.20 4
04202003 CL C CONC (ABUT) CY 1,615.70 $590.85 4,518.70 $579.08 31
04202004 CL C CONC (BENT) CY 3,753.60 $658.67 17,293.10 $632.53 27
04202005 CL C CONC (FOOTING) CY 1,006.50 $480.00 1,778.20 $429.63 4
04202006 CL C CONC (RAIL FOUNDATION) CY 784.40 $533.06 1,057.80 $477.65 7
04202008 CL C CONC (WINGWALLS) CY 1.00 $2,000.00 1
04202009 CL C CONC (HDWL) CY 15.50 $631.20 2
04202010 CL C CONC (SIGN COLUMN) CY 365.84 $700.00 930.19 $575.19 3
04202013 CL C CONC (MISC) CY 35.50 $422.96 45.70 $519.37 9
04202016 CL C CONC (COLLAR) EA 42.00 $425.79 56.00 $400.59 6
04202017 CL C CONC (BENT)(MASS PLACEMENT) CY 4,297.70 $500.00 1
04202018 CL C CONC (FOOTING)(MASS PLACEMENT) CY 674.00 $600.00 1
04202019 CL C CONC (CAP) CY 345.90 $506.66 1,644.30 $554.90 4
04202022 CL E CONC (SEAL) CY 6.00 $300.00 428.00 $212.70 4
04202027 CL F CONC (BENT) CY 186.00 $600.00 1
04202028 CL H CONC (BENT) CY 367.00 $600.00 1
04202029 CL S CONC (SLAB) CY 509.40 $291.89 668.00 $281.96 6
04202030 CL S CONC (PAN GIRD) CY 205.60 $279.00 1
04202031 CL S CONC (SHEAR KEY) CY 219.90 $140.47 219.90 $140.47 2
04202033 CL S CONC (APPR SLAB) CY 733.20 $298.36 3,559.30 $302.95 19
04202034 CL S CONC (BRIDGE SDWLK) CY 205.50 $207.59 356.50 $254.72 5
04202036 CL A CONC (SEAL) CY 9.30 $231.72 3
04202037 CL C CONC (VALLEY GUTTER) SY 29.00 $82.00 29.00 $82.00 1
04202039 CL D CONC (MISC) CY 4.20 $1,500.00 4.20 $1,500.00 1
04202041 CL C CONC (ABUT)(HPC) CY 145.90 $475.00 1
04202042 CL C CONC (BENT)(HPC) CY 213.20 $675.00 1
04202045 CL A CONC (MISC)(6") SY 116.00 $64.00 1
04202051 CL C CONC (COLUMN) CY 250.70 $570.40 1,479.40 $555.50 4
04202057 CL HES CONC (MISC) SY 905.00 $78.75 1
04202061 CL S CONC (HPC) BAS CY 245.60 $380.00 1
04202064 CL A CONC (PLUG) EA 6.00 $120.00 6.00 $120.00 1

TxDOT 23 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
04202076 CL C CONC (TRAFFIC RAIL) CY 15.00 $1,200.00 1
04202084 CL A CONC (CURB OUTLET) (TY I) EA 4.00 $750.00 6.00 $1,166.67 2
04202085 CL A CONC (CURB OUTLET) (TY II) EA 3.00 $950.00 3.00 $950.00 1
04202090 CL A CONC(COLLAR) EA 2.00 $500.00 2.00 $500.00 1
04202091 CL B CONC (MISC) CY 62.00 $400.00 68.00 $400.00 2
04202102 CL A CONC (MEDIAN) CY 87.10 $400.00 1
04202117 CL C CONC (SIGN FOOTING) CY 147.00 $500.00 459.60 $365.62 3
04202225 CL C CONC (SLAB) CY 134.00 $320.67 134.00 $320.67 1
04202251 CL A CONC(COLLAR) CY 24.60 $1,525.00 1
04202255 CL C CONC (SIGN WALL) CY 119.20 $820.82 119.20 $820.82 1
04222001 REINF CONC SLAB SF 394,429.00 $8.49 1,826,115.80 $9.43 24
04222002 REINF CONC SLAB (EXT SLAB) SF 61,130.00 $12.25 1
04222003 REINF CONC SLAB (HPC)(CL S) SF 16,000.00 $19.00 77,842.00 $13.54 4
04232001 RETAINING WALL (MSE) SF 137,600.00 $27.16 306,666.00 $32.84 11
04232003 RETAINING WALL (MSE)(ASHLAR STONE FIN) SF 23,620.00 $44.00 1
04232005 RETAINING WALL (TEMP WALL) SF 56,511.00 $6.38 93,002.00 $6.46 5
04232006 RETAINING WALL (CONC BLOCK) SF 20,608.00 $22.03 20,874.00 $22.14 3
04232007 RETAINING WALL (SPREAD FOOTING) SF 714.00 $45.00 714.00 $45.00 1
04232008 RETAINING WALL (STONE) SF 985.50 $25.41 2
04232010 RETAINING WALL (ROCK NAILED)(FACIA) SF 12,098.00 $28.00 1
04232011 RETAINING WALL (DRILL SHAFT)(FACIA) SF 21,755.00 $31.00 1
04232012 RETAINING WALL (CAST-IN-PLACE) SF 5,738.00 $36.73 9,841.00 $35.03 7
04232019 RET WALL (SOIL NAILED)(ASHLAR STONE) SF 3,534.96 $18.50 1
04232022 RETAINING WALL (MSE)(VERTICAL SCHEME) SF 11,772.00 $30.00 49,040.00 $26.20 2
04232024 RETAINING WALL (MSE)(HORIZONTAL SCHEME) SF 56,260.00 $29.00 1
04232025 RETAINING WALL (SPECIAL) SF 741.00 $64.64 4
04232036 RET WALL(SOIL NAILED)(FASCIA)(HOR SCH) SF 15,844.00 $37.00 1
04252001 PRESTR CONC BEAM (TY A) LF 382.20 $70.00 1
04252002 PRESTR CONC BEAM (TY B) LF 18,779.86 $80.01 3
04252003 PRESTR CONC BEAM (TY C) LF 842.70 $105.00 23,082.57 $86.52 4
04252004 PRESTR CONC BEAM (TY IV) LF 22,900.10 $105.86 130,278.14 $96.37 13
04252005 PRESTR CONC BEAM (TY VI) LF 2,290.08 $150.00 1
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04252008 PRESTR CONC BOX BEAM (4B28) LF 417.00 $130.00 417.00 $130.00 1
04252009 PRESTR CONC BOX BEAM (5B28) LF 2,503.00 $130.00 2,652.00 $133.93 2
04252010 PRESTR CONC BOX BEAM (4B34) LF 197.00 $185.00 197.00 $185.00 1
04252011 PRESTR CONC BOX BEAM (5B34) LF 1,774.00 $175.00 1,774.00 $175.00 1
04252014 PRESTR CONC SLAB BEAM (4SB12) LF 965.78 $129.49 2
04252015 PRESTR CONC SLAB BEAM (5SB12) LF 172.50 $135.00 299.35 $128.64 2
04252017 PRESTR CONC SLAB BEAM (5SB15) LF 1,171.04 $29.28 2
04252019 PRESTR CONC U-BEAM (U54) LF 10,647.00 $175.00 1
04252059 PRESTR CONC BEAM (TYPE VI)(MOD) LF 2,988.50 $125.00 1
04252064 PRESTR CONC GIRDER (TX28) LF 2,569.60 $130.00 1
04252065 PRESTR CONC GIRDER (TX34) LF 10,336.00 $115.16 13,018.00 $114.10 3
04252067 PRESTR CONC GIRDER (TX46) LF 14,609.04 $95.41 14,609.04 $95.41 2
04252069 PRESTR CONC GIRDER (TX62) LF 8,938.77 $90.00 21,520.97 $116.31 2
04252074 PRESTR CONC DECK SLAB BEAM (6DS23) LF 239.31 $287.00 1
04262001 POST-TENSIONING (GROUTED) MKF 765.00 $95.00 1
04272002 CONCRETE PAINT FINISH SF 14,772.00 $0.15 455,613.00 $0.49 2
04272003 OPAQUE SEALER FINISH SF 84,086.00 $0.73 88,526.00 $0.71 3
04272005 EPOXY PAINT FINISH SF 1,699.00 $0.80 1
04282001 CONC SURF TREAT (CLASS I) SY 33,460.20 $1.23 153,562.20 $1.14 21
04282002 CONC SURF TREAT (CLASS II) SY 16,292.30 $6.57 63,620.80 $3.72 12
04292001 CONC STRUCT REPAIR SF 512.00 $45.41 4
04292002 CONC STRUCT REPAIR (LESS THAN 1") SF 1,200.00 $20.00 1
04292003 CONC STRUCT REPAIR (1" TO 6") SF 433.00 $35.00 1
04292004 CONC STRUCT REPAIR (OVER 6") SF 178.00 $65.00 1
04292007 CNC STR REP (HORIZONTAL) SF 30.00 $125.00 595.00 $82.94 6
04292008 CNC STR REP (VERTICAL OR OVERHEAD) SF 592.50 $109.00 2,077.00 $84.45 7
04292009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 632.00 $38.63 4
04292010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 75.00 $150.00 1
04302001 CL C CONC FOR EXT STR (CULV) CY 62.94 $816.03 2
04302002 CL C CONC FOR EXT STR (ABUT) CY 51.80 $485.00 219.10 $702.21 4
04302003 CL C CONC FOR EXT STR (BENT) CY 92.30 $734.00 104.90 $886.06 2
04302004 CL S CONC FOR EXT STR (SLAB) CY 31.20 $930.00 1
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04302006 CL C CONC FOR EXT STRU(CULV)(10'X 10') LF 27.00 $525.00 27.00 $525.00 1
04302008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 64.50 $200.00 1
04302009 CL C CONC FOR EXT STRU(CULV)(6'X 3') LF 200.00 $165.79 200.00 $165.79 2
04302010 CL C CONC FOR EXT STRU(CULV)(5'X 5') LF 3.00 $1,335.00 3.00 $1,335.00 1
04302016 CL C CONC FOR EXT STRU (CULV)(7'X 5') LF 10.00 $435.00 1
04302018 CL C CONC FOR EXT STRU (CULV)(9'X 9') LF 6.00 $605.00 6.00 $605.00 1
04302020 CL C CONC FOR EXT STR (CULV)(4'X 2') LF 9.00 $120.00 62.00 $242.90 3
04302022 CL S CONC FOR EXT STR (PAN GIRDER) CY 506.30 $435.00 506.30 $435.00 1
04302023 CL C CONC FOR EXT STRU (CULV)(5' X 3') LF 67.00 $500.00 1
04302024 CL C CONC FOR EXT STR (CULV)(5'X 4') LF 1,329.35 $165.72 1,533.35 $167.08 3
04302026 CL C CONC FOR EXT STRU (CULV)(3-6'X 5') LF 30.00 $856.80 30.00 $856.80 1
04302030 CL C CONC FOR EXT STR (CULV)(10'X 9') LF 12.00 $383.75 1
04302035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 100.28 $158.00 107.28 $171.44 2
04302038 CL C CONC FOR EXT STRU(CULV)(9'X 5') LF 15.00 $700.00 1
04302045 CL C CONC FOR EXT STRU (CULV)(8'X6') LF 62.00 $350.00 1
04302051 CL C CONC FOR EXT STR (CULV) 5' X 2' LF 766.60 $405.63 2
04302055 CL S CONC FOR EXT STR (APPR SLAB) CY 245.50 $380.00 274.80 $416.25 2
04302059 CL C CONC FOR EXT STRU(CULV)(8'X4') LF 609.00 $300.00 616.00 $301.28 2
04302060 CL C CONC FOR EXT STRU(CULV)(7'X3') LF 181.20 $300.00 1
04302064 CL C CONC FOR EXT STRU (CULV)(10'X6') LF 403.05 $395.01 403.05 $395.01 2
04302071 CL C CONC FOR EXT STR (HDWL) CY 13.00 $980.00 13.00 $980.00 1
04302082 CL C CONC EXT STR (CULV)(8'X 3') LF 32.00 $400.00 1
04302085 CL C CONC FOR EXT STR (CULV)(1-10'X3') LF 32.50 $440.00 1
04302088 CL C CONC FOR EXT STR (CULV)(2- 8'X5') LF 12.10 $850.00 1
04302107 CL C CONC FOR EXT STRU (CULV)(10'X4') LF 10.00 $345.00 10.00 $345.00 1
04302113 CL C CONC FOR EXT STRU (CULV)(4-6'X 6') LF 30.00 $596.70 30.00 $596.70 1
04302139 CL C CONC FOR EXT STR (CULV)(2-8'X4') LF 42.50 $500.00 42.50 $500.00 1
04302141 CL C CONC FOR EXT STR (CULV)(2-10'X10') LF 24.00 $901.25 24.00 $901.25 1
04302196 CL C CONC FOR EXT STRU (CULV)(6- 6'X6') LF 30.00 $1,285.20 30.00 $1,285.20 1
04302197 CL C CONC FOR EXT STR(CULV)(6' X 2.5') LF 19.00 $255.00 19.00 $255.00 1
04302198 CL C CONC FOR EXT STR(CULV)(12' X 6.5') LF 14.00 $950.00 14.00 $950.00 1
04302201 CL C CONC FOR EXT STRU(CULV)(7FTX4FT) LF 232.00 $224.00 232.00 $224.00 1
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04312001 PNEUM PLAC CONC (ENCASE) SF 527.00 $50.00 1
04322001 RIPRAP (CONC)(4 IN) CY 4,868.74 $281.37 13,029.26 $291.00 40
04322002 RIPRAP (CONC)(5 IN) CY 3,332.30 $278.96 9,066.43 $301.47 42
04322005 RIPRAP (STONE TY R)(DRY)(6 IN) CY 218.00 $110.00 266.00 $98.81 2
04322015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 512.00 $65.00 519.00 $66.96 2
04322016 RIPRAP (STONE COMMON)(DRY)(8 IN) CY 263.60 $90.00 1
04322017 RIPRAP (STONE COMMON)(GROUT)(6 IN) CY 15.00 $284.68 1
04322019 RIPRAP (STONE PROTECTION)(12 IN) CY 265.10 $56.88 825.10 $101.72 7
04322021 RIPRAP (STONE PROTECTION)(18 IN) CY 343.00 $65.68 5
04322022 RIPRAP (STONE PROTECTION)(21 IN) CY 265.00 $100.00 265.00 $100.00 1
04322023 RIPRAP (STONE PROTECTION)(24 IN) CY 1,149.00 $74.81 1,503.00 $73.01 3
04322027 RIPRAP (SPECIAL) CY 596.30 $399.92 3
04322028 BEDDING MATERIAL (6 IN) CY 76.00 $100.00 184.00 $74.13 3
04322030 RIPRAP (CONC)(CL C) CY 88.56 $354.75 6
04322033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 2,293.24 $78.21 10
04322034 RIPRAP (CONC)(CL B)(MOW STRIP) LF 825.00 $16.12 3
04322035 RIPRAP (CONC)(6 IN) CY 55.00 $314.69 3
04322036 RIPRAP (STONE TY R)(DRY)(12 IN) CY 157.50 $91.68 2
04322037 RIPRAP (STONE TY R)(DRY)(18 IN) CY 9.00 $182.00 4,266.00 $72.23 2
04322038 RIPRAP (CONC) (CL A ) CY 9.40 $683.40 2
04322039 RIPRAP (MOW STRIP)(4 IN) CY 1,283.90 $346.02 7,000.10 $205.64 16
04322040 RIPRAP (MOW STRIP)(5 IN) CY 1,296.30 $294.08 3,494.10 $304.71 21
04322041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 2,868.70 $64.95 3,741.70 $60.18 9
04322043 BEDDING MATERIAL (3 IN) CY 33.00 $27.00 1
04322048 RIPRAP (CONC)(FLUME) CY 205.00 $329.61 411.10 $320.59 5
04322050 RIPRAP (CONC)(CL B)(5 IN) CY 59.00 $290.00 250.00 $357.36 3
04322066 RIPRAP (CONC)(CL B) CY 286.70 $383.66 1,714.13 $283.24 12
04322071 RIPRAP (STONE COMMON)(DRY)(24 IN) CY 8,871.00 $96.78 8,871.00 $96.78 4
04322072 RIPRAP (CONC)(CL B)(RR8&RR9) CY 280.00 $300.00 280.00 $300.00 1
04322084 RIPRAP (CONC) (CL B) (4") CY 1.70 $280.00 1,231.20 $309.26 3
04322085 RIPRAP (CONC) (CL B) (6") CY 26.35 $250.00 36.35 $291.27 2
04322090 RIPRAP (STONE COMMON)(DRY)(27 IN) CY 25.00 $80.00 25.00 $80.00 1
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04322094 RIPRAP (STONE COMMON)(GROUTED)(VAR) CY 130.00 $150.00 130.00 $150.00 1
04342001 ELASTOMERIC BEAR (IE 1) EA 8.00 $2,900.00 1
04342002 ELASTOMERIC BEAR (IE 2) EA 4.00 $3,100.00 1
04342009 ELASTOMERIC BEAR (IF 1) EA 5.00 $3,600.00 1
04342010 ELASTOMERIC BEAR (IF 2) EA 1.00 $3,300.00 1
04342024 ELASTOMERIC BEAR (SPECIAL) EA 26.00 $1,309.80 1
04342046 ELASTOMERIC BEAR (EE1) EA 23.00 $1,321.74 2
04342047 ELASTOMERIC BEAR (EE2) EA 7.00 $2,600.00 1
04342054 ELASTOMERIC BEAR (EF1) EA 15.00 $800.00 1
04342068 ELASTOMERIC BEAR (F1) EA 10.00 $810.00 1
04382001 CLEAN EXIST JOINTS LF 164.00 $10.00 3,054.00 $10.00 3
04382002 CLEAN AND SEAL EXIST JOINTS LF 44.00 $50.00 179,708.00 $1.51 10
04382004 CLEAN AND SEAL JOINTS LF 37,253.00 $0.68 2
04382009 CLEAN AND SEAL EXIST JOINTS (CL-7) LF 220.00 $30.00 1,051.00 $57.67 2
04382010 CLEAN AND SEAL EXIST JOINTS (CL-3) LF 504.00 $3.00 504.00 $3.00 1
04422001 STR STL (ROLLED BEAM) LB 257,800.00 $1.20 1
04422002 STR STL (PLATE GIRDER) LB 1,139,909.00 $1.00 1
04422003 STR STL (TUB GIRDER) LB 5,091,541.00 $1.50 1
04422005 STR STL (MISCELLANEOUS) LB 23,757.20 $4.45 41,589.20 $5.31 21
04422034 STR STL (FINGER JOINT) LB 8,558.00 $3.20 1
04462001 CLEAN & PAINT EXIST STR (SYSTEM I) LS 1.00 $4,520,000.00 1
04462002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $17,500.00 1
04462008 CLEAN & PAINT EXIST PILING (SYS II) LS 1.00 $43,000.00 1
04462041 CLEAN & PAINT EXIST STR (SYSTEM III) LS 1.00 $12,100,000.00 1
04502001 RAIL (TY T101) LF 201.00 $142.73 2
04502003 RAIL (TY T203) LF 15,396.20 $58.45 7
04502007 RAIL (TY T501) LF 3,846.00 $50.57 21,132.10 $31.51 4
04502008 RAIL (TY T502) LF 9,209.80 $29.80 2
04502011 RAIL (TY T6) LF 325.00 $60.23 575.00 $54.77 5
04502013 RAIL (TY SSTR) LF 44,582.70 $27.89 106,633.50 $30.22 8
04502016 RAIL (TY C203) LF 2,278.60 $114.00 1
04502018 RAIL (TY C411) LF 341.00 $112.00 341.00 $112.00 1
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04502019 RAIL (TY C501) LF 279.00 $63.00 1
04502021 RAIL (TY T101RC) LF 633.34 $47.96 1,423.74 $52.57 4
04502022 RAIL (TY T1-101R) LF 109.00 $60.00 109.00 $60.00 1
04502025 RAIL (TY PR1) LF 111.58 $129.69 111.58 $129.69 2
04502028 RAIL (TY C411)(MOD) LF 220.00 $85.00 3,516.70 $85.00 2
04502034 RAIL (PEDESTRIAN RAIL)(42 IN) LF 506.00 $54.30 1
04502043 RAIL (TY T411)(MOD) LF 220.00 $100.00 220.00 $100.00 1
04502045 RAIL (TY T501)(MOD) LF 495.90 $84.00 1,263.90 $84.99 2
04502057 RAIL (EXIST RAIL MODIFICATION) LF 50.00 $300.00 1
04502062 RAIL (TY SSCB) LF 888.40 $46.00 888.40 $46.00 1
04502063 RAIL TYPE (TY T401) LF 1,381.30 $78.28 2
04502064 RAIL (TY C221) LF 772.00 $48.09 1,018.00 $59.01 3
04502069 RAIL (TY T101 RAC-R) LF 566.68 $61.00 1
04502071 RAIL (TY C402) LF 1,000.00 $83.00 2,235.00 $84.11 2
04502072 RAIL (HANDRAIL)(TY A) LF 194.50 $77.26 4
04502073 RAIL (HANDRAIL)(TY B) LF 783.00 $75.00 848.00 $78.45 2
04502074 RAIL (HANDRAIL)(TY C) LF 33.00 $63.25 33.00 $63.25 1
04502077 RAIL (HANDRAIL)(TY F) LF 817.50 $55.00 1
04502078 RAIL (HANDRAIL)(TY W) LF 3,106.16 $25.00 1
04502079 RAIL (HANDRAIL)(SPL) LF 176.00 $80.00 1,169.80 $80.00 2
04502080 RAIL (TY T221) LF 772.00 $37.41 5,661.00 $36.45 3
04502081 RAIL (TY C402)(MOD) LF 660.00 $70.00 1
04502087 RAIL (TY T101RC)(MOD) LF 2,475.00 $43.49 2
04502109 RAIL (TY SSTR) W/DRAIN SLOTS LF 10,425.00 $35.00 2
04502130 RAIL (TY T401)(RETROFIT) LF 1,840.00 $118.00 1
04502143 RAILING (TY T551) LF 467.72 $76.00 1,365.72 $61.93 4
04502146 RAIL (TY T552) LF 1,168.00 $50.00 1
04502155 RAIL (TY T223)(RETROFIT) LF 230.66 $94.50 230.66 $94.50 1
04502158 RAIL (TY C411)(SPL) LF 1,913.00 $115.00 1
04502159 RAIL (TY C411)(MOD)(W/SPLASHBLOCK) LF 204.60 $90.00 1
04502160 RAIL (TY T221)(RETROFIT) LF 2,480.86 $61.71 3
04502161 RAIL (TY T223) LF 3,118.90 $61.92 5,587.30 $59.26 5
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04502166 RAIL (TY C223) LF 56.00 $60.00 56.00 $60.00 1
04502184 RAIL (T101)(RETROFIT) LF 250.00 $85.00 250.00 $85.00 1
04502185 RAIL (TY T101 RAC-R)(MOD) LF 150.00 $46.56 1
04522001 REMOV RAIL (CONC ELEMENTS) LF 994.00 $16.00 2
04522002 REMOV RAIL (METAL ELEMENTS) LF 125.00 $5.00 4,036.70 $5.83 6
04522003 REMOV RAIL (CONC POST & MTL ELEMENTS) LF 250.00 $10.00 3,012.00 $13.74 4
04522007 REMOVE RAIL (TY 6) LF 225.00 $6.30 375.00 $17.35 2
04542001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 1,591.00 $95.94 7,708.00 $93.71 19
04542002 SEALED EXPANSION JOINT (4 IN)(SEJ-P) LF 1,109.50 $159.33 2,362.50 $163.66 5
04542003 SEALED EXPANSION JOINT (5 IN)(SEJ-P) LF 897.00 $154.35 2
04542004 ARMOR JOINT LF 1,937.60 $48.54 5
04542005 ARMOR JOINT (WITH SEAL) LF 72.00 $90.00 216.00 $69.43 4
04542006 HEADER TYPE EXPANSION JOINT LF 164.00 $140.00 1,375.92 $95.40 3
04542007 HEADER TYPE EXPANSION JOINT CF 202.00 $308.53 1,785.10 $263.74 4
04542008 JOINT SEALANT LF 1,146.00 $11.52 9,387.00 $14.43 5
04582004 WATRPF (TY 4) SY 1.00 $25.00 1.00 $25.00 1
04592011 GABION MATTRESSES (GALV)(12 IN) SY 55.00 $92.11 2
04602001 CMP (GAL STL 12 IN) LF 10.00 $60.00 18.00 $51.11 2
04602002 CMP (GAL STL 15 IN) LF 26.00 $31.50 1
04602003 CMP (GAL STL 18 IN) LF 395.00 $29.14 2,501.00 $25.32 10
04602004 CMP (GAL STL 24 IN) LF 45.00 $34.29 544.00 $45.54 10
04602005 CMP (GAL STL 30 IN) LF 129.00 $47.65 215.00 $51.04 6
04602007 CMP (GAL STL 36 IN) LF 75.00 $66.34 111.00 $70.70 6
04602008 CMP (GAL STL 42 IN) LF 24.00 $79.31 1
04602009 CMP (GAL STL 48 IN) LF 16.00 $120.00 32.00 $109.04 3
04602014 CMP AR (GAL STL DES 2) LF 87.80 $35.90 2,775.80 $32.77 6
04602015 CMP AR (GAL STL DES 3) LF 249.00 $34.84 412.00 $38.09 7
04602016 CMP AR (GAL STL DES 4) LF 353.20 $45.58 482.20 $49.47 6
04602017 CMP AR (GAL STL DES 5) LF 309.10 $61.20 333.10 $62.67 4
04602018 CMP AR (GAL STL DES 6) LF 202.60 $71.88 209.60 $72.55 3
04602019 CMP AR (GAL STL DES 7) LF 51.00 $106.59 2
04602020 CMP AR (GAL STL DES 8) LF 16.00 $110.24 1
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04602109 CMP AR (GAL STL DES 1) LF 24.00 $40.00 1
04602119 CMP AR (GAL STL DES 2A) LF 8.00 $50.00 1
04612001 STR PLATE PIPE ARCH(GALV STL)(241"X90") LF 318.00 $981.50 318.00 $981.50 1
04612004 STR PL PIPE ARCH(23'X11'-11")ALU 2-1/4" LF 558.00 $806.70 558.00 $806.70 1
04622001 CONC BOX CULV (3 FT X 2 FT) LF 444.30 $94.46 3,977.30 $82.79 11
04622002 CONC BOX CULV (3 FT X 3 FT) LF 201.75 $137.47 1,865.75 $137.47 6
04622003 CONC BOX CULV (4 FT X 2 FT) LF 524.00 $83.78 7,455.18 $78.12 10
04622004 CONC BOX CULV (4 FT X 3 FT) LF 1,531.00 $94.22 2,793.63 $100.43 12
04622005 CONC BOX CULV (4 FT X 4 FT) LF 3,041.00 $96.21 4
04622006 CONC BOX CULV (5 FT X 2 FT) LF 142.00 $141.35 5,099.00 $106.60 9
04622007 CONC BOX CULV (5 FT X 3 FT) LF 5,401.00 $131.70 10,685.00 $123.69 13
04622008 CONC BOX CULV (5 FT X 4 FT) LF 562.26 $135.08 8,020.26 $137.14 8
04622009 CONC BOX CULV (5 FT X 5 FT) LF 593.00 $134.00 3,660.00 $151.27 6
04622010 CONC BOX CULV (6 FT X 3 FT) LF 271.00 $186.25 3,012.10 $169.67 10
04622011 CONC BOX CULV (6 FT X 4 FT) LF 116.00 $156.65 3,022.00 $228.24 7
04622012 CONC BOX CULV (6 FT X 5 FT) LF 2,495.00 $174.10 5,644.00 $169.58 6
04622013 CONC BOX CULV (6 FT X 6 FT) LF 895.00 $221.27 2
04622014 CONC BOX CULV (7 FT X 3 FT) LF 129.00 $160.48 934.20 $162.91 6
04622015 CONC BOX CULV (7 FT X 4 FT) LF 1,844.00 $192.21 2,846.00 $201.56 9
04622016 CONC BOX CULV (7 FT X 5 FT) LF 167.00 $224.98 435.00 $225.59 4
04622017 CONC BOX CULV (7 FT X 6 FT) LF 1,561.00 $227.60 1,561.00 $227.60 2
04622018 CONC BOX CULV (7 FT X 7 FT) LF 425.00 $265.00 1
04622019 CONC BOX CULV (8 FT X 4 FT) LF 196.00 $185.99 1,568.00 $220.56 4
04622020 CONC BOX CULV (8 FT X 5 FT) LF 1,656.00 $199.63 4
04622021 CONC BOX CULV (8 FT X 6 FT) LF 2,688.00 $290.30 3,184.00 $281.99 4
04622022 CONC BOX CULV (8 FT X 7 FT) LF 390.00 $295.00 1
04622023 CONC BOX CULV (8 FT X 8 FT) LF 530.00 $306.31 2
04622024 CONC BOX CULV (9 FT X 5 FT) LF 1,926.00 $261.00 1,926.00 $261.00 1
04622027 CONC BOX CULV (9 FT X 8 FT) LF 264.00 $348.00 1
04622029 CONC BOX CULV (10 FT X 5 FT) LF 1,781.00 $351.59 2,173.00 $342.28 4
04622030 CONC BOX CULV (10 FT X 6 FT) LF 1,176.30 $457.99 1,176.30 $457.99 3
04622032 CONC BOX CULV (10 FT X 8 FT) LF 264.00 $381.00 3,292.00 $389.28 2
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04622033 CONC BOX CULV (10 FT X 9 FT) LF 90.00 $567.40 90.00 $567.40 1
04622034 CONC BOX CULV (10 FT X 10 FT) LF 446.00 $447.32 2
04622068 CONC BOX CULV (10 FT X 3 FT) LF 30.00 $222.81 30.00 $222.81 1
04642001 RC PIPE (CL III)(12 IN) LF 16.00 $30.00 392.00 $17.94 4
04642002 RC PIPE (CL III)(15 IN) LF 243.00 $48.10 604.00 $33.22 9
04642003 RC PIPE (CL III)(18 IN) LF 2,667.30 $35.15 22,468.30 $27.48 56
04642004 RC PIPE (CL III)(21 IN) LF 5.00 $35.00 1
04642005 RC PIPE (CL III)(24 IN) LF 29,707.97 $41.07 84,573.92 $38.25 56
04642006 RC PIPE (CL III)(27 IN) LF 1,262.00 $38.85 1
04642007 RC PIPE (CL III)(30 IN) LF 10,702.00 $45.29 30,953.80 $42.06 43
04642009 RC PIPE (CL III)(36 IN) LF 8,200.86 $58.63 23,893.86 $57.20 31
04642010 RC PIPE (CL III)(42 IN) LF 4,891.50 $67.15 14,886.50 $66.26 13
04642011 RC PIPE (CL III)(48 IN) LF 3,301.00 $87.78 13,289.00 $78.94 22
04642012 RC PIPE (CL III)(54 IN) LF 2,426.00 $89.29 6,772.00 $89.30 7
04642013 RC PIPE (CL III)(60 IN) LF 1,714.00 $139.92 2,476.00 $124.08 6
04642014 RC PIPE (CL III)(66 IN) LF 90.00 $175.00 90.00 $175.00 1
04642015 RC PIPE (CL III)(72 IN) LF 152.00 $147.00 152.00 $147.00 1
04642017 RC PIPE (CL III)(84 IN) LF 479.00 $186.00 479.00 $186.00 1
04642021 RC PIPE (CL IV)(18 IN) LF 4.00 $40.00 1
04642022 RC PIPE (CL IV)(24 IN) LF 73.00 $65.00 1,077.00 $59.95 5
04642024 RC PIPE (CL IV)(30 IN) LF 411.00 $59.07 641.00 $63.78 4
04642027 RC PIPE (CL IV)(42 IN) LF 853.00 $112.74 2
04642028 RC PIPE (CL IV)(48 IN) LF 68.00 $185.00 1
04642036 RC PIPE (CL V)(24 IN) LF 334.00 $95.00 1
04642038 RC PIPE (CL V)(30 IN) LF 488.00 $50.00 488.00 $50.00 1
04642040 RC PIPE (CL V)(36 IN) LF 314.00 $45.00 314.00 $45.00 1
04642041 RC PIPE (CL V)(42 IN) LF 216.00 $125.00 1
04642042 RC PIPE (CL V)(48 IN) LF 140.00 $50.00 140.00 $50.00 1
04642064 RC PIPE (ARCH)(CL III)(DES 3) LF 111.00 $78.74 1
04642089 RC PIPE (CL III)(18 IN)(SPL) LF 6,908.00 $22.92 6,972.00 $22.95 4
04642090 RC PIPE (CL III)(24 IN)(SPL) LF 10,776.00 $27.49 11,004.00 $27.79 5
04642091 RC PIPE (CL III)(30 IN)(SPL) LF 8,341.00 $35.16 8,341.00 $35.16 4
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04642092 RC PIPE (CL III)(36 IN)(SPL) LF 5,023.00 $48.05 5,031.00 $48.08 5
04642093 RC PIPE (CL III)(42 IN)(SPL) LF 4,999.00 $68.45 4,999.00 $68.45 4
04642094 RC PIPE (CL III)(48 IN)(SPL) LF 4,424.00 $72.63 4,424.00 $72.63 3
04642096 RC PIPE (CL III)(60 IN)(SPL) LF 29.00 $240.17 29.00 $240.17 1
04642134 RC PIPE (CL IV) (42 IN) (SPL) LF 342.00 $95.00 342.00 $95.00 1
04652001 INLET (COMPL)(TY C) EA 197.00 $2,382.61 647.00 $2,672.19 20
04652002 INLET (COMPL)(TY E) EA 22.00 $1,437.27 2
04652003 INLET (COMPL)(TY H) EA 43.00 $1,977.67 87.00 $2,188.33 17
04652004 INLET (COMPL)(TY S) EA 7.00 $2,913.84 7.00 $2,913.84 1
04652005 MANH (COMPL)(TY M) EA 49.00 $2,268.42 68.00 $2,605.94 11
04652006 MANH (COMPL)(JUNCT BOX)(TY M) EA 14.00 $3,002.93 34.00 $4,107.09 6
04652007 INLET EXT (TY C) EA 184.00 $486.55 485.00 $1,020.34 8
04652008 INLET EXT (TY E) EA 9.00 $880.00 131.00 $575.39 7
04652010 INLET (COMPL)(TY AAD) EA 23.00 $2,955.00 56.00 $2,858.48 7
04652011 INLET (COMPL)(TY AD) EA 32.00 $2,210.78 57.00 $2,293.77 4
04652012 INLET (COMPL)(TY A) EA 31.00 $1,798.55 188.00 $2,448.88 7
04652013 MANH (COMPL)(TY A) EA 42.00 $2,308.51 126.00 $2,891.31 11
04652014 MANH (COMPL)(JUNCT BOX) EA 3.00 $7,000.00 4.00 $5,825.00 2
04652020 INLET (COMPL)(CURB)(TY II) EA 3.00 $7,313.33 2
04652032 INLET (COMPL)(CURB)(TY 1)(10' X 3') EA 24.00 $2,571.24 26.00 $2,765.76 3
04652033 INLET (COMPL)(CURB)(TY 1)(10' X 4') EA 1.00 $4,275.09 1.00 $4,275.09 1
04652035 INLET (COMPL)(CURB)(TY 1)(15' X 3') EA 16.00 $3,707.14 16.00 $3,707.14 2
04652036 INLET (COMPL)(CURB)(TY 1)(15' X 4') EA 1.00 $3,877.17 1.00 $3,877.17 1
04652038 INLET (COMPL)(CURB)(TY 1)(20' X 3') EA 19.00 $4,496.35 19.00 $4,496.35 2
04652044 INLET (COMPL)(CURB)(TY 1-BC)(10' X 3') EA 1.00 $1,774.06 1.00 $1,774.06 1
04652047 INLET (COMPL)(CURB)(TY 1-BC)(15' X 3') EA 1.00 $2,332.03 1.00 $2,332.03 1
04652050 INLET (COMPL)(CURB)(TY 1-BC)(20' X 3') EA 1.00 $3,099.83 1.00 $3,099.83 1
04652053 INLET (COMPL)(CURB)(TY 2)(5') EA 15.00 $2,017.33 15.00 $2,017.33 2
04652054 INLET (COMPL)(CURB)(TY 2)(10') EA 8.00 $4,100.00 8.00 $4,100.00 2
04652055 INLET (COMPL)(CURB)(TY 2)(15') EA 2.00 $6,000.00 2.00 $6,000.00 1
04652064 INLET (COMPL)(CURB)(TY 3)(20') EA 1.00 $4,845.27 1.00 $4,845.27 1
04652069 INLET (COMPL)(CURB)(TY 4)(5') EA 1.00 $3,160.00 1
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04652077 INLET (COMPL)(DROP)(TY 1) EA 12.00 $2,202.56 13.00 $2,322.73 5
04652078 INLET (COMPL)(DROP)(TY 1-C) EA 1.00 $2,009.29 1.00 $2,009.29 1
04652080 INLET (COMPL)(DROP)(TY 3) EA 1.00 $4,141.49 1.00 $4,141.49 1
04652082 INLET (COMPL)(GRATE)(TY 1-C) EA 5.00 $3,500.00 5.00 $3,500.00 1
04652083 INLET (COMPL)(GRATE)(TY 2) EA 1.00 $3,685.00 1
04652086 INLET (COMPL)(GRATE)(TY 3-C) EA 1.00 $3,685.00 1
04652089 MANH (COMPL)(JUNCT BOX)(TY 1) EA 8.00 $2,901.53 14.00 $3,372.30 3
04652090 MANH (COMPL)(JUNCT BOX)(TY 2) EA 7.00 $2,014.63 7.00 $2,014.63 1
04652091 MANH (COMPL)(JUNCT BOX)(SPL) EA 3.00 $27,310.00 4.00 $35,482.50 2
04652092 MANH (COMPL)(TY 1) EA 5.00 $1,973.76 9.00 $2,793.20 4
04652093 MANH (COMPL)(TY 1-C) EA 12.00 $1,492.01 12.00 $1,492.01 1
04652095 INLET (COMPL)(CHANNEL)(10') EA 2.00 $2,642.01 2.00 $2,642.01 1
04652096 INLET (COMPL)(CHANNEL)(20') EA 1.00 $4,468.52 1.00 $4,468.52 1
04652097 INLET (COMP)(GRATE) EA 1.00 $3,500.00 1
04652098 INLET (COMPL)(TY C1) EA 19.00 $5,200.53 282.00 $2,540.20 5
04652103 INLET (COMPL)(TY F) EA 138.00 $2,859.72 138.00 $2,859.72 4
04652104 INLET EXT EA 92.00 $797.93 92.00 $797.93 2
04652105 MANH (COMPL)(TY M)(MOD) EA 4.00 $4,280.00 9.00 $7,402.22 3
04652107 INLET (COMP)(CURB&GRATE)(TYII) EA 14.00 $2,225.00 1
04652109 INLET EXT (TY F) EA 38.00 $1,066.42 38.00 $1,066.42 2
04652110 INLET (COMPL)(ARMOR CURB SLOT) EA 4.00 $3,344.47 4.00 $3,344.47 1
04652111 INLET (COMPL)(TY C)(MOD) EA 71.00 $2,865.00 80.00 $2,902.69 2
04652113 INLET (COMPL)(TY CC) EA 49.00 $2,296.63 49.00 $2,296.63 4
04652119 INLET (COMPL)(TY AZ) EA 79.00 $3,273.42 2
04652120 INLET (COMPL)(TY AZR) EA 2.00 $2,900.00 1
04652121 MANH (COMPL)(TY B) EA 9.00 $4,941.67 21.00 $4,975.00 3
04652122 INLET (COMPL)(SPL) EA 2.00 $7,074.81 2.00 $7,074.81 2
04652136 INLET (COMPL)(DROP)(SPL) EA 1.00 $3,500.00 12.00 $3,041.67 2
04652152 MANH (COMPL)(RISER ONLY) EA 2.00 $935.00 3.00 $1,189.92 2
04652157 INLET (COMPL)(REC)(10') EA 1.00 $3,000.00 2.00 $3,920.00 2
04652159 INLET (COMPL)(REC)(20') EA 1.00 $4,750.00 1.00 $4,750.00 1
04652161 INLET (COMPL)(TY H)(MOD) EA 4.00 $2,677.49 2
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04652173 MANH (COMPL)(TY M)(PIPE RISER) EA 1.00 $4,000.00 1
04652175 INLET (COMPL)(DROP)(TY I)(2 GRATE) EA 1.00 $5,100.00 1
04652180 INLET (COMPL)(TY AZR) 2 GRATES EA 1.00 $4,345.00 41.00 $4,608.41 3
04652188 INLET (COMPL)(DROP)(TY Y-1) EA 3.00 $6,080.00 1
04652189 INLET (COMPL)(DROP)(TY Y-1A) EA 3.00 $5,970.00 1
04652190 INLET (COMPL)(DROP)(TY W-1) EA 2.00 $3,100.00 2.00 $3,100.00 1
04652193 MANH (COMPL)(TY 2) EA 2.00 $2,500.00 3.00 $3,166.67 2
04652197 MANH (COMPL)(TY M)(SPL) EA 2.00 $1,839.40 2.00 $1,839.40 1
04652211 JUNCTION BOX (SPL) EA 3.00 $6,482.77 7.00 $8,068.33 3
04652215 INLET (COMPL)(TY H)(SPL) EA 5.00 $5,800.00 2
04652225 INLET (COMPL)(TY L2) EA 2.00 $1,369.19 2.00 $1,369.19 1
04652227 INLET (COMPL)(TY F)(SPL) EA 2.00 $1,812.55 2.00 $1,812.55 1
04652229 INLET EXT (TY C1) EA 181.00 $597.12 3
04652245 INLET (COMPL)(TY L1) EA 30.00 $1,708.44 30.00 $1,708.44 2
04652255 INLET (COMP)(TY AZ2G) EA 20.00 $4,500.00 1
04652304 INLET (COMPL)(TY AZ)(2 GRATES) EA 13.00 $4,000.00 1
04652308 INLET (COMPL)(DRIVEWAY DRAIN) EA 1.00 $6,005.15 1.00 $6,005.15 1
04652339 MANH (COMPL)(JUNC BOX)(TY M)(MOD) EA 7.00 $12,000.00 1
04652342 INLET (COMPL)(TY A)(SPL) EA 4.00 $3,000.00 1
04652353 INLET(COMPL)(DRVWY DRAIN)(TY DD)(MOD) EA 4.00 $11,000.00 1
04652391 MANH (COMPL)(JUNCT BOX)(TY 4) EA 1.00 $5,500.00 1
04652405 INLET (COMPL)(CURB)(TY C) EA 3.00 $4,685.00 1
04652419 INLET (COMPL)(TY C)(MOD 1) EA 6.00 $4,600.00 12.00 $4,296.50 2
04652420 INLET (COMPL)(TY C)(MOD 2) EA 5.00 $3,500.00 1
04652456 MANH (COMPL)(JCT BOX)(TY 3) EA 1.00 $4,500.00 1
04652457 INLET (COMPL)(TY RWIR)(MOD) EA 7.00 $4,500.00 1
04652458 CTB INLET TY 3 (MOD) EA 3.00 $5,000.00 1
04652477 INLET (COMP)(DROP)(TY W-2) EA 1.00 $12,500.00 1
04652491 INLET (COMPL) (TY A) (MOD) EA 2.00 $3,965.00 2.00 $3,965.00 1
04652502 INLET (COMPL)(TY CC)(MOD) EA 1.00 $4,700.00 1.00 $4,700.00 1
04652557 INLET (COMPL)(REC)(15') EA 3.00 $3,650.00 3.00 $3,650.00 1
04652558 INLET (COMPL)(TY AZR)(MOD 1) EA 7.00 $4,000.00 1

TxDOT 35 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
04652559 INLET (COMPL)(TY AZR)(MOD 2) EA 18.00 $4,000.00 1
04652560 INLET (COMPL)(TY AZR)(MOD 3)2 GRATES EA 4.00 $5,000.00 1
04652561 INLET (COMPL)(TY AZR)(MOD 4)2 GRATES EA 5.00 $5,000.00 1
04652563 MANH (COMPL)(JCT BOX)(3FT X2FT) EA 27.00 $1,857.14 27.00 $1,857.14 1
04662002 WINGWALL (FW-0) SF 480.00 $36.00 1,110.00 $35.97 3
04662003 WINGWALL (FW-S) SF 885.00 $36.00 885.00 $36.00 1
04662004 WINGWALL (PW) SF 2,138.00 $40.73 2,138.00 $40.73 2
04662007 WINGWALL (SW-0)(HW=5 FT) EA 1.00 $6,000.00 3.00 $4,666.67 2
04662008 WINGWALL (SW-0)(HW=6 FT) EA 2.00 $3,000.00 2.00 $3,000.00 1
04662019 WINGWALL (FW-0)(HW=3 FT) EA 3.00 $8,333.33 2
04662020 WINGWALL (FW-0)(HW=4 FT) EA 1.00 $3,300.00 1
04662021 WINGWALL (FW-0)(HW=5 FT) EA 6.00 $5,923.33 3
04662022 WINGWALL (FW-0)(HW=6 FT) EA 5.00 $5,140.00 3
04662023 WINGWALL (FW-0)(HW=7 FT) EA 1.00 $6,775.00 1.00 $6,775.00 1
04662025 WINGWALL (FW-0)(HW=9 FT) EA 1.00 $13,000.00 1
04662026 WINGWALL (FW-0)(HW=10 FT) EA 1.00 $8,300.00 1.00 $8,300.00 1
04662028 WINGWALL (FW-0)(HW=12 FT) EA 2.00 $9,852.41 1
04662033 WINGWALL (FW-S)(HW=3 FT) EA 3.00 $4,033.33 3
04662034 WINGWALL (FW-S)(HW=4 FT) EA 3.00 $4,833.33 2
04662035 WINGWALL (FW-S)(HW=5 FT) EA 1.00 $7,380.00 3.00 $7,126.67 2
04662036 WINGWALL (FW-S)(HW=6 FT) EA 1.00 $5,665.54 2.00 $6,332.77 2
04662038 WINGWALL (FW-S)(HW=8 FT) EA 2.00 $9,412.49 2
04662039 WINGWALL (FW-S)(HW=9 FT) EA 2.00 $11,000.00 2.00 $11,000.00 1
04662040 WINGWALL (FW-S)(HW=10 FT) EA 1.00 $12,000.00 1.00 $12,000.00 1
04662047 WINGWALL (PW)(HW=3 FT) EA 2.00 $5,000.00 2
04662048 WINGWALL (PW)(HW=4 FT) EA 7.00 $7,157.14 4
04662049 WINGWALL (PW)(HW=5 FT) EA 8.00 $5,421.24 24.00 $5,295.96 12
04662050 WINGWALL (PW)(HW=6 FT) EA 4.00 $4,327.07 15.00 $8,253.89 9
04662051 WINGWALL (PW)(HW=7 FT) EA 19.00 $13,549.75 19.00 $13,549.75 7
04662052 WINGWALL (PW)(HW=8 FT) EA 8.00 $11,580.00 9.00 $11,084.27 3
04662053 WINGWALL (PW)(HW=9 FT) EA 7.00 $12,571.43 12.00 $12,008.92 6
04662054 WINGWALL (PW)(HW=10 FT) EA 4.00 $36,447.50 5.00 $31,238.00 3
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04662055 WINGWALL (PW)(HW=11 FT) EA 6.00 $13,123.33 10.00 $12,787.15 5
04662056 WINGWALL (PW)(HW=12 FT) EA 4.00 $20,715.00 4.00 $20,715.00 2
04662065 HEADWALL (CH-FW-0)(DIA= 24 IN) EA 5.00 $3,180.00 7.00 $2,790.59 4
04662067 HEADWALL (CH-FW-0)(DIA= 30 IN) EA 4.00 $3,520.00 4.00 $3,520.00 2
04662071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 1.00 $13,500.00 2.00 $8,150.00 2
04662073 HEADWALL (CH-FW-0)(DIA= 60 IN) EA 10.00 $11,000.00 10.00 $11,000.00 1
04662084 HEADWALL (CH-FW-15)(DIA= 36 IN) EA 2.00 $9,800.00 2.00 $9,800.00 1
04662095 HEADWALL (CH-FW-30)(DIA= 24 IN) EA 1.00 $2,350.00 1.00 $2,350.00 1
04662099 HEADWALL (CH-FW-30)(DIA= 36 IN) EA 1.00 $3,600.00 3.00 $3,866.67 2
04662110 HEADWALL (CH-FW-45)(DIA= 24 IN) EA 2.00 $2,400.00 2.00 $2,400.00 1
04662114 HEADWALL (CH-FW-45)(DIA= 36 IN) EA 2.00 $5,175.00 2.00 $5,175.00 1
04662121 HEADWALL (CH-PW-0)(DIA= 12 IN) EA 10.00 $900.00 1
04662123 HEADWALL (CH-PW-0)(DIA= 18 IN) EA 1.00 $1,535.00 3.00 $1,545.00 2
04662125 HEADWALL (CH-PW-0)(DIA= 24 IN) EA 2.00 $1,110.00 5.00 $2,402.00 4
04662127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 3.00 $1,828.33 4.00 $1,996.25 3
04662129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 1.00 $3,135.00 9.00 $2,935.78 5
04662130 HEADWALL (CH-PW-0)(DIA= 42 IN) EA 2.00 $2,590.00 2.00 $2,590.00 1
04662131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 4.00 $4,972.00 6.00 $4,998.00 4
04662133 HEADWALL (CH-PW-0)(DIA= 60 IN) EA 1.00 $15,000.00 1.00 $15,000.00 1
04662142 HEADWALL (CH-PW-S)(DIA= 30 IN) EA 2.00 $3,650.00 1
04662145 HEADWALL (CH-PW-S)(DIA= 42 IN) EA 1.00 $5,500.00 1
04662146 HEADWALL (CH-PW-S)(DIA= 48 IN) EA 1.00 $5,200.00 1
04662147 HEADWALL (CH-PW-S)(DIA= 54 IN) EA 2.00 $4,125.00 2.00 $4,125.00 1
04662162 HEADWALL (CH-FW-A-15)(DES= 5) EA 1.00 $2,100.00 1.00 $2,100.00 1
04662187 HEADWALL (CH-PW-A-0)(DES= 6) EA 1.00 $4,090.00 1.00 $4,090.00 1
04662203 HEADWALL (SPECIAL) EA 2.00 $102,125.00 2
04662300 WINGWALL (PW - 45)(HW=6FT) EA 1.00 $9,500.00 1
04672002 SET (TY I)(36 IN)(3:1)(C) EA 2.00 $1,200.00 1
04672004 SET (TY I)(48 IN)(3:1)(C) EA 4.00 $3,500.00 4.00 $3,500.00 1
04672005 SET (TY I)(54 IN)(3:1)(C) EA 2.00 $4,700.00 2.00 $4,700.00 1
04672011 SET (TY I)(42 IN)(4:1)(C) EA 1.00 $2,900.00 1
04672018 SET (TY I)(36 IN)(6:1)(C) EA 2.00 $1,500.00 1
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04672023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 4.00 $1,889.02 2
04672024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C) EA 4.00 $3,000.00 1
04672025 SET (TY I)(S= 3 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $3,600.00 3.00 $4,000.00 2
04672030 SET (TY I)(S= 4 FT)(HW= 3 FT)(3:1)(C) EA 8.00 $2,375.00 3
04672031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C) EA 5.00 $3,060.00 2
04672032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $3,705.00 3.00 $4,301.67 2
04672038 SET (TY I)(S= 5 FT)(HW= 3 FT)(3:1)(C) EA 2.00 $2,900.00 1
04672041 SET (TY I)(S= 5 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $10,110.00 4.00 $8,155.00 2
04672048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $4,850.00 5.00 $4,447.00 3
04672049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $3,978.00 4.00 $3,978.00 1
04672050 SET (TY I)(S= 6 FT)(HW= 6 FT)(3:1)(C) EA 1.00 $5,100.00 9.00 $4,380.00 3
04672051 SET (TY I)(S= 6 FT)(HW= 7 FT)(3:1)(C) EA 2.00 $11,980.00 6.00 $9,493.33 3
04672057 SET (TY I)(S= 7 FT)(HW= 4 FT)(3:1)(C) EA 5.00 $4,296.00 3
04672058 SET (TY I)(S= 7 FT)(HW= 5 FT)(3:1)(C) EA 1.00 $9,084.56 9.00 $4,653.84 3
04672065 SET (TY I)(S= 8 FT)(HW= 4 FT)(3:1)(C) EA 2.00 $6,000.00 1
04672066 SET (TY I)(S= 8 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,500.00 1
04672067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $5,550.00 2
04672068 SET (TY I)(S= 8 FT)(HW= 7 FT)(3:1)(C) EA 8.00 $5,000.00 1
04672075 SET (TY I)(S= 9 FT)(HW= 7 FT)(3:1)(C) EA 2.00 $12,500.00 1
04672076 SET (TY I)(S= 9 FT)(HW= 8 FT)(3:1)(C) EA 2.00 $12,585.00 1
04672081 SET (TY I)(S= 10 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $7,000.00 2.00 $7,000.00 1
04672082 SET (TY I)(S= 10 FT)(HW= 7 FT)(3:1)(C) EA 2.00 $14,000.00 1
04672101 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C) EA 5.00 $3,450.00 13.00 $2,740.77 4
04672102 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C) EA 11.00 $4,223.64 11.00 $4,223.64 2
04672108 SET (TY I)(S= 4 FT)(HW= 4 FT)(4:1)(C) EA 4.00 $4,250.00 4.00 $4,250.00 2
04672109 SET (TY I)(S= 4 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $3,100.00 1
04672113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 1.00 $3,200.00 1
04672114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 4.00 $1,920.00 1
04672115 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C) EA 1.00 $7,850.00 1.00 $7,850.00 1
04672120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C) EA 2.00 $5,250.00 14.00 $3,285.71 3
04672123 SET (TY I)(S= 6 FT)(HW= 7 FT)(4:1)(C) EA 3.00 $5,300.00 1
04672124 SET (TY I)(S= 6 FT)(HW= 8 FT)(4:1)(C) EA 6.00 $7,465.00 6.00 $7,465.00 1
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04672127 SET (TY I)(S= 7 FT)(HW= 5 FT)(4:1)(C) EA 10.00 $3,500.00 1
04672131 SET (TY I)(S= 8 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $4,300.00 1
04672133 SET (TY I)(S= 8 FT)(HW= 7 FT)(4:1)(C) EA 2.00 $7,100.00 1
04672144 SET (TY I)(S= 11 FT)(HW= 6 FT)(4:1)(C) EA 1.00 $9,000.00 1
04672151 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(C) EA 8.00 $2,500.00 2
04672152 SET (TY I)(S= 3 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $8,730.00 7.00 $7,247.14 2
04672154 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(C) EA 8.00 $2,675.00 2
04672155 SET (TY I)(S= 4 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $5,774.98 1
04672157 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(C) EA 4.00 $2,600.00 2
04672159 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(C) EA 2.00 $11,635.00 3.00 $11,090.00 2
04672161 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $6,581.40 1
04672164 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(C) EA 2.00 $10,000.00 1
04672165 SET (TY I)(S= 7 FT)(HW= 5 FT)(6:1)(C) EA 3.00 $4,600.00 1
04672167 SET (TY I)(S= 8 FT)(HW= 5 FT)(6:1)(C) EA 1.00 $6,700.00 1
04672172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 1.00 $3,950.00 7.00 $2,678.57 3
04672177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) EA 2.00 $3,779.00 5.00 $5,111.60 3
04672182 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P) EA 2.00 $3,500.00 4.00 $3,500.00 2
04672183 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(P) EA 8.00 $5,275.00 8.00 $5,275.00 2
04672187 SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(P) EA 6.00 $3,500.00 16.00 $2,562.50 2
04672193 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(P) EA 4.00 $6,450.00 3
04672198 SET (TY I)(S= 8 FT)(HW= 5 FT)(6:1)(P) EA 1.00 $9,000.00 1
04672207 SET (TY II)(12 IN)(RCP)(3:1)(C) EA 2.00 $400.00 1
04672208 SET (TY II)(15 IN)(RCP)(3:1)(C) EA 2.00 $360.50 5.00 $357.20 2
04672209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 8.00 $556.94 21.00 $450.26 6
04672210 SET (TY II)(21 IN)(RCP)(3:1)(C) EA 2.00 $400.00 1
04672211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 15.00 $446.23 37.00 $529.07 11
04672213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 22.00 $1,765.37 32.00 $1,479.32 8
04672215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 7.00 $1,415.77 26.00 $1,361.94 10
04672216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 1.00 $2,656.97 3.00 $2,860.66 3
04672217 SET (TY II)(48 IN)(RCP)(3:1)(C) EA 4.00 $2,850.00 21.00 $2,447.62 4
04672219 SET (TY II)(60 IN)(RCP)(3:1)(C) EA 2.00 $7,300.00 8.00 $4,450.00 2
04672222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 22.00 $448.18 60.00 $419.88 8
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04672224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 55.00 $597.37 158.00 $640.63 20
04672225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 98.00 $2,231.58 133.00 $1,869.32 15
04672227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 19.00 $1,978.95 44.00 $1,609.09 10
04672228 SET (TY II)(42 IN)(RCP)(4:1)(C) EA 4.00 $2,070.00 6.00 $2,380.00 2
04672229 SET (TY II)(48 IN)(RCP)(4:1)(C) EA 7.00 $2,992.86 15.00 $2,478.27 5
04672233 SET (TY II)(15 IN)(RCP)(6:1)(C) EA 1.00 $450.00 1
04672234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 6.00 $658.00 33.00 $476.85 7
04672236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 7.00 $908.57 73.00 $568.05 9
04672238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 23.00 $1,823.99 24.00 $1,802.57 7
04672240 SET (TY II)(36 IN)(RCP)(6:1)(C) EA 4.00 $2,030.00 4.00 $2,030.00 2
04672249 SET (TY II)(24 IN)(CMP)(3:1)(C) EA 4.00 $450.00 4.00 $450.00 1
04672251 SET (TY II)(30 IN)(CMP)(3:1)(C) EA 5.00 $900.00 7.00 $912.57 2
04672254 SET (TY II)(42 IN)(CMP)(3:1)(C) EA 6.00 $1,008.00 1
04672255 SET (TY II)(48 IN)(CMP)(3:1)(C) EA 4.00 $2,850.00 6.00 $2,249.33 2
04672260 SET (TY II)(18 IN)(CMP)(4:1)(C) EA 2.00 $400.00 2.00 $400.00 1
04672262 SET (TY II)(24 IN)(CMP)(4:1)(C) EA 2.00 $875.00 6.00 $996.75 2
04672264 SET (TY II)(30 IN)(CMP)(4:1)(C) EA 5.00 $950.00 5.00 $950.00 1
04672266 SET (TY II)(36 IN)(CMP)(4:1)(C) EA 6.00 $2,170.00 6.00 $2,170.00 1
04672275 SET (TY II)(24 IN)(CMP)(6:1)(C) EA 14.00 $1,435.16 3
04672284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 6.00 $475.00 11.00 $447.68 3
04672285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 4.00 $1,000.00 157.00 $342.48 5
04672286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 163.00 $658.04 938.00 $481.56 33
04672288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 105.00 $868.55 416.00 $763.54 32
04672289 SET (TY II)(27 IN)(RCP)(6:1)(P) EA 2.00 $1,050.00 1
04672290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 16.00 $1,414.25 104.00 $1,294.28 13
04672292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 9.00 $2,448.23 54.00 $2,472.85 12
04672293 SET (TY II)(42 IN)(RCP)(6:1)(P) EA 1.00 $5,291.49 1.00 $5,291.49 1
04672299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 2.00 $425.00 1
04672300 SET (TY II)(15 IN)(CMP)(6:1)(P) EA 26.00 $632.69 2
04672301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 33.00 $678.79 267.00 $601.50 10
04672302 SET (TY II)(21 IN)(CMP)(6:1)(P) EA 1.00 $1,308.26 1.00 $1,308.26 1
04672303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 2.00 $875.00 46.00 $745.65 6
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04672305 SET (TY II)(30 IN)(CMP)(6:1)(P) EA 2.00 $650.00 6.00 $900.00 3
04672307 SET (TY II)(36 IN)(CMP)(6:1)(P) EA 10.00 $1,440.00 2
04672309 SET (TY II)(48 IN)(CMP)(6:1)(P) EA 2.00 $3,500.00 1
04672311 SET (TY II)(60 IN)(CMP)(6:1)(P) EA 2.00 $9,500.00 2.00 $9,500.00 1
04672317 SET (TY II)(DES 4)(CMP)(3:1)(C) EA 4.00 $985.00 1
04672318 SET (TY II)(DES 5)(CMP)(3:1)(C) EA 4.00 $1,600.00 10.00 $1,240.00 2
04672320 SET (TY II)(DES 7)(CMP)(3:1)(C) EA 10.00 $1,021.00 1
04672323 SET (TY II)(DES 3)(CMP)(4:1)(C) EA 8.00 $550.00 16.00 $651.43 3
04672324 SET (TY II)(DES 4)(CMP)(4:1)(C) EA 2.00 $950.00 11.00 $653.02 2
04672327 SET (TY II)(DES 7)(CMP)(4:1)(C) EA 2.00 $2,183.83 1
04672329 SET (TY II)(DES 2)(CMP)(6:1)(C) EA 40.00 $1,200.00 1
04672330 SET (TY II)(DES 3)(CMP)(6:1)(C) EA 2.00 $663.47 1
04672331 SET (TY II)(DES 4)(CMP)(6:1)(C) EA 15.00 $1,001.19 2
04672332 SET (TY II)(DES 5)(CMP)(6:1)(C) EA 4.00 $1,300.00 4.00 $1,300.00 1
04672335 SET (TY II)(DES 1)(CMP)(6:1)(P) EA 6.00 $650.00 1
04672336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 4.00 $623.00 38.00 $870.58 5
04672337 SET (TY II)(DES 3)(CMP)(6:1)(P) EA 12.00 $729.27 4
04672338 SET (TY II)(DES 4)(CMP)(6:1)(P) EA 10.00 $930.00 18.00 $1,141.67 3
04672339 SET (TY II)(DES 5)(CMP)(6:1)(P) EA 2.00 $2,500.00 2.00 $2,500.00 1
04672340 SET (TY II)(DES 6)(CMP)(6:1)(P) EA 8.00 $2,850.00 12.00 $2,660.29 2
04672341 SET (TY II)(DES 7)(CMP)(6:1)(P) EA 1.00 $3,500.00 1
04672348 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 10.00 $532.00 2
04672358 SET (TY II)(18 IN)(RCP)(3:1)(P) EA 1.00 $480.00 1
04672361 SET (TY II)(DES 3)(RCP)(6:1)(P) EA 6.00 $718.14 1
04672366 SET (TY II)(36 IN)(RCP)(4:1)(P) EA 1.00 $2,100.00 1
04672375 SET (TY II)(DES 2)(CMP)(8:1)(P) EA 34.00 $577.50 1
04672382 SET (TY II)(24 IN)(RCP)(4:1)(P) EA 1.00 $1,025.00 4.00 $924.50 2
04672397 SET (TY II)(DES 4)(CMP)(4:1)(P) EA 2.00 $812.00 2.00 $812.00 1
04672399 SET (TY II)(DES 3)(CMP)(8:1)(P) EA 4.00 $787.50 1
04672408 SET (TY I)(DES 7)(CMP)(3:1)(C) EA 1.00 $2,000.00 1
04672426 SET (TY II)(DES 2A)(CMP)(6:1)(P) EA 2.00 $650.00 1
04672430 SET (TY I)(S= 2 FT)(HW= 3 FT)(6:1)(P) EA 2.00 $3,550.00 2.00 $3,550.00 1
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04672436 SET (TY II)(30 IN)(RCP)(4:1)(P) EA 6.00 $5,000.00 2
04672447 SET (TY I)(S=10 FT)(HW=4 FT)(3:1)(C) EA 2.00 $10,000.00 1
04672455 SET (TY II)(48 IN)(RCP)(3:1)(P) EA 1.00 $4,600.00 1
04672516 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 3.00 $762.67 2
04672572 SET (REMOV & REINSTALL) EA 16.00 $450.00 16.00 $450.00 1
04672588 SET (TY 1)(DES 8)(CMP)(3:1)(C) EA 4.00 $3,162.00 1
04672590 SET (TY II)(18 IN)(RCP)(2:1)(C) EA 2.00 $549.50 1
04672598 SET (TY I)(DES 7)(4:1)(C) EA 4.00 $3,352.80 1
04712003 GRATE & FRAME EA 29.00 $836.21 2
04712004 FRAME & COVER EA 1.00 $1,200.00 1
04722003 REMOV & RE-LAY PIPE (18 IN) LF 239.00 $22.23 239.00 $22.23 2
04722005 REMOV & RE-LAY PIPE (24 IN) LF 620.00 $22.63 1,868.00 $16.01 5
04722007 REMOV & RE-LAY PIPE (30 IN) LF 348.00 $29.86 348.00 $29.86 1
04722009 REMOV & RE-LAY PIPE (36 IN) LF 891.00 $43.12 903.00 $46.53 2
04732003 LAYING PIPE (18 IN) LF 56.00 $9.00 1
04742001 SLOT DRAIN (GAL STL)(12 IN) LF 1,700.00 $75.00 1
04742005 SLOT DRAIN (GAL STL)(18 IN) LF 290.00 $85.00 1
04742006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 40.00 $75.00 1
04762001 JACK BOR OR TUN PIPE(18 IN)(RC)(CL III) LF 311.00 $175.00 1
04762005 JACK BOR OR TUN PIPE(42 IN)(RC)(CL III) LF 90.00 $850.00 171.00 $916.32 2
04762014 JACK BOR OR TUN PIPE(36 IN)(RC)(CL IV) LF 154.00 $500.00 1
04762017 JACK BOR OR TUN PIPE(54 IN)(RC)(CL IV) LF 300.00 $482.00 300.00 $482.00 1
04762046 JACK OR TUN BOX CULV (5 FT X 3 FT) LF 324.00 $860.00 1
04762057 JACK OR TUN BOX CULV (8 FT X 4 FT) LF 368.00 $1,100.00 1
04762079 JACK BOR OR TUN PIPE(12 IN)(STL CASING) LF 260.00 $135.00 1
04792001 ADJ MANHS EA 30.00 $714.95 62.00 $740.71 13
04792002 ADJ INLETS EA 19.00 $1,238.21 27.00 $1,352.81 7
04792003 ADJ MANHS & INLETS EA 28.00 $330.36 2
04792004 ADJ MANHS (SANITARY) EA 5.00 $1,200.00 5.00 $1,200.00 1
04792005 ADJ MANHS (WATER VALVE BOX) EA 10.00 $400.00 20.00 $436.25 2
04792006 ADJUST INLET (CAP) EA 6.00 $1,189.75 11.00 $1,354.50 5
04802001 CLEAN EXIST CULVS EA 47.00 $709.58 108.00 $672.11 16
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04812001 PVC PIPE (SDR-35)(4 IN) LF 8.00 $109.21 1
04812010 PVC PIPE (SCH 40)(4 IN) LF 81.00 $55.00 1
04812012 PVC PIPE (SCH 40)(6 IN) LF 251.00 $19.15 329.50 $22.37 3
04812013 PVC PIPE (SCH 40)(8 IN) LF 2,630.00 $24.99 2
04812015 PVC PIPE (SCH 40)(12 IN) LF 1,053.00 $20.00 1
04812018 PVC PIPE (SCH 40)(18 IN) LF 475.00 $30.00 475.00 $30.00 1
04812022 PVC PIPE (SCH 80)(8 IN) LF 383.00 $12.00 1
04962001 REMOV STR (BOX CULVERT) EA 1.00 $4,500.00 5.00 $2,970.00 4
04962002 REMOV STR (INLET) EA 146.00 $424.92 338.00 $368.10 17
04962003 REMOV STR (MANHOLE) EA 49.00 $888.13 96.00 $693.46 8
04962004 REMOV STR (SET) EA 80.00 $269.79 482.00 $358.55 18
04962005 REMOV STR (WINGWALL) EA 7.00 $785.71 58.00 $487.31 10
04962006 REMOV STR (HEADWALL) EA 60.00 $624.17 147.00 $553.08 19
04962007 REMOV STR (PIPE) LF 31,388.10 $7.75 78,760.60 $8.68 47
04962008 REMOV STR (BOX CULVERT) LF 1,222.00 $20.00 2,692.00 $20.82 6
04962009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 3.00 $5,666.67 14.00 $9,945.75 10
04962010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 7.00 $74,800.00 21.00 $41,647.62 11
04962011 REMOV STR (BRIDGE 500-999 FT LENGTH) EA 1.00 $130,000.00 1.00 $130,000.00 1
04962012 REMOV STR (BRIDGE 1000 FT OR GREATER) EA 1.00 $200,000.00 1
04962013 REMOV STR (BRIDGE SLAB) EA 2.00 $24,500.00 2
04962014 REMOV STR (RAILROAD CROSSING) EA 2.00 $5,000.00 1
04962016 REMOV STR (PIPE) EA 30.00 $434.57 303.00 $251.91 21
04962018 REMOVE STR (CONC) EA 8.00 $650.00 1
04962023 REMOVE STR (JUNCTION BOX) EA 1.00 $352.85 1
04962025 REMOV STR (APPROACH SLAB) EA 4.00 $1,500.00 1
04962030 REMOVE STR (BOLLARD) EA 17.00 $200.00 17.00 $200.00 1
04962031 REMOV STR (CATTLE GUARD) EA 1.00 $200.00 1
04962037 REMOV STR (DOLPHIN AND FENDER SYS) EA 1.00 $32,000.00 1
04962040 REMOV STR (RET WALL) LF 96.00 $52.00 276.00 $27.22 2
04962042 REMOV STR (SMALL) EA 9.00 $500.23 31.00 $1,758.13 5
04962043 REMOV STR (SMALL FENCE) LF 120.00 $3.00 355.00 $3.86 2
04962051 REMOV STR (DRIVEWAY CULVERT) EA 104.00 $190.00 104.00 $190.00 1

TxDOT 43 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
04962054 REMOV STR (WOOD STR) EA 4.00 $5,000.00 4.00 $5,000.00 1
04962058 REMOVE STR (STL SECTIONS) LF 483.00 $43.25 1
04962065 REMOVE STR(STR & AERIAL 12IN WATERLINE) LF 185.00 $25.00 185.00 $25.00 1
04962070 REMOV STR (WINGWALL PARAPET) EA 3.00 $300.00 1
04962071 REMOV STR (SLOTTED DRAIN INLET) LF 290.00 $20.00 1
04962072 REMOV STR (LIGHT BRACKET) EA 4.00 $35.00 1
04962073 REMOVE STR (STR & 2 AERIAL PIPES) LF 115.00 $60.00 1
04962080 REMOV STR (TIMBER SUPERSTRUCTURE) EA 1.00 $15,000.00 1
04972001 SALV MATRL (CREDIT ITEM) LS 2.00 -$1.00 2.00 -$1.00 2
04992001 ADJUST STL SHOES EA 1.00 $1,200.00 1
04992002 ADJUST STL SHOES (ROCKER NEST) EA 2.00 $2,000.00 1
05002001 MOBILIZATION LS 77.00 $252,229.80 233.00 $263,650.98 233
05022001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 605.00 $2,831.08 1,800.00 $3,290.14 241
05022002 BARR, SIGNS & TRAF HANDLE (TY 1) EA 10.00 $3,065.62 3
05022047 OFF-DUTY POLICE OFFICER HR 5,040.00 $25.00 1
05022050 BAR,SIGN,TRAF HANDLE(TY-3)LANE CLOSURE EA 1.00 $8,000.00 1
05062001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 1,478.00 $18.52 8,463.00 $19.78 28
05062002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 6,313.00 $21.15 14,991.00 $21.16 46
05062003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 1,240.00 $25.35 2,350.00 $34.33 9
05062004 ROCK FILTER DAMS (INSTALL) (TY 4) LF 932.00 $16.51 2,066.00 $15.15 7
05062009 ROCK FILTER DAMS (REMOVE) LF 11,798.00 $6.59 28,516.00 $6.08 74
05062013 BALED HAY EA 208.00 $20.49 255.00 $19.53 5
05062016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 5,561.00 $9.79 16,249.00 $12.78 43
05062017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 2,672.00 $20.96 4,542.00 $19.30 6
05062019 CONSTRUCTION EXITS (REMOVE) SY 8,233.00 $4.65 20,791.00 $4.60 49
05062022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 1,690.00 $15.00 4,936.00 $11.30 19
05062024 BACKHOE WORK (EROSION & SEDM CONT) HR 1,328.00 $21.51 2,711.00 $46.96 50
05062025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 106.00 $66.23 116.00 $67.84 3
05062026 FRNT END LOADER WORK (ERSN & SEDM CONT) HR 548.00 $39.41 804.00 $44.66 12
05062027 BLADING WORK (EROSION & SEDM CONT) HR 28.00 $65.36 159.00 $77.30 7
05062029 BULLDOZER WORK (EROSION & SEDM CONT) HR 120.00 $64.88 3
05062030 CONSTRUCTION PERIMETER FENCE LF 6,684.00 $1.76 27,449.00 $1.41 6
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05062031 SANDBAGS FOR EROSION CONTROL EA 406.00 $12.09 4,498.00 $5.47 12
05062033 SANDBAGS FOR EROSION CONTROL (2') LF 212.00 $6.20 212.00 $6.20 1
05062034 TEMPORARY SEDIMENT CONTROL FENCE LF 135,103.00 $1.76 354,000.00 $2.05 135
05062035 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 446.00 $6.62 4
05062037 SANDBAGS FOR EROSION CONTROL (12") LF 24.00 $8.00 1
05062040 TEMP SEDIMENT CONTROL FENCE (REMOVE) LF 128.00 $3.00 3,403.00 $0.42 4
05062041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 2,157.00 $2.35 2,157.00 $2.35 2
05062042 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 115.00 $5.00 115.00 $5.00 1
05062043 ROCK FILTER DAMS (REMOVE & REPLACE) LF 804.00 $30.00 1
05062045 BIODEGRADABLE EROSION CONTROL LOGS(12") LF 18,613.00 $3.91 25,530.00 $3.66 6
05082001 CONSTRUCTING DETOURS STA 209.25 $2,302.91 216.45 $2,279.53 4
05082002 CONSTRUCTING DETOURS SY 45,541.12 $31.80 149,020.12 $24.90 14
05082003 CONSTRUCTING DETOURS EA 1.00 $25,000.00 7.00 $22,885.71 3
05082005 CONSTRUCTING DETOURS (EBSS) SY 46,337.00 $9.53 2
05082006 CONSTRUCTING DETOURS (EBSS) EA 1.00 $32,000.00 1
05102001 ONE-WAY TRAFFIC CONTROL HR 20.00 $49.77 2,068.00 $49.08 10
05122001 PORT CTB (FUR & INST)(SAFETY SH)(TY 1) LF 80.00 $75.00 1,520.00 $16.30 3
05122002 PORT CTB (FUR & INST)(SAFETY SH)(TY 2) LF 60.00 $55.00 60.00 $55.00 1
05122005 PORT CTB (FUR & INST)(SNGL SLP)(TY 2) LF 16,170.00 $9.01 16,170.00 $9.01 1
05122008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 2,910.00 $6.54 21,710.00 $33.02 4
05122009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 2,020.00 $49.14 2,960.00 $46.52 5
05122010 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1) LF 5,320.00 $9.62 17,140.00 $8.74 3
05122011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 12,030.00 $6.62 28,714.00 $5.98 12
05122014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 5,140.00 $6.00 9,760.00 $5.36 2
05122017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 36,140.00 $5.80 97,208.00 $6.05 14
05122018 PORT CTB (DES SOURCE)(LOW PROF)(TY 2) LF 980.00 $5.67 4,500.00 $7.52 11
05122019 PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 2,130.00 $3.21 38,310.00 $5.19 4
05122020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 2,250.00 $3.79 15,385.00 $3.33 10
05122023 PORT CTB (MOVE)(SNGL SLP) (TY 2) LF 20,099.00 $2.31 31,949.00 $3.18 3
05122026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 28,380.00 $2.76 186,055.00 $4.05 11
05122027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 1,560.00 $2.69 10,360.00 $4.44 11
05122028 PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 5,320.00 $4.28 17,240.00 $5.54 4
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05122029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 4,230.00 $5.78 20,914.00 $5.43 11
05122035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 35,980.00 $5.17 96,728.00 $5.83 13
05122036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 2,940.00 $5.48 6,980.00 $6.71 13
05122037 PORT CTB (REMOVE)(SAFETY SH)(TY 1) LF 3,320.00 $6.12 3
05122038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF 7,860.00 $5.04 9,990.00 $4.96 3
05122041 PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 21,310.00 $4.70 29,710.00 $4.69 3
05122044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 3,070.00 $4.04 9,670.00 $6.62 5
05122045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 40.00 $3.99 1,140.00 $5.50 4
05122046 PORT CTB(MOVE)(SAFETY SH)(TY P&P) LF 45,350.00 $2.00 45,350.00 $2.00 1
05122048 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 11,970.00 $43.00 12,360.00 $42.64 3
05122049 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1) LF 7,290.00 $6.10 2
05122050 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 6,840.00 $4.16 3
05122051 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1) LF 750.00 $7.00 1
05122052 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 6,930.00 $4.12 3
05122059 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J) LF 54,600.00 $4.00 121,406.00 $5.10 2
05122060 PORT CTB (MOVE)(SNGL SLP)(TY J-J) LF 95,310.00 $2.00 181,445.00 $2.00 2
05122061 PORT CTB (STKPL)(SNGL SLP)(TY J-J) LF 54,600.00 $4.00 121,406.00 $5.10 2
05122062 PORT CTB (REMOVE)(SNGL SLP)(TY J-J) LF 4,898.00 $3.00 1
05122065 PCTB(F&I) (SNGL SLP TY2)OR(F-SHAPE TY1) LF 69,740.00 $25.04 2
05122066 PCTB(MOVE)(SNGL SLP TY2)OR(F-SHAPE TY1) LF 50,400.00 $3.00 1
05122067 PCTB(RMOV)(SNGL SLP TY2)OR(F-SHAPE TY1) LF 69,600.00 $3.00 1
05142001 PERM CONC TRF BARR (SAFETY SH)(TY 1) LF 790.00 $40.92 2
05142003 PERM CONC TRF BARR (SAFETY SH)(TY 3) LF 80.00 $270.00 299.00 $149.15 2
05142004 PERM CONC TRF BARR (SGL SLP)(TY 1)(42") LF 400.00 $35.23 980.00 $38.05 2
05142005 PERM CONC TRF BARR (SGL SLP)(TY 2)(42") LF 38,883.00 $38.31 56,674.00 $37.27 6
05142006 PERM CONC TRF BARR (SGL SLP)(TY 3)(42") LF 1,008.00 $83.55 1,128.00 $91.68 4
05142015 PERM CONC TRF BARR (F-SHAPE)(TY 1) LF 280.00 $41.00 6,479.00 $49.61 2
05142016 PERM CONC TRF BARR (F-SHAPE)(TY 2) LF 250.00 $95.00 1
05142017 PERM CONC TRF BARR (F-SHAPE)(TY 3) LF 373.00 $109.58 3
05142022 PERM CONC TRF BARR (SGL SLP)(TY 4)(42") LF 170.00 $52.00 170.00 $52.00 1
05142039 PERM CONC TRF BARR(F-SHAPE)(SPL) LF 215.00 $75.00 1
05142042 PERM CONC TRF BARR(SLG SLP)(TY 1)(MOD) LF 100.00 $46.00 100.00 $46.00 1
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05282001 COLORED TEXTURED CONC (4") SY 1,152.80 $29.25 25,396.80 $42.38 2
05282002 COLORED TEXTURED CONC (6") SY 3,176.00 $58.67 3,279.00 $58.61 3
05282004 LANDSCAPE PAVERS SY 10,130.00 $32.61 22,047.00 $40.55 10
05282006 COLORED TEXTURED CONC (5") SY 5,460.00 $51.03 5,460.00 $51.03 2
05282007 LANDSCAPE PAVERS (TY I) SY 8,190.00 $39.00 1
05282008 LANDSCAPE PAVERS (TY II) SY 765.00 $45.00 1
05282022 LANDSCAPE PAVERS (CLAY PAVERS) SY 1,517.00 $57.00 1,517.00 $57.00 1
05292001 CONC CURB (TY I) LF 947.00 $6.83 6,757.00 $8.75 4
05292002 CONC CURB (TY II) LF 5,048.80 $8.12 7
05292003 CONC CURB & GUTTER (TY I) LF 4,947.10 $12.84 8,331.10 $13.59 6
05292004 CONC CURB & GUTTER (TY II) LF 89,214.90 $10.89 125,569.50 $12.04 21
05292005 CONC CURB (MONO) (TY I) LF 337.30 $11.00 527.30 $12.80 2
05292006 CONC CURB (MONO) (TY II) LF 130,711.80 $1.63 246,821.80 $2.05 13
05292007 CONC CURB (DOWEL) LF 20,646.00 $2.43 69,469.00 $4.08 12
05292008 CONC CURB & GUTTER (SPECIAL) LF 2,153.00 $14.00 6,109.00 $20.23 2
05292009 CONCRETE CURB (SPECIAL) LF 6,001.00 $4.83 6,796.60 $6.96 2
05292010 CONC CURB AND GUTTER (TY II)(REINF) LF 27,519.00 $10.04 3
05292011 CONC CURB & GUTTER (SAWTOOTH) LF 373.00 $18.32 2
05292012 CONC CURB & GUTTER (TY A)(BARRIER) LF 22,521.00 $8.18 22,521.00 $8.18 2
05292013 CONC CURB (TY A)(BARRIER) LF 2,473.00 $8.00 2,473.00 $8.00 1
05292014 CONC CURB (TY C) LF 1,244.00 $14.28 2
05292017 CONC CURB & GUTTER(VALLEY GUTTER) LF 194.00 $65.00 965.00 $24.65 2
05292019 CONC CURB & GUTTER (TY B)(MOUNTABLE) LF 29,264.80 $7.38 29,264.80 $7.38 2
05292020 CONC CURB & GUTTER(TY A)(VALLEY GUTTER) LF 1,355.00 $40.00 1,355.00 $40.00 1
05292021 CONC CURB (DOWEL) (REINF) (TY II) LF 325.00 $15.00 1
05292026 CONC CURB (ARMOR CURB SLOT) LF 56.00 $150.00 56.00 $150.00 1
05292032 CONC CURB (TY B) MOUNTABLE LF 27,960.80 $3.29 27,960.80 $3.29 2
05292034 CONC GUTTER (TY B) VALLEY GUTTER LF 8,501.00 $10.15 8,501.00 $10.15 1
05292035 CONC CURB & GUTTER (TY II) (MOD) LF 9,253.00 $15.62 2
05292040 CONC CURB (TY II)(MOD) LF 1,470.10 $22.90 1
05292060 CONC CURB & GUTTER (RIBBON) (MOD) LF 80.00 $9.75 80.00 $9.75 1
05292066 CONC CURB (RIBBON)(MOD) LF 116.00 $12.00 1
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05292070 CONCRETE CURB (TYPE U-TURN)(SPECIAL) LF 1,458.00 $18.74 2
05292071 CONC CURB (SLOTTED) LF 50.00 $12.00 3,096.00 $9.16 4
05292075 CONC CURB (TY 1) (MOD) LF 473.50 $21.00 1
05302002 INTERSECTIONS (ACP) EA 47.00 $892.55 2
05302005 INTERSECTIONS (ACP) SY 965.00 $32.08 2,025.00 $22.64 5
05302006 INTERSECTIONS (SURF TREAT) SY 4,825.00 $10.70 18,523.00 $7.71 12
05302007 DRIVEWAYS (CONC) EA 8.00 $5,050.00 17.00 $5,418.82 3
05302008 DRIVEWAYS (ACP) EA 3.00 $4,856.67 89.00 $2,295.65 6
05302009 DRIVEWAYS (SURF TREAT) EA 8.00 $1,075.00 186.00 $842.10 7
05302010 DRIVEWAYS (CONC) SY 17,102.20 $36.95 54,165.83 $40.95 50
05302011 DRIVEWAYS (ACP) SY 23,514.10 $23.92 59,895.09 $23.70 39
05302012 DRIVEWAYS (SURF TREAT) SY 7,888.70 $10.89 20,989.70 $11.18 17
05302014 TURNOUTS (ACP) EA 11.00 $1,077.27 20.00 $947.50 4
05302015 TURNOUTS (SURF TREAT) EA 61.00 $393.44 147.00 $566.70 6
05302017 TURNOUTS (ACP) SY 9,288.00 $26.75 20,095.00 $22.57 12
05302018 TURNOUTS (SURF TREAT) SY 4,197.70 $6.45 7,045.70 $8.15 9
05302019 INTRSCT, DRVWAYS, & TURNOUT (CONC) SY 1,924.15 $46.00 1
05302020 INTRSCT, DRVWAYS, & TURNOUT (ACP) SY 5,696.50 $24.00 1
05302022 DRIVEWAYS AND TURNOUTS (CONC) SY 477.00 $78.75 1
05302024 DRIVEWAYS AND TURNOUTS (SURF TREAT) SY 1,991.00 $8.67 3
05302029 DRIVEWAYS (OTHER) SY 527.00 $5.00 1
05312003 CONC SIDEWALKS (5') (6") LF 61.00 $20.00 336.00 $20.24 2
05312004 CONC SIDEWALKS (6") SY 8,514.40 $35.01 19,210.40 $34.73 9
05312005 CURB RAMPS (TY 1) EA 70.00 $1,095.27 114.00 $1,157.37 18
05312006 CURB RAMPS (TY 2) EA 9.00 $1,077.42 71.00 $1,234.58 15
05312007 CURB RAMPS (TY 3) EA 2.00 $1,450.00 1
05312008 CURB RAMPS (TY 4) EA 5.00 $1,398.65 37.00 $1,426.97 6
05312009 CURB RAMPS (TY 6) EA 2.00 $1,500.00 10.00 $1,172.40 2
05312010 CURB RAMPS (TY 7) EA 101.00 $977.80 216.00 $1,113.56 16
05312011 CURB RAMPS (TY 8) EA 18.00 $1,124.73 41.00 $1,210.71 9
05312012 CURB RAMPS (TY 9) EA 40.00 $1,030.87 43.00 $1,011.79 5
05312013 CURB RAMPS (TY 20) EA 1.00 $1,669.22 2.00 $1,584.61 2
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05312014 CURB RAMPS (TY 22) EA 2.00 $2,100.00 6.00 $1,966.67 4
05312015 CONC SIDEWLKS (4") SY 20,085.00 $30.61 37,672.00 $32.55 14
05312017 CURB RAMPS (TY 21) EA 3.00 $1,369.38 23.00 $1,181.56 6
05312024 CONC SIDEWALK (5") SY 380.00 $35.00 29,575.10 $36.97 5
05312031 CONC SIDEWALKS (4") SY 6,971.90 $33.24 13,917.70 $27.29 5
05312034 CONC SIDEWALK (DRAIN) LF 40.00 $274.00 40.00 $274.00 1
05312037 CONC SIDEWALK (BRIDGE)(5')(4") LF 28.00 $25.00 1
05312038 CONC SIDEWALKS (STEPS) SY 17.40 $100.00 1
05312040 CURB RAMPS (TY 5) EA 16.00 $2,049.04 18.00 $2,032.48 3
05312041 CURB RAMPS (TY 10) EA 52.00 $855.86 114.00 $1,076.52 11
05312044 CURB RAMPS (TY 10) EA 8.00 $391.08 1
05312046 CURB RAMPS (TY 11) EA 3.00 $1,500.00 2
05312048 CURB RAMPS (TY 11) MOD EA 6.00 $1,200.00 1
05312051 CURB RAMPS (TY 10)(MOD) EA 2.00 $1,020.00 2.00 $1,020.00 1
05312054 CURB RAMPS SY 8,494.00 $75.22 24,697.60 $72.14 6
05312065 CONC SIDEWALK (STEPS) SY 73.00 $85.00 73.00 $85.00 1
05312081 CONC SIDEWALK (RAMPS) SY 135.00 $87.00 135.00 $87.00 1
05332001 SHOULDER TEXTURING (MILLED) STA 5,522.10 $10.96 13,521.56 $15.86 14
05332003 SHOULDER TEXTURING (MILLED) LF 320,892.00 $0.12 466,015.00 $0.19 7
05362002 CONC MEDIAN SY 180.00 $32.00 2,475.00 $38.78 5
05362003 CONC DIRECTIONAL ISLAND LF 125.00 $45.00 1
05362004 CONC DIRECTIONAL ISLAND SY 867.00 $55.10 5,373.50 $64.95 3
05362006 CONC MEDIAN (MONO NOSE) SY 14.00 $215.46 1
05382001 RIGHT OF WAY MARKERS EA 72.00 $118.12 72.00 $118.12 2
05402001 MTL W-BEAM GD FEN (TIM POST) LF 34,978.25 $13.55 107,758.00 $13.89 62
05402002 MTL W-BEAM GD FEN (STEEL POST) LF 6,900.00 $15.21 19,231.25 $15.93 18
05402003 MTL THRIE-BEAM GD FEN (TIM POST) LF 150.00 $21.58 4
05402004 MTL THRIE-BEAM GD FEN (STEEL POST) LF 25.00 $34.00 1
05402005 TERMINAL ANCHOR SECTION EA 73.00 $552.01 226.00 $463.87 40
05402006 MTL BEAM GD FEN TRANSITION EA 10.00 $1,345.42 20.00 $675.21 4
05402007 MTL W-BEAM GD FEN ADJUSTMENT LF 1,338.00 $9.35 3,413.00 $7.48 3
05402009 TERMINAL ANCHOR SECTION ADJUSTMENT EA 13.00 $226.92 2
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05402010 TRANSITION ADJUSTMENT EA 1.00 $125.00 1.00 $125.00 1
05402011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 172.00 $1,095.09 391.00 $1,277.68 43
05402012 MTL BEAM GD FEN TRANS (TL2) EA 8.00 $847.68 42.00 $639.30 7
05402013 MTL BEAM GD FEN TRANS (T101) EA 22.00 $685.09 94.00 $756.51 11
05402014 MTL W-BEAM GD FEN (LOW FILL CULVERT) LF 100.00 $40.00 181.25 $42.85 4
05402015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 237.00 $22.62 305.75 $24.28 3
05402016 MTL BM GD FN TRANS(THRIE)(RND TIM POST) EA 12.00 $1,370.00 1
05402017 MTL W-BEAM GD FEN (ROUND TIMBER POST) LF 1,703.00 $15.75 2,403.00 $16.29 2
05402018 MTL W-BEAM GD FEN (TUB W-BEAM) LF 150.00 $53.00 1
05402019 MTL BEAM GD FEN TRANS (THRIE)(STL POST) EA 4.00 $1,323.00 1
05402022 MTL W-BEAM GD FEN(STL POST)RADIUS RAIL LF 50.00 $42.00 1
05402023 RADIAL TERMINAL ANCHOR SECTION (DRWY) EA 2.00 $645.00 2
05402024 RADIAL TERMINAL ANCHOR SECTION (DRWY) EA 1.00 $700.00 1
05402025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 6.00 $515.83 12.00 $564.95 6
05402028 MTL W-BEAM GD FEN (TIM POST)(TY IV) LF 625.00 $14.87 1
05402030 MTL BEAM GD FEN (MOVE AND RESET) LF 950.00 $6.79 2
05402031 MTL BM GD FN (REMOVE & RESET) LF 200.00 $10.00 1
05422001 REMOVING METAL BEAM GUARD FENCE LF 49,079.67 $1.32 158,795.67 $1.37 69
05422002 REMOVING TERMINAL ANCHOR SECTION EA 183.00 $98.91 516.00 $89.17 50
05422003 RM MTL BM GD FEN TRANS (THRIE-BEAM) EA 1.00 $220.00 18.00 $69.02 4
05422004 REMOVING MTL BM GD FEN TRANS (TL2) LF 176.00 $1.30 1
05442001 GUARDRAIL END TREATMENT (INSTALL) EA 97.00 $1,990.20 269.00 $1,934.18 40
05442002 GUARDRAIL END TREATMENT (MOVE & RESET) EA 8.00 $813.75 28.00 $718.71 8
05442003 GUARDRAIL END TREATMENT (REMOVE) EA 58.00 $282.56 355.00 $144.46 29
05442004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 87.00 $2,838.11 308.00 $2,197.99 14
05442005 GDRAIL END TRT(INST)(WOOD POST)(TY II) EA 2.00 $2,533.56 20.00 $1,875.66 3
05442006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 57.00 $2,130.61 210.00 $2,085.20 18
05442007 GDRAIL END TRT(MV&RST)(WOOD PST)(TY I) EA 2.00 $1,100.00 1
05442013 GDRAIL END TRT(INSTALL)(HBA POST) EA 34.00 $2,046.12 86.00 $2,013.44 6
05452001 CRASH CUSH ATTEN (INSTL) EA 31.00 $10,960.68 121.00 $11,162.24 23
05452002 CRASH CUSH ATTEN (MOVE & RESET) EA 61.00 $1,759.01 142.00 $2,035.77 15
05452003 CRASH CUSH ATTEN (REMOVE) EA 34.00 $747.45 134.00 $782.86 24
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05452009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA 1.00 $1,000.00 1
05452016 CRASH CUSH ATTEN (INSTL)(FASTRACC)(W) EA 4.00 $0.00 1
05452022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 6.00 $6,693.60 7.00 $8,237.37 2
05452023 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(N) EA 2.00 $4,500.00 6.00 $2,500.00 2
05452024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 4.00 $5,000.00 6.00 $3,583.33 2
05452025 CRASH CUSH ATTEN (INSTL)(REACT)(W) EA 5.00 $20,500.00 2
05452034 CRASH CUSH ATTEN (INSTAL)(SFPM) EA 10.00 $1,880.00 4
05452035 CRASH CUSH ATTEN (MOVE & RESET)(SFPM) EA 2.00 $1,000.00 1
05452036 CRASH CUSH ATTEN (REMOVE)(SFPM) EA 2.00 $400.00 1
05452046 CRASH CUSH ATTEN (INSTAL)(ABSORB 350) EA 2.00 $12,000.00 1
05452047 CRASH CUSH ATTEN(MOV&RESET)(ABSORB 350) EA 2.00 $1,800.00 1
05452048 CRASH CUSH ATTEN (REMOVE)(ABSORB 350) EA 2.00 $1,000.00 1
05452049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 1.00 $7,000.00 4.00 $10,900.00 2
05452051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 1.00 $1,000.00 4.00 $1,150.00 2
05452054 CRASH CUSH ATTEN (CATGR)(INSTL) EA 6.00 $4,575.00 2
05452058 CRASH CUSH ATTEN (INSTL) (N) EA 6.00 $9,950.00 25.00 $15,568.00 3
05452059 CRASH CUSH ATTEN (MOVE & RESET) (N) EA 30.00 $1,746.67 2
05452060 CRASH CUSH ATTEN (REMOVE) (N) EA 19.00 $842.11 2
05452061 CRASH CUSH ATTEN (INSTL) (W) EA 6.00 $23,333.33 2
05452063 CRASH CUSH ATTEN (INSTAL)(SMTC)(N) EA 4.00 $11,825.00 1
05452069 CRASH CUSHION ATTEN (MOVE & RESET)(W) EA 8.00 $2,237.50 2
05452070 CRASH CUSHION ATTEN (REMOVE)(W) EA 6.00 $833.33 2
05502001 CHAIN LINK FENCE (INSTALL) (6') LF 2,930.00 $12.34 4,820.00 $15.48 6
05502002 CHAIN LINK FENCE (REPAIR) (6') LF 726.00 $7.40 4
05502003 CHAIN LINK FENCE (REMOVE) LF 8,943.00 $1.80 5
05502004 GATE (INSTALL) (DOUBLE) (6' X 14') EA 1.00 $824.00 2.00 $656.47 2
05502006 GATE (REMOVE) EA 2.00 $179.33 2
05502009 CHAIN LINK FENCE (INSTALL)(4') LF 2,271.00 $15.58 5
05502012 CHAIN LINK FENCE (REPAIR) (4') LF 2,500.00 $2.50 2
05502013 GATE (INSTALL)(DOUBLE)(6'X16') EA 2.00 $597.60 1
05502020 CHAIN LINK FENCE (INSTALL) (8') LF 740.80 $20.00 740.80 $20.00 1
05502043 CHAIN LINK FENCE (INSTALL)(10') LF 204.50 $50.00 1
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05502044 CHAIN LINK FENCE (INSTALL)(5') LF 159.00 $10.00 1
05522001 WIRE FENCE (TY A) LF 400.00 $5.90 400.00 $5.90 1
05522003 WIRE FENCE (TY C) LF 6,646.00 $5.84 4
05522005 GATE (TY 1) EA 1.00 $500.00 1
05522011 GATE (REMOVE) EA 1.00 $108.65 1
05562006 PIPE UNDERDRAINS (TY 6) (6") LF 801.00 $14.00 2,338.00 $13.42 3
05562008 PIPE UNDERDRAINS (TY 8) (6") LF 1,000.00 $12.83 4,377.50 $11.98 4
05562010 PIPE UNDERDRAINS (TY 5,6,7 OR 8)(6") LF 600.00 $27.00 2
05562012 PIPE UNDERDRAINS (TY 8) (4 IN) LF 70.00 $16.00 70.00 $16.00 1
05562022 PIPE UNDERDRAINS (18 IN WIDE)(SPECIAL) LF 687.00 $12.00 687.00 $12.00 1
05602001 MAILBOX INSTALLATION (SINGLE) EA 4.00 $234.06 6.00 $188.27 4
05602002 MAILBOX INSTALLATION (DOUBLE) EA 1.00 $154.00 1.00 $154.00 1
05602004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 188.00 $134.97 365.00 $125.49 20
05602005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 45.00 $156.78 82.00 $154.57 14
05602006 MAILBOX INSTALL-S (RR-POST) TY 4 FND-TB EA 22.00 $160.23 133.00 $153.48 8
05602007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 32.00 $197.44 9
05602008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 2.00 $425.00 49.00 $417.14 10
05602009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 14.00 $318.21 53.00 $363.66 10
05602010 MAILBOX INSTALL-S (TWG-POST) TY 1 FND EA 4.00 $137.50 19.00 $147.37 3
05602011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 7.00 $200.00 47.00 $176.15 3
05602012 MAILBOX INSTALL-D (TWG-POST) TY 1 FND EA 3.00 $200.00 1
05602014 MAILBOX INSTALL-SP (TIM-POST) TY 5 FND EA 4.00 $117.00 2
05602015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 26.00 $249.13 205.00 $170.88 10
05602016 MAILBOX INSTALL-D(TWW-POST)TY2 FND-TB EA 3.00 $240.21 3.00 $240.21 1
05602018 MAILBOX INSTALL-S(TWG-POST)TY 4 FND EA 11.00 $315.00 1
05602020 MAILBOX INSTALL-M(WC-POST)TY 3FND-AB EA 9.00 $354.00 9.00 $354.00 2
05602021 MAILBOX INSTALL-S(TWG-POST)TY 2 FND-TB EA 70.00 $127.96 71.00 $128.20 3
05602022 MAILBOX INSTALL-D(TWG-POST)TY 2 FND-TB EA 6.00 $138.60 6.00 $138.60 2
05602023 MAILBOX INSTALL-M(TWG-POST)TY 2 FND-TB EA 2.00 $307.50 2.00 $307.50 2
06102020 INS RD IL AM (TY SA) 40B-8 (.25 KW)S EA 8.00 $2,250.00 1
06102022 INS RD IL AM (TY SA) 40S-8 (.25 KW)S EA 2.00 $2,564.00 1
06102024 INS RD IL AM (TY SA) 40T-10 (.25 KW)S EA 15.00 $2,084.44 39.00 $2,165.81 3
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06102025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 30.00 $2,452.07 3
06102038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 33.00 $2,783.31 3
06102039 INS RD IL AM (TY SA) 50T-10-10(.4 KW)S EA 2.00 $3,241.37 1
06102041 INS RD IL AM (TY SA) 50T-12-12(.4 KW)S EA 6.00 $3,400.00 6.00 $3,400.00 1
06102042 INS RD IL AM (TY SA) 50T-8 (.4 KW)S EA 52.00 $2,200.00 52.00 $2,200.00 1
06102045 INS RD IL AM (TY SP) 38S-8-8 (.25 KW)S EA 6.00 $2,800.00 6.00 $2,800.00 1
06102049 INS RD IL AM (TY SP) 48S-10-10(.4 KW)S EA 25.00 $3,000.00 1
06102053 INS RD IL AM (TY ST) 40T-10 (.25 KW)S EA 50.00 $2,157.53 50.00 $2,157.53 2
06102057 INS RD IL AM (TY ST) 50T-10 (.4 KW)S EA 10.00 $2,500.00 13.00 $2,569.23 2
06102059 INS RD IL AM (U/P) (TY IF) (.15KW) EA 16.00 $1,607.35 1
06102060 INS RD IL AM (U/P) (TY 1) (.15KW)S EA 88.00 $1,120.77 225.00 $1,125.77 10
06102061 INS RD IL AM (U/P) (TY 2) (.15KW)S EA 20.00 $1,003.44 4
06102064 RELOCATE RD IL ASM (TRANS-BASE) EA 15.00 $956.80 20.00 $1,092.60 3
06102067 REMOVE RD IL ASM (SHOE-BASE) EA 17.00 $111.85 17.00 $111.85 1
06102069 REMOVE RD IL ASM (U/P) EA 18.00 $121.08 1
06102071 INS RDWY ILL ASSEM (SPECIAL) EA 14.00 $1,836.00 14.00 $1,836.00 1
06102072 REMOVE RDWY ILL ASSEM EA 2.00 $162.00 46.00 $291.78 5
06102075 INS RD IL AM (TY SP)38S-10-10(.25 KW)S EA 17.00 $2,669.10 17.00 $2,669.10 1
06102079 INS RD IL AM (TY SA) 40B-10 (.25 KW)S EA 13.00 $1,850.00 1
06102081 INS RD IL AM (TY SP) 30S-8 (.25 KW)S EA 6.00 $2,200.00 1
06102098 INS RD IL AM (TY SA)40B-10-10(.25 KW)S EA 10.00 $2,190.98 10.00 $2,190.98 1
06132001 HI MST IL POLE (100 FT) ( 80 MPH) EA 1.00 $18,000.00 1
06132005 HI MST IL POLE (150 FT) ( 80 MPH) EA 20.00 $18,500.00 1
06132006 HI MST IL POLE (150 FT) (100 MPH) EA 4.00 $21,000.00 18.00 $23,555.56 3
06132008 HI MST IL POLE (175 FT) (100 MPH) EA 10.00 $34,633.45 2
06142001 HI MST IL ASM(12-400 WATT)(ASYM)(TY A) EA 4.00 $23,000.00 42.00 $23,421.75 6
06142002 HI MST IL ASM(12-400 WATT)(ASYM)(TY B) EA 4.00 $22,346.92 2
06142004 HI MST IL ASM(12-400 WATT)(SYM) EA 3.00 $27,000.00 2
06182007 CONDT (HDPE) (1") LF 1,730.00 $3.00 1,730.00 $3.00 1
06182008 CONDT (HDPE) (2") LF 712.00 $3.00 13,203.00 $3.14 2
06182012 CONDT (PVC) (SCHD 40) (1") LF 6,390.00 $4.45 8,076.00 $3.95 7
06182013 CONDT (PVC) (SCHD 40) (1") (BORE) LF 1,850.00 $12.02 1,850.00 $12.02 1
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06182014 CONDT (PVC) (SCHD 40) (1 1/4") LF 281.00 $6.00 3,691.00 $2.58 2
06182015 CONDT (PVC) (SCHD 40) (1 1/4") (BORE) LF 362.00 $11.00 1
06182016 CONDT (PVC) (SCHD 40) (1 1/2") LF 5,620.00 $4.50 5,768.00 $4.48 3
06182017 CONDT (PVC) (SCHD 40) (1 1/2") (BORE) LF 70.00 $7.50 1
06182018 CONDT (PVC) (SCHD 40) ( 2") LF 31,971.00 $4.62 76,910.00 $4.32 30
06182019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 12,401.00 $11.47 14,710.00 $11.87 13
06182022 CONDT (PVC) (SCHD 40) (3") LF 106,559.00 $5.01 186,014.00 $5.85 11
06182023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 958.00 $14.44 3,737.00 $14.45 6
06182024 CONDT (PVC) (SCHD 40) (4") LF 4,779.00 $3.55 5,474.00 $4.26 12
06182025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 2,532.00 $20.30 4,204.00 $20.01 10
06182027 CONDT (PVC) (SCHD 40) (6") (BORE) LF 935.00 $26.46 935.00 $26.46 2
06182028 CONDT (PVC) (SCHD 80) (1") LF 510.00 $4.42 510.00 $4.42 1
06182032 CONDT (PVC) (SCHD 80) (1 1/4") LF 375.00 $5.30 1
06182034 CONDT (PVC) (SCHD 80) (2") LF 44,813.00 $4.99 88,326.00 $4.98 26
06182035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 4,699.00 $12.42 21,783.00 $11.71 22
06182037 CONDT (PVC) (SCHD 80) (2 1/2") (BORE) LF 240.00 $30.00 1
06182038 CONDT (PVC) (SCHD 80) (3") LF 615.00 $8.63 8,077.00 $7.16 14
06182039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 11,913.00 $14.87 33,853.00 $19.57 17
06182040 CONDT (PVC) (SCHD 80) (4") LF 1,592.00 $12.96 3,437.00 $12.40 9
06182041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 640.00 $14.15 4
06182044 CONDT (RM) (3/4") LF 1,077.00 $8.58 2
06182046 CONDT (RM) (1") LF 1,047.00 $7.83 5,052.00 $8.13 10
06182048 CONDT (RM) (1 1/4") LF 1,335.00 $13.21 2
06182052 CONDT (RM) (2") LF 4,514.00 $11.88 5,804.00 $12.77 13
06182053 CONDT (RM) (2") (BORE) LF 420.00 $16.00 567.00 $17.94 2
06182056 CONDT (RM) (3") LF 856.00 $21.07 3,786.00 $25.11 7
06182057 CONDT (RM) (3") (BORE) LF 150.00 $21.00 150.00 $21.00 1
06182060 CONDT (RM) (4") LF 792.00 $20.94 792.00 $20.94 4
06182061 CONDT (RM) (4") (BORE) LF 180.00 $29.00 1
06182065 CONDUIT (PVC)(SCHD 80)(3")(CONC ENCSE) LF 2,200.00 $8.06 8,860.00 $9.03 2
06182066 CONDT (PVC)(SCHD 40)(3/4") LF 1,037.00 $3.97 2
06182067 CONDUIT (HDPE)(3 IN)(BORED) LF 385.00 $18.90 1
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06182080 CONDUIT (PVC)(SCHD 40)(2")(CONC ENCSE) LF 3,923.00 $7.06 2
06202003 ELEC CONDR (NO. 2) BARE LF 930.00 $1.39 3,635.00 $1.76 4
06202004 ELEC CONDR (NO. 2) INSULATED LF 2,231.00 $1.79 11,783.00 $1.95 5
06202007 ELEC CONDR (NO. 4) BARE LF 18,774.00 $1.00 27,406.00 $1.03 15
06202008 ELEC CONDR (NO. 4) INSULATED LF 30,559.00 $1.29 50,028.00 $1.24 16
06202009 ELEC CONDR (NO. 6) BARE LF 31,227.00 $0.91 113,885.00 $0.86 38
06202010 ELEC CONDR (NO. 6) INSULATED LF 48,844.00 $1.05 144,539.00 $0.90 34
06202011 ELEC CONDR (NO. 8) BARE LF 42,441.00 $0.70 98,666.00 $0.74 32
06202012 ELEC CONDR (NO. 8) INSULATED LF 97,708.00 $0.77 224,153.00 $0.80 29
06202013 ELEC CONDR (NO.10) BARE LF 3,298.00 $0.70 9,163.00 $0.67 5
06202014 ELEC CONDR (NO.10) INSULATED LF 15,926.00 $0.78 21,110.00 $0.76 5
06202015 ELEC CONDR (NO.12) BARE LF 1,045.00 $1.00 6,314.00 $0.81 6
06202016 ELEC CONDR (NO.12) INSULATED LF 3,110.00 $0.95 19,507.00 $0.86 11
06202018 ELEC CONDR (NO.14) INSULATED LF 1,815.00 $0.58 2,055.00 $0.59 3
06202024 ELEC CONDR (NO.3/0) INSULATED LF 60.00 $5.00 60.00 $5.00 1
06212001 TRAY CABLE (3 CONDR) (8 AWG) LF 480.00 $2.14 480.00 $2.14 1
06212002 TRAY CABLE (3 CONDR) (12 AWG) LF 873.00 $1.52 1,568.00 $1.55 4
06212003 TRAY CABLE (4 CONDR) (8 AWG) LF 170.00 $1.65 170.00 $1.65 1
06212004 TRAY CABLE (4 CONDR) (12 AWG) LF 11,162.00 $1.45 26,807.00 $1.54 16
06212006 TRAY CABLE (4 CONDR) (10 AWG) LF 880.00 $1.66 6,545.00 $1.46 3
06222004 DUCT CBL (3 NO. 8)(2 INSULATED 1 BARE) LF 5,400.00 $6.12 5,960.00 $6.56 2
06242001 GROUND BOX TY 1 (122422) EA 4.00 $1,100.00 24.00 $1,115.98 4
06242002 GROUND BOX TY 1 (122422) W/APRON EA 107.00 $1,163.25 108.00 $1,191.37 2
06242004 GROUND BOX TY 2 (243636) W/APRON EA 153.00 $1,373.89 258.00 $1,351.01 9
06242007 GROUND BOX TY A (122311) EA 33.00 $426.24 87.00 $393.88 12
06242008 GROUND BOX TY A (122311) W/APRON EA 215.00 $583.86 409.00 $554.41 28
06242012 GROUND BOX TY C (162911) W/APRON EA 8.00 $778.87 34.00 $666.84 9
06242013 GROUND BOX TY D (162922) EA 25.00 $1,027.36 82.00 $747.17 6
06242014 GROUND BOX TY D (162922) W/APRON EA 221.00 $540.39 496.00 $556.83 30
06242016 GROUND BOX TY E (122317) W/APRON EA 20.00 $507.23 20.00 $507.23 3
06242020 GROUND BOX TY BATTERY (162915) W/APRON EA 14.00 $1,000.00 19.00 $963.16 3
06242033 GROUND BOX TY 2 (603636) W/APRON EA 14.00 $2,600.00 1
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06242037 GROUND BOX TY 1 (247224) W/APRON EA 9.00 $3,000.00 1
06252001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 280.00 $1.07 430.00 $1.39 2
06252003 ZINC-COAT STL WIRE STRAND (1/4 IN) LF 400.00 $0.59 400.00 $0.59 1
06252004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 3,173.00 $2.40 3,173.00 $2.40 5
06282015 ELC SRV TY A 240/480 060 (NS)SS(E)GC(U) EA 2.00 $4,200.00 1
06282016 ELC SRV TY A 240/480 060 (NS)SS(E)PS(U) EA 3.00 $4,000.00 2
06282017 ELC SRV TY A 240/480 060 (NS)SS(E)SP(O) EA 1.00 $4,500.00 1.00 $4,500.00 1
06282020 ELC SRV TY A 240/480 060 (NS)SS(T)TP(O) EA 18.00 $3,102.28 18.00 $3,102.28 2
06282022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 4.00 $4,200.00 4.00 $4,200.00 1
06282033 ELC SRV TY A 240/480 100 (NS)SS(E)PS(U) EA 4.00 $3,850.00 1
06282034 ELC SRV TY A 240/480 100 (NS)SS(E)SP(O) EA 3.00 $4,725.00 1
06282039 ELC SRV TY A 240/480 100 (SS)SS(E)GC(U) EA 4.00 $5,456.40 2
06282048 ELC SRV TY A 240/480 200 (SS)SS(E)GC(O) EA 1.00 $4,789.04 1
06282055 ELC SRV TY D 120/240 060 (NS)AL(E)PS(U) EA 2.00 $2,703.99 3.00 $3,052.66 2
06282060 ELC SRV TY D 120/240 060 (NS)GS(N)GC(O) EA 32.00 $1,878.67 32.00 $1,878.67 1
06282074 ELC SRV TY D 120/240 060 (NS)SS(E)PS(U) EA 1.00 $5,291.00 1.00 $5,291.00 1
06282079 ELC SRV TY D 120/240 060 (NS)SS(T)TP(O) EA 2.00 $4,000.00 2.00 $4,000.00 1
06282088 ELC SRV TY D 120/240 070 (NS)GS(N)SP(U) EA 1.00 $2,000.00 1
06282098 ELC SRV TY D 120/240 070 (NS)SS(E)EX(O) EA 20.00 $1,713.57 20.00 $1,713.57 1
06282100 ELC SRV TY D 120/240 070 (NS)SS(E)SP(O) EA 4.00 $2,971.89 16.00 $3,538.03 6
06282103 ELC SRV TY D 120/240 070 (NS)SS(E)TS(O) EA 3.00 $2,460.13 3.00 $2,460.13 3
06282105 ELC SRV TY D 120/240 070 (NS)SS(N)SP(O) EA 2.00 $1,700.00 2.00 $1,700.00 1
06282113 ELC SRV TY D 120/240 100 (NS)AL(E)PS(U) EA 4.00 $3,521.20 1
06282122 ELC SRV TY D 120/240 100 (NS)SS(E)SP(O) EA 3.00 $3,366.67 2
06282124 ELC SRV TY D 120/240 100 (NS)SS(L)TS(O) EA 1.00 $2,350.00 1.00 $2,350.00 1
06282125 ELC SRV TY D 120/240 100 (NS)SS(N)SP(O) EA 6.00 $4,220.19 2
06282144 ELC SRV TY T 120/240 000 (NS)GS(L)TP(O) EA 1.00 $1,321.84 2.00 $2,363.95 2
06282145 ELC SRV TY T 120/240 000 (NS)GS(L)TS(O) EA 7.00 $882.41 7.00 $882.41 3
06282146 ELC SRV TY T 120/240 000 (NS)GS(N)EX(0) EA 2.00 $2,500.00 2.00 $2,500.00 1
06282149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 2.00 $2,770.00 2.00 $2,770.00 1
06282150 ELC SRV TY T 120/240 000 (NS)GS(N)TS(O) EA 1.00 $1,288.69 1
06282153 ELC SRV TY T 120/240 000 (NS)GS(T)TP(O) EA 1.00 $2,300.00 1.00 $2,300.00 1
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06282155 ELC SRV TY T 120/240 000 (NS)GS(T)TS(O) EA 3.00 $825.00 3.00 $825.00 1
06282158 REMOVE ELECTRICAL SERVICES EA 3.00 $323.33 18.00 $208.23 7
06282159 ELC SRV TY T 120/240 000 (NS)GS(T)SP(O) EA 1.00 $2,500.00 1
06282164 ELC SRV TY D 120/240 070 (NS)AL(E)PS(U) EA 4.00 $2,651.25 3
06282166 ELC SRV TY T 120/240 000 (NS)SS(E)SP(O) EA 1.00 $2,900.00 1
06282167 ELC SRV TY D 120/240 100(NS)SS(E)PS(U) EA 1.00 $4,500.00 2.00 $4,760.50 2
06282172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 1.00 $4,000.00 3.00 $3,133.33 2
06282179 ELC SRV TY D 120/240 100 (NS)AL(E)SP(O) EA 2.00 $2,002.97 7.00 $3,286.56 2
06282180 ELC SRV TY T 120/240 000 (NS)AL(E)TS(O) EA 1.00 $1,800.00 3.00 $1,848.33 3
06282199 ELC SRV TY A 240/480 100 (NS)AL(E)TP(O) EA 1.00 $4,150.00 1
06282201 ELC SRV TY A 240/480 060 (NS)AL(E)SP(O) EA 1.00 $3,150.00 1
06282216 ELC SRV TY A 240/480 100 (NS)AL(E)PS(U) EA 1.00 $4,071.20 1
06282232 ELC SRV TY D 120/240 070 (NS)AL(E)SP(O) EA 1.00 $4,225.00 2.00 $4,512.50 2
06282250 ELC SRV TY D 120/240 100 (NS)AL(E)TS(O) EA 1.00 $2,700.00 2.00 $2,784.55 2
06282269 ELC SRV TY D 120/240 100 (NS)SS(E)TP(O) EA 2.00 $3,138.60 1
06282275 ELC SRV TY A 240/480 100 (SS)AL(E)SP(U) EA 2.00 $3,500.00 1
06282278 ELC SRV TY A 120/240 060 (NS)SS(E)TP(O) EA 1.00 $3,643.00 1
06282295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 2.00 $2,773.00 9.00 $2,505.17 5
06282336 ELC SRV TY D 120/240 060 (NS)SS(N)GC(U) EA 3.00 $3,360.00 1
06282337 ELC SRV TY D 120/240 060 (NS)SS(E)GC(U) EA 3.00 $3,675.00 1
06282338 ELC SRV TY A 240/480 100 (NS)AL(E)SP(U) EA 1.00 $3,000.00 1
06282339 ELC SRV TY A 240/480 060 (NS)AL(E)SP(U) EA 6.00 $3,500.00 1
06362001 ALUMINUM SIGNS (TY A) SF 1,369.50 $16.00 3,815.21 $15.66 33
06362002 ALUMINUM SIGNS (TY G) SF 8,587.80 $17.73 14,395.47 $18.81 20
06362003 ALUMINUM SIGNS (TY O) SF 4,349.50 $18.99 19,716.85 $18.46 12
06362004 REFURBISH ALUMINUM SIGNS (TY A) EA 1.00 $685.00 1.00 $685.00 1
06362005 REFURBISH ALUMINUM SIGNS (TY G) EA 3.00 $2,175.00 3.00 $2,175.00 1
06362006 REFURBISH ALUMINUM SIGNS (TY O) EA 3.00 $2,200.00 3.00 $2,200.00 1
06362007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 100.00 $22.00 810.75 $24.53 4
06362008 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 1,200.00 $23.50 1,200.00 $23.50 1
06362009 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 2,469.00 $17.52 2,469.00 $17.52 2
06362014 SIGNS (TYPE O) SF 6.00 $53.00 1
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06442001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 405.00 $341.68 1,374.00 $347.00 55
06442002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 3.00 $420.00 11.00 $363.18 4
06442004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 443.00 $363.31 957.00 $453.47 48
06442005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 1.00 $550.00 24.00 $492.80 6
06442006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 47.00 $487.46 90.00 $512.50 21
06442007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 140.00 $393.75 1
06442010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 42.00 $462.05 2
06442012 INS SM RD SN SUP&AM TY 10BWG(1) SB(U) EA 2.00 $577.50 1
06442013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 2.00 $410.00 10.00 $692.26 5
06442019 INS SM RD SN SUP&AM TY FRP(2) UA(P) EA 5.00 $1,250.00 1
06442022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 289.00 $346.74 343.00 $359.36 11
06442025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 277.00 $486.05 408.00 $519.45 27
06442026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 5.00 $462.00 14.00 $586.75 6
06442027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 40.00 $583.38 104.00 $625.79 24
06442028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 16.00 $614.50 22.00 $657.68 8
06442029 INS SM RD SN SUP&AM TY S80(1)SA(U-2EXT) EA 5.00 $690.00 1
06442030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 4.00 $750.00 43.00 $725.08 6
06442031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 32.00 $676.42 5
06442037 INS SM RD SN SUP&AM TY S80(1) SB(U) EA 17.00 $981.75 1
06442038 INS SM RD SN SUP&AM TY S80(1)SB(U-1EXT) EA 9.00 $840.00 1
06442039 INS SM RD SN SUP&AM TY S80(1)SB(U-2EXT) EA 2.00 $1,050.00 1
06442042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 14.00 $702.86 21.00 $776.43 4
06442043 INS SM RD SN SUP&AM TY S80(2)SA(P-EXAL) EA 2.00 $800.00 2.00 $800.00 1
06442044 INS SM RD SN SUP&AM TY S80(2)SA(T-2EXT) EA 1.00 $1,300.00 3.00 $933.33 2
06442048 INS SM RD SN SUP&AM TY TWT(1) UA(P) EA 22.00 $400.00 95.00 $382.95 3
06442053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 122.00 $208.40 243.00 $233.13 9
06442054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 10.00 $259.40 14.00 $279.00 4
06442056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 183.00 $233.33 472.00 $264.93 40
06442058 RELOCATE SM RD SN SUP & AM TY S80 EA 7.00 $314.29 33.00 $331.09 13
06442059 RELOCATE SM RD SN SUP & AM TY TWT EA 26.00 $199.42 176.00 $188.23 12
06442060 REMOVE SM RD SN SUP & AM EA 644.00 $68.49 2,097.00 $63.80 73
06442061 RELOCATE SM RD SN SUP & AM (HIST MRKR) EA 1.00 $527.74 1
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06442062 INS SM RD SN SUP&AM TY10BWG(1)SA(U-WC) EA 1.00 $675.00 1
06442063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 6.00 $1,866.67 43.00 $1,413.43 4
06442064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 12.00 $744.25 25.00 $771.16 4
06442065 RELOCATE SM RD SN SUP & AM TY TEMP EA 174.00 $167.62 264.00 $169.25 5
06442070 INS SM RD SN SUP&AM TY10BWG(2)SA(T) EA 4.00 $796.96 1
06442074 INS SM RD SN SUP&AM TY S80(2) SA(P-BM) EA 3.00 $1,266.00 1
06442077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 1.00 $25.00 1
06442078 IN SM RD SN SP&AM TY 10BWG(1)SA(T-EXAL) EA 5.00 $349.00 5.00 $349.00 1
06442079 IN SM RD SN SUP&AM TY S80(1)SA(T-EXAL) EA 9.00 $349.00 10.00 $393.10 2
06442080 RELOCATE SM RD SN SP & AM(GALV SQ)COSA EA 3.00 $162.00 3.00 $162.00 1
06442081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 138.00 $277.97 273.00 $249.57 8
06442082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 4.00 $390.00 47.00 $267.77 6
06442085 RELOCATE SM RD SN SUP & AM (SIGN ONLY) EA 14.00 $222.42 4
06472001 INSTALL LRSS (STRUCT STEEL) LB 58,523.30 $2.57 90,195.67 $2.95 18
06472002 RELOCATE LRSA EA 10.00 $1,414.97 4
06472003 REMOVE LRSA EA 33.00 $514.53 76.00 $508.61 13
06502016 INS OH SN SUP(20 FT CANT) EA 6.00 $12,375.14 6.00 $12,375.14 1
06502022 INS OH SN SUP(25 FT CANT) EA 1.00 $12,000.00 1.00 $12,000.00 1
06502024 INS OH SN SUP(25 FT CANT)(SPAN ONLY) EA 2.00 $7,577.30 1
06502028 INS OH SN SUP(30 FT CANT) EA 6.00 $28,358.63 7.00 $26,487.83 3
06502030 INS OH SN SUP(30 FT CANT)(SPAN ONLY) EA 7.00 $10,000.00 10.00 $10,112.02 3
06502034 INS OH SN SUP(35 FT CANT) EA 2.00 $15,700.00 2.00 $15,700.00 1
06502036 INS OH SN SUP(35 FT CANT)(SPAN ONLY) EA 6.00 $12,500.00 12.00 $12,333.46 3
06502040 INS OH SN SUP(40 FT CANT) EA 5.00 $17,700.00 7.00 $18,357.14 2
06502042 INS OH SN SUP(40 FT CANT)(SPAN ONLY) EA 2.00 $15,000.00 3.00 $14,575.43 2
06502048 INS OH SN SUP(45 FT BRDG) EA 2.00 $41,000.00 1
06502083 INS OH SN SUP(80 FT BRDG) EA 4.00 $35,000.00 4.00 $35,000.00 1
06502093 INS OH SN SUP(90 FT BRDG) EA 1.00 $27,800.00 2.00 $33,900.00 2
06502095 INS OH SN SUP(90 FT BRDG)(SPAN ONLY) EA 1.00 $30,979.52 1
06502103 INS OH SN SUP(100 FT BRDG) EA 1.00 $33,400.00 1.00 $33,400.00 1
06502105 INS OH SN SUP(100 FT BRDG)(SPAN ONLY) EA 1.00 $38,101.51 1
06502113 INS OH SN SUP(110 FT BRDG) EA 1.00 $38,400.00 1.00 $38,400.00 1
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06502153 INS OH SN SUP(150 FT BRDG) EA 1.00 $80,000.00 1
06502158 INS OH SN SUP(155 FT BRDG) EA 4.00 $82,500.00 2
06502163 INS OH SN SUP(160 FT BRDG) EA 1.00 $90,000.00 1.00 $90,000.00 1
06502172 RELOCATE EXISTING OVERHD SIGN SUP EA 1.00 $6,500.00 1.00 $6,500.00 1
06502173 REMOVE OVERHD SIGN SUP EA 7.00 $2,772.80 24.00 $2,449.17 7
06502187 INS OH SN SUP (45 FT CANT) EA 1.00 $35,000.00 1
06502191 INS OH SN SUP (45 FT CANT) (SPAN ONLY) EA 3.00 $17,208.82 1
06522002 REMOVE HWY SIGN LIGHT FIXT EA 5.00 $150.00 5.00 $150.00 1
06542007 REMOVE SIGN WALKWAY EA 7.00 $422.74 7.00 $422.74 2
06582237 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF EA 33.00 $60.00 1
06582238 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF(BI) EA 3.00 $40.00 1
06582240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 164.00 $23.77 379.00 $28.64 9
06582241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 89.00 $29.15 179.00 $26.47 5
06582243 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3 EA 9.00 $24.59 17.00 $26.67 2
06582246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND EA 236.00 $57.55 353.00 $81.27 6
06582247 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND(BI) EA 114.00 $135.65 151.00 $137.52 4
06582249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 70.00 $28.57 2
06582250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 123.00 $47.17 149.00 $45.34 6
06582253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA 50.00 $60.00 377.00 $42.50 8
06582255 INSTL DEL ASSM (D-SW)SZ 2(WC) GND EA 53.00 $32.50 53.00 $32.50 1
06582257 INSTL DEL ASSM (D-SW)SZ 2(WC) GND(BR) EA 7.00 $47.25 1
06582258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 231.00 $15.13 1,128.00 $16.51 15
06582259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 46.00 $29.73 159.00 $18.58 9
06582260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 33.00 $17.26 72.00 $17.15 5
06582261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 10.00 $19.52 251.00 $16.77 8
06582262 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BR) EA 34.00 $4.40 1
06582263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 21.00 $38.50 61.00 $49.56 3
06582269 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 EA 19.00 $30.32 2
06582270 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF3 EA 21.00 $24.10 39.00 $26.36 2
06582271 INSTL DEL ASSM (D-SY)SZ 1(RCR)GND EA 117.00 $64.59 171.00 $84.60 6
06582273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2 EA 14.00 $50.00 77.00 $32.70 3
06582275 INSTL DEL ASSM (D-SY)SZ 2(WC)GND EA 5.00 $40.00 5.00 $40.00 1
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06582277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 248.00 $15.93 1,087.00 $16.23 10
06582278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 251.00 $16.00 536.00 $16.42 5
06582279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 32.00 $14.20 42.00 $14.63 3
06582280 INSTL DEL ASSM (D-SY)SZ (TYC)GF1(BR) EA 45.00 $4.40 1
06582292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 2.00 $64.47 2.00 $64.47 1
06582297 INSTL DEL ASSM (D-DW)SZ 1(RCR)GND EA 159.00 $63.16 176.00 $68.17 5
06582306 INSTL DEL ASSM (D-DY)SZ 1(RCR)GND EA 14.00 $40.80 14.00 $40.80 1
06582310 INSTL OM ASSM (OM-1) (TWT)WS EA 4.00 $388.50 1
06582312 INSTL OM ASSM (OM-4) (TWT)WS EA 10.00 $157.10 2
06582314 INSTL OM ASSM (OM-2X)(WC) GND EA 14.00 $43.71 2
06582315 INSTL OM ASSM (OM-2Y)(WC) GND EA 26.00 $54.88 142.00 $48.69 11
06582316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 183.00 $48.57 286.00 $51.32 22
06582317 INSTL OM ASSM (OM-2Z)(FLX)SLF EA 8.00 $80.00 1
06582319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 184.00 $156.58 613.00 $127.89 13
06582320 INSTL OM ASSM (OM-3L)(TWT)WS EA 10.00 $138.30 10.00 $138.30 2
06582324 INSTL OM ASSM (OM-3R)(TWT)WS EA 11.00 $150.52 13.00 $197.36 3
06582328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 243.00 $34.11 439.00 $25.08 9
06582329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 59.00 $35.22 125.00 $37.68 4
06582330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 36.00 $43.00 36.00 $43.00 1
06582334 INSTL OM ASSM (OM-2Z)(RCR)GND EA 33.00 $94.99 194.00 $98.36 12
06582336 INSTL OM ASSM (OM-2X)(WC)(GND)(BI) EA 4.00 $45.00 4.00 $45.00 1
06582338 INSTL DEL ASSM (D-DW)SZ 1(RCR)GF2(BI) EA 15.00 $34.00 1
06582340 INSTL DEL ASSM (D-SY)SZ 2(WC)GND(BI) EA 24.00 $47.25 1
06582344 INSTL OM ASSM (OM-2Z) (RCR) WS EA 50.00 $76.75 50.00 $76.75 1
06582348 INSTL OM ASSM (OM-3R) (RCR) (WP) EA 2.00 $90.00 2.00 $90.00 1
06582349 INSTL OM ASSM (OM-3L) (RCR) (WP) EA 2.00 $90.00 2.00 $90.00 1
06582357 INST OM ASSM (OM-2Z)(RCR)WP(BI) EA 4.00 $105.00 1
06582360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 7.00 $65.00 85.00 $66.00 5
06582362 INSTL OM ASSM (OM-2Z)(RCR) GF2 EA 12.00 $42.00 1
06582365 INSTL DEL ASSM (D-SY)SZ 1(TYC)CTB(BR) EA 8.00 $20.00 8.00 $20.00 1
06582367 INSTL DEL ASSM(D-DW)SZ1(TYC)GF1(BI) EA 19.00 $8.40 1
06622001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 61,755.00 $0.26 177,366.00 $0.21 26
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06622002 WK ZN PAV MRK NON-REMOV (W) 4" (DOT) LF 614.00 $0.76 614.00 $0.76 2
06622004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 469,506.00 $0.20 1,960,864.00 $0.17 49
06622005 WK ZN PAV MRK NON-REMOV (W) 6" (BRK) LF 26,610.00 $0.17 67,002.50 $0.20 5
06622008 WK ZN PAV MRK NON-REMOV (W) 6" (SLD) LF 104,812.00 $0.16 212,615.00 $0.18 5
06622012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 37,839.00 $0.29 82,568.00 $0.36 27
06622013 WK ZN PAV MRK NON-REMOV (W) 12" (LNDP) LF 579.00 $1.00 3,582.00 $0.71 3
06622014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD) LF 7,769.00 $1.07 19,637.00 $1.56 7
06622016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 7,536.00 $3.37 13,111.00 $3.22 30
06622017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 173.00 $47.88 267.00 $56.10 18
06622018 WK ZN PAV MRK NON-REMOV (W) (DBL ARROW) EA 21.00 $75.73 60.00 $70.70 8
06622019 WK ZN PAV MRK NON-REMOV (W) (ENTR GORE) EA 3.00 $208.00 23.00 $276.26 4
06622020 WK ZN PAV MRK NON-REMOV (W) (EXIT GORE) EA 4.00 $284.00 24.00 $283.17 4
06622023 WK ZN PAV MRK NON-REMOV (W) (RR XING) EA 2.00 $80.00 3.00 $84.83 2
06622026 WK ZN PAV MRK NON-REMOV(W)(UTURN EA 8.00 $45.00 8.00 $45.00 1
06622027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 95.00 $60.99 186.00 $71.35 17
06622028 WK ZN PAV MRK NON-REMOV (W)18"(YLD TRI) EA 95.00 $20.00 95.00 $20.00 1
06622029 WK ZN PAV MRK NON-REMOV (W)36"(YLD TRI) EA 16.00 $10.00 1
06622030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 30,610.00 $0.16 143,389.00 $0.17 27
06622032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 706,995.00 $0.19 2,136,780.00 $0.18 66
06622033 WK ZN PAV MRK NON-REMOV (Y) 6" (BRK) LF 8,041.25 $0.19 1
06622035 WK ZN PAV MRK NON-REMOV (Y) 6" (SLD) LF 112,913.00 $0.16 224,846.00 $0.17 5
06622036 WK ZN PAV MRK NON-REMOV (Y) 8" (SLD) LF 1,425.00 $0.18 1,425.00 $0.18 1
06622037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD) LF 982.00 $1.50 2,546.00 $2.86 3
06622039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 2,147.00 $2.91 5,889.00 $3.47 9
06622041 WK ZN PAV MRK NON-REMOV (Y) (MED NOSE) EA 2.00 $160.00 6.00 $140.50 4
06622050 WK ZN PAV MRK REMOV (REFL) TY I-A EA 2,011.00 $2.80 1
06622052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 1,539.00 $2.21 4,963.00 $2.83 7
06622054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 2,174.00 $2.16 5,338.00 $2.92 10
06622056 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 1,273.00 $3.01 2
06622060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA 4,775.00 $1.58 19,933.00 $1.90 5
06622061 WK ZN PAV MRK REMOV (TRAF BTN) TY W LF 620.00 $3.90 620.00 $3.90 1
06622062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA 6,774.00 $1.57 20,969.00 $1.85 5
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06622063 WK ZN PAV MRK REMOV (TRAF BTN) TY Y LF 708.00 $3.90 708.00 $3.90 1
06622064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 33,778.00 $0.46 133,454.00 $0.60 19
06622065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 4,262.00 $1.20 5,227.00 $1.19 7
06622067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 347,527.00 $0.43 1,008,187.00 $0.48 29
06622075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 9,638.00 $1.49 35,544.00 $1.28 10
06622077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 1,142.00 $2.06 3
06622079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 4,314.00 $4.92 13,864.00 $4.79 25
06622081 WK ZN PAV MRK REMOV (W) 4" (SLD W/MRKR) LF 5,150.00 $0.30 1
06622084 WK ZN PAV MRK REMOV (W) (ARROW) EA 17.00 $137.19 227.00 $195.43 9
06622085 WK ZN PAV MRK REMOV (W) (DBL ARROW) EA 11.00 $215.55 17.00 $242.88 3
06622086 WK ZN PAV MRK REMOV (W) (ENTR GORE) EA 21.00 $338.00 28.00 $403.50 2
06622087 WK ZN PAV MRK REMOV (W) (EXIT GORE) EA 23.00 $505.00 54.00 $677.37 3
06622090 WK ZN PAV MRK REMOV (W) (RR XING) EA 2.00 $350.00 4.00 $395.00 2
06622094 WK ZN PAV MRK REMOV (W) (WORD) EA 5.00 $198.00 132.00 $290.50 7
06622096 WK ZN PAV MRK REMOV (W) 36" (YLD TRI) EA 40.00 $54.96 1
06622097 WK ZN PAV MRK REMOV (Y) 4" (BRK) LF 1,241.00 $0.55 18,895.00 $0.71 5
06622098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 1,060.00 $1.09 1,094.00 $1.08 3
06622099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 349,861.00 $0.45 951,107.00 $0.48 29
06622104 WK ZN PAV MRK REMOV (Y) 12" (SLD) LF 202.00 $1.15 670.00 $2.98 3
06622106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 6,619.00 $4.08 3
06622108 WK ZN PAV MRK REMOV (Y) 4" (SLD W/MRKR) LF 23,840.00 $0.43 24,240.00 $0.47 2
06622113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 55,641.00 $0.86 279,564.00 $0.86 93
06622114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 2,856.00 $1.09 14,201.00 $0.82 11
06622115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 74,840.00 $0.88 458,644.00 $0.75 110
06622116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 7,363.00 $1.00 17,560.00 $0.84 4
06622117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 53,144.00 $1.06 70,479.00 $1.03 10
06662001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 17,310.00 $0.14 92,380.34 $0.13 3
06662002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 34,220.00 $0.32 303,442.00 $0.20 18
06662003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 161,980.00 $0.30 574,591.00 $0.30 50
06662005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 1,830.00 $0.74 4
06662006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 533.00 $0.38 1,056.00 $0.67 6
06662010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 300,222.00 $0.13 2,937,346.00 $0.14 4
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06662011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 234,648.00 $0.26 3,527,869.00 $0.19 29
06662012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 915,670.00 $0.27 6,356,685.00 $0.23 74
06662014 REFL PAV MRK TY I (W) 6" (BRK)(090MIL) LF 18,150.00 $0.33 2
06662015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 1,655.00 $0.42 59,700.00 $0.44 7
06662023 REFL PAV MRK TY I (W) 6" (SLD)(090MIL) LF 70,771.00 $0.28 2
06662024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 3,835.00 $0.40 111,181.00 $0.36 5
06662026 REFL PAV MRK TY I (W) 8" (BRK)(090MIL) LF 3,685.00 $0.52 3
06662027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL) LF 2,060.00 $0.68 1
06662029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 1,297.00 $0.71 5
06662030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 650.00 $0.76 3,412.00 $1.68 3
06662031 REFL PAV MRK TY I (W) 8" (LNDP)(060MIL) LF 324.00 $0.33 1
06662032 REFL PAV MRK TY I (W) 8" (LNDP)(090MIL) LF 95.00 $0.75 2
06662033 REFL PAV MRK TY I (W) 8" (LNDP)(100MIL) LF 137.00 $0.75 1,556.00 $0.76 3
06662034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 14,044.00 $0.30 238,947.00 $0.26 6
06662035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 34,795.00 $0.56 201,940.00 $0.58 43
06662036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 121,683.00 $0.60 408,929.00 $0.54 89
06662038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 238.00 $1.80 518.00 $1.75 4
06662039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 843.00 $2.08 8,891.00 $1.30 9
06662040 REFL PAV MRK TY I (W) 12"(SLD)(060MIL) LF 6,837.00 $0.65 1
06662041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 4,550.00 $2.00 10,276.00 $2.73 13
06662042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 19,101.00 $2.29 58,673.00 $2.05 35
06662044 REFL PAV MRK TY I (W) 18"(SLD)(090MIL) LF 122.00 $3.75 122.00 $3.75 1
06662045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 276.00 $6.18 3
06662046 REFL PAV MRK TY I (W) 24"(SLD)(060MIL) LF 6,767.00 $2.20 1
06662047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 4,318.00 $4.71 39,687.00 $3.85 28
06662048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 25,541.80 $4.59 114,446.80 $3.78 91
06662052 REFL PAV MRK TY I (W) (ARROW) (060MIL) EA 161.00 $60.00 1
06662053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 22.00 $84.00 102.00 $79.28 11
06662054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 368.00 $81.81 2,145.00 $64.58 52
06662057 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL) EA 38.00 $60.79 2
06662063 REFL PAV MRK TY I(W)(BIKE SYML)(100MIL) EA 56.00 $123.21 2
06662068 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 15.00 $155.13 31.00 $160.22 4
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06662069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 21.00 $107.38 172.00 $104.78 14
06662071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 12.00 $650.00 16.00 $623.75 3
06662072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 14.00 $901.96 71.00 $532.71 9
06662074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 11.00 $750.00 15.00 $704.00 3
06662075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 14.00 $1,356.07 72.00 $814.69 9
06662077 REFL PAV MRK TY I(W) (ISLAND) (090MIL) SF 165.00 $2.00 2
06662081 REFL PAV MRK TY I(W)(MED NOSE)(100MIL) EA 2.00 $225.00 1
06662082 REFL PAV MRK TY I(W)(RR XING) (060MIL) EA 2.00 $195.00 1
06662083 REFL PAV MRK TY I(W)(RR XING) (090MIL) EA 4.00 $200.00 4.00 $200.00 1
06662084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 6.00 $256.61 66.00 $302.87 15
06662087 REFL PAV MRK TY I(W) (SYMBOL) (100MIL) EA 7.00 $475.00 1
06662093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 14.00 $104.29 30.00 $118.40 5
06662094 REFL PAV MRK TY I (W) (WORD) (060MIL) EA 114.00 $75.00 1
06662095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 24.00 $105.08 84.00 $108.81 10
06662096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 300.00 $106.56 1,305.00 $81.72 53
06662098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL) EA 7.00 $32.00 1
06662099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL) EA 95.00 $35.00 150.00 $37.77 4
06662100 REF PAV MRK TY I(W)36"(YLD TRI)(060MIL) EA 29.00 $35.00 1
06662101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 15.00 $20.00 59.00 $19.75 3
06662102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 56.00 $32.54 4
06662103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 19,670.00 $0.16 169,670.00 $0.13 2
06662104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 22,422.00 $0.29 724,414.00 $0.19 22
06662105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 38,257.00 $0.35 947,408.00 $0.22 47
06662109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 203,058.00 $0.15 803,058.00 $0.14 2
06662110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 243,479.00 $0.28 3,049,086.00 $0.20 30
06662111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 957,731.00 $0.27 4,623,529.00 $0.24 74
06662114 REFL PAV MRK TY I (Y) 6" (BRK)(100MIL) LF 8,041.25 $0.37 1
06662115 REFL PAV MRK TY I (Y) 6" (DOT)(060MIL) LF 92.00 $1.05 1
06662119 REFL PAV MRK TY I (Y) 6" (SLD)(090MIL) LF 72,313.00 $0.31 2
06662120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 7,210.00 $0.41 88,939.00 $0.37 6
06662121 REFL PAV MRK TY I (Y) 8" (SLD)(060MIL) LF 500.00 $0.30 1
06662122 REFL PAV MRK TY I (Y) 8" (SLD)(090MIL) LF 3,466.00 $0.51 4
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06662123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 5,118.00 $0.53 7,643.00 $0.61 6
06662125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 1,479.00 $3.23 2,109.00 $2.99 9
06662126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 3,480.00 $2.76 7,922.00 $2.97 13
06662130 REFL PAV MRK TY I (Y) 24"(SLD)(060MIL) LF 2,307.00 $2.20 1
06662131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 2,433.00 $2.90 10,195.00 $3.53 11
06662132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 7,112.00 $4.90 54,736.00 $3.80 45
06662137 REFL PAV MRK TY I (Y) (ISLAND)(090MIL) SF 90.00 $2.00 2
06662140 REFL PAV MRK TY I (Y)(MED NOSE)(090MIL) EA 2.00 $240.00 1
06662141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 3.00 $213.33 43.00 $118.88 10
06662142 REF PAV MRK TY II (W) 4" (BRK) LF 31,139.00 $0.15 170,792.00 $0.11 22
06662143 REF PAV MRK TY II (W) 4" (DOT) LF 323.00 $0.11 323.00 $0.11 1
06662145 REF PAV MRK TY II (W) 4" (SLD) LF 119,389.00 $0.14 2,580,547.00 $0.10 25
06662149 REF PAV MRK TY II (W) 6" (SLD) LF 90.00 $0.12 2
06662150 REF PAV MRK TY II (W) 8" (BRK) LF 245.00 $0.25 2
06662151 REF PAV MRK TY II (W) 8" (DOT) LF 200.00 $0.25 2
06662152 REF PAV MRK TY II (W) 8" (LNDP) LF 137.00 $0.31 1,915.00 $0.32 5
06662153 REF PAV MRK TY II (W) 8" (SLD) LF 27,358.00 $0.26 103,176.00 $0.24 25
06662154 REF PAV MRK TY II (W) 12" (LNDP) LF 90.00 $0.50 2
06662155 REF PAV MRK TY II (W) 12" (SLD) LF 5,448.00 $1.20 9,100.00 $1.24 18
06662156 REF PAV MRK TY II (W) 18" (SLD) LF 1,427.00 $2.45 2
06662157 REF PAV MRK TY II (W) 24" (SLD) LF 4,954.00 $1.64 8,802.00 $1.71 24
06662160 REF PAV MRK TY II (W) (ARROW) EA 154.00 $24.91 477.00 $28.82 21
06662165 REF PAV MRK TY II (W) (DBL ARROW) EA 22.00 $51.64 24.00 $51.43 6
06662169 REF PAV MRK TY II (W) (RR XING) EA 8.00 $48.87 24.00 $130.04 5
06662173 REF PAV MRK TY II (W) (WORD) EA 136.00 $29.42 245.00 $35.54 19
06662175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 7.00 $25.00 1
06662176 REF PAV MRK TY II (Y) 4" (BRK) LF 7,650.00 $0.19 345,517.00 $0.11 16
06662178 REF PAV MRK TY II (Y) 4" (SLD) LF 144,221.00 $0.14 1,478,813.00 $0.11 28
06662181 REF PAV MRK TY II (Y) 6" (SLD) LF 90.00 $0.15 2
06662182 REF PAV MRK TY II (Y) 8" (SLD) LF 1,918.00 $0.28 2,408.00 $0.30 4
06662183 REF PAV MRK TY II (Y) 12" (SLD) LF 10,167.00 $0.80 39,137.00 $0.74 19
06662185 REF PAV MRK TY II (Y) 24" (SLD) LF 750.00 $0.83 10,536.00 $2.03 9
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06662187 REF PAV MRK TY II (Y) (ISLAND) SF 85.00 $1.00 2
06662188 REF PAV MRK TY II (Y) (MED NOSE) EA 53.00 $99.91 116.00 $67.37 8
06662189 PAVEMENT SEALER 4" LF 152,564.00 $0.09 226,482.00 $0.11 17
06662190 PAVEMENT SEALER 6" LF 2,060.00 $0.14 2,610.00 $0.19 3
06662191 PAVEMENT SEALER 8" LF 10,368.00 $0.15 58,321.00 $0.43 23
06662193 PAVEMENT SEALER 12" LF 16,279.00 $0.38 26,396.00 $0.31 9
06662195 PAVEMENT SEALER 24" LF 8,984.00 $1.11 23,828.00 $1.30 24
06662214 REF PAV MRK TY I (BLACK)6"(BRK)(060MIL) LF 40,780.00 $0.40 1
06662216 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL) LF 1,620.00 $0.43 37,908.00 $0.37 4
06662219 PAVEMENT SEALER (ARROW) EA 105.00 $28.33 559.00 $18.72 15
06662220 PAVEMENT SEALER (WORD) EA 61.00 $30.88 484.00 $19.09 15
06662221 PAVEMENT SEALER (MED NOSE) EA 29.00 $59.52 63.00 $46.47 8
06662224 PAVEMENT SEALER (DBL ARROW) EA 3.00 $38.00 65.00 $25.45 6
06662225 PAVEMENT SEALER (ENTR GORE) EA 12.00 $150.00 15.00 $140.00 2
06662226 PAVEMENT SEALER (EXIT GORE) EA 11.00 $150.00 14.00 $139.29 2
06662227 PAVEMENT SEALER SYMBOL EA 11.00 $35.36 3
06662228 PAVEMENT SEALER RR XING EA 19.00 $44.47 3
06662230 PAVEMENT SEALER UTURN ARROW EA 20.00 $24.46 5
06662231 PAVEMENT SEALER TPL ARROW EA 4.00 $40.00 2
06662255 REFL PAV MRK TY I (W)(NUMBER)(100MIL) EA 8.00 $300.00 19.00 $294.21 2
06662257 PAVEMENT SEALER (YLD TRI) EA 70.00 $5.00 3
06662260 RF PV MK TYI(W) 4"(DOT)90MIL(CALLOUT) LF 1,262.00 $4.00 1,262.00 $4.00 1
06662268 REFL PAV MRK TY I (W)(LNDP ARW)(090MIL) EA 4.00 $150.00 2
06662270 PAVEMENT SEALER (LNDP ARROW) EA 4.00 $22.50 2
06662291 REFL PAV MRK TY II (W) 4" (BRK)(PATCH) LF 70,000.00 $0.09 2
06662292 REFL PAV MRK TY II (W) 4" (SLD)(PATCH) LF 65,000.00 $0.11 2
06662293 REFL PAV MRK TY II (W) 8" (SLD)(PATCH) LF 23,000.00 $0.25 2
06662294 REFL PAV MRK TY II (Y) 4" (SLD)(PATCH) LF 60,000.00 $0.15 2
06662295 REFL PAV MRK TY II (Y) 4" (BRK)(PATCH) LF 35,000.00 $0.15 2
06662297 PAVEMENT SEALER (NUMBER) EA 11.00 $47.00 1
06682001 PREFAB PAV MRK (ACC PRK) EA 4.00 $200.00 9.00 $227.78 2
06682002 PREFAB PAV MRK (ACC PRK)(BLU & WHT)LRG EA 75.00 $300.00 1
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06682021 PREFAB PAV MRK TY A (W) (ARROW) EA 4.00 $250.00 13.00 $290.38 3
06682031 PREFAB PAV MRK TY A (W) (WORD) EA 4.00 $250.00 13.00 $361.92 3
06682033 PREFAB PAV MRK TY A (W) (36")(YLD TRI) EA 32.00 $70.00 1
06682049 PREFAB PAV MRK TY B (W) ( 4") (SLD) LF 1,110.00 $2.00 1
06682061 PREFAB PAV MRK TY B (W) (12") (SLD) LF 4,424.00 $4.00 4,424.00 $4.00 1
06682063 PREFAB PAV MRK TY B (W) (24") (SLD) LF 1,692.00 $8.00 1,692.00 $8.00 1
06682064 PREFAB PAV MRK TY B (W) (ARROW) EA 96.00 $269.17 96.00 $269.17 2
06682073 PREFAB PAV MRK TY B (W) (UTURN ARROW) EA 14.00 $475.00 14.00 $475.00 1
06682074 PREFAB PAV MRK TY B (W) (WORD) EA 36.00 $526.05 36.00 $526.05 2
06682077 PREFAB PAV MRK TY B (Y) ( 4") (BRK) LF 205.00 $2.00 1
06682091 PREFAB PAV MRK TY C (W) ( 4") (DOT) LF 761.00 $2.00 1,361.00 $2.88 2
06682099 PREFAB PAV MRK TY C (W) ( 8") (DOT) LF 102.00 $3.10 1
06682102 PREFAB PAV MRK TY C (W) (12") (LNDP) LF 817.00 $5.00 1
06682103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 22,150.00 $4.09 46,955.00 $4.29 13
06682104 PREFAB PAV MRK TY C (W) (18") (SLD) LF 196.00 $6.00 1
06682105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 8,169.00 $7.23 36,094.00 $8.11 52
06682106 PREFAB PAV MRK TY C (W) (ARROW) EA 402.00 $157.42 1,904.00 $148.60 53
06682107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 14.00 $233.29 120.00 $239.82 16
06682108 PREFAB PAV MRK TY C (W) (ENTR GORE) EA 5.00 $1,066.86 1
06682109 PREFAB PAV MRK TY C (W) (EXIT GORE) EA 5.00 $1,280.76 1
06682112 PREFAB PAV MRK TY C (W) (RR XING) EA 4.00 $445.00 65.00 $381.77 18
06682113 PREFAB PAV MRK TY C (W) (SYMBOL) EA 2.00 $215.00 11.00 $236.82 3
06682114 PREFAB PAV MRK TY C (W) (TPL ARROW) EA 6.00 $188.33 3
06682115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 27.00 $249.49 8
06682116 PREFAB PAV MRK TY C (W) (WORD) EA 302.00 $194.19 1,144.00 $202.09 54
06682117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 24.00 $18.00 579.00 $16.26 8
06682118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 5.00 $26.20 927.00 $22.49 13
06682126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 600.00 $4.70 1
06682128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 3,328.00 $8.80 18,232.00 $8.85 22
06682131 PREFAB PAV MRK TY C (W) (BIKE ARROW) EA 4.00 $118.11 1
06682132 PREFAB PAV MRK TY C (W) (BIKE SYMBOL) EA 12.00 $125.12 2
06682133 PREFAB PAV MRK TY C (W) (BIKE WORD) EA 8.00 $105.00 1
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06682136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 34.00 $951.47 5
06682137 PREFAB PAV MRK TY B (W)(7")(BRK) CNTST LF 12,310.00 $4.70 1
06682138 PREFAB PAV MRK TY C(ACC PRK, BL & WH)LG EA 4.00 $80.00 2
06682145 PREFAB PAV MRK TY C (W) (NUMBER) EA 8.00 $174.00 37.00 $160.96 6
06722008 PLOWABLE REFL PAV MRKR TY II-C-R EA 881.00 $80.00 1
06722010 REFL PAV MRKR TY I-A EA 2,109.00 $2.57 4,898.00 $2.78 14
06722012 REFL PAV MRKR TY I-C EA 14,606.00 $2.86 68,781.75 $2.77 102
06722014 REFL PAV MRKR TY I-R EA 84.00 $6.56 3
06722015 REFL PAV MRKR TY II-A-A EA 35,971.00 $2.89 435,920.38 $2.57 159
06722016 REFL PAV MRKR TY II-A-A (HV) EA 1,114.00 $2.00 1
06722017 REFL PAV MRKR TY II-C-R EA 21,194.00 $2.85 137,532.00 $2.73 75
06722020 TRAFFIC BUTTON TY I-C EA 983.00 $2.86 1,016.00 $2.86 2
06722024 TRAFFIC BUTTON TY W EA 3,352.00 $2.85 5,850.00 $3.03 10
06722025 TRAFFIC BUTTON TY Y EA 8,114.00 $2.22 8,932.00 $2.18 5
06722032 REFL PAV MRKR TY I W-C (CITY OF DALLAS) EA 6.00 $16.00 1
06722035 REFL PAV MRKR TY I-C (PATCH) EA 145.00 $5.00 2
06722036 REFL PAV MRKR TY II-A-A (PATCH) EA 9,650.00 $3.27 2
06772001 ELIM EXT PAV MRK & MRKS ( 4") LF 348,876.00 $0.32 1,301,592.20 $0.38 61
06772002 ELIM EXT PAV MRK & MRKS ( 6") LF 17,965.00 $0.33 3
06772003 ELIM EXT PAV MRK & MRKS ( 8") LF 16,464.00 $0.46 73,580.00 $0.61 23
06772005 ELIM EXT PAV MRK & MRKS (12") LF 6,923.00 $0.79 23,017.00 $0.74 21
06772007 ELIM EXT PAV MRK & MRKS (24") LF 7,375.00 $1.50 46,793.00 $1.05 36
06772008 ELIM EXT PAV MRK & MRKS (ARROW) EA 92.00 $42.82 559.00 $35.54 22
06772009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 4.00 $15.00 53.00 $39.81 5
06772010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 1.00 $340.00 3.00 $266.67 3
06772011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 1.00 $340.00 3.00 $378.33 3
06772012 ELIM EXT PAV MRK & MRKS (ISLAND) SF 4.00 $2.25 2
06772013 ELIM EXT PAV MRK & MRKS (MED NOSE) EA 2.00 $150.00 8.00 $112.63 5
06772014 ELIM EXT PAV MRK & MRKS (RR XING) EA 21.00 $150.24 4
06772015 ELIM EXT PAV MRK & MRKS (SYMBOL) EA 4.00 $45.00 2
06772016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA 15.00 $104.33 3
06772017 ELIM EXT PAV MRK & MRKS (TPL ARROW) EA 4.00 $45.00 2
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06772018 ELIM EXT PAV MRK & MRKS (WORD) EA 37.00 $44.34 488.00 $39.67 21
06772019 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) EA 32.00 $10.00 1
06772020 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 20.00 $21.00 50.00 $14.40 3
06772021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 15.00 $3.40 119,397.00 $0.23 3
06772023 ELIM EXT PAV MRK & MRKS (RUMBLE STRIP) LF 240.00 $1.10 1
06782001 PAV SURF PREP FOR MRK ( 4") LF 697,951.00 $0.02 1,756,258.00 $0.03 30
06782002 PAV SURF PREP FOR MRK ( 6") LF 240,838.00 $0.02 636,109.75 $0.05 12
06782003 PAV SURF PREP FOR MRK ( 8") LF 47,330.00 $0.07 146,394.00 $0.14 24
06782004 PAV SURF PREP FOR MRK (12") LF 52,196.00 $0.05 143,292.00 $0.16 22
06782006 PAV SURF PREP FOR MRK (24") LF 13,599.00 $0.31 37,884.00 $0.31 27
06782007 PAV SURF PREP FOR MRK (ARROW) EA 197.00 $10.01 1,094.00 $8.83 20
06782008 PAV SURF PREP FOR MRK (DBL ARROW) EA 25.00 $15.10 133.00 $12.75 10
06782009 PAV SURF PREP FOR MRK (ENTR GORE) EA 36.00 $58.33 51.00 $69.61 4
06782010 PAV SURF PREP FOR MRK (EXIT GORE) EA 38.00 $92.76 63.00 $132.11 4
06782012 PAV SURF PREP FOR MRK (MED NOSE) EA 52.00 $9.67 77.00 $14.90 4
06782014 PAV SURF PREP FOR MRK (RR XING) EA 20.00 $27.35 4
06782016 PAV SURF PREP FOR MRK (UTURN ARR) EA 4.00 $30.00 17.00 $34.41 3
06782018 PAV SURF PREP FOR MRK (WORD) EA 180.00 $10.27 975.00 $12.59 20
06782019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 16.00 $1.00 1
06782020 PAV SURF PREP FOR MRK (36") (YLD TRI) EA 114.00 $5.75 2
06782021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 177,532.00 $0.00 334,346.00 $0.02 7
06782022 PAV SURF PREP FOR MRK (BLAST CLN)(6") LF 2,382.00 $0.06 1
06782023 PAV SURF PREP FOR MRK (BLAST CLN)(12") LF 246.00 $0.23 1
06782024 PAV SURF PREP FOR MRK (BLAST CLN)(24") LF 356.00 $0.34 3
06782025 PAV SURF PREP FOR MRKS (SHIELD) EA 2.00 $100.00 1
06782027 PAV SURF PREP FOR MRK (BLAST CLN)(8") LF 3,087.00 $0.21 4
06782028 PAV SURF PREP FOR MRK (BLST CLN)(ARRWS) EA 2.00 $5.00 10.00 $11.10 3
06782029 PAV SURF PREP FOR MRK (BLST CLN)(WORDS) EA 2.00 $5.00 9.00 $10.56 3
06782032 PAV SRF PREP FOR MRK(BLT CLN)(ENT GORE) EA 3.00 $50.00 3.00 $50.00 1
06782033 PAV SRF PREP FOR MRK(BLT CLN)(EXT GORE) EA 4.00 $100.00 4.00 $100.00 1
06782037 PAV SURF PREP FOR MRK(7") LF 12,310.00 $0.09 1
06782044 PAV SURF PREP FOR MRK (NUMBER) EA 8.00 $10.00 17.00 $8.93 3
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06782045 PAV SURF PREP FOR MRK (BIKE SYMBOL) EA 4.00 $14.18 1
06782047 PAV SURF PREP FOR MRK (BIKE ARROW) EA 4.00 $17.72 1
06802001 INSTALL HWY TRF SIG (FLASH BEACON) EA 13.00 $1,011.55 21.00 $1,316.57 9
06802002 INSTALL HWY TRF SIG (ISOLATED) EA 405.00 $10,103.02 445.00 $10,023.31 30
06802003 INSTALL HWY TRF SIG (SYSTEM) EA 27.00 $12,885.87 34.00 $11,472.02 5
06812001 TEMP TRAF SIGNALS EA 11.00 $15,862.03 24.00 $17,064.06 15
06822001 BACK PLATE (12 IN) (3 SEC) EA 130.00 $66.69 465.00 $63.54 27
06822002 BACK PLATE (12 IN) (4 SEC) EA 19.00 $78.53 43.00 $71.13 12
06822003 BACK PLATE (12 IN) (5 SEC) EA 13.00 $96.15 48.00 $103.03 15
06822005 LOUVER (12 IN) ( 7 DEG) EA 6.00 $156.87 6.00 $156.87 2
06822012 LOUVER (12 IN) (ADJUSTABLE) EA 14.00 $145.00 66.00 $151.30 2
06822014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 84.00 $509.84 250.00 $481.89 13
06822015 VEH SIG SEC (12 IN) INC (GRN ARW) EA 4.00 $230.00 4.00 $230.00 1
06822016 VEH SIG SEC (12 IN) INC (GRN) EA 1.00 $245.00 1.00 $245.00 1
06822017 VEH SIG SEC (12 IN) INC (YEL ARW) EA 4.00 $245.00 4.00 $245.00 1
06822018 VEH SIG SEC (12 IN) INC (YEL) EA 1.00 $255.00 1.00 $255.00 1
06822020 VEH SIG SEC (12 IN) INC (RED) EA 5.00 $250.00 5.00 $250.00 1
06822021 VEH SIG SEC (12 IN) LED (HOUSING ONLY) EA 132.00 $156.05 132.00 $156.05 3
06822022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 79.00 $187.43 159.00 $199.03 28
06822023 VEH SIG SEC (12 IN) LED (GRN) EA 351.00 $185.30 719.00 $205.35 30
06822024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 72.00 $189.64 149.00 $201.86 28
06822025 VEH SIG SEC (12 IN) LED (YEL) EA 413.00 $190.16 850.00 $209.10 44
06822026 VEH SIG SEC (12 IN) LED (RED ARW) EA 2.00 $2,645.00 10.00 $663.62 2
06822027 VEH SIG SEC (12 IN) LED (RED) EA 501.00 $162.93 970.00 $181.69 41
06822028 BACK PLATE (12 IN) (1 SEC) EA 16.00 $45.36 3
06822029 BACK PLATE (12 IN) (2 SEC) EA 8.00 $55.00 8.00 $55.00 1
06822042 BACK PLATE (12 IN) (6 SEC) EA 4.00 $122.63 1
06822043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 4.00 $261.00 12.00 $223.67 2
06822045 BACK PLATE (12 IN) (3 SEC) ALUM EA 16.00 $66.88 22.00 $64.18 3
06822046 BACK PLATE (12 IN) (4 SEC) ALUM EA 2.00 $93.00 2.00 $93.00 1
06822047 BACK PLATE (12 IN) (5 SEC) ALUM EA 3.00 $103.67 5.00 $95.00 3
06822049 VEH SIG SEC(12")LED(INSTALL ONLY) EA 100.00 $95.38 100.00 $95.38 1
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06842007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 7,981.00 $0.99 18,535.00 $0.90 10
06842008 TRF SIG CBL (TY A) (12 AWG) ( 3 CONDR) LF 175.00 $2.00 723.00 $1.31 3
06842009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 8,838.00 $1.22 30,369.00 $1.45 16
06842010 TRF SIG CBL (TY A) (12 AWG) ( 5 CONDR) LF 16,914.00 $1.25 26,022.00 $1.39 8
06842012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 18,648.00 $1.69 45,980.00 $1.78 19
06842014 TRF SIG CBL (TY A) (12 AWG) ( 9 CONDR) LF 1,430.00 $2.30 2
06842021 TRF SIG CBL (TY A) (12 AWG) (16 CONDR) LF 6,620.00 $4.05 8,583.00 $4.61 5
06842028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR) LF 20,895.00 $0.94 3
06842030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR) LF 880.00 $1.10 22,130.00 $0.90 4
06842031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 1,208.00 $1.70 14,736.00 $1.12 6
06842032 TRF SIG CBL (TY A) (14 AWG) ( 6 CONDR) LF 45.00 $1.00 45.00 $1.00 1
06842033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 297.00 $2.20 22,796.00 $1.13 6
06842038 TRF SIG CBL (TY A) (14 AWG) (12 CONDR) LF 126.00 $1.43 570.00 $2.54 2
06842042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 1,058.00 $2.10 1,428.00 $2.01 2
06842046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 515.00 $3.00 1
06842049 TRF SIG CBL (TY A) (16 AWG) ( 3 CONDR) LF 295.00 $0.01 1,105.00 $0.30 2
06842080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 13,826.00 $0.66 23,754.00 $0.83 10
06852001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 1.00 $1,850.00 8.00 $2,221.30 5
06852002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 1.00 $4,000.00 1
06852003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 9.00 $141.78 4
06852004 INSTL RDSD FLSH BEACON ASSM(SOLAR PWRD) EA 19.00 $3,208.96 41.00 $3,979.64 13
06852005 RLCT RDSD FLASH BEACON ASSM(SOLAR EA 2.00 $550.00 1
06862005 INS TRF SIG PL AM(S) STR (TY B) EA 1.00 $2,800.00 1.00 $2,800.00 1
06862006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 12.00 $3,796.42 28.00 $3,415.05 6
06862014 INS TRF SIG PL AM(S) STR(TY C)(32')LUM EA 2.00 $6,250.00 2.00 $6,250.00 1
06862017 INS TRF SIG PL AM(S) STR (TY D) EA 2.00 $3,304.56 1
06862018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 18.00 $4,250.00 18.00 $4,250.00 3
06862019 INS TRF SIG PL AM(S) 1 ARM (20') EA 3.00 $7,491.75 1
06862021 INS TRF SIG PL AM(S) 1 ARM (20') LUM EA 2.00 $2,750.00 2.00 $2,750.00 1
06862023 INS TRF SIG PL AM(S) 1 ARM (24') EA 8.00 $3,535.66 17.00 $3,828.88 6
06862024 INS TRF SIG PL AM(S) 1 ARM (24') ILSN EA 1.00 $3,060.00 1
06862025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 2.00 $3,790.00 2
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06862027 INS TRF SIG PL AM(S) 1 ARM (28') EA 5.00 $4,052.51 4
06862029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 4.00 $4,247.50 3
06862030 INS TRF SIG PL AM(S) 1 ARM(28')LUM&ILSN EA 2.00 $3,829.80 1
06862031 INS TRF SIG PL AM(S) 1 ARM (32') EA 2.00 $4,750.00 14.00 $5,676.74 6
06862033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 5.00 $4,056.00 2
06862034 INS TRF SIG PL AM(S) 1 ARM(32')LUM&ILSN EA 2.00 $4,105.90 1
06862035 INS TRF SIG PL AM(S) 1 ARM (36') EA 19.00 $4,487.27 30.00 $5,059.07 6
06862037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 6.00 $5,369.20 14.00 $5,280.37 8
06862038 INS TRF SIG PL AM(S) 1 ARM(36')LUM&ILSN EA 1.00 $4,377.60 1
06862039 INS TRF SIG PL AM(S) 1 ARM (40') EA 5.00 $5,254.00 22.00 $5,692.33 6
06862040 INS TRF SIG PL AM(S) 1 ARM (40') ILSN EA 1.00 $4,152.17 1
06862041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 3.00 $5,500.00 1
06862042 INS TRF SIG PL AM(S) 1 ARM(40')LUM&ILSN EA 2.00 $5,202.60 1
06862043 INS TRF SIG PL AM(S) 1 ARM (44') EA 4.00 $5,600.00 8.00 $5,341.25 5
06862045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 6.00 $6,857.13 27.00 $6,064.58 15
06862046 INS TRF SIG PL AM(S) 1 ARM(44')LUM&ILSN EA 3.00 $5,513.83 1
06862047 INS TRF SIG PL AM(S) 1 ARM (48') EA 4.00 $4,700.74 3
06862048 INS TRF SIG PL AM(S) 1 ARM (48') ILSN EA 1.00 $3,513.00 1
06862049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 4.00 $5,700.00 9.00 $5,844.44 5
06862051 INS TRF SIG PL AM(S) 1 ARM (50') EA 2.00 $10,623.00 2.00 $10,623.00 1
06862053 INS TRF SIG PL AM(S) 1 ARM (50') LUM EA 1.00 $13,500.00 5.00 $12,777.96 4
06862057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 1.00 $12,300.00 3.00 $13,080.07 3
06862061 INS TRF SIG PL AM(S) 1 ARM (60') LUM EA 1.00 $11,888.33 1
06862115 INS TRF SIG PL AM(S) 2 ARM (36-28') EA 1.00 $7,810.87 1
06862117 INS TRF SIG PL AM(S) 2 ARM (36-28')LUM EA 1.00 $8,767.89 1
06862121 INS TRF SIG PL AM(S) 2 ARM (36-32')LUM EA 1.00 $8,118.30 2.00 $8,732.20 2
06862125 INS TRF SIG PL AM(S) 2 ARM (36-36')LUM EA 3.00 $6,870.00 2
06862135 INS TRF SIG PL AM(S) 2 ARM (40-28') EA 2.00 $8,414.90 1
06862139 INS TRF SIG PL AM(S) 2 ARM (40-32') EA 3.00 $8,653.73 1
06862141 INS TRF SIG PL AM(S) 2 ARM (40-32')LUM EA 1.00 $6,560.00 1
06862143 INS TRF SIG PL AM(S) 2 ARM (40-36') EA 1.00 $8,701.74 1
06862145 INS TRF SIG PL AM(S) 2 ARM (40-36')LUM EA 1.00 $8,250.00 2.00 $7,510.00 2
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06862146 INS TRF SG PL AM(S)2ARM(40-36')LUM&ILSN EA 1.00 $7,314.53 1
06862157 INS TRF SIG PL AM(S) 2 ARM (44-28')LUM EA 1.00 $9,100.00 1
06862193 INS TRF SIG PL AM(S) 2 ARM(50-44') LUM EA 2.00 $13,980.98 2.00 $13,980.98 1
06862217 INS TRF SIG PL AM(S) 2 ARM (55-40')LUM EA 1.00 $17,029.78 1
06862221 INS TRF SIG PL AM(S) 2 ARM (55-44')LUM EA 2.00 $14,336.86 2.00 $14,336.86 1
06862229 INS TRF SIG PL AM(S) 2 ARM(60-24')LUM EA 1.00 $12,500.00 1
06862233 INS TRF SIG PL AM(S) 2 ARM(60-28')LUM EA 1.00 $12,800.00 1
06862261 INS TRF SIG PL AM(S) 2 ARM(65-28')LUM EA 2.00 $13,000.00 1
06862280 RELOC TRF SG PL AM(S)SNGL MST ARM POLE EA 2.00 $2,400.00 2.00 $2,400.00 1
06862290 TRF SIG PL AM (MAST) (INSTALL ONLY) EA 13.00 $939.37 15.00 $862.48 3
06872001 PED POLE ASSEMBLY EA 25.00 $917.04 127.00 $1,172.91 19
06882001 TESTING 2003 SPC BOOKR TON 90.00 $165.79 342.00 $177.89 24
06882002 TESTING 2003 SPC BOOKR TON 12,340.00 $5.90 16,675.00 $6.95 15
06902001 REMOVAL OF CONDUIT LF 500.00 $10.00 1,860.00 $9.20 2
06902006 REMOVAL OF GROUND BOXES EA 2.00 $160.32 14.00 $62.86 2
06902007 REPLACE OF GROUND BOXES EA 11.00 $390.00 1
06902008 INSTALL OF GROUND BOXES EA 1.00 $960.00 1
06902009 REMOVAL OF CABLES LF 25,849.00 $0.41 25,849.00 $0.41 3
06902011 INSTALL OF CABLES LF 8,804.20 $1.02 9,354.20 $1.10 3
06902021 REMOVAL OF TIMBER POLES EA 21.00 $126.45 3
06902024 REMOVAL OF SIGNAL HEAD ASSM EA 3.00 $57.81 3.00 $57.81 2
06902027 REMOVAL OF SIGNAL RELATED SIGNS EA 3.00 $53.44 3.00 $53.44 1
06902028 REPLACE OF SIGNAL RELATED SIGNS EA 2.00 $200.00 2.00 $200.00 1
06902030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 12.00 $207.00 20.00 $140.70 3
06902033 REMOVAL OF TRAFFIC SIGNAL POLE FND LF 60.00 $121.51 60.00 $121.51 2
06902036 INSTALL OF FND FOR GROUND MNT CABINETS EA 1.00 $1,603.16 1.00 $1,603.16 1
06902038 REMOVAL OF CONTROL CABINET (GRND MNT) EA 9.00 $379.31 11.00 $361.18 4
06902039 REPLACE OF CONTROL CABINET (GRND MNT) EA 9.00 $2,737.49 9.00 $2,737.49 3
06902040 INSTALL OF CONTROL CABINET (GRND MNT) EA 1.00 $900.00 1.00 $900.00 1
06902048 REMOVAL OF RDSD FLSH BEACON ASSM EA 2.00 $145.07 1
06902051 REMOVAL OF SIGNAL POLE ASSM EA 5.00 $694.70 9.00 $572.61 2
06902063 REMOVAL OF CONCRETE FOUNDATIONS EA 1.00 $1,000.00 1.00 $1,000.00 1
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06902071 INS OF TRF SIG PL FND (30" DRIL SHFT) LF 10.00 $165.00 10.00 $165.00 1
06902072 INS OF TRF SIG PL FND (36" DRIL SHFT) LF 12.00 $175.00 12.00 $175.00 1
06902099 INSTL VID IMAGE VEH DET SYS (VIVDS) EA 56.00 $452.86 56.00 $452.86 2
07002001 POTHOLE REPAIR (STANDARD) SY 800.00 $90.00 1
07002002 POTHOLE REPAIR (STANDARD) CY 600.00 $79.80 1
07002006 POTHOLE REPAIR (SAW-CUT) CY 8,000.00 $79.80 1
07122004 JT/CRCK SEAL (RUBBER-ASPHALT) LF 1,402,245.00 $0.16 3
07202002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE) GAL 10,000.00 $21.87 1
07202003 SPALLING REPAIR (POLYMERIC)(SEMIRIGID) GAL 300.00 $41.18 1
07302001 STRIP MOWING AC 21,376.00 $17.72 5
07302002 FULL-WIDTH MOWING AC 11.46 $150.00 76,662.66 $18.54 8
07302003 SPOT MOWING AC 15.00 $233.33 461.00 $36.68 7
07302113 FULL-WIDTH MOWING CYC 19.00 $1,468.42 47.00 $2,185.11 7
07302118 SUPPLEMENTAL HAND TRIMMING MI 3,956.00 $50.00 2
07342001 LITTER REMOVAL AC 8.00 $100.00 373,413.00 $6.01 4
07342002 LITTER REMOVAL CYC 21.00 $1,044.76 164.00 $1,028.04 10
07352001 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) CYC 12.00 $2,500.00 12.00 $2,500.00 1
07352002 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) MI 1,943.00 $70.00 1
07352006 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) MI 1,675.00 $65.00 1
07352007 DEBRIS REMOVAL (SPOT DEBRIS) MI 2.50 $3,600.00 1
07352132 DEBRIS REMOVAL (STREET) CYC 6.00 $600.00 6.00 $600.00 1
07382001 CLEANING/SWEEPING (CENTER MEDIAN) CYC 36.00 $1,500.00 36.00 $1,500.00 1
07382002 CLEANING/SWEEPING (CENTER MEDIAN) MI 5,741.20 $165.17 2
07382003 CLEANING/SWEEPING (OUTSIDE MAIN LANE) CYC 36.00 $1,500.00 139.00 $1,286.33 5
07382004 CLEANING/SWEEPING (OUTSIDE MAIN LANE) MI 5,276.20 $165.63 2
07382005 CLEANING/SWEEPING (FRONTAGE ROAD) CYC 2.00 $1,000.00 86.00 $1,206.98 4
07382006 CLEANING/SWEEPING (FRONTAGE ROAD) MI 5,353.70 $165.35 2
07382007 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) CYC 36.00 $1,800.00 110.00 $1,456.36 3
07382008 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) MI 5,100.20 $165.19 2
07382009 CLEANING/SWEEPING (AGGREGATE REMOVAL) MI 250.00 $164.80 2
07382010 CLEANING/SWEEPING (SPOT) MI 0.35 $500.00 15.35 $500.00 2
07382224 CLEANING/SWEEPING (STREET) CYC 22.00 $590.91 22.00 $590.91 2
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07402005 ANTI-GRAFFITI COATING (PERMANENT) SF 31,891.00 $0.55 4
07512006 MOWING, TRIMMING, AND EDGING (SITE A) CYC 3.00 $780.00 1
07522022 TREE REMOVAL (4"-12" DIA) EA 1.00 $400.00 9.00 $266.67 2
07522023 TREE REMOVAL (12"-18" DIA) EA 1.00 $400.00 9.00 $488.89 2
07522024 TREE REMOVAL (18"-24" DIA) EA 2.00 $400.00 9.00 $633.33 2
07522047 TREE TRIMMING AC 2.69 $500.00 4.89 $4,774.03 2
07602001 DITCH CLEANING AND RESHAPING (FOOT) LF 20,000.00 $2.00 1
07642001 DRAIN INLET CLEANING EA 104.00 $266.54 3
07642002 PUMP STATION WELL CLEANING EA 40.00 $2,500.00 2
07642003 BASKET AND INLET PIPE CLEANING EA 40.00 $250.00 2
07642004 DOWNSPOUT CLEANING EA 100.00 $250.00 2
07642005 SUMP CLEANING EA 4.00 $300.00 1
07642009 STORM SEWER CLEANING(PIPE)(31"-36" DIA) LF 625.00 $11.00 1
07642015 STORM SEWER CLEAN(BOX CULV)(6-<12 SF) LF 129.00 $20.00 1
07702001 REPAIR RAIL ELEMENT (W-BEAM) LF 177,500.00 $11.28 6
07702002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF 225.00 $9.44 5
07702003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF 160.00 $9.69 4
07702004 REM/REPL TIMBER/STL POST W/O CONC FND EA 12,025.00 $26.73 5
07702005 REM/REPL TIMBER/STL POST W/ CONC FND EA 775.00 $54.19 5
07702006 REALIGN POSTS EA 10,694.00 $10.56 6
07702007 REPAIR OF TERMINAL ANCHORS POSTS EA 20.00 $20.50 4
07702008 REPLACE TERMINAL ANCHOR POSTS EA 25.00 $16.60 5
07702009 REMOVE GDRAIL END TRT/ REPL WITH SGT EA 182.00 $1,722.53 5
07702010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA 395.00 $465.19 5
07702011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF 47,200.00 $12.19 5
07702012 REPLACE SINGLE GDRAIL TERMINAL POST EA 4,896.00 $59.68 6
07702014 REPAIR STEEL POST WITH BASE PLATE EA 77.00 $13.96 4
07702023 REPLACE SGT OBJECT MARKER EA 5.00 $25.00 1
07702033 INSTALL BLOCKOUT EA 42.00 $6.43 2
07702034 REMOVE AND RESET SGT IMPACT HEAD EA 1,274.00 $250.18 5
07702035 REPAIR RAIL ELEMENT (CURVED RAIL) LF 85.00 $12.00 1
07722001 POST AND CABLE FENCE(REMOVAL) LF 500.00 $1.00 2
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07722002 POST AND CABLE FENCE(REMV CONC ANCHOR) EA 20.00 $30.00 2
07722003 POST AND CABLE FENCE(NEW INSTALLATION) LF 21,379.00 $3.74 5
07722004 POST AND CABLE FENCE(NEW CONC ANCHOR) EA 65.00 $34.23 4
07722005 POST AND CABLE FENCE(REMV/REPL POSTS) EA 660.00 $29.70 4
07722006 POST AND CABLE FENCE(RMV/REPL CNC ANCH) EA 65.00 $33.50 3
07722007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 13,600.00 $3.70 4
07722009 POST AND CABLE FENCE (REPAIR) LF 34,000.00 $1.50 2
07742001 REMOVE AND REPLACE (TRACC) EA 4.00 $11,000.00 2
07742002 REMOVE AND REPLACE (WIDE TRACC) EA 2.00 $16,000.00 1
07742006 REPAIR (TRACC) EA 34.00 $1,235.29 3
07742007 REPAIR (TRACC) LF 2.00 $1,500.00 1
07742009 REPAIR (WIDE TRACC) LF 20.00 $1,500.00 1
07742010 REPAIR (REACT) EA 64.00 $1,125.00 3
07742014 REMOVE AND REPLACE (NARROW QUAD) EA 4.00 $13,000.00 2
07742018 REPAIR (CATGR-FRONT SECTION) EA 4.00 $2,000.00 2
07742019 REPAIR (CATGR-END SECTION) EA 4.00 $1,000.00 2
07742027 REPAIR REACT(N)(CYLINDERS) EA 40.00 $900.00 2
07742028 REPAIR (QUAD)(N)(BAY) EA 670.00 $1,227.24 3
07742029 REPAIR (QUAD)(W)(BAY) EA 50.00 $900.00 3
07742038 REMOVE AND REPLACE (FASTRACC) EA 4.00 $7,150.00 2
07742044 REMOVE AND REPLACE (SMTC)(N) EA 4.00 $19,000.00 2
07742045 REPAIR (SMTC)(N) EA 40.00 $625.00 2
07742046 REMOVE AND REPLACE (SMTC)(W) EA 2.00 $19,000.00 2
07742047 REPAIR (SMTC)(W) EA 10.00 $625.00 2
07742048 REPAIR (VIA-SAND FILL PLASTIC BARRELS) EA 3,250.00 $228.77 3
07762004 REPAIR(STL POST W/DOUBLED W-BEAMS-T6) LF 235.00 $10.00 1
07762014 REP METAL POST W/BASE PLATE (T6 RAIL) EA 10.00 $10.00 1
07762020 REPAIR (TY T101RC) LF 200.00 $10.00 1
07762024 REP MTL PST W/BASE PLATE (TY T101RC) EA 5.00 $10.00 1
07762039 BOX BEAM MEDIAN BARRIER REPAIR LF 250.00 $4.00 1
07762040 BOX BEAM MEDIAN BARRIER POST EA 80.00 $10.00 1
07802001 EPOXY INJECTION (TY IX) LF 5,634.00 $18.83 5,634.00 $18.83 2
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07842007 REPAIR STL BRIDGE MEMBERS LS 1.00 $63,000.00 1
07882001 CONCRETE BEAM REPAIR EA 2.00 $5,000.00 2.00 $5,000.00 1
07882002 CONCRETE BEAM REPAIR (CFRP) EA 7.00 $2,500.00 7.00 $2,500.00 1
08002001 NO.OF WORKING DAYS $/D 8,500.00 $303.00 1
08002002 NO. OF DAYS MILESTONE 1 $/D 10,000.00 $25.00 1
08002003 NO. OF DAYS MILESTONE 2 $/D 10,000.00 $30.00 1
10032001 LANDSCAPE BOULDERS EA 18.00 $295.83 2
10092002 LANDSCAPE SOIL AMENDMENT (TYPE I) SY 88.00 $1.10 91,240.00 $0.16 4
10092003 LANDSCAPE SOIL AMENDMENT (TYPE II) SY 88.00 $1.30 91,240.00 $0.10 4
10092004 LANDSCAPE SOIL AMENDMENT (TYPE III) SY 22.00 $1.50 16,573.00 $2.62 3
10092005 LANDSCAPE SOIL AMENDMENT (TYPE IV) SY 66.00 $1.70 52,373.00 $0.47 3
10092006 LANDSCAPE SOIL AMENDMENT (TYPE V) SY 264.00 $2.00 25,288.00 $0.35 3
10122001 TRANSPLANT PLANT MATERIAL (TYPE I) EA 10.00 $600.00 1
10122002 TRANSPLANT PLANT MATERIAL (PALM) EA 5.00 $1,200.00 5.00 $1,200.00 1
10122004 TRANSPLANT PLANT MATERIAL (TYPE II) EA 33.00 $300.00 1
10122005 TRANSPLANT PLANT MATERIAL (TYPE III) EA 42.00 $200.00 1
10122006 TRANSPLANT PLANT MATERIAL (TYPE IV) EA 30.00 $100.00 1
10122007 TRANSPLANT PLANT MATERIAL (TYPE V) EA 920.00 $8.00 1
10132001 TRASH RECEPTACLES EA 10.00 $1,052.00 1
10142001 LANDSCAPE AMENITY EA 5.00 $13,145.00 2
10142003 LANDSCAPE AMENITY (TY 1) EA 8.00 $2,814.00 1
10142004 LANDSCAPE AMENITY (TY 2) EA 4.00 $3,182.55 1
10142006 LANDSCAPE AMENITY (ILLUMINATION) EA 21.00 $4,725.00 1
10142022 LANDSCAPE AMENITY (BENCH) EA 5.00 $1,145.00 1
10142023 LANDSCAPE AMENITY (TREE GRATE) EA 89.00 $1,181.00 1
10142029 LNDSCP AMENITY(DECORATIVE SIGN STRUCT) EA 1.00 $1,500.00 1
10162001 LOOSE AGGREGATE FOR GROUNDCOVER (TY I) CY 961.80 $98.80 2
10162002 LOOSE AGGREGATE FOR GROUNDCOVER (TY II) CY 19.00 $30.00 1
10182001 TREE PROTECTION EA 164.00 $158.42 165.00 $159.88 4
10792001 STONE MASONRY (RIPRAP VENEER) SF 2,792.00 $12.00 1
10852001 DECOMPOSED GRANITE ROCK PATH SF 9,114.00 $1.00 1
10862001 DECOMPOSED GRANITE ROCK AND FILT FAB SY 772.00 $125.00 772.00 $125.00 1
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10872001 MITIGATION SITE CONST,PLANT, AND ESTAB EA 1.00 $2,250,000.00 1.00 $2,250,000.00 1
30432001 RAISING & UNDERSEALING CONCRETE SLABS LB 15,000.00 $5.50 1
30612002 FAST TRK CONC (CNT RNF HY STL)(14") SY 1,810.00 $75.00 1,810.00 $75.00 1
30612003 FAST TRK CONC (CONT RNF HY STL)(11") SY 15,793.00 $60.00 15,793.00 $60.00 1
30612004 FAST TRK CONC(CONT REINF HY STL)(13") SY 29,179.00 $65.00 82,935.00 $58.64 5
30612006 FAST TRK CONC(CONT REINF HY STL)(9") SY 3,672.00 $66.50 1
31082001 AGGR(TY-B OR L GR-5 SAC-B) CY 7.00 $50.76 1
31272001 TBPFC (MEMBRANE) GAL 132,809.36 $2.79 3
31272002 TBPFC (ASPHALT)(PG 76-22) TON 1,599.65 $607.85 3
31272003 TBPFC (AGGREGATE)(SAC-A) TON 25,051.18 $64.89 3
31422001 UTBHMWC (MEMBRANE) GAL 48,973.00 $3.00 93,299.00 $3.00 5
31422002 UTBHMWC (AGGREGATE)(TY C) TON 3,840.00 $115.36 2
31422003 UTBHMWC (ASPHALT)(PG 76-22) TON 521.00 $671.94 1,016.00 $501.86 6
31422004 UTBHMWC (MEMBRANE) TON 58.10 $1,263.00 1
31422005 UTBHMWC (AGGREGATE)(TY C) TON 2,490.00 $123.07 1
31422007 UTBHMWC (MEMBRANE) GAL 9,775.00 $3.42 1
31422008 UTBHMWC (ASPHALT) TON 90.00 $685.00 1
31422009 UTBHMWC (AGGREGATE) (TY C) TON 1,715.00 $81.36 1
31422010 UTBHMWC (AGGREGATE)(TY B) TON 9,887.00 $87.96 13,018.00 $90.61 3
31432001 RUBBLIZING CONC PAVEMENT (TY-I OR II) SY 39,424.00 $1.55 1
31432002 PAVEMENT STRUCTURE REPAIR SY 1,250.00 $4.00 1
31652002 CAM (ASPHALT) PG(70-22) TON 939.00 $730.00 1
31652003 CAM (AGGREGATE) TON 11,740.00 $55.00 1
31942001 DIAMOND GRINDING PAVEMENT SY 578.00 $6.61 1
31952001 DIAMOND GRINDING PAVEMENT SY 6,160.00 $3.25 1
31992001 FAST TRK CONC (CNT RNF HY STL)(12 IN) SY 3,138.00 $60.00 1
32012001 DIAMOND GRINDING PAVEMENT SY 1,068.00 $8.00 1,068.00 $8.00 1
40072014 PEDESTRIAN TRUSS BRIDGE SPAN (90FT) EA 1.00 $89,000.00 1
40132001 ASPH PLUG EXPANSION JOINT SYSTEM LF 336.00 $75.00 1,246.00 $94.67 3
40222001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 10,144.00 $32.00 1
40352004 RC LOW HEAD PRSSR PIPE (CL III)(18") LF 131.00 $51.54 131.00 $51.54 1
40352009 RC LOW HEAD PRSSR PIPE (CL III)(36") LF 18.00 $164.85 18.00 $164.85 1
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40352017 RC LOW HEAD PRSSR PIPE (CL III)(48") LF 409.00 $120.16 409.00 $120.16 1
40362009 SOUND WALL (14FT)(HORIZ SCHEME) LF 664.00 $260.00 1
40362010 SOUND WALL (16FT)(HORIZ SCHEME) LF 2,218.00 $275.00 1
40612007 IRRIGATION VALVE (24") EA 1.00 $1,974.80 1.00 $1,974.80 1
40612009 IRRIGATION WELL (30") EA 1.00 $2,308.45 1.00 $2,308.45 1
40612014 WELL GATE (24") EA 2.00 $2,339.46 2.00 $2,339.46 1
41162001 SOIL NAIL ANCHORS LF 3,360.00 $12.00 27,252.00 $11.18 3
41182001 ROCK NAIL ANCHORS LF 7,413.00 $13.60 1
41592001 REPLACE ELASTOMERIC BEARING PADS EA 10.00 $8,000.00 1
42692001 PRESS IRRIG PVC PIPE (18 IN) LF 420.00 $41.77 420.00 $41.77 2
42692002 PRESS IRRIG PVC PIPE (15 IN) LF 106.00 $38.63 106.00 $38.63 1
42692003 PRESS IRRIG PVC PIPE (24 IN) LF 93.00 $146.14 93.00 $146.14 1
42692006 PRESS IRRIG PVC PIPE (12") LF 100.00 $42.22 100.00 $42.22 1
42692007 PRESS IRRIG PVC PIPE (48 IN) LF 112.00 $615.00 112.00 $615.00 1
43292001 ORNAMENTAL STEEL FENCE LF 4,146.40 $135.00 1
43472001 AUTOMATIC PUMPING STATION LS 1.00 $4,668,000.00 1
44262001 STEEL CASING PIPE LF 330.00 $30.45 1
44832001 NATURAL STONE VENEER (2 1/2") SF 3,469.00 $21.00 3,469.00 $21.00 1
44852001 TRUSS GUSSET REPAIRS (G01) EA 4.00 $15,000.00 1
44852002 TRUSS GUSSET REPAIRS (G02) EA 12.00 $15,000.00 1
44852003 TRUSS GUSSET REPAIRS (G03) EA 16.00 $16,000.00 1
44852004 TRUSS GUSSET REPAIRS (G04) EA 2.00 $10,000.00 1
44852005 TRUSS GUSSET REPAIRS (G11) EA 4.00 $18,000.00 1
44852006 TRUSS GUSSET REPAIRS (G12) EA 8.00 $12,000.00 1
44852007 TRUSS GUSSET REPAIRS (G13) EA 4.00 $15,000.00 1
44852008 TRUSS GUSSET REPAIRS (G14) EA 1.00 $30,000.00 1
44852009 TRUSS GUSSET REPAIRS (G15) EA 4.00 $12,000.00 1
44852010 TRUSS GUSSET REPAIRS (G17) EA 4.00 $17,000.00 1
44852011 TRUSS GUSSET REPAIRS (G18) EA 20.00 $15,000.00 1
44852012 TRUSS GUSSET REPAIRS (G19) EA 4.00 $16,000.00 1
44852013 TRUSS GUSSET REPAIRS (G20) EA 4.00 $16,000.00 1
44852014 TRUSS GUSSET REPAIRS (G21) EA 4.00 $16,000.00 1
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44852015 TRUSS GUSSET REPAIRS (G22) EA 4.00 $16,000.00 1
44852016 TRUSS GUSSET REPAIRS (G23) EA 4.00 $16,000.00 1
44852017 TRUSS GUSSET REPAIRS (G24) EA 2.00 $16,000.00 1
44852018 TRUSS GUSSET REPAIRS (G25) EA 10.00 $20,000.00 1
44852019 TRUSS GUSSET REPAIRS (G26) EA 2.00 $23,000.00 1
44852020 TRUSS GUSSET REPAIRS (G27) EA 2.00 $23,000.00 1
44852021 TRUSS GUSSET REPAIRS (G28) EA 2.00 $23,000.00 1
44852022 TRUSS GUSSET REPAIRS (G29) EA 2.00 $23,000.00 1
44852023 TRUSS GUSSET REPAIRS (G30) EA 2.00 $23,000.00 1
44852024 TRUSS GUSSET REPAIRS (G31) EA 1.00 $5,000.00 1
44852025 TRUSS GUSSET REPAIRS (G32) EA 2.00 $8,000.00 1
44852026 TRUSS GUSSET REPAIRS (G33) EA 2.00 $13,000.00 1
44852027 TRUSS GUSSET REPAIRS (G34) EA 4.00 $12,000.00 1
44852028 TRUSS GUSSET REPAIRS (G35) EA 4.00 $16,000.00 1
44852029 TRUSS GUSSET REPAIRS (G36) EA 1.00 $15,000.00 1
44852030 TRUSS GUSSET REPAIRS (G37) EA 2.00 $15,000.00 1
44852031 TRUSS GUSSET REPAIRS (G38) EA 2.00 $15,000.00 1
44852032 TRUSS GUSSET REPAIRS (G39) EA 2.00 $15,000.00 1
44852033 TRUSS GUSSET REPAIRS (G40) EA 2.00 $15,000.00 1
44852034 TRUSS GUSSET REPAIRS (S01) EA 1.00 $13,000.00 1
44852035 TRUSS GUSSET REPAIRS (S02) EA 1.00 $13,000.00 1
44852036 TRUSS GUSSET REPAIRS (S03) EA 1.00 $13,000.00 1
44852037 TRUSS GUSSET REPAIRS (S04) EA 1.00 $12,000.00 1
44852038 TRUSS GUSSET REPAIRS (S05) EA 1.00 $12,000.00 1
44852039 TRUSS GUSSET REPAIRS (S06) EA 1.00 $12,000.00 1
44852040 TRUSS GUSSET REPAIRS (S07) EA 2.00 $15,000.00 1
44852041 TRUSS GUSSET REPAIRS (S08) EA 2.00 $13,000.00 1
44852042 TRUSS GUSSET REPAIRS (S09) EA 1.00 $15,000.00 1
44852043 TRUSS GUSSET REPAIRS (S10) EA 1.00 $14,000.00 1
44852044 TRUSS GUSSET REPAIRS (S11) EA 1.00 $15,000.00 1
44852045 TRUSS GUSSET REPAIRS (S12) EA 1.00 $15,000.00 1
44852046 TRUSS GUSSET REPAIRS (S13) EA 1.00 $16,000.00 1
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44852047 TRUSS GUSSET REPAIRS (S14) EA 1.00 $15,000.00 1
44852048 TRUSS GUSSET REPAIRS (S15) EA 2.00 $14,000.00 1
44852049 TRUSS GUSSET REPAIRS (S16) EA 7.00 $3,000.00 1
44862001 TRUSS MEMBER REPAIRS (M01) EA 4.00 $80,000.00 1
44862002 TRUSS MEMBER REPAIRS (M02) EA 2.00 $65,000.00 1
44862003 TRUSS MEMBER REPAIRS (M03) EA 1.00 $60,000.00 1
44862004 TRUSS MEMBER REPAIRS (M08) EA 4.00 $40,000.00 1
44862005 TRUSS MEMBER REPAIRS (M09) EA 1.00 $34,000.00 1
44862006 TRUSS MEMBER REPAIRS (M10) EA 1.00 $5,000.00 1
44862007 TRUSS MEMBER REPAIRS (K01) EA 14.00 $2,000.00 1
44862008 TRUSS MEMBER REPAIRS (K02) EA 22.00 $2,000.00 1
44862009 TRUSS MEMBER REPAIRS (KO3) LF 3,098.00 $40.00 1
44862010 TRUSS MEMBER REPAIRS (KO4) LF 138.00 $50.00 1
44862011 TRUSS MEMBER REPAIRS (KO5) LF 457.00 $50.00 1
44862012 TRUSS MEMBER REPAIRS (K06) EA 7.00 $2,000.00 1
44862013 TRUSS MEMBER REPAIRS (X01) EA 12.00 $800.00 1
44862014 TRUSS MEMBER REPAIRS (X04) EA 12.00 $1,800.00 1
44862015 TRUSS MEMBER REPAIRS (X06) EA 32.00 $600.00 1
44862016 TRUSS MEMBER REPAIRS (X07) EA 56.00 $700.00 1
44862017 TRUSS MEMBER REPAIRS (X10) EA 61.00 $150.00 1
44872001 REPLACE RIVETS OR BOLTS (X02) EA 168.00 $300.00 1
44972001 TEMPORARY PLATFORM ACCESS LS 1.00 $250,000.00 1
44982001 PREFAB PEDESTRIAN TRUSS BRIDGE EA 1.00 $568,000.00 1
44992001 UHMW-PE FENDER PADS EA 126.00 $735.00 1
45012001 TRENCH DRAIN LF 640.00 $160.00 1
45112001 BRIDGE DRAINAGE PIPE LF 85.00 $38.00 1
45122002 STEEL PIPE (60 IN) LF 83.00 $300.00 83.00 $300.00 1
45132002 STEEL PIPE (26 IN) LF 912.00 $65.22 912.00 $65.22 1
45142001 OBELISK (TY 1) EA 2.00 $30,887.50 2.00 $30,887.50 1
45142003 OBELISK (TY 3) EA 8.00 $16,886.59 8.00 $16,886.59 1
45152001 TRENCH DRAIN LF 65.00 $317.50 65.00 $317.50 1
45232001 STEEL CASING PIPE (24") LF 80.00 $54.35 80.00 $54.35 1
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45232002 STEEL CASING PIPE (30") LF 160.00 $81.87 160.00 $81.87 1
50492001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 3,630.00 $3.65 10,456.00 $3.25 11
50492002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 22,199.00 $3.04 68,099.00 $4.77 25
50492003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 4,293.00 $2.73 10,804.00 $3.39 14
50502001 CONC TRAF BAR CONNECT HDWDR (PORT) EA 1,724.00 $25.60 2
52362002 GEOGRID BASE REINFORCEMENT SY 25,000.00 $4.00 1
52612001 GEOGRID REINFORCEMENT (TY I) SY 304,539.00 $1.26 333,285.00 $1.28 2
52892002 SAN SEWER (12IN)(PVC)(SDR 35) LF 2,211.00 $32.00 2,211.00 $32.00 1
52892003 SAN SEWER (15IN)(PVC)(SDR 35) LF 3,973.00 $37.86 3,973.00 $37.86 2
52892006 SERVICE CONNECTION (SANITARY SEWER) EA 61.00 $1,339.10 103.00 $1,071.44 4
52892007 MANHOLES (SAN SEWER)(TY 1) EA 61.00 $5,356.65 1
52892009 ADJUSTING MANHOLES (SAN SEWER) EA 8.00 $586.25 8.00 $586.25 2
52892010 ABANDON SAN SEWER (15IN) EA 6.00 $200.00 6.00 $200.00 1
52892012 MANHOLE (SANITARY SEWER) ( 4' DIA) EA 66.00 $3,553.79 74.00 $3,695.27 4
52892016 SANITARY SEWER (PVC) (SDR-26)(8 IN) LF 1,300.00 $49.70 7,773.00 $49.27 5
52892017 SANITARY SEWER (PVC) (SDR-26)(12 IN) LF 4,547.00 $34.00 4,547.00 $34.00 1
52892018 SANITARY SEWER (PVC) (SDR-26)(10 IN) LF 567.00 $53.43 3,091.00 $60.37 3
52892024 ABANDON SAN SEWER (10") EA 15.00 $150.00 20.00 $362.41 2
52892025 ABANDON SANITARY SEWER (12IN) EA 4.00 $175.00 5.00 $194.33 2
52892026 MANHOLES(SANITARY SEWER)DROP(4' DIA) EA 4.00 $5,000.00 11.00 $5,755.90 2
52892029 SANITARY SEWER (4IN)(PVC)(C900) LF 2,428.00 $20.00 5,723.00 $23.45 2
52892032 SANITARY SEWER (PVC)(SDR 26)(6IN) LF 359.00 $69.19 359.00 $69.19 2
52892034 ABANDON SAN SEWER (6IN) EA 6.00 $100.00 6.00 $100.00 1
52892035 ABANDON SAN SEWER (8IN) EA 10.00 $100.00 34.00 $1,101.52 3
52892036 JACK BORE OR TUNN CASING(STL)(16IN) LF 711.00 $243.25 2
52892037 JCK BOR OR TUNN CSNG(STL)SAN SWR(18IN) LF 212.00 $250.00 1
52892054 JCK BOR OR TUN(SAN SEW)(C900)(8IN) LF 60.00 $95.00 60.00 $95.00 1
52892055 JCK BOR OR TUN(SAN SEW)(C900)(12IN) LF 250.00 $202.00 250.00 $202.00 1
52892058 MANHOLE (SANITARY SEWER)(7IN DIA) EA 2.00 $9,000.00 2.00 $9,000.00 1
52892059 SANITARY SEWER (24IN)(PVC)(SDR 35) LF 338.00 $65.00 338.00 $65.00 1
52892065 SAN SEWER (DI)(8IN) LF 252.00 $78.23 1
52892066 JK BOR TUN SS (PVC)(SDR26)(8IN) LF 678.00 $144.09 2
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52892067 SANITARY SEWER (PVC)(10 IN)(C-905) LF 1,473.00 $34.00 1
52892068 CASING (STEEL)(SAN SEWER)(10 IN) LF 205.00 $83.51 2
52892069 WET CONNECTION (SANITARY)(8 IN) EA 2.00 $1,155.00 1
52892070 WET CONNECTION (SANITARY)(10 IN) EA 3.00 $1,200.00 1
52892074 ABANDON SAN SEWER (4") EA 6.00 $4,000.00 1
52892078 MANHOLE (SAN SEWER)(CORE DRILL)(4'DIA) EA 1.00 $800.00 1
52892084 JK BOR OR TUN(SN SWR)(PVC)(C900)(4IN) LF 170.00 $65.00 1
52892085 SAN SEWER (PVC) (SDR 35) (36 IN) LF 49.00 $185.00 49.00 $185.00 1
52892086 SAN SEWER PIPE (PVC)(SDR 35)(21IN) LF 1,186.00 $48.00 1,186.00 $48.00 1
52892087 JCK BOR OR TUN(SAN SEW)(PVC)(C900)(6IN) LF 171.00 $111.00 171.00 $111.00 1
52892088 JCK BOR OR TUN(SN SEW)(PVC)(C900)(10IN) LF 50.00 $126.00 50.00 $126.00 1
52892089 JCK BOR OR TUN CASING (STL)(30IN) LF 130.00 $285.00 130.00 $285.00 1
52892090 JCK BOR OR TUN (SAN SEW)(SDR 35)(15IN) LF 45.00 $231.00 45.00 $231.00 1
52892091 ABANDON SANITARY SEWER (21IN) EA 2.00 $250.00 2.00 $250.00 1
52892092 ABANDON SANITARY SEWER (LIFT STATION) EA 1.00 $12,000.00 1.00 $12,000.00 1
52892093 AUTOMATIC AIR RELEASE VALVE W/ CONC MH EA 1.00 $2,500.00 1.00 $2,500.00 1
53672001 CABLE BARRIER SYSTEM (TL-3) LF 37,923.27 $4.94 1
53672002 CABLE BARRIER SYSTEM (TL-4) LF 86,562.00 $5.10 1
53672005 CABLE BARRIER SYSTEM (TL-3)(10'-0") LF 1,709.43 $6.21 1
53672007 CABLE BARRIER TERMINAL SECTION (TL-3) EA 12.00 $1,512.23 1
53672008 CABLE BARRIER TERMINAL SECTION (TL-4) EA 30.00 $1,500.00 1
53692001 CENTERLINE TEXTURING STA 1,484.00 $14.70 1,484.00 $14.70 1
54572002 WATER MAIN PIPE (PVC)(6IN) LF 267.00 $45.00 497.00 $62.00 2
54572003 WATER MAIN PIPE (PVC)(16IN) LF 14,624.00 $49.23 20,809.00 $45.30 4
54572004 WATER MAIN PIPE (PVC)(20IN) LF 20.00 $315.00 619.00 $114.07 2
54572007 REMOVING WATER VALVE AND BOX EA 46.00 $229.30 2
54572010 JCK TUN BOR OR AUG WTR MAIN(PVC)(8IN) LF 86.00 $52.00 217.00 $150.23 2
54572011 JCK TUN BOR OR AUG WTR MAIN(PVC)(12IN) LF 56.00 $65.00 192.00 $92.85 3
54572012 REMOVING AND RELOCATING METER AND BOX EA 30.00 $257.40 30.00 $257.40 2
54572013 SPLIT STEEL CASING (24IN) LF 122.00 $125.00 122.00 $125.00 1
54572014 CUT AND PLUG WATER MAIN (16IN) EA 12.00 $400.00 14.00 $557.14 2
54572016 CUT AND PLUG WATER MAIN (20IN) EA 2.00 $1,219.99 1
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54572017 WET CONNECTION (16IN) EA 4.00 $2,300.00 20.00 $2,860.00 2
54572018 WET CONNECTION (20IN) EA 2.00 $2,927.96 1
54572019 REMOVE AND RELOCATE WATER METER&VAULT EA 4.00 $2,646.98 2
54572020 WATER MAIN PIPE (PVC)(8IN) LF 671.00 $60.00 8,719.00 $41.77 3
54572021 WATER MAIN PIPE (PVC)(12IN) LF 90.00 $90.00 554.00 $127.02 2
54572022 WATER MAIN PIPE (DI)(8IN) LF 739.00 $63.44 1
54572023 FIRE HYDRANT EA 54.00 $3,030.00 80.00 $2,839.76 4
54572024 REMOVING AND SALVAGING FIRE HYDRANT EA 18.00 $400.00 32.00 $758.74 3
54572025 CUT AND PLUG WATER MAIN (6IN) EA 19.00 $300.00 22.00 $292.36 3
54572026 CUT AND PLUG WATER MAIN (8IN) EA 10.00 $310.00 42.00 $473.42 4
54572027 CUT AND PLUG WATER MAIN (12IN) EA 8.00 $601.00 99.00 $920.97 6
54572028 GATE VALVE (6IN) EA 6.00 $1,222.50 24.00 $996.87 4
54572029 GATE VALVE (8IN) EA 14.00 $1,012.86 37.00 $1,316.48 5
54572030 GATE VALVE (12IN) EA 4.00 $1,911.25 19.00 $2,670.14 5
54572031 TAPPING SLEEVE AND VALVE(8IN X 8IN) EA 4.00 $4,544.44 1
54572032 SERV LINE(SHORT SIDE)(5/8IN TO 1IN) EA 34.00 $565.00 42.00 $517.80 3
54572033 SERV LINE(SHORT SIDE)(1_1/2IN TO 2IN) EA 13.00 $1,157.69 19.00 $1,044.45 4
54572034 WET CONNECTION (6IN) EA 7.00 $714.29 13.00 $726.15 4
54572035 WET CONNECTION (8IN) EA 12.00 $983.33 31.00 $1,176.44 5
54572036 WET CONNECTION (12IN) EA 4.00 $1,110.00 23.00 $1,692.17 5
54572038 JCK TUN BOR OR AUG CSG (STL) (20IN) LF 957.00 $277.31 2
54572039 WATER MAIN PIPE(PVC)(12IN)(DR18)(C900) LF 428.00 $43.00 838.00 $41.53 2
54572042 REMOVE AND RELOCATE FIRE HYDRANT EA 6.00 $2,000.00 1
54572048 TAPPING SLEEVE AND VALVE(12IN X 8IN) EA 1.00 $1,020.00 1
54572049 TAPPING SLEEVE AND VALVE(12IN X 12IN) EA 1.00 $5,000.00 2.00 $3,010.00 2
54572055 REMOVING FIRE HYDRANT EA 3.00 $245.00 1
54572056 WATER MAIN PIPE (PVC)(2IN) LF 10.00 $40.00 10.00 $40.00 1
54572064 WATER MAIN PIPE (STL) (12IN) LF 281.00 $107.04 471.00 $84.03 3
54572065 RELOCATE FIRE HYDRANT EA 2.00 $1,000.00 3.00 $966.67 2
54572067 CUT AND PLUG WATER MAIN (2IN) EA 1.00 $100.00 5.00 $117.60 2
54572068 SERVICE LINE(LONG SIDE)(1-1/2" TO 2") EA 7.00 $2,035.71 14.00 $2,033.49 3
54572069 SERVICE LINE (LONG SIDE)(5/8" TO 1") EA 26.00 $1,033.65 38.00 $978.84 3
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54572070 GATE VALVE (16IN) EA 16.00 $5,037.50 26.00 $5,407.69 3
54572071 TAP SLEEVE AND VALVE (16IN X 16IN) EA 2.00 $6,000.00 3.00 $8,666.67 2
54572072 WET CONNECTION (2IN) EA 1.00 $700.00 2.00 $438.45 2
54572076 BLOW OFF VALVE (PERM ANGLE) (2 IN) EA 1.00 $675.00 1
54572077 AIR RELEASE/VACUUM RELIEF VALVE (12 IN) EA 1.00 $585.00 1.00 $585.00 1
54572079 EXTRA HAND EXCAVATION CY 10.00 $25.00 10.00 $25.00 1
54572080 EXTRA MACHINE EXCAVATION CY 20.00 $40.00 20.00 $40.00 1
54572084 JK TUN BOR OR AUG(WTR MAIN)(DI)(20IN) LF 20.00 $763.71 1
54572086 JCK TUN BOR OR AUG CSG(STL)(16IN) LF 176.00 $250.00 1
54572087 JCK TUN BOR OR AUG CSG(STL)(24IN) LF 525.00 $300.00 1
54572088 GATE VALVE (20IN) EA 2.00 $20,392.01 1
54572089 SERVICE LINE (LONG SIDE)(2IN TO 4IN) EA 2.00 $1,707.98 1
54572093 JK TUN BOR OR AUG(WTR MAIN)(DI)(8IN) LF 276.00 $150.06 1
54572096 ADJUSTING METER BOX EA 15.00 $244.00 1
54572097 ADJUSTING METER VAULT EA 2.00 $1,219.99 1
54572100 WATER MAIN PIPE(STL)(20IN) LF 20.00 $318.42 1
54572103 WATER MAIN PIPE (PVC)(6 IN)(C-900) LF 20.00 $249.00 50.00 $112.80 2
54572104 WATER MAIN PIPE (PVC)(8 IN)(C-900) LF 268.00 $37.00 285.00 $36.34 2
54572105 WATER MAIN PIPE (PVC)(10 IN)(C-900) LF 17.00 $157.00 17.00 $157.00 1
54572106 JCK TUN BOR OR AUG WTR MAIN (PVC)(16IN) LF 434.00 $88.00 434.00 $88.00 1
54572116 WATER MAIN PIPE (PVC)(12IN)(C-900) LF 618.00 $41.00 2,454.00 $33.54 3
54572117 REMOVE WATER METER AND VAULT EA 1.00 $555.00 1
54572118 WATER METER AND VAULT EA 1.00 $12,000.00 1
54572119 JCK TUN BOR OR AUG CSNG(STEEL)(36IN) LF 399.00 $398.93 1
54572120 CASING (STEEL)(36IN) LF 130.00 $240.34 1
54572124 WATER MAIN PIPE (DI) (16 IN) LF 517.00 $75.00 517.00 $75.00 1
54572125 JCK TUN BOR OR AUG CSG (STL)(12IN) LF 57.00 $274.50 1
54572126 JCK TUN BOR OR AUG CSG (STL) (16IN) LF 1,026.00 $275.72 1
54572127 WATER MAIN PIPE (STEEL)(16IN) LF 54.00 $292.00 54.00 $292.00 1
54572128 BUTTERFLY VALVE (16IN) EA 26.00 $2,560.00 26.00 $2,560.00 1
55222001 RETROFIT DET WARN SURF(SURF APPLIED) SF 2.00 $450.00 1
55222002 RETROFIT DET WARN SURF(CAST IN PLACE) SF 146.00 $32.00 1
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55222004 RETROFIT DET WARN SURF(SURF APPLIED) EA 215.00 $308.20 426.00 $265.44 5
55842001 CONC RAIL & CONC BARR REPAIR TY I SF 20.00 $25.00 1
55842002 CONC RAIL & CONC BARR REPAIR TY II LF 20.00 $45.00 1
55842003 CONC RAIL & CONC BARR REPAIR TY III LF 10.00 $120.00 1
55842004 CONC RAIL & CONC BARR REPAIR TY IV LF 10.00 $300.00 1
56402001 DECORATIVE METAL RAILING LF 774.75 $315.39 1
56662001 FLAP GATE VALVE (48IN X 48IN) EA 1.00 $25,000.00 1
56712001 FLAP GATE VALVE (24IN) EA 1.00 $5,000.00 1
56712002 FLAP GATE VALVE (30IN) EA 8.00 $6,000.00 1
56782001 16" PVC DR 14 C905 LF 750.00 $45.80 1
56782002 12" PVC DR 14 C900 LF 765.00 $32.30 1
56782003 8" PVC DR 14 C900 LF 775.00 $23.60 1
56782004 16" BUTTERFLY VALVE & B0X EA 4.00 $3,500.00 1
56782005 12" GATE VALVE & BOX EA 3.00 $2,516.00 1
56782006 8" GATE VALVE & BOX EA 7.00 $1,380.00 1
56782007 6" GATE VALVE & BOX EA 3.00 $1,250.00 1
56782008 ADJUST GATE VALVE TO GRADE EA 28.00 $450.00 1
56782009 24" STEEL CASING (INC BORING) LF 200.00 $173.00 1
56782010 16" STEEL CASING (INC BORING) LF 180.00 $137.00 1
56782011 FIRE HYD (PIPE,VALVE,PAV MRK,FITTING) EA 5.00 $3,600.00 1
56782012 45 ELBOW FOR 16" PVC EA 4.00 $1,650.00 1
56782013 45 ELBOW FOR 12" PVC EA 8.00 $1,250.00 1
56782014 45 ELBOW FOR 6" PVC EA 4.00 $810.00 1
56782015 MJ TEE FOR 16" PIPE EA 2.00 $1,450.00 1
56782016 MJ CROSS 16" PIPE EA 1.00 $2,250.00 1
56782017 MJ TEE FOR 12" PIPE EA 1.00 $1,350.00 1
56782018 MJ TEE FOR 8" PIPE EA 1.00 $950.00 1
56782019 16" DIA PLUG EA 1.00 $1,450.00 1
56782020 12" DIA PLUG EA 2.00 $1,150.00 1
56782021 8" DIA PLUG EA 6.00 $780.00 1
56782022 6" DIA PLUG EA 1.00 $1,250.00 1
56782023 SINGLE SERVICE CONNECTION (3/4"-1") EA 27.00 $1,750.00 1
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56782024 DOUBLE SERVICE CONNECTION (3/4"-1") EA 2.00 $1,950.00 1
56782025 2" DIA SERVICE CONNECTION LINE EA 1.00 $3,000.00 1
56782026 WET CONNECTION EA 5.00 $2,200.00 1
56782027 FIBERGLASS MANHOLE 0'-8' DEPTH 4' DIA EA 1.00 $6,700.00 1
56782028 FIBERGLASS MANHOLE 16'-20' DEPTH 6' DIA EA 1.00 $13,700.00 1
56892001 SAN SWR (PVC) GRAVITY (6") LF 444.00 $26.80 1
56892002 SAN SWR (PVC) GRAVITY (8") LF 42.00 $61.80 1
56892003 SAN SWR (PVC) FORCE MAIN (4") LF 1,999.00 $25.20 1
56892004 SAN SWR MANHOLE EA 3.00 $5,222.00 1
56892005 CASING (STL)(SAN SWR)(10") LF 305.00 $74.10 1
56892006 CASING (STL)(SAN SWR)(12") LF 20.00 $74.80 1
56892007 CASING (CONC) LF 60.00 $50.50 1
56892008 JACK TUN BORE OR AUG(CASING)(STL)(10") LF 185.00 $141.90 1
56892009 SAN SWR AIR RELIEF VALVE EA 2.00 $2,743.00 1
56892010 SAN SWR SERVICE CONNECTION EA 2.00 $939.00 1
56892011 SAN SWR CONNECTION (GRAVITY)(6") EA 1.00 $2,560.00 1
56892012 SAN SWR CONNECTION (GRAVITY)(8") EA 1.00 $2,965.00 1
56892013 SAN SWR CONNECTION (FORCE MAIN)(4") EA 2.00 $1,886.00 1
56902001 WATER MAIN PIPE (PVC)(6") LF 565.00 $23.60 1
56902002 WATER MAIN PIPE (PVC)(8") LF 4,011.00 $29.60 1
56902003 CASING (STL)(14") LF 553.00 $167.10 1
56902004 CASING (CONC) LF 120.00 $50.50 1
56902005 JACK TUN BORE OR AUG(CASING)(STL)(14") LF 176.00 $165.10 1
56902006 GATE VALVE (4") EA 4.00 $724.00 1
56902007 GATE VALVE (6") EA 5.00 $974.00 1
56902008 GATE VALVE (8") EA 11.00 $1,161.00 1
56902009 FIRE HYDRANT ASSEMBLY EA 6.00 $2,657.00 1
56902010 COMBUSTION AIR VALVE EA 3.00 $2,745.00 1
56902011 WET CONNECT (6") EA 2.00 $1,190.00 1
56902012 WET CONNECT (8") EA 1.00 $1,604.00 1
56902013 CONNECT TO EXIST WATER MAIN (4") EA 4.00 $778.00 1
56902014 CONNECT TO EXIST WATER MAIN (6") EA 2.00 $1,190.00 1
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56902015 CONNECT TO EXIST WATER MAIN (8") EA 1.00 $1,604.00 1
56902016 WATER METER ASSEMBLY & SERVICE EA 8.00 $2,001.00 1
56902017 REMOVE WATER METER ASSEMBLY & SERVICE EA 9.00 $497.00 1
56902022 WATER MAIN PIPE (PVC)(4") LF 617.00 $19.70 1
56912001 SAN SWR LIFT STATION EA 1.00 $71,917.00 1
56912002 LIFT STATION ELEC SERV LS 1.00 $16,114.60 1
56912003 LIFT STATION FENCING LS 1.00 $9,114.60 1
57012001 CCCFS-BASIN A1 EA 1.00 $63,700.00 1
57012002 CCCFS-BASIN A2 EA 1.00 $45,200.00 1
57012003 CCCFS-BASIN B1 EA 1.00 $56,300.00 1
57012004 CCCFS-BASIN B2 EA 1.00 $45,500.00 1
57012005 CCCFS-BASIN C1 EA 1.00 $59,300.00 1
57012006 CCCFS-BASIN C2 EA 1.00 $45,600.00 1
57012007 CCCFS-BASIN D1 EA 1.00 $68,500.00 1
57012008 CCCFS-BASIN D2 EA 1.00 $65,600.00 1
57022001 PORT STEEL TRF BARR (INSTALL) LF 3,560.00 $110.00 1
57022002 PORT STEEL TRF BARR (MOVE AND RESET) LF 4,120.00 $4.00 1
57022003 PORT STEEL TRF BARR (REMOVE) LF 3,560.00 $4.60 1
57022004 CRASH CUSH ATTEN (INSTALL) EA 6.00 $13,000.00 1
57022005 CRASH CUSH ATTEN (MOVE AND RESET) EA 3.00 $1,800.00 1
57022006 CRASH CUSH ATTEN (REMOVE) EA 6.00 $750.00 1
57022007 ADDITIONAL ANCHORAGE LF 1,580.00 $2.60 1
57232001 ADJUST FIRE HYDRANT TO GRADE EA 4.00 $2,000.00 4.00 $2,000.00 1
57812001 REM & REL SCALE EQUIP EA 2.00 $3,025.40 1
57932001 CONSTRUCT STONE BENCHES EA 7.00 $275.00 1
57952001 REMOVE CABLE BARRIER SYSTEM LF 11,380.00 $3.00 1
57952002 REMOVE CABLE BARRIER TERMINAL EA 4.00 $500.00 1
57962001 MODULAR GLARE SCREENS LF 870.00 $20.00 1
57962002 MODULAR GLARE SCREENS (MOVE AND RESET) LF 720.00 $10.00 1
57962003 MODULAR GLARE SCREENS (REMOVE) LF 870.00 $5.00 1
57972001 TEMP CHAIN LINK FENCE W/GATE LF 1,150.00 $6.00 1
57982001 REMOVE PAINT CONT SYS(HURRICANE WATCH) EA 2.00 $10,000.00 1
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57982002 REMOVE PAINT CONT SYS(HURRICANE WARN) EA 2.00 $25,000.00 1
57992001 MSE WALL/LOGO PANEL AND ATTACHMENTS EA 6.00 $3,222.47 6.00 $3,222.47 1
58002001 ALUMINUM LOGO/SEAL AND LETTERS EA 2.00 $3,222.48 2.00 $3,222.48 1
58012001 TY II PC CONC DRIVEWAY 6" ESC SF 540.00 $8.23 1
58012002 ENCASEMENT PIPE 24" DIA TY STEEL LF 245.00 $86.94 1
58012003 TRENCH EXCAV SAFETY PROT SYSTEM LF 3,600.00 $1.00 1
58012004 PIPE 6" DIA D.I. FIRE LEAD (ALL DEPTHS) LF 120.00 $44.89 1
58012005 PIPE 12" DIA D.I. CL 250 (ALL DEPTHS) LF 3,600.00 $48.00 1
58012006 INSTALL OR RECONNECT LATERAL SERV 1 EA 4.00 $1,624.41 1
58012007 INSTALL OR RECONNECT LATERAL SERV 2 EA 3.00 $1,732.92 1
58012008 WET CONNECTIONS 6" DIA X 6" DIA EA 1.00 $3,155.34 1
58012009 DUCTILE IRON FITTINGS TON 1.00 $0.01 1
58012010 VALVES, GATE TYPE, 6" DIA EA 6.00 $1,141.28 1
58012011 VALVES, GATE TYPE, 12" DIA EA 2.00 $2,197.75 1
58012012 FIRE HYDRANT EA 6.00 $2,612.63 1
58012013 PROTECTIVE FENCE TY A CHAIN LINK LF 430.00 $2.91 1
58012014 SEDIMENT CONTAIN DIKE W/ FILT FABRIC LF 320.00 $4.36 1
58012015 STAB CONSTRUCTION ENTRANCE EA 2.00 $697.61 1
58012016 SILT FENCE FOR EROSN CONTROL LF 3,400.00 $1.16 1
58012017 TOTAL MOBILIZATION PAYMENT LS 1.00 $20,000.00 1
58012018 C.I.P. PROJECT SIGNS EA 2.00 $609.14 1
58012019 BARRICADES, SIGNS & TRAFFIC HANDLING MO 2.00 $1,000.00 1
58032001 REMOVABLE PIPE BOLLARD EA 3.00 $720.00 1
58042001 CONCRETE PAVERS SY 2,245.00 $56.70 1
58052001 STONE MASONRY CY 78.20 $1,942.50 1
58152001 PATCHING MILLED CONCRETE RUMBLE STRIPS LF 3,619.00 $3.00 3,619.00 $3.00 1
58162001 GEOGRID FOR ENVIRONMENTAL CRACKING SY 139,347.00 $1.12 2
58172001 ADJUST SANITARY SEWER MANHOLE TO GRADE EA 1.00 $1,125.00 1
58222001 ORNAMENTAL FENCE (4 FT) LF 636.00 $69.47 636.00 $69.47 1
58222002 ORNAMENTAL FENCE (5 FT) LF 696.00 $69.47 696.00 $69.47 1
58242001 GRAY IRON 36 IN DIA FLAP GATE EA 1.00 $2,000.00 1.00 $2,000.00 1
60062001 SPREAD SPECTRUM RADIO EA 2.00 $2,200.00 12.00 $2,212.94 6
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60062002 COAXIAL CABLE LF 122.00 $3.59 1,322.00 $2.25 6
60062003 HELIAX CABLE LF 100.00 $4.00 2,170.00 $3.10 5
60062004 ANTENNA (OMNI-DIRECTIONAL) EA 4.00 $386.97 3
60062005 ANTENNA (UNI-DIRECTIONAL) EA 4.00 $421.50 29.00 $366.45 8
60062006 SPREAD SPECTRUM RAD SYS (INSTALL ONLY) EA 4.00 $382.68 4.00 $382.68 2
60072001 REMOVING TRAFFIC SIGNALS EA 36.00 $907.79 69.00 $1,416.33 25
60082001 SHIFT OVERHEAD SIGN PANELS EA 6.00 $500.00 8.00 $1,273.66 2
60082002 REMOVE OVERHEAD SIGN PANELS EA 10.00 $450.00 34.00 $573.73 3
60092001 ITS SYSTEM SUPPORT EQUIPMENT LS 1.00 $17,840.76 1.00 $17,840.76 1
60102029 COMM CABLE (UNDRGRND)(22 AWG)(25 PAIR) LF 5,450.00 $1.37 2
60102031 COMM CABLE (22 AWG)(6 PAIR) LF 3,150.00 $0.93 2
60142001 FIBER OPTIC CBL (MULTI-MODE)(6 FIBER) LF 3,150.00 $2.76 1
60142004 FIBER OPTIC CBL (MULTI-MODE)(36 FIBER) LF 16,670.00 $4.68 1
60142010 FIBER OPTIC CBL (SNGLE-MODE)(6 FIBER) LF 6,995.00 $3.36 2
60142011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) LF 3,467.00 $8.15 3,542.00 $8.02 3
60142013 FIBER OPTIC CBL (SNGLE-MODE)(36 FIBER) LF 21,000.00 $3.36 1
60142015 FIBER OPTIC CBL (SNGLE-MODE)(72 FIBER) LF 9,488.00 $4.50 1
60142017 FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) LF 33,830.00 $4.03 87,355.00 $4.30 3
60142019 FIBER OPTIC PIGTAIL (12 FIBER) LF 2,195.00 $3.55 2,195.00 $3.55 1
60142021 FIBER OPTIC PATCH PANEL (12 POSITION) EA 20.00 $321.29 20.00 $321.29 1
60142033 FIBER OPTIC SPLICE ENCLOSURE EA 15.00 $666.36 17.00 $1,293.85 2
60142037 FIBER OPTIC CABLE ROAD MARKER EA 16.00 $61.80 16.00 $61.80 1
60202001 SYSTEM LOOP DETECTOR EA 1.00 $8,190.00 1
60242002 FIBER OPTIC DMS FIELD EQUIP (18 INCH) EA 1.00 $164,892.25 1
60252001 CCTV FIELD EQUIPMENT EA 25.00 $3,579.96 25.00 $3,579.96 1
60272001 LANE CONTROL SIGNAL EQUIPMENT EA 2.00 $10,250.00 1
60382001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 135.00 $86.25 1
60552001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 945.00 $16.90 8
60862001 CONDUIT (PREPARE) LF 30,370.00 $0.60 1
61222001 RELOCATE HIGH MAST LIGHTING EA 11.00 $6,953.03 1
61222004 RELOCATE HIGH MAST LIGHTING (175 FT) EA 2.00 $10,000.00 1
62662001 VIVDS PROCESSOR SYSTEM EA 12.00 $7,608.00 53.00 $7,878.39 24
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62662002 VIVDS CAMERA ASSEMBLY EA 52.00 $1,320.93 262.00 $1,349.83 25
62662003 VIVDS SET-UP SYSTEM EA 13.00 $612.74 52.00 $541.95 25
62662005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 14,738.00 $2.15 74,502.00 $1.64 29
62662007 VIVDS TEMPORARY EA 4.00 $16,525.50 9.00 $14,250.34 6
62662010 VIVDS CAMERA SYS (INSTALLATION ONLY) EA 3.00 $1,907.59 3.00 $1,907.59 1
64732001 MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 25,834.00 $0.82 3
64732002 MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 25,937.00 $0.81 3
64732004 MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 96,230.00 $0.33 165,355.00 $0.38 6
64732005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 8,330.00 $0.47 62,465.00 $0.47 8
64732006 MULTIPOLYMER PAV MRK (W)(6")(DOT) LF 1,108.00 $1.00 1,683.00 $1.19 5
64732007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 27,142.00 $0.61 89,832.00 $0.70 9
64732008 MULTIPOLYMER PAV MRK (W)(8")(BRK) LF 300.00 $0.76 1
64732009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 5,920.00 $0.90 28,266.00 $1.27 8
64732010 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 9.00 $0.90 2,189.00 $1.47 4
64732011 MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 43,920.00 $0.84 3
64732012 MULTIPOLYMER PAV MRK (Y)(4")(BRK) LF 1,440.00 $0.84 2
64732014 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 98,580.00 $0.33 172,845.00 $0.38 6
64732015 MULTIPOLYMER PAV MRK (Y)(6")(BRK) LF 220.00 $0.40 540.00 $0.42 3
64732016 MULTIPOLYMER PAV MRK (Y)(6")(DOT) LF 245.00 $2.36 1
64732017 MULTIPOLYMER PAV MRK (Y)(8")(SLD) LF 1,170.00 $0.60 4,175.00 $0.60 2
64732018 MULTIPOLYMER PAV MRK (Y)(12")(SLD) LF 1,580.00 $1.62 3,675.00 $1.35 4
64732020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 8,330.00 $0.46 55,715.00 $0.46 7
64732021 MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 635.00 $4.00 6,236.00 $4.07 7
64732022 MULTIPOLYMER PAV MRK (Y)(24")(SLD) LF 2,065.00 $3.00 2,475.00 $3.20 4
64732023 MULTIPOLYMER PAV MRK (W)(8")(LNDP) LF 150.00 $0.76 1
64732024 MULTIPOLYMER PAV MRK (W)(8")(DOT) LF 531.00 $1.07 2
66232001 MULTI-DUCT CONDUIT (PVC) LF 52,882.00 $9.00 88,852.00 $9.95 3
66232002 MULTI-DUCT CONDUIT (PVC)(BORED) LF 6,180.00 $20.00 16,270.00 $27.88 3
66232003 MULTI-DUCT CONDUIT (RMC) LF 2,260.00 $62.33 1
68342001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 2,544.00 $62.64 8,010.00 $49.05 27
68342002 PORTABLE CHANGEABLE MESSAGE SIGN EA 26.00 $6,977.31 99.00 $6,889.41 26
69202001 CCTV FIELD EQUIPMENT EA 1.00 $10,500.00 1
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69862002 PREFB PV MK W/WNTY TY B (W)(4")(SLD) LF 10,000.00 $3.80 1
69862007 PREFB PV MK W/WNTY TY B(W)9"(BRK)CNTST LF 19,640.00 $8.00 1
69862013 PREFB PV MK W/WNTY TY B(Y)7"(BRK)CNTST LF 570.00 $5.80 1
69862014 PREFB PV MK W/WNTY TY B(Y)7"(SLD)CNTST LF 9,950.00 $5.80 1
69862017 PREFAB PV MK W/WNTY TY B(W)12"(BRK)CNST LF 27,180.00 $6.71 47,870.00 $6.71 2
69922001 CTMS RELOCATION (CCTV) EA 2.00 $4,340.97 1
69922002 CTMS RELOCATION (HUB BUILDING) EA 1.00 $19,859.08 1
69932001 RADAR VEHICLE SENSING DEVICE EA 4.00 $8,532.55 1
70082001 SINGLE GUARDRAIL TERM PAD EA 5.00 $100.00 1
71032008 MOBIL OF FENDER SYS REPAIR IH45 EA 3.00 $4,000.00 1
71042006 RELOC MARINE EQUIP IH45 EA 4.00 $500.00 1
72242001 REPLACE POSTS (TL-3) EA 1,605.00 $100.00 3
72242002 REPLACE POSTS (TL-4) EA 290.00 $106.45 1
72242003 CABLE SPLICE / TURNBUCKLE (TL-3) EA 153.00 $11.76 3
72242004 CABLE SPLICE / TURNBUCKLE (TL-4) EA 5.00 $1.00 1
72242005 REPAIR CONCRETE FOUNDATION (TL-3) EA 400.00 $10.00 2
72242006 REPAIR CONCRETE FOUNDATION (TL-4) EA 5.00 $1.00 1
72242007 REPR OR REPLC CABLE BARR TERM SEC(TL-3) EA 61.00 $234.43 3
72242008 REPR OR REPLC CABLE BARR TERM SEC(TL-4) EA 50.00 $10.00 1
72242009 REPLACE CABLE (TL-3) LF 2,000.00 $3.00 2
72242010 REPLACE CABLE (TL-4) LF 50.00 $0.01 1
72882001 FIBER REINFORCED POLYMER PATCH MATERIAL LB 6,183.35 $5.82 2
74982001 BALLASTED TRACK CONSTR (TRACK) LF 2,818.32 $157.80 1
74982002 BALLASTED TRACK CONSTR (TRACK REMOVAL) LF 2,807.00 $6.17 1
74982003 BALLASTED TRACK CONSTR (TURNOUT) EA 2.00 $55,293.88 1
74982004 BALLASTED TRACK CONSTR (TURNOUT REMOV) EA 2.00 $2,541.70 1
74982005 SUBBALLAST CY 1,894.28 $40.00 1
74982006 DERAIL INSTALLATION EA 1.00 $818.92 1
75032001 REFL PAV MRK (HB)(W)(4")SLD LF 3,383,586.00 $0.09 1
75102001 TIE REMOVAL AND REPLACEMENT EA 15,000.00 $74.65 1
75102002 SWITCH POINT REPLACEMENT EA 2.00 $2,311.07 1
75102003 INVENTORY RAIL REPLACEMENT LF 4,953.00 $24.78 1
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75102004 RAIL REPLACEMENT LF 17,351.00 $39.85 1
75102005 CONCRETE VEHICULAR GRADE CROSSING LF 3,556.00 $500.00 1
75102006 TIMBER VEHICULAR GRADE CROSSING LF 990.00 $570.49 1
75102007 BALLASTED TRACK SURFACING & ALIGNMENT MI 24.00 $6,620.45 1
75102008 YARD TRACK BALLAST DELIV & REGULATING TON 4,500.00 $28.42 1
75102009 BALLAST DELIVERY & REGULATING TON 12,000.00 $26.55 1
75102010 SWITCH TIE REMOVAL & REPLACEMENT-9' EA 233.00 $170.87 1
75102011 SWITCH TIE REMOVAL & REPLACEMENT-10' EA 139.00 $185.10 1
75102012 SWITCH TIE REMOVAL & REPLACEMENT-11' EA 120.00 $195.94 1
75102013 SWITCH TIE REMOVAL & REPLACEMENT-12' EA 96.00 $195.17 1
75102014 SWITCH TIE REMOVAL & REPLACEMENT-13' EA 81.00 $205.54 1
75102015 SWITCH TIE REMOVAL & REPLACEMENT-14' EA 76.00 $215.07 1
75102016 SWITCH TIE REMOVAL & REPLACEMENT-15' EA 66.00 $229.66 1
75102017 SWITCH TIE REMOVAL & REPLACEMENT-16' EA 60.00 $239.44 1
75102018 SWITCH TIE REMOVAL & REPLACEMENT-17' EA 6.00 $247.82 1
75112001 VCM CLNING OF DRN INLETS AND RACEWAYS CYC 20.00 $5,500.00 2
75112002 VACUUM CLEANING OF BRIDGE JOINTS CYC 12.00 $5,500.00 1
75122001 SITE INSPECTION AND CLEANING EA 200.00 $200.00 1
75122002 TRASH, DEBRIS AND SEDIMENT REMOVAL CYC 150.00 $150.00 1
75122003 REPLACE FILTER CARTRIDGES EA 5,000.00 $28.00 1
75122004 ROTATE FILTER CARTRIDGES EA 2,500.00 $6.00 1
75122005 REPLACE BATTERY EA 36.00 $60.00 1
75122006 REPLACE BLADDER VALVE EA 20.00 $50.00 1
75122007 MOWING AND TRIMMING CYC 20.00 $200.00 1
75132001 DRY DOCKING EA 6.00 $47,750.00 1
75132002 UTILITY HOOK UP EA 6.00 $1,000.00 1
75132003 TESTING FREE CERTIFICATE EA 6.00 $1,700.00 1
75132004 OPEN RUDDER/STEERING COMPARTMENT EA 24.00 $225.00 1
75132005 OPEN MANHOLE/VOID TANKS EA 24.00 $225.00 1
75132006 OPEN MANHOLE/BALLAST TANKS EA 24.00 $225.00 1
75132007 AIR RECEIVER INSPECTION EA 6.00 $500.00 1
75132008 INSPECT AND TEST VALVES EA 6.00 $3,000.00 1
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75132009 TEST PIPING/TRANS FUEL OIL EA 6.00 $2,000.00 1
75132010 REPLACE ELECTRIC MOTOR EA 6.00 $2,500.00 1
75132011 MECH FUEL & WASTE OIL PUMPS EA 6.00 $3,000.00 1
75132012 TEST PIPING/TRANS WASTE OIL EA 6.00 $2,000.00 1
75132013 INSP/TEST ELEC PUMPS,CONTR, ETC. EA 6.00 $4,000.00 1
75132014 REPL ELEC STARTER CONTROL BOX EA 10.00 $3,300.00 1
75132015 GANT CHART EAIRE WALL PACK EA 6.00 $500.00 1
75132016 REMOVE/REINSTALL DOCKING PLUGS EA 5.00 $650.00 1
75132017 REMV SUCTION STRAINERS EACKET EA 6.00 $2,100.00 1
75132018 OPEN ENGINE ROOM HATCH EA 6.00 $4,500.00 1
75132019 CLEAN ENGINE ROOM BILGE EA 6.00 $6,400.00 1
75132020 CLEAN INTERIOR COMPARTMENT EA 6.00 $1,800.00 1
75132021 CLEAN ENGINE ROOM EA 6.00 $4,000.00 1
75132022 CLEAN SHAFT ALLEYWAYS EA 6.00 $3,450.00 1
75132023 UPPER/LOWER RUDDER SHAFT BLADE EA 6.00 $12,700.00 1
75132024 UPPER RUDDER ASSEMBLY & RUDDER EA 6.00 $4,000.00 1
75132025 RUDDER FLANGE BOLTS EA 12.00 $250.00 1
75132026 UPPER RUDDER SHAFT EA 1.00 $12,700.00 1
75132027 RUDDER BEARING CLEARANCE EA 12.00 $180.00 1
75132028 REMOVE/REINSTALL PROPELLER EA 6.00 $1,750.00 1
75132029 REMOVE/REINSTALL TAIL SHAFT EA 6.00 $8,650.00 1
75132030 TAIL/INTER SHAFT FLANGE COUPLING EA 2.00 $2,100.00 1
75132031 TAIL SHAFT WEAR DOWN EA 6.00 $800.00 1
75132032 FIT TAIL SHAFT EA 2.00 $600.00 1
75132033 CUTLESS BEARING-OUTBOARD EA 2.00 $4,100.00 1
75132034 CUTLESS BEARING-INBOARD EA 2.00 $4,100.00 1
75132035 REMOVE & RENEW PACKING RINGS EA 12.00 $420.00 1
75132036 TEST/VERIFY REALIGN TAILSHAFT EA 6.00 $400.00 1
75132037 TEST/VERIFY REALGN INT SHFT FLNG EA 6.00 $450.00 1
75132038 REALIGN INT SHAFT TO TAIL SHAFT EA 6.00 $4,000.00 1
75132039 REALIGN MARINE GEAR/MAIN ENGINE EA 6.00 $5,800.00 1
75132040 REMOVE & REINSTALL INT SHAFT EA 2.00 $4,600.00 1
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75132041 READING OF WEAR ON TWO JOURNALS EA 6.00 $350.00 1
75132042 REFURBISH COOPER BEARINGS EA 24.00 $800.00 1
75132043 REPLACE COOPER BEARINGS EA 8.00 $6,300.00 1
75132044 DYE TEST PROP/CHCK PROP PITCH EA 12.00 $460.00 1
75132045 BALANCE PROP EA 4.00 $600.00 1
75132046 RE-PITCH PROP EA 4.00 $700.00 1
75132047 REPAIR PROP/WELDING OF CRACKS EA 4.00 $1,000.00 1
75132048 SHAFT FLANGE COUPLING EA 12.00 $450.00 1
75132049 REPAIR/REPLACE SEA VALVES EA 24.00 $1,500.00 1
75132050 INS/REP/REPL DISCHRG/CHECK VLVS EA 12.00 $2,200.00 1
75132051 REM/REPL 2 1/2 IN. CHECK VALVES EA 2.00 $2,700.00 1
75132052 REM/REPL 3 IN. CHECK VALVES EA 2.00 $2,900.00 1
75132053 REM/INST SEACHEST STRAINER EA 12.00 $200.00 1
75132054 REM/TEST/REP/INS SKEG DOCK PLGS EA 6.00 $700.00 1
75132055 FILL & DRAIN SKEG EA 2.00 $8,000.00 1
75132056 REMOVE & REINSTALL ANODES EA 288.00 $130.00 1
75132057 RENEW GATE AREA STEEL SF 15.00 $600.00 1
75132058 REM/INST BARRICADE HYDR RAM EA 6.00 $3,000.00 1
75132059 TANK VENT PIPING EA 10.00 $1,600.00 1
75132060 RENEW FREEING PORT UPRIGHT SUP EA 4.00 $2,000.00 1
75132061 REPLACE FORMICA EA 3.00 $8,700.00 1
75132062 REMOVE/REINSTALL STEERING RAMS EA 12.00 $750.00 1
75132063 REPL SEACHEST STRNRS/HOUSING EA 1.00 $4,000.00 1
75132064 OPEN & CLEAN CHECK VALVES EA 50.00 $300.00 1
75132065 REPL FUEL CHECK VALVES EA 12.00 $700.00 1
75132066 REPL CHECK VALVES EA 8.00 $1,000.00 1
75132067 REM/REPL 1 IN. GATE VALVES EA 6.00 $700.00 1
75132068 REM/REPL 1 1/4 IN. GATE VALVES EA 6.00 $900.00 1
75132069 REM/REPL 1 1/2 IN. GATE VALVES EA 6.00 $920.00 1
75132070 REM/REPL 2 IN. GATE VALVES EA 6.00 $1,000.00 1
75132071 REM/REPL 3 IN. GATE VALVES EA 6.00 $1,700.00 1
75132072 REM/REPL 2 IN. BUTTERFLY VALVES EA 10.00 $1,100.00 1
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75132073 REM/REPL 3 IN. BUTTERFLY VALVES EA 10.00 $1,200.00 1
75132074 REM/REPL 2 IN. 90 DEGREE CONE VALVES EA 6.00 $2,500.00 1
75132075 REM/REPL 3 IN. 90 DEGREE CONE VALVES EA 6.00 $2,700.00 1
75132076 APPLY ASPH SLR/CAR LANE STRIPES EA 6.00 $2,000.00 1
75132077 REM/REPL EXHAUST INSULATION SF 100.00 $90.00 1
75132078 RENEW EXHAUST SYSTEM EA 1.00 $60,000.00 1
75132079 REM/REPL SHFT ALLY DOORS/FRAME EA 2.00 $7,500.00 1
75132080 HYDRO BLST FUEL TANKS & GSKTS EA 6.00 $2,900.00 1
75132081 INSTALL STAINLESS STEEL STUDS EA 150.00 $100.00 1
75132082 REM/REPL WHEELHOUSE PIPING LF 60.00 $100.00 1
75132083 INST, REM/REPL 4 IN. PIPING LF 50.00 $1,050.00 1
75132084 INST, REM/REPL 3 IN. PIPING LF 50.00 $950.00 1
75132085 INST, REM/REPL 2 1/2 IN. PIPING LF 200.00 $850.00 1
75132086 INST, REM/REPL 2 IN. PIPING LF 200.00 $635.00 1
75132087 INST, REM/REPL 1 1/2 IN. PIPING LF 50.00 $465.00 1
75132088 INST, REM/REPL 1 IN. PIPING LF 50.00 $375.00 1
75132089 INST, REM/REPL 3/4 IN. PIPING LF 200.00 $255.00 1
75132090 INST, REM/REPL 1/2 IN. PIPING LF 200.00 $245.00 1
75132091 REM/REPL 5/8 IN. HEAD LOG PLATE EA 4.00 $5,000.00 1
75132092 REM/REPL PLATE BULW/SUPRSTRUCT SF 100.00 $400.00 1
75132093 REM/REPL FLAT BAR LF 100.00 $100.00 1
75132094 REM/REPL I-BEAM UP RIGHTS EA 8.00 $400.00 1
75132095 REM/REP I-BEAM UP RIGHTS EA 4.00 $7,500.00 1
75132096 REPLACE ADHESIVE LETTERING EA 6.00 $3,500.00 1
75132097 INST FLOURESCENT FIXTURES EA 8.00 $1,400.00 1
75132098 REM/REPL SKEG & HULL PIPE SF 50.00 $750.00 1
75132099 REP/REPL FUEL FILL(MN DCK)VLVE EA 6.00 $1,800.00 1
75132100 INSTALL NEW 1 IN. FLANGES EA 4.00 $650.00 1
75132101 INSTALL NEW 1 1/2 IN. FLANGES EA 4.00 $675.00 1
75132102 INSTALL NEW 2 IN. FLANGES EA 10.00 $710.00 1
75132103 INSTALL NEW 2 1/2 IN. FLANGES EA 10.00 $800.00 1
75132104 INSTALL NEW 3 IN. FLANGES EA 4.00 $850.00 1
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75132105 INSTALL NEW 3 1/2 IN. FLANGES EA 4.00 $1,560.00 1
75132106 INSTALL NEW 4 IN. FLANGES EA 4.00 $1,000.00 1
75132107 REM/REPL TIRE RUB RAIL LF 20.00 $100.00 1
75132108 REM/REPL ENTR LENGTH HD-LOG PLATE LF 65.00 $1,000.00 1
75132109 FABR/INST TWO NEW BARRICADE GATES EA 2.00 $29,000.00 1
75132110 RUB RAIL REPLACEMENT LF 75.00 $300.00 1
75132111 REPL DOCKING COLLARS & PLUGS EA 4.00 $400.00 1
75132112 REM/REPL ANGLE IRON LF 60.00 $100.00 1
75132113 REM/INST DOOR RLLR GDES & HNGRS EA 3.00 $8,000.00 1
75132114 RENEW DMGD/WSTD FREEING PRT GTE EA 3.00 $3,400.00 1
75132115 REMOVE/REINSTALL MARINE GEAR EA 6.00 $3,200.00 1
75132116 PREP/PAINT HULL WTR LINE DOWN(A) EA 1.00 $11,000.00 1
75132117 PREP/PAINT HULL WTR LINE DOWN(B) EA 2.00 $20,200.00 1
75132118 PREP/PAINT HULL WTR LINE DOWN(C) EA 4.00 $28,800.00 1
75132119 PREP/PAINT HULL WTR LINE UP(A) EA 2.00 $17,250.00 1
75132120 PREP/PAINT HULL WTR LINE UP(B) EA 4.00 $21,600.00 1
75132121 PREP/PAINT BULWARKS(A) EA 2.00 $14,400.00 1
75132122 PREP/PAINT BULWARKS(B) EA 4.00 $20,100.00 1
75132123 PREP/PAINT RDDR/STEER COMP(A) EA 2.00 $11,500.00 1
75132124 PREP/PAINT RDDR/STEER COMP(B) EA 10.00 $5,750.00 1
75132125 PREP/PAINT VOID TANKS(A) EA 4.00 $11,500.00 1
75132126 PREP/PAINT VOID TANKS(B) EA 20.00 $4,100.00 1
75132127 PREP/PAINT BALLAST TANK(A) EA 4.00 $11,500.00 1
75132128 PREP/PAINT BALLAST TANK(B) EA 20.00 $4,100.00 1
75132129 BLAST/PAINT BARRICADE GATES EA 12.00 $4,100.00 1
75132130 REFURB AIR IN/EXHST VNT DUCTNG(A) EA 2.00 $7,200.00 1
75132131 REFURB AIR IN/EXHST VNT DUCTNG(B) EA 4.00 $4,400.00 1
75132132 PREP/PAINT EXT SUPERSTR(A) EA 2.00 $23,000.00 1
75132133 PREP/PAINT EXT SUPERSTR(B) EA 4.00 $31,700.00 1
75132134 PREP/PNT SHFT ALLEYWYS ABOVE(A) EA 1.00 $8,700.00 1
75132135 PREP/PNT SHAFT ALLEWYS ABOVE(B) EA 1.00 $11,500.00 1
75132136 PREP/PNT SHAFT ALLEWYS ABOVE(C) EA 6.00 $5,050.00 1
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75132137 PREP/PNT SHAFT ALLEWYS ABOVE(D) EA 6.00 $3,500.00 1
75132138 PREP/PNT SHAFT ALLEWYS BELOW(A) EA 2.00 $9,800.00 1
75132139 PREP/PNT SHAFT ALLEWYS BELOW(B) EA 4.00 $11,500.00 1
75132140 PREP/PNT SHFT ALLEYWYS BELOW(C) EA 8.00 $5,750.00 1
75132141 PREP/PNT SHAFT ALLEWYS BELOW(D) EA 2.00 $4,050.00 1
75132142 PREP/PAINT ENG ROOM ABOVE(C) EA 1.00 $17,250.00 1
75132143 PREP/PNT ENGINE ROOM ABOVE (D) EA 6.00 $7,200.00 1
75132144 PREP/PAINT ENG ROOM BELOW(C) EA 1.00 $11,500.00 1
75132145 PREP/PNT ENGINE ROOM BELOW (D) EA 6.00 $5,750.00 1
75132146 PREP/PNT INT WASTE OIL TANK (C) EA 6.00 $4,000.00 1
75132147 PREP/PNT INT WASTE OIL TANK (D) EA 1.00 $1,800.00 1
75132148 PREP/PNT INT SUPERS COMPART (A) EA 1.00 $11,500.00 1
75132149 PREP/PNT INT SUPERS COMPART (B) EA 2.00 $6,900.00 1
75132150 PREP/PNT INT SUPERS COMPART (C) EA 4.00 $3,500.00 1
75132151 CLEAN BRASS ITEMS EA 6.00 $1,000.00 1
75132152 WELDING/FITTING HR 200.00 $80.00 1
75132153 MACHINE SHOP WORK HR 200.00 $90.00 1
75132154 PIPE FITTERS HR 300.00 $70.00 1
75132155 ELECTRICIANS HR 100.00 $90.00 1
75132156 OVERHEAD CRANE HR 100.00 $85.00 1
75132157 WELDING HR 250.00 $80.00 1
75132158 MECHANICS HR 150.00 $80.00 1
75132159 MARINE REPAIR MOBILIZATION EA 8.00 $2,000.00 1
75132160 DEHUMIDIFYING EQUIPMENT DAY 42.00 $300.00 1
75172002 CONC RAIL & CONC BARRIER REPAIR(TY II) LF 600.00 $30.00 2
75172003 CONC RAIL & CONC BARRIER REPAIR(TY III) LF 600.00 $30.00 2
75172004 CONC RAIL & CONC BARRIER REPAIR(TY IV) LF 1,000.00 $30.00 2
75202001 FIBER REINF POLYMER PATCH MTRL F/ CONC LB 91,582.00 $2.25 1
75252001 FLOOD GAUGE ASSEMBLY EA 1.00 $1,050.00 1.00 $1,050.00 1
75302001 REMOVE FENDER SYSTEM LS 4.00 $29,650.00 1
75302002 REPLACE FENDER SYSTEM LS 4.00 $238,060.00 1
75312001 CONSTRUCT 19-PILE DOLPHIN (65 FT) LS 5.00 $119,500.00 1
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75322001 REMOVE 10-PILE DOLPHIN LS 1.00 $7,860.00 1
75322002 REPLACE 10-PILE DOLPHIN LS 1.00 $48,940.00 1
75332001 RE-BOLT&RE-WRAP 19-PILE DOLPHIN-50FT LS 1.00 $13,600.00 1
75342001 REFL PAV MRK (WET)(Y)(4")BRK LF 487,974.00 $0.16 1
75342002 REFL PAV MRK (WET)(Y)(4")SLD LF 2,705,645.00 $0.14 1
75342003 REFL PAV MRK (WET)(W)(4")BRK LF 43,744.00 $0.16 1
75402001 ELIM EXT PAV MRK & MRKR (RAIS PAV MRKR) LF 98,535.00 $0.43 98,535.00 $0.43 1
75402002 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 13.00 $680.00 13.00 $680.00 1
75402003 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 12.00 $1,800.00 12.00 $1,800.00 1
80202002 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 22,757.00 $0.67 2
80202003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 22,259.00 $0.77 1,291,891.00 $0.46 4
80202005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 74,133.00 $0.78 2
80202007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 5,774.00 $1.45 2
80202008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 10,191.00 $0.67 1,168,381.00 $0.46 3
80202009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 78,958.00 $0.79 2
81572001 FIB OPTIC RS-232 DATA MODEM (S/M) EA 6.00 $1,070.37 1
82212001 STAR ICON LIGHTING EA 12.00 $2,362.50 1
82282001 FLUSH MOUNTED PED ILLUM ASSEMBLY EA 78.00 $835.00 1
82512001 RE PM W/RET REQ TY I(W)4"(BRK)(060MIL) LF 306,940.00 $0.13 431,270.00 $0.15 2
82512002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 34,027.00 $0.26 476,661.00 $0.25 18
82512003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 49,504.00 $0.27 271,805.00 $0.26 25
82512004 RE PM W/RET REQ TY I(W)4"(SLD)(060MIL) LF 1,186,572.00 $0.13 2,005,148.00 $0.14 2
82512005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 170,953.00 $0.24 4,917,205.00 $0.20 22
82512006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 1,296,406.00 $0.19 5,620,755.00 $0.21 43
82512007 RE PM W/RET REQ TY I(W)6"(BRK)(060MIL) LF 144,828.00 $0.25 1
82512008 RE PM W/RET REQ TY I(W)6"(BRK)(090MIL) LF 54,487.00 $0.41 4
82512009 RE PM W/RET REQ TY I(W)6"(BRK)(100MIL) LF 69,190.00 $0.44 75,130.00 $0.43 3
82512010 RE PM W/RET REQ TY I(W)6"(SLD)(060MIL) LF 55,628.00 $0.21 1
82512011 RE PM W/RET REQ TY I(W)6"(SLD)(090MIL) LF 211,001.00 $0.34 3
82512012 RE PM W/RET REQ TY I(W)6"(SLD)(100MIL) LF 158,927.00 $0.36 189,242.00 $0.36 3
82512013 RE PM W/RET REQ TY I(Y)4"(BRK)(060MIL) LF 1,207,145.00 $0.13 1,235,855.00 $0.13 2
82512014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 10,824.00 $0.33 751,305.00 $0.22 18

TxDOT 100 of 103
3 Mos Statewide Item Avg

for Jan 2010 to March 2010



Quantity Avg. Bid Quantity Avg. Bid
Three Month Moving

Usage
March 31, 2010

Item Description Units
82512015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 182,927.00 $0.18 1,033,369.00 $0.20 33
82512016 RE PM W/RET REQ TY I(Y)4"(SLD)(060MIL) LF 1,269,041.00 $0.13 2,075,953.00 $0.14 2
82512017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 147,009.00 $0.24 3,727,444.00 $0.22 22
82512018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 698,720.00 $0.22 6,187,885.00 $0.21 51
82512020 RE PM W/RET REQ TY I(Y)6"(BRK)(090MIL) LF 10.00 $0.47 1
82512022 RE PM W/RET REQ TY I(Y)6"(SLD)(060MIL) LF 54,402.00 $0.22 1
82512023 RE PM W/RET REQ TY I(Y)6"(SLD)(090MIL) LF 211,829.00 $0.36 3
82512024 RE PM W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 160,278.00 $0.37 184,564.00 $0.37 3
82512025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 2,540.00 $0.12 288,930.00 $0.10 4
82512026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 17,458.00 $0.12 4,502,570.00 $0.08 5
82512027 RE PM W/RET REQ TY II (W) 6" (BRK) LF 22,000.00 $0.15 1
82512028 RE PM W/RET REQ TY II (W) 6" (SLD) LF 104,000.00 $0.15 1
82512029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 2,050.00 $0.17 566,661.00 $0.11 6
82512030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 25,046.00 $0.15 4,070,414.00 $0.08 6
82512031 RE PM W/RET REQ TY II (Y) 6" (BRK) LF 21,001.00 $0.15 1
82512032 RE PM W/RET REQ TY II (Y) 6" (SLD) LF 104,000.00 $0.15 1
82512033 PAVEMENT SEALER 4" LF 36,617.00 $0.17 720,412.00 $0.11 17
82512034 PAVEMENT SEALER 6" LF 65,111.00 $0.11 2
82512036 RE PM W/RT RQ TY I(Y)4"(SLD)100MIL(HP) LF 303.00 $2.00 1
82522001 MULTI-DUCT CONDUIT (PVC) LF 2,068.00 $12.85 1
82522002 MULTI-DUCT CONDUIT (PVC)(BORE) LF 728.00 $16.65 1
82602001 LED COUNTDOWN PEDESTRIAN MODULE EA 6.00 $338.09 182.00 $491.54 7
82782001 REMOVE DYNAMIC MESSAGE SIGN EA 1.00 $3,185.06 1
83372001 CTMS RELOCATION (DMS) EA 2.00 $12,400.00 1
83372002 CTMS RELOCATION (HEC) EA 1.00 $5,300.00 1
83682003 CONDUIT (PREPARE) LF 982.00 $0.80 1,477.00 $1.45 2
83682004 JUNCTION BOX (INSTALL) EA 31.00 $1,250.00 31.00 $1,250.00 1
83982001 LIGHTNING PROTECTION SYSTEM LS 1.00 $32,000.00 1.00 $32,000.00 1
84022001 LANDSCAPE LIGHTING FIXTURES EA 3.00 $625.00 1
84042001 INSTALL VIVDS CAMERA ASSEMBLY EA 4.00 $100.00 4.00 $100.00 1
84042002 INSTALL VIVDS COMMUNICATION CABLE LF 938.00 $0.50 938.00 $0.50 1
84102001 REMOVING HIGH MAST ILUM POLE EA 4.00 $5,000.00 1
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84142001 ANTENNA (120 DEGREE SECTORED) EA 1.00 $1,500.00 1
84152001 RS-232 PORT SERVER EA 1.00 $500.00 1
84162001 SYSTEM INTEGRATION LS 1.00 $16,002.00 1
84172001 AUDIBLE PEDESTIAN SIGNAL UNITS EA 8.00 $900.00 1
84412001 LED COUNTDOWN PEDESTRIAN MODULE EA 16.00 $519.10 1
84422001 RADAR ADVANCE DETECTION MODULE EA 4.00 $7,515.07 1
84432001 ILSN(LED)(6S) EA 4.00 $1,960.07 1
84432002 ILSN(LED)(8S) EA 2.00 $2,152.57 1
84442001 LED BLANK-OUT SIGN ASSM EA 2.00 $2,523.30 1
84452001 F O VIDEO DAT TX (S/M) EA 1.00 $2,000.00 1
84452002 F O VIDEO DAT RX (S/M) EA 1.00 $2,300.00 1
84462001 CAMERA POLE STRUCTURE EA 1.00 $12,000.00 1
84462002 CAMERA POLE STRUCT W/CAB (40 FT) EA 16.00 $8,046.66 16.00 $8,046.66 1
84462003 CAMERA POLE STRUCT W/CAB (55 FT) EA 2.00 $9,149.25 2.00 $9,149.25 1
84462004 CAMERA POLE STRUCT W/CAB (40 FT)(ORN) EA 2.00 $11,588.20 2.00 $11,588.20 1
84492001 ELECTRIC RECEPTACLE EA 28.00 $100.00 28.00 $100.00 1
84522001 LED COUNTDOWN PEDESTRIAN SIGNAL EA 8.00 $295.00 1
84532001 RADAR VEHICLE SENSING DEVICE EA 1.00 $17,000.00 1
84562001 FIB OPT RS-232 DRP & REPEAT DATA TRANS EA 24.00 $1,307.98 28.00 $1,354.70 2
84572001 INST ST SUPPLIED GRND MNT SIGN PANELS SF 450.00 $4.50 450.00 $4.50 1
84582001 INST ST SUPPLIED OVERHEAD SIGN PANELS SF 1,200.00 $5.50 1,200.00 $5.50 1
84622001 TEMP PORT TRAFFIC SIGNALS LS 1.00 $5,500.00 1.00 $5,500.00 1
84632001 LED COUNTDOWN PEDESTRIAN MODULE EA 4.00 $302.00 4.00 $302.00 1
84652001 OBELISK LIGHTING ASSEMBLY EA 20.00 $1,384.06 20.00 $1,384.06 1
84662001 WALL LIGHTING ASSEMBLY EA 6.00 $1,416.12 6.00 $1,416.12 1
84682001 ELECTRONIC TOLL COLLECTION SYSTEM LS 1.00 $50,000.00 1.00 $50,000.00 1
84692001 POLE MOUNTED LIGHT FIXTURES EA 26.00 $3,200.00 26.00 $3,200.00 1
84702001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $8,000.00 2.00 $8,000.00 1
84742001 INTERIOR BRIDGE LIGHTING & POWER SYS LS 1.00 $58,000.00 1
84762001 REMOVE GROUND BOX EA 1.00 $50.00 1.00 $50.00 1
84772001 TMC CONSTRUCTION LS 1.00 $76,592.65 1.00 $76,592.65 1
84782001 NEW RADIO TOWER LS 1.00 $1,542,134.00 1.00 $1,542,134.00 1
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84792001 AVI EQUIPMENT CABINET EA 24.00 $9,605.97 24.00 $9,605.97 1
84802001 5 GHZ ETHERNET RADIO EA 50.00 $1,800.70 50.00 $1,800.70 1
84802002 5 GHZ ETHERNET RADIO (STAND ALONE) EA 15.00 $1,328.94 15.00 $1,328.94 1
84802003 5 GHZ 60 DEGREE SECTOR ANTENNA EA 11.00 $3,647.07 11.00 $3,647.07 1
84802004 5 GHZ PARABOLIC ANTENNA EA 4.00 $8,588.87 4.00 $8,588.87 1
84812001 VIDEO SERVER EA 45.00 $814.60 45.00 $814.60 1
84822001 VIDEO ENCODER EA 29.00 $3,877.04 29.00 $3,877.04 1
84832001 VIDEO DECODER EA 29.00 $4,088.10 29.00 $4,088.10 1
84842001 AVI READER EA 56.00 $3,820.84 56.00 $3,820.84 1
84842002 AVI READER (ANTENNA) EA 56.00 $693.49 56.00 $693.49 1
84842004 SOLAR POWER ASSEMBLY EA 2.00 $6,361.46 2.00 $6,361.46 1
84862001 SYSTEM INSTALLATION LS 1.00 $51,281.49 1.00 $51,281.49 1
84892001 900 MHZ ETHERNET RADIO EA 12.00 $1,984.39 12.00 $1,984.39 1
84892002 OMNI-ANTENNA EA 2.00 $352.82 2.00 $352.82 1
84902001 ETHERNET CABLE CAT 5 LF 10,938.00 $0.62 10,938.00 $0.62 1
84922001 RACK MOUNTED ELECTRONIC EQUIP CABINET EA 4.00 $2,865.18 4.00 $2,865.18 1
84932001 PORT SERVER EA 46.00 $693.94 46.00 $693.94 1
84942001 VIDEO MONITORS EA 4.00 $741.55 4.00 $741.55 1
84942003 VIDEO PATCH PANELS EA 1.00 $917.39 1.00 $917.39 1
84942004 VIDEO SWITCHER EA 1.00 $11,538.68 1.00 $11,538.68 1
84942005 WAVEFORM MONITOR EA 1.00 $5,629.58 1.00 $5,629.58 1
84942006 VIDEO COLOR QUAD UNIT EA 2.00 $1,328.61 2.00 $1,328.61 1
84992001 INSTALLATION OF DMS SYSTEM EA 6.00 $3,292.54 6.00 $3,292.54 1
85102001 FIELD HARDENED ETHERNET SWITCH EA 68.00 $1,924.05 68.00 $1,924.05 1
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