
Quantity Avg. Bid Quantity Avg. Bid
0100 2001 PREPARING ROW AC 0.10 $15,000.00 185.55 $3,789.58 17
0100 2002 PREPARING ROW STA 2,559.35 $685.57 17,222.78 $1,695.21 163
0100 2003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 49.00 $486.71 6
0100 2004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 113.00 $253.20 6
0100 2005 PREP ROW (TREE)(24"-30"DIA) EA 1.00 $600.00 1
0100 2006 PREP ROW (TREE)(LESS THAN 24" DIA) EA 79.00 $236.71 4
0100 2007 PREP ROW (TREE)(GREATER THAN 24" DIA) EA 50.00 $893.82 7
0100 2008 PREPARING ROW (TREE) (0" TO 6" DIA) EA 300.00 $50.00 607.00 $54.84 5
0100 2009 PREPARING ROW (TREE) (6" TO 24" DIA) EA 95.00 $200.00 230.00 $256.74 4
0100 2011 PREPARING ROW(TREE)(24" TO 36" DIA.) EA 15.00 $542.80 2
0100 2013 PREP ROW (TREE) (2" TO 12" DIA) EA 89.00 $266.92 3
0100 2016 PREPARING ROW (TREE) (36" TO 48" DIA) EA 10.00 $906.00 2
0103 2001 DISPOSAL OF WATER WELLS EA 1.00 $1,000.00 1
0104 2001 REMOVING CONC (PAV) SY 74,748.70 $3.37 719,701.10 $3.77 30
0104 2002 REMOVING CONC (PAV) CY 2,006.00 $10.00 1
0104 2009 REMOVING CONC (RIPRAP) SY 11,186.30 $4.58 42,642.01 $8.01 60
0104 2010 REMOVING CONC (RIPRAP) CY 530.00 $40.12 5
0104 2011 REMOVING CONC (MEDIANS) SY 3,595.80 $3.67 8,036.20 $5.86 9
0104 2012 REMOVING CONC (MEDIANS) CY 1,664.80 $24.00 1
0104 2014 REMOVING CONC (FOUNDATIONS) CY 6.00 $250.00 1
0104 2015 REMOVING CONC (SIDEWALKS) SY 4,796.00 $7.21 17,544.70 $6.84 29
0104 2017 REMOVING CONC (DRIVEWAYS) SY 8,163.70 $6.65 45,944.58 $7.74 55
0104 2020 REMOVING CONC (OTHER APPURTENANCES) CY 480.00 $60.00 1
0104 2021 REMOVING CONC (CURB) LF 316.00 $2.82 31,069.00 $3.06 23
0104 2022 REMOVING CONC (CURB AND GUTTER) LF 2,333.00 $2.89 46,498.30 $2.81 24
0104 2023 REMOVING CONC (CTB) LF 142.00 $21.45 18,093.00 $4.99 7
0104 2024 REMOVING CONC (RETAINING WALLS) SY 397.00 $45.74 881.00 $31.60 3
0104 2026 REMOVE CONC (GUTTER) LF 237.00 $5.15 2
0104 2027 REMOVING CONC (APPR SLAB) SY 320.00 $24.00 3,506.10 $9.54 7
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0104 2028 REMOVING CONC (MISC) SY 2,009.00 $7.00 10,367.00 $9.39 11
0104 2029 REMOVING CONC (CURB OR CURB & GUTTER) LF 8,512.00 $2.94 31,512.00 $4.23 9
0104 2032 REMOVING CONC (WHEELCHAIR RAMP) SY 65.90 $111.16 3
0104 2033 REMOVING CONC (DRAIN) SY 2.00 $500.00 1
0104 2036 REMOVING CONC (SIDEWALK OR RAMP) SY 366.00 $2.74 366.00 $2.74 1
0104 2037 REMOVE CONC (RAIL) LF 1,826.00 $7.75 2
0104 2042 REMOVING CONC (MOVABLE BARRIER) LF 12,352.00 $4.00 1
0104 2045 REMOVE CONC (MISC) EA 5.00 $1,030.00 1
0105 2001 REMOVING STAB BASE AND ASPH PAV (2") STA 2,183.00 $7.50 1
0105 2002 REMOVING STAB BASE AND ASPH PAV (2") SY 713.00 $12.00 9,425.00 $4.60 4
0105 2005 REMOVING STAB BASE AND ASPH PAV (3") SY 780.00 $8.00 1
0105 2008 REMOVING STAB BASE AND ASPH PAV (6") SY 3,859.00 $3.75 108,711.00 $2.35 6
0105 2011 REMOVING STAB BASE AND ASPH PAV (2"-6") SY 10,878.40 $2.98 53,597.90 $3.07 15
0105 2013 REMOVING STAB BASE & ASPH PAV (9") SY 781.00 $4.36 2
0105 2014 REMOVING STAB BASE & ASPH PAV (7"-12") SY 71,287.00 $2.62 6
0105 2015 REMOVING STAB BASE & ASPH PAV (8"-10") SY 23,283.00 $2.64 4
0105 2019 REMOVING STAB BASE & ASPH PAV(14") SY 1,191.00 $9.00 1
0105 2020 REMOVING STAB BASE & ASPH PAV (12") SY 612.00 $7.50 1
0105 2021 REMOVING STAB BASE AND ASPH PAV (0-4") SY 136.00 $4.00 1
0105 2022 REMOVING STAB BASE AND ASPH PAV (13") SY 4,378.00 $5.50 4,378.00 $5.50 1
0105 2026 REMOVE STAB BASE & ASPH PAV (13"-18") SY 23,810.00 $5.50 1
0105 2028 REMOVE STAB BASE & ASPH PAV (27") SY 773.00 $5.00 1
0105 2030 REMOVING STAB BASE & ASPH PAV (8"-14") SY 17,908.00 $3.71 1
0105 2033 REMOVING STB BASE AND ASPH PAV(10-14") SY 4,620.00 $5.00 4,620.00 $5.00 1
0105 2035 REMOVING STAB BASE & ASPH PAV (0-2") SY 19,160.00 $2.46 19,160.00 $2.46 2
0105 2037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 241.00 $57.00 3,978.00 $9.09 2
0105 2039 REMOVE STAB BASE AND ASPH PAV (6"-20") SY 147,511.00 $2.75 1
0105 2041 REMOVING STAB BASE AND ASPH PAV(8") SY 746.00 $6.74 2,894.60 $4.64 3
0105 2044 REMOVING STAB BASE AND ASPH PAV (10") SY 1,007.00 $7.30 3
0105 2045 REMOVING STAB BASE AND ASPH PAV (2"-8") SY 2,035.50 $10.19 2
0105 2046 REMOVING STAB BASE & ASPH PAV (0"-10") SY 21,692.17 $8.07 4
0105 2049 REMOVING STAB BASE & ASPH PAV (4"-22") SY 2,217.00 $3.00 1
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0105 2050 REMOV STAB BASE AND ASPH PAV (24") SY 3,986.00 $6.30 1
0105 2052 REMOVE STAB BASE & ASPH PAV (4"-5") SY 6,004.00 $1.90 6,004.00 $1.90 1
0105 2056 REMOV STAB BASE AND ASPH PAV (4"-5") SY 14,081.00 $4.32 1
0105 2058 REMOVING STAB BASE & ASPH PAV (10"-12") SY 3,815.00 $5.67 2
0105 2059 REMOVING STAB BASE & ASPH PAV(13"-18") SY 196,224.22 $5.27 2
0105 2062 REMOVING STAB BASE AND ASPH PAV(4"-16") SY 24,896.22 $2.45 1
0105 2064 REMOV STAB BASE AND ASPH PAV (3"-9") SY 1,745.00 $8.00 1
0105 2066 REMOVING STAB BASE AND ASPH PAV (10") SY 60,551.00 $1.45 62,951.00 $1.78 2
0105 2070 REMOVING STAB BASE & ASPH PAV (6" - 8") SY 6,900.00 $11.46 2
0105 2072 REMOVING STAB BASE & ASPH PAV(26"-32") SY 4,761.00 $16.50 1
0105 2074 REMOVING STAB BASE AND ASPH PAV (4") SY 73,603.00 $1.20 1
0106 2001 OBLITERATING ABANDONED ROAD STA 136.16 $487.62 431.46 $420.83 11
0106 2002 OBLITERATING ABANDONED ROAD SY 3,166.00 $6.16 2
0110 2001 EXCAVATION (ROADWAY) CY 604,083.00 $3.15 6,372,840.94 $3.85 170
0110 2002 EXCAVATION (CHANNEL) CY 4,047.00 $8.08 719,122.63 $5.00 69
0110 2003 EXCAVATION (SPECIAL) CY 3,645.00 $8.85 195,713.10 $7.57 14
0110 2004 EXCAVATION (ROADWAY AND CHANNEL) CY 979.00 $10.00 1
0110 2006 EXCAVATION (ROADWAY) F CY 2,145.00 $1.77 2,145.00 $1.77 1
0112 2001 SUBGRADE WIDENING (ORD COMP) STA 151.70 $150.00 5,492.32 $274.87 26
0112 2002 SUBGRADE WIDENING (DENS CONT) STA 255.52 $421.94 4,679.89 $243.25 32
0132 2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 11,802.00 $12.86 11
0132 2002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 4,168.00 $12.11 622,208.13 $3.85 13
0132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 85,105.00 $5.01 625,607.95 $3.86 36
0132 2004 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 19,327.00 $10.08 889,616.00 $3.57 38
0132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) CY 7,611.00 $20.16 41,348.90 $13.91 18
0132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 395,292.00 $6.45 3,508,231.55 $3.95 69
0132 2007 EMBANKMENT (FINAL)(ORD COMP)(TY D) CY 78,531.00 $2.14 7
0132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D) CY 1,860.00 $6.38 17,622.00 $4.59 5
0132 2011 EMBANKMENT (ORIGINAL)(ORD COMP)(TY B) CY 291.40 $30.00 1
0132 2012 EMBANKMENT (ORIGINAL)(DENS CONT)(TY B) CY 174,574.00 $4.50 1
0132 2016 EMBANKMENT (ORIGINAL)(DENS CONT)(TY D) CY 4,514.00 $5.00 1
0132 2017 EMBANKMENT (VEHICLE)(ORD COMP)(TY A) CY 4,334.00 $9.33 2
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0132 2018 EMBANKMENT (VEHICLE)(DENS CONT)(TY A) CY 105.00 $9.50 1
0132 2019 EMBANKMENT (VEHICLE)(ORD COMP)(TY B) CY 35,417.00 $2.11 7
0132 2020 EMBANKMENT (VEHICLE)(DENS CONT)(TY B) CY 39,398.65 $8.40 6
0132 2021 EMBANKMENT (VEHICLE)(ORD COMP)(TY C) CY 21,654.00 $8.37 10
0132 2023 EMBANKMENT (VEHICLE)(ORD COMP)(TY D) CY 6,993.00 $13.23 1
0132 2025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 83,498.00 $4.73 6
0132 2026 EMBANKMENT (FINAL) (DENS CONT) (TY C2) CY 111,668.00 $6.64 6
0132 2031 EMBANKMENT (FINAL)(DENS CONT)(TY C3) CY 70.00 $50.00 1
0132 2036 EMBANK(FINAL)(DC)(TY E)(CSBE) CY 2,091.00 $29.30 1
0132 2039 EMB(FNL)(DC)(TYE)(CSBE)(RWALL RNF VOL) CY 1,890.00 $22.50 1
0132 2041 EMBANKMENT (FINAL)(ORD COMP)(TY A) F CY 500.00 $5.04 500.00 $5.04 1
0134 2001 BACKFILL (TY A) STA 247.96 $146.45 9,804.45 $119.37 42
0134 2002 BACKFILL (TY B) STA 1,703.62 $165.44 12,009.80 $113.03 42
0134 2003 BACKFILL (TY C) STA 792.68 $157.62 4
0134 2004 BACKFILL (TY A OR B) STA 266.00 $64.26 3,046.69 $155.18 13
0134 2005 BACKFILL TY A CY 20,301.59 $34.88 2
0134 2006 BACKFILL (TY A) LF 74,795.91 $1.88 2
0150 2001 BLADING STA 6,252.71 $89.09 28
0150 2002 BLADING HR 4.00 $100.00 2,286.00 $80.41 51
0152 2001 ROAD GRADER WORK (ORD COMP) STA 754.50 $128.87 2,397.47 $126.60 14
0152 2002 ROAD GRADER WORK (ORD COMP) SY 317.00 $3.00 1
0152 2003 ROAD GRADER WORK (DENS CONT) STA 1,340.60 $516.74 4
0156 2001 BULLDOZER WORK HR 159.00 $36.67 4
0158 2002 SPEC EXCAV WORK (BACKHOE) HR 562.00 $53.14 8
0158 2003 SPEC EXCAV WORK (HYD EXCAVATOR) HR 215.00 $75.00 3
0158 2004 SPEC EXCAV WORK (FRONT-END LOADER) HR 240.00 $30.44 3
0158 2006 SPEC EXCAV WORK (VEHICLE) CY 2,000.00 $13.00 2
0160 2001 FURNISHING AND PLACING TOPSOIL (4") STA 41.30 $110.41 216.33 $291.60 4
0160 2003 FURNISHING AND PLACING TOPSOIL (4") SY 148,134.00 $1.22 3,150,821.51 $0.65 43
0160 2004 FURNISHING AND PLACING TOPSOIL (6") SY 76,042.16 $0.85 7
0160 2005 FURNISHING AND PLACING TOPSOIL CY 330.00 $30.45 34,689.00 $16.75 14
0160 2006 FURNISHING AND PLACING TOPSOIL (3") SY 7,176.40 $1.68 2
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0160 2008 FURNISHING AND PLACING TOPSOIL (12") SY 139.00 $25.00 1
0160 2010 FURNISH AND PLACE TOPSOIL (5") SY 14,909.00 $1.30 14,909.00 $1.30 1
0161 2002 COMPOST MANUF TOPSOIL (BOS) (4") SY 4,442.00 $3.00 437,312.14 $0.95 17
0161 2003 COMPOST MANUF TOPSOIL (BOS) CY 23.00 $62.91 23.00 $62.91 2
0161 2005 COMPOST MANUF TOPSOIL (PB) (4") SY 34,374.00 $2.73 153,102.00 $2.89 7
0161 2006 COMPOST MANUF TOPSOIL (PB) CY 186.00 $25.00 1
0161 2008 EROSION CONTROL COMPOST (2") SY 50,752.20 $0.35 4
0161 2009 EROSION CONTROL COMPOST CY 100.00 $35.00 47,394.40 $15.31 10
0161 2012 GENERAL USE COMPOST CY 27,357.88 $17.56 8
0161 2014 COMPOST MANUF TOPSOIL (BOS OR PB) (4") SY 153,958.00 $0.80 7
0161 2017 COMPOST MANUF TOPSOIL (BIP) (4") SY 21,621.70 $0.85 545,298.70 $1.61 9
0161 2022 GENERAL USE COMPOST (4") SY 248.00 $4.90 1
0161 2023 EROSION CONTROL COMPOST (4") SY 6,821.00 $3.00 1
0161 2025 GENERAL USE COMPOST (2") SY 6,821.00 $2.00 1
0161 2026 COMPOST MANUF TOPSOIL (BOS OR PB) (6") SY 3,873.00 $5.64 2
0161 2028 EROSION CONTROL COMPOST (3") SY 248.00 $3.40 1
0161 2031 COMPOST MANUF TOPSOIL (BOS)(6") SY 199,124.00 $1.65 1
0161 2033 COMPOST MANUF TOPSOIL (PB) (18" AVG) SY 13,806.00 $18.00 1
0162 2002 BLOCK SODDING SY 159,372.80 $1.71 747,156.54 $2.04 81
0162 2003 STRAW OR HAY MULCH SY 545,975.73 $0.09 17
0162 2004 MULCH SODDING SY 138.00 $10.31 1
0162 2005 MULCH SODDING CY 32,688.00 $6.59 6
0164 2001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 26,420.00 $0.15 291,081.53 $0.24 22
0164 2002 BROADCAST SEED (PERM) (RURAL) (SANDY) AC 29.54 $731.62 3
0164 2003 BROADCAST SEED (PERM) (RURAL) (CLAY) SY 374,855.77 $0.15 19
0164 2004 BROADCAST SEED (PERM) (RURAL) (CLAY) AC 39.33 $316.32 3
0164 2007 BROADCAST SEED (PERM) (URBAN) (CLAY) SY 14,939.00 $0.32 227,416.01 $0.12 6
0164 2009 BROADCAST SEED (TEMP) (WARM) SY 36,030.00 $0.12 1,291,269.20 $0.11 58
0164 2010 BROADCAST SEED (TEMP) (WARM) AC 38.78 $380.15 12
0164 2011 BROADCAST SEED (TEMP) (COOL) SY 38,114.00 $0.14 1,225,932.50 $0.12 50
0164 2012 BROADCAST SEED (TEMP) (COOL) AC 38.78 $389.95 12
0164 2013 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) SY 6,571.00 $0.30 1,082,125.00 $0.20 19
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0164 2014 STRAW/HAY MLCH SEED(PERM)(RURAL)(SANDY) AC 39.46 $1,216.57 7
0164 2015 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) SY 83,015.00 $0.29 7
0164 2016 STRAW/HAY MLCH SEED(PERM)(RURAL)(CLAY) AC 135.00 $586.94 186.92 $638.95 6
0164 2017 STRAW/HAY MLCH SEED(PERM)(URBAN)(SANDY) SY 12,999.00 $0.62 3
0164 2019 STRAW/HAY MLCH SEED(PERM)(URBAN)(CLAY) SY 70,424.00 $0.22 1
0164 2021 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) SY 4,442.00 $0.22 206,525.00 $0.21 10
0164 2022 CELL FBR MLCH SEED(PERM)(RURAL)(SANDY) AC 34.65 $1,648.98 9
0164 2023 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) SY 181,016.00 $0.18 1,512,741.00 $0.29 18
0164 2024 CELL FBR MLCH SEED(PERM)(RURAL)(CLAY) AC 98.68 $859.66 5
0164 2025 CELL FBR MLCH SEED(PERM)(URBAN)(SANDY) SY 20,160.00 $0.66 2
0164 2027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 6,029.00 $0.33 65,893.00 $0.17 3
0164 2028 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) AC 9.30 $800.00 1
0164 2029 CELL FBR MLCH SEED(TEMP)(WARM) SY 49,765.00 $0.21 594,328.00 $0.17 16
0164 2030 CELL FBR MLCH SEED(TEMP)(WARM) AC 9.73 $753.85 2
0164 2031 CELL FBR MLCH SEED(TEMP)(COOL) SY 42,111.00 $0.16 566,032.00 $0.16 12
0164 2033 DRILL SEEDING (PERM) (RURAL) (SANDY) SY 441,498.98 $0.13 4
0164 2034 DRILL SEEDING (PERM) (RURAL) (SANDY) AC 224.00 $833.48 318.63 $1,172.03 7
0164 2035 DRILL SEEDING (PERM) (RURAL) (CLAY) SY 51,361.70 $0.16 3,285,868.30 $0.10 37
0164 2036 DRILL SEEDING (PERM) (RURAL) (CLAY) AC 11.80 $800.00 403.16 $313.74 18
0164 2037 DRILL SEEDING (PERM) (URBAN) (SANDY) SY 377,540.00 $0.08 3
0164 2039 DRILL SEEDING (PERM) (URBAN) (CLAY) SY 331,333.00 $0.07 8
0164 2040 DRILL SEEDING (PERM) (URBAN) (CLAY) AC 3.61 $320.00 1
0164 2041 DRILL SEEDING (TEMP) (WARM) SY 14,133.00 $0.08 1,145,733.55 $0.11 24
0164 2042 DRILL SEEDING (TEMP) (WARM) AC 235.80 $647.50 442.71 $472.57 19
0164 2043 DRILL SEEDING (TEMP) (COOL) SY 115,209.00 $0.09 700,970.40 $0.10 24
0164 2044 DRILL SEEDING (TEMP) (COOL) AC 104.53 $130.00 333.65 $192.14 15
0164 2045 STRAW OR HAY MULCHING SY 52,945.70 $0.11 378,302.70 $0.16 4
0164 2047 STRAW/HAY MLCH SEED(TEMP)(WARM) SY 275,087.00 $0.18 9
0164 2048 STRAW/HAY MLCH SEED(TEMP)(WARM) AC 13.52 $1,008.87 7
0164 2049 STRAW/HAY MLCH SEED(TEMP)(COOL) SY 258,864.00 $0.18 7
0164 2050 STRAW/HAY MLCH SEED(TEMP)(COOL) AC 30.47 $410.00 58.72 $645.20 9
0164 2051 DRILL SEED (TEMP)(WARM OR COOL) SY 31,324.00 $0.11 487,925.00 $0.09 9
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0164 2052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 79,258.00 $0.16 4
0164 2058 DRILL SEEDING (PERM)(RURAL)(SANDY) F AC 5.48 $800.00 5.48 $800.00 1
0164 2059 DRILL SEEDING (TEMP)(WARM) F AC 5.48 $600.00 5.48 $600.00 1
0166 2001 FERTILIZER AC 13.26 $451.13 178.41 $357.69 28
0166 2002 FERTILIZER TON 28.82 $620.91 14
0168 2001 VEGETATIVE WATERING MG 16,501.50 $8.60 309,282.38 $9.08 251
0169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 28,267.00 $0.75 669,629.00 $0.96 27
0169 2002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 61,866.53 $1.20 12
0169 2003 SOIL RETENTION BLANKETS (CL 1) (TY C) SY 1,155.00 $0.85 59,597.77 $1.31 18
0169 2004 SOIL RETENTION BLANKETS (CL 1) (TY D) SY 5,514.00 $1.09 9,748.00 $1.20 9
0169 2006 SOIL RETENTION BLANKETS (CL 2) (TY F) SY 6,581.00 $0.94 91,379.00 $0.87 5
0169 2007 SOIL RETENTION BLANKETS (CL 2) (TY G) SY 3,723.00 $4.77 3
0169 2008 SOIL RETENTION BLANKETS (CL 2) (TY H) SY 1,688.00 $0.80 1
0170 2001 IRRIGATION SYSTEM LS 1.00 $12,126.98 12.00 $65,165.58 12
0170 2002 IRRIGATION SYSTEM (TY I) LS 2.00 $202,782.37 2
0170 2003 IRRIGATION SYSTEM (TY II) LS 1.00 $8,500.00 3.00 $12,294.67 3
0170 2004 IRRIGATION SYSTEM (TY III) LS 5.00 $60,969.47 5
0180 2001 WILDFLOWER SEEDING AC 1.00 $2,000.00 227.46 $813.54 10
0192 2001 PLANT MATERIAL (4" CNTR) EA 5,493.00 $2.21 3
0192 2002 PLANT MATERIAL (1-GAL) EA 114,208.00 $3.81 7
0192 2003 PLANT MATERIAL (3-GAL) EA 22,473.00 $6.13 7
0192 2004 PLANT MATERIAL (5-GAL) EA 3.00 $75.00 1,611.00 $15.70 3
0192 2005 PLANT MATERIAL (15-GAL) EA 513.00 $107.89 4
0192 2006 PLANT MATERIAL (30-GAL) EA 1.00 $425.00 190.00 $100.65 3
0192 2007 PLANT MATERIAL (45-GAL) EA 10.00 $525.00 10.00 $525.00 1
0192 2008 PLANT MATERIAL (65-GAL) EA 110.00 $470.00 1
0192 2012 MULCH CY 124.00 $47.82 2
0192 2014 PLANT SOIL MIX CY 353.00 $38.57 2
0192 2016 PLANT BED PREPARATION SY 886.00 $4.00 17,896.16 $2.39 7
0192 2017 VEGETATION BARRIER SY 20.00 $40.00 15,939.00 $2.33 6
0192 2018 PLANT MATERIAL (2 GAL) EA 20.00 $17.91 1
0192 2019 PLANT MATERIAL (SEEDLING) EA 51,387.00 $0.45 4
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0192 2020 PLANT MATERIAL (1 GAL) (TREE) EA 3,451.00 $3.29 3
0192 2021 PLANT MATERIAL (5 GAL) (TREE) EA 23,365.00 $9.22 6
0192 2022 PLANT MATERIAL (10 GAL) (TREE) EA 35.00 $62.00 1
0192 2023 PLANT MATERIAL (15 GAL) (TREE) EA 36.00 $128.36 8,880.00 $42.33 11
0192 2024 PLANT MATERIAL (30 GAL) (TREE) EA 127.00 $162.72 2,553.00 $88.43 13
0192 2025 PLANT MATERIAL (45 GAL) (TREE) EA 1,159.00 $212.95 4
0192 2026 PLANT MATERIAL (65 GAL) (TREE) EA 448.00 $210.55 4
0192 2027 PLANT MATERIAL (100 GAL) (TREE) EA 58.00 $648.88 3
0192 2028 PLANT MATERIAL (1 GAL) (SHRUB) EA 12,926.00 $3.73 6
0192 2030 PLANT MATERIAL (3 GAL) (SHRUB) EA 289.00 $8.94 2
0192 2031 PLANT MATERIAL (5 GAL) (SHRUB) EA 73.00 $35.62 1,048.00 $30.73 7
0192 2033 PLANT MATERIAL (15 GAL) (SHRUB) EA 7.00 $165.00 1
0192 2035 PLANT MATERIAL (MIN 4' HT) (B&B) EA 3.00 $103.00 1
0192 2038 PLANT MATERIAL (MIN 8' HT) (B&B) EA 116.00 $475.00 1
0192 2044 PLANT MATERIAL (MIN 2" CAL) (B&B) EA 7.00 $155.00 1
0192 2045 PLANT MATERIAL (MIN 2 1/2" CAL) (B&B) EA 33.00 $330.00 2
0192 2048 PLANT MATERIAL (MIN 4" CAL) (B&B) EA 156.00 $500.00 1
0192 2049 PLANT MATERIAL (MIN 4' TRNK HT) (PALM) EA 7.00 $258.00 1
0192 2055 PLANT MATERIAL (MIN 4'HT) (BARE ROOT) EA 34.00 $600.00 1
0192 2056 PLANT MATERIAL (MIN 6'HT) (BARE ROOT) EA 22.00 $475.00 1
0192 2058 PLANT MATERIAL (20 GAL)(TREE) EA 152.00 $163.32 2
0192 2063 PLANT BED PREP (TYPE I) SY 90,402.00 $0.25 1
0192 2064 PLANT BED PREP (TYPE II) SY 353,701.00 $0.11 7
0192 2065 PLANT BED PREP (TYPE III) SY 41,817.00 $0.11 2
0193 2001 PLANT MAINTENANCE MO 6.00 $1,680.30 130.00 $2,079.36 13
0193 2002 PLANT MAINTENANCE CYC 4.00 $5,961.39 3
0193 2003 PLANT REPLACEMENT (1-GAL) EA 5.00 $1.00 1
0193 2004 PLANT REPLACEMENT (3-GAL) EA 5.00 $1.00 1
0193 2005 PLANT REPLACEMENT (5-GAL) EA 5.00 $80.00 1
0193 2006 VEGETATIVE WATERING MG 73.00 $17.36 2,435.10 $49.46 4
0193 2007 IRRIGATION SYSTEM OPER AND MAINT MO 66.00 $306.72 6
0193 2012 PLANT MAINTENANCE (SCH A) MO 24.00 $4,584.22 2
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0193 2013 PLANT MAINTENANCE (SCH B) MO 48.00 $2,832.34 2
0193 2016 PLANT REPLACEMENT (45 GAL) EA 41.00 $97.59 2
0193 2017 PLANT REPLACEMENT (20 GAL) EA 1.00 $1.00 1
0193 2019 PLANT REPLACEMENT (SEEDLING) EA 4,099.00 $0.34 1
0204 2001 SPRINKLING (BASE) MG 10.00 $25.00 1
0204 2003 SPRINKLING (DUST CONTROL) MG 19,240.80 $0.03 28,434.46 $1.04 13
0216 2001 PROOF ROLLING HR 142.00 $25.26 2,118.00 $69.88 47
0247 2002 FL BS (CMP IN PLACE)(TY A GR 2)(IN VEH) CY 208.00 $38.37 1
0247 2015 FL BS (CMP IN PLACE)(TY D GR 3)(IN VEH) CY 156.00 $70.00 1
0247 2041 FL BS (CMP IN PLC)(TY A GR 1)(FNAL POS) CY 47,709.00 $7.37 5
0247 2042 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS) CY 96,500.00 $30.84 7
0247 2044 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS) CY 227.00 $56.54 160,809.90 $30.83 14
0247 2045 FL BS (CMP IN PLC)(TY B GR 1)(FNAL POS) CY 100.00 $45.00 1
0247 2053 FL BS (CMP IN PLC)(TY D GR 1)(FNAL POS) CY 15,349.00 $52.48 4
0247 2054 FL BS (CMP IN PLC)(TY D GR 2)(FNAL POS) CY 15,435.00 $34.85 5
0247 2055 FL BS (CMP IN PLC)(TY D GR 3)(FNAL POS) CY 442.00 $57.24 2
0247 2056 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS) CY 363,150.21 $28.84 18
0247 2057 FL BS (CMP IN PLC)(TY E GR 1)(FNAL POS) CY 1,373.00 $10.00 1,373.00 $10.00 1
0247 2059 FL BS (CMP IN PLC)(TY E GR 3)(FNAL POS) CY 328.00 $50.00 1
0247 2060 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS) CY 95,911.95 $24.67 16
0247 2061 FL BS (CMP IN PLC)(TY A GR 1) (6") SY 14,914.00 $7.10 1
0247 2064 FL BS (CMP IN PLC)(TY A GR 4) (6") SY 15,219.05 $6.08 3
0247 2068 FL BS (CMP IN PLC)(TY B GR 4) (6") SY 3,002.00 $8.00 1
0247 2073 FL BS (CMP IN PLC)(TY D GR 1) (6") SY 3,410.00 $7.11 1
0247 2074 FL BS (CMP IN PLC)(TY D GR 2) (6") SY 1,794.00 $7.60 1
0247 2075 FL BS (CMP IN PLC)(TY D GR 3) (6") SY 61,636.00 $5.90 61,636.00 $5.90 1
0247 2076 FL BS (CMP IN PLC)(TY D GR 4) (6") SY 166,260.00 $5.34 424,389.00 $6.35 8
0247 2080 FL BS (CMP IN PLC)(TY E GR 4) (6") SY 30,018.00 $6.01 1
0247 2082 FL BS (CMP IN PLC)(TY A GR 2) TON 55.30 $39.64 2
0247 2084 FL BS (CMP IN PLC)(TY A GR 4) TON 19,311.00 $17.00 38,680.00 $24.31 5
0247 2102 FL BS (RDWY DEL) (TY A GR 2) (IN VEH) CY 18,376.00 $24.51 2
0247 2104 FL BS (RDWY DEL) (TY A GR 4) (IN VEH) CY 6,774.00 $20.58 2
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0247 2114 FL BS (RDWY DEL) (TY D GR 2) (IN VEH) CY 352.00 $66.30 1
0247 2120 FL BS (RDWY DEL) (TY E GR 4) (IN VEH) CY 16,450.00 $14.72 4
0247 2134 FL BS (RDWY DEL) (TY D GR 2) TON 16,310.00 $10.50 16,310.00 $10.50 1
0247 2136 FL BS (RDWY DEL) (TY D GR 4) TON 3,500.00 $26.33 2
0247 2176 FL BS (STKPL DEL) (TY D GR 4) (IN VEH) CY 150.00 $32.00 1
0247 2201 FL BS (CMP IN PLC) (TY A GR 4) (8") SY 2,831.00 $20.00 5,931.00 $14.71 3
0247 2204 FL BS (CMP IN PLC)(TY E GR 4)(8") SY 311.00 $7.00 1
0247 2212 FL BS (CMP IN PLC)(TY A GR 4)(4") SY 166,524.00 $2.46 3
0247 2218 FL BS (RDWY DEL)(TY E GR 4)(FINAL POS) TON 654.00 $50.00 654.00 $50.00 1
0247 2225 FL BS (RDWY DEL)(TY E GR 4)(FNAL POS) CY 178,509.15 $17.43 309,402.80 $17.22 7
0247 2227 FL BS (CMP IN PLC)(TY A OR B GR 4)(8") SY 1,067.00 $12.75 1
0247 2231 FL BS (CMP IN PLACE)(TY A GR 1)(10") SY 7,674.00 $16.13 1
0247 2233 FL BS (CMP IN PLACE)(TY A GR 1)(12") SY 48,672.00 $15.57 1
0247 2237 FL BS (CMP IN PLC)(TY A OR B GR 4)(6") SY 70,975.00 $4.58 2
0247 2238 FL BS (CMP IN PLC)(TY A GR 4)(12") SY 74,500.00 $8.09 1
0247 2248 FL BS (CMP IN PL)(TY D GR 4)(8") SY 192.00 $7.12 17,348.00 $9.14 2
0247 2258 FL BS (CMP IN PLC)(TY A OR B GR4)(12") SY 9,809.00 $10.66 5
0247 2264 FL BS (CMP IN PLC)(TY A OR B GR4)(10") SY 61,257.00 $8.83 3
0247 2279 FL BS (CMP IN PLC)(TY E GR 4)(10") SY 3,838.00 $8.82 1
0247 2286 FL BS (CMP IN PLC)(TY E GR 4)(9") SY 77,813.00 $10.00 1
0247 2287 FL BS (CMP IN PLC)(TY E GR 4)(18") SY 3,936.00 $4.60 1
0247 2300 FL BS (CMP IN PLC)(TY A GR 4)(7") SY 938.00 $7.90 1
0247 2304 FL BS (CMP IN PLACE) (TY D GR 1) (10") SY 70,667.00 $16.04 2
0247 2312 FL BS (CMP IN PLC)(TY D GR1)(8") SY 4,649.00 $10.00 1
0247 2322 FL BS (CMP IN PLC)(TY D GR 2)(8") SY 60,630.00 $13.41 3
0247 2325 FL BS (CMP IN PLC )(TY E GR 2)(12") SY 1,897.00 $16.50 1,897.00 $16.50 1
0247 2342 FL BS (CMP IN PLACE)(TY A GR 2)(8") SY 32,583.00 $9.00 1
0247 2344 FL BS (CMP IN PLACE)(TY D GR 4)(12") SY 45,846.00 $12.92 4
0247 2345 FL BS (CMP IN PLC)(TY D GR 4)(10") SY 5,454.00 $12.30 2
0247 2350 FL BS (CMP IN PLC) (TY A GR 2) (4") SY 52,955.00 $4.15 1
0247 2359 FL BS (RDWY DEL) (TY E GR 4) (IN VEH) CY 1,780.00 $7.79 1
0247 2366 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 18,900.00 $44.31 6
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0247 2368 FL BS (CMP IN PLC)(TY A GR 1)(4") SY 288.00 $14.07 1
0247 2372 FL BS(CMP IN PLC)(TYA GR 2 OR 5)FNL POS CY 12,397.00 $22.52 2
0247 2373 FL BS(CMP IN PLC)(TY A GR 2)(13") SY 1,163.00 $13.63 1
0247 2375 FL BS(CMP IN PLC)(TY A GR 4)(18") SY 1,691.00 $37.00 1
0247 2381 FL BS (CMP IN PLC)(TY A GR 5)(4") SY 99.00 $40.00 1
0247 2385 FL BS (CMP IN PLACE)(TY A GR 5)(10") SY 8,586.00 $14.00 1
0247 2387 FL BS (CMP IN PLC)(TY A GR 2)(16") SY 1,333.00 $16.50 1
0247 2388 FL BS (CMP IN PLC)(TY A GR 5)(6") SY 19,269.00 $5.50 1
0247 2389 FL BS(COMPL IN PLACE)(TY A GR4)(16") SY 6,920.00 $22.00 1
0247 2392 FL BS(CMP IN PLC)(TY D GR 5)(FNAL POS) CY 26,731.00 $22.29 72,953.00 $28.90 12
0247 2393 FL BS (RDWY DEL)(TY D GR 5)(FNAL POS) CY 1,297.00 $68.00 1
0247 2394 FL BS (CMP IN PLC)(TY D GR 2)(12") SY 2,875.00 $18.00 2,875.00 $18.00 1
0247 2396 FL BS (RDWY DEL)(TY A GR 5)(FNAL POS) CY 1,160.00 $38.70 1
0247 2397 FL BS (CMP IN PLC)(TY B OR D GR 4)(13") SY 5,107.22 $19.00 5,107.22 $19.00 1
0247 2400 FL BS (RDWY DEL)(TY D GR 4)(FNAL POS) CY 171,183.15 $0.00 171,183.15 $0.00 2
0251 2013 REWORK BS MTL (TY D) (6") (ORD COMP) STA 33.60 $85.00 1
0251 2014 REWORK BS MTL (TY D) (8") (ORD COMP) STA 561.08 $117.53 2
0251 2015 REWORK BS MTL (TY D) (6") (DENS CONT) STA 10.50 $1,600.00 17.00 $1,160.29 2
0251 2021 REWORK BS MTL (TY A) (6") (ORD COMP) SY 8,470.00 $1.17 1
0251 2025 REWORK BS MTL (TY B) (6") (ORD COMP) SY 8,587.32 $3.23 4
0251 2026 REWORK BS MTL (TY B) (8") (ORD COMP) SY 33,939.00 $1.89 1
0251 2029 REWORK BS MTL (TY C) (6") (ORD COMP) SY 37,439.00 $2.00 1
0251 2030 REWORK BS MTL (TY C) (8") (ORD COMP) SY 104,967.00 $1.39 1
0251 2033 REWORK BS MTL (TY D) (6") (ORD COMP) SY 68,340.00 $1.26 3
0251 2034 REWORK BS MTL (TY D) (8") (ORD COMP) SY 65,017.00 $1.03 3
0251 2035 REWORK BS MTL (TY D) (6") (DENS CONT) SY 87,942.00 $1.73 2
0251 2056 RWRK BS MTL(TY B)(8")(DEN CNT)(ORG POS) CY 11,454.52 $4.00 1
0251 2062 RWRK BS MTL(TY D)(8")(ORD CMP)(ORG POS) CY 39,077.80 $0.20 1
0251 2066 REWORK BS MATL (TY D)(9")(ORD COMP) SY 64,882.00 $0.65 1
0251 2075 REWORK BS MTL (TY B) (7") (DENS CONT) STA 25.00 $751.02 1
0251 2080 REWORK BS MTL (TY C)(12")(ORD COMP) SY 3,826.00 $5.38 2
0251 2085 REWRK BSE MATL (TY B)(7")(ORD COMP) SY 69,916.00 $1.20 1

TxDOT 11 - 140
3 Mos Statewide Avg for

July 2010 to Sept 2010



Quantity Avg. Bid Quantity Avg. BidItem Description Units
September 30, 2010 Three Month Moving

Usage
0251 2086 REWORK BS MTL (TY D)(10")(DENS CONT) SY 123,245.00 $0.65 1
0251 2088 REWORK BS MTL (TY B)(15")(DEN CONT) SY 49,523.00 $1.10 49,523.00 $1.10 1
0251 2089 REWORK BS MTL (TY D)(12")(DENS CONT) SY 73,516.00 $1.80 2
0251 2095 REWORK BS MTL(TY B)(9")(ORD COMP) SY 111,412.00 $1.18 1
0251 2106 REWORK BS MTL (TY B) (12")(ORD COMP) SY 1,467.00 $5.00 1
0251 2107 REWORK BS MAT (TY C)(11")(DC)(ORG POS) CY 3,193.81 $2.70 3,193.81 $2.70 1
0251 2108 REWORK BS MTL (TY C)(12")(DC)(ORG POS) CY 5,196.00 $3.20 5,196.00 $3.20 1
0251 2111 REWORK BS MAT (TY C)(8"-12")(ORIG POS) SY 1,551.00 $4.00 1,551.00 $4.00 1
0251 2125 REWORK BS MATL (TY D)(7")(ORD COMP) SY 15,735.00 $0.85 1
0251 2129 REWORK BS MAT (TY C)(8"-10")(ORIG POS) SY 23,220.00 $1.50 23,220.00 $1.50 1
0251 2138 REWORK BS MTL (TY D)(4")(DENS CONT) STA 162.00 $200.00 1
0251 2158 RWRK BS MTL(TY B)(12")(DC)(ORG POS) CY 32,976.00 $2.40 69,029.51 $2.87 4
0251 2159 REWORK BS MATL (TY B)(10")(DC)(ORG POS) CY 18,683.00 $4.50 1
0251 2161 REWORK BS MTL (TY D)(13"-15.5")(OC) SY 12,787.00 $1.99 1
0251 2162 REWRK BS MATL (TY B)(10")(DENS CONT) SY 233.00 $30.00 1
0251 2176 REWORK BASE MTL(TY B)(9")(DENS CONT) SY 153,336.00 $1.10 153,336.00 $1.10 1
0251 2185 REWORK BS MATL (TY B)(11")(DENS CONT) SY 8,031.00 $3.89 1
0251 2206 REWORK BS MATL (TY B) (11")(DENS CONT) CY 25,349.40 $2.30 25,349.40 $2.30 1
0251 2221 REWORK BS MTL (TY D) (1"-3")(ORD COMP) SY 7,883.90 $2.00 1
0251 2229 REWORK BS MATL(TY B)(9.5")(DC)(ORG POS) CY 6,266.00 $3.10 1
0251 2230 REWORK BS MATL (TY C)(14")(ORD COMP) SY 2,226.00 $9.00 1
0251 2245 REWORK BS MTL (TY C)(8")(STKPL) SY 278,411.00 $2.30 2
0251 2246 REW B MTL (TY D) (13.5"-15.5") (OC) SY 132,767.00 $2.71 1
0251 2247 REW B MTL (TY C) (13.5"-15.5") (OC) (V) CY 1,780.00 $4.97 1
0251 2248 REWORK BS MTL(TY C)(0"-6")(ORD COMP) SY 2,016.00 $3.00 2,016.00 $3.00 1
0251 2249 RWK B MTL(TY B)5.5"-11.5"(DN CT)ORG POS CY 5,220.00 $7.08 5,220.00 $7.08 1
0251 2252 REWORK BS MAT (TY C) (6") (ORIG POS) SY 288,032.69 $2.02 2
0251 2254 RWRK BS MTL(TY B)15" (DEN CON)(ORG POS) SY 77,329.13 $1.13 77,329.13 $1.13 2
0251 2270 REWRK BS MTRL(TY C)(3.5")(STKPL) SY 270,650.00 $1.74 1
0251 2271 REWRK BS MTRL(TY C)(0" TO 5")(STKPL) SY 2,890.00 $3.10 1
0251 2272 REWORK BS MATL(TY B) (9"-12") (DC) SY 31,111.00 $3.00 1
0251 2274 REWORK BS MTL(TY C)(6"-12")(STKPL)(OC) SY 1,130,828.00 $2.00 1
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0251 2278 REWORK BS MTL (TY C)(5")(ORD COMP) SY 2,388.00 $3.45 1
0251 2279 REWORK BS MATL (TYB)(3")(DENS CONT) SY 290,785.00 $1.93 2
0251 2285 REWORK BS MTL(TY C)(15")(ORG POS) CY 454.00 $4.50 454.00 $4.50 1
0251 2286 REWORK BS MTL(TY B)(10.5")(DC)(ORG POS) CY 8,172.00 $2.30 8,172.00 $2.30 1
0251 2287 REWORK BS MTL(TY C)(10.5")(DC)(ORG POS) CY 4,205.00 $2.70 4,205.00 $2.70 1
0251 2288 REWORK BS MTL(TY B)(12.5")(DC)(ORG POS) CY 29,474.00 $2.30 29,474.00 $2.30 1
0251 2289 REWORK BS MTL(TY B)(13")(DC)(ORG POS) CY 58,591.50 $2.30 58,591.50 $2.30 1
0251 2290 REWORK BS MTL(TY C)(13")(DC)(ORG POS) CY 397.10 $2.70 397.10 $2.70 1
0260 2001 LIME (HYDRATED LIME (DRY)) TON 493.80 $187.26 3
0260 2002 LIME (HYDRATED LIME (SLURRY)) TON 30.00 $139.61 14,405.71 $139.98 10
0260 2003 LIME (COMMERCIAL LIME SLURRY) TON 1,093.00 $164.31 2
0260 2004 LIME (QUICKLIME (DRY)) TON 2,801.00 $134.49 6,815.00 $127.86 9
0260 2005 LIME (QUICKLIME (SLURRY)) TON 1,032.00 $159.70 1
0260 2006 LIME TRT (EXST MATL) (6") SY 173,693.20 $1.75 840,239.20 $1.74 33
0260 2009 LIME TRT (EXST MATL)(10") SY 29,125.00 $2.19 2
0260 2011 LIME TRT (EXST MATL) (12") SY 713,608.57 $1.24 1,410,703.73 $1.10 11
0260 2012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 1,592.25 $147.47 10,947.25 $144.36 23
0260 2013 LIME TRT (SURGR)(DC)(8 IN) SY 23,118.00 $2.50 1
0260 2014 LIME TRT (SUBGR)(DC)(6") SY 100,141.01 $1.40 157,303.61 $1.64 5
0260 2015 LIME TRT (NEW BASE)(8") SY 77,545.00 $0.43 1
0260 2016 LIME (HYD, COM, OR QK(SLURRY)) TON 24,956.06 $152.23 57,540.19 $132.52 15
0260 2017 LIME TRT(MIX EXST MATL & NEW BASE)(8") SY 938.70 $0.91 1
0260 2021 LIME TRT (NEW BASE)(14") SY 4,356.30 $3.00 1
0260 2022 LIME TRT (EXIST MATL)(18") SY 41,199.00 $3.01 2
0260 2026 LIME TRT (EXIST MATL)(24") SY 7,500.00 $8.14 1
0260 2027 LIME TRT (EXST MATL)(8") SY 1,801.00 $7.85 766,565.00 $1.65 11
0260 2028 LIME TRT (EXST MATL)(8") SY 351,826.00 $0.74 2
0260 2034 LIME TRT (MIX EXST MATL&NEW BASE(12") SY 2,963.34 $1.75 1
0260 2039 LIME TRT(MIX EXST MATL & NEW BASE)(10") SY 40,645.00 $0.97 188,216.32 $1.01 3
0260 2040 LIME TRT(MIX EXST MATL & NEW BASE)(20") SY 165,021.00 $1.10 336,917.00 $1.37 3
0260 2043 LIME (HYD, COM OR QK)(SLURRY) TON 3,748.40 $98.03 2
0260 2044 LIME TRT(MIX EXST MATL & NEW BASE)(18") SY 638,157.87 $0.85 638,157.87 $0.85 1
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0260 2051 LIME (COM OR QK)(SLURRY) TON 4,179.00 $135.92 3
0260 2052 LIME TRT (EXIST MATL) (5") SY 23,196.00 $0.91 1
0260 2053 LIME TRT (EXIST MATL) (7") SY 108,058.00 $0.00 1
0260 2060 LIME (HYDRATED OR COMMERCIAL)(SLURRY) TON 235.00 $141.75 1
0260 2063 LIME TRT (NEW BASE) (4") SY 1,515.00 $0.86 1,515.00 $0.86 1
0260 2065 LIME TRT (EXST MATL) (33") SY 166,755.00 $8.00 1
0260 2071 LIME TRT(MIX EXST MATL & NEW BASE)(22") SY 52,305.50 $1.50 1
0260 2072 LIME TRT (EXST MATL)(16") SY 35,318.00 $3.13 1
0265 2004 LIME (QUICKLIME (DRY)) TON 31.00 $150.00 1
0265 2006 FLY ASH (CLASS CS) TON 17,815.66 $51.54 7
0265 2009 FA TREAT SUBGRADE (6") SY 7,342.00 $2.65 1
0265 2010 LFA TREAT FOR BASE CRS (EXST BASE) (6") SY 50,378.00 $1.25 1
0265 2011 FA TREAT FOR BASE CRS (EXST BASE) (6") SY 98,431.00 $0.00 1
0265 2024 FA TRT FOR BS CRS(NEW & EXST BASE)(9") SY 75,155.30 $2.19 1
0265 2030 LIME (HYD,COM OR QK)(SLRY) OR QK(DRY) TON 230.00 $136.50 1
0265 2037 FA TREAT SUBGRADE (18") SY 2,708.00 $3.00 1
0265 2038 FA TREAT BASE (12") SY 290,785.00 $2.43 2
0275 2001 CEMENT TON 4,439.36 $84.86 51,686.24 $91.95 67
0275 2002 CEMENT TREAT (EXIST MATL) (6") SY 540,288.00 $1.22 12
0275 2003 CEMENT TREAT (NEW BASE) (6") SY 128,952.00 $1.70 6
0275 2005 CEMENT TREAT (EXIST MATL)(12") SY 129,740.00 $1.71 4
0275 2006 CEMENT TREAT (EXIST MATL) (10") SY 127,947.00 $1.22 2
0275 2009 CEMENT TREAT (NEW BASE) (8") SY 7,405.00 $3.05 2
0275 2010 CEMENT TREAT (SUBGRADE) (8") SY 191,021.00 $1.43 3
0275 2011 CEMENT TREAT(EXIST MATL)(8") SY 567,007.09 $1.06 8
0275 2014 CEMENT TREAT (MX EXST MTL & NW BS)(8") SY 26,140.00 $1.00 1
0275 2015 CEMENT TREAT (MX EXST MTL & NW BS)(11") SY 118,199.00 $1.11 2
0275 2017 CEMENT TREAT (EXIST MATL) (7") SY 55,083.00 $0.90 1
0275 2018 CEMENT TREAT (NEW BASE)(36") SY 775.00 $11.98 2,086.60 $10.70 5
0275 2019 CEMENT TREAT (SUBGRADE)(6") SY 95,259.00 $1.35 297,208.00 $1.06 6
0275 2020 CEMENT TREAT (MX EXST MTL & NW BS)(9") SY 75,155.30 $0.00 1
0275 2022 CEMENT TREAT (EXIST MATL) (4") SY 38,374.00 $0.64 1
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0275 2023 CEMENT TREAT(MX EXST MTL & NW BS)(12") SY 125,775.00 $1.40 2
0275 2025 CEM TRT (MX EXST MTL & NW BS)(DC)(6") SY 116,422.00 $1.45 1
0275 2026 CEMENT TREAT (EXIST MATL) (5") SY 14,687.00 $1.10 231,666.00 $0.94 3
0275 2031 CEMENT TREAT (NEW BASE) (10") SY 8,569.00 $3.02 2
0275 2033 CEMENT TREAT (MX EXST MATL & NW BS)(7") SY 42,795.00 $1.70 42,795.00 $1.70 1
0275 2038 CEMENT TREAT (EXIST MATL)(DC)(8") SY 164,288.00 $1.48 401,870.00 $1.08 3
0275 2039 CEMENT TREAT (EXIST MATL)(DC)(10") SY 72,031.00 $1.35 72,031.00 $1.35 1
0275 2042 CEMENT TREAT (NEW BASE) (DC) (9") SY 77,813.00 $1.37 1
0275 2046 CEMENT TREAT (NEW BASE)(11") SY 9,123.00 $1.06 1
0275 2055 CEMENT TREAT (EXIST MATL) (DC) (9") SY 140,997.00 $1.37 1
0275 2060 CEMENT TREAT (EXIST MATL)(DC)(6") SY 248,592.00 $1.09 2
0275 2061 CEM TRT (MX EXT MTL/NW BASE)(DC)(10") SY 120,268.80 $1.65 3
0275 2068 CEMENT TREAT (EXIST MATL)(7.5") SY 52,401.00 $1.08 1
0275 2069 CEMENT TREAT (EXIST MATL)(7 IN)(DC) SY 65,464.00 $0.85 65,464.00 $0.85 1
0275 2071 CEM TRT (MX EXST & NW BS MTL)(DC)(8") SY 167,509.00 $1.04 5
0275 2080 CEMENT TREAT (SUBGRADE)(12") SY 4,480.00 $2.10 1
0275 2081 CEM TREAT (EXIST MATL)(14.5") SY 41,023.00 $5.13 1
0275 2082 CEMENT TREAT (MX EXST MTL & NW BS)(22") SY 48,433.60 $1.05 1
0275 2083 CEMENT TREAT (NEW BASE)(20") SY 7,141.00 $1.60 7,141.00 $1.60 1
0276 2072 CM TRT(PT MX)(CL L)(TY D)(GR 4)(FN POS) CY 15,669.00 $77.00 1
0276 2080 CM TRT(PT MX)(CL M)(TY A)(GR 4)(FN POS) CY 12,205.00 $41.00 1
0276 2112 CM TRT(PT MX)(CL N)(TY E)(GR 4)(FN POS) CY 214,876.00 $20.14 4
0276 2122 CEM TRT(PLNT MX) (CL L)(TY C)(GR 2) TON 10.00 $55.00 1
0276 2224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 265,207.73 $4.59 6
0276 2226 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(8") SY 392,999.69 $5.86 3
0276 2230 CEM TRT(PLNT MX)(CL N)(TY A)(GR 1)(10") SY 16,277.20 $15.73 2
0276 2238 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(12") SY 4,778.00 $6.00 1
0276 2276 CEM TRT (PLT MX)(CL N)(TY A)(GR 1)(17") SY 545.00 $29.00 1
0276 2278 CEM TRT(PLNT MX)(CL M)(TY A)(GR 2)(16") SY 6,035.00 $30.00 1
0292 2002 ASPHALT STAB BASE (GR 1)(PG 64) TON 10,801.00 $69.07 4
0292 2007 ASPHALT STAB BASE (GR 2)(PG 64) TON 31,914.00 $44.00 130,414.50 $50.10 16
0292 2008 ASPHALT STAB BASE (GR 2)(PG 70) TON 14,414.57 $52.00 14,414.57 $52.00 1
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0292 2017 ASPHALT STAB BASE (GR 4)(PG 64) TON 7,394.00 $58.51 21,844.84 $59.11 5
0305 2002 SALV, HAUL & STKPL RCL APH PV (0 TO 2") SY 27,565.00 $1.04 29,548.00 $1.33 5
0305 2003 SALV, HAUL & STKPL RCL APH PV (2 TO 4") SY 1,516.00 $4.40 1,325,818.96 $1.91 6
0305 2004 SALV, HAUL & STKPL RCL APH PV (4 TO 6") SY 18,053.00 $1.88 55,246.00 $3.16 3
0305 2005 SALV, HAUL & STKPL RCL APH PV (6 TO 8") SY 148,932.60 $0.01 148,932.60 $0.01 1
0305 2006 SLV, HAUL & STKPL RCL APH PV (8 TO 10") SY 7,678.00 $3.25 1
0305 2007 SLV,HAUL & STKPL RCL APH PV (10 TO 12") SY 68,197.00 $3.03 2
0305 2008 SALV, HAUL & STKPL RCL APH PV (0"TO 4") SY 49,351.00 $2.11 3
0305 2010 SLV, HAUL & STKPL RCL APH PV (8 TO 12") SY 46,122.00 $3.50 1
0305 2011 SALV, HAUL & STKPL RCL APH PV (0 TO 6") SY 20,054.78 $2.35 2
0305 2012 SLV, HAUL & STKPL RCL APH PV (6 TO 12") SY 19,657.40 $5.45 1
0305 2014 SALV,HAUL& STKPL RCL APH PV(VAR DEPTH) SY 266,211.90 $1.68 5
0305 2015 SALV, HAUL & STKPL RCL APH PV (1 1/2") SY 5,796.00 $1.50 5,796.00 $1.50 1
0305 2016 SALV, HAUL & STKPL RCL APH PV (3") SY 209,080.44 $0.45 1
0305 2018 SALV,HAUL & STKPL RCL APH PV (2") SY 98,682.00 $1.03 469,796.00 $0.82 4
0305 2020 SALV, HAUL STKPL RCL ASPH PAV(0"TO 24") SY 16,162.00 $7.00 1
0305 2022 SALV, HAUL & STKPL RCL APH PV (4") SY 100,291.00 $1.60 4
0305 2030 SALV, HAUL & STKPL RCL ASH PV (12") SY 29,180.16 $2.00 1
0305 2031 SLV, HAUL & STKPL RCL APH PV (13") SY 416.00 $9.10 1
0305 2032 SALV HAUL & STKPL RCL APH PV (6") SY 2,400.00 $2.40 1
0305 2044 SALV, HAUL & STKPL RCL APH PV (0-14") SY 3,009.00 $2.25 1
0305 2046 SALV, HAUL & STKPL RCL ASPH PV (10") SY 35,209.00 $3.00 1
0305 2052 SALV, HAUL & STKPL RCL APH PV (0-12") SY 4,222.00 $4.00 1
0310 2001 PRIME COAT (MC-30) GAL 163,803.16 $3.52 750,326.89 $3.33 55
0310 2002 PRIME COAT (AE-P) GAL 6,876.00 $3.67 110,099.23 $1.95 15
0310 2005 PRIME COAT (MC-30 OR AE-P) GAL 20,963.80 $3.83 298,245.20 $2.38 32
0310 2008 PRIME COAT & BLOTTER (MC-30) GAL 36,260.00 $4.38 2
0310 2009 PRIME COAT & BLOTTER (AE-P) GAL 50,711.00 $3.78 7
0310 2016 PRIME COAT (RC-250) GAL 61,630.68 $4.02 5
0310 2019 PRIME COAT (MC-30 OR SS-1) GAL 80,639.00 $2.75 6
0310 2020 PRIME COAT (SS-1) GAL 8,592.00 $3.00 2
0310 2021 PRIME COAT (MC-30, AE-P OR SS-1) GAL 50,294.00 $3.50 1
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0310 2022 PRIME COAT (MS-2 OR SS-1) GAL 33,255.00 $3.47 33,638.00 $3.50 2
0310 2026 PRIME COAT (EC-30) GAL 50,566.53 $0.91 2
0310 2027 PRIME COAT (SS-OR CSS-1H) GAL 18,516.00 $2.45 1
0314 2004 EMULS ASPH (BS OR SUBGR TRT)(CSS-1H) GAL 64,882.00 $1.80 1
0314 2006 EMULS ASPH (BS OR SUBGR TRT)(MS-2) GAL 16,192.00 $2.76 1
0314 2008 EMULS ASPH(BS-SUBGR TRT)(SS- OR CSS-1H) GAL 18,994.00 $3.03 3
0314 2009 EMULS ASPH(BS-SUBGR TRT)(SS-1 OR MS-2) GAL 12,466.00 $2.70 69,522.00 $3.06 8
0314 2010 EMULS ASPH (EROSN CONT)(SS-1) GAL 7,014.00 $3.00 2
0314 2013 EMULS ASPH (EROSN CONT)(CSS-1H) GAL 18,586.00 $3.04 6
0314 2014 EMULS ASPH (EROSN CONT)(MS-2) GAL 4,453.00 $5.00 1
0314 2018 EMULS ASPH (PRIME)(AE-P) GAL 15,923.00 $3.37 1
0314 2022 EMULS ASPH (EROSN CONT)(MS-2 OR SS-1) GAL 3,169.00 $3.59 24,259.00 $2.69 5
0314 2030 EMULS ASPH TREAT (PRIME COAT) (CSS-1H) GAL 296.00 $4.80 1
0315 2004 FOG SEAL (CSS-1H) GAL 32,897.00 $4.07 5
0315 2005 FOG SEAL (SS-1 OR CSS-1) GAL 24,940.00 $2.30 53,518.00 $2.19 3
0315 2010 FOG SEAL (TRMSS) GAL 10,502.00 $8.08 2
0316 2001 ASPH (AC-5) GAL 1,716.30 $5.00 186,691.30 $2.57 6
0316 2002 ASPH (AC-10) GAL 131,701.00 $2.54 5
0316 2005 ASPH (AC-15P) GAL 15,172.00 $2.90 34,919.00 $3.47 6
0316 2006 ASPH (AC-20-5TR) GAL 171,138.60 $3.16 1,555,686.46 $2.03 27
0316 2010 ASPH (CRS-2) GAL 13,242.00 $4.00 215,786.00 $2.51 9
0316 2011 ASPH (CRS-2P) GAL 74,816.00 $3.10 135,668.08 $3.57 5
0316 2014 ASPH (CRS-1P) GAL 87,524.00 $3.23 1
0316 2015 ASPH (RC-250) GAL 1,350.00 $5.69 252,470.98 $3.47 19
0316 2022 ASPH (HFRS-2 OR CRS-2) GAL 76,808.00 $0.40 1
0316 2023 ASPH (HFRS-2P OR CRS-2P) GAL 4,340.00 $3.19 1
0316 2025 ASPH (CRS-2P OR CRS-1P) GAL 37,410.00 $2.80 271,102.00 $3.19 10
0316 2027 ASPH (CRS-2 OR CRS-2H) GAL 1,879.00 $4.00 1
0316 2028 ASPH(AC-5 OR 10,CRS/HFRS-2,RS/CRS-1P) GAL 22,696.11 $4.00 1
0316 2029 ASPH (AC-15P OR AC-20-5TR) GAL 1,893,874.00 $2.64 2,044,884.58 $2.67 6
0316 2068 AGGR(TY-A GR-4 SAC-A) CY 1,903.00 $63.31 1
0316 2074 AGGR(TY-B GR-3 SAC-A) CY 3,069.00 $68.84 2
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0316 2076 AGGR(TY-B GR-4 SAC-A) CY 7,707.00 $0.00 1
0316 2092 AGGR(TY-D GR-4 SAC-A) CY 499.00 $41.80 1
0316 2123 AGGR(TY-PB GR-3 SAC-A) CY 228.00 $75.00 1
0316 2125 AGGR(TY-PB GR-4 SAC-A) CY 515.50 $76.19 3
0316 2158 AGGR(TY-PL GR-4 SAC-A) CY 1,507.00 $0.00 1
0316 2170 AGGR(TY-B GR-2 SAC-B) CY 1,030.00 $76.78 1
0316 2172 AGGR(TY-B GR-3 SAC-B) CY 2,171.00 $51.09 5,704.00 $58.44 13
0316 2174 AGGR(TY-B GR-4 SAC-B) CY 350.00 $45.56 9,720.70 $57.63 16
0316 2176 AGGR(TY-B GR-5 SAC-B) CY 6,509.28 $67.05 6
0316 2190 AGGR(TY-D GR-4 SAC-B) CY 235.00 $114.20 421.45 $115.44 2
0316 2192 AGGR(TY-D GR-5 SAC-B) CY 2,369.00 $50.41 2
0316 2196 AGGR(TY-E GR-3 SAC-B) CY 3,617.83 $35.41 2
0316 2199 AGGR(TY-E GR-4 SAC-B) CY 982.00 $46.53 1
0316 2201 AGGR(TY-E GR-5 SAC-B) CY 2,729.46 $43.80 4
0316 2220 AGGR(TY-PB GR-3S SAC-B) CY 704.54 $99.34 2
0316 2221 AGGR(TY-PB GR-3 SAC-B) CY 7,769.79 $86.41 15
0316 2222 AGGR(TY-PB GR-4S SAC-B) CY 928.70 $80.00 11,050.37 $74.91 4
0316 2223 AGGR(TY-PB GR-4 SAC-B) CY 10,493.00 $55.56 29,071.98 $62.13 34
0316 2225 AGGR(TY-PB GR-5 SAC-B) CY 1,163.00 $27.65 3
0316 2239 AGGR(TY-PD GR-4 SAC-B) CY 17,061.00 $55.20 8
0316 2245 AGGR(TY-PE GR-3 SAC-B) CY 2,297.00 $71.89 4
0316 2248 AGGR(TY-PE GR-4 SAC-B) CY 2,444.00 $57.00 6,059.13 $56.20 5
0316 2250 AGGR(TY-PE GR-5 SAC-B) CY 2,223.00 $61.00 2,223.00 $61.00 1
0316 2254 AGGR(TY-PL GR-3LW SAC-B) CY 1,470.00 $77.50 1
0316 2256 AGGR(TY-PL GR-4 SAC-B) CY 1,159.00 $100.00 1
0316 2321 AGGR(TY-PB GR-4 SAC-C) CY 486.00 $70.00 1
0316 2357 ASPH (AC-20-5TR OR CRS-1P) GAL 9,245.36 $3.51 2
0316 2358 AGGR (TY PB GR 4)OR(TY PB GR 4 MOD) CY 291.00 $102.00 1
0316 2359 ASPH (AC-20XP) GAL 129,615.02 $3.25 2
0316 2363 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B) CY 2,986.00 $73.71 6
0316 2365 AGGREGATE (TY B GR 4) CY 54.00 $200.93 2
0316 2366 ASPH (AC-15P OR CRS-2P) GAL 22,448.80 $3.99 4
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0316 2367 AGGR (TY PB GR 4 MOD) CY 270.00 $115.46 2
0316 2378 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-B) CY 5,656.00 $102.28 7
0316 2379 ASPH (AC-5 OR MC-2400) GAL 37,398.00 $4.05 2
0316 2388 AGGR (TY PD GR-5 OR TY PL GR-5)(SAC-B) CY 46.00 $85.00 1
0316 2398 AGGR(TY-PE, TY-PL, TY-E, OR TY-L GR-4) CY 168.00 $159.58 486.00 $90.62 2
0316 2399 ASPH (AC-20-5TR OR AC-12-5TR) GAL 35,953.00 $3.30 1
0316 2400 AGGR (TY A OR B GR-4 SAC-B) CY 49.04 $100.00 555.04 $95.04 5
0316 2402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 484,962.60 $2.46 16
0316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P) GAL 427,885.70 $2.91 20
0316 2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B) CY 13.00 $150.00 2,342.00 $57.05 4
0316 2408 ASPH (CRS-2,CRS-2H, OR CRS-1P) TON 4.70 $700.00 51.86 $618.16 2
0316 2411 ASPH (CRS-1P OR MC-2400L) GAL 29,588.00 $2.77 1
0316 2413 AGGR (TY-B OR L GR-4 SAC-B) CY 183.90 $105.00 1
0316 2414 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-A) CY 13,379.00 $56.32 16,748.00 $59.81 7
0316 2415 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-C) CY 1,742.00 $0.78 2
0316 2416 AGGR (TY-D GR-4) CY 640.42 $30.28 1,774.07 $40.52 5
0316 2418 ASPH(AC-5 OR AC-10)LATEX OR CRS-1P/2P GAL 87,386.00 $3.43 2
0316 2421 ASPH (AC-10 OR HFRS-2P) GAL 272,998.84 $2.88 392,102.20 $2.94 8
0316 2425 AGGR (TY-E GR-3 OR TY-L GR-3) CY 79.00 $100.00 1
0316 2426 AGGR (TY-PE GR-4 OR TY-PL GR-4)(SAC B) CY 65.00 $100.00 1
0316 2434 ASPH (CRS-2, CRS-2H, OR CRS-1P) GAL 355.00 $15.00 1
0316 2437 AGGR(TY-B GR-4 OR TY-L GR-4 SAC-B) CY 149.00 $64.87 2
0316 2446 ASPH (AC-20XP OR AC-20-5TR) GAL 22,483.00 $4.33 3
0316 2492 ASPH (AC-20XP OR AC-20-5TR) GAL 4,940.00 $4.00 1
0316 2513 AGGR (TY-PD GR-3 OR TYL-PL GR-3) CY 3,730.00 $65.65 4
0316 2515 ASPH(AC-5 OR AC-15P) GAL 1,315.00 $4.50 1
0316 2528 AGGR (TY-PD OR TY-PL GR-3 SAC-B) CY 979.00 $13.39 2
0316 2530 AGGR TY-B OR TY-L GR-3 SAC-B CY 1,343.00 $56.57 1
0316 2532 ASPH(AC-20-5TR OR AC-20XP) GAL 618,198.00 $2.62 773,328.00 $2.43 6
0316 2536 AGGR (TY-PB GR-4 MOD SAC-B) CY 3,414.00 $0.00 1
0316 2538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY 7,143.00 $56.00 9,572.00 $60.77 5
0316 2539 ASPHALT (AC-5 OR CRS-1P) GAL 4,844.00 $5.30 2
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0316 2542 ASPH(AC-15P OR AC-20-5TR OR AC-20XP) GAL 140,077.37 $2.99 2
0316 2547 AGGR (TY-PB GR-3) CY 3,124.00 $68.08 4
0316 2554 ASPH (AC-15P OR MC-2400 W/LATEX) GAL 4,471.00 $6.02 1
0316 2555 ASPH (AC10-2TR) GAL 901.00 $6.00 1
0316 2566 ASPH (AC-15P OR AC-10-2TR OR CRS-2P) GAL 222,744.00 $3.13 13
0316 2567 ASPH(AC-15P OR20-5TR OR20XP OR10-2TR) GAL 468,886.00 $2.52 569,536.00 $2.60 4
0316 2568 AGGR (TY-A OR B GR-4) CY 212.00 $149.33 2
0316 2570 AGGR (TY-PE GR4 OR TY-PE GR4S) SAC-B CY 42,874.00 $47.00 43,864.00 $47.38 2
0316 2575 ASPH (AC-20XP OR CRS-1P) GAL 20,306.00 $3.15 1
0316 2576 ASPH (AC-10-2TR OR AC-15P) GAL 442,419.00 $2.58 506,934.00 $2.66 5
0316 2582 AGGR (TY-PB GR-4) CY 6,461.63 $71.08 8,890.63 $70.52 6
0316 2590 AGGR(TY PB GR 4 OR TY PB GR 4S)SAC-B CY 9,632.80 $66.41 16
0316 2594 AGGR(TY-PB GR-3 OR TY-PB GR-3S)SAC-B CY 14,161.90 $64.05 13
0316 2603 AGGR (TY-PB GR-4 OR TY-PL GR-4)(SAC-B) CY 1,304.00 $68.02 3
0316 2609 AGGR (TY-PE GR-3S OR TY-PE GR-3) SAC-B CY 13,346.00 $46.00 14,626.00 $47.36 2
0316 2612 ASPH (AC-10-2TR OR AC-10-XP) GAL 8,300.00 $4.15 1
0316 2614 LOAD,HAUL, & DISTB AGGR (TY PB GR 4S) CY 15,947.93 $9.67 3
0316 2616 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR) GAL 93,423.00 $3.25 3
0316 2618 AGGR TYPB GR4,TY PB GR4(MOD)OR TY PLGR4 CY 17,515.00 $50.00 17,515.00 $50.00 1
0316 2621 AGGR (TY D GR-3 OR TY L GR-3)(SAC B) CY 105.00 $67.14 2
0316 2636 ASPH (CHFRS-2P OR CRS-2P) GAL 127,509.00 $3.15 2
0316 2640 ASPH (AC-15P, AC-20-XP, OR AC-10-2TR) GAL 2,543.00 $4.00 1
0316 2645 AGGR (TY-PE GR-4) CY 8.00 $80.00 1
0316 2650 ASPH (AC20-XP, AC12-5TR OR AC20-5TR) GAL 5,174.00 $3.70 703,909.00 $3.06 6
0316 2656 AGGR(TY-B GR-3 OR TY-L GR-3) CY 42.00 $107.00 1
0316 2658 ASPH (AC/10-2TR,20-5TR,20XP,OR 12-5TR) GAL 14,674.00 $3.15 1
0316 2660 ASPH (CRS-1P OR AC-12-5TR) GAL 1,000.00 $2.66 1
0316 2664 ASPH (AC-15P OR AC-20-5TR OR CRS-2P) GAL 156,538.00 $2.97 3
0316 2669 ASPH (CRS-1P, CRS-2P, OR CRS-2H) GAL 84,583.00 $3.41 1
0316 2671 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR) GAL 76,736.00 $3.51 2
0316 2672 AGGR (TY-B GR-5 OR TY-L GR-5) CY 27.00 $70.00 286.00 $51.89 2
0316 2675 AGGR (TY-E GR-5) CY 2,192.00 $60.93 7
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0316 2679 AGGR(TY-D GR-3 OR TY-L GR-3) CY 1,128.00 $64.88 3
0316 2680 AGGR(TY-PD GR-4 OR TY-PL GR-4) CY 3,864.80 $86.39 8
0316 2681 ASPH(AC-10-2TR, AC-12-5TR OR AC-15P) GAL 187,206.00 $3.14 8
0316 2682 ASPH(AC-10-2TR OR AC-10 W/2%SBR) GAL 80,807.00 $3.02 3
0316 2691 ASPH(AC-10-2TR,AC-10W/2%SBR OR CRS-1P) GAL 78,840.00 $2.90 1
0316 2693 ASPH (CHFRS-2P, HRFS-2P OR CRS-2P) GAL 26,495.00 $3.19 68,262.00 $2.87 5
0316 2694 ASPH (AC-20-5TR, AC-20XP OR AC-15-P) GAL 451,100.00 $2.46 503,297.00 $2.57 4
0316 2695 ASPH (CRS-2 OR HFRS-2) GAL 217,381.00 $3.00 2
0316 2699 AGGR (TY-PE OR E GR-4 SAC-B) CY 98.00 $69.00 1
0316 2700 ASPAC102TR,AC10W/2%SBR,AC10ORAC5W/2%SB GAL 424,628.00 $2.30 424,628.00 $2.30 1
0316 2705 ASPH (TIER I) GAL 22,436.00 $0.00 1
0316 2706 ASPH (TIER II) GAL 145,006.00 $1.53 3
0316 2711 ASPH (CRS-2 OR CHFRS-2) GAL 109,634.35 $2.57 1
0318 2002 A-R BINDER (TYPE III) TON 28.00 $1,150.00 1
0318 2066 AGGR(TY-PB GR-4 SAC-A) CY 118.90 $131.00 1
0318 2115 AGGR(TY-B GR-4 SAC-B) CY 777.00 $0.00 1
0318 2133 AGGR(TY-D GR-5 SAC-B) CY 2,359.00 $0.00 1
0318 2161 AGGR(TY-PB GR-3S SAC-B) CY 494.54 $0.00 1
0318 2163 AGGR(TY-PB GR-4S SAC-B) CY 3,233.70 $67.72 5,324.50 $41.13 3
0318 2164 AGGR(TY-PB GR-4 SAC-B) CY 7,407.00 $67.56 3
0318 2300 AGGR (TY-PB GR-4 MOD SAC-B) CY 3,414.00 $87.48 1
0318 2307 AGGR(TY-PE GR4 OR TY-PE GR4S)SAC-B CY 48,753.00 $0.00 48,753.00 $0.00 1
0318 2308 A-R BINDER (TYPE III) GAL 2,986,072.00 $0.12 3,128,266.06 $0.11 5
0318 2309 A-R BINDER (TYPE II) GAL 404,321.00 $2.26 3
0318 2409 A-R BINDER (TYPE II) GAL 321,967.00 $1.87 3
0330 2010 LRA PAV TY-II GR-CS TON 20,782.30 $17.66 2
0334 2076 HMCL ACP TY-D AC-0.6 TON 39.10 $214.71 3
0334 2102 HMCL ACP TY-F SAC-B AC-1.5 TON 936.00 $94.69 2
0340 2004 D-GR HMA(METH) TY-A PG64-22 TON 1,393.00 $54.29 2
0340 2011 D-GR HMA(METH) TY-B PG64-22 TON 2,817.90 $58.17 178,643.95 $51.25 29
0340 2014 D-GR HMA(METH) TY-B PG70-22 TON 4,530.00 $56.08 10,030.57 $61.29 3
0340 2032 D-GR HMA(METH) TY-C SAC-B PG64-22 TON 36,334.00 $52.94 6
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0340 2034 D-GR HMA(METH) TY-C PG64-22 TON 38,319.17 $66.11 7
0340 2048 D-GR HMA(METH) TY-C SAC-B PG70-22 TON 1,015.00 $57.13 8,106.00 $59.72 7
0340 2050 D-GR HMA(METH) TY-C PG70-22 TON 4,708.00 $78.51 8,070.00 $65.35 3
0340 2063 D-GR HMA(METH) TY-C SAC-A PG76-22 TON 1,000.00 $0.00 1
0340 2066 D-GR HMA(METH) TY-C PG76-22 TON 3,433.00 $53.57 3,433.00 $53.57 1
0340 2103 D-GR HMA(METH) TY-D SAC-A PG64-22 TON 4,005.00 $50.14 2
0340 2104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 3,195.00 $84.43 4
0340 2106 D-GR HMA(METH) TY-D PG64-22 TON 396.00 $89.94 40,104.30 $58.64 19
0340 2108 D-GR HMA(METH) TY-D SAC-B PG64-28 TON 19.00 $150.00 1
0340 2119 D-GR HMA(METH) TY-D SAC-A PG70-22 TON 1,994.00 $95.00 3,555.11 $92.13 5
0340 2120 D-GR HMA(METH) TY-D SAC-B PG70-22 TON 1,262.00 $59.23 5,663.20 $81.50 14
0340 2122 D-GR HMA(METH) TY-D PG70-22 TON 1,651.94 $97.73 11
0340 2126 D-GR HMA(METH) TY-D PG70-28 TON 189.00 $110.00 1
0340 2135 D-GR HMA(METH) TY-D SAC-A PG76-22 TON 80.00 $82.00 338.00 $76.66 2
0340 2136 D-GR HMA(METH) TY-D SAC-B PG76-22 TON 2,343.00 $76.00 1
0340 2138 D-GR HMA(METH) TY-D PG76-22 TON 1,465.00 $75.00 1
0340 2176 D-GR HMA(METH) TY-F SAC-B PG64-22 TON 317.00 $80.00 1
0340 2178 D-GR HMA(METH) TY-F PG64-22 TON 109.00 $61.98 1
0340 2235 D-GR HMA(METH) TY-B SAC-A PG70-28 TON 602.00 $215.00 1
0340 2240 D-GR HMA(METH) TY-B SAC-B PG70-22 TON 618.00 $78.00 1
0340 2244 D-GR HMA(METH) TY-C PG64-22 (LEVEL-UP) TON 1,703.80 $55.94 2
0341 2004 D-GR HMA(QCQA) TY-A PG64-22 TON 1,235.00 $47.28 1
0341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 55,745.70 $55.07 433,669.70 $46.95 29
0341 2014 D-GR HMA(QCQA) TY-B PG70-22 TON 85,017.00 $36.37 3
0341 2032 D-GR HMA(QCQA) TY-C SAC-B PG64-22 TON 68,164.00 $52.27 9
0341 2034 D-GR HMA(QCQA) TY-C PG64-22 TON 107,835.94 $51.31 6
0341 2047 D-GR HMA(QCQA) TY-C SAC-A PG70-22 TON 189,793.00 $51.38 10
0341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 14,889.31 $54.08 205,893.56 $54.54 22
0341 2050 D-GR HMA(QCQA) TY-C PG70-22 TON 7,418.00 $50.95 27,778.00 $55.29 7
0341 2051 D-GR HMA(QCQA) TY-C SAC-A PG70-28 TON 30,402.00 $72.46 1
0341 2063 D-GR HMA(QCQA) TY-C SAC-A PG76-22 TON 664.50 $90.00 19,121.50 $68.60 3
0341 2064 D-GR HMA(QCQA) TY-C SAC-B PG76-22 TON 17,438.00 $57.69 3
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0341 2066 D-GR HMA(QCQA) TY-C PG76-22 TON 42,743.00 $60.00 1
0341 2103 D-GR HMA(QCQA) TY-D SAC-A PG64-22 TON 92,756.00 $56.70 3
0341 2104 D-GR HMA(QCQA) TY-D SAC-B PG64-22 TON 92,985.40 $55.25 13
0341 2106 D-GR HMA(QCQA) TY-D PG64-22 TON 419.00 $72.70 248,156.80 $57.83 13
0341 2119 D-GR HMA(QCQA) TY-D SAC-A PG70-22 TON 43,028.13 $80.03 119,434.87 $73.49 15
0341 2120 D-GR HMA(QCQA) TY-D SAC-B PG70-22 TON 1,673.00 $72.35 205,960.90 $53.98 16
0341 2122 D-GR HMA(QCQA) TY-D PG70-22 TON 3,085.14 $70.68 59,353.53 $59.45 8
0341 2124 D-GR HMA(QCQA) TY-D SAC-B PG70-28 TON 956.17 $90.00 17,792.17 $73.58 3
0341 2126 D-GR HMA(QCQA) TY-D PG70-28 TON 23,077.00 $56.70 65,853.00 $59.43 3
0341 2135 D-GR HMA(QCQA) TY-D SAC-A PG76-22 TON 188,631.40 $60.47 278,600.52 $60.40 12
0341 2136 D-GR HMA(QCQA) TY-D SAC-B PG76-22 TON 29,831.00 $55.38 65,526.55 $57.89 9
0341 2138 D-GR HMA(QCQA) TY-D PG76-22 TON 18,610.00 $50.00 19,689.00 $51.88 3
0341 2176 D-GR HMA(QCQA) TY-F SAC-B PG64-22 TON 774.00 $71.88 1
0341 2178 D-GR HMA(QCQA) TY-F PG64-22 TON 1,444.00 $102.00 1
0341 2198 D-GR HMA(QCQA) TY-F PG70-28 TON 672.00 $140.00 1
0341 2243 D-GR HMA(QCQA) TY-B SAC-B PG76-22 TON 11,616.00 $55.35 11,616.00 $55.35 1
0341 2244 D-GR HMA(QCQA)TY-B SAC-A PG76-22 TON 129,332.00 $59.79 129,332.00 $59.79 2
0341 2252 D-GR HMA(QCQA) TY-D PG64-22(LEVEL-UP) TON 39,893.00 $52.56 9
0341 2253 D-GR HMA(QCQA) TY-C PG64-22(LEVEL UP) TON 672.00 $79.54 2
0341 2254 D-GR HMA(QCQA) TY-D PG 70-22 (LEVEL-UP) TON 1,072.00 $75.46 3
0341 2260 D-GR HMA(QCQA) TY-B SAC-B PG64-22 TON 2,725.00 $64.08 2
0341 2275 D-GR HMA (QCQA) TY-D SAC-B PG76-22 F TON 389.00 $67.35 389.00 $67.35 1
0342 2002 PFC (ASPHALT) PG76-22 TON 4,755.00 $67.95 12,973.03 $213.42 15
0342 2005 PFC (ASPHALT) A-R-BNDR TON 2,391.49 $604.05 4
0342 2006 PFC (AGGREGATE)(PG76 MIX) SAC-A TON 4,849.00 $88.00 123,548.42 $63.78 15
0342 2007 PFC (AGGREGATE)(A-R MIX) SAC-A TON 34,953.20 $59.03 4
0342 2008 PFC (AGGREGATE)(PG76 MIX) SAC-B TON 69,618.00 $66.55 69,618.00 $66.55 1
0342 2010 PFC (AGGREGATE)(PG76 MIX) SAC-C TON 6,211.00 $0.00 1
0342 2012 PFC (ASPHALT) PG 76-22 TR TON 391.00 $720.00 1
0344 2014 PRF-DSGN-MX SP-B PG70-22 TON 1,524.00 $104.61 1
0344 2047 PRF-DSGN-MX SP-C SAC-A PG70-22 TON 14,384.00 $86.50 1
0344 2048 PRF-DSGN-MX SP-C SAC-B PG70-22 TON 17,300.00 $77.08 2
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0344 2050 PRF-DSGN-MX SP-C PG70-22 TON 5,324.00 $104.31 2
0344 2120 PRF-DSGN-MX SP-D SAC-B PG70-22 TON 16,490.00 $90.00 60,218.00 $78.83 6
0344 2122 PRF-DSGN-MX SP-D PG70-22 TON 75,479.00 $59.64 2
0344 2180 PRF-DSGN-MX SP-D-RBL PG70-22 TON 11,523.00 $66.00 11,523.00 $66.00 1
0344 2184 PRF-DSGN-MX SP-D-RBL PG76-22 TON 9,229.00 $69.00 49,825.49 $66.63 4
0344 2237 PRF-DSGN-MX CMHB-C PG76_22 TON 1,110.00 $92.00 1
0344 2290 PRF-DSGN-MX CMHB-F SAC-A PG70-22 TON 4,249.00 $70.73 1
0344 2291 PRF-DSGN-MX CMHB-F SAC-B PG70-22 TON 21,022.00 $0.00 1
0344 2306 PRF-DSGN-MX CMHB-F SAC-A PG76-22 TON 22,383.00 $86.50 1
0346 2002 STONE-MTRX-ASPH SMA-C SAC-A PG76-22 TON 9,417.00 $76.80 1
0346 2006 STONE-MTRX-ASPH SMA-C SAC-B PG76-22 TON 2,877.00 $80.00 1
0346 2014 STONE-MTRX-ASPH SMA-D SAC-A PG76-22 TON 1,878.00 $90.00 1
0346 2026 STONE-MTRX-ASPH SMA-F SAC-A PG76-22 TON 5,898.00 $110.00 1
0346 2037 STONE-MTRX-ASPH SMAR-C SAC-A TON 11,693.00 $0.00 1
0346 2040 STONE-MTRX-ASPH SMAR-F SAC-A TON 40,977.00 $91.00 1
0346 2048 STONE-MTRX-ASPH SMA-D SAC-A PG70-28 TON 11,693.00 $103.00 1
0346 2052 STONE-MTRX-ASPH SMA-D SAC-B PG 70-22 TON 21,022.00 $0.00 1
0350 2001 MICROSURFACING TON 11,665.00 $165.19 3
0351 2002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 138.00 $110.00 30,332.00 $20.64 10
0351 2004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 105.00 $140.00 174,679.67 $31.19 19
0351 2005 FLEXIBLE PAVEMENT STRUCTURE REPAIR(9") SY 29,572.96 $39.06 2
0351 2006 FLEXIBLE PAVEMENT STRUCTURE REPAIR(10") SY 10,038.53 $12.19 7
0351 2007 FLEXIBLE PAVEMENT STRUCTURE REPAIR(11") SY 500.00 $51.76 1
0351 2008 FLEXIBLE PAVEMENT STRUCTURE REPAIR(12") SY 41,116.13 $31.32 11
0351 2009 FLEXIBLE PAVEMENT STRUCTURE REPAIR(14") SY 7,514.00 $41.05 2
0351 2010 FLEXIBLE PAVEMENT STRUCTURE REPAIR(16") SY 245.00 $67.16 2
0351 2011 FLEXIBLE PAVEMENT STRUCTURE REPAIR(18") SY 2,970.00 $79.18 5
0351 2012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 9,393.00 $11.33 3
0351 2013 FLEXIBLE PAVEMENT STRUCTURE REPAIR(4") SY 45,565.00 $14.57 3
0351 2014 FLEXIBLE PAVEMENT STRUCTURE REPAIR(22") SY 3,770.00 $75.00 3,770.00 $75.00 1
0351 2025 FLEX PAVEMENT STRUCTURE REPAIR (8"-15") SY 2.00 $110.00 1
0351 2026 FLEX PAVEMENT STRUCTURE REPAIR (5"-10") SY 2,026.00 $35.87 2
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0351 2031 FLEXIBLE PAVEMENT STRUCTURE REPAIR TON 1,985.00 $128.80 1
0351 2032 EMERGENCY MOBILIZATION EA 2.00 $2,550.00 1
0354 2001 PLAN & TEXT ASPH CONC PAV(0" TO 1") SY 25,565.00 $1.50 25,565.00 $1.50 1
0354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2") SY 596.20 $8.75 287,342.20 $0.69 8
0354 2003 PLAN & TEXT ASPH CONC PAV(0" TO 3") SY 475,012.08 $0.91 3
0354 2004 PLAN & TEXT ASPH CONC PAV(0" TO 4") SY 133.00 $5.00 1
0354 2016 PLAN & TEXT CONC PAV(0" TO 1-1/2") SY 16,825.22 $2.32 4
0354 2017 PLAN & TEXT CONC PAV(0" TO 2") SY 385.00 $5.00 1
0354 2018 PLAN & TEXT CONC PAV(0" TO 3") SY 75,970.00 $4.00 75,970.00 $4.00 1
0354 2020 PLANE ASPH CONC PAV(0" TO 1") SY 10,512.00 $1.75 3
0354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 391,083.00 $1.07 770,342.00 $1.07 23
0354 2022 PLANE ASPH CONC PAV(0" TO 3") SY 12,646.60 $1.63 231,598.60 $1.32 11
0354 2023 PLANE ASPH CONC PAV(0" TO 4") SY 498,110.00 $1.61 6
0354 2024 PLANE ASPH CONC PAV(2" TO 4") SY 74,276.00 $1.10 1
0354 2025 PLANE ASPH CONC PAV(4" TO 6") SY 16.00 $14.02 1
0354 2029 PLANE ASPH CONC PAV(0" TO 6") SY 6,393.00 $1.17 1
0354 2034 PLANE CONC PAV(0" TO 3/4") SY 5,789.00 $2.14 1
0354 2036 PLANE CONC PAV(0" TO 1-1/2") SY 960.00 $6.00 1,176.67 $8.95 2
0354 2037 PLANE CONC PAV(0" TO 2") SY 10,163.00 $1.24 2
0354 2039 PLANE CONC PAV(0" TO 4") SY 8.50 $145.00 1
0354 2041 PLANE ASPH CONC PAV (1.5") SY 122,532.00 $0.94 457,211.61 $0.99 11
0354 2042 PLANE ASPH CONC PAV (8") SY 4,294.00 $3.00 1
0354 2043 PLANE ASPH CONC PAV (1") SY 75,196.00 $0.80 1
0354 2045 PLANE ASPH CONC PAV (2") SY 39,169.00 $1.49 870,492.36 $0.94 24
0354 2047 PLANE ASPH CONC PAV (3"-3 1/2") SY 270,650.00 $1.20 1
0354 2048 PLANE ASPH CONC PAV (3") SY 845.00 $3.26 47,881.30 $0.82 6
0354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2") SY 216,403.00 $0.91 332,253.70 $1.09 17
0354 2057 PLANE ASPH CONC PAV (4") SY 117,102.00 $1.62 4
0354 2064 PLANE ASPH CONC PAV (2 1/2") SY 5,963.00 $2.50 21,551.00 $1.42 2
0354 2065 PLANE ASPH CONC PAV (3 1/2") SY 10,001.00 $1.95 225,173.00 $1.42 2
0354 2068 PLANE ASPH CONC PAV (2"-3") SY 79,109.00 $1.15 954,840.00 $1.26 5
0354 2077 PLANE ASPH CONC PAV (0" TO 3/4") SY 1,101.00 $3.00 1
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0354 2078 PLAN ASPH CONC PAV (2" TO 12") SY 5,912.00 $3.24 1
0354 2079 PLAN & TEXT ASPH CONC PAV (0" TO 1/2") SY 15,862.00 $1.38 1
0354 2084 PLANE ASPH CONC PAV (3" TO 6") SY 129,923.00 $2.08 2
0354 2086 PLAN ASPH CONC PAV (12") SY 155,228.67 $2.45 3
0354 2090 PLANE ASPH CONC PAV (3/4") SY 383,360.00 $0.25 1
0354 2100 PLANE ASPH CONC PAV (5") SY 33,166.00 $3.10 1
0354 2101 PLANE ASPH CONC PAV (0"-1/2") SY 2,211.00 $4.00 1
0354 2112 PLANE ASPH CONC PAV (4" TO 5") SY 2,721.00 $2.50 1
0354 2115 PLANE ASPH CONC PAV (2" TO 2.5") SY 4,960.00 $1.50 1
0354 2130 PLANE ASPH CONC PAV (0"-1.75") SY 2,697.00 $1.75 1
0354 2131 PLANE ASPH CONC PAV (1.75") SY 9,024.00 $1.75 1
0354 2139 PLANE ASPH CONC PAV (1.5" TO 3") SY 1,513.00 $3.00 1
0354 2146 PLANE ASPH CONC PAV (1.5'-2") SY 10,048.00 $1.00 1
0354 2153 PLAN & TEXT ASPH PAV (1.5") F SY 4,444.00 $0.91 4,444.00 $0.91 1
0356 2007 ASPH BINDER(PG 64-22) GAL 49,970.00 $2.66 109,409.00 $2.87 6
0356 2017 FABRIC SY 387,040.00 $1.16 684,135.00 $1.00 7
0356 2021 PAV JT UNDERSEAL (24") LF 110.00 $17.00 110.00 $17.00 1
0356 2022 PAV JT UNDERSEAL (36") LF 7,585.00 $8.50 1
0356 2027 ASPH BINDER (AC-10 OR PG 64-22) GAL 37,431.00 $1.00 37,431.00 $1.00 1
0360 2001 CONC PVMT (CONT REINF-CRCP)(8") SY 3,856.50 $41.24 144,957.50 $15.82 12
0360 2002 CONC PVMT (CONT REINF-CRCP)(9") SY 643,965.00 $31.22 10
0360 2003 CONC PVMT (CONT REINF-CRCP)(10") SY 77,563.80 $35.20 449,943.39 $39.50 8
0360 2004 CONC PVMT (CONT REINF-CRCP)(11") SY 241,227.00 $37.78 3
0360 2005 CONC PVMT (CONT REINF-CRCP)(12") SY 406,479.00 $29.56 3
0360 2006 CONC PVMT (CONT REINF-CRCP)(13") SY 265,880.00 $35.24 2
0360 2007 CONC PVMT (CONT REINF-CRCP)(14") SY 7,391.10 $54.71 2
0360 2008 CONC PVMT (CONT REINF-CRCP)(15") SY 1,087,249.00 $28.50 3
0360 2010 CONC PVMT (JOINTED-CPCD)(9") SY 4,681.00 $49.25 1
0360 2012 CONC PVMT (JOINTED-CPCD)(11") SY 17,188.00 $36.41 1
0360 2013 CONC PVMT (JOINTED-CPCD)(12") SY 5,406.50 $49.00 1
0360 2017 CURB (TYPE I) LF 946.13 $8.94 2
0360 2018 CURB (TYPE II) LF 31,394.50 $2.59 8
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0360 2021 CONC PVMT (CONT REINF-CRCP)(6") SY 1,432.00 $45.00 1
0360 2023 CONC PAV (JOINT REINF) (6") SY 21,484.00 $29.46 3
0360 2024 CONC PAV (JOINT REINF)(7") SY 1,011.20 $51.98 2
0360 2025 CONC PAV (JOINT REINF)(8") SY 173.00 $35.00 1
0360 2031 CONC PVMT (CONT REINF-CRCP)(12")CL HES SY 3,283.00 $60.00 1
0360 2037 CURB (TYPE II-A) LF 439.00 $14.00 439.00 $14.00 1
0360 2044 CONC PVMT (CONT REINF-CRCP)(HES)(8") SY 288.00 $85.00 1
0360 2045 CONC PVMT (THIN BOND CONC OVERLAY)(2") SY 385.00 $85.00 1
0360 2047 CONC PVMT(CONT REINF-CRCP)(11")(CL HES) SY 2,491.00 $74.00 1
0360 2048 CONC PVMT (CONT REINF-CRCP)(HES)(10") SY 12,813.00 $85.77 4
0360 2052 CONC PAV (CONT REINF CRCP)(9")(CL HES) SY 41,723.00 $30.77 2
0360 2065 CONC PVMT (CONT REINF - CRCP)(7") SY 5,297.00 $45.90 1
0360 2070 CONC PVMT (CONT REINF-CRCP)(10.5") SY 889.00 $51.86 889.00 $51.86 1
0360 2071 CONC PVMT (CONT REINF-CRCP)(6"), SY 62.00 $77.87 62.00 $77.87 1
0361 2001 FULL-DEPTH REPAIR CRCP (8") SY 153.00 $230.87 5,245.50 $81.91 8
0361 2002 FULL-DEPTH REPAIR CRCP (9") SY 4,010.00 $188.63 2
0361 2003 FULL-DEPTH REPAIR CRCP (10") SY 1,750.00 $147.27 5
0361 2004 FULL-DEPTH REPAIR CRCP (11") SY 2,000.00 $125.00 2,150.00 $127.73 2
0361 2005 FULL-DEPTH REPAIR CRCP (12") SY 900.00 $166.39 2
0361 2006 FULL-DEPTH REPAIR CRCP (13") SY 64.00 $200.00 1
0361 2007 FULL-DEPTH REPAIR CRCP (14") SY 400.00 $180.00 1
0361 2008 FULL-DEPTH REPAIR CRCP (15") SY 5,100.00 $191.79 3
0361 2011 FULL-DEPTH REPAIR CPCD (10") SY 642.00 $152.75 1,242.00 $157.26 2
0361 2013 FULL-DEPTH REPAIR CPCD (12") SY 8,425.00 $126.75 1
0361 2021 FULL-DEPTH REPAIR CPJR (10") SY 320.00 $160.00 720.00 $157.22 2
0361 2023 FULL-DEPTH REPAIR CPJR (12") SY 450.00 $165.00 1
0361 2034 FULL-DEPTH REPAIR CRCP (8"-14") SY 563.00 $525.00 1
0361 2037 FULL-DTH REP (BR APPROACH SLAB)(9"-13") SY 126.33 $207.65 225.33 $365.53 3
0361 2039 FULL-DEPTH REPAIR CRCP (6") HES SY 240.00 $115.00 1
0361 2041 FULL-DEPTH REPAIR CRCP (8") HES SY 424.00 $200.00 1
0361 2043 FULL-DEPTH REPAIR CRCP (10") HES SY 2,000.00 $195.00 1
0361 2044 FULL-DEPTH REPAIR CRCP (11") HES SY 200.00 $0.00 1
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0361 2045 FULL-DEPTH REPAIR CRCP (12") HES SY 200.00 $0.00 1
0361 2048 FULL DEPTH REPAIR JRCP (9"-13") SY 28.00 $300.00 28.00 $300.00 1
0361 2059 FULL-DEPTH REPAIR JRCP (7 IN) SY 10,938.00 $53.50 1
0361 2060 FULL-DEPTH REPAIR CRCP (13") HES SY 200.00 $0.00 1
0368 2001 WIDE FLANGE PAVEMENT TERMINALS LF 591.66 $352.85 5
0368 2002 ANCHOR LUGS PAVEMENT TERMINALS LF 1,028.00 $67.74 3
0368 2003 JUNCTION TRANSITION TERMINALS LF 166.00 $82.00 1
0368 2006 TERMINAL ANCHOR JOINT (TY I) LF 1,702.00 $250.00 1
0368 2007 TERMINAL ANCHOR JOINT (TY II) LF 3,013.00 $250.00 1
0400 2001 STRUCT EXCAV CY 3,359.30 $23.40 4
0400 2002 STRUCT EXCAV (BOX) CY 8,455.00 $5.47 5
0400 2003 STRUCT EXCAV (PIPE) CY 110.00 $10.00 18,591.00 $2.83 6
0400 2004 STRUCT EXCAV (BRIDGE) CY 167.20 $16.67 3
0400 2005 CEM STABIL BKFL CY 3,908.27 $58.42 60,562.91 $37.46 96
0400 2006 CUT & RESTORING PAV SY 2,491.90 $57.70 11,044.35 $62.34 42
0400 2007 STRUCT EXCAV (SPECIAL) CY 200.00 $28.93 12,870.70 $7.17 7
0400 2008 CUT & RESTORING PAV (ASPH) SY 4,087.43 $41.73 8,633.54 $42.71 20
0400 2009 CUT & RESTORING PAV (CONC) SY 277.56 $148.30 3
0400 2010 CUT & RESTORING PAV (FLEX BASE) SY 397.00 $32.42 3
0400 2016 CEMENT STAB BACKFILL (INLET OR MH) CY 233.50 $41.98 3
0400 2017 CEM STABIL BKFL F CY 167.00 $41.68 167.00 $41.68 1
0400 2018 CUT & RESTORING PAV F SY 50.00 $21.28 50.00 $21.28 1
0400 2019 STRUCT EXCAV (SPECIAL) F CY 200.00 $28.93 200.00 $28.93 1
0401 2001 FLOWABLE BACKFILL CY 2,106.50 $92.60 13,628.30 $89.52 34
0402 2001 TRENCH EXCAVATION PROTECTION LF 22,448.51 $1.17 175,820.01 $1.94 75
0402 2003 TRENCH EXCAVATION PROTECTION F LF 6,485.00 $0.87 6,485.00 $0.87 1
0403 2001 TEMPORARY SPL SHORING SF 11,841.00 $12.25 505,882.00 $5.35 50
0403 2002 TEMPORARY SPL SHORING (SOIL NAIL) SF 4,882.00 $29.00 1
0407 2001 SHEET PILING (PZ-27) SF 9,521.00 $35.70 3
0407 2002 STL H-PILING (HP 14 X 73) LF 26,266.00 $51.00 1
0407 2005 SHEET PILING (PZ-22) SF 477.00 $110.00 1
0407 2015 STEEL H-PILING (HP 12 X 53) LF 240.00 $150.00 1
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0409 2001 PRESTR CONC PIL (16 IN SQ) LF 13,849.00 $88.36 11
0409 2002 PRESTR CONC PIL (18 IN SQ) LF 1,580.00 $73.26 2
0409 2020 PRESTR CONC PIL (18 IN SQ)(SULF) LF 16,768.00 $40.00 16,768.00 $40.00 1
0409 2031 PRESTR CONC PIL (16 IN SQ)(ALT BID) LF 581.00 $62.00 1
0416 2001 DRILL SHAFT (18 IN) LF 174.00 $39.32 18,957.00 $53.86 30
0416 2002 DRILL SHAFT (24 IN) LF 7,806.60 $93.46 23
0416 2003 DRILL SHAFT (30 IN) LF 361.00 $95.16 20,094.00 $94.24 29
0416 2004 DRILL SHAFT (36 IN) LF 4,185.00 $113.78 39,738.00 $134.12 40
0416 2005 DRILL SHAFT (42 IN) LF 2,249.00 $135.11 15,564.00 $161.98 13
0416 2006 DRILL SHAFT (48 IN) LF 20,481.00 $374.05 9
0416 2007 DRILL SHAFT (54 IN) LF 105.00 $248.02 3
0416 2008 DRILL SHAFT (60 IN) LF 336.00 $237.00 1
0416 2009 DRILL SHAFT (66 IN) LF 276.00 $350.00 1
0416 2011 DRILL SHAFT (78 IN) LF 2,989.00 $373.95 3
0416 2015 DRILL SHAFT (NON-REINFORCED)(12 IN) LF 183.00 $54.20 8
0416 2016 DRILL SHAFT (SIGN MTS)(12 IN) LF 437.00 $27.97 7
0416 2018 DRILL SHAFT (SIGN MTS)(24 IN) LF 76.00 $95.00 1,470.00 $74.79 18
0416 2019 DRILL SHAFT (SIGN MTS)(30 IN) LF 44.00 $130.00 44.00 $130.00 1
0416 2020 DRILL SHAFT (SIGN MTS)(36 IN) LF 180.00 $102.10 450.00 $111.64 4
0416 2021 DRILL SHAFT (SIGN MTS)(42 IN) LF 85.00 $255.00 718.00 $198.11 5
0416 2022 DRILL SHAFT (SIGN MTS)(48 IN) LF 371.00 $689.25 4
0416 2023 DRILL SHAFT (SIGN MTS)(54 IN) LF 20.00 $475.00 1,494.00 $310.04 9
0416 2026 DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 111.00 $600.00 975.00 $437.97 7
0416 2029 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 676.00 $113.21 7,616.00 $102.30 34
0416 2030 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 36.00 $108.54 222.20 $112.94 12
0416 2031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 201.50 $182.42 416.00 $164.08 16
0416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 601.20 $180.89 2,674.60 $170.66 37
0416 2034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 65.70 $358.33 483.70 $291.51 10
0416 2036 DRILL SHAFT (30 IN)(HPC) LF 1,060.00 $77.00 1
0416 2037 DRILL SHAFT (36 IN)(HPC) LF 3,899.00 $127.00 1
0416 2050 DRILL SHAFT (90 IN) LF 1,688.00 $438.00 1
0416 2054 DRILL SHAFT (54 IN)(HPC) LF 3,241.00 $630.00 1
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0416 2057 DRILL SHAFT (28.25 IN) LF 696.00 $210.00 1
0416 2059 DRILL SHAFT (24 IN)(HPC) LF 122.00 $66.00 1
0416 2060 DRILL SHAFT (48 IN)(HPC) LF 3,157.00 $300.00 1
0420 2001 CL A CONC (MISC) CY 2.30 $700.00 1,944.57 $300.92 16
0420 2002 CL B CONC (FLUME) CY 1,118.80 $313.76 5
0420 2003 CL C CONC (ABUT) CY 336.20 $518.44 7,326.70 $611.63 69
0420 2004 CL C CONC (BENT) CY 2,600.10 $487.17 13,666.50 $602.75 48
0420 2005 CL C CONC (FOOTING) CY 403.20 $160.00 647.70 $185.90 2
0420 2006 CL C CONC (RAIL FOUNDATION) CY 26.60 $797.37 369.70 $342.91 10
0420 2007 CL C CONC (CULV) CY 69.30 $650.00 1
0420 2008 CL C CONC (WINGWALLS) CY 77.20 $914.95 2
0420 2010 CL C CONC (SIGN COLUMN) CY 88.00 $439.08 211.44 $649.79 2
0420 2013 CL C CONC (MISC) CY 10.50 $383.33 895.51 $432.78 16
0420 2015 CL C CONC (CURB OUTLET)(TY II) EA 6.00 $875.00 2
0420 2016 CL C CONC (COLLAR) EA 3.00 $693.00 79.00 $719.82 9
0420 2018 CL C CONC (FOOTING)(MASS PLACEMENT) CY 709.30 $300.00 1
0420 2019 CL C CONC (CAP) CY 1,102.60 $441.02 13
0420 2022 CL E CONC (SEAL) CY 13.00 $234.62 2
0420 2027 CL F CONC (BENT) CY 32.40 $2,800.00 1
0420 2029 CL S CONC (SLAB) CY 2,117.00 $499.24 23
0420 2031 CL S CONC (SHEAR KEY) CY 118.00 $188.34 2
0420 2032 CL S CONC (CULV DIR TRAF) CY 41.30 $700.00 1
0420 2033 CL S CONC (APPR SLAB) CY 562.50 $261.21 12,113.91 $280.74 45
0420 2034 CL S CONC (BRIDGE SDWLK) CY 135.60 $350.58 3
0420 2035 CL S CONC (CIP SLAB SPAN) CY 1,228.30 $442.20 2
0420 2036 CL A CONC (SEAL) CY 317.00 $234.76 5
0420 2039 CL D CONC (MISC) CY 18.60 $1,200.00 1
0420 2041 CL C CONC (ABUT)(HPC) CY 70.40 $900.00 1,147.10 $653.99 12
0420 2042 CL C CONC (BENT)(HPC) CY 48.00 $900.00 3,554.50 $739.46 6
0420 2049 CL S CONC (BRIDGE MEDIAN) CY 56.80 $253.26 56.80 $253.26 1
0420 2051 CL C CONC (COLUMN) CY 1,091.70 $448.03 10
0420 2055 CL C CONC (COLUMN)(MASS PLACEMENT) CY 542.60 $500.00 1
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0420 2056 CL K CONC (BKWL CAP) CY 1.00 $581.75 1
0420 2058 CL C CONC (COLLAR) CY 2.00 $1,000.00 1
0420 2059 CL C CONC (CAP)(MASS PLACEMENT) CY 416.70 $600.00 1
0420 2060 CL B CONC (DITCH INTERCEPTOR STRUCTURE) EA 3.00 $1,300.00 1
0420 2061 CL S CONC (HPC) BAS CY 113.60 $425.00 711.70 $362.77 6
0420 2064 CL A CONC (PLUG) EA 2.00 $350.00 1
0420 2065 CL A CONC (STEPS) CY 15.00 $1,058.06 2
0420 2068 CL S CONC (HPC)(SLAB) CY 59.50 $500.00 1
0420 2075 CL A CONC (FOOTING) CY 2.00 $815.00 1
0420 2076 CL C CONC (TRAFFIC RAIL) CY 16.40 $304.48 16.40 $304.48 1
0420 2078 CL A CONC (MISC)(8") SY 20.00 $214.00 1
0420 2085 CL A CONC (CURB OUTLET) (TY II) EA 2.00 $1,400.00 1
0420 2087 CL F CONC (ABUT) CY 105.40 $540.00 1
0420 2089 CL F CONC (CAP)(MASS PLACEMENT) CY 257.00 $580.00 1
0420 2090 CL A CONC(COLLAR) EA 9.00 $859.15 4
0420 2102 CL A CONC (MEDIAN) CY 232.70 $795.00 1
0420 2103 CL A CONC (CAP) CY 7.00 $1,200.00 1
0420 2104 CL A CONC (FLUME) CY 38.60 $485.75 2
0420 2112 CL C CONC (BENT)(BASE BID) CY 11.20 $0.00 1
0420 2117 CL C CONC (SIGN FOOTING) CY 49.00 $400.00 1
0420 2124 CL S CONC(SLAB) SF 156,984.68 $13.16 2
0420 2216 CL S CONC (SUPPORT SLAB) CY 2.70 $2,000.00 1
0420 2220 CL C CONC (SHEAR KEY) CY 0.50 $6,000.00 1
0420 2221 CL S CONC (JUNCTION BOX) CY 68.90 $794.61 3
0420 2223 CL C CONC (COLUMN)(HPC) CY 47.40 $750.00 47.40 $750.00 1
0420 2256 CL S CONC(APPR SLAB)(HPC) CY 38.70 $750.00 1
0420 2259 CL C CONC (SIDEWALK/CURB) CY 237.60 $299.77 1
0420 2261 CL S CONC (APPR SLAB)(HPC) CY 710.00 $314.86 2
0420 2262 CL C CONC (APPR SLAB) CY 61.00 $700.00 1
0420 2263 CL C CONC (BENT)(HPC)(MASS PLACEMENT) CY 662.00 $610.00 1
0422 2001 REINF CONC SLAB SF 249,390.00 $9.89 1,851,603.90 $10.46 46
0422 2002 REINF CONC SLAB (EXT SLAB) SF 11,386.00 $16.69 15,148.00 $17.51 2
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0422 2003 REINF CONC SLAB (HPC)(CL S) SF 10,120.00 $15.00 456,980.00 $13.62 13
0423 2001 RETAINING WALL (MSE) SF 3,467.00 $41.26 428,853.00 $32.11 11
0423 2003 RETAINING WALL (MSE)(ASHLAR STONE FIN) SF 55,228.00 $40.64 2
0423 2005 RETAINING WALL (TEMP WALL) SF 19,415.00 $15.57 40,399.00 $12.40 10
0423 2006 RETAINING WALL (CONC BLOCK) SF 1,899.00 $43.09 12,603.00 $29.94 5
0423 2007 RETAINING WALL (SPREAD FOOTING) SF 18,767.00 $41.55 4
0423 2009 RETAINING WALL (SOIL NAILED)(FACIA) SF 130,735.00 $29.21 4
0423 2010 RETAINING WALL (ROCK NAILED)(FACIA) SF 15,611.00 $35.81 2
0423 2011 RETAINING WALL (DRILL SHAFT)(FACIA) SF 30,770.00 $37.40 4
0423 2012 RETAINING WALL (CAST-IN-PLACE) SF 23,590.97 $45.00 7
0423 2014 RET WALL (SPREAD FOOTING)(SPL) SF 11,228.00 $49.95 1
0423 2017 RET WALL (MSE)(ASHLAR STONE)(SPECIAL) SF 4,979.00 $80.00 1
0423 2025 RETAINING WALL (SPECIAL) SF 4,000.00 $40.83 1
0423 2040 RETAINING WALL (GABION) SF 2,322.00 $30.00 1
0425 2001 PRESTR CONC BEAM (TY A) LF 1,390.72 $101.14 2
0425 2002 PRESTR CONC BEAM (TY B) LF 2,434.52 $101.88 2
0425 2003 PRESTR CONC BEAM (TY C) LF 31,664.39 $98.67 9
0425 2004 PRESTR CONC BEAM (TY IV) LF 23,147.15 $104.78 88,793.96 $115.40 11
0425 2006 PRESTR CONC BOX BEAM (4B20) LF 258.00 $140.00 1
0425 2007 PRESTR CONC BOX BEAM (5B20) LF 516.00 $140.00 1
0425 2009 PRESTR CONC BOX BEAM (5B28) LF 625.50 $155.00 1
0425 2011 PRESTR CONC BOX BEAM (5B34) LF 1,592.00 $191.00 1
0425 2014 PRESTR CONC SLAB BEAM (4SB12) LF 3,426.14 $108.63 6
0425 2015 PRESTR CONC SLAB BEAM (5SB12) LF 6,102.99 $125.89 12
0425 2016 PRESTR CONC SLAB BEAM (4SB15) LF 11,096.90 $113.97 9
0425 2017 PRESTR CONC SLAB BEAM (5SB15) LF 4,162.33 $132.65 8
0425 2019 PRESTR CONC U-BEAM (U54) LF 28,037.13 $130.41 2
0425 2028 PREST CONC DOUB T-BEAMS (6T28) LF 148.00 $150.00 1
0425 2062 PRESTR CONC BEAM (TY C)(HPC) LF 2,873.00 $114.00 1
0425 2063 PRESTR CONC BEAM (TY IV)(HPC) LF 32,678.00 $140.00 1
0425 2064 PRESTR CONC GIRDER (TX28) LF 1,564.50 $100.00 9,574.85 $124.65 13
0425 2065 PRESTR CONC GIRDER (TX34) LF 2,970.01 $147.19 8,945.60 $140.77 9
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0425 2066 PRESTR CONC GIRDER (TX40) LF 398.00 $130.00 1
0425 2067 PRESTR CONC GIRDER (TX46) LF 1,313.91 $160.00 8,083.08 $154.95 3
0425 2068 PRESTR CONC GIRDER (TX54) LF 12,728.85 $132.67 5
0425 2069 PRESTR CONC GIRDER (TX62) LF 4,023.13 $141.02 15,477.87 $148.29 5
0425 2070 PRESTR CONC GIRDER (TX70) LF 29,637.76 $132.65 1
0425 2071 PRESTR CONC DECK SLAB BEAM (6DS20) LF 239.32 $300.00 1
0425 2084 PRESTR CONC GIRDER (TX34)(HPC) LF 1,638.24 $136.00 1
0425 2092 PREST CONC DOUB T-BEAMS(6HT28)(HPC) LF 129.00 $410.00 1
0425 2093 PREST CONC DOUB T-BEAMS(7HT28)(HPC) LF 129.00 $410.00 1
0427 2002 CONCRETE PAINT FINISH SF 120,303.00 $0.30 3
0427 2003 OPAQUE SEALER FINISH SF 91,065.00 $0.25 568,916.72 $0.31 5
0428 2001 CONC SURF TREAT (CLASS I) SY 32,885.00 $1.10 159,523.24 $1.48 43
0428 2002 CONC SURF TREAT (CLASS II) SY 7,757.00 $3.60 112,924.00 $3.51 39
0429 2001 CONC STRUCT REPAIR SF 1,071.50 $72.01 4
0429 2003 CONC STRUCT REPAIR (1" TO 6") SF 326.00 $18.17 2
0429 2004 CONC STRUCT REPAIR (OVER 6") SF 1,177.00 $15.72 2
0429 2007 CNC STR REP (HORIZONTAL) SF 1,931.00 $46.68 4,099.10 $42.24 9
0429 2008 CNC STR REP (VERTICAL OR OVERHEAD) SF 4,778.50 $88.88 10,485.00 $89.81 14
0429 2009 CNC STR REP (BRDG DECK)(PARTIAL DEPTH) SF 135.00 $126.93 3
0429 2010 CNC STR REP (BRDG DECK)(FULL DEPTH) SF 226.80 $57.57 4,565.20 $76.21 6
0429 2011 CNC STR REP (REMOVE & REPLACE) CY 75.75 $84.16 2
0430 2001 CL C CONC FOR EXT STR (CULV) CY 99.00 $640.00 274.54 $735.86 5
0430 2002 CL C CONC FOR EXT STR (ABUT) CY 146.40 $1,236.63 8
0430 2003 CL C CONC FOR EXT STR (BENT) CY 518.70 $1,879.36 7
0430 2004 CL S CONC FOR EXT STR (SLAB) CY 1.70 $2,000.00 2
0430 2006 CL C CONC FOR EXT STRU(CULV)(10'X 10') LF 38.00 $500.00 1
0430 2007 CL C CONC FOR EXT STRU(CULV)(6'X 6') LF 35.00 $512.98 2
0430 2008 CL C CONC FOR EXT STRU(CULV)(3'X 3') LF 102.00 $208.54 3
0430 2009 CL C CONC FOR EXT STRU(CULV)(6'X 3') LF 69.30 $185.15 1
0430 2010 CL C CONC FOR EXT STRU(CULV)(5'X 5') LF 22.00 $361.36 3
0430 2012 CL C CONC FOR EXT STRU (CULV)(3'X 2') LF 207.00 $242.51 8
0430 2013 CL C CONC FOR EXT STRU (CULV)(8'X 5') LF 22.00 $438.00 1
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0430 2014 CL C CONC FOR EXT STRU (CULV)(9'X 8') LF 720.00 $375.00 1
0430 2016 CL C CONC FOR EXT STRU (CULV)(7'X 5') LF 17.00 $350.00 1
0430 2017 CL C CONC FOR EXT STRU (CULV)(6'X 5') LF 12.00 $1,300.00 1
0430 2020 CL C CONC FOR EXT STR (CULV)(4'X 2') LF 258.00 $157.27 2
0430 2022 CL S CONC FOR EXT STR (PAN GIRDER) CY 805.90 $813.82 3
0430 2023 CL C CONC FOR EXT STRU (CULV)(5' X 3') LF 198.00 $302.78 3
0430 2024 CL C CONC FOR EXT STR (CULV)(5'X 4') LF 24.00 $300.00 1
0430 2025 CL C CONC FOR EXT STRU (CULV)(7'X 7') LF 32.00 $750.00 2
0430 2032 CL C CONC FOR EXT STR (CULV)(4-7'X 6') LF 45.50 $1,200.00 1
0430 2035 CL C CONC FOR EXT STRU (CULV)(4'X3') LF 6.00 $200.00 1
0430 2036 CL C CONC FOR EXT STRU (CULV)(8'X8') LF 24.00 $450.00 1
0430 2038 CL C CONC FOR EXT STRU(CULV)(9'X 5') LF 28.00 $430.00 1
0430 2040 CL C CONC FOR EXT STRU (CULV)(7'X 6') LF 12.00 $375.00 1
0430 2044 CL C CONC FOR EXT STR (CULV)(2-5'X3') LF 16.00 $1,600.00 1
0430 2045 CL C CONC FOR EXT STRU (CULV)(8'X6') LF 23.00 $440.00 1
0430 2051 CL C CONC FOR EXT STR (CULV) 5' X 2' LF 106.00 $227.60 2
0430 2055 CL S CONC FOR EXT STR (APPR SLAB) CY 63.80 $480.00 1
0430 2059 CL C CONC FOR EXT STRU(CULV)(8'X4') LF 172.50 $377.86 3
0430 2060 CL C CONC FOR EXT STRU(CULV)(7'X3') LF 71.70 $213.90 1
0430 2071 CL C CONC FOR EXT STR (HDWL) CY 5.22 $1,984.18 2
0430 2079 CL C CONC FOR EXT STRU (CULV)(2-5'X4') LF 60.00 $920.00 2
0430 2081 CL C CONC FOR EXT STR(CULV)(5'X6')(MOD) LF 43.00 $320.00 1
0430 2090 CL C CONC FOR EXT STR (CULV)(3- 6'X6') LF 14.00 $835.00 1
0430 2108 CL C CONC FOR EXT STRU (CULV)(2-8'X6') LF 278.00 $400.00 1
0430 2124 CL C CONC FOR EXT STRU (CULV)(3-6'X4') LF 109.00 $818.81 2
0430 2137 CL C CONC FOR EXT STRU(STK PASS)(5'X6') LF 36.00 $350.00 1
0430 2145 CL C CONC FOR EXT STRU (CULV)(2-8'X 7') LF 14.00 $835.00 1
0430 2193 CL C CONC FOR EXT STR (WINGWALL) CY 16.30 $1,000.00 1
0430 2201 CL C CONC FOR EXT STRU(CULV)(7FTX4FT) LF 110.00 $335.00 1
0430 2202 CL C CONC FOR EXT STR (CULV) (5'X2.5') LF 50.00 $280.12 1
0430 2203 CL C CONC FOR EXT STR (CULV)(7'X9') LF 15.00 $519.70 1
0430 2204 CL C CONC FOR EXT STRU (CULV) (5.5'X6') LF 53.00 $512.00 1
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0432 2001 RIPRAP (CONC)(4 IN) CY 1,194.96 $261.79 18,725.01 $248.85 70
0432 2002 RIPRAP (CONC)(5 IN) CY 1,833.36 $313.80 17,046.35 $301.17 93
0432 2010 RIPRAP (STONE TY F)(DRY)(8 IN) CY 100.00 $102.00 1
0432 2012 RIPRAP (STONE TY F)(GROUT)(8 IN) CY 47.30 $130.00 1
0432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN) CY 105.40 $69.90 503.80 $101.78 10
0432 2016 RIPRAP (STONE COMMON)(DRY)(8 IN) CY 100.00 $36.75 817.00 $69.10 4
0432 2019 RIPRAP (STONE PROTECTION)(12 IN) CY 9.00 $200.00 2,873.20 $95.71 17
0432 2020 RIPRAP (STONE PROTECTION)(15 IN) CY 13.00 $90.00 1
0432 2021 RIPRAP (STONE PROTECTION)(18 IN) CY 14,815.60 $87.10 25
0432 2023 RIPRAP (STONE PROTECTION)(24 IN) CY 2,336.10 $87.71 5
0432 2024 RIPRAP (STONE PROTECTION)(30 IN) CY 816.90 $64.00 1
0432 2028 BEDDING MATERIAL (6 IN) CY 2,589.20 $82.84 9
0432 2030 RIPRAP (CONC)(CL C) CY 1,057.58 $281.32 6
0432 2032 RIPRAP (CONC)(EXPOSED AGGREGATE) CY 633.00 $500.00 1
0432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN) CY 11,931.00 $59.19 21
0432 2035 RIPRAP (CONC)(6 IN) CY 70.10 $357.35 4
0432 2036 RIPRAP (STONE TY R)(DRY)(12 IN) CY 411.00 $94.21 3
0432 2037 RIPRAP (STONE TY R)(DRY)(18 IN) CY 671.30 $90.50 3
0432 2038 RIPRAP (CONC) (CL A ) CY 62.00 $418.05 62.00 $418.05 3
0432 2039 RIPRAP (MOW STRIP)(4 IN) CY 890.20 $306.28 13,645.90 $225.22 80
0432 2040 RIPRAP (MOW STRIP)(5 IN) CY 1,499.56 $314.75 13
0432 2041 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 77.90 $100.00 7,090.57 $77.23 15
0432 2043 BEDDING MATERIAL (3 IN) CY 283.00 $99.02 4
0432 2047 RIPRAP (CONC)(CL A)(6 IN) CY 234.20 $250.00 1
0432 2048 RIPRAP (CONC)(FLUME) CY 111.70 $324.80 118.40 $330.79 4
0432 2050 RIPRAP (CONC)(CL B)(5 IN) CY 1,609.50 $280.06 14
0432 2051 RIPRAP (STONE PROTECTION)(DRY) CY 110.00 $80.00 1
0432 2066 RIPRAP (CONC)(CL B) CY 38.10 $362.20 878.68 $291.51 26
0432 2069 RIPRAP (STONE TY F)(DRY)(18 IN) CY 858.00 $70.31 2
0432 2071 RIPRAP (STONE COMMON)(DRY)(24 IN) CY 417.00 $38.00 1
0432 2072 RIPRAP (CONC)(CL B)(RR8&RR9) CY 47.00 $350.00 1
0432 2074 RIPRAP CONC (8 IN) CY 21.70 $343.03 2
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0432 2084 RIPRAP (CONC) (CL B) (4") CY 280.05 $269.97 4
0432 2085 RIPRAP (CONC) (CL B) (6") CY 8.00 $225.00 1
0432 2091 RIPRAP (STONE COMMON)(DRY)(36 IN) CY 358.00 $48.00 1
0432 2101 RIPRAP (CONC)(4 IN) F CY 96.00 $247.70 96.00 $247.70 1
0434 2026 ELASTOMERIC BEAR (IE 9) EA 12.00 $1,205.00 1
0434 2032 ELASTOMERIC BEAR (1 IN PLAIN) EA 14.00 $550.00 1
0434 2052 ELASTOMERIC BEAR (EE8) EA 5.00 $760.00 1
0434 2065 ELASTOMERIC BEAR (E4) EA 7.00 $1,696.96 7.00 $1,696.96 1
0434 2067 ELASTOMERIC BEAR (E8) EA 5.00 $760.00 1
0434 2073 ELASTOMERIC BEAR (F8) EA 5.00 $760.00 1
0434 2075 SLIDING ELASTOMERIC BEAR (ES 2) EA 14.00 $1,593.55 14.00 $1,593.55 1
0434 2080 SLIDING ELASTOMERIC BEAR (ES 8) EA 5.00 $900.00 1
0434 2085 ELASTOMERIC BEAR (F4) EA 7.00 $1,696.96 7.00 $1,696.96 1
0434 2119 ELASTOMERIC BEAR (SPECIAL)(TY 1) EA 4.00 $630.00 1
0434 2120 ELASTOMERIC BEAR (SPECIAL)(TY 2) EA 4.00 $247.70 1
0438 2001 CLEAN EXIST JOINTS LF 2,133.00 $3.14 5
0438 2002 CLEAN AND SEAL EXIST JOINTS LF 64,137.00 $2.26 193,224.30 $1.82 21
0438 2004 CLEAN AND SEAL JOINTS LF 110,523.00 $0.73 6
0438 2009 CLEAN AND SEAL EXIST JOINTS (CL-7) LF 176.00 $75.00 4,263.00 $18.35 3
0438 2010 CLEAN AND SEAL EXIST JOINTS (CL-3) LF 110.00 $20.00 110.00 $20.00 1
0439 2002 SLAB REPAIR (TY 2) SY 306.00 $347.00 306.00 $347.00 1
0442 2001 STR STL (ROLLED BEAM) LB 249,655.00 $1.28 2
0442 2002 STR STL (PLATE GIRDER) LB 612,287.00 $1.16 3,059,552.00 $1.35 3
0442 2005 STR STL (MISCELLANEOUS) LB 65,635.00 $2.46 22
0442 2006 STR STL (SHEAR CONNECTOR) LB 5,600.00 $10.00 1
0442 2007 STR STL (RAILROAD THROUGH-GIRDER) LB 499,500.00 $1.61 1
0442 2030 STR STL (PEDESTAL) LB 52,370.00 $5.90 1
0442 2032 STR STL (BRIDGE SUPERSTRUCTURE) LS 1.00 $78,826.08 1.00 $78,826.08 1
0442 2036 STR STL (RAILS/POSTS/PLATES) LB 209.00 $6.00 1
0442 2037 STR STL (BRIDGE DECK FRAMING) LB 111,890.00 $1.56 1
0442 2042 STR STL ASTM A252 GRADE 3 LB 352,727.00 $4.85 1
0442 2043 STR STL ASTM A709 GRADE 50 LB 122,708.00 $7.80 1

TxDOT 36 - 140
3 Mos Statewide Avg for

July 2010 to Sept 2010



Quantity Avg. Bid Quantity Avg. BidItem Description Units
September 30, 2010 Three Month Moving

Usage
0442 2044 STR STL ANCHOR BARS A 354 GRADE BC LB 2,053.00 $8.25 1
0442 2045 STAINLESS STEEL A304 LB 2,166.00 $47.50 1
0442 2047 STRUCTURAL STEEL(MISCELLANEOUS BRIDGE) LB 1,271.00 $5.32 2
0442 2048 STRUCTURAL STEEL(MISC NON-BRIDGE) LB 222.00 $5.57 2,058.00 $8.14 3
0446 2002 CLEAN & PAINT EXIST STR (SYSTEM II) LS 1.00 $2,622,000.00 1.00 $2,622,000.00 1
0446 2003 CLEAN & PAINT EXIST STR (SPL PROT SYS) LS 1.00 $175,000.00 2.00 $122,500.00 2
0446 2010 CLEAN AND PAINT EXIST STR (REF NO. 1) EA 1.00 $257,500.00 1
0446 2011 CLEAN AND PAINT EXIST STR (REF NO. 2) EA 1.00 $1,560,000.00 1
0446 2012 CLEAN AND PAINT EXIST STR (REF NO. 3) EA 1.00 $257,500.00 1
0446 2041 CLEAN & PAINT EXIST STR (SYSTEM III) LS 1.00 $8,425,160.00 1
0446 2045 SPOT CLEAN & PAINT EXIST STR LS 1.00 $100,000.00 1
0450 2001 RAIL (TY T101) LF 366.67 $48.00 3,450.17 $57.70 12
0450 2003 RAIL (TY T203) LF 2,836.00 $54.98 8
0450 2004 RAIL (TY T4(S)) LF 2,402.80 $65.00 1
0450 2006 RAIL (TY T411) LF 249.40 $85.95 3,129.40 $45.50 2
0450 2007 RAIL (TY T501) LF 1,201.00 $49.69 2
0450 2009 RAIL (TY T503) LF 2,010.00 $85.00 1
0450 2011 RAIL (TY T6) LF 9,100.00 $46.20 22
0450 2012 RAIL (TY HT) LF 240.00 $68.60 1
0450 2013 RAIL (TY SSTR) LF 2,778.00 $23.27 17,652.70 $32.54 10
0450 2016 RAIL (TY C203) LF 310.00 $80.00 1
0450 2018 RAIL (TY C411) LF 731.00 $71.39 2
0450 2021 RAIL (TY T101RC) LF 3,438.37 $48.91 7
0450 2022 RAIL (TY T1-101R) LF 3,325.00 $27.00 3,501.00 $26.85 2
0450 2024 RAIL (TY T6R) LF 400.00 $60.00 1
0450 2025 RAIL (TY PR1) LF 2,213.67 $64.93 5
0450 2032 RAIL (TY T501)(RETROFIT) LF 1,860.00 $111.03 1
0450 2033 RAIL (TY PR1)(MOD) LF 673.00 $65.00 1
0450 2039 RAIL (TY SSTR)(MOD) LF 10,043.25 $62.33 2
0450 2043 RAIL (TY T411)(MOD) LF 2,760.10 $120.26 2,760.10 $120.26 1
0450 2044 RAIL (PEDESTRIAN) (SPL) LF 1,958.30 $102.70 2
0450 2050 RAIL (TY T502)(RETROFIT) LF 1,024.00 $107.00 1
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0450 2058 RAIL (TY T203)(MOD) LF 236.00 $58.00 1
0450 2062 RAIL (TY SSCB) LF 870.00 $43.93 2
0450 2063 RAIL TYPE (TY T401) LF 1,341.00 $85.93 2
0450 2064 RAIL (TY C221) LF 2,378.00 $94.73 3
0450 2066 RAILING T402(MOD) LF 142.50 $97.00 1
0450 2069 RAIL (TY T101 RAC-R) LF 400.00 $157.50 2
0450 2070 RAIL (TY T203)(RETROFIT) LF 187.60 $86.70 1
0450 2071 RAIL (TY C402) LF 65.00 $128.00 1
0450 2072 RAIL (HANDRAIL)(TY A) LF 636.00 $47.45 2
0450 2073 RAIL (HANDRAIL)(TY B) LF 658.00 $69.74 3
0450 2076 RAIL (HANDRAIL)(TY E) LF 1,358.00 $58.94 2
0450 2079 RAIL (HANDRAIL)(SPL) LF 528.00 $75.00 1
0450 2080 RAIL (TY T221) LF 224.00 $70.00 1
0450 2087 RAIL (TY T101RC)(MOD) LF 320.00 $89.69 2
0450 2102 RAIL (TYPE SSTR)(HPC) LF 602.00 $43.75 1
0450 2109 RAIL (TY SSTR) W/DRAIN SLOTS LF 1,200.00 $47.00 1
0450 2111 RAIL (PARAPET) LF 40.00 $150.00 1
0450 2119 RAIL (T501)(RAC-R) LF 143.00 $185.77 1
0450 2127 RAIL (TY T203)(HPC) LF 2,690.10 $47.26 2
0450 2135 RAIL (TY T1F) LF 21,916.40 $82.71 3
0450 2143 RAILING (TY T551) LF 343.00 $73.60 7,239.00 $39.90 7
0450 2146 RAIL (TY T552) LF 4,865.00 $37.42 5,812.30 $39.07 5
0450 2155 RAIL (TY T223)(RETROFIT) LF 926.00 $63.87 2
0450 2161 RAIL (TY T223) LF 20,253.10 $59.63 32
0450 2166 RAIL (TY C223) LF 4,935.00 $82.80 4
0450 2167 RAIL (TY T551)(RETROFIT) LF 954.00 $95.00 1,074.00 $115.67 2
0450 2184 RAIL (T101)(RETROFIT) LF 100.00 $60.00 1
0450 2188 RAIL (SPL) (TY 1) LF 254.00 $100.80 1
0450 2189 RAIL (SPL) (TY 2) LF 1,218.00 $79.22 1
0450 2191 RAIL (TY T1F)(MOD) LF 20,067.50 $140.00 1
0450 2192 RAIL (TY T551) (SPL) LF 656.00 $79.10 896.00 $73.98 2
0450 2197 RAIL (TY C223)(MOD) LF 6,102.54 $100.90 2
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0450 2198 RAIL TYPE T101R(MOD) LF 212.00 $95.00 1
0450 2199 RAIL (TY C223)(HPC) LF 684.00 $129.00 1
0450 2201 RAIL (TY C411)(MOD)(HPC) LF 4,746.00 $70.50 1
0450 2202 RAIL (TY T552)(MOD) LF 503.00 $58.00 1
0450 2206 RAIL (TY T223)(HPC) LF 496.00 $65.00 496.00 $65.00 1
0450 2207 RAIL (TY FW-T)(MOD) LF 296.00 $85.00 1
0452 2001 REMOV RAIL (CONC ELEMENTS) LF 1,069.00 $20.48 3,375.00 $12.80 4
0452 2002 REMOV RAIL (METAL ELEMENTS) LF 5,834.00 $7.35 13
0452 2003 REMOV RAIL (CONC POST & MTL ELEMENTS) LF 1,095.00 $18.80 2
0452 2004 REMOV RAIL (CONC PARAPET & MTL ELMNTS) LF 2,740.00 $10.20 2
0452 2006 REMOV RAIL (TY T1) LF 176.00 $10.60 1
0452 2007 REMOVE RAIL (TY 6) LF 2,110.00 $5.32 4
0453 2001 TEMP RAILING LS 1.00 $21,000.00 1
0454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 895.00 $108.52 8,973.27 $103.44 34
0454 2002 SEALED EXPANSION JOINT (4 IN)(SEJ-P) LF 316.60 $174.15 2,469.80 $152.17 4
0454 2004 ARMOR JOINT LF 1,065.34 $67.89 12
0454 2005 ARMOR JOINT (WITH SEAL) LF 3,054.14 $75.01 22
0454 2006 HEADER TYPE EXPANSION JOINT LF 8,722.00 $61.14 8,993.00 $61.74 5
0454 2007 HEADER TYPE EXPANSION JOINT CF 204.59 $295.00 1,458.39 $283.19 5
0454 2008 JOINT SEALANT LF 3,562.00 $19.06 9,650.50 $15.26 8
0454 2009 SEALED EXPANSION JOINT (5 IN)(SEJ-A) LF 369.00 $108.50 619.20 $106.77 3
0454 2010 SEALED EXPANSION JOINT (4")(SEJ-S(O)) LF 199.70 $158.00 1
0458 2004 WATRPF (TY 4) SY 74.20 $52.83 2
0458 2007 WATRPF (TY 10) SY 75.00 $40.00 1
0458 2008 WATRPF (TY RR-1) SY 308.00 $115.00 1
0459 2001 GABIONS (PVC) CY 8.00 $240.00 8.00 $240.00 1
0459 2009 GABION MATTRESSES (GALV)(6 IN) SY 1,798.10 $61.60 4
0459 2011 GABION MATTRESSES (GALV)(12 IN) SY 44.13 $46.34 26,842.13 $40.98 7
0459 2012 GABION MATTRESSES (GALV)(18 IN) SY 142.25 $70.26 142.25 $70.26 2
0459 2014 GABIONS (3' X 3')(GALV) CY 292.00 $300.00 1
0459 2015 GABIONS (PVC)( 3FT X 3 FT) CY 3,480.00 $185.27 2
0459 2017 GABIONS (3FT X 1.5FT)(PVC) CY 289.00 $200.00 1
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0459 2021 GABION (1.5' X 3')(GALV) CY 117.00 $300.00 1
0460 2001 CMP (GAL STL 12 IN) LF 100.00 $31.00 672.00 $44.54 7
0460 2002 CMP (GAL STL 15 IN) LF 171.00 $33.59 2
0460 2003 CMP (GAL STL 18 IN) LF 15.00 $98.00 3,818.00 $31.05 20
0460 2004 CMP (GAL STL 24 IN) LF 38.00 $44.21 2,335.00 $42.02 24
0460 2005 CMP (GAL STL 30 IN) LF 439.30 $77.54 10
0460 2007 CMP (GAL STL 36 IN) LF 296.00 $56.90 10
0460 2008 CMP (GAL STL 42 IN) LF 80.00 $99.88 4
0460 2009 CMP (GAL STL 48 IN) LF 105.00 $95.24 4
0460 2010 CMP (GAL STL 54 IN) LF 13.00 $220.00 1
0460 2011 CMP (GAL STL 60 IN) LF 30.00 $103.00 2
0460 2014 CMP AR (GAL STL DES 2) LF 1,229.00 $32.67 7
0460 2015 CMP AR (GAL STL DES 3) LF 582.00 $52.29 7
0460 2016 CMP AR (GAL STL DES 4) LF 95.00 $109.33 4
0460 2017 CMP AR (GAL STL DES 5) LF 294.00 $96.07 6
0460 2018 CMP AR (GAL STL DES 6) LF 35.00 $146.41 2
0460 2019 CMP AR (GAL STL DES 7) LF 44.00 $114.55 2
0460 2107 CMP (GALV STL)(108") LF 43.00 $220.00 1
0460 2109 CMP AR (GAL STL DES 1) LF 17.00 $218.53 2
0460 2115 CMP (GAL STL 96 IN) LF 100.00 $198.00 1
0460 2122 CMP (GAL STL 21 IN) LF 6.00 $50.00 1
0462 2001 CONC BOX CULV (3 FT X 2 FT) LF 35.43 $204.47 8,769.53 $120.54 13
0462 2002 CONC BOX CULV (3 FT X 3 FT) LF 128.00 $189.06 1,778.10 $111.21 6
0462 2003 CONC BOX CULV (4 FT X 2 FT) LF 1,695.20 $118.63 5,752.74 $148.09 15
0462 2004 CONC BOX CULV (4 FT X 3 FT) LF 109.71 $235.00 3,878.31 $126.74 8
0462 2005 CONC BOX CULV (4 FT X 4 FT) LF 191.00 $195.00 2,494.00 $140.77 8
0462 2006 CONC BOX CULV (5 FT X 2 FT) LF 1,686.60 $161.67 10
0462 2007 CONC BOX CULV (5 FT X 3 FT) LF 564.00 $150.14 8,512.20 $148.17 14
0462 2008 CONC BOX CULV (5 FT X 4 FT) LF 232.00 $276.51 6
0462 2009 CONC BOX CULV (5 FT X 5 FT) LF 221.81 $182.34 2,701.55 $161.77 8
0462 2010 CONC BOX CULV (6 FT X 3 FT) LF 140.00 $280.71 6,195.90 $201.84 20
0462 2011 CONC BOX CULV (6 FT X 4 FT) LF 1,355.00 $201.97 7
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0462 2012 CONC BOX CULV (6 FT X 5 FT) LF 2,194.40 $330.84 9
0462 2013 CONC BOX CULV (6 FT X 6 FT) LF 336.00 $310.00 3,436.50 $252.03 9
0462 2014 CONC BOX CULV (7 FT X 3 FT) LF 84.00 $240.00 4,567.40 $241.88 10
0462 2015 CONC BOX CULV (7 FT X 4 FT) LF 48.00 $300.00 4,635.70 $256.66 6
0462 2016 CONC BOX CULV (7 FT X 5 FT) LF 300.00 $317.08 3
0462 2017 CONC BOX CULV (7 FT X 6 FT) LF 80.00 $425.00 223.00 $461.01 3
0462 2018 CONC BOX CULV (7 FT X 7 FT) LF 909.00 $295.11 5
0462 2019 CONC BOX CULV (8 FT X 4 FT) LF 80.00 $315.00 2,382.20 $277.55 9
0462 2020 CONC BOX CULV (8 FT X 5 FT) LF 72.00 $420.00 1,320.00 $284.31 5
0462 2021 CONC BOX CULV (8 FT X 6 FT) LF 319.00 $508.62 3
0462 2022 CONC BOX CULV (8 FT X 7 FT) LF 158.80 $392.32 2
0462 2023 CONC BOX CULV (8 FT X 8 FT) LF 10.00 $735.04 745.00 $559.80 5
0462 2024 CONC BOX CULV (9 FT X 5 FT) LF 230.00 $370.00 1,974.10 $329.05 4
0462 2025 CONC BOX CULV (9 FT X 6 FT) LF 307.95 $450.00 3,598.25 $367.66 5
0462 2026 CONC BOX CULV (9 FT X 7 FT) LF 406.50 $391.58 4
0462 2028 CONC BOX CULV (9 FT X 9 FT) LF 241.00 $525.10 2
0462 2029 CONC BOX CULV (10 FT X 5 FT) LF 20.90 $1,117.54 350.10 $433.91 3
0462 2030 CONC BOX CULV (10 FT X 6 FT) LF 755.00 $372.17 5
0462 2031 CONC BOX CULV (10 FT X 7 FT) LF 582.00 $412.99 4
0462 2032 CONC BOX CULV (10 FT X 8 FT) LF 2,444.00 $419.34 6
0462 2034 CONC BOX CULV (10 FT X 10 FT) LF 124.00 $700.00 2,706.00 $489.86 5
0462 2035 CONC BOX CULV ( 8 FT X 3 FT) LF 17.00 $360.00 1
0462 2038 CONC BOX CULV (6 FT X 2 FT) LF 338.00 $167.50 438.50 $180.15 4
0462 2060 CONC BOX CULV (9 FT X 4 FT) LF 2,576.00 $260.14 3
0462 2061 CONC BOX CULV (9 FT X 3 FT) LF 1,110.00 $251.21 2
0462 2062 CONC BOX CULV (12 FT X 6 FT) LF 52.00 $570.00 1
0462 2081 CONC BOX CULV (9 FT X 4 FT)(MOD) LF 127.00 $474.02 1
0462 2093 CONC BOX CULV (3 FT X 2 FT)(FURNISHED) LF 14.67 $65.64 14.67 $65.64 1
0462 2094 CONC BOX CULV (5 FT X 3 FT)(FURNISHED) LF 55.00 $56.80 55.00 $56.80 1
0462 2095 CONC BOX CULV (5 FT X 5 FT)(FURNISHED) LF 87.09 $69.25 87.09 $69.25 1
0462 2097 CONC BOX CULV (9 FT X 2 FT) LF 8.00 $280.00 1
0462 2098 CONC BOX CULV (11 FT X 6 FT) LF 36.00 $395.01 1
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0462 2102 CONC BOX CULV (9 FT X 11 FT) LF 143.20 $525.00 1
0464 2001 RC PIPE (CL III)(12 IN) LF 929.00 $25.15 1,194.00 $28.86 10
0464 2002 RC PIPE (CL III)(15 IN) LF 58.30 $30.37 547.30 $27.62 9
0464 2003 RC PIPE (CL III)(18 IN) LF 6,246.40 $29.19 88,732.97 $27.98 89
0464 2004 RC PIPE (CL III)(21 IN) LF 146.00 $27.16 2
0464 2005 RC PIPE (CL III)(24 IN) LF 7,165.40 $40.94 143,876.04 $39.21 102
0464 2006 RC PIPE (CL III)(27 IN) LF 18.50 $44.11 922.40 $45.47 2
0464 2007 RC PIPE (CL III)(30 IN) LF 837.85 $60.99 37,801.45 $51.89 62
0464 2009 RC PIPE (CL III)(36 IN) LF 1,407.40 $63.80 31,513.10 $65.94 53
0464 2010 RC PIPE (CL III)(42 IN) LF 381.00 $100.00 4,963.80 $89.90 26
0464 2011 RC PIPE (CL III)(48 IN) LF 2,145.00 $119.68 10,435.40 $105.55 21
0464 2012 RC PIPE (CL III)(54 IN) LF 2,433.00 $66.74 3,966.00 $96.15 4
0464 2013 RC PIPE (CL III)(60 IN) LF 78.00 $149.00 2,949.90 $142.61 8
0464 2014 RC PIPE (CL III)(66 IN) LF 1,862.00 $182.17 2
0464 2015 RC PIPE (CL III)(72 IN) LF 638.00 $164.59 2
0464 2021 RC PIPE (CL IV)(18 IN) LF 570.00 $33.07 2
0464 2022 RC PIPE (CL IV)(24 IN) LF 60.00 $65.00 3,246.00 $33.14 7
0464 2026 RC PIPE (CL IV)(36 IN) LF 213.06 $90.00 1,553.06 $125.74 3
0464 2028 RC PIPE (CL IV)(48 IN) LF 136.00 $118.80 1
0464 2036 RC PIPE (CL V)(24 IN) LF 106.00 $50.92 1
0464 2038 RC PIPE (CL V)(30 IN) LF 156.00 $54.00 1
0464 2040 RC PIPE (CL V)(36 IN) LF 129.00 $64.81 1
0464 2044 RC PIPE (CL V)(60 IN) LF 299.00 $140.00 1
0464 2046 RC PIPE (CL V)(72 IN) LF 56.00 $175.00 1
0464 2062 RC PIPE (ARCH)(CL III)(DES 1) LF 124.00 $118.81 2
0464 2064 RC PIPE (ARCH)(CL III)(DES 3) LF 1,017.00 $54.74 2
0464 2066 RC PIPE (ARCH)(CL III)(DES 5) LF 54.00 $120.00 1
0464 2089 RC PIPE (CL III)(18 IN)(SPL) LF 5,400.00 $25.00 16,760.00 $22.15 4
0464 2090 RC PIPE (CL III)(24 IN)(SPL) LF 685.00 $29.57 3,774.50 $26.70 5
0464 2091 RC PIPE (CL III)(30 IN)(SPL) LF 1,928.00 $40.44 6,176.00 $34.97 4
0464 2092 RC PIPE (CL III)(36 IN)(SPL) LF 1,634.00 $60.71 6,352.00 $48.64 5
0464 2093 RC PIPE (CL III)(42 IN)(SPL) LF 832.00 $89.68 3,203.00 $64.42 4
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0464 2094 RC PIPE (CL III)(48 IN)(SPL) LF 2,494.00 $70.97 2
0464 2096 RC PIPE (CL III)(60 IN)(SPL) LF 187.00 $117.72 2
0464 2107 RC PIPE (CL IV)(18 IN)(SPL) LF 296.00 $27.00 1
0464 2108 RC PIPE (CL IV)(24 IN)(SPL) LF 56.00 $38.00 1
0464 2120 RC PIPE (CL IV)(36 IN)(SPL) LF 100.00 $71.60 1
0464 2121 RC PIPE (CL IV)(48 IN)(SPL) LF 100.00 $113.80 1
0464 2128 RC PIPE (CL III)(18 IN)(FURNISHED) LF 200.00 $24.32 200.00 $24.32 1
0464 2129 RC PIPE (CL III)(30 IN)(FURNISHED) LF 80.00 $30.45 80.00 $30.45 1
0464 2130 RC PIPE (CL III)(36 IN)(FURNISHED) LF 242.00 $33.75 242.00 $33.75 1
0464 2135 RC PIPE (CL III)(18 IN)(SPL) F LF 2,676.00 $19.75 2,676.00 $19.75 1
0464 2136 RC PIPE (CL III)(24 IN)(SPL) F LF 780.00 $22.83 780.00 $22.83 1
0464 2137 RC PIPE (CL III)(30 IN)(SPL) F LF 1,230.00 $41.04 1,230.00 $41.04 1
0464 2138 RC PIPE (CL III)(36 IN)(SPL) F LF 136.00 $37.51 136.00 $37.51 1
0464 2139 RC PIPE (CL III)(42 IN)(SPL) F LF 1,295.00 $50.63 1,295.00 $50.63 1
0464 2140 RC PIPE (CL III)(48 IN)(SPL) F LF 1,259.00 $59.91 1,259.00 $59.91 1
0464 2141 RC PIPE (CL III)(54 IN)(SPL) F LF 59.00 $77.05 59.00 $77.05 1
0465 2001 INLET (COMPL)(TY C) EA 73.00 $2,619.86 662.00 $3,460.03 20
0465 2003 INLET (COMPL)(TY H) EA 17.00 $2,685.29 210.00 $2,309.55 22
0465 2004 INLET (COMPL)(TY S) EA 1.00 $2,400.00 1.00 $2,400.00 1
0465 2005 MANH (COMPL)(TY M) EA 8.00 $3,202.29 120.00 $2,986.12 18
0465 2006 MANH (COMPL)(JUNCT BOX)(TY M) EA 12.00 $2,452.60 36.00 $2,773.03 9
0465 2007 INLET EXT (TY C) EA 26.00 $1,355.27 6
0465 2008 INLET EXT (TY E) EA 108.00 $947.59 700.00 $1,007.50 10
0465 2010 INLET (COMPL)(TY AAD) EA 11.00 $4,272.73 2
0465 2011 INLET (COMPL)(TY AD) EA 24.00 $3,091.67 4
0465 2012 INLET (COMPL)(TY A) EA 43.00 $2,348.98 7
0465 2013 MANH (COMPL)(TY A) EA 13.00 $2,521.54 2
0465 2014 MANH (COMPL)(JUNCT BOX) EA 24.00 $3,808.33 3
0465 2017 INLET (COMPL)(MEDIAN) EA 111.00 $8,350.27 2
0465 2019 INLET (STAGE II)(TY C) EA 2.00 $1,891.00 1
0465 2020 INLET (COMPL)(CURB)(TY II) EA 4.00 $6,649.27 1
0465 2021 INLET (COMPL)(CURB)(TY IIR)(10') EA 6.00 $5,000.00 6.00 $5,000.00 1
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0465 2024 INLET (COMPL)(DROP)(TY XXI) EA 20.00 $2,074.71 20.00 $2,074.71 1
0465 2025 INLET (COMPL)(DROP)(TY XXII) EA 16.00 $3,164.29 16.00 $3,164.29 1
0465 2027 INLET (COMPL)(CURB)(TY II)(10') EA 7.00 $2,307.72 397.00 $2,909.23 6
0465 2028 INLET (COMPL)(CURB)(TY II)(15') EA 1.00 $2,684.01 25.00 $4,419.20 3
0465 2029 INLET (COMPL)(CURB)(TY 1)(5' X 3') EA 13.00 $2,261.67 3
0465 2033 INLET (COMPL)(CURB)(TY 1)(10' X 4') EA 16.00 $5,297.22 1
0465 2034 INLET (COMPL)(CURB)(TY 1)(10' X 5') EA 10.00 $7,000.00 1
0465 2036 INLET (COMPL)(CURB)(TY 1)(15' X 4') EA 1.00 $4,653.55 1.00 $4,653.55 1
0465 2037 INLET (COMPL)(CURB)(TY 1)(15' X 5') EA 2.00 $2,800.00 1
0465 2053 INLET (COMPL)(CURB)(TY 2)(5') EA 7.00 $3,500.00 1
0465 2054 INLET (COMPL)(CURB)(TY 2)(10') EA 54.00 $4,000.00 1
0465 2055 INLET (COMPL)(CURB)(TY 2)(15') EA 7.00 $5,100.00 1
0465 2070 INLET (COMPL)(CURB)(TY 4)(10') EA 1.00 $2,700.00 1
0465 2077 INLET (COMPL)(DROP)(TY 1) EA 1.00 $2,100.00 1
0465 2080 INLET (COMPL)(DROP)(TY 3) EA 1.00 $4,400.00 1
0465 2086 INLET (COMPL)(GRATE)(TY 3-C) EA 3.00 $3,802.01 1
0465 2089 MANH (COMPL)(JUNCT BOX)(TY 1) EA 1.00 $5,200.00 1
0465 2090 MANH (COMPL)(JUNCT BOX)(TY 2) EA 1.00 $2,500.00 1
0465 2091 MANH (COMPL)(JUNCT BOX)(SPL) EA 4.00 $10,500.00 3
0465 2092 MANH (COMPL)(TY 1) EA 16.00 $3,749.86 4
0465 2094 MANH (COMPL)(TY 2)(PIPE RISER) EA 1.00 $6,704.35 1
0465 2096 INLET (COMPL)(CHANNEL)(20') EA 2.00 $7,874.92 1
0465 2097 INLET (COMP)(GRATE) EA 1.00 $2,800.00 1
0465 2098 INLET (COMPL)(TY C1) EA 31.00 $2,661.94 2
0465 2099 INLET (COMPL)(TY C1)(STAGE II) EA 2.00 $5,299.76 1
0465 2100 INLET (COMPL)(TY 1) EA 12.00 $3,500.00 1
0465 2101 INLET (COMPL)(TY 2) EA 11.00 $4,500.00 1
0465 2102 INLET (COMPL)(TY 3) EA 3.00 $6,700.00 1
0465 2103 INLET (COMPL)(TY F) EA 50.00 $2,900.00 1
0465 2104 INLET EXT EA 135.00 $840.57 4
0465 2105 MANH (COMPL)(TY M)(MOD) EA 8.00 $5,146.88 3
0465 2110 INLET (COMPL)(ARMOR CURB SLOT) EA 5.00 $5,353.80 2
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0465 2111 INLET (COMPL)(TY C)(MOD) EA 3.00 $5,633.33 3
0465 2113 INLET (COMPL)(TY CC) EA 9.00 $2,094.27 23.00 $2,811.92 5
0465 2119 INLET (COMPL)(TY AZ) EA 1.00 $5,500.00 1.00 $5,500.00 1
0465 2120 INLET (COMPL)(TY AZR) EA 2.00 $2,840.00 1
0465 2122 INLET (COMPL)(SPL) EA 44.00 $2,870.45 5
0465 2133 INLET (COMPL)(TY IIR)(10') EA 11.00 $3,000.00 1
0465 2134 INLET (COMPL)(TY IIR)(15') EA 1.00 $3,800.00 1
0465 2145 INLET (COMPL)(TRAFFIC)(TY X-3) EA 1.00 $12,000.00 1
0465 2146 INLET (COMPL)(TRAFFIC)(TY X-4) EA 1.00 $17,000.00 1
0465 2152 MANH (COMPL)(RISER ONLY) EA 7.00 $2,000.00 1
0465 2154 INLET (COMPL)(TY C)(5') EA 4.00 $2,500.00 1
0465 2161 INLET (COMPL)(TY H)(MOD) EA 10.00 $4,271.30 6
0465 2163 INLET (COMP)(DROP)(TY W-3) EA 2.00 $8,557.59 2
0465 2167 MANHOLE (STAGE II)(TY A) EA 2.00 $2,115.00 1
0465 2173 MANH (COMPL)(TY M)(PIPE RISER) EA 6.00 $1,185.04 1
0465 2174 INLET (COMPL)(DROP)(TY I)(1 GRATE) EA 2.00 $2,900.00 4.00 $2,675.00 2
0465 2177 INLET (COMPL)(TY B) EA 7.00 $4,857.14 2
0465 2188 INLET (COMPL)(DROP)(TY Y-1) EA 5.00 $4,648.22 2
0465 2189 INLET (COMPL)(DROP)(TY Y-1A) EA 1.00 $4,092.26 1
0465 2191 INLET (COMPL)(DROP)(TY Y-2) EA 5.00 $8,671.71 1
0465 2192 INLET EXT (TY I-E) EA 8.00 $4,021.98 1
0465 2193 MANH (COMPL)(TY 2) EA 8.00 $6,290.78 1
0465 2194 MANH (COMPL)(TY 4) EA 9.00 $7,453.33 1
0465 2197 MANH (COMPL)(TY M)(SPL) EA 1.00 $4,094.62 1
0465 2213 INLET (COMPL)(CURB)(TY II R)(20') EA 2.00 $4,500.00 1
0465 2214 MANH(COMPL)(JCT BX)(W/GRATE INLET)(SPL) EA 1.00 $7,450.00 1.00 $7,450.00 1
0465 2219 INLET (COMPL)(CURB & GRATE)(TY V) EA 1.00 $3,500.00 1
0465 2220 INLET (COMPL)(TY D)(DROP)(1 GRATE) EA 14.00 $1,627.43 2
0465 2221 INLET EXT (TY I) EA 19.00 $2,187.95 3
0465 2222 INLET EXT (TY V) EA 2.00 $1,000.00 1
0465 2223 MANH (COMPL)(TY MH-M) EA 1.00 $3,780.00 1
0465 2229 INLET EXT (TY C1) EA 15.00 $966.13 2
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0465 2233 MANH (COMPL)(STAGE-II) EA 1.00 $4,499.01 1
0465 2250 INLET (COMPL)(CURB)(TY II)(10')(MOD) EA 32.00 $3,666.23 32.00 $3,666.23 1
0465 2253 INLET (COMPL)(CTB)(TY M) EA 22.00 $5,299.77 1
0465 2254 INLET (COMPL)(DROP)(TY Y-3) EA 2.00 $11,526.58 1
0465 2259 INLET (COMPL)(CURB)(TY I)(10') EA 13.00 $5,550.17 1
0465 2261 INLET (COMPL)(CURB & GRATE)(TY V) EA 9.00 $2,500.00 1
0465 2265 INLET (COMPL)(DROP)(TY 1)(1 GRATE) EA 1.00 $2,750.00 1
0465 2278 INLET (COMPL)(TY 1)(SPL) EA 2.00 $5,300.00 1
0465 2281 INLET (COMPL)(TY C 1-GRATE) EA 1.00 $1,661.12 1
0465 2289 MANH (COMPL)(TY 3) EA 10.00 $6,453.46 3
0465 2311 INLET (COMPL)(TY G 1-GRATE) EA 2.00 $1,900.00 1
0465 2317 INLET (COMPL)(TY B)(CIS) EA 4.00 $5,400.00 1
0465 2328 CURB OPENING INLET EA 10.00 $600.00 1
0465 2335 INLET (COMPL)(TY H)(3 GRATE) EA 15.00 $1,550.00 1
0465 2342 INLET (COMPL)(TY A)(SPL) EA 21.00 $2,426.85 1
0465 2343 MANH (STAGE I)(TY P) EA 9.00 $2,000.00 1
0465 2344 MANH (STAGE II)(TY P) EA 9.00 $1,500.00 1
0465 2345 INLET (STAGE I)(TY C)5FT EA 6.00 $3,000.00 1
0465 2346 INLET (STAGE II)(TY C)5FT EA 6.00 $1,500.00 1
0465 2347 INLET (STAGE I)(TY C)10FT EA 2.00 $4,000.00 1
0465 2348 INLET (STAGE II)(TY C)10FT EA 2.00 $1,500.00 1
0465 2349 INLET (STAGE I)(TY C-C)(2-GRATE) EA 5.00 $4,500.00 1
0465 2350 INLET (STAGE II)(TY C-C)(2-GRATE) EA 5.00 $1,500.00 1
0465 2362 INLET (COMPL)(CURB)(TY M)(MOD) EA 2.00 $8,584.19 1
0465 2405 INLET (COMPL)(CURB)(TY C) EA 14.00 $6,995.65 1
0465 2413 MANH (COMPL)(JUNCT BOX)(TY MH-M)(MOD) EA 1.00 $3,500.00 1
0465 2449 INLET (COMPL)(CURB)(10 FT)(SPECIAL) EA 5.00 $4,070.36 10.00 $4,535.18 2
0465 2473 INLET EXT (TY II-E) EA 7.00 $4,021.98 1
0465 2474 INLET EXT (TY C-E) EA 2.00 $3,835.51 1
0465 2500 INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 10.00 $1,550.00 1
0465 2507 INLET (COMPL)(DROP)(TY C)(1-GRATE) EA 2.00 $2,100.00 1
0465 2525 INLET (COMPL) (TRENCH DRAIN) EA 3.00 $11,905.96 3.00 $11,905.96 1
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0465 2544 MANH (COMPL)(JCT BOX)(SPL)(10'X8') EA 1.00 $6,418.98 1
0465 2545 MANH (COMPL)(JCT BOX)(SPL)(14'X10') EA 1.00 $10,862.89 1
0465 2565 INLET (COMPL)(CURB)(TY S) EA 3.00 $6,223.26 1
0465 2566 INLET (COMPL)(CURB)(TY I) EA 31.00 $6,004.01 1
0465 2567 INLET (COMPL)(CURB)(TY C-E) EA 1.00 $8,544.16 1
0465 2568 INLET (COMPL)(CURB)(TY I-E) EA 3.00 $5,570.50 1
0465 2569 INLET (COMPL)(CURB)(TY II-E) EA 3.00 $5,570.50 1
0465 2570 INLET (EXT)(TY C-E)(MOD) EA 2.00 $4,021.99 1
0465 2571 INLET (COMPL)(CURB)(TY I)(MOD) EA 1.00 $6,632.17 1
0465 2572 MANH(COMPL)(TY 1)(MOD) EA 4.00 $5,397.93 1
0465 2573 MANH(COMPL)(TY 3)(MOD) EA 2.00 $7,802.62 1
0465 2574 MANH(COMPL)(TY 4)(MOD) EA 3.00 $9,570.82 1
0465 2575 INLET (COMPL)(CURB)(TY C)(MOD) EA 11.00 $8,544.16 1
0465 2582 5'X 5' RCB TEE W/RISER EA 1.00 $3,500.00 1
0465 2583 JUNCTION RISER (MOD) EA 1.00 $2,500.00 1
0465 2584 JUNCTION BOX (MOD)(A26) EA 1.00 $9,000.00 1
0465 2585 JUNCTION BOX (MOD)(A28) EA 1.00 $5,000.00 1
0465 2586 JUNCTION BOX (MOD)(A30) EA 1.00 $14,000.00 1
0465 2587 CURB & GRATE INLET TYPE I EA 34.00 $4,143.14 1
0465 2588 INLET (COMPL)(TY A)(CIS) EA 2.00 $3,800.00 1
0465 2599 INLET (COMPL)(TY C) F EA 14.00 $1,704.97 14.00 $1,704.97 1
0465 2600 MANH (COMPL)(TY M) F EA 8.00 $2,735.45 8.00 $2,735.45 1
0465 2601 INLET (COMPL)(TY CC) F EA 18.00 $1,876.72 18.00 $1,876.72 1
0466 2001 WINGWALL (SW-0) SF 102.00 $67.23 1
0466 2002 WINGWALL (FW-0) SF 344.00 $83.00 1
0466 2003 WINGWALL (FW-S) SF 486.00 $86.31 2
0466 2004 WINGWALL (PW) SF 1,591.00 $42.39 4
0466 2005 WINGWALL (SW-0)(HW=3 FT) EA 6.00 $3,500.00 1
0466 2006 WINGWALL (SW-0)(HW=4 FT) EA 1.00 $4,200.00 13.00 $3,400.00 4
0466 2007 WINGWALL (SW-0)(HW=5 FT) EA 4.00 $5,000.00 1
0466 2008 WINGWALL (SW-0)(HW=6 FT) EA 2.00 $4,740.17 1
0466 2009 WINGWALL (SW-0)(HW=7 FT) EA 2.00 $5,500.00 1
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0466 2011 WINGWALL (SW-0)(HW=9 FT) EA 2.00 $15,000.00 1
0466 2012 WINGWALL (SW-0)(HW=10 FT) EA 2.00 $5,912.00 1
0466 2019 WINGWALL (FW-0)(HW=3 FT) EA 4.00 $3,340.13 10.00 $3,990.25 7
0466 2020 WINGWALL (FW-0)(HW=4 FT) EA 3.00 $3,250.00 7.00 $3,592.86 4
0466 2021 WINGWALL (FW-0)(HW=5 FT) EA 2.00 $4,200.00 12.00 $4,396.83 6
0466 2022 WINGWALL (FW-0)(HW=6 FT) EA 6.00 $6,133.33 12.00 $6,152.75 6
0466 2023 WINGWALL (FW-0)(HW=7 FT) EA 13.00 $6,957.77 9
0466 2024 WINGWALL (FW-0)(HW=8 FT) EA 2.00 $8,000.00 6.00 $8,868.83 4
0466 2025 WINGWALL (FW-0)(HW=9 FT) EA 2.00 $8,050.00 2
0466 2027 WINGWALL (FW-0)(HW=11 FT) EA 5.00 $14,372.03 1
0466 2028 WINGWALL (FW-0)(HW=12 FT) EA 2.00 $18,641.88 1
0466 2029 WINGWALL (FW-0)(HW=13 FT) EA 1.00 $13,723.46 1
0466 2031 WINGWALL (FW-0)(HW=15 FT) EA 2.00 $30,940.37 1
0466 2035 WINGWALL (FW-S)(HW=5 FT) EA 3.00 $6,566.67 2
0466 2036 WINGWALL (FW-S)(HW=6 FT) EA 2.00 $5,000.00 2.00 $5,000.00 1
0466 2037 WINGWALL (FW-S)(HW=7 FT) EA 4.00 $7,000.00 12.00 $6,457.60 5
0466 2038 WINGWALL (FW-S)(HW=8 FT) EA 6.00 $9,000.00 11.00 $8,269.97 4
0466 2039 WINGWALL (FW-S)(HW=9 FT) EA 1.00 $29,500.00 1
0466 2040 WINGWALL (FW-S)(HW=10 FT) EA 2.00 $15,000.00 1
0466 2042 WINGWALL (FW-S)(HW=12 FT) EA 2.00 $14,000.00 4.00 $12,346.72 3
0466 2043 WINGWALL (FW-S)(HW=13 FT) EA 1.00 $11,930.18 1
0466 2047 WINGWALL (PW)(HW=3 FT) EA 12.00 $3,067.04 5
0466 2048 WINGWALL (PW)(HW=4 FT) EA 2.00 $2,500.00 63.00 $5,593.67 13
0466 2049 WINGWALL (PW)(HW=5 FT) EA 3.00 $3,866.67 37.00 $6,774.71 16
0466 2050 WINGWALL (PW)(HW=6 FT) EA 1.00 $3,500.00 30.00 $6,851.45 14
0466 2051 WINGWALL (PW)(HW=7 FT) EA 51.00 $10,430.43 18
0466 2052 WINGWALL (PW)(HW=8 FT) EA 1.00 $11,570.00 44.00 $9,731.16 19
0466 2053 WINGWALL (PW)(HW=9 FT) EA 23.00 $18,041.25 12
0466 2054 WINGWALL (PW)(HW=10 FT) EA 13.00 $14,693.75 7
0466 2055 WINGWALL (PW)(HW=11 FT) EA 14.00 $20,040.30 6
0466 2056 WINGWALL (PW)(HW=12 FT) EA 3.00 $16,280.01 2
0466 2057 WINGWALL (PW)(HW=13 FT) EA 1.00 $22,759.89 6.00 $25,041.24 4
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0466 2058 WINGWALL (PW)(HW=14 FT) EA 1.00 $27,170.11 7.00 $32,819.16 3
0466 2059 WINGWALL (PW)(HW=15 FT) EA 2.00 $31,232.60 1
0466 2063 HEADWALL (CH-FW-0)(DIA= 18 IN) EA 6.00 $1,866.67 12.00 $1,901.00 5
0466 2065 HEADWALL (CH-FW-0)(DIA= 24 IN) EA 4.00 $3,442.21 3
0466 2067 HEADWALL (CH-FW-0)(DIA= 30 IN) EA 6.00 $3,966.67 3
0466 2069 HEADWALL (CH-FW-0)(DIA= 36 IN) EA 7.00 $4,514.29 2
0466 2071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 4.00 $7,350.00 2
0466 2072 HEADWALL (CH-FW-0)(DIA= 54 IN) EA 1.00 $9,000.00 1
0466 2080 HEADWALL (CH-FW-15)(DIA= 24 IN) EA 2.00 $3,137.35 1
0466 2082 HEADWALL (CH-FW-15)(DIA= 30 IN) EA 1.00 $2,600.00 1.00 $2,600.00 1
0466 2087 HEADWALL (CH-FW-15)(DIA= 54 IN) EA 1.00 $9,000.00 1
0466 2097 HEADWALL (CH-FW-30)(DIA= 30 IN) EA 1.00 $4,500.00 1
0466 2099 HEADWALL (CH-FW-30)(DIA= 36 IN) EA 4.00 $3,975.00 3
0466 2108 HEADWALL (CH-FW-45)(DIA= 18 IN) EA 1.00 $2,020.00 1
0466 2110 HEADWALL (CH-FW-45)(DIA= 24 IN) EA 2.00 $2,700.00 1
0466 2112 HEADWALL (CH-FW-45)(DIA= 30 IN) EA 1.00 $3,600.00 5.00 $5,120.00 2
0466 2114 HEADWALL (CH-FW-45)(DIA= 36 IN) EA 2.00 $5,500.00 2.00 $5,500.00 1
0466 2118 HEADWALL (CH-FW-45)(DIA= 60 IN) EA 1.00 $16,000.00 1
0466 2123 HEADWALL (CH-PW-0)(DIA= 18 IN) EA 7.00 $2,261.00 4
0466 2125 HEADWALL (CH-PW-0)(DIA= 24 IN) EA 3.00 $3,195.11 36.00 $2,694.37 9
0466 2127 HEADWALL (CH-PW-0)(DIA= 30 IN) EA 3.00 $4,898.50 20.00 $3,666.16 9
0466 2129 HEADWALL (CH-PW-0)(DIA= 36 IN) EA 24.00 $4,595.33 10
0466 2130 HEADWALL (CH-PW-0)(DIA= 42 IN) EA 11.00 $3,064.21 5
0466 2131 HEADWALL (CH-PW-0)(DIA= 48 IN) EA 2.00 $4,726.00 10.00 $4,806.42 6
0466 2133 HEADWALL (CH-PW-0)(DIA= 60 IN) EA 4.00 $8,400.00 1
0466 2135 HEADWALL (CH-PW-0)(DIA= 72 IN) EA 1.00 $7,843.38 1
0466 2138 HEADWALL (CH-PW-S)(DIA= 18 IN) EA 5.00 $2,800.00 3
0466 2140 HEADWALL (CH-PW-S)(DIA= 24 IN) EA 5.00 $2,716.45 3
0466 2142 HEADWALL (CH-PW-S)(DIA= 30 IN) EA 1.00 $4,500.00 1
0466 2144 HEADWALL (CH-PW-S)(DIA= 36 IN) EA 7.00 $5,571.42 4
0466 2145 HEADWALL (CH-PW-S)(DIA= 42 IN) EA 5.00 $5,951.85 3
0466 2146 HEADWALL (CH-PW-S)(DIA= 48 IN) EA 3.00 $6,714.51 3
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0466 2148 HEADWALL (CH-PW-S)(DIA= 60 IN) EA 2.00 $5,500.00 6.00 $5,500.00 2
0466 2150 HEADWALL (CH-PW-S)(DIA= 72 IN) EA 3.00 $6,294.38 2
0466 2185 HEADWALL (CH-PW-A-0)(DES= 4) EA 1.00 $5,712.00 1
0466 2186 HEADWALL (CH-PW-A-0)(DES= 5) EA 2.00 $4,199.78 1
0466 2194 HEADWALL (CH-PW-A-S)(DES= 5) EA 1.00 $4,199.78 1
0466 2203 HEADWALL (SPECIAL) EA 3.00 $2,480.68 2
0466 2234 HEADWALL (CH-PW-0)(DIA= 24 IN)(MOD) EA 2.00 $2,000.00 1
0466 2235 HEADWAL (CH-PW-0)(DIA=36IN)(MOD) EA 1.00 $2,939.73 1
0466 2249 HEADWALL (CH-PW-0)(DIA=48 IN)(MOD) EA 1.00 $6,400.00 1
0466 2271 HEADWALL (CH-FW-15)(DIA= 96 IN)(SPL) EA 2.00 $27,000.00 1
0466 2272 HEADWALL (CH-PW-0)(DIA= 108 IN)(SPL) EA 2.00 $15,500.00 1
0466 2277 HEADWALL (CH-PW-0)(DIA=42 IN)(MOD) EA 2.00 $4,724.75 1
0466 2289 WINGWALL (PW)(HW=9.5 FT) EA 2.00 $17,000.00 1
0466 2305 WINGWALL (PW-15)(HW=7FT)(MOD) EA 1.00 $15,299.94 1
0467 2004 SET (TY I)(48 IN)(3:1)(C) EA 6.00 $4,046.00 1
0467 2011 SET (TY I)(42 IN)(4:1)(C) EA 8.00 $4,638.75 3
0467 2014 SET (TY I)(60 IN)(4:1)(C) EA 4.00 $5,700.00 1
0467 2023 SET (TY I)(S= 3 FT)(HW= 3 FT)(3:1)(C) EA 11.00 $2,325.64 4
0467 2024 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C) EA 16.00 $2,706.25 4
0467 2025 SET (TY I)(S= 3 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $5,150.00 14.00 $4,150.00 4
0467 2026 SET (TY I)(S= 3 FT)(HW= 6 FT)(3:1)(C) EA 4.00 $5,175.00 2
0467 2030 SET (TY I)(S= 4 FT)(HW= 3 FT)(3:1)(C) EA 17.00 $2,550.12 3
0467 2031 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C) EA 13.00 $3,292.31 3
0467 2032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 11.00 $2,442.48 2
0467 2033 SET (TY I)(S= 4 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $4,100.00 1
0467 2038 SET (TY I)(S= 5 FT)(HW= 3 FT)(3:1)(C) EA 20.00 $3,827.10 5
0467 2039 SET (TY I)(S= 5 FT)(HW= 4 FT)(3:1)(C) EA 9.00 $3,345.31 4
0467 2040 SET (TY I)(S= 5 FT)(HW= 5 FT)(3:1)(C) EA 4.00 $6,000.00 13.00 $5,341.28 6
0467 2041 SET (TY I)(S= 5 FT)(HW= 6 FT)(3:1)(C) EA 6.00 $5,269.07 2
0467 2042 SET (TY I)(S= 5 FT)(HW= 7 FT)(3:1)(C) EA 16.00 $6,000.00 2
0467 2047 SET (TY I)(S= 6 FT)(HW= 3 FT)(3:1)(C) EA 16.00 $5,018.75 4
0467 2048 SET (TY I)(S= 6 FT)(HW= 4 FT)(3:1)(C) EA 11.00 $5,427.27 6
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0467 2049 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $3,000.00 20.00 $4,422.00 5
0467 2050 SET (TY I)(S= 6 FT)(HW= 6 FT)(3:1)(C) EA 8.00 $4,743.50 2
0467 2051 SET (TY I)(S= 6 FT)(HW= 7 FT)(3:1)(C) EA 5.00 $3,747.71 2
0467 2056 SET (TY I)(S= 7 FT)(HW= 3 FT)(3:1)(C) EA 34.00 $4,670.59 2
0467 2057 SET (TY I)(S= 7 FT)(HW= 4 FT)(3:1)(C) EA 5.00 $5,568.82 3
0467 2058 SET (TY I)(S= 7 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,000.00 1
0467 2059 SET (TY I)(S= 7 FT)(HW= 6 FT)(3:1)(C) EA 10.00 $5,720.00 2
0467 2065 SET (TY I)(S= 8 FT)(HW= 4 FT)(3:1)(C) EA 4.00 $5,630.00 2
0467 2066 SET (TY I)(S= 8 FT)(HW= 5 FT)(3:1)(C) EA 12.00 $5,073.75 4
0467 2067 SET (TY I)(S= 8 FT)(HW= 6 FT)(3:1)(C) EA 2.00 $8,000.00 1
0467 2069 SET (TY I)(S= 8 FT)(HW= 8 FT)(3:1)(C) EA 3.00 $10,700.00 2
0467 2071 SET (TY I)(S= 8 FT)(HW= 10 FT(3:1)(C) EA 2.00 $4,000.00 1
0467 2073 SET (TY I)(S= 9 FT)(HW= 5 FT)(3:1)(C) EA 2.00 $4,100.00 1
0467 2074 SET (TY I)(S= 9 FT)(HW= 6 FT)(3:1)(C) EA 8.00 $7,000.00 1
0467 2083 SET (TY I)(S= 10 FT)(HW= 8 FT)(3:1)(C) EA 6.00 $6,666.32 1
0467 2085 SET (TY I)(S= 10 FT)(HW= 10 FT)(3:1)(C) EA 8.00 $9,000.00 1
0467 2101 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C) EA 4.00 $3,566.80 3
0467 2102 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C) EA 5.00 $6,151.72 3
0467 2107 SET (TY I)(S= 4 FT)(HW= 3 FT)(4:1)(C) EA 16.00 $3,166.84 5
0467 2108 SET (TY I)(S= 4 FT)(HW= 4 FT)(4:1)(C) EA 3.00 $2,000.00 10.00 $4,113.90 4
0467 2109 SET (TY I)(S= 4 FT)(HW= 5 FT)(4:1)(C) EA 4.00 $1,800.00 4.00 $1,800.00 1
0467 2112 SET (TY I)(S= 4 FT)(HW= 8 FT)(4:1)(C) EA 2.00 $10,200.00 1
0467 2113 SET (TY I)(S= 5 FT)(HW= 3 FT)(4:1)(C) EA 8.00 $2,622.50 3
0467 2114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C) EA 35.00 $3,930.10 8
0467 2115 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C) EA 10.00 $3,620.00 2
0467 2116 SET (TY I)(S= 5 FT)(HW= 6 FT)(4:1)(C) EA 2.00 $9,282.00 1
0467 2119 SET (TY I)(S= 6 FT)(HW= 3 FT)(4:1)(C) EA 4.00 $2,800.00 1
0467 2120 SET (TY I)(S= 6 FT)(HW= 4 FT)(4:1)(C) EA 3.00 $1,400.00 50.00 $3,278.89 10
0467 2121 SET (TY I)(S= 6 FT)(HW= 5 FT)(4:1)(C) EA 18.00 $5,708.33 6
0467 2122 SET (TY I)(S= 6 FT)(HW= 6 FT)(4:1)(C) EA 8.00 $4,650.65 2
0467 2123 SET (TY I)(S= 6 FT)(HW= 7 FT)(4:1)(C) EA 11.00 $4,710.18 3
0467 2125 SET (TY I)(S= 7 FT)(HW= 3 FT)(4:1)(C) EA 1.00 $8,766.90 1
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0467 2126 SET (TY I)(S= 7 FT)(HW= 4 FT)(4:1)(C) EA 8.00 $4,770.47 3
0467 2127 SET (TY I)(S= 7 FT)(HW= 5 FT)(4:1)(C) EA 3.00 $3,800.00 1
0467 2128 SET (TY I)(S= 7 FT)(HW= 6 FT)(4:1)(C) EA 2.00 $6,000.00 1
0467 2130 SET (TY I)(S= 7 FT)(HW= 8 FT)(4:1)(C) EA 2.00 $12,000.00 1
0467 2131 SET (TY I)(S= 8 FT)(HW= 5 FT)(4:1)(C) EA 2.00 $6,400.00 1
0467 2133 SET (TY I)(S= 8 FT)(HW= 7 FT)(4:1)(C) EA 1.00 $2,500.00 1
0467 2136 SET (TY I)(S= 9 FT)(HW= 6 FT)(4:1)(C) EA 6.00 $3,813.00 1
0467 2137 SET (TY I)(S= 9 FT)(HW= 7 FT)(4:1)(C) EA 3.00 $4,308.00 1
0467 2151 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(C) EA 3.00 $3,774.67 2
0467 2154 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(C) EA 2.00 $7,500.00 1
0467 2155 SET (TY I)(S= 4 FT)(HW= 4 FT)(6:1)(C) EA 3.00 $3,000.00 14.00 $5,683.21 3
0467 2157 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(C) EA 5.00 $3,632.00 2
0467 2158 SET (TY I)(S= 5 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $5,395.00 28.00 $6,237.68 4
0467 2159 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(C) EA 8.00 $6,000.00 1
0467 2161 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(C) EA 1.00 $10,000.00 1
0467 2165 SET (TY I)(S= 7 FT)(HW= 5 FT)(6:1)(C) EA 11.00 $3,165.00 1
0467 2169 SET (TY I)(S= 10 FT)(HW= 5 FT)(6:1)(C) EA 6.00 $5,703.00 1
0467 2172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P) EA 2.00 $6,000.00 1
0467 2177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P) EA 4.00 $2,325.28 8.00 $3,006.39 4
0467 2182 SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1)(P) EA 23.00 $3,465.22 3
0467 2184 SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1)(P) EA 6.00 $5,900.00 2
0467 2187 SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(P) EA 3.00 $2,041.33 3.00 $2,041.33 1
0467 2188 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1)(P) EA 5.00 $9,000.00 2
0467 2193 SET (TY I)(S= 7 FT)(HW= 4 FT)(6:1)(P) EA 2.00 $7,297.00 1
0467 2201 SET (TY I)(S= 9 FT)(HW= 5 FT)(6:1)(P) EA 2.00 $10,300.00 1
0467 2207 SET (TY II)(12 IN)(RCP)(3:1)(C) EA 2.00 $482.00 2.00 $482.00 1
0467 2208 SET (TY II)(15 IN)(RCP)(3:1)(C) EA 2.00 $500.00 1
0467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C) EA 6.00 $500.00 78.00 $606.58 19
0467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C) EA 21.00 $463.10 339.00 $656.28 31
0467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C) EA 27.00 $764.81 293.00 $1,181.37 23
0467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C) EA 19.00 $2,205.26 236.00 $1,871.65 22
0467 2216 SET (TY II)(42 IN)(RCP)(3:1)(C) EA 20.00 $2,970.00 55.00 $2,689.75 9
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0467 2217 SET (TY II)(48 IN)(RCP)(3:1)(C) EA 18.00 $2,953.89 5
0467 2220 SET (TY II)(12 IN)(RCP)(4:1)(C) EA 3.00 $472.47 1
0467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C) EA 3.00 $594.23 431.00 $591.76 22
0467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C) EA 17.00 $593.52 434.00 $757.61 37
0467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C) EA 26.00 $1,182.71 175.00 $1,045.89 24
0467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C) EA 13.00 $2,420.42 95.00 $2,344.30 21
0467 2228 SET (TY II)(42 IN)(RCP)(4:1)(C) EA 3.00 $2,590.00 43.00 $3,413.40 7
0467 2229 SET (TY II)(48 IN)(RCP)(4:1)(C) EA 13.00 $4,654.51 5
0467 2231 SET (TY II)(60 IN)(RCP)(4:1)(C) EA 1.00 $17,800.00 1
0467 2232 SET (TY II)(12 IN)(RCP)(6:1)(C) EA 2.00 $540.00 8.00 $698.25 2
0467 2234 SET (TY II)(18 IN)(RCP)(6:1)(C) EA 11.00 $484.63 97.00 $714.51 14
0467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C) EA 10.00 $1,414.28 216.00 $1,139.52 27
0467 2238 SET (TY II)(30 IN)(RCP)(6:1)(C) EA 74.00 $1,653.34 10
0467 2240 SET (TY II)(36 IN)(RCP)(6:1)(C) EA 35.00 $2,409.91 8
0467 2242 SET (TY II)(48 IN)(RCP)(6:1)(C) EA 1.00 $7,603.62 1
0467 2246 SET (TY II)(15 IN)(CMP)(3:1)(C) EA 3.00 $775.00 1
0467 2247 SET (TY II)(18 IN)(CMP)(3:1)(C) EA 12.00 $604.27 4
0467 2249 SET (TY II)(24 IN)(CMP)(3:1)(C) EA 99.00 $668.73 9
0467 2251 SET (TY II)(30 IN)(CMP)(3:1)(C) EA 60.00 $933.66 8
0467 2253 SET (TY II)(36 IN)(CMP)(3:1)(C) EA 33.00 $1,136.48 7
0467 2254 SET (TY II)(42 IN)(CMP)(3:1)(C) EA 8.00 $1,414.00 3
0467 2255 SET (TY II)(48 IN)(CMP)(3:1)(C) EA 3.00 $1,658.28 2
0467 2256 SET (TY II)(54 IN)(CMP)(3:1)(C) EA 4.00 $2,500.00 1
0467 2258 SET (TY II)(12 IN)(CMP)(4:1)(C) EA 10.00 $270.00 1
0467 2260 SET (TY II)(18 IN)(CMP)(4:1)(C) EA 34.00 $683.82 4
0467 2262 SET (TY II)(24 IN)(CMP)(4:1)(C) EA 2.00 $950.00 73.00 $813.69 9
0467 2264 SET (TY II)(30 IN)(CMP)(4:1)(C) EA 29.00 $1,092.26 8
0467 2266 SET (TY II)(36 IN)(CMP)(4:1)(C) EA 22.00 $1,531.82 4
0467 2267 SET (TY II)(42 IN)(CMP)(4:1)(C) EA 22.00 $3,179.75 3
0467 2268 SET (TY II)(48 IN)(CMP)(4:1)(C) EA 9.00 $3,061.07 3
0467 2271 SET (TY II)(12 IN)(CMP)(6:1)(C) EA 4.00 $450.00 1
0467 2273 SET (TY II)(18 IN)(CMP)(6:1)(C) EA 4.00 $800.00 1
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0467 2275 SET (TY II)(24 IN)(CMP)(6:1)(C) EA 12.00 $1,400.00 1
0467 2277 SET (TY II)(30 IN)(CMP)(6:1)(C) EA 18.00 $1,455.56 2
0467 2284 SET (TY II)(12 IN)(RCP)(6:1)(P) EA 4.00 $485.00 10.00 $646.80 3
0467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P) EA 122.00 $564.52 7
0467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P) EA 444.00 $524.32 4,844.00 $475.01 59
0467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P) EA 86.00 $954.83 1,063.00 $823.06 53
0467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P) EA 10.00 $1,437.04 212.00 $1,462.03 25
0467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P) EA 53.00 $2,816.04 12
0467 2293 SET (TY II)(42 IN)(RCP)(6:1)(P) EA 12.00 $3,864.75 3
0467 2294 SET (TY II)(48 IN)(RCP)(6:1)(P) EA 2.00 $3,000.00 1
0467 2296 SET (TY II)(60 IN)(RCP)(6:1)(P) EA 1.00 $4,000.00 1
0467 2299 SET (TY II)(12 IN)(CMP)(6:1)(P) EA 2.00 $505.00 8.00 $799.75 3
0467 2300 SET (TY II)(15 IN)(CMP)(6:1)(P) EA 2.00 $555.00 8.00 $735.00 2
0467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P) EA 24.00 $655.00 574.00 $632.35 18
0467 2302 SET (TY II)(21 IN)(CMP)(6:1)(P) EA 1.00 $500.00 1
0467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P) EA 3.00 $1,900.00 160.00 $943.57 16
0467 2305 SET (TY II)(30 IN)(CMP)(6:1)(P) EA 26.00 $1,388.48 6
0467 2307 SET (TY II)(36 IN)(CMP)(6:1)(P) EA 17.00 $1,597.06 4
0467 2308 SET (TY II)(42 IN)(CMP)(6:1)(P) EA 2.00 $4,900.00 1
0467 2309 SET (TY II)(48 IN)(CMP)(6:1)(P) EA 7.00 $3,487.14 3
0467 2311 SET (TY II)(60 IN)(CMP)(6:1)(P) EA 2.00 $3,500.00 1
0467 2315 SET (TY II)(DES 2)(CMP)(3:1)(C) EA 2.00 $550.00 1
0467 2316 SET (TY II)(DES 3)(CMP)(3:1)(C) EA 13.00 $776.54 2
0467 2317 SET (TY II)(DES 4)(CMP)(3:1)(C) EA 13.00 $1,525.08 3
0467 2318 SET (TY II)(DES 5)(CMP)(3:1)(C) EA 19.00 $2,347.36 3
0467 2321 SET (TY II)(DES 1)(CMP)(4:1)(C) EA 4.00 $500.00 1
0467 2322 SET (TY II)(DES 2)(CMP)(4:1)(C) EA 2.00 $892.39 1
0467 2323 SET (TY II)(DES 3)(CMP)(4:1)(C) EA 22.00 $702.38 5
0467 2324 SET (TY II)(DES 4)(CMP)(4:1)(C) EA 4.00 $1,125.00 2
0467 2325 SET (TY II)(DES 5)(CMP)(4:1)(C) EA 6.00 $1,583.33 2
0467 2326 SET (TY II)(DES 6)(CMP)(4:1)(C) EA 8.00 $3,217.26 2
0467 2327 SET (TY II)(DES 7)(CMP)(4:1)(C) EA 2.00 $2,100.00 1
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0467 2329 SET (TY II)(DES 2)(CMP)(6:1)(C) EA 54.00 $540.00 1
0467 2330 SET (TY II)(DES 3)(CMP)(6:1)(C) EA 22.00 $1,282.56 2
0467 2331 SET (TY II)(DES 4)(CMP)(6:1)(C) EA 7.00 $1,400.00 1
0467 2332 SET (TY II)(DES 5)(CMP)(6:1)(C) EA 16.00 $1,900.00 1
0467 2334 SET (TY II)(DES 7)(CMP)(6:1)(C) EA 2.00 $4,000.00 1
0467 2335 SET (TY II)(DES 1)(CMP)(6:1)(P) EA 6.00 $783.33 2
0467 2336 SET (TY II)(DES 2)(CMP)(6:1)(P) EA 158.00 $630.63 9
0467 2337 SET (TY II)(DES 3)(CMP)(6:1)(P) EA 10.00 $1,104.00 3
0467 2338 SET (TY II)(DES 4)(CMP)(6:1)(P) EA 6.00 $1,783.33 2
0467 2339 SET (TY II)(DES 5)(CMP)(6:1)(P) EA 42.00 $1,914.29 4
0467 2340 SET (TY II)(DES 6)(CMP)(6:1)(P) EA 2.00 $4,000.00 1
0467 2348 SET (TY II)(18 IN)(RCP)(4:1)(P) EA 10.00 $629.20 3
0467 2350 SET (TY I)(S=3 FT)(HW=2 FT)(6:1)(P) EA 1.00 $3,440.00 1
0467 2353 SET (TY II)(DES 3)(RCP)(4:1)(C) EA 4.00 $0.00 1
0467 2356 SET (TY II)(24 IN)(RCP)(3:1)(P) EA 15.00 $992.49 5
0467 2358 SET (TY II)(18 IN)(RCP)(3:1)(P) EA 180.00 $600.00 1
0467 2361 SET (TY II)(DES 3)(RCP)(6:1)(P) EA 4.00 $1,270.80 1
0467 2366 SET (TY II)(36 IN)(RCP)(4:1)(P) EA 2.00 $2,200.00 2.00 $2,200.00 1
0467 2371 SET (TY II)(DES 1)(RCP)(6:1)(P) EA 4.00 $1,855.00 1
0467 2374 SET (TY II)(18 IN)(CMP)(8:1)(P) EA 219.00 $849.51 3
0467 2375 SET (TY II)(DES 2)(CMP)(8:1)(P) EA 14.00 $875.00 1
0467 2382 SET (TY II)(24 IN)(RCP)(4:1)(P) EA 20.00 $650.00 30.00 $692.00 3
0467 2383 SET (TY I)(S= 2 FT)(HW= 4 FT)(3:1)(C) EA 1.00 $4,250.00 1
0467 2384 SET (TY I)(S=3 FT)(HW= 2 FT)(3:1)(C) EA 5.00 $2,340.00 2
0467 2395 SET (TY I)(S=4FT)(HW=2FT)(3:1)(C) EA 7.00 $2,721.43 3
0467 2399 SET (TY II)(DES 3)(CMP)(8:1)(P) EA 4.00 $996.21 2
0467 2403 SET (TY I)(S=3 FT)(HW= 2 FT)(4:1)(C) EA 1.00 $6,630.00 1
0467 2409 SET (TY II)(DES 3)(RCP)(6:1)(C) EA 8.00 $0.00 1
0467 2413 SET (TY I)(S=4FT)(HW=2FT)(6:1)(C) EA 3.00 $3,200.00 1
0467 2428 SET (REPLACE PIPE RUNNER ASSEMBLY) EA 9.00 $2,122.22 2
0467 2429 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(P) EA 1.00 $3,624.00 1
0467 2435 SET (TY II)(24 IN)(RCP)(8:1)(P) EA 13.00 $1,100.42 2
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0467 2448 SET (TY I)(S=10 FT)(HW=3 FT)(3:1)(C) EA 2.00 $5,500.00 1
0467 2458 SET (TY II)(DES 3)(RCP)(4:1)(P) EA 4.00 $1,135.95 1
0467 2521 SET(TY II)(30 IN)(RCP)(8:1)(P) EA 2.00 $2,099.89 1
0467 2535 SET (TY II)(42 IN)(RCP)(4:1)(P) EA 1.00 $3,400.00 1
0467 2560 SET (TY II)(18 IN)(RCP)(8:1)(P) EA 64.00 $857.39 3
0467 2561 SET (TY II)(24 IN)(CMP)(8:1)(P) EA 22.00 $1,006.31 3
0467 2562 SET(TY II)(18 IN)(HDPE)(6:1)(P) EA 1.00 $1,550.00 1
0467 2572 SET (REMOV & REINSTALL) EA 6.00 $265.00 1
0467 2586 TY II DES 5 (RCP) 6:1 (P) EA 2.00 $3,150.00 1
0467 2599 SET (TY I) (48 IN) (RCP) (6:1) (P) EA 4.00 $9,000.00 1
0467 2601 SET (TY II)(12 IN)(CMP)(8:1)(P) EA 6.00 $774.95 2
0467 2602 SET (TY II)(36 IN)(RCP)(8:1)(P) EA 1.00 $4,094.78 1
0467 2603 SET (TY II)(18 IN)(RCP)(6:1)(C)(MOD) EA 1.00 $1,330.00 1
0467 2604 SET (TY II)(30 IN)(CMP)(8:1)(P) EA 1.00 $2,200.00 1
0467 2607 SET (TY II)(12 IN)(RCP)(8:1)(P) EA 2.00 $750.00 1
0467 2608 SET (TY II)(DES 6)(CMP)(8:1)(P) EA 4.00 $7,000.00 1
0467 2609 SET (TY I)(S=3 FT)(HW=2 FT)(3:1)(C) EA 3.00 $3,580.00 1
0467 2610 SET (TY I)(S=4 FT)(HW=2 FT)(3:1)(C) EA 2.00 $3,750.00 2.00 $3,750.00 1
0467 2611 SET (TY I)(S=6 FT)(HW=2 FT)(3:1)(C) EA 2.00 $3,580.00 1
0467 2614 SET (TY I)(S=4')(HW=3')(RETROFIT)(C) EA 3.00 $3,000.00 1
0467 2615 SET (TY I)(S=5')(HW=3')(RETROFIT)(C) EA 2.00 $4,400.00 1
0467 2616 SET (TY I)(S=5')(HW=5')(RETROFIT)(C) EA 2.00 $5,700.00 1
0467 2617 SET (TY I)(S=6')(HW=5')(RETROFIT)(C) EA 4.00 $6,000.00 1
0467 2618 SET (TY I)(S=6')(HW=6')(RETROFIT)(C) EA 6.00 $6,366.67 2
0467 2619 SET (TY I)(S=7')(HW=3')(RETROFIT)(C) EA 2.00 $3,500.00 1
0467 2620 SET (TY I)(S=7')(HW=4')(RETROFIT)(C) EA 1.00 $5,400.00 1
0467 2621 SET (TY I)(S=8')(HW=4')(RETROFIT)(C) EA 12.00 $3,900.00 1
0467 2622 SET (TY I)(S=8')(HW=5')(RETROFIT)(C) EA 2.00 $6,600.00 1
0467 2623 SET (TY I)(S=8')(HW=6')(RETROFIT)(C) EA 1.00 $10,300.00 1
0467 2624 SET (TY I)(S=8')(HW=7')(RETROFIT)(C) EA 2.00 $8,000.00 1
0467 2625 SET (TY I)(S=9')(HW=7')(RETROFIT)(C) EA 2.00 $11,000.00 1
0467 2626 SET (TY I)(S=10')(HW=6')(RETROFIT)(C) EA 4.00 $12,200.00 2
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0467 2627 SET (TY II)(S=3')(HW=2')(RETROFIT)(C) EA 2.00 $1,700.00 1
0467 2628 SET (TY II)(S=4')(HW=2')(RETROFIT)(C) EA 2.00 $1,750.00 1
0467 2629 SET (TY II)(S=4')(HW=4')(RETROFIT)(C) EA 2.00 $4,200.00 1
0467 2630 SET (TY II)(S=5')(HW=3')(RETROFIT)(C) EA 1.00 $3,100.00 1
0467 2631 SET (TY II)(S=5')(HW=5')(RETROFIT)(C) EA 4.00 $5,900.00 1
0467 2632 SET (TY II)(S=6')(HW=3')(RETROFIT)(C) EA 2.00 $3,400.00 1
0467 2633 SET (TY I)(S=8')(HW=8')(RETROFIT)(C) EA 4.00 $8,500.00 1
0467 2634 SET (TY II)(15 IN)(CMP)(8:1)(P) EA 2.00 $813.67 1
0467 2635 SET (TY II)(15 IN)(RCP)(8:1)(P) EA 4.00 $839.92 1
0467 2636 SET (TY II) (15 IN) (CMP) (2:1) (C) EA 1.00 $795.00 1
0467 2638 SET (TY II)(18 IN)(RCP)(6:1)(P) F EA 19.00 $416.35 19.00 $416.35 1
0471 2001 GRATE EA 1.00 $765.00 1
0471 2003 GRATE & FRAME EA 8.00 $1,077.98 21.00 $1,113.91 3
0471 2005 RING & COVER EA 3.00 $1,820.50 1
0472 2001 REMOV & RE-LAY PIPE (12 IN) LF 75.00 $11.00 75.00 $11.00 1
0472 2003 REMOV & RE-LAY PIPE (18 IN) LF 23.50 $12.50 23.50 $12.50 1
0472 2005 REMOV & RE-LAY PIPE (24 IN) LF 142.00 $15.50 178.00 $17.42 2
0472 2007 REMOV & RE-LAY PIPE (30 IN) LF 10.00 $40.00 1
0472 2009 REMOV & RE-LAY PIPE (36 IN) LF 80.00 $56.00 3
0472 2010 REMOV & RE-LAY PIPE (42 IN) LF 12.00 $60.00 1
0472 2012 REMOV & RE-LAY PIPE (54 IN) LF 6.00 $600.00 1
0474 2005 SLOT DRAIN (GAL STL)(18 IN) LF 160.00 $200.00 1
0474 2006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 20.00 $200.00 1
0476 2001 JACK BOR OR TUN PIPE(18 IN)(RC)(CL III) LF 62.00 $75.00 1
0476 2002 JACK BOR OR TUN PIPE(24 IN)(RC)(CL III) LF 687.00 $110.44 2
0476 2003 JACK BOR OR TUN PIPE(30 IN)(RC)(CL III) LF 125.00 $250.00 1
0476 2006 JACK BOR OR TUN PIPE(48 IN)(RC)(CL III) LF 80.00 $600.00 1
0476 2008 JACK BOR OR TUN PIPE(60 IN)(RC)(CL III) LF 535.00 $600.00 1
0476 2010 JACK BOR OR TUN PIPE(72 IN)(RC)(CL III) LF 358.00 $700.00 1
0476 2012 JACK BOR OR TUN PIPE(24 IN)(RC)(CL IV) LF 157.00 $95.00 1
0476 2013 JACK BOR OR TUN PIPE(30 IN)(RC)(CL IV) LF 156.00 $375.00 1
0476 2019 JACK BOR OR TUN PIPE(66 IN)(RC)(CL IV) LF 150.93 $552.00 1
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0476 2043 JACK OR TUN BOX CULV (4 FT X 2 FT) LF 674.60 $675.00 1
0476 2091 JCK OR TUN BOX CUL(9X4FT)E-80COOPER LD LF 127.00 $1,900.00 1
0479 2001 ADJ MANHS EA 70.00 $372.81 191.00 $434.06 18
0479 2002 ADJ INLETS EA 2.00 $2,015.00 114.00 $1,020.45 11
0479 2003 ADJ MANHS & INLETS EA 15.00 $1,132.98 2
0479 2004 ADJ MANHS (SANITARY) EA 4.00 $825.00 2
0479 2005 ADJ MANHS (WATER VALVE BOX) EA 4.00 $457.09 58.00 $506.84 7
0479 2006 ADJUST INLET (CAP) EA 4.00 $1,350.00 8.00 $835.00 2
0480 2001 CLEAN EXIST CULVS EA 10.00 $959.54 721.00 $555.75 33
0480 2002 CLEAN EXIST CULVS CY 230.00 $250.00 230.00 $250.00 1
0481 2012 PVC PIPE (SCH 40)(6 IN) LF 12.00 $60.00 12.00 $60.00 1
0481 2013 PVC PIPE (SCH 40)(8 IN) LF 128.00 $19.40 1
0481 2014 PVC PIPE (SCH 40)(10 IN) LF 210.00 $99.00 2
0481 2015 PVC PIPE (SCH 40)(12 IN) LF 56.00 $100.00 1
0491 2001 TREAT TIMBER MBF 2.78 $5,400.00 1
0495 2001 RAISING EXIST STRUCT LS 1.00 $17,996.29 8.00 $43,749.54 3
0496 2001 REMOV STR (BOX CULVERT) EA 7.00 $1,250.00 26.00 $4,057.22 11
0496 2002 REMOV STR (INLET) EA 55.00 $611.82 390.00 $315.81 31
0496 2003 REMOV STR (MANHOLE) EA 19.00 $426.95 5
0496 2004 REMOV STR (SET) EA 13.00 $803.85 424.00 $213.52 35
0496 2005 REMOV STR (WINGWALL) EA 49.00 $1,153.06 405.00 $718.22 21
0496 2006 REMOV STR (HEADWALL) EA 3.00 $433.33 463.00 $482.40 38
0496 2007 REMOV STR (PIPE) LF 8,679.12 $10.10 119,447.82 $8.16 90
0496 2008 REMOV STR (BOX CULVERT) LF 3,050.75 $29.07 14,542.75 $27.45 17
0496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 82.00 $13,248.28 52
0496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 4.00 $44,116.23 54.00 $30,647.40 34
0496 2011 REMOV STR (BRIDGE 500-999 FT LENGTH) EA 2.00 $130,900.00 2
0496 2012 REMOV STR (BRIDGE 1000 FT OR GREATER) EA 1.00 $270,410.68 6.00 $187,387.20 5
0496 2014 REMOV STR (RAILROAD CROSSING) EA 2.00 $4,900.00 1
0496 2015 REMOV STR (PICNIC AREA) EA 1.00 $7,000.00 1.00 $7,000.00 1
0496 2016 REMOV STR (PIPE) EA 59.00 $456.36 528.00 $214.25 30
0496 2017 REMOV STR (ABUTMENT) EA 2.00 $1,210.00 1
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0496 2018 REMOVE STR (CONC) EA 2.00 $1,530.00 1
0496 2021 REMOV STR (TIMBER DECK) EA 6.00 $2,700.00 1
0496 2022 REMOV STR(BACKWALL) EA 2.00 $300.00 1
0496 2023 REMOVE STR (JUNCTION BOX) EA 1.00 $2,000.00 33.00 $557.12 5
0496 2031 REMOV STR (CATTLE GUARD) EA 1.00 $800.00 1.00 $800.00 1
0496 2034 REMOV STR (BENT) EA 2.00 $1,210.00 1
0496 2035 REMOV STR (DRILL SHAFT) EA 6.00 $800.00 1
0496 2041 REMOV STR (LARGE) EA 4.00 $5,748.74 2
0496 2042 REMOV STR (SMALL) EA 40.00 $457.88 9
0496 2043 REMOV STR (SMALL FENCE) LF 7,371.00 $1.11 3
0496 2051 REMOV STR (DRIVEWAY CULVERT) EA 1.00 $500.00 15.00 $233.33 3
0496 2076 REMOV STR (CORRUGATED METAL DECK) EA 1.00 $4,000.00 1
0496 2077 REMOV STR (TRUSS STRINGER) EA 13.00 $1,200.00 1
0496 2078 REMOV STR (TRUSS FLOOR BEAM) EA 7.00 $500.00 1
0496 2083 REMOV STR (BRG DRAIN PIPING ASSEMBLY) EA 1.00 $1,000.00 1
0496 2085 REMOV STR (PIPE) F LF 1,268.00 $4.77 1,268.00 $4.77 1
0497 2001 SALV MATRL (CREDIT ITEM) LS 2.00 -$0.51 6.00 -$0.84 6
0500 2001 MOBILIZATION LS 44.00 $199,564.78 118,354.40 $740.06 453
0502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 349.00 $4,267.75 3,242.00 $3,182.67 437
0502 2002 BARR, SIGNS & TRAF HANDLE (TY 1) EA 2.00 $1,500.00 1
0502 2007 1 LANE CLOSE/2 LANE RD/NO SHOULDERS EA 30.00 $75.00 1
0502 2008 1 LANE CLOSE/2 LANE RD/PAVED SHOULDERS EA 90.00 $100.00 1
0502 2009 1 LANE CLOSE/4 LANE ROAD EA 315.00 $145.00 1
0502 2010 2 LANE CLOSE/4 LANE ROAD EA 7.00 $350.00 1
0502 2011 FREEWAY 1 LANE CLOSURE EA 69.00 $830.07 2
0502 2012 FREEWAY 2 LANE CLOSURE EA 28.00 $1,022.32 2
0502 2013 CLOSURE OF EXIT OR ENTRANCE RAMP EA 90.00 $80.00 1
0502 2014 FREEWAY CLOSURE SEQUENCE DAYTIME ONLY EA 4.00 $1,200.00 1
0502 2015 COMPLETE FREEWAY CLOSURE EA 12.00 $2,400.00 1
0502 2016 WORK AREA ON SHOULDER EA 450.00 $65.00 1
0502 2017 SIGNING FOR UNEVEN LANES EA 2.00 $25.00 1
0502 2022 FURN.ADDITIONAL TRUCKMOUNT. ATTENUATOR HR 420.00 $60.00 1
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0502 2023 FURN.ADDITIONAL PORT.CHANGABLE MESSAGE HR 1,500.00 $5.00 1
0502 2024 MOBILE OPERATIONS HR 650.00 $75.00 1
0502 2047 OFF-DUTY POLICE OFFICER HR 500.00 $35.00 1
0502 2055 OFF-DUTY POLICE OFFICERS HR 48.00 $50.00 1
0502 2056 OFF-DUTY UNIFORM POLICE OFFICER HR 140.00 $60.00 1
0506 2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 3,310.00 $15.30 22,029.00 $17.33 54
0506 2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 1,233.00 $17.10 22,540.00 $21.95 69
0506 2003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 20.00 $61.00 13,988.00 $33.60 32
0506 2004 ROCK FILTER DAMS (INSTALL) (TY 4) LF 300.00 $22.27 3,343.00 $24.50 11
0506 2005 ROCK FILTER DAMS (INSTALL) (TY 1) CY 381.00 $40.00 1
0506 2009 ROCK FILTER DAMS (REMOVE) LF 4,843.00 $4.76 61,130.00 $6.44 137
0506 2010 ROCK FILTER DAMS (REMOVE) CY 381.00 $10.00 1
0506 2013 BALED HAY EA 2,285.00 $14.91 9
0506 2016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 3,690.00 $14.71 41,633.17 $13.32 89
0506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 861.00 $24.79 5,975.00 $20.26 18
0506 2018 CONSTRUCTION EXITS (INSTALL) (TY 3) SY 460.00 $19.29 1
0506 2019 CONSTRUCTION EXITS (REMOVE) SY 4,551.00 $6.56 47,768.17 $5.74 108
0506 2020 EXCAV (EROS & SEDM CONT, IN PLACE) CY 8,910.00 $2.59 3
0506 2021 EMBANK (EROS & SEDM CONT, IN PLACE) CY 401.00 $30.62 2
0506 2022 EARTHWORK (ERSN & SEDM CONT, IN VEH) CY 177.00 $25.33 7,612.80 $12.68 39
0506 2024 BACKHOE WORK (EROSION & SEDM CONT) HR 111.00 $72.51 2,713.03 $70.11 77
0506 2025 EXCAVATOR WORK (EROSION & SEDM CONT) HR 88.00 $70.00 131.00 $75.01 5
0506 2026 FRNT END LOADER WORK (ERSN & SEDM CONT) HR 290.00 $40.93 1,081.00 $60.54 14
0506 2027 BLADING WORK (EROSION & SEDM CONT) HR 798.00 $74.12 9
0506 2028 SCRAPER WORK (EROSION & SEDM CONT) HR 40.00 $140.45 1
0506 2030 CONSTRUCTION PERIMETER FENCE LF 13,137.00 $2.40 6
0506 2031 SANDBAGS FOR EROSION CONTROL EA 292.00 $5.94 17,337.00 $5.09 17
0506 2032 SANDBAGS FOR EROSION CONTROL (18") LF 800.00 $4.93 6,017.00 $5.10 5
0506 2033 SANDBAGS FOR EROSION CONTROL (2') LF 348.00 $6.00 1
0506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 82,345.50 $1.60 702,595.60 $2.19 252
0506 2035 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 270.00 $5.00 6,280.00 $6.53 9
0506 2036 SANDBAGS FOR EROSION CONTROL (6 IN) LF 775.00 $10.65 1

TxDOT 60 - 140
3 Mos Statewide Avg for

July 2010 to Sept 2010



Quantity Avg. Bid Quantity Avg. BidItem Description Units
September 30, 2010 Three Month Moving

Usage
0506 2037 SANDBAGS FOR EROSION CONTROL (12") LF 2,602.00 $6.00 7,425.00 $5.01 4
0506 2040 TEMP SEDIMENT CONTROL FENCE (REMOVE) LF 5,194.00 $0.79 6
0506 2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 18,728.00 $4.07 5
0506 2042 BIODEGRADABLE EROSION CONTROL LOGS(18") LF 3,270.00 $2.76 2
0506 2044 ROCK FILTER DAMS (INSTALL)(TY 5) LF 2,385.00 $12.16 2
0506 2045 BIODEGRADABLE EROSION CONTROL LOGS(12") LF 6,101.00 $4.23 10
0506 2053 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 848.00 $2.52 2
0506 2054 CONSTRUCTION EXITS (INSTALL)(TY 2) F SY 156.00 $8.00 156.00 $8.00 1
0506 2055 CONSTRUCTION EXITS (REMOVE) F SY 156.00 $3.00 156.00 $3.00 1
0506 2056 FRNT END LDR WORK (ERSN & SEDM CONT) F HR 36.00 $27.76 36.00 $27.76 1
0506 2057 TEMPORARY SEDIMENT CONTROL FENCE F LF 100.00 $3.00 100.00 $3.00 1
0508 2001 CONSTRUCTING DETOURS STA 1,202.62 $2,000.00 1,386.64 $2,753.81 10
0508 2002 CONSTRUCTING DETOURS SY 13,877.00 $54.30 352,178.42 $24.23 33
0508 2003 CONSTRUCTING DETOURS EA 16.00 $68,155.76 8
0508 2005 CONSTRUCTING DETOURS (EBSS) SY 620.00 $11.40 1
0510 2001 ONE-WAY TRAFFIC CONTROL HR 225.00 $100.00 4,509.00 $69.77 15
0512 2001 PORT CTB (FUR & INST)(SAFETY SH)(TY 1) LF 3,120.00 $46.86 2
0512 2002 PORT CTB (FUR & INST)(SAFETY SH)(TY 2) LF 60.00 $100.00 1
0512 2005 PORT CTB (FUR & INST)(SNGL SLP)(TY 2) LF 11,060.00 $10.00 41,533.00 $26.35 5
0512 2008 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 570.00 $55.00 30,810.00 $29.42 9
0512 2009 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 160.00 $55.00 2,980.00 $39.26 12
0512 2010 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1) LF 4,630.00 $9.63 3
0512 2011 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 2,400.00 $11.76 90,050.00 $6.08 28
0512 2014 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2) LF 89,323.00 $3.90 6
0512 2017 PORT CTB (DES SOURCE)(LOW PROF)(TY 1) LF 740.00 $10.26 48,337.00 $4.31 17
0512 2018 PORT CTB (DES SOURCE)(LOW PROF)(TY 2) LF 160.00 $17.26 2,660.00 $10.27 15
0512 2019 PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 3,120.00 $5.62 3
0512 2020 PORT CTB (MOVE)(SAFETY SH)(TY 2) LF 1,380.00 $7.26 96,190.00 $3.21 24
0512 2022 PORT CTB (MOVE)(SNGL SLP) (TY 1) LF 2,550.00 $4.53 4
0512 2023 PORT CTB (MOVE)(SNGL SLP) (TY 2) LF 720.00 $7.92 204,084.00 $3.35 13
0512 2024 PORT CTB (MOVE)(SNGL SLP) (TY 3) LF 250.00 $2.70 1
0512 2025 PORT CTB (MOVE)(SNGL SLP) (TY 4) LF 600.00 $2.23 3
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0512 2026 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 380.00 $6.00 63,098.00 $3.58 18
0512 2027 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 140.00 $6.00 5,480.00 $5.75 18
0512 2028 PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 9,100.00 $6.96 3
0512 2029 PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 2,400.00 $9.16 82,605.00 $5.04 25
0512 2032 PORT CTB (STKPL)(SNGL SLP) (TY 2) LF 121,130.00 $3.10 4
0512 2035 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 570.00 $10.00 45,027.00 $4.50 16
0512 2036 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 160.00 $10.00 3,180.00 $7.17 17
0512 2037 PORT CTB (REMOVE)(SAFETY SH)(TY 1) LF 3,120.00 $10.60 2
0512 2038 PORT CTB (REMOVE)(SAFETY SH)(TY 2) LF 10,472.00 $4.99 6
0512 2040 PORT CTB (REMOVE)(SNGL SLP) (TY 1) LF 1,000.00 $2.00 2
0512 2041 PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 11,060.00 $6.38 49,643.00 $6.00 7
0512 2044 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 740.00 $9.17 25,800.00 $5.87 9
0512 2045 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 160.00 $15.78 2,260.00 $9.21 9
0512 2046 PORT CTB(MOVE)(SAFETY SH)(TY P&P) LF 87,719.00 $2.44 3
0512 2047 PORT CTB(STKPL)(SAFETY SH)(TY P&P) LF 875.00 $7.00 1
0512 2048 PORT CTB (FUR & INST)(F-SHAPE)(TY 1) LF 5,550.00 $17.71 68,760.00 $28.89 10
0512 2049 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1) LF 13,545.00 $8.95 3
0512 2050 PORT CTB (MOVE)(F-SHAPE)(TY 1) LF 5,550.00 $1.51 59,457.00 $4.44 8
0512 2051 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1) LF 1,740.00 $3.55 48,920.00 $6.76 4
0512 2052 PORT CTB (REMOVE)(F-SHAPE)(TY 1) LF 3,810.00 $3.12 23,770.00 $4.01 7
0512 2059 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J) LF 2,280.00 $25.42 41,440.00 $7.74 5
0512 2060 PORT CTB (MOVE)(SNGL SLP)(TY J-J) LF 1,830.00 $4.00 2
0512 2061 PORT CTB (STKPL)(SNGL SLP)(TY J-J) LF 2,160.00 $10.00 41,260.00 $6.37 3
0512 2068 PORT CTB(DES SOURCE)(SAFETY SH)(TY P&P) LF 875.00 $7.00 1
0512 2081 PCTB (FUR & INST)(F-SHAPE)(TY CSB-1) LF 120.00 $50.00 1
0512 2096 PORT CTB (REMOVE)(SAFETY SH)(TY P&P) LF 12,846.00 $5.00 1
0512 2097 REMOVE PRECAST PORTABLE TRAFFIC BARRIER LF 30,540.00 $7.00 1
0514 2001 PERM CONC TRF BARR (SAFETY SH)(TY 1) LF 120.00 $5.00 1
0514 2002 PERM CONC TRF BARR (SAFETY SH)(TY 2) LF 712.00 $49.33 3
0514 2003 PERM CONC TRF BARR (SAFETY SH)(TY 3) LF 142.00 $150.00 142.00 $150.00 1
0514 2004 PERM CONC TRF BARR (SGL SLP)(TY 1)(42") LF 8,391.00 $43.50 3
0514 2005 PERM CONC TRF BARR (SGL SLP)(TY 2)(42") LF 94,053.00 $32.79 8
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0514 2006 PERM CONC TRF BARR (SGL SLP)(TY 3)(42") LF 736.00 $140.09 4
0514 2015 PERM CONC TRF BARR (F-SHAPE)(TY 1) LF 5,421.50 $54.09 4
0514 2016 PERM CONC TRF BARR (F-SHAPE)(TY 2) LF 534.00 $45.00 1
0514 2017 PERM CONC TRF BARR (F-SHAPE)(TY 3) LF 102.00 $150.00 1
0514 2022 PERM CONC TRF BARR (SGL SLP)(TY 4)(42") LF 170.00 $108.54 1
0514 2042 PERM CONC TRF BARR(SLG SLP)(TY 1)(MOD) LF 2,390.00 $26.00 1
0514 2044 PERM CONC TRF BARR(SGL SLP)TY2(42")MOD LF 22.00 $85.00 1
0514 2047 PERM CONC TRF BARR(SGL SLP)TY2(48")MOD LF 1,530.00 $65.00 1
0514 2051 PERM CONC TRF BARRIER (SPL) (TY 3) LF 150.00 $100.00 1
0528 2001 COLORED TEXTURED CONC (4") SY 24,217.00 $56.08 4
0528 2002 COLORED TEXTURED CONC (6") SY 17.00 $284.38 17.00 $284.38 1
0528 2004 LANDSCAPE PAVERS SY 1,706.00 $33.00 24,951.45 $40.31 10
0528 2005 COLOR TEXTURED CONC (10") SY 3,072.00 $15.50 1
0528 2006 COLORED TEXTURED CONC (5") SY 9,225.00 $37.58 2
0528 2007 LANDSCAPE PAVERS (TY I) SY 61.00 $110.00 61.00 $110.00 1
0528 2023 COLOR TEXTURED CONC (SURFACE) SY 6,469.00 $21.00 1
0529 2001 CONC CURB (TY I) LF 64,454.00 $5.99 6
0529 2002 CONC CURB (TY II) LF 109.00 $35.00 17,582.40 $11.00 6
0529 2003 CONC CURB & GUTTER (TY I) LF 15,328.25 $11.35 9
0529 2004 CONC CURB & GUTTER (TY II) LF 1,549.00 $24.83 138,056.23 $13.27 35
0529 2005 CONC CURB (MONO) (TY I) LF 2,525.00 $1.12 6,814.00 $5.06 9
0529 2006 CONC CURB (MONO) (TY II) LF 41,308.00 $1.03 356,792.00 $2.57 26
0529 2007 CONC CURB (DOWEL) LF 68,665.00 $5.33 13
0529 2008 CONC CURB & GUTTER (SPECIAL) LF 892.00 $15.30 1
0529 2009 CONCRETE CURB (SPECIAL) LF 191.00 $25.00 7,687.00 $15.32 4
0529 2010 CONC CURB AND GUTTER (TY II)(REINF) LF 16,409.00 $12.73 21,860.00 $13.17 6
0529 2011 CONC CURB & GUTTER (SAWTOOTH) LF 73.00 $28.00 1
0529 2012 CONC CURB & GUTTER (TY A)(BARRIER) LF 22,469.00 $10.16 2
0529 2013 CONC CURB (TY A)(BARRIER) LF 22,823.90 $7.11 3
0529 2014 CONC CURB (TY C) LF 7,019.00 $47.16 2
0529 2016 CONC CURB(TY F) LF 342.00 $100.05 1
0529 2017 CONC CURB & GUTTER(VALLEY GUTTER) LF 1,405.00 $33.80 4
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0529 2019 CONC CURB & GUTTER (TY B)(MOUNTABLE) LF 21,971.00 $6.50 1
0529 2021 CONC CURB (DOWEL) (REINF) (TY II) LF 300.00 $19.00 1,742.00 $23.55 2
0529 2023 CONC CURB (MONO) LF 4,462.00 $2.39 2
0529 2024 CONC CURB (MOUNTABLE) LF 50.00 $77.54 1
0529 2026 CONC CURB (ARMOR CURB SLOT) LF 238.00 $54.60 3
0529 2029 CONC CURB & GUTTER (TY II A) LF 7,209.00 $13.00 1
0529 2030 CONC CURB (MONO) (TY II A) LF 48,410.00 $3.00 1
0529 2033 CONC GUTTER (TY A) VALLEY GUTTER LF 619.00 $30.00 1
0529 2035 CONC CURB & GUTTER (TY II) (MOD) LF 2,014.00 $25.00 1
0529 2037 CONC CURB (TY II)(REINF) LF 494.00 $22.77 494.00 $22.77 2
0529 2039 CONC CURB (TY E) LF 414.00 $100.00 1
0529 2048 CONC CURB (TYPE II-C) LF 316.00 $20.00 316.00 $20.00 1
0529 2060 CONC CURB & GUTTER (RIBBON) (MOD) LF 491.00 $26.81 491.00 $26.81 2
0529 2061 CONC CURB (TY C1) LF 1,239.00 $65.06 1
0529 2062 CONC CURB (TY C2) LF 50.00 $83.86 1
0529 2064 CONC CURB (TY F1) LF 356.00 $75.00 1
0529 2066 CONC CURB (RIBBON)(MOD) LF 352.00 $25.61 478.00 $22.60 3
0529 2069 CONC CURB AND GUTTER (TY I)(REINF) LF 1,095.00 $13.30 1
0529 2070 CONCRETE CURB (TYPE U-TURN)(SPECIAL) LF 700.00 $28.00 1
0529 2071 CONC CURB (SLOTTED) LF 345.00 $14.26 2
0529 2078 CONCRETE BAND (18") LF 120.00 $75.56 1
0529 2081 CONC. CURB TY "A" (BARRIER)(MOD) LF 47.50 $14.00 1
0529 2083 CONC CURB & GUTTER (SPANDREL) LF 520.00 $38.40 1
0529 2084 CONC CURB (ARMOR CURB SLOT)(MOD) LF 112.00 $32.41 1
0530 2002 INTERSECTIONS (ACP) EA 13.00 $1,650.00 1
0530 2003 INTERSECTIONS (SURF TREAT) EA 24.00 $616.67 43.00 $2,120.72 8
0530 2004 INTERSECTIONS (CONC) SY 2,722.00 $59.01 4,338.00 $63.25 6
0530 2005 INTERSECTIONS (ACP) SY 17,062.00 $16.37 12
0530 2006 INTERSECTIONS (SURF TREAT) SY 6,160.00 $13.04 8
0530 2007 DRIVEWAYS (CONC) EA 99.00 $3,500.87 5
0530 2008 DRIVEWAYS (ACP) EA 236.00 $620.00 544.00 $713.04 11
0530 2009 DRIVEWAYS (SURF TREAT) EA 1,200.00 $84.00 1,977.10 $93.02 11
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0530 2010 DRIVEWAYS (CONC) SY 12,659.70 $52.02 101,423.27 $42.92 73
0530 2011 DRIVEWAYS (ACP) SY 33,412.50 $17.80 95,019.51 $20.13 56
0530 2012 DRIVEWAYS (SURF TREAT) SY 891.00 $15.50 87,559.77 $15.02 34
0530 2014 TURNOUTS (ACP) EA 114.00 $360.00 235.00 $510.19 7
0530 2015 TURNOUTS (SURF TREAT) EA 483.00 $258.47 628.00 $333.99 11
0530 2017 TURNOUTS (ACP) SY 649.00 $18.15 4,557.50 $29.25 9
0530 2018 TURNOUTS (SURF TREAT) SY 15,113.47 $19.33 22
0530 2019 INTRSCT, DRVWAYS, & TURNOUT (CONC) SY 393.00 $47.00 1
0530 2020 INTRSCT, DRVWAYS, & TURNOUT (ACP) SY 5,273.00 $20.61 3
0530 2021 INTRSCT, DRVWAYS, & TURNOUT(SURF TREAT) SY 1,406.00 $13.00 1
0530 2024 DRIVEWAYS AND TURNOUTS (SURF TREAT) SY 503.00 $13.00 1,831.00 $13.20 2
0530 2025 DRIVEWAYS (FLEXBASE) SY 146.00 $14.00 1
0530 2027 DRIVEWAYS (ACP AND CONCRETE) SY 8,456.00 $19.08 2
0530 2029 DRIVEWAYS (OTHER) SY 1,510.00 $14.02 2
0530 2030 DRIVEWAYS (ACP)(TYPE 1) SY 3,009.90 $9.40 1
0530 2031 DRIVEWAYS (ACP)(TYPE 2) SY 2,746.75 $18.48 1
0530 2035 DRIVEWAYS (WITH TEXTURED CONC) SY 77.00 $63.34 1
0530 2038 DRIVEWAYS (CONC)(HES) SY 867.00 $61.25 1
0530 2039 DRIVEWAYS (CONC) F SY 667.00 $30.46 667.00 $30.46 1
0530 2040 DRIVEWAYS (ACP) F SY 1,258.00 $20.85 1,258.00 $20.85 1
0531 2003 CONC SIDEWALKS (5') (6") LF 9,594.00 $19.00 9,639.00 $18.98 2
0531 2004 CONC SIDEWALKS (6") SY 110.11 $47.45 16,247.01 $31.42 11
0531 2005 CURB RAMPS (TY 1) EA 78.00 $1,160.26 290.00 $1,166.80 23
0531 2006 CURB RAMPS (TY 2) EA 3.00 $1,250.00 206.00 $1,023.32 18
0531 2007 CURB RAMPS (TY 3) EA 5.00 $1,390.00 2
0531 2008 CURB RAMPS (TY 4) EA 38.00 $502.19 3
0531 2009 CURB RAMPS (TY 6) EA 2.00 $1,164.14 1
0531 2010 CURB RAMPS (TY 7) EA 75.00 $982.67 283.00 $1,023.96 16
0531 2011 CURB RAMPS (TY 8) EA 4.00 $950.00 76.00 $1,154.90 13
0531 2012 CURB RAMPS (TY 9) EA 5.00 $943.00 3
0531 2013 CURB RAMPS (TY 20) EA 1.00 $3,430.00 1
0531 2014 CURB RAMPS (TY 22) EA 2.00 $1,700.00 4.00 $1,187.08 3
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0531 2015 CONC SIDEWLKS (4") SY 808.00 $35.35 81,948.20 $34.31 25
0531 2016 CONC SIDEWALKS (6')(6") LF 701.00 $29.34 2
0531 2017 CURB RAMPS (TY 21) EA 1.00 $1,250.00 12.00 $1,207.57 8
0531 2018 CURB RAMPS (SPECIAL) EA 2.00 $1,654.60 6.00 $1,751.53 2
0531 2020 CURB RAMPS (TY 2)(MOD) EA 9.00 $1,551.67 4
0531 2021 CURB RAMPS (TY 6)(MOD) EA 1.00 $1,500.00 1
0531 2022 CURB RAMPS (TY 7)(MOD) EA 1.00 $1,240.95 24.00 $1,010.87 3
0531 2023 CURB RAMPS (TY 1)(SPL) EA 4.00 $2,062.50 2
0531 2024 CONC SIDEWALK (5") SY 4,215.00 $36.24 9,100.00 $37.03 7
0531 2029 CONC SIDEWALKS (5") LF 11,777.00 $24.00 1
0531 2031 CONC SIDEWALKS (4") SY 40,924.82 $28.46 7
0531 2034 CONC SIDEWALK (DRAIN) LF 14.00 $285.72 1
0531 2037 CONC SIDEWALK (BRIDGE)(5')(4") LF 42.00 $445.22 2
0531 2040 CURB RAMPS (TY 5) EA 13.00 $1,800.00 23.00 $1,489.35 3
0531 2041 CURB RAMPS (TY 10) EA 19.00 $1,170.00 213.00 $1,048.14 13
0531 2044 CURB RAMPS (TY 10) EA 82.00 $1,031.56 4
0531 2045 CURB RAMPS (TY 8) (MOD) EA 2.00 $1,121.90 1
0531 2046 CURB RAMPS (TY 11) EA 2.00 $775.00 1
0531 2047 CURB RAMPS (TY 5)(MOD) EA 6.00 $1,637.50 2
0531 2048 CURB RAMPS (TY 11) MOD EA 2.00 $2,000.00 1
0531 2051 CURB RAMPS (TY 10)(MOD) EA 2.00 $1,151.91 1
0531 2054 CURB RAMPS SY 609.00 $63.26 2
0531 2060 CURB RAMPS (TY 1)(MOD) EA 4.00 $1,121.89 1
0531 2062 CURB RAMPS (TY 21)(MOD) EA 3.00 $1,747.10 2
0531 2063 CURB RAMPS (TY 22)(MOD) EA 1.00 $3,452.44 1
0531 2077 CURB RAMPS (TY 3)(MOD) EA 1.00 $1,551.18 1.00 $1,551.18 1
0533 2001 SHOULDER TEXTURING (MILLED) STA 1,686.79 $15.60 10,429.61 $18.22 15
0533 2003 SHOULDER TEXTURING (MILLED) LF 369,283.00 $0.10 1,199,833.00 $0.14 5
0533 2005 SHOULDER TEXTURING (MILLED) LF 66,600.00 $0.15 278,465.11 $0.12 2
0533 2006 SHOULDER TEXTURING (MILLED)(ASPHALT) LF 33,200.00 $0.14 33,200.00 $0.14 1
0536 2002 CONC MEDIAN SY 2,801.00 $42.24 10,698.90 $37.56 14
0536 2004 CONC DIRECTIONAL ISLAND SY 747.10 $40.00 864.50 $40.34 4
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0536 2006 CONC MEDIAN (MONO NOSE) SY 20.00 $165.00 2
0538 2001 RIGHT OF WAY MARKERS EA 18.00 $200.00 155.00 $83.87 3
0540 2001 MTL W-BEAM GD FEN (TIM POST) LF 12,368.75 $16.03 244,189.50 $14.18 128
0540 2002 MTL W-BEAM GD FEN (STEEL POST) LF 712.50 $21.27 32,454.00 $14.97 35
0540 2003 MTL THRIE-BEAM GD FEN (TIM POST) LF 216.00 $26.16 3
0540 2004 MTL THRIE-BEAM GD FEN (STEEL POST) LF 413.00 $68.00 1
0540 2005 TERMINAL ANCHOR SECTION EA 8.00 $663.12 354.00 $526.79 81
0540 2006 MTL BEAM GD FEN TRANSITION EA 8.00 $1,118.25 2
0540 2007 MTL W-BEAM GD FEN ADJUSTMENT LF 100.00 $13.00 7,173.00 $7.80 9
0540 2008 MTL THRIE-BEAM GD FEN ADJUSTMENT LF 50.00 $1.00 1
0540 2009 TERMINAL ANCHOR SECTION ADJUSTMENT EA 14.00 $892.86 3
0540 2010 TRANSITION ADJUSTMENT EA 4.00 $125.00 2
0540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 46.00 $1,251.84 569.00 $1,306.05 81
0540 2012 MTL BEAM GD FEN TRANS (TL2) EA 1.00 $830.38 106.00 $755.55 27
0540 2013 MTL BEAM GD FEN TRANS (T101) EA 24.00 $800.00 203.00 $832.46 24
0540 2014 MTL W-BEAM GD FEN (LOW FILL CULVERT) LF 725.00 $30.94 3
0540 2015 MTL W-BEAM GD FEN(TIM POST)RADIUS RAIL LF 130.00 $27.65 830.00 $28.65 15
0540 2016 MTL BM GD FN TRANS(THRIE)(RND TIM POST) EA 6.00 $1,100.00 1
0540 2017 MTL W-BEAM GD FEN (ROUND TIMBER POST) LF 825.00 $16.88 3
0540 2018 MTL W-BEAM GD FEN (TUB W-BEAM) LF 23.00 $65.00 1
0540 2019 MTL BEAM GD FEN TRANS (THRIE)(STL POST) EA 16.00 $1,250.00 1
0540 2020 MTL BEAM GD FEN TRANS (TL2)(STL POST) EA 2.00 $1,155.00 1
0540 2021 MTL BEAM GD FEN TRANS (T101)(STL POST) EA 8.00 $800.00 40.00 $882.00 3
0540 2023 RADIAL TERMINAL ANCHOR SECTION (DRWY) EA 4.00 $646.63 3
0540 2025 TERMINAL ANCHOR SECTION (DRWY) (SPCL) EA 1.00 $541.00 26.00 $637.64 11
0540 2030 MTL BEAM GD FEN (MOVE AND RESET) LF 7,150.00 $14.45 13,880.00 $10.66 7
0540 2031 MTL BM GD FN (REMOVE & RESET) LF 9,375.00 $6.77 2
0540 2032 MTL BM GD FN TRANSITION (REMOVE&RESET) EA 4.00 $700.00 1
0540 2036 DRIVEWAY TERMINAL ANCHOR SECTION EA 3.00 $431.67 2
0542 2001 REMOVING METAL BEAM GUARD FENCE LF 13,733.00 $3.21 244,286.00 $1.57 115
0542 2002 REMOVING TERMINAL ANCHOR SECTION EA 29.00 $193.06 1,306.00 $87.88 83
0542 2003 RM MTL BM GD FEN TRANS (THRIE-BEAM) EA 19.00 $191.11 6
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0542 2004 REMOVING MTL BM GD FEN TRANS (TL2) LF 1,252.00 $1.73 2
0544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 79.00 $1,865.98 751.00 $1,783.99 80
0544 2002 GUARDRAIL END TREATMENT (MOVE & RESET) EA 24.00 $738.96 237.00 $713.08 22
0544 2003 GUARDRAIL END TREATMENT (REMOVE) EA 34.00 $201.58 311.00 $201.85 51
0544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I) EA 11.00 $1,610.00 388.00 $1,648.24 34
0544 2005 GDRAIL END TRT(INST)(WOOD POST)(TY II) EA 4.00 $2,030.76 592.00 $1,725.59 11
0544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY III) EA 19.00 $2,234.74 239.00 $2,242.52 38
0544 2008 GDRAIL END TRT(MV&RST)(WOOD PST)(TY II) EA 14.00 $650.00 1
0544 2010 GDRAIL END TRT(REMOV)(WOOD POST)(TY I) EA 1.00 $200.00 1
0544 2013 GDRAIL END TRT(INSTALL)(HBA POST) EA 233.00 $2,120.62 15
0544 2014 GDRAIL END TRT(MOV & RESET)(HBA POST) EA 16.00 $978.75 2
0545 2001 CRASH CUSH ATTEN (INSTL) EA 53.00 $11,956.13 128.00 $10,951.96 29
0545 2002 CRASH CUSH ATTEN (MOVE & RESET) EA 10.00 $1,429.83 103.00 $1,541.07 17
0545 2003 CRASH CUSH ATTEN (REMOVE) EA 53.00 $896.81 163.00 $815.43 26
0545 2004 CRASH CUSH ATTEN (INSTL)(FASTRACC) EA 2.00 $11,825.00 1
0545 2007 CRASH CUSH ATTEN (INSTL)(TRACC) EA 33.00 $9,947.92 6
0545 2008 CRASH CUSH ATTEN (MOVE&RESET)(TRACC) EA 1.00 $2,150.00 32.00 $1,751.95 4
0545 2009 CRASH CUSH ATTEN (REMOVE)(TRACC) EA 32.00 $787.97 4
0545 2013 CRASH CUSH ATTEN (INSTL)(FASTRACC)(W) EA 5.00 $5,000.00 1
0545 2023 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(N) EA 14.00 $1,642.86 2
0545 2024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) EA 5.00 $1,720.00 2
0545 2026 CRASH CUSH ATTEN (MOVE&RESET)(REACT)(W) EA 1.00 $522.50 1
0545 2028 CRASH CUSH ATTEN (INSTL)(QUAD)(N) EA 1.00 $14,000.00 1
0545 2033 CRASH CUSH ATTEN (REMOVE)(QUAD)(W) EA 1.00 $440.00 1
0545 2037 CRASH CUSH ATTEN (INSTAL)(BEAT-SSCC) EA 1.00 $8,000.00 1
0545 2046 CRASH CUSH ATTEN (INSTAL)(ABSORB 350) EA 2.00 $8,700.00 10.00 $9,140.00 3
0545 2047 CRASH CUSH ATTEN(MOV&RESET)(ABSORB 350) EA 10.00 $1,934.80 4
0545 2048 CRASH CUSH ATTEN (REMOVE)(ABSORB 350) EA 2.00 $750.00 14.00 $1,006.71 5
0545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) EA 10.00 $4,080.00 78.00 $6,196.24 13
0545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK ZONE) EA 8.00 $1,487.50 64.00 $1,404.48 10
0545 2051 CRASH CUSH ATTEN (REMOVE)(WORK ZONE) EA 10.00 $650.00 76.00 $575.66 13
0545 2058 CRASH CUSH ATTEN (INSTL) (N) EA 1.00 $14,500.00 3.00 $8,286.67 2
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0545 2060 CRASH CUSH ATTEN (REMOVE) (N) EA 2.00 $518.00 1
0545 2061 CRASH CUSH ATTEN (INSTL) (W) EA 1.00 $32,500.00 1.00 $32,500.00 1
0550 2001 CHAIN LINK FENCE (INSTALL) (6') LF 16.00 $20.00 13,169.00 $15.49 11
0550 2002 CHAIN LINK FENCE (REPAIR) (6') LF 1,700.00 $16.85 3
0550 2003 CHAIN LINK FENCE (REMOVE) LF 1,183.00 $5.21 3,920.00 $2.47 9
0550 2004 GATE (INSTALL) (DOUBLE) (6' X 14') EA 8.00 $1,468.00 4
0550 2005 GATE (REPAIR) (DOUBLE) (6' X 14') EA 4.00 $703.00 3
0550 2006 GATE (REMOVE) EA 4.00 $54.00 3
0550 2007 GATE(INSTALL)(SINGLE)(6' X 24') EA 4.00 $1,106.25 3
0550 2009 CHAIN LINK FENCE (INSTALL)(4') LF 410.00 $17.07 2
0550 2021 CHAIN LINK FENCE (INSTALL)(12') LF 100.00 $18.00 1
0550 2037 CHAIN LINK FENCE (INSTALL)(6')BARB TOP LF 758.00 $25.00 758.00 $25.00 1
0550 2040 GATE (INSTALL) (DOUBLE) (7'X 28') EA 1.00 $1,875.00 1
0550 2056 GATE (INSTALL)(SINGLE)(4' X 4') EA 2.00 $250.00 1
0550 2057 GATE (INSTALL)(DOUBLE)(4' X 20.5') EA 2.00 $1,200.00 1
0552 2001 WIRE FENCE (TY A) LF 962.00 $10.44 34,368.00 $5.26 7
0552 2002 WIRE FENCE (TY B) LF 125.00 $8.00 1
0552 2003 WIRE FENCE (TY C) LF 23,200.00 $7.15 19
0552 2004 WIRE FENCE (TY D) LF 609.00 $6.95 3
0552 2005 GATE (TY 1) EA 2.00 $725.00 2
0552 2006 GATE (TY 2) EA 5.00 $626.00 2
0552 2007 GATE (TY 3) EA 5.00 $550.40 4
0552 2008 WIRE FENCE (WATER GAP) LF 260.00 $23.03 2
0552 2010 GATE (TY2)(DOUBLE)(4'-6"X16') EA 1.00 $725.00 1
0556 2008 PIPE UNDERDRAINS (TY 8) (6") LF 28,565.32 $15.51 4
0556 2010 PIPE UNDERDRAINS (TY 5,6,7 OR 8)(6") LF 100.00 $35.00 800.00 $22.75 3
0556 2012 PIPE UNDERDRAINS (TY 8) (4 IN) LF 3,215.00 $12.65 1
0556 2016 PIPE UNDERDRAINS (TYPE 8) (8") LF 16,314.00 $16.00 1
0560 2001 MAILBOX INSTALLATION (SINGLE) EA 2.00 $100.00 198.00 $125.81 9
0560 2002 MAILBOX INSTALLATION (DOUBLE) EA 12.00 $122.08 2
0560 2003 MAILBOX INSTALLATION (MULTIPLE) EA 1.00 $600.00 3.00 $371.67 3
0560 2004 MAILBOX INSTALL-S (WC-POST) TY 3 FND EA 127.00 $120.31 735.00 $98.47 23
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0560 2005 MAILBOX INSTALL-D (WC-POST) TY 3 FND EA 5.00 $160.00 31.00 $184.85 11
0560 2006 MAILBOX INSTALL-S (RR-POST) TY 4 FND-TB EA 179.00 $183.92 24
0560 2007 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-TB EA 9.00 $222.22 79.00 $263.23 22
0560 2008 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-TB EA 2.00 $420.00 92.00 $462.96 24
0560 2009 MAILBOX INSTALL-M (TWG-POST) TY 1 FND EA 66.00 $72.79 8
0560 2010 MAILBOX INSTALL-S (TWG-POST) TY 1 FND EA 38.00 $199.30 5
0560 2011 MAILBOX INSTALL-S (TWG-POST) TY 2 FND EA 320.00 $131.84 6
0560 2012 MAILBOX INSTALL-D (TWG-POST) TY 1 FND EA 10.00 $194.00 3
0560 2013 MAILBOX INSTALL-D (TWG-POST) TY 2 FND EA 41.00 $166.79 6
0560 2015 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-TB EA 32.00 $286.56 356.00 $179.11 22
0560 2016 MAILBOX INSTALL-D(TWW-POST)TY2 FND-TB EA 1.00 $254.00 1
0560 2017 MAILBOX INSTALL-M(TWW-POST)TY2 FND-TB EA 5.00 $340.00 1
0560 2019 MAILBOX INSTALL-S(WC-POST)TY 3FND-AB EA 32.00 $125.00 32.00 $125.00 1
0560 2020 MAILBOX INSTALL-M(WC-POST)TY 3FND-AB EA 10.00 $393.03 2
0560 2021 MAILBOX INSTALL-S(TWG-POST)TY 2 FND-TB EA 12.00 $128.08 2
0560 2022 MAILBOX INSTALL-D(TWG-POST)TY 2 FND-TB EA 4.00 $162.50 2
0560 2023 MAILBOX INSTALL-M(TWG-POST)TY 2 FND-TB EA 4.00 $339.00 2
0560 2024 MAILBOX INSTALL-M(TWG-POST)TY 2 FND EA 6.00 $403.50 2
0560 2025 MAILBOX INSTALL-D (RR-POST) TY 4 FND-TB EA 3.00 $120.00 1
0610 2020 INS RD IL AM (TY SA) 40B-8 (.25 KW)S EA 43.00 $2,045.26 3
0610 2022 INS RD IL AM (TY SA) 40S-8 (.25 KW)S EA 18.00 $2,026.00 1
0610 2024 INS RD IL AM (TY SA) 40T-10 (.25 KW)S EA 122.00 $1,922.98 2
0610 2025 INS RD IL AM (TY SA) 40T-8 (.25 KW)S EA 7.00 $2,452.17 598.00 $2,129.31 13
0610 2026 INS RD IL AM (TY SA) 40T-8-8 (.25 KW)S EA 24.00 $3,166.67 2
0610 2038 INS RD IL AM (TY SA) 50T-10 (.4 KW)S EA 44.00 $2,429.01 6
0610 2039 INS RD IL AM (TY SA) 50T-10-10(.4 KW)S EA 24.00 $2,448.75 3
0610 2040 INS RD IL AM (TY SA) 50T-12 (.4 KW)S EA 1.00 $3,009.14 1.00 $3,009.14 1
0610 2041 INS RD IL AM (TY SA) 50T-12-12(.4 KW)S EA 6.00 $3,000.00 6.00 $3,000.00 1
0610 2042 INS RD IL AM (TY SA) 50T-8 (.4 KW)S EA 1.00 $2,500.00 30.00 $2,598.11 4
0610 2044 INS RD IL AM (TY SP) 38S-8 (.25 KW)S EA 8.00 $2,130.00 1
0610 2045 INS RD IL AM (TY SP) 38S-8-8 (.25 KW)S EA 17.00 $2,910.00 1
0610 2052 INS RD IL AM (TY ST) 40T-8 (.25 KW)S EA 3.00 $2,400.00 1
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0610 2057 INS RD IL AM (TY ST) 50T-10 (.4 KW)S EA 36.00 $2,245.00 50.00 $2,424.40 3
0610 2058 INS RD IL AM (TY ST) 50T-12 (.4 KW)S EA 20.00 $2,550.00 1
0610 2059 INS RD IL AM (U/P) (TY IF) (.15KW) EA 8.00 $1,200.00 14.00 $1,326.43 2
0610 2060 INS RD IL AM (U/P) (TY 1) (.15KW)S EA 1.00 $1,084.38 48.00 $1,115.75 8
0610 2061 INS RD IL AM (U/P) (TY 2) (.15KW)S EA 75.00 $999.37 3
0610 2062 INS RD IL AM (U/P) (TY 1) (.25KW)S EA 1.00 $1,084.38 1.00 $1,084.38 1
0610 2064 RELOCATE RD IL ASM (TRANS-BASE) EA 21.00 $1,070.48 9
0610 2066 REMOVE RD IL ASM (BRIDGE MOUNT) EA 5.00 $216.88 5.00 $216.88 1
0610 2067 REMOVE RD IL ASM (SHOE-BASE) EA 47.00 $426.30 2
0610 2068 REMOVE RD IL ASM (TRANS-BASE) EA 18.00 $195.85 53.00 $384.21 6
0610 2069 REMOVE RD IL ASM (U/P) EA 4.00 $100.00 12.00 $284.67 2
0610 2072 REMOVE RDWY ILL ASSEM EA 21.00 $210.00 186.00 $223.90 11
0610 2076 REMOVE RD IL ASM (SPECIAL) EA 11.00 $180.00 1
0613 2005 HI MST IL POLE (150 FT) ( 80 MPH) EA 3.00 $23,000.00 22.00 $20,387.73 4
0613 2006 HI MST IL POLE (150 FT) (100 MPH) EA 11.00 $24,466.65 2
0614 2001 HI MST IL ASM(12-400 WATT)(ASYM)(TY A) EA 2.00 $24,500.00 11.00 $23,743.26 3
0614 2002 HI MST IL ASM(12-400 WATT)(ASYM)(TY B) EA 7.00 $20,000.00 1
0614 2003 HI MST IL ASM(12-400 WATT)(ASYM)(TY C) EA 1.00 $24,500.00 1.00 $24,500.00 1
0614 2004 HI MST IL ASM(12-400 WATT)(SYM) EA 9.00 $22,000.00 1
0617 2004 TEMP RD IL (RD IL ASM) EA 2.00 $1,500.00 1
0618 2008 CONDT (HDPE) (2") LF 11,725.00 $4.00 22,066.00 $4.65 3
0618 2012 CONDT (PVC) (SCHD 40) (1") LF 1,072.00 $8.03 1,282.00 $7.83 6
0618 2013 CONDT (PVC) (SCHD 40) (1") (BORE) LF 45.00 $15.00 1
0618 2014 CONDT (PVC) (SCHD 40) (1 1/4") LF 137.00 $5.44 1
0618 2015 CONDT (PVC) (SCHD 40) (1 1/4") (BORE) LF 79.00 $15.71 1
0618 2016 CONDT (PVC) (SCHD 40) (1 1/2") LF 95.00 $6.45 2
0618 2018 CONDT (PVC) (SCHD 40) ( 2") LF 3,255.00 $5.15 258,592.00 $4.20 61
0618 2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 1,065.00 $14.05 16,134.00 $13.82 20
0618 2022 CONDT (PVC) (SCHD 40) (3") LF 1,588.00 $8.56 61,875.00 $6.87 21
0618 2023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 1,225.00 $19.22 4,281.00 $22.74 11
0618 2024 CONDT (PVC) (SCHD 40) (4") LF 72.00 $7.06 8,712.00 $8.26 19
0618 2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 4,896.00 $19.73 8
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0618 2028 CONDT (PVC) (SCHD 80) (1") LF 248.00 $9.52 3
0618 2029 CONDT (PVC) (SCHD 80) (1") (BORE) LF 136.00 $10.00 136.00 $10.00 1
0618 2032 CONDT (PVC) (SCHD 80) (1 1/4") LF 825.00 $5.77 3,136.00 $5.21 4
0618 2034 CONDT (PVC) (SCHD 80) (2") LF 8,492.00 $6.23 73,189.00 $4.90 24
0618 2035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 2,941.00 $11.51 27,241.00 $11.65 28
0618 2037 CONDT (PVC) (SCHD 80) (2 1/2") (BORE) LF 255.00 $20.00 1
0618 2038 CONDT (PVC) (SCHD 80) (3") LF 664.00 $9.15 2,764.00 $7.34 5
0618 2039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 4,307.00 $15.73 38,922.00 $13.10 19
0618 2040 CONDT (PVC) (SCHD 80) (4") LF 60.00 $20.00 565.00 $10.60 5
0618 2041 CONDT (PVC) (SCHD 80) (4") (BORE) LF 2,365.00 $20.30 6
0618 2043 CONDT (PVC) (SCHD 80) (6") (BORE) LF 820.00 $30.00 1
0618 2044 CONDT (RM) (3/4") LF 600.00 $9.85 958.00 $10.16 5
0618 2046 CONDT (RM) (1") LF 3,360.00 $12.75 4,017.00 $13.47 5
0618 2048 CONDT (RM) (1 1/4") LF 40.00 $11.39 878.00 $11.44 3
0618 2050 CONDT (RM) (1 1/2") LF 151.00 $15.83 4
0618 2052 CONDT (RM) (2") LF 395.00 $23.01 9,790.00 $13.99 15
0618 2053 CONDT (RM) (2") (BORE) LF 3,123.00 $32.80 2
0618 2056 CONDT (RM) (3") LF 86,763.00 $13.80 5
0618 2057 CONDT (RM) (3") (BORE) LF 19,084.00 $37.99 3
0618 2060 CONDT (RM) (4") LF 27.00 $23.22 2
0618 2061 CONDT (RM) (4") (BORE) LF 50.00 $30.00 1
0618 2064 CONDUIT (PVC)(SCHD 80)(2")(CONC ENCSE) LF 1,740.00 $11.00 1
0618 2066 CONDT (PVC)(SCHD 40)(3/4") LF 75.00 $3.00 1
0618 2067 CONDUIT (HDPE)(3 IN)(BORED) LF 1,950.00 $18.75 2,347.00 $19.33 2
0618 2080 CONDUIT (PVC)(SCHD 40)(2")(CONC ENCSE) LF 4,335.00 $10.34 2
0620 2001 ELEC CONDR (NO. 1) BARE LF 911.00 $2.00 1
0620 2002 ELEC CONDR (NO. 1) INSULATED LF 2,733.00 $2.35 1
0620 2003 ELEC CONDR (NO. 2) BARE LF 3,067.00 $1.30 4
0620 2004 ELEC CONDR (NO. 2) INSULATED LF 7,911.00 $1.63 6
0620 2007 ELEC CONDR (NO. 4) BARE LF 25.00 $1.10 33,732.00 $0.96 11
0620 2008 ELEC CONDR (NO. 4) INSULATED LF 140.00 $1.86 79,038.00 $1.27 21
0620 2009 ELEC CONDR (NO. 6) BARE LF 27,418.00 $0.91 200,534.00 $0.90 55
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0620 2010 ELEC CONDR (NO. 6) INSULATED LF 55,596.00 $1.03 383,889.00 $0.97 47
0620 2011 ELEC CONDR (NO. 8) BARE LF 12,289.00 $0.81 169,632.00 $0.73 46
0620 2012 ELEC CONDR (NO. 8) INSULATED LF 19,676.00 $0.92 394,685.00 $0.63 41
0620 2013 ELEC CONDR (NO.10) BARE LF 468.00 $0.65 1,433.00 $0.59 3
0620 2014 ELEC CONDR (NO.10) INSULATED LF 936.00 $0.75 6,448.00 $0.80 4
0620 2015 ELEC CONDR (NO.12) BARE LF 600.00 $0.75 2,069.00 $0.67 6
0620 2016 ELEC CONDR (NO.12) INSULATED LF 1,910.00 $0.77 17,584.00 $0.89 20
0620 2018 ELEC CONDR (NO.14) INSULATED LF 2,355.00 $0.70 1
0621 2002 TRAY CABLE (3 CONDR) (12 AWG) LF 6,692.00 $1.38 8
0621 2004 TRAY CABLE (4 CONDR) (12 AWG) LF 1,885.00 $1.21 5,492.00 $2.10 11
0622 2004 DUCT CBL (3 NO. 8)(2 INSULATED 1 BARE) LF 8,644.00 $7.83 3
0624 2002 GROUND BOX TY 1 (122422) W/APRON EA 17.00 $1,861.85 2
0624 2004 GROUND BOX TY 2 (243636) W/APRON EA 110.00 $1,239.51 2
0624 2007 GROUND BOX TY A (122311) EA 1.00 $400.00 83.00 $341.72 5
0624 2008 GROUND BOX TY A (122311) W/APRON EA 102.00 $508.48 778.00 $445.50 46
0624 2012 GROUND BOX TY C (162911) W/APRON EA 45.00 $581.84 173.00 $638.98 22
0624 2013 GROUND BOX TY D (162922) EA 106.00 $610.28 5
0624 2014 GROUND BOX TY D (162922) W/APRON EA 34.00 $660.29 302.00 $599.61 36
0624 2015 GROUND BOX TY E (122317) EA 2.00 $450.00 1
0624 2016 GROUND BOX TY E (122317) W/APRON EA 2.00 $750.00 3.00 $882.27 3
0624 2020 GROUND BOX TY BATTERY (162915) W/APRON EA 6.00 $1,000.00 2
0624 2034 REMOVE EXISTING GROUND BOXES EA 12.00 $150.00 2
0625 2001 ZINC-COAT STL WIRE STRAND (5/16 IN) LF 1,914.00 $1.74 225,589.00 $0.97 5
0625 2002 ZINC-COAT STL WIRE STRAND (3/16 IN) LF 1,674.00 $2.80 2,789.00 $2.48 2
0625 2003 ZINC-COAT STL WIRE STRAND (1/4 IN) LF 3,720.00 $2.01 1
0625 2004 ZINC-COAT STL WIRE STRAND (3/8 IN) LF 210.00 $4.00 2,927.00 $3.42 5
0627 2001 TIMBER POLE (CL 2) 40 FT EA 603.00 $1,077.17 3
0628 2001 TESTING 2003 SPC BOOKQ MG 6.00 $3,700.00 2
0628 2004 ELC SRV TY A 120/240 060 (NS)SS(E)PS(U) EA 3.00 $3,500.00 1
0628 2005 ELC SRV TY A 120/240 060 (NS)SS(E)SP(O) EA 1.00 $3,200.00 3.00 $3,766.67 3
0628 2006 ELC SRV TY A 120/240 060 (SS)SS(E)GC(U) EA 2.00 $3,855.00 1
0628 2013 ELC SRV TY A 240/480 060 (NS)AL(E)PS(U) EA 2.00 $2,985.00 3.00 $3,234.50 2
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0628 2014 ELC SRV TY A 240/480 060 (NS)SS(E)GC(O) EA 6.00 $3,631.76 4
0628 2016 ELC SRV TY A 240/480 060 (NS)SS(E)PS(U) EA 1.00 $4,450.00 3.00 $3,750.00 2
0628 2017 ELC SRV TY A 240/480 060 (NS)SS(E)SP(O) EA 5.00 $3,619.80 3
0628 2018 ELC SRV TY A 240/480 060 (NS)SS(E)SP(U) EA 11.00 $3,300.00 1
0628 2019 ELC SRV TY A 240/480 060 (NS)SS(E)TP(O) EA 2.00 $3,400.00 1
0628 2020 ELC SRV TY A 240/480 060 (NS)SS(T)TP(O) EA 1.00 $5,605.00 1
0628 2022 ELC SRV TY A 240/480 060 (SS)SS(E)GC(U) EA 6.00 $4,081.41 3
0628 2033 ELC SRV TY A 240/480 100 (NS)SS(E)PS(U) EA 3.00 $3,500.00 1
0628 2034 ELC SRV TY A 240/480 100 (NS)SS(E)SP(O) EA 1.00 $3,450.00 1
0628 2035 ELC SRV TY A 240/480 100 (NS)SS(E)SP(U) EA 8.00 $3,240.63 2
0628 2039 ELC SRV TY A 240/480 100 (SS)SS(E)GC(U) EA 6.00 $4,683.33 2
0628 2047 ELC SRV TY A 240/480 200 (NS)SS(E)TP(O) EA 1.00 $7,726.00 1
0628 2055 ELC SRV TY D 120/240 060 (NS)AL(E)PS(U) EA 5.00 $3,100.00 1
0628 2059 ELC SRV TY D 120/240 060 (NS)GS(N)EX(O) EA 1.00 $2,400.00 1
0628 2060 ELC SRV TY D 120/240 060 (NS)GS(N)GC(O) EA 3.00 $3,700.00 1
0628 2063 ELC SRV TY D 120/240 060 (NS)GS(N)SP(O) EA 1.00 $1,800.00 1.00 $1,800.00 1
0628 2064 ELC SRV TY D 120/240 060 (NS)GS(N)SP(U) EA 2.00 $2,900.00 1
0628 2065 ELC SRV TY D 120/240 060 (NS)GS(N)TP(O) EA 1.00 $1,200.00 1.00 $1,200.00 1
0628 2074 ELC SRV TY D 120/240 060 (NS)SS(E)PS(U) EA 4.00 $6,612.50 3
0628 2075 ELC SRV TY D 120/240 060 (NS)SS(E)SP(U) EA 1.00 $3,025.93 1
0628 2079 ELC SRV TY D 120/240 060 (NS)SS(T)TP(O) EA 1.00 $4,350.00 1
0628 2089 ELC SRV TY D 120/240 070 (NS)GS(N)TP(O) EA 1.00 $2,000.00 1
0628 2099 ELC SRV TY D 120/240 070 (NS)SS(E)GC(O) EA 1.00 $4,500.00 7.00 $3,084.25 3
0628 2100 ELC SRV TY D 120/240 070 (NS)SS(E)SP(O) EA 1.00 $3,200.00 5.00 $3,218.97 5
0628 2102 ELC SRV TY D 120/240 070 (NS)SS(E)TP(O) EA 4.00 $4,755.00 1
0628 2103 ELC SRV TY D 120/240 070 (NS)SS(E)TS(O) EA 2.00 $2,237.00 2
0628 2113 ELC SRV TY D 120/240 100 (NS)AL(E)PS(U) EA 3.00 $4,361.31 2
0628 2122 ELC SRV TY D 120/240 100 (NS)SS(E)SP(O) EA 2.00 $3,612.50 2
0628 2125 ELC SRV TY D 120/240 100 (NS)SS(N)SP(O) EA 2.00 $1,986.22 1
0628 2142 ELC SRV TY T 120/240 000 (NS)GS(L)SP(O) EA 11.00 $2,167.70 3
0628 2145 ELC SRV TY T 120/240 000 (NS)GS(L)TS(O) EA 1.00 $1,700.00 11.00 $1,293.25 4
0628 2149 ELC SRV TY T 120/240 000 (NS)GS(N)TP(O) EA 4.00 $3,008.75 3
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0628 2158 REMOVE ELECTRICAL SERVICES EA 4.00 $420.17 23.00 $439.01 12
0628 2163 ELC SRV TY A 120/240 060 (NS)AL(E)SP(O) EA 1.00 $3,000.00 6.00 $3,233.33 3
0628 2164 ELC SRV TY D 120/240 070 (NS)AL(E)PS(U) EA 3.00 $3,650.00 2
0628 2169 ELC SRV TY A 240/480 100 (NS)AL(E)SP(O) EA 4.00 $4,200.00 1
0628 2172 ELC SRV TY D 120/240 060 (NS)SS(E)SP(0) EA 1.00 $4,000.00 2.00 $3,996.80 2
0628 2177 ELC SRV TY A 240/480 100 (NS)SS(E)GC(O) EA 1.00 $5,800.00 1
0628 2179 ELC SRV TY D 120/240 100 (NS)AL(E)SP(O) EA 6.00 $3,475.83 6.00 $3,475.83 2
0628 2180 ELC SRV TY T 120/240 000 (NS)AL(E)TS(O) EA 1.00 $1,725.00 1
0628 2181 ELC SRV TY D 120/240 100 (NS)AL(N)PS(U) EA 3.00 $13,200.00 2
0628 2188 ELC SRV TY D 120/240 070 (NS)SS(E)PS(U) EA 1.00 $2,300.00 1
0628 2202 ELC SRV TY D 120/240 060 (NS)AL(N)SP(O) EA 1.00 $3,500.00 2.00 $4,225.00 2
0628 2205 ELC SRV TY D 120/240 100 (NS)SS(N)PS(U) EA 3.00 $3,250.00 1
0628 2238 ELC SRV TY D 120/240 060 (NS)SS(N)GC(O) EA 2.00 $3,886.03 1
0628 2251 ELC SRV TY D 120/240 100 (NS)AL(E)SP(U) EA 1.00 $2,216.98 1
0628 2262 ELC SRV TY D 120/240 060 (NS)AL(N)PS(U) EA 1.00 $6,000.00 1
0628 2268 ELC SRV TY A 120/240 060 (SS)SS(E)GC(O) EA 1.00 $3,750.00 1
0628 2269 ELC SRV TY D 120/240 100 (NS)SS(E)TP(O) EA 2.00 $3,355.00 1
0628 2295 ELC SRV TY D 120/240 070 (NS)AL(E)TP(O) EA 3.00 $3,223.67 2
0628 2319 ELC SRV TY A 120/240 060 (NS)SS(E)SP(U) EA 2.00 $3,715.00 1
0628 2325 ELC SRV TY D 120/240 070 (NS)AL(E)SP(U) EA 2.00 $2,600.00 1
0628 2326 ELC SRV TY D 120/240 070 (NS)AL(E)EX(O) EA 1.00 $2,100.00 1
0628 2339 ELC SRV TY A 240/480 060 (NS)AL(E)SP(U) EA 3.00 $36,000.00 2
0628 2340 ELC SRV TY A 240/480 150 (NS)AL(E)SP(U) EA 1.00 $5,000.00 1
0628 2345 ELC SRV TY D 120/240 100 (NS)SS(E)TS(O) EA 1.00 $2,900.00 1
0634 2001 PLYWOOD SIGNS SF 384.00 $52.00 2
0636 2001 ALUMINUM SIGNS (TY A) SF 2,038.76 $14.92 15,974.47 $15.27 46
0636 2002 ALUMINUM SIGNS (TY G) SF 1,228.50 $21.93 41,929.85 $5.06 25
0636 2003 ALUMINUM SIGNS (TY O) SF 2,050.75 $22.15 18,869.70 $15.93 17
0636 2005 REFURBISH ALUMINUM SIGNS (TY G) EA 1.00 $2,000.00 1
0636 2006 REFURBISH ALUMINUM SIGNS (TY O) EA 6.00 $3,900.00 1
0636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY A) SF 150.00 $10.00 233.50 $49.85 3
0636 2008 REPLACE EXISTING ALUMINUM SIGNS (TY G) SF 414.00 $22.13 3,149.55 $19.33 4
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0636 2009 REPLACE EXISTING ALUMINUM SIGNS (TY O) SF 2,973.50 $18.65 2
0636 2012 INSTALL ALUMINUM SIGNS (TY G) EA 2.00 $189.77 2.00 $189.77 1
0644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 561.00 $285.29 2,287.00 $302.20 113
0644 2002 INS SM RD SN SUP&AM TY 10BWG(1)SA(P-BM) EA 10.00 $195.00 44.00 $397.45 7
0644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 350.00 $326.25 1,916.00 $394.04 74
0644 2005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 2.00 $580.00 1
0644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) EA 37.00 $488.65 310.00 $169.07 29
0644 2007 INS SM RD SN SUP&AM TY 10BWG(1) SB(P) EA 3.00 $486.67 2
0644 2010 INS SM RD SN SUP&AM TY 10BWG(1) SB(T) EA 19.00 $369.74 2
0644 2011 IN SM RD SN SUP&AM TY10BWG(1)SB(T-2EXT) EA 5.00 $515.00 5.00 $515.00 1
0644 2013 INS SM RD SN SUP&AM TY 10BWG(2) SA(P) EA 20.00 $545.00 30.00 $631.20 4
0644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 94.00 $448.70 994.00 $319.03 33
0644 2023 INS SM RD SN SUP&AM TY S80(1) SA(P-BM) EA 19.00 $477.00 25.00 $498.28 6
0644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 67.00 $500.88 385.00 $550.53 41
0644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) EA 6.00 $776.30 22.00 $599.60 9
0644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 22.00 $569.68 384.00 $267.30 42
0644 2028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 5.00 $739.00 223.00 $69.58 13
0644 2029 INS SM RD SN SUP&AM TY S80(1)SA(U-2EXT) EA 22.00 $535.00 236.00 $101.67 5
0644 2030 INS SM RD SN SUP&AM TY S80(1) SA(U-BM) EA 2.00 $865.00 24.00 $811.74 10
0644 2031 INS SM RD SN SUP&AM TY S80(1) SA(U-WC) EA 4.00 $725.00 226.00 $74.05 10
0644 2035 INS SM RD SN SUP&AM TY S80(1) SB(T) EA 1.00 $759.07 3.00 $733.02 2
0644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 42.00 $767.14 279.00 $229.61 8
0644 2043 INS SM RD SN SUP&AM TY S80(2)SA(P-EXAL) EA 3.00 $755.00 24.00 $1,118.77 5
0644 2048 INS SM RD SN SUP&AM TY TWT(1) UA(P) EA 15.00 $508.67 2
0644 2049 INS SM RD SN SUP&AM TY TWT(1) UA(T) EA 1.00 $535.00 1
0644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P) EA 4.00 $285.49 570.00 $125.55 12
0644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T) EA 2.00 $342.59 244.00 $70.05 7
0644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 83.00 $253.60 912.00 $297.80 50
0644 2058 RELOCATE SM RD SN SUP & AM TY S80 EA 78.00 $280.51 714.00 $220.87 39
0644 2059 RELOCATE SM RD SN SUP & AM TY TWT EA 80.00 $169.70 9
0644 2060 REMOVE SM RD SN SUP & AM EA 1,156.00 $88.88 4,633.00 $70.87 137
0644 2061 RELOCATE SM RD SN SUP & AM (HIST MRKR) EA 1.00 $250.00 1
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0644 2062 INS SM RD SN SUP&AM TY10BWG(1)SA(U-WC) EA 2.00 $538.55 1
0644 2063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 1.00 $3,253.13 26.00 $1,513.58 4
0644 2064 INS SM RD SN SUP&AM TY S80(1)SA(U-EXAL) EA 4.00 $913.56 73.00 $679.89 8
0644 2065 RELOCATE SM RD SN SUP & AM TY TEMP EA 53.00 $199.96 254.00 $136.19 7
0644 2069 IN SM RD SN SUP&AM TY10BWG(1)SA(U-EXAL) EA 1.00 $504.66 1
0644 2070 INS SM RD SN SUP&AM TY10BWG(2)SA(T) EA 1.00 $1,096.75 1
0644 2074 INS SM RD SN SUP&AM TY S80(2) SA(P-BM) EA 1.00 $1,150.00 1
0644 2076 IN SM RD SN SP&AM(GALV SQ)(CITY OF SAT) EA 6.00 $325.00 1
0644 2077 REMOVE SM RD SN SUP & AM (SIGN ONLY) EA 61.00 $43.44 66.00 $52.83 5
0644 2078 IN SM RD SN SP&AM TY 10BWG(1)SA(T-EXAL) EA 4.00 $437.55 1
0644 2079 IN SM RD SN SUP&AM TY S80(1)SA(T-EXAL) EA 11.00 $1,200.00 1
0644 2081 INS SM RD SN SUP&AM TY TWT(1) WS(P) EA 31.00 $250.00 184.00 $404.92 10
0644 2082 INS SM RD SN SUP&AM TY TWT(1) WS(T) EA 3.00 $385.00 69.00 $309.57 8
0644 2086 INS SM RD SN SUP&AM TY 10BWG(1)SA(T-BM) EA 1.00 $550.00 1
0647 2001 INSTALL LRSS (STRUCT STEEL) LB 2,440.00 $4.98 54,154.09 $5.23 25
0647 2002 RELOCATE LRSA EA 1.00 $2,200.00 79.00 $776.81 12
0647 2003 REMOVE LRSA EA 11.00 $709.65 272.00 $197.10 15
0647 2006 REMOVE LRSA (FOUNDATION)(12 IN) EA 250.00 $0.00 1
0647 2007 REMOVE LRSA (FOUNDATION)(24 IN) EA 252.00 $5.08 2
0650 2013 INS OH SN SUP(20 FT BAL TEE) EA 2.00 $11,515.00 1
0650 2016 INS OH SN SUP(20 FT CANT) EA 3.00 $10,554.35 2
0650 2019 INS OH SN SUP(25 FT BAL TEE) EA 1.00 $21,231.74 1
0650 2022 INS OH SN SUP(25 FT CANT) EA 5.00 $15,250.00 7.00 $15,613.39 3
0650 2025 INS OH SN SUP(30 FT BAL TEE) EA 9.00 $17,577.00 5
0650 2028 INS OH SN SUP(30 FT CANT) EA 3.00 $13,568.33 3
0650 2034 INS OH SN SUP(35 FT CANT) EA 5.00 $17,400.00 2
0650 2036 INS OH SN SUP(35 FT CANT)(SPAN ONLY) EA 5.00 $11,665.44 1
0650 2037 INS OH SN SUP(40 FT BAL TEE) EA 1.00 $13,982.00 1
0650 2040 INS OH SN SUP(40 FT CANT) EA 1.00 $23,500.00 36.00 $14,907.78 5
0650 2083 INS OH SN SUP(80 FT BRDG) EA 1.00 $46,000.00 1.00 $46,000.00 1
0650 2098 INS OH SN SUP(95 FT BRDG) EA 1.00 $41,043.64 1.00 $41,043.64 1
0650 2104 INS OH SN SUP(100 FT BRDG)(CIRC TUBE) EA 1.00 $180,000.00 1
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0650 2113 INS OH SN SUP(110 FT BRDG) EA 1.00 $44,987.00 1
0650 2118 INS OH SN SUP(115 FT BRDG) EA 2.00 $45,000.00 1
0650 2121 INS OH SN SUP(115 FT COMB) EA 1.00 $30,109.00 1
0650 2165 INS OH SN SUP(170 FT BRDG) EA 1.00 $59,566.00 1
0650 2172 RELOCATE EXISTING OVERHD SIGN SUP EA 5.00 $2,680.00 3
0650 2173 REMOVE OVERHD SIGN SUP EA 6.00 $5,451.82 16.00 $4,400.68 7
0650 2175 INS OH SN SUP (210 FT BRDG) EA 1.00 $214,000.00 1
0650 2184 INS OH SN SUP (45 FT CANT)(CIRC TUBE) EA 4.00 $89,000.00 2
0650 2189 INS OH SN SUP(35 FT CANT)(CIRC TUBE) EA 1.00 $75,000.00 1
0650 2226 REMOVE OVERHD SIGN SUP(SIGN ONLY) EA 1.00 $150.00 1
0652 2002 REMOVE HWY SIGN LIGHT FIXT EA 5.00 $50.00 1
0654 2004 SIGN WALKWAY (36 IN) WITH HNDRL LF 50.00 $140.31 1
0654 2006 SIGN WALKWAY (48 IN) WITH HNDRL LF 276.00 $188.49 3
0654 2007 REMOVE SIGN WALKWAY EA 1.00 $1,100.00 2.00 $925.00 2
0658 2003 INSTL DEL ASSM (D-SW)TY A (WC) GF2 EA 4.00 $35.00 1
0658 2181 INSTL OM ASSM (OM-2VP) (RCR) GND EA 68.00 $192.00 1
0658 2189 INSTL OM ASSM (OM-3L) (WC) GND EA 4.00 $105.00 1
0658 2191 INSTL OM ASSM (OM-3L) (FLX) GND EA 2.00 $210.50 2
0658 2193 INSTL OM ASSM (OM-3L) (FLX) SRF EA 1.00 $325.31 1.00 $325.31 1
0658 2199 INSTL OM ASSM (OM-3R) (WC) GND EA 6.00 $118.00 2
0658 2203 INSTL OM ASSM (OM-3R) (FLX) SRF EA 1.00 $108.44 1.00 $108.44 1
0658 2229 RMV DELIN OR OBJECT MARKER ASSEMBLIES EA 16.00 $9.91 128.00 $18.21 5
0658 2237 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF EA 9.00 $50.00 1
0658 2238 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF(BI) EA 23.00 $66.74 2
0658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 31.00 $26.18 376.00 $35.93 12
0658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 233.00 $27.55 846.00 $35.75 34
0658 2243 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3 EA 25.00 $1.00 1
0658 2244 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF3(BI) EA 22.00 $22.27 2
0658 2246 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND EA 62.00 $49.14 6,078.00 $17.27 11
0658 2247 INSTL DEL ASSM (D-SW)SZ 1(RCR)GND(BI) EA 59.00 $95.54 346.00 $83.98 13
0658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 100.00 $9.74 648.00 $33.72 7
0658 2250 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BI) EA 22.00 $35.00 593.00 $39.92 24
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0658 2251 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2(BR) EA 5.00 $50.00 1
0658 2252 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3 EA 291.00 $27.72 4
0658 2253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI) EA 11.00 $30.00 123.00 $394.58 8
0658 2255 INSTL DEL ASSM (D-SW)SZ 2(WC) GND EA 353.00 $18.51 8
0658 2256 INSTL DEL ASSM (D-SW)SZ 2(WC) GND(BI) EA 115.00 $53.46 3
0658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 1,292.00 $3.69 11
0658 2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 62.00 $13.82 5,519.00 $1.63 40
0658 2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 3,556.00 $13.26 25
0658 2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 42.00 $14.97 1,397.00 $16.44 43
0658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 64.00 $22.77 3
0658 2269 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF2 EA 26.00 $27.07 75.00 $31.38 6
0658 2270 INSTL DEL ASSM (D-SY)SZ 1(FLX)GF3 EA 25.00 $1.00 1
0658 2271 INSTL DEL ASSM (D-SY)SZ 1(RCR)GND EA 24.00 $47.86 5,107.00 $2.10 6
0658 2272 INSTL DEL ASSM (D-SY)SZ 1(RCR)GND(BR) EA 12.00 $71.84 1
0658 2273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2 EA 22.00 $7.21 84.00 $33.90 4
0658 2274 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF3 EA 35.00 $38.03 2
0658 2275 INSTL DEL ASSM (D-SY)SZ 2(WC)GND EA 54.00 $35.60 3
0658 2277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 5,037.00 $0.10 3
0658 2278 INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 14.00 $40.00 5,765.00 $1.69 6
0658 2279 INSTL DEL ASSM (D-SY)SZ (TYC)GF1 EA 428.00 $9.70 4
0658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 119.00 $30.42 4
0658 2293 INSTL DEL ASSM (D-DW)SZ 1(FLX)SLF EA 132.00 $38.98 2
0658 2295 INSTL DEL ASSM (D-DW)SZ 1(FLX)GF2 EA 12.00 $32.00 1
0658 2297 INSTL DEL ASSM (D-DW)SZ 1(RCR)GND EA 67.00 $61.21 540.00 $100.44 9
0658 2300 INSTL DEL ASSM (D-DW)SZ 2(WC) GND EA 117.00 $38.33 5
0658 2301 INSTL DEL ASSM (D-DY)SZ 1(FLX)GND EA 77.00 $29.16 3
0658 2306 INSTL DEL ASSM (D-DY)SZ 1(RCR)GND EA 539.00 $59.00 1
0658 2310 INSTL OM ASSM (OM-1) (TWT)WS EA 10.00 $0.00 1
0658 2312 INSTL OM ASSM (OM-4) (TWT)WS EA 20.00 $0.00 1
0658 2314 INSTL OM ASSM (OM-2X)(WC) GND EA 12.00 $40.00 63.00 $49.65 5
0658 2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 3.00 $33.00 4,600.00 $37.42 22
0658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 82.00 $42.00 763.00 $61.74 35
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0658 2317 INSTL OM ASSM (OM-2Z)(FLX)SLF EA 22.00 $165.86 2
0658 2318 INSTL OM ASSM (OM-2Z)(FLX)SRF EA 18.00 $78.00 72.00 $69.50 3
0658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 76.00 $77.75 773.00 $93.36 23
0658 2320 INSTL OM ASSM (OM-3L)(TWT)WS EA 90.00 $78.04 3
0658 2323 INSTL OM ASSM (OM-3L)(FLX)SRF EA 2.00 $205.00 1
0658 2324 INSTL OM ASSM (OM-3R)(TWT)WS EA 115.00 $98.89 4
0658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS EA 163.00 $28.55 21,333.00 $1.06 30
0658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 139.00 $26.52 5
0658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI) EA 20.00 $32.50 169.00 $138.68 6
0658 2334 INSTL OM ASSM (OM-2Z)(RCR)GND EA 35.00 $109.43 878.00 $57.10 25
0658 2336 INSTL OM ASSM (OM-2X)(WC)(GND)(BI) EA 267.00 $45.87 4
0658 2337 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) EA 32.00 $32.59 189.00 $59.68 13
0658 2339 INSTL OM ASSM (OM-2Y)(WC) GND (BI) EA 114.00 $54.59 7
0658 2345 INSTL OM ASSM (OM-2Z)(RCR)SRF EA 2.00 $75.00 1
0658 2348 INSTL OM ASSM (OM-3R) (RCR) (WP) EA 3.00 $216.67 2
0658 2349 INSTL OM ASSM (OM-3L) (RCR) (WP) EA 2.00 $200.00 1
0658 2357 INST OM ASSM (OM-2Z)(RCR)WP(BI) EA 297.00 $100.00 1
0658 2360 INSTL OM ASSM (OM-2Z)(RCR)GND(BI) EA 20.00 $90.00 326.00 $74.72 20
0658 2364 INSTL DEL ASSM (D-SW)SZ 1(TYC)CTB(BR) EA 17.00 $41.18 2
0658 2365 INSTL DEL ASSM (D-SY)SZ 1(TYC)CTB(BR) EA 28.00 $50.00 1
0658 2367 INSTL DEL ASSM(D-DW)SZ1(TYC)GF1(BI) EA 22.00 $81.82 3
0658 2368 INSTL DEL ASSM(D-DW)SZ1(TYC)CTB(BI) EA 45.00 $50.00 1
0658 2373 INSTL OM ASSM (OM-2Y)(RCR)GND EA 4.00 $130.00 1
0658 2374 INST DEL ASSM (D-SW)SZ 1(RCR)SRF(BI) EA 4.00 $90.00 1
0658 2375 INSTL OM ASSM (OM-3L) (TWT) GND EA 2.00 $130.00 1
0658 2376 INSTL OM ASSM (OM-3R) (TWT) GND EA 2.00 $130.00 1
0658 2378 INSTL OM ASSM (OM-2Z)(FLX)GND(BI) F EA 40.00 $38.50 40.00 $38.50 1
0662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 49,066.00 $0.19 248,475.00 $0.24 25
0662 2002 WK ZN PAV MRK NON-REMOV (W) 4" (DOT) LF 1,659.00 $0.48 2,159.00 $0.77 4
0662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 696,595.00 $0.31 2,953,911.20 $0.23 63
0662 2005 WK ZN PAV MRK NON-REMOV (W) 6" (BRK) LF 45,747.00 $0.19 192,007.00 $0.20 6
0662 2006 WK ZN PAV MRK NON-REMOV (W) 6" (DOT) LF 500.00 $1.79 2
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0662 2008 WK ZN PAV MRK NON-REMOV (W) 6" (SLD) LF 135,064.00 $0.16 545,291.00 $0.15 5
0662 2009 WK ZN PAV MRK NON-REMOV (W) 8" (BRK) LF 500.00 $1.36 2
0662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 37,060.00 $0.28 135,935.00 $0.28 23
0662 2013 WK ZN PAV MRK NON-REMOV (W) 12" (LNDP) LF 500.00 $4.37 2
0662 2014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD) LF 22,193.00 $0.72 75,578.00 $0.80 11
0662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 6,671.00 $2.27 28,095.00 $2.13 37
0662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW) EA 262.00 $52.36 493.00 $64.25 17
0662 2018 WK ZN PAV MRK NON-REMOV (W) (DBL ARROW) EA 13.00 $147.92 3
0662 2019 WK ZN PAV MRK NON-REMOV (W) (ENTR GORE) EA 14.00 $278.07 4
0662 2020 WK ZN PAV MRK NON-REMOV (W) (EXIT GORE) EA 14.00 $389.64 4
0662 2023 WK ZN PAV MRK NON-REMOV (W) (RR XING) EA 8.00 $164.48 53.00 $185.60 11
0662 2026 WK ZN PAV MRK NON-REMOV(W)(UTURN EA 8.00 $65.00 20.00 $113.40 3
0662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD) EA 248.00 $64.83 382.00 $71.86 14
0662 2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD TRI) EA 8.00 $50.00 1
0662 2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) LF 30,216.00 $0.17 274,608.00 $0.22 50
0662 2031 WK ZN PAV MRK NON-REMOV (Y) 4" (DOT) LF 500.00 $0.84 2
0662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 827,485.00 $0.29 3,418,495.00 $0.23 101
0662 2033 WK ZN PAV MRK NON-REMOV (Y) 6" (BRK) LF 9,684.00 $0.19 68,351.00 $0.19 5
0662 2034 WK ZN PAV MRK NON-REMOV (Y) 6" (DOT) LF 500.00 $1.79 2
0662 2035 WK ZN PAV MRK NON-REMOV (Y) 6" (SLD) LF 208,424.00 $0.16 550,942.00 $0.17 9
0662 2036 WK ZN PAV MRK NON-REMOV (Y) 8" (SLD) LF 4,715.00 $0.36 5
0662 2037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD) LF 3,281.00 $1.46 4
0662 2039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD) LF 3,250.00 $1.32 4,890.00 $1.43 5
0662 2050 WK ZN PAV MRK REMOV (REFL) TY I-A EA 23,345.00 $1.64 4
0662 2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 357.00 $4.50 19,338.00 $1.44 13
0662 2053 WK ZN PAV MRK REMOV (REFL) TY I-C LF 224.00 $3.68 1
0662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 671.00 $4.05 29,982.00 $2.07 21
0662 2060 WK ZN PAV MRK REMOV (TRAF BTN) TY W EA 1,071.00 $3.00 23,819.00 $2.08 9
0662 2061 WK ZN PAV MRK REMOV (TRAF BTN) TY W LF 17,787.00 $0.69 2
0662 2062 WK ZN PAV MRK REMOV (TRAF BTN) TY Y EA 898.00 $3.00 51,163.00 $1.95 7
0662 2063 WK ZN PAV MRK REMOV (TRAF BTN) TY Y LF 15,818.00 $0.67 2
0662 2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 1,020.00 $0.56 151,574.00 $0.58 21
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0662 2065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 50.00 $0.98 3,616.00 $0.73 6
0662 2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 64,261.00 $0.64 1,119,110.20 $0.53 51
0662 2068 WK ZN PAV MRK REMOV (W) 6" (BRK) LF 20,692.00 $0.69 2
0662 2071 WK ZN PAV MRK REMOV (W) 6" (SLD) LF 42,195.00 $0.79 2
0662 2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 26,128.00 $0.88 13
0662 2076 WK ZN PAV MRK REMOV (W) 12" (LNDP) LF 768.00 $3.60 4
0662 2077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 3,268.00 $2.67 7
0662 2078 WK ZN PAV MRK REMOV (W) 18" (SLD) LF 278.00 $3.00 1,017.00 $6.63 2
0662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 67.00 $5.59 4,734.00 $3.86 19
0662 2081 WK ZN PAV MRK REMOV (W) 4" (SLD W/MRKR) LF 3,348.00 $0.70 1
0662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 245.00 $169.86 10
0662 2085 WK ZN PAV MRK REMOV (W) (DBL ARROW) EA 5.00 $178.00 2
0662 2086 WK ZN PAV MRK REMOV (W) (ENTR GORE) EA 5.00 $295.40 2
0662 2087 WK ZN PAV MRK REMOV (W) (EXIT GORE) EA 3.00 $588.33 2
0662 2090 WK ZN PAV MRK REMOV (W) (RR XING) EA 1.00 $310.00 1
0662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 207.00 $212.88 6
0662 2095 WK ZN PAV MRK REMOV (W) 18" (YLD TRI) EA 9.00 $53.50 1
0662 2096 WK ZN PAV MRK REMOV (W) 36" (YLD TRI) EA 2.00 $1,000.00 1
0662 2097 WK ZN PAV MRK REMOV (Y) 4" (BRK) LF 34,132.00 $0.69 7
0662 2098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 1,064.00 $0.74 3
0662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 85,537.00 $0.65 1,342,494.71 $0.55 62
0662 2102 WK ZN PAV MRK REMOV (Y) 6" (SLD) LF 41,755.00 $0.83 1
0662 2103 WK ZN PAV MRK REMOV (Y) 8" (SLD) LF 2,964.00 $1.12 3
0662 2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 4,147.00 $1.65 1
0662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 139,089.00 $0.94 408,643.00 $0.88 92
0662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 9,401.00 $0.81 9
0662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 145,055.00 $0.94 546,779.00 $0.93 147
0662 2116 WK ZN PAV MRK SHT TERM RMV(W)(4") LF 5,812.00 $1.30 19,461.00 $1.12 8
0662 2117 WK ZN PAV MRK SHT TERM RMV(Y)(4") LF 2,967.00 $0.82 66,028.00 $0.97 8
0666 2001 REFL PAV MRK TY I (W) 4" (BRK)(060MIL) LF 110,876.00 $0.22 5
0666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL) LF 68,961.00 $0.29 408,392.00 $0.08 15
0666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL) LF 80,182.00 $0.38 458,845.00 $0.35 60
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0666 2005 REFL PAV MRK TY I (W) 4" (DOT)(090MIL) LF 28.00 $0.48 537.00 $0.53 2
0666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL) LF 1,805.00 $1.02 3,442.00 $1.05 14
0666 2010 REFL PAV MRK TY I (W) 4" (SLD)(060MIL) LF 1,882,552.00 $0.15 6
0666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL) LF 886,748.00 $0.20 2,551,630.00 $0.13 32
0666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 2,187,279.00 $0.25 6,991,769.00 $0.28 119
0666 2013 REFL PAV MRK TY I (W) 6" (BRK)(060MIL) LF 178,324.00 $0.26 1
0666 2014 REFL PAV MRK TY I (W) 6" (BRK)(090MIL) LF 333,758.00 $0.05 4
0666 2015 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 40,554.00 $0.46 180,830.00 $0.47 15
0666 2018 REFL PAV MRK TY I (W) 6" (DOT)(100MIL) LF 600.00 $0.89 3,089.00 $1.03 6
0666 2022 REFL PAV MRK TY I (W) 6" (SLD)(060MIL) LF 502,148.00 $0.21 1
0666 2023 REFL PAV MRK TY I (W) 6" (SLD)(090MIL) LF 658,361.20 $0.04 4
0666 2024 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 61,206.00 $0.49 411,151.00 $0.39 14
0666 2025 REFL PAV MRK TY I (W) 8" (BRK)(060MIL) LF 1,783.00 $0.50 1
0666 2026 REFL PAV MRK TY I (W) 8" (BRK)(090MIL) LF 5,000.00 $0.00 1
0666 2027 REFL PAV MRK TY I (W) 8" (BRK)(100MIL) LF 24.00 $0.63 624.00 $1.49 4
0666 2029 REFL PAV MRK TY I (W) 8" (DOT)(090MIL) LF 5,000.00 $0.00 1
0666 2030 REFL PAV MRK TY I (W) 8" (DOT)(100MIL) LF 2,737.00 $0.64 5,783.00 $0.78 11
0666 2032 REFL PAV MRK TY I (W) 8" (LNDP)(090MIL) LF 5,000.00 $0.00 1
0666 2033 REFL PAV MRK TY I (W) 8" (LNDP)(100MIL) LF 616.00 $0.62 2
0666 2034 REFL PAV MRK TY I (W) 8" (SLD)(060MIL) LF 3,835.00 $0.20 247,900.00 $0.36 6
0666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL) LF 15,359.00 $0.80 316,603.50 $0.46 32
0666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 184,461.00 $0.74 616,768.00 $0.68 130
0666 2037 REFL PAV MRK TY I (W) 12"(LNDP)(060MIL) LF 43,278.00 $1.19 2
0666 2038 REFL PAV MRK TY I (W) 12"(LNDP)(090MIL) LF 5,827.00 $0.17 4
0666 2039 REFL PAV MRK TY I (W) 12"(LNDP)(100MIL) LF 2,508.00 $1.39 7,567.00 $1.77 17
0666 2040 REFL PAV MRK TY I (W) 12"(SLD)(060MIL) LF 6,132.00 $2.07 2
0666 2041 REFL PAV MRK TY I (W) 12"(SLD)(090MIL) LF 244.00 $1.97 47,332.00 $1.36 13
0666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 31,503.00 $2.27 129,166.00 $1.96 57
0666 2044 REFL PAV MRK TY I (W) 18"(SLD)(090MIL) LF 56.00 $4.00 1
0666 2045 REFL PAV MRK TY I (W) 18"(SLD)(100MIL) LF 543.00 $3.90 1,452.00 $4.57 4
0666 2046 REFL PAV MRK TY I (W) 24"(SLD)(060MIL) LF 4,185.00 $3.60 4
0666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL) LF 512.00 $6.12 11,791.20 $3.72 23
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0666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL) LF 33,276.00 $4.47 91,910.00 $4.64 122
0666 2052 REFL PAV MRK TY I (W) (ARROW) (060MIL) EA 260.00 $67.89 4
0666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL) EA 18.00 $100.83 86.00 $93.75 10
0666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 173.00 $100.32 1,701.00 $81.83 58
0666 2057 REFL PAV MRK TY I (W)(BIKE ARW)(100MIL) EA 45.00 $90.00 109.00 $67.03 3
0666 2059 RFL PAV MRK TY I(W)BIKE RR XING(090MIL) EA 1.00 $240.00 1
0666 2060 RFL PAV MRK TY I(W)BIKE RR XING(100MIL) EA 2.00 $170.00 1
0666 2063 REFL PAV MRK TY I(W)(BIKE SYML)(100MIL) EA 45.00 $130.00 123.00 $142.84 4
0666 2066 REFL PAV MRK TY I(W)(BIKE WORD)(100MIL) EA 92.00 $217.49 3
0666 2067 REFL PAV MRK TY I(W)(DBL ARROW)(060MIL) EA 21.00 $75.25 1
0666 2068 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 3.00 $75.00 1
0666 2069 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 22.00 $132.50 132.00 $103.05 18
0666 2071 REFL PAV MRK TY I(W)(ENTR GORE)(090MIL) EA 2.00 $466.00 1
0666 2072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) EA 23.00 $361.96 63.00 $467.48 12
0666 2074 REFL PAV MRK TY I(W)(EXIT GORE)(090MIL) EA 5.00 $466.00 1
0666 2075 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) EA 24.00 $400.31 63.00 $612.88 13
0666 2077 REFL PAV MRK TY I(W) (ISLAND) (090MIL) SF 9,435.00 $0.96 2
0666 2081 REFL PAV MRK TY I(W)(MED NOSE)(100MIL) EA 1.00 $319.00 3.00 $249.67 3
0666 2082 REFL PAV MRK TY I(W)(RR XING) (060MIL) EA 1.00 $269.91 1
0666 2083 REFL PAV MRK TY I(W)(RR XING) (090MIL) EA 1.00 $311.00 3.00 $293.00 2
0666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 2.00 $254.00 84.00 $273.30 19
0666 2085 REFL PAV MRK TY I(W) (SYMBOL) (060MIL) EA 80.00 $104.94 1
0666 2087 REFL PAV MRK TY I(W) (SYMBOL) (100MIL) EA 11.00 $350.00 22.00 $247.18 4
0666 2093 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 31.00 $113.68 6
0666 2094 REFL PAV MRK TY I (W) (WORD) (060MIL) EA 101.00 $107.78 2
0666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL) EA 18.00 $124.06 67.00 $123.10 10
0666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 199.00 $126.25 1,345.00 $108.32 65
0666 2097 REF PAV MRK TY I(W)18"(YLD TRI)(060MIL) EA 4.00 $20.93 1
0666 2098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL) EA 8.00 $83.00 2
0666 2099 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL) EA 41.00 $36.63 123.00 $34.93 6
0666 2100 REF PAV MRK TY I(W)36"(YLD TRI)(060MIL) EA 201.00 $28.80 1
0666 2101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 4.00 $25.50 1
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0666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 23.00 $20.00 370.00 $21.06 12
0666 2103 REFL PAV MRK TY I (Y) 4" (BRK)(060MIL) LF 195,600.00 $0.19 6
0666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 59,450.00 $0.31 764,369.00 $0.10 18
0666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 186,765.00 $0.28 977,400.00 $0.29 75
0666 2108 REFL PAV MRK TY I (Y) 4" (DOT)(100MIL) LF 546.00 $1.99 3
0666 2109 REFL PAV MRK TY I (Y) 4" (SLD)(060MIL) LF 2,237,310.00 $0.16 7
0666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 879,578.00 $0.20 2,688,310.00 $0.17 34
0666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 1,491,706.00 $0.26 7,372,229.00 $0.27 130
0666 2113 REFL PAV MRK TY I (Y) 6" (BRK)(090MIL) LF 824.00 $0.40 1
0666 2114 REFL PAV MRK TY I (Y) 6" (BRK)(100MIL) LF 18,362.00 $0.47 51,410.00 $0.40 9
0666 2115 REFL PAV MRK TY I (Y) 6" (DOT)(060MIL) LF 413.00 $0.55 1
0666 2116 REFL PAV MRK TY I (Y) 6" (DOT)(090MIL) LF 22.00 $0.89 1
0666 2117 REFL PAV MRK TY I (Y) 6" (DOT)(100MIL) LF 500.00 $0.93 2
0666 2118 REFL PAV MRK TY I (Y) 6" (SLD)(060MIL) LF 345,309.00 $0.21 1
0666 2119 REFL PAV MRK TY I (Y) 6" (SLD)(090MIL) LF 639,607.00 $0.03 3
0666 2120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 140,819.00 $0.48 474,379.00 $0.41 16
0666 2121 REFL PAV MRK TY I (Y) 8" (SLD)(060MIL) LF 4,865.00 $0.57 2
0666 2122 REFL PAV MRK TY I (Y) 8" (SLD)(090MIL) LF 17,929.00 $0.40 5
0666 2123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 2,528.00 $1.13 11,215.00 $0.84 11
0666 2124 REFL PAV MRK TY I (Y) 12"(SLD)(060MIL) LF 1,657.00 $2.06 1
0666 2125 REFL PAV MRK TY I (Y) 12"(SLD)(090MIL) LF 1,590.00 $2.94 8,370.00 $1.11 7
0666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 1,645.00 $2.25 14,869.00 $2.54 21
0666 2130 REFL PAV MRK TY I (Y) 24"(SLD)(060MIL) LF 10,980.00 $3.25 4
0666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL) LF 159.00 $6.85 16,062.00 $2.92 12
0666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 20,208.00 $4.92 76,514.00 $4.14 53
0666 2137 REFL PAV MRK TY I (Y) (ISLAND)(090MIL) SF 5,000.00 $0.00 1
0666 2140 REFL PAV MRK TY I (Y)(MED NOSE)(090MIL) EA 3.00 $310.00 2
0666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL) EA 163.00 $161.87 9
0666 2142 REF PAV MRK TY II (W) 4" (BRK) LF 2,618.00 $0.31 114,204.00 $0.12 20
0666 2143 REF PAV MRK TY II (W) 4" (DOT) LF 68.00 $0.20 653.30 $0.27 3
0666 2145 REF PAV MRK TY II (W) 4" (SLD) LF 89,535.00 $0.15 470,223.00 $0.13 35
0666 2146 REF PAV MRK TY II (W) 6" (BRK) LF 63,940.00 $0.15 4
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0666 2149 REF PAV MRK TY II (W) 6" (SLD) LF 186,854.20 $0.12 4
0666 2151 REF PAV MRK TY II (W) 8" (DOT) LF 2,577.00 $0.25 3,023.00 $0.27 3
0666 2153 REF PAV MRK TY II (W) 8" (SLD) LF 13,733.00 $0.38 52,908.50 $0.32 30
0666 2154 REF PAV MRK TY II (W) 12" (LNDP) LF 1,104.00 $1.29 4
0666 2155 REF PAV MRK TY II (W) 12" (SLD) LF 558.00 $1.79 33,219.00 $0.64 18
0666 2157 REF PAV MRK TY II (W) 24" (SLD) LF 763.00 $2.19 10,443.00 $1.85 27
0666 2160 REF PAV MRK TY II (W) (ARROW) EA 33.00 $42.73 308.00 $29.03 15
0666 2161 REF PAV MRK TY II (W) (BIKE ARROW) EA 45.00 $40.00 49.00 $39.59 2
0666 2163 REF PAV MRK TY II (W) (BIKE SYMBOL) EA 45.00 $50.00 53.00 $47.74 2
0666 2164 REF PAV MRK TY II (W) (BIKE WORD) EA 8.00 $35.00 1
0666 2165 REF PAV MRK TY II (W) (DBL ARROW) EA 3.00 $36.95 6.00 $35.98 2
0666 2166 REF PAV MRK TY II (W) (ENTR GORE) EA 6.00 $137.17 3
0666 2167 REF PAV MRK TY II (W) (EXIT GORE) EA 1.00 $163.02 10.00 $182.30 4
0666 2168 REF PAV MRK TY II (W) (ISLAND) SF 4,435.00 $0.50 1
0666 2170 REF PAV MRK TY II (W) (SYMBOL) EA 5.00 $150.00 7.00 $114.29 2
0666 2173 REF PAV MRK TY II (W) (WORD) EA 35.00 $47.91 222.00 $36.64 17
0666 2174 REF PAV MRK TY II (W) 18" (YLD TRI) EA 63.00 $18.46 5
0666 2175 REF PAV MRK TY II (W) 36" (YLD TRI) EA 11.00 $19.00 19.00 $12.68 2
0666 2176 REF PAV MRK TY II (Y) 4" (BRK) LF 5,550.00 $0.17 299,135.00 $0.07 12
0666 2178 REF PAV MRK TY II (Y) 4" (SLD) LF 56,705.00 $0.15 2,100,248.00 $0.08 38
0666 2181 REF PAV MRK TY II (Y) 6" (SLD) LF 170,860.00 $0.12 3
0666 2182 REF PAV MRK TY II (Y) 8" (SLD) LF 140.00 $0.39 466.00 $0.44 3
0666 2183 REF PAV MRK TY II (Y) 12" (SLD) LF 1,760.00 $0.67 85,659.00 $0.54 12
0666 2185 REF PAV MRK TY II (Y) 24" (SLD) LF 2,808.00 $2.09 6
0666 2188 REF PAV MRK TY II (Y) (MED NOSE) EA 3.00 $83.33 2
0666 2189 PAVEMENT SEALER 4" LF 72,834.00 $0.10 629,756.00 $0.12 30
0666 2190 PAVEMENT SEALER 6" LF 28,773.00 $0.34 136,097.00 $0.20 6
0666 2191 PAVEMENT SEALER 8" LF 25,717.00 $0.17 409,171.00 $0.16 28
0666 2193 PAVEMENT SEALER 12" LF 15,183.00 $0.53 114,245.00 $0.45 16
0666 2194 PAVEMENT SEALER 18" LF 92.00 $2.00 1
0666 2195 PAVEMENT SEALER 24" LF 1,402.00 $0.66 28,938.00 $1.21 23
0666 2212 REF PAV MRK TY I (BLACK)4"(BRK)(090MIL) LF 2,800.00 $0.25 1
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0666 2213 REF PAV MRK TY I (BLACK)4"(BRK)(100MIL) LF 15,720.00 $0.26 1
0666 2214 REF PAV MRK TY I (BLACK)6"(BRK)(060MIL) LF 71,980.00 $0.25 1
0666 2215 REF PAV MRK TY I (BLACK)6"(BRK)(090MIL) LF 32,637.00 $0.42 2
0666 2216 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL) LF 36,050.00 $0.48 71,770.00 $0.41 4
0666 2219 PAVEMENT SEALER (ARROW) EA 35.00 $5.28 776.00 $16.05 15
0666 2220 PAVEMENT SEALER (WORD) EA 78.00 $20.13 843.00 $20.37 17
0666 2221 PAVEMENT SEALER (MED NOSE) EA 58.00 $72.81 6
0666 2224 PAVEMENT SEALER (DBL ARROW) EA 15.00 $19.00 128.00 $14.13 8
0666 2225 PAVEMENT SEALER (ENTR GORE) EA 23.00 $175.00 26.00 $159.20 3
0666 2226 PAVEMENT SEALER (EXIT GORE) EA 23.00 $203.04 26.00 $186.45 3
0666 2227 PAVEMENT SEALER SYMBOL EA 6.00 $150.00 86.00 $25.27 2
0666 2228 PAVEMENT SEALER RR XING EA 2.00 $11.40 50.00 $32.62 5
0666 2230 PAVEMENT SEALER UTURN ARROW EA 45.00 $19.28 4
0666 2231 PAVEMENT SEALER TPL ARROW EA 25.00 $0.00 1
0666 2251 PAVEMENT SEALER (BIKE ARROW) EA 64.00 $28.20 2
0666 2252 PAVEMENT SEALER (BIKE SYMBOL) EA 64.00 $35.79 2
0666 2255 REFL PAV MRK TY I (W)(NUMBER)(100MIL) EA 24.00 $202.26 5
0666 2256 REF PAV MRK TY II (W) (NUMBER) EA 1.00 $160.00 1
0666 2257 PAVEMENT SEALER (YLD TRI) EA 87.00 $1.70 3
0666 2268 REFL PAV MRK TY I (W)(LNDP ARW)(090MIL) EA 100.00 $0.00 1
0666 2270 PAVEMENT SEALER (LNDP ARROW) EA 80.00 $0.00 1
0666 2284 PAVEMENT SEALER (BIKE WORD) EA 64.00 $38.94 2
0666 2297 PAVEMENT SEALER (NUMBER) EA 3.00 $55.00 2
0666 2303 REFL PAV MRK TY I(W)4"(SLD)(100MIL) F LF 2,046.00 $1.20 2,046.00 $1.20 1
0666 2304 REFL PAV MRK TY I(W)24"(SLD)(100MIL) F LF 168.00 $9.80 168.00 $9.80 1
0666 2305 REFL PAV MRK TY I(Y)4"(BRK)(100MIL) F LF 256.00 $1.20 256.00 $1.20 1
0668 2001 PREFAB PAV MRK (ACC PRK) EA 6.00 $285.00 1
0668 2002 PREFAB PAV MRK (ACC PRK)(BLU & WHT)LRG EA 1.00 $700.00 6.00 $429.67 3
0668 2004 PREFAB PAV MRK (ACC PRK)(W/ BORDER) EA 2.00 $350.00 1
0668 2005 PREFAB PAV MRK TY A (W) ( 4") (BRK) LF 8,480.00 $2.76 2
0668 2008 PREFAB PAV MRK TY A (W) ( 4") (SLD) LF 60.00 $6.50 1
0668 2016 PREFAB PAV MRK TY A (W) ( 8") (SLD) LF 1,395.00 $5.30 2
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0668 2021 PREFAB PAV MRK TY A (W) (ARROW) EA 2.00 $200.00 2.00 $200.00 1
0668 2031 PREFAB PAV MRK TY A (W) (WORD) EA 2.00 $280.00 2.00 $280.00 1
0668 2034 PREFAB PAV MRK TY A (Y) ( 4") (BRK) LF 1,680.00 $2.25 1
0668 2036 PREFAB PAV MRK TY A (Y) ( 4") (SLD) LF 35,561.00 $2.34 3
0668 2043 PREFAB PAV MRK TY A (Y) (24") (SLD) LF 17.00 $21.25 1
0668 2051 PREFAB PAV MRK TY B (W)(4")(SLD) CNTST LF 11,594.00 $3.60 1
0668 2064 PREFAB PAV MRK TY B (W) (ARROW) EA 20.00 $265.00 1
0668 2066 PREFAB PAV MRK TY B (W) (ENTR GORE) EA 1.00 $6,000.00 1
0668 2067 PREFAB PAV MRK TY B (W) (EXIT GORE) EA 2.00 $5,200.00 1
0668 2070 PREFAB PAV MRK TY B (W) (RR XING) EA 5.00 $528.00 2
0668 2074 PREFAB PAV MRK TY B (W) (WORD) EA 10.00 $400.00 1
0668 2085 PREFAB PAV MRK TY B (Y) (12") (SLD) LF 820.00 $11.48 2
0668 2099 PREFAB PAV MRK TY C (W) ( 8") (DOT) LF 100.00 $0.90 1
0668 2103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 13,833.00 $4.92 11
0668 2104 PREFAB PAV MRK TY C (W) (18") (SLD) LF 232.00 $8.48 2
0668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 2,836.00 $10.27 17,568.00 $10.25 46
0668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 391.00 $148.23 1,307.00 $153.01 53
0668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 20.00 $282.25 73.00 $181.44 12
0668 2112 PREFAB PAV MRK TY C (W) (RR XING) EA 44.00 $437.59 98.00 $360.11 14
0668 2113 PREFAB PAV MRK TY C (W) (SYMBOL) EA 1.00 $200.00 1.00 $200.00 1
0668 2114 PREFAB PAV MRK TY C (W) (TPL ARROW) EA 100.00 $0.00 1
0668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW) EA 10.00 $300.22 39.00 $196.47 7
0668 2116 PREFAB PAV MRK TY C (W) (WORD) EA 223.00 $204.71 802.00 $209.04 51
0668 2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 684.00 $16.00 733.00 $16.93 4
0668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 1,422.00 $20.62 2,206.00 $18.17 13
0668 2126 PREFAB PAV MRK TY C (Y) (12") (SLD) LF 1,187.00 $6.22 4
0668 2128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 360.00 $10.43 4,831.00 $10.21 15
0668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 2.00 $2,700.00 38.00 $984.21 3
0668 2138 PREFAB PAV MRK TY C(ACC PRK, BL & WH)LG EA 20.00 $247.50 2
0668 2144 PREFAB PAV MRK TY B (W) (NUMBER) EA 2.00 $920.00 1
0668 2145 PREFAB PAV MRK TY C (W) (NUMBER) EA 37.00 $195.00 82.00 $271.17 5
0672 2008 PLOWABLE REFL PAV MRKR TY II-C-R EA 798.00 $70.35 1
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0672 2010 REFL PAV MRKR TY I-A EA 63.00 $3.95 53,317.00 $0.19 17
0672 2012 REFL PAV MRKR TY I-C EA 8,210.00 $3.26 48,552.00 $2.63 101
0672 2013 REFL PAV MRKR TY I-C (HV) EA 276.00 $4.47 2
0672 2014 REFL PAV MRKR TY I-R EA 56.00 $5.00 5,766.00 $0.93 7
0672 2015 REFL PAV MRKR TY II-A-A EA 65,974.00 $3.19 474,919.00 $2.45 228
0672 2016 REFL PAV MRKR TY II-A-A (HV) EA 622.00 $4.47 2
0672 2017 REFL PAV MRKR TY II-C-R EA 21,813.00 $3.17 329,839.00 $1.15 101
0672 2019 TRAFFIC BUTTON TY I-A EA 64.00 $2.85 1
0672 2020 TRAFFIC BUTTON TY I-C EA 1,543.00 $3.04 3
0672 2021 TRAFFIC BUTTON TY II-A-A EA 39.00 $3.31 237.00 $3.54 5
0672 2022 TRAFFIC BUTTON TY II-C-R EA 912.00 $4.32 4
0672 2023 TRAFFIC BUTTON TY I-R EA 56.00 $7.00 1
0672 2024 TRAFFIC BUTTON TY W EA 1,590.00 $2.00 5,375.00 $3.72 10
0672 2025 TRAFFIC BUTTON TY Y EA 851.00 $2.50 66,073.00 $1.37 6
0672 2038 TRAFFIC BUTTON TY B (BLACK) EA 97,895.00 $1.44 1
0672 2039 TRAFFIC BUTTON TY G (GRAY) EA 226,626.00 $1.45 1
0672 2040 REFL PAV MRK TY II-A-A F EA 13.00 $5.80 13.00 $5.80 1
0677 2001 ELIM EXT PAV MRK & MRKS ( 4") LF 257,692.00 $0.39 2,441,627.00 $0.26 91
0677 2002 ELIM EXT PAV MRK & MRKS ( 6") LF 23,951.00 $0.71 336,807.00 $0.28 13
0677 2003 ELIM EXT PAV MRK & MRKS ( 8") LF 2,848.00 $0.93 317,389.00 $0.27 32
0677 2005 ELIM EXT PAV MRK & MRKS (12") LF 5,552.00 $1.14 109,064.00 $0.49 24
0677 2006 ELIM EXT PAV MRK & MRKS (18") LF 870.00 $1.75 2
0677 2007 ELIM EXT PAV MRK & MRKS (24") LF 2,620.00 $1.56 22,386.00 $1.33 39
0677 2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 32.00 $85.06 707.00 $21.90 26
0677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 115.00 $14.06 7
0677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 1.00 $350.00 37.00 $169.23 12
0677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE) EA 1.00 $350.00 42.00 $189.31 11
0677 2012 ELIM EXT PAV MRK & MRKS (ISLAND) SF 9,172.00 $0.17 2
0677 2013 ELIM EXT PAV MRK & MRKS (MED NOSE) EA 1.00 $132.00 1.00 $132.00 1
0677 2014 ELIM EXT PAV MRK & MRKS (RR XING) EA 45.00 $29.89 6
0677 2015 ELIM EXT PAV MRK & MRKS (SYMBOL) EA 99.00 $9.67 4
0677 2016 ELIM EXT PAV MRK & MRKS (UTURN ARR) EA 44.00 $18.01 4
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0677 2017 ELIM EXT PAV MRK & MRKS (TPL ARROW) EA 3.00 $0.00 1
0677 2018 ELIM EXT PAV MRK & MRKS (WORD) EA 29.00 $111.17 642.00 $23.79 22
0677 2019 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) EA 11.00 $5.24 1
0677 2020 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 111.00 $4.60 3
0677 2021 ELIM EXT PAV MRK&MRKR (RAIS PAV MRKR) EA 2,788.00 $0.50 25,990.00 $0.59 9
0677 2023 ELIM EXT PAV MRK & MRKS (RUMBLE STRIP) LF 80.00 $9.00 120.00 $7.67 2
0677 2035 ELIM EXT PAV MRK & MRKS (SHEILD) EA 10.00 $160.00 1
0678 2001 PAV SURF PREP FOR MRK ( 4") LF 114,226.00 $0.60 5,455,862.50 $0.04 78
0678 2002 PAV SURF PREP FOR MRK ( 6") LF 478,584.00 $0.01 2,124,944.00 $0.03 22
0678 2003 PAV SURF PREP FOR MRK ( 8") LF 40,034.00 $0.16 344,400.50 $0.09 47
0678 2004 PAV SURF PREP FOR MRK (12") LF 24,692.00 $0.30 211,598.00 $0.16 36
0678 2005 PAV SURF PREP FOR MRK (18") LF 48.00 $0.06 48.00 $0.06 1
0678 2006 PAV SURF PREP FOR MRK (24") LF 6,244.00 $0.42 83,677.40 $0.22 46
0678 2007 PAV SURF PREP FOR MRK (ARROW) EA 225.00 $5.16 1,552.00 $5.55 32
0678 2008 PAV SURF PREP FOR MRK (DBL ARROW) EA 3.00 $18.00 125.00 $12.49 8
0678 2009 PAV SURF PREP FOR MRK (ENTR GORE) EA 37.00 $72.30 6
0678 2010 PAV SURF PREP FOR MRK (EXIT GORE) EA 1.00 $65.20 37.00 $82.76 7
0678 2011 PAV SURF PREP FOR MRK (ISLAND) SF 4,435.00 $0.13 1
0678 2012 PAV SURF PREP FOR MRK (MED NOSE) EA 1.00 $50.00 1
0678 2013 PAV SURF PREP FOR MRK (RPM) EA 135.00 $3.41 1,994.00 $0.61 5
0678 2014 PAV SURF PREP FOR MRK (RR XING) EA 10.00 $4.68 95.00 $21.23 13
0678 2015 PAV SURF PREP FOR MRK (SYMBOL) EA 82.00 $9.95 2
0678 2016 PAV SURF PREP FOR MRK (UTURN ARR) EA 8.00 $8.50 59.00 $15.84 5
0678 2017 PAV SURF PREP FOR MRK (TPL ARROW) EA 3.00 $0.00 1
0678 2018 PAV SURF PREP FOR MRK (WORD) EA 137.00 $7.07 1,414.00 $6.58 34
0678 2019 PAV SURF PREP FOR MRK (18") (YLD TRI) EA 13.00 $7.57 2
0678 2020 PAV SURF PREP FOR MRK (36") (YLD TRI) EA 228.00 $8.67 3
0678 2021 PAV SURF PREP FOR MRK (BLAST CLN)(4") LF 256,893.00 $0.12 6
0678 2022 PAV SURF PREP FOR MRK (BLAST CLN)(6") LF 286,250.00 $0.15 1
0678 2023 PAV SURF PREP FOR MRK (BLAST CLN)(12") LF 3,454.00 $0.57 2
0678 2024 PAV SURF PREP FOR MRK (BLAST CLN)(24") LF 7,666.00 $0.99 2
0678 2025 PAV SURF PREP FOR MRKS (SHIELD) EA 20.00 $64.00 1
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0678 2026 PAV SURF PREP FOR MRKS (9") LF 860.00 $0.05 860.00 $0.05 1
0678 2027 PAV SURF PREP FOR MRK (BLAST CLN)(8") LF 93,850.00 $0.20 2
0678 2028 PAV SURF PREP FOR MRK (BLST CLN)(ARRWS) EA 148.00 $33.00 1
0678 2029 PAV SURF PREP FOR MRK (BLST CLN)(WORDS) EA 52.00 $33.00 1
0678 2032 PAV SRF PREP FOR MRK(BLT CLN)(ENT GORE) EA 1.00 $400.00 1
0678 2033 PAV SRF PREP FOR MRK(BLT CLN)(EXT GORE) EA 1.00 $800.00 1
0678 2037 PAV SURF PREP FOR MRK(7") LF 239.00 $0.75 1
0678 2044 PAV SURF PREP FOR MRK (NUMBER) EA 4.00 $29.80 2
0678 2049 PAV SURF PREP FOR MRK(ACC PRK)(LRG) EA 2.00 $27.50 1
0680 2001 INSTALL HWY TRF SIG (FLASH BEACON) EA 1.00 $5,200.00 21.00 $1,655.55 9
0680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 7.00 $8,826.26 56.00 $11,581.82 30
0680 2003 INSTALL HWY TRF SIG (SYSTEM) EA 8.00 $9,375.00 39.00 $7,765.99 9
0680 2005 INSTALL HWY TRF SIG (SYSTEM OR UPGRADE) EA 2.00 $17,500.00 1
0681 2001 TEMP TRAF SIGNALS EA 2.00 $34,250.00 41.00 $21,298.32 17
0682 2001 BACK PLATE (12 IN) (3 SEC) EA 103.00 $56.27 500.00 $59.39 30
0682 2002 BACK PLATE (12 IN) (4 SEC) EA 20.00 $65.90 36.00 $64.69 12
0682 2003 BACK PLATE (12 IN) (5 SEC) EA 16.00 $83.75 100.00 $85.77 20
0682 2005 LOUVER (12 IN) ( 7 DEG) EA 2.00 $300.00 9.00 $152.29 4
0682 2012 LOUVER (12 IN) (ADJUSTABLE) EA 70.00 $168.11 3
0682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 30.00 $458.00 258.00 $387.54 19
0682 2021 VEH SIG SEC (12 IN) LED (HOUSING ONLY) EA 299.00 $133.91 4
0682 2022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 46.00 $224.36 167.00 $198.66 34
0682 2023 VEH SIG SEC (12 IN) LED (GRN) EA 143.00 $231.38 615.00 $199.35 36
0682 2024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 28.00 $220.39 140.00 $194.16 34
0682 2025 VEH SIG SEC (12 IN) LED (YEL) EA 147.00 $241.07 765.00 $209.78 50
0682 2026 VEH SIG SEC (12 IN) LED (RED ARW) EA 12.00 $159.39 5
0682 2027 VEH SIG SEC (12 IN) LED (RED) EA 153.00 $211.52 761.00 $177.90 49
0682 2028 BACK PLATE (12 IN) (1 SEC) EA 22.00 $72.50 3
0682 2043 PED SIG SEC (12")(2 IND)(HOUSING ONLY) EA 42.00 $208.00 163.00 $161.74 4
0682 2044 PED SIG SEC (12IN)(2 INDICAT IN 1 SEC) EA 2.00 $400.00 1
0682 2045 BACK PLATE (12 IN) (3 SEC) ALUM EA 10.00 $53.59 53.00 $54.22 6
0682 2046 BACK PLATE (12 IN) (4 SEC) ALUM EA 2.00 $57.00 2.00 $57.00 1
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0682 2047 BACK PLATE (12 IN) (5 SEC) ALUM EA 2.00 $114.20 9.00 $86.94 4
0684 2007 TRF SIG CBL (TY A) (12 AWG) ( 2 CONDR) LF 270.00 $1.30 5,924.00 $0.90 9
0684 2008 TRF SIG CBL (TY A) (12 AWG) ( 3 CONDR) LF 3,026.00 $4.14 6
0684 2009 TRF SIG CBL (TY A) (12 AWG) ( 4 CONDR) LF 2,394.00 $1.44 9,753.00 $1.55 16
0684 2010 TRF SIG CBL (TY A) (12 AWG) ( 5 CONDR) LF 190.00 $2.00 21,346.00 $1.87 12
0684 2012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 2,225.00 $1.75 12,441.00 $1.81 15
0684 2013 TRF SIG CBL (TY A) (12 AWG) ( 8 CONDR) LF 170.00 $7.50 1
0684 2014 TRF SIG CBL (TY A) (12 AWG) ( 9 CONDR) LF 4,450.00 $2.42 5
0684 2017 TRF SIG CBL (TY A) (12 AWG) (12 CONDR) LF 270.00 $2.95 3,915.00 $3.39 4
0684 2021 TRF SIG CBL (TY A) (12 AWG) (16 CONDR) LF 520.00 $5.71 9,692.00 $3.71 6
0684 2025 TRF SIG CBL (TY A) (12 AWG) (20 CONDR) LF 4,905.00 $6.75 4,905.00 $6.75 1
0684 2028 TRF SIG CBL (TY A) (14 AWG) ( 2 CONDR) LF 6,846.00 $1.00 16,365.00 $1.11 4
0684 2030 TRF SIG CBL (TY A) (14 AWG) ( 4 CONDR) LF 526.00 $1.30 5,924.00 $1.03 2
0684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR) LF 13,352.00 $1.21 23,412.00 $1.14 9
0684 2032 TRF SIG CBL (TY A) (14 AWG) ( 6 CONDR) LF 355.00 $1.38 1
0684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR) LF 3,715.00 $1.48 7,948.00 $1.51 9
0684 2035 TRF SIG CBL (TY A) (14 AWG) ( 9 CONDR) LF 14,459.00 $1.22 4
0684 2036 TRF SIG CBL (TY A) (14 AWG) (10 CONDR) LF 407.00 $1.70 1
0684 2038 TRF SIG CBL (TY A) (14 AWG) (12 CONDR) LF 1,226.00 $3.00 1,880.00 $2.76 2
0684 2042 TRF SIG CBL (TY A) (14 AWG) (16 CONDR) LF 2,240.00 $3.17 4,767.00 $3.03 5
0684 2046 TRF SIG CBL (TY A) (14 AWG) (20 CONDR) LF 4,715.00 $2.93 3
0684 2049 TRF SIG CBL (TY A) (16 AWG) ( 3 CONDR) LF 7,955.00 $0.90 5
0684 2055 TRF SIG CBL (TY A) (18 AWG) ( 4 CONDR) LF 1,641.00 $0.99 2
0684 2057 TRF SIG CBL (TY A) (18 AWG) ( 7 CONDR) LF 245.00 $1.50 1
0684 2079 TRF SIG CBL (TY C) (12 AWG) ( 2 CONDR) LF 7,723.00 $1.28 5
0684 2080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 1,822.00 $0.94 4,593.00 $0.88 7
0684 2082 TRF SIG CBL (TY C) (18 AWG) ( 2 CONDR) LF 1,209.00 $0.35 1
0684 2083 TRF SIG CBL (TY A) (8 AWG) (4 CONDR) LF 202.00 $2.52 1
0684 2085 TRF SIG CBL (TY A) (14 AWG) (25 CONDR) LF 209.00 $3.65 1
0685 2001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 10.00 $2,903.06 4
0685 2002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 2.00 $2,551.38 11.00 $3,193.12 6
0685 2003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 4.00 $541.08 18.00 $360.22 9
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0685 2004 INSTL RDSD FLSH BEACON ASSM(SOLAR PWRD) EA 30.00 $5,641.07 13
0685 2005 RLCT RDSD FLASH BEACON ASSM(SOLAR PWRD) EA 3.00 $2,295.00 1
0686 2003 INS TRF SIG PL AM(S) LUM ARM (8') EA 3.00 $650.00 4.00 $700.00 2
0686 2006 INS TRF SIG PL AM(S) STR (TY B) LUM EA 1.00 $3,850.00 17.00 $3,649.41 3
0686 2017 INS TRF SIG PL AM(S) STR (TY D) EA 3.00 $3,400.00 3.00 $3,400.00 1
0686 2018 INS TRF SIG PL AM(S) STR (TY D) LUM EA 7.00 $4,628.57 29.00 $1,817.54 6
0686 2019 INS TRF SIG PL AM(S) 1 ARM (20') EA 1.00 $3,200.00 1
0686 2023 INS TRF SIG PL AM(S) 1 ARM (24') EA 1.00 $3,125.00 5.00 $3,440.00 5
0686 2025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 2.00 $3,524.00 2.00 $3,524.00 2
0686 2027 INS TRF SIG PL AM(S) 1 ARM (28') EA 1.00 $3,295.00 5.00 $3,802.84 4
0686 2028 INS TRF SIG PL AM(S) 1 ARM (28') ILSN EA 1.00 $3,100.00 1
0686 2029 INS TRF SIG PL AM(S) 1 ARM (28') LUM EA 6.00 $3,880.33 7.00 $3,811.71 4
0686 2030 INS TRF SIG PL AM(S) 1 ARM(28')LUM&ILSN EA 1.00 $3,800.00 1
0686 2031 INS TRF SIG PL AM(S) 1 ARM (32') EA 2.00 $3,510.00 9.00 $3,724.17 7
0686 2032 INS TRF SIG PL AM(S) 1 ARM (32') ILSN EA 1.00 $3,900.00 1
0686 2033 INS TRF SIG PL AM(S) 1 ARM (32') LUM EA 2.00 $4,568.50 15.00 $4,185.87 9
0686 2034 INS TRF SIG PL AM(S) 1 ARM(32')LUM&ILSN EA 4.00 $5,201.91 2
0686 2035 INS TRF SIG PL AM(S) 1 ARM (36') EA 1.00 $3,892.00 4.00 $3,336.17 4
0686 2036 INS TRF SIG PL AM(S) 1 ARM (36') ILSN EA 1.00 $4,300.00 1
0686 2037 INS TRF SIG PL AM(S) 1 ARM (36') LUM EA 7.00 $5,238.29 12.00 $4,495.26 7
0686 2038 INS TRF SIG PL AM(S) 1 ARM(36')LUM&ILSN EA 2.00 $5,100.00 1
0686 2039 INS TRF SIG PL AM(S) 1 ARM (40') EA 11.00 $3,835.75 6
0686 2040 INS TRF SIG PL AM(S) 1 ARM (40') ILSN EA 1.00 $4,800.00 1
0686 2041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 3.00 $5,205.00 17.00 $5,739.82 7
0686 2043 INS TRF SIG PL AM(S) 1 ARM (44') EA 3.00 $4,588.33 13.00 $5,082.08 7
0686 2045 INS TRF SIG PL AM(S) 1 ARM (44') LUM EA 9.00 $6,533.33 28.00 $5,938.53 12
0686 2046 INS TRF SIG PL AM(S) 1 ARM(44')LUM&ILSN EA 2.00 $5,900.00 1
0686 2047 INS TRF SIG PL AM(S) 1 ARM (48') EA 1.00 $4,645.00 5.00 $3,056.84 4
0686 2048 INS TRF SIG PL AM(S) 1 ARM (48') ILSN EA 7.00 $5,100.00 1
0686 2049 INS TRF SIG PL AM(S) 1 ARM (48') LUM EA 7.00 $6,832.86 19.00 $6,513.42 7
0686 2050 INS TRF SIG PL AM(S) 1 ARM(48')LUM&ILSN EA 8.00 $6,362.50 2
0686 2051 INS TRF SIG PL AM(S) 1 ARM (50') EA 1.00 $9,700.00 1
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0686 2053 INS TRF SIG PL AM(S) 1 ARM (50') LUM EA 1.00 $13,250.00 4.00 $12,875.00 3
0686 2054 INS TRF SIG PL AM(S) 1 ARM(50')LUM&ILSN EA 2.00 $12,079.96 1
0686 2055 INS TRF SIG PL AM(S) 1 ARM (55') EA 1.00 $9,900.00 1
0686 2057 INS TRF SIG PL AM(S) 1 ARM (55') LUM EA 2.00 $12,563.00 5.00 $12,503.60 3
0686 2061 INS TRF SIG PL AM(S) 1 ARM (60') LUM EA 4.00 $13,000.00 1
0686 2062 INS TRF SIG PL AM(S) 1 ARM(60')LUM&ILSN EA 1.00 $21,000.00 1
0686 2065 INS TRF SIG PL AM(S) 1 ARM (65') LUM EA 1.00 $11,597.00 1
0686 2099 INS TRF SIG PL AM(S) 2 ARM (32-28') EA 1.00 $4,300.00 1
0686 2147 INS TRF SIG PL AM(S) 2 ARM (44-20') EA 1.00 $7,300.00 1
0686 2155 INS TRF SIG PL AM(S) 2 ARM (44-28') EA 2.00 $5,600.00 1
0686 2159 INS TRF SIG PL AM(S) 2 ARM (44-32') EA 1.00 $7,300.00 1
0686 2165 INS TRF SIG PL AM(S) 2 ARM (44-36')LUM EA 3.00 $9,433.33 2
0686 2203 INS TRF SIG PL AM(S) 2 ARM (55-28') EA 2.00 $11,000.00 1
0686 2280 RELOC TRF SG PL AM(S)SNGL MST ARM POLE EA 2.00 $1,712.93 2.00 $1,712.93 1
0686 2281 RELOC TRF SG PL AM(S)(STRAIN POLE) EA 3.00 $1,110.33 2
0686 2290 TRF SIG PL AM (MAST) (INSTALL ONLY) EA 6.00 $633.33 16.00 $900.02 6
0687 2001 PED POLE ASSEMBLY EA 33.00 $1,725.02 154.00 $1,332.29 28
0688 2001 TESTING 2003 SPC BOOKR TON 4.00 $120.00 292.00 $123.42 22
0688 2002 TESTING 2003 SPC BOOKR TON 6,115.00 $7.13 55,948.00 $9.17 18
0688 2003 VEH LP DETECT (SAWCUT) (14 AWG) (BLK) LF 17,563.00 $4.50 36,583.00 $5.81 6
0688 2008 VEH LP DETECT(CND ENC)(14 AWG)3/4" PVC LF 1,297.00 $12.40 1
0690 2001 REMOVAL OF CONDUIT LF 1,590.00 $10.75 3
0690 2006 REMOVAL OF GROUND BOXES EA 5.00 $55.00 42.00 $134.07 8
0690 2007 REPLACE OF GROUND BOXES EA 2.00 $700.00 1
0690 2009 REMOVAL OF CABLES LF 11,547.00 $0.64 6
0690 2011 INSTALL OF CABLES LF 730.00 $1.40 1
0690 2021 REMOVAL OF TIMBER POLES EA 10.00 $230.00 2
0690 2024 REMOVAL OF SIGNAL HEAD ASSM EA 74.00 $63.49 4
0690 2025 REPLACE OF SIGNAL HEAD ASSM EA 2.00 $500.00 2.00 $500.00 1
0690 2028 REPLACE OF SIGNAL RELATED SIGNS EA 70.00 $25.00 1
0690 2030 REMOVAL OF PEDESTRIAN PUSH BUTTONS EA 28.00 $20.00 2
0690 2031 REPLACE OF PEDESTRIAN PUSH BUTTONS EA 2.00 $125.00 2.00 $125.00 1

TxDOT 94 - 140
3 Mos Statewide Avg for

July 2010 to Sept 2010



Quantity Avg. Bid Quantity Avg. BidItem Description Units
September 30, 2010 Three Month Moving

Usage
0690 2033 REMOVAL OF TRAFFIC SIGNAL POLE FND LF 70.00 $225.00 1
0690 2036 INSTALL OF FND FOR GROUND MNT CABINETS EA 1.00 $2,100.00 1
0690 2038 REMOVAL OF CONTROL CABINET (GRND MNT) EA 3.00 $335.00 1
0690 2051 REMOVAL OF SIGNAL POLE ASSM EA 8.00 $891.41 3
0690 2065 REPLACE OF LUMINAIRE HEAD EA 1.00 $45.00 1
0690 2066 INSTALL OF LUMINAIRE HEAD EA 1.00 $650.00 1
0690 2099 INSTL VID IMAGE VEH DET SYS (VIVDS) EA 4.00 $600.00 1
0690 2101 REMOVE VID IMAGE VEH DET SYS (VIVDS) EA 2.00 $485.00 1
0690 2123 INSTALL SPREAD SPECTRUM ANTENNA EA 7.00 $150.00 1
0690 2128 REMOVE PED POLE ASSM EA 8.00 $288.50 2
0690 2169 INSTL SGL HD ASSM(LED)(1W1S)W/BRKT BKPL EA 1.00 $45.00 1
0690 2182 MODIFY OF GROUND BOXES EA 1.00 $75.00 1
0690 2191 INSTALL LED LAMP UNIT EA 2,900.00 $25.00 1
0690 2206 INSTALL LUMINAIRE POLE EA 2.00 $350.00 1
0690 2229 REMOVE MICROWAVE VEHICLE DETECTORS EA 2.00 $50.00 1
0700 2001 POTHOLE REPAIR (STANDARD) SY 6,600.00 $0.00 1
0712 2002 JT/CRCK SEAL (POLY MOD ASPH EMULSION) LMI 155.92 $629.48 2
0712 2005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI 643.91 $537.00 6,429.56 $474.72 12
0712 2013 JT/CRK SEAL (HOT-POURED RUBBER) LF 18,726.00 $1.03 1
0720 2001 SPALLING REPAIR (HYDRAULIC CEMENT) CF 2,500.00 $0.00 1
0720 2002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE) GAL 4,000.00 $7.53 3
0720 2003 SPALLING REPAIR (POLYMERIC)(SEMIRIGID) GAL 13,750.00 $19.12 4
0730 2001 STRIP MOWING AC 60,461.00 $18.18 18
0730 2002 FULL-WIDTH MOWING AC 199,969.35 $16.58 26
0730 2003 SPOT MOWING AC 2,032.10 $28.56 10
0730 2056 FULL-WIDTH MOWING - TRACT (1) AC 864.00 $50.40 1
0730 2057 FULL-WIDTH MOWING - TRACT (2) AC 654.54 $50.40 1
0730 2058 FULL-WIDTH MOWING - TRACT (3) AC 239.79 $40.00 1
0730 2059 FULL-WIDTH MOWING - TRACT (4) AC 1,344.00 $31.50 1
0730 2113 FULL-WIDTH MOWING CYC 6.00 $1,034.12 25.00 $2,088.19 4
0730 2117 ROADSIDE MOWING AC 14,031.00 $16.11 11
0734 2001 LITTER REMOVAL AC 81,472.39 $0.83 4
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0734 2002 LITTER REMOVAL CYC 19.00 $775.59 192.00 $2,983.75 11
0734 2003 LITTER REMOVAL(SPOT) AC 6,781.20 $13.98 26
0734 2004 LITTER REMOVAL - TRACT (1) AC 11,594.00 $18.61 6
0734 2005 LITTER REMOVAL - TRACT (2) AC 3,937.00 $17.05 6
0734 2006 LITTER REMOVAL - TRACT (3) AC 2,168.00 $17.88 6
0734 2007 LITTER REMOVAL - TRACT (4) AC 6,731.00 $20.63 6
0734 2008 LITTER REMOVAL - TRACT (5) AC 2,404.00 $18.49 6
0734 2009 LITTER REMOVAL - TRACT (6) AC 3,126.00 $15.19 6
0734 2010 LITTER REMOVAL - TRACT (7) AC 2,993.00 $16.32 6
0734 2011 LITTER REMOVAL - TRACT (8) AC 2,412.00 $18.89 6
0734 2012 LITTER REMOVAL - TRACT (9) AC 2,177.00 $20.59 6
0734 2013 LITTER REMOVAL - TRACT (10) AC 3,685.00 $17.20 6
0734 2014 LITTER REMOVAL - TRACT (11) AC 5,746.00 $21.22 6
0734 2015 LITTER REMOVAL - TRACT (12) AC 5,838.00 $20.02 6
0734 2016 LITTER REMOVAL - TRACT (13) AC 1,416.00 $20.01 6
0734 2017 LITTER REMOVAL - TRACT (14) AC 2,349.00 $21.63 6
0734 2018 LITTER REMOVAL - TRACT (15) AC 4,971.00 $22.36 6
0734 2019 LITTER REMOVAL - TRACT (16) AC 3,934.00 $20.40 6
0734 2020 LITTER REMOVAL - TRACT (17) AC 2,069.00 $17.12 6
0734 2021 LITTER REMOVAL - TRACT (18) AC 1,645.00 $17.66 6
0734 2022 LITTER REMOVAL - TRACT (19) AC 917.00 $15.38 6
0734 2023 LITTER REMOVAL - TRACT (20) AC 1,574.00 $16.26 4
0734 2024 LITTER REMOVAL - TRACT (21) AC 1,222.00 $14.15 4
0734 2025 LITTER REMOVAL - TRACT (22) AC 1,909.00 $18.76 4
0734 2026 LITTER REMOVAL - TRACT (23) AC 1,748.00 $18.42 4
0734 2027 LITTER REMOVAL - TRACT (24) AC 644.00 $17.62 4
0734 2028 LITTER REMOVAL - TRACT (25) AC 626.00 $16.41 3
0734 2029 LITTER REMOVAL - TRACT (26) AC 346.00 $15.64 3
0734 2030 LITTER REMOVAL - TRACT (27) AC 293.00 $15.27 3
0734 2031 LITTER REMOVAL - TRACT (28) AC 396.00 $17.53 3
0734 2032 LITTER REMOVAL - TRACT (29) AC 351.00 $13.81 3
0734 2033 LITTER REMOVAL - TRACT (30) AC 440.00 $17.26 3
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0734 2034 LITTER REMOVAL - TRACT (31) AC 548.00 $15.85 2
0734 2035 LITTER REMOVAL - TRACT (32) AC 386.00 $21.12 2
0734 2036 LITTER REMOVAL - TRACT (33) AC 933.00 $15.42 1
0734 2037 LITTER REMOVAL - TRACT (34) AC 1,716.00 $15.53 1
0734 2056 LITTER REMOVAL - TRACT (1) CYC 206.00 $926.47 19
0734 2057 LITTER REMOVAL - TRACT (2) CYC 153.00 $1,830.59 19
0734 2058 LITTER REMOVAL - TRACT (3) CYC 209.00 $826.97 19
0734 2059 LITTER REMOVAL - TRACT (4) CYC 134.00 $855.93 18
0734 2060 LITTER REMOVAL - TRACT (5) CYC 133.00 $1,386.65 18
0734 2061 LITTER REMOVAL - TRACT (6) CYC 101.00 $1,266.78 17
0734 2062 LITTER REMOVAL - TRACT (7) CYC 65.00 $1,294.64 16
0734 2063 LITTER REMOVAL - TRACT (8) CYC 111.00 $759.22 16
0734 2064 LITTER REMOVAL - TRACT (9) CYC 96.00 $722.21 16
0734 2065 LITTER REMOVAL - TRACT (10) CYC 91.00 $1,124.64 15
0734 2066 LITTER REMOVAL - TRACT (11) CYC 98.00 $698.72 15
0734 2067 LITTER REMOVAL - TRACT (12) CYC 111.00 $547.73 15
0734 2068 LITTER REMOVAL - TRACT (13) CYC 159.00 $325.96 14
0734 2069 LITTER REMOVAL - TRACT (14) CYC 164.00 $449.13 14
0734 2070 LITTER REMOVAL - TRACT (15) CYC 92.00 $1,079.07 14
0734 2071 LITTER REMOVAL - TRACT (16) CYC 50.00 $1,324.05 14
0734 2072 LITTER REMOVAL - TRACT (17) CYC 50.00 $1,045.58 12
0734 2073 LITTER REMOVAL - TRACT (18) CYC 40.00 $1,224.44 11
0734 2074 LITTER REMOVAL - TRACT (19) CYC 23.00 $1,133.94 10
0734 2075 LITTER REMOVAL - TRACT (20) CYC 33.00 $1,244.18 9
0734 2076 LITTER REMOVAL - TRACT (21) CYC 23.00 $382.42 8
0734 2077 LITTER REMOVAL - TRACT (22) CYC 74.00 $275.92 8
0734 2078 LITTER REMOVAL - TRACT (23) CYC 14.00 $1,628.08 6
0734 2079 LITTER REMOVAL - TRACT (24) CYC 11.00 $1,230.34 6
0734 2080 LITTER REMOVAL - TRACT (25) CYC 34.00 $1,568.08 6
0734 2081 LITTER REMOVAL - TRACT (26) CYC 22.00 $705.66 6
0734 2082 LITTER REMOVAL - TRACT (27) CYC 23.00 $1,776.04 6
0734 2083 LITTER REMOVAL - TRACT (28) CYC 10.00 $984.09 6
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0734 2084 LITTER REMOVAL - TRACT (29) CYC 20.00 $1,363.95 6
0734 2085 LITTER REMOVAL - TRACT (30) CYC 6.00 $1,047.08 5
0734 2086 LITTER REMOVAL - TRACT (31) CYC 6.00 $516.43 4
0734 2087 LITTER REMOVAL - TRACT (32) CYC 7.00 $486.68 4
0734 2088 LITTER REMOVAL - TRACT (33) CYC 11.00 $979.73 4
0734 2089 LITTER REMOVAL - TRACT (34) CYC 8.00 $459.92 4
0734 2090 LITTER REMOVAL - TRACT (35) CYC 4.00 $4,786.56 4
0734 2091 LITTER REMOVAL - TRACT (36) CYC 6.00 $1,613.26 4
0734 2092 LITTER REMOVAL - TRACT (37) CYC 5.00 $728.56 4
0734 2093 LITTER REMOVAL - TRACT (38) CYC 4.00 $1,188.72 3
0734 2094 LITTER REMOVAL - TRACT (39) CYC 8.00 $1,207.99 3
0734 2095 LITTER REMOVAL - TRACT (40) CYC 4.00 $1,339.18 3
0734 2096 LITTER REMOVAL - TRACT (41) CYC 5.00 $947.03 3
0734 2097 LITTER REMOVAL - TRACT (42) CYC 4.00 $795.02 3
0734 2098 LITTER REMOVAL - TRACT (43) CYC 4.00 $789.38 2
0734 2099 LITTER REMOVAL - TRACT (44) CYC 1.00 $209.88 1
0734 2100 LITTER REMOVAL - TRACT (45) CYC 1.00 $2,273.70 1
0734 2101 LITTER REMOVAL - TRACT (46) CYC 1.00 $93.28 1
0734 2102 LITTER REMOVAL - TRACT (47) CYC 1.00 $1,702.36 1
0734 2103 LITTER REMOVAL - TRACT (48) CYC 1.00 $932.80 1
0734 2104 LITTER REMOVAL - TRACT (49) CYC 1.00 $559.68 1
0734 2105 LITTER REMOVAL - TRACT (50) CYC 3.00 $1,925.10 1
0734 2106 LITTER REMOVAL - TRACT (51) CYC 2.00 $1,447.04 1
0734 2107 LITTER REMOVAL - TRACT (52) CYC 2.00 $1,697.28 1
0734 2108 LITTER REMOVAL - TRACT (53) CYC 2.00 $600.39 1
0734 2109 LITTER REMOVAL - TRACT (54) CYC 2.00 $1,343.73 1
0734 2110 LITTER REMOVAL - TRACT (55) CYC 1.00 $816.20 1
0734 2111 LITTER REMOVAL - TRACT (56) CYC 1.00 $1,247.62 1
0734 2112 LITTER REMOVAL - TRACT (57) CYC 1.00 $1,119.36 1
0734 2113 LITTER REMOVAL - TRACT (58) CYC 1.00 $489.72 1
0734 2114 LITTER REMOVAL - TRACT (59) CYC 1.00 $851.18 1
0735 2001 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) CYC 1,127.00 $263.71 3
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0735 2002 DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) MI 6,497.00 $116.50 6
0735 2003 DEBRIS REMOVAL (FRONTAGE ROADS) CYC 312.00 $40.00 1
0735 2004 DEBRIS REMOVAL (FRONTAGE ROADS) MI 672.00 $1.00 1
0735 2005 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) CYC 364.00 $40.00 1
0735 2006 DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS) MI 636.00 $1.00 1
0735 2007 DEBRIS REMOVAL (SPOT DEBRIS) MI 1,368.40 $124.21 7
0735 2068 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (1) CYC 72.00 $618.33 4
0735 2069 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (2) CYC 60.00 $467.65 3
0735 2070 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (3) CYC 63.00 $358.95 4
0735 2071 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (4) CYC 72.00 $409.38 3
0735 2072 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (5) CYC 12.00 $78.75 1
0735 2073 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (6) CYC 48.00 $469.69 2
0735 2075 DEBRIS-CNTR MEDIANS/MAINLANES-AREA (8) CYC 12.00 $600.00 1
0735 2088 DEBRIS - FRONTAGE ROADS - AREA (1) CYC 36.00 $2,395.42 3
0735 2089 DEBRIS - FRONTAGE ROADS - AREA (2) CYC 12.00 $577.50 1
0735 2090 DEBRIS - FRONTAGE ROADS - AREA (3) CYC 24.00 $158.50 2
0735 2091 DEBRIS - FRONTAGE ROADS - AREA (4) CYC 36.00 $218.75 2
0735 2092 DEBRIS - FRONTAGE ROADS - AREA (5) CYC 12.00 $78.75 1
0735 2093 DEBRIS - FRONTAGE ROADS - AREA (6) CYC 12.00 $78.75 1
0735 2108 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (1) CYC 36.00 $645.42 3
0735 2109 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (2) CYC 36.00 $411.92 3
0735 2110 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (3) CYC 36.00 $263.17 3
0735 2111 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (4) CYC 36.00 $218.75 2
0735 2112 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (5) CYC 12.00 $78.75 1
0735 2113 DEBRIS-ENTRANCE/EXIT RAMPS - AREA (6) CYC 12.00 $78.75 1
0735 2128 DEBRIS - DIRECT CONNECTOR - AREA (12) CYC 36.00 $300.00 1
0735 2129 DEBRIS - DIRECT CONNECTOR - AREA (13) CYC 36.00 $300.00 1
0735 2130 DEBRIS - DIRECT CONNECTOR - AREA (14) CYC 36.00 $300.00 1
0735 2145 DEBRIS REMOVAL (RIGHT-OF-WAY) MI 125,925.00 $0.00 1
0735 2146 DEBRIS REMVL DIRECT CONNECTOR AREA(1) CYC 12.00 $656.25 1
0738 2001 CLEANING/SWEEPING (CENTER MEDIAN) CYC 104.00 $1,200.00 4
0738 2002 CLEANING/SWEEPING (CENTER MEDIAN) MI 4,286.58 $117.59 4
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0738 2003 CLEANING/SWEEPING (OUTSIDE MAIN LANE) CYC 19.00 $1,034.12 206.00 $1,083.83 8
0738 2004 CLEANING/SWEEPING (OUTSIDE MAIN LANE) MI 5,249.54 $118.52 4
0738 2005 CLEANING/SWEEPING (FRONTAGE ROAD) CYC 19.00 $517.06 67.00 $1,436.18 2
0738 2006 CLEANING/SWEEPING (FRONTAGE ROAD) MI 1,895.12 $104.57 4
0738 2007 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) CYC 30.00 $700.00 1
0738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT RAMP) MI 1,266.64 $80.92 4
0738 2009 CLEANING/SWEEPING (AGGREGATE REMOVAL) MI 468.80 $43.07 4
0738 2010 CLEANING/SWEEPING (SPOT) MI 490.27 $126.46 12
0738 2011 CLEANING/SWEEPING (HANDWORK) SY 1,569,775.70 $0.23 10
0738 2012 CLEANING/SWEEPING (HOV LANE) CYC 24.00 $1,000.00 1
0738 2094 CLEAN/SWEEP-CENTER MEDIAN-AREA (1) CYC 88.00 $2,871.89 6
0738 2095 CLEAN/SWEEP-CENTER MEDIAN-AREA (2) CYC 96.00 $1,412.99 5
0738 2096 CLEAN/SWEEP-CENTER MEDIAN-AREA (3) CYC 91.00 $972.35 7
0738 2097 CLEAN/SWEEP-CENTER MEDIAN-AREA (4) CYC 84.00 $758.21 5
0738 2098 CLEAN/SWEEP-CENTER MEDIAN-AREA (5) CYC 48.00 $1,612.50 4
0738 2099 CLEAN/SWEEP-CENTER MEDIAN-AREA (6) CYC 84.00 $794.64 4
0738 2100 CLEAN/SWEEP-CENTER MEDIAN-AREA (7) CYC 48.00 $1,475.00 2
0738 2101 CLEAN/SWEEP-CENTER MEDIAN-AREA (8) CYC 46.00 $934.78 3
0738 2102 CLEAN/SWEEP-CENTER MEDIAN-AREA (9) CYC 43.00 $1,260.00 3
0738 2103 CLEAN/SWEEP-CENTER MEDIAN-AREA (10) CYC 20.00 $580.00 2
0738 2104 CLEAN/SWEEP-CENTER MEDIAN-AREA (11) CYC 43.00 $560.47 3
0738 2105 CLEAN/SWEEP-CENTER MEDIAN-AREA (12) CYC 12.00 $1,050.00 1
0738 2106 CLEAN/SWEEP-CENTER MEDIAN-AREA (13) CYC 4.00 $750.00 1
0738 2108 CLEAN/SWEEP-CENTER MEDIAN-AREA (15) CYC 12.00 $650.00 1
0738 2109 CLEAN/SWEEP-CENTER MEDIAN-AREA (16) CYC 3.00 $1,400.00 1
0738 2110 CLEAN/SWEEP-CENTER MEDIAN-AREA (17) CYC 3.00 $300.00 1
0738 2114 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (1) CYC 84.00 $2,706.71 6
0738 2115 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (2) CYC 90.00 $1,432.76 5
0738 2116 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (3) CYC 91.00 $972.35 7
0738 2117 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (4) CYC 84.00 $743.93 5
0738 2118 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (5) CYC 48.00 $1,612.50 4
0738 2119 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (6) CYC 84.00 $823.21 4
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0738 2120 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (7) CYC 48.00 $1,475.00 2
0738 2121 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (8) CYC 46.00 $873.91 3
0738 2122 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (9) CYC 43.00 $1,260.00 3
0738 2123 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (10) CYC 20.00 $580.00 2
0738 2124 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (11) CYC 43.00 $560.47 3
0738 2125 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (12) CYC 12.00 $1,050.00 1
0738 2126 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (13) CYC 4.00 $750.00 1
0738 2128 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (15) CYC 12.00 $650.00 1
0738 2129 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (16) CYC 3.00 $1,400.00 1
0738 2130 CLEAN/SWEEP-OUTSIDE MAIN LANE-AREA (17) CYC 3.00 $300.00 1
0738 2134 CLEAN/SWEEP-FRONTAGE ROAD-AREA (1) CYC 58.00 $2,611.09 5
0738 2135 CLEAN/SWEEP-FRONTAGE ROAD-AREA (2) CYC 74.00 $2,861.79 6
0738 2136 CLEAN/SWEEP-FRONTAGE ROAD-AREA (3) CYC 79.00 $2,516.13 7
0738 2137 CLEAN/SWEEP-FRONTAGE ROAD-AREA (4) CYC 38.00 $707.37 4
0738 2138 CLEAN/SWEEP-FRONTAGE ROAD-AREA (5) CYC 48.00 $969.06 4
0738 2139 CLEAN/SWEEP-FRONTAGE ROAD-AREA (6) CYC 60.00 $572.50 2
0738 2140 CLEAN/SWEEP-FRONTAGE ROAD-AREA (7) CYC 16.00 $3,212.50 2
0738 2141 CLEAN/SWEEP-FRONTAGE ROAD-AREA (8) CYC 12.00 $2,500.00 1
0738 2142 CLEAN/SWEEP-FRONTAGE ROAD-AREA (9) CYC 4.00 $2,750.00 1
0738 2148 CLEAN/SWEEP-FRONTAGE ROAD-AREA (15) CYC 12.00 $750.00 1
0738 2154 CLEAN/SWEEP-HOV - AREA (1) CYC 6.00 $1,575.00 1
0738 2155 CLEAN/SWEEP-HOV - AREA (2) CYC 12.00 $1,575.00 1
0738 2156 CLEAN/SWEEP-HOV - AREA (3) CYC 13.00 $1,461.54 2
0738 2157 CLEAN/SWEEP-HOV - AREA (4) CYC 18.00 $841.67 2
0738 2163 CLEAN/SWEEP-HOV - AREA (10) CYC 4.00 $1,500.00 1
0738 2174 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 3) CYC 55.00 $2,116.55 5
0738 2175 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 4) CYC 40.00 $754.75 4
0738 2176 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 1) CYC 64.00 $2,366.09 6
0738 2177 CLEAN/SWEEP (ENTR/EXT RMP)(AREA 5) CYC 54.00 $816.67 5
0738 2183 CLEAN/SWEEP-DIRECT CONNECTOR-AREA(12) CYC 12.00 $500.00 1
0738 2184 CLEAN/SWEEP-DIRECT CONNECTOR-AREA(13) CYC 12.00 $500.00 1
0738 2185 CLEAN/SWEEP-DIRECT CONNECTOR-AREA(14) CYC 12.00 $500.00 1
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0738 2186 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 2) CYC 74.00 $1,769.32 6
0738 2187 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 6) CYC 60.00 $252.50 2
0738 2188 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 7) CYC 12.00 $1,750.00 1
0738 2189 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 8) CYC 12.00 $1,500.00 1
0738 2190 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 9) CYC 12.00 $1,500.00 1
0738 2196 CLEAN/SWEEPING-(ENTR/EXT RMP)(AREA 15) CYC 12.00 $500.00 1
0738 2202 CLEAN/SWEEPING-DIRECT CONNECT-AREA(1) CYC 36.00 $2,036.67 3
0738 2203 CLEAN/SWEEPING-DIRECT CONNECT-AREA(2)) CYC 24.00 $1,585.00 2
0738 2204 CLEAN/SWEEPING-DIRECT CONNECT-AREA(3)) CYC 48.00 $1,167.50 3
0738 2205 CLEAN/SWEEPING-DIRECT CONNECT-AREA(4)) CYC 36.00 $1,335.83 2
0738 2206 CLEAN/SWEEPING-DIRECT CONNECT-AREA(5)) CYC 12.00 $262.50 1
0738 2207 CLEAN/SWEEPING-DIRECT CONNECT-AREA(6)) CYC 12.00 $262.50 1
0738 2213 CLEAN/SWEEPING-DIRECT CONNECT-AREA(15) CYC 32.00 $1,250.00 1
0738 2236 CLEANING/SWEEPING (LANE MILE) MI 9,000.00 $0.00 1
0740 2001 GRAFFITI REMOVAL (BLAST CLEANING) SF 14,500.00 $0.87 4
0740 2002 GRAFFITI REMOVAL (PAINTING) SF 20,000.00 $0.86 4
0740 2003 GRAFFITI REMOVAL (CHEMICAL CLEANING) SF 14,000.00 $0.71 4
0740 2004 ANTI-GRAFFITI COATING (SACRIFICIAL) SF 400.00 $1.05 1
0740 2005 ANTI-GRAFFITI COATING (PERMANENT) SF 626,707.00 $0.65 7
0745 2006 JANITORIAL MAINT (PICNIC AREAS) CYC 469.00 $205.59 5
0745 2007 GROUNDS MAINT (MOWING/TRIMMING) CYC 54.00 $334.88 4
0745 2009 GROUNDS MAINT (TREE PRUN/LEAF REMOVAL) CYC 2.00 $2,997.01 1
0745 2010 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (1) CYC 192.00 $6.76 2
0745 2011 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (2) CYC 192.00 $5.21 2
0745 2012 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (3) CYC 180.00 $0.00 1
0745 2013 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (4) CYC 46.00 $0.00 1
0745 2014 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (5) CYC 46.00 $0.00 1
0745 2015 GROUNDS MAINT-PICNIC MOW/TRIM-SITE (6) CYC 70.00 $10.29 2
0745 2100 JANITORIAL MAINT-PICNIC AREA-SITE (1) CYC 104.00 $101.67 1
0745 2101 JANITORIAL MAINT-PICNIC AREA-SITE (2) CYC 52.00 $51.04 1
0745 2102 JANITORIAL MAINT-PICNIC AREA-SITE (3) CYC 26.00 $164.70 1
0745 2105 JANITORIAL MAINT-PICNIC AREA-SITE (6) CYC 52.00 $75.00 1
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0745 2130 JANITORIAL MAINT-PICNIC AREA-SITE (1) MO 60.00 $0.00 1
0745 2131 JANITORIAL MAINT-PICNIC AREA-SITE (2) MO 60.00 $0.00 1
0745 2132 JANITORIAL MAINT-PICNIC AREA-SITE (3) MO 60.00 $0.00 1
0745 2133 JANITORIAL MAINT-PICNIC AREA-SITE (4) MO 60.00 $0.00 1
0745 2134 JANITORIAL MAINT-PICNIC AREA-SITE (5) MO 60.00 $0.00 1
0745 2135 JANITORIAL MAINT-PICNIC AREA-SITE (6) MO 60.00 $0.00 1
0751 2008 PLANT BED MAINTENANCE (SITE A) CYC 90.00 $0.00 1
0751 2013 IRRIG SYS OPERATION & REPAIR (SITE B) MO 40.00 $0.00 1
0751 2018 PLANT BED MAINTENANCE (SITE B) CYC 90.00 $0.00 1
0751 2025 LITTER PICKUP CYC 6.00 $147.00 2
0751 2027 MOWING, TRIMMING, AND EDGING CYC 4.00 $77.00 1
0751 2075 PLANT BED MAINTENANCE (SITE C) CYC 90.00 $0.00 1
0751 2076 PLANT BED MAINTENANCE (SITE D) CYC 90.00 $0.00 1
0751 2077 PLANT BED MAINTENANCE (SITE E) CYC 90.00 $0.00 1
0751 2078 IRRIG SYS OP & REPAIR (SITE C) MO 40.00 $0.00 1
0751 2079 IRRIG SYS OP & REPAIR (SITE D) MO 40.00 $0.00 1
0751 2086 IRRIG SYS OPERATION & REPAIR (SITE E) MO 40.00 $0.00 1
0752 2018 TREE TRIMMING MI 0.42 $14,000.00 1
0752 2019 BRUSH REMOVAL MI 8.80 $3,000.00 1
0752 2020 TREE TRIMMING/BRUSH REMOVAL MI 146.38 $1,354.95 5
0752 2021 TREE TRIMMING/BRUSH REMOVAL(CHANNELS) AC 20.00 $0.00 1
0752 2022 TREE REMOVAL (4"-12" DIA) EA 2.00 $525.00 2,574.00 $28.40 8
0752 2023 TREE REMOVAL (12"-18" DIA) EA 1,183.00 $33.43 5
0752 2024 TREE REMOVAL (18"-24" DIA) EA 473.00 $54.65 5
0752 2025 TREE REMOVAL (24"-30" DIA) EA 409.00 $63.43 5
0752 2026 TREE REMOVAL (30"-36" DIA) EA 123.00 $80.71 5
0752 2027 TREE REMOVAL (36"-42" DIA) EA 94.00 $82.45 4
0752 2028 TREE REMOVAL (42"-48" DIA) EA 54.00 $144.07 4
0752 2029 TREE REMOVAL (48"-60" DIA) EA 29.00 $230.34 3
0752 2030 TREE REMOVAL (60"-72" DIA) EA 19.00 $312.89 3
0752 2053 TREE TRIMMING EA 1,475.00 $7.99 3
0752 2054 STUMP REMOVAL (12" OR LESS) EA 84.00 $10.89 3
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0752 2055 STUMP REMOVAL (GREATER THAN 12") EA 186.00 $10.40 3
0760 2001 DITCH CLEANING AND RESHAPING (FOOT) LF 352,198.00 $1.31 9
0764 2001 DRAIN INLET CLEANING EA 4,869.00 $37.11 6
0764 2002 PUMP STATION WELL CLEANING EA 49.00 $1,224.49 4
0764 2003 BASKET AND INLET PIPE CLEANING EA 76.00 $286.84 3
0764 2004 DOWNSPOUT CLEANING EA 50.00 $75.00 1
0764 2005 SUMP CLEANING EA 66.00 $500.00 2
0764 2006 STORM SEWER CLEANING(PIPE)(12"-18" DIA) LF 12,652.00 $2.06 5
0764 2007 STORM SEWER CLEANING(PIPE)(19"-24" DIA) LF 17,022.00 $2.34 5
0764 2008 STORM SEWER CLEANING(PIPE)(25"-30" DIA) LF 5,658.00 $2.02 5
0764 2009 STORM SEWER CLEANING(PIPE)(31"-36" DIA) LF 4,000.00 $1.50 2
0764 2010 STORM SEWER CLEANING(PIPE)(37"-42" DIA) LF 3,552.00 $2.59 6
0764 2011 STORM SEWER CLEANING(PIPE)(43"-54" DIA) LF 3,000.00 $1.67 3
0764 2012 STORM SEWER CLEANING(PIPE)(55"-74" DIA) LF 2,300.00 $1.30 2
0764 2013 STORM SEWER CLEANING(PIPE)(75"-96" DIA) LF 2,000.00 $0.00 1
0764 2014 STORM SEWER CLEAN(BOX CULV)(<6 SF) LF 5,000.00 $0.00 1
0764 2015 STORM SEWER CLEAN(BOX CULV)(6-<12 SF) LF 5,147.00 $0.83 3
0764 2016 STORM SEWER CLEAN(BOX CULV)(12-<24 SF) LF 5,100.00 $0.27 2
0764 2017 STORM SEWER CLEAN(BOX CULV)(24-<48 SF) LF 5,600.00 $1.64 3
0764 2018 STORM SEWER CLEAN(BOX CULV)(48-<96 SF) LF 5,300.00 $1.02 2
0764 2019 STORM SEWER CLEAN(BOX CULV)(>96 SF) LF 5,000.00 $0.00 1
0764 2020 SLOTTED DRAIN CLEANING LF 52,108.00 $4.27 3
0764 2021 PUMP STATION WELL CLNING(X-LG PUMP STN) EA 22.00 $6,500.00 2
0764 2022 PUMP STATION WELL CLNING(LG PUMP STN) EA 6.00 $2,500.00 1
0764 2023 STORM SEWER CLEAN (PIPE)(18" OR LESS) LF 5,000.00 $2.00 1
0764 2024 STORM SEWER CLEAN (PIPE)(19" TO 30") LF 20,000.00 $2.25 1
0764 2025 STORM SEWER CLEAN (PIPE)(31" TO 42") LF 5,000.00 $3.00 1
0770 2001 REPAIR RAIL ELEMENT (W-BEAM) LF 143,216.00 $8.56 11
0770 2002 REPAIR RAIL ELEMENT (THRIE-BEAM) LF 2,443.00 $11.53 10
0770 2003 REP RAIL ELMNT(THRIE-BM TRANS TO W-BM) LF 1,762.25 $8.50 10
0770 2004 REM/REPL TIMBER/STL POST W/O CONC FND EA 4,878.00 $31.07 10
0770 2005 REM/REPL TIMBER/STL POST W/ CONC FND EA 2,170.00 $25.60 9
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0770 2006 REALIGN POSTS EA 3,620.00 $5.32 9
0770 2007 REPAIR OF TERMINAL ANCHORS POSTS EA 55.00 $4.83 8
0770 2008 REPLACE TERMINAL ANCHOR POSTS EA 57.00 $32.44 10
0770 2009 REMOVE GDRAIL END TRT/ REPL WITH SGT EA 112.00 $1,759.82 9
0770 2010 REPL SINGLE GDRAIL TERM IMPACT HEAD EA 609.00 $261.20 11
0770 2011 REPLACE SINGLE GDRAIL TERMINAL RAIL LF 37,500.00 $13.41 11
0770 2012 REPLACE SINGLE GDRAIL TERMINAL POST EA 4,475.00 $32.68 11
0770 2013 REPLACE STL BLOCKOUTS W/WOOD EA 5.00 $1.00 1
0770 2014 REPAIR STEEL POST WITH BASE PLATE EA 307.00 $48.62 6
0770 2017 REPAIR RAIL ELEMENT (T4S) LF 1,000.00 $5.00 1
0770 2018 REM/REPL TIMBER POST W/O CONC FND EA 3,200.00 $3.66 2
0770 2019 REM/REPL STEEL POST W/O CONC FND EA 500.00 $22.00 2
0770 2020 REM/REPL TIMBER POST W/CONC FND EA 575.00 $1.00 2
0770 2021 REM/REPL STEEL POST W/CONC FND EA 125.00 $1.00 2
0770 2022 REM & RESET SGT IMPACT HEAD EA 677.00 $68.39 10
0770 2023 REPLACE SGT OBJECT MARKER EA 252.00 $11.49 7
0770 2024 REPLACE SGT CABLE ANCHOR EA 359.00 $36.91 10
0770 2025 REPLACE SGT CABLE ASSEMBLY EA 261.00 $20.88 10
0770 2026 REPLACE SGT STRUT EA 226.00 $14.38 11
0770 2027 REMOVE & REPLACE BLOCKOUT EA 2,540.00 $2.59 6
0770 2028 REPLACE HINGED TOP SGT STEEL POST EA 600.00 $50.00 2
0770 2029 REPAIR RAIL ELEMENT (W-BEAM FURNISHED) LF 8,000.00 $5.50 2
0770 2030 REPAIR RAIL ELEMENT (W-BEAM)(FURNISHED) LF 4,325.00 $9.00 1
0770 2031 INSTALL BLOCKOUT EA 200.00 $10.00 1
0770 2032 REMOVE AND RESET SGT IMPACT HEAD EA 200.00 $0.00 1
0770 2035 REPAIR RAIL ELEMENT (CURVED RAIL) LF 650.00 $5.08 3
0770 2037 REM/REPL TIM POST W/O CONC FND (FURN) EA 1,065.00 $11.51 2
0770 2040 RAISE RAIL ELEMENT LF 1,000.00 $0.00 1
0770 2041 REM & REPLACE BLOCKOUTS(FURNISHED) EA 120.00 $1.00 1
0770 2042 REM & RESET SGT IMPACT HEAD(FURNISHED) EA 10.00 $200.00 1
0772 2001 POST AND CABLE FENCE(REMOVAL) LF 1,825.00 $2.00 2,325.00 $1.57 2
0772 2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 2,500.00 $0.00 1
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0772 2004 POST AND CABLE FENCE(NEW CONC ANCHOR) EA 6.00 $0.00 1
0772 2005 POST AND CABLE FENCE(REMV/REPL POSTS) EA 60.00 $5.83 2
0772 2006 POST AND CABLE FENCE(RMV/REPL CNC ANCH) EA 7.00 $11.43 2
0772 2007 POST AND CABLE FENCE(REMV/REPL CABLE) LF 1,100.00 $0.09 2
0774 2001 REMOVE AND REPLACE (TRACC) EA 3.00 $10,133.33 2
0774 2002 REMOVE AND REPLACE (WIDE TRACC) EA 13.00 $1,538.46 3
0774 2003 REMOVE AND REPLACE (NARROW REACT 350) EA 6.00 $18,453.33 5
0774 2004 REMOVE AND REPLACE (WIDE REACT 350) EA 16.00 $14,823.75 6
0774 2005 RMV/REPL(VIA-SAND FILL PLASTIC BARRELS) EA 90.00 $219.44 3
0774 2006 REPAIR (TRACC) EA 6.00 $666.67 2
0774 2008 REPAIR (WIDE TRACC) EA 10.00 $0.00 1
0774 2014 REMOVE AND REPLACE (NARROW QUAD) EA 1.00 $10,000.00 1
0774 2015 REPAIR (NARROW QUAD) EA 1.00 $1,000.00 1
0774 2016 REMOVE AND REPLACE (WIDE QUAD) EA 1.00 $12,000.00 1
0774 2017 REPAIR (WIDE QUAD) EA 1.00 $1,000.00 1
0774 2018 REPAIR (CATGR-FRONT SECTION) EA 1.00 $3,800.00 1
0774 2019 REPAIR (CATGR-END SECTION) EA 1.00 $700.00 1
0774 2020 REMOVE AND REPLACE (VIA-STEEL BARRELS) EA 41.00 $1,417.56 3
0774 2021 REPAIR (VIA-STEEL BARRELS) EA 120.00 $28.17 3
0774 2022 REMOVE AND REPLACE (CATGR) EA 1.00 $5,000.00 1
0774 2023 REPAIR REACT(N)(MISC HARDWARE) EA 50.00 $800.00 1
0774 2024 REPAIR REACT(N)(REAR SEC "S") EA 5.00 $470.00 1
0774 2025 REPAIR REACT(N)(REAR SEC "B") EA 5.00 $470.00 1
0774 2026 REPAIR REACT(N)(FRONT SECTION) EA 12.00 $454.17 2
0774 2027 REPAIR REACT(N)(CYLINDERS) EA 12.00 $2,083.33 2
0774 2028 REPAIR (QUAD)(N)(BAY) EA 33.00 $1,000.00 3
0774 2029 REPAIR (QUAD)(W)(BAY) EA 2.00 $500.00 1
0774 2030 REPAIR (REACT 350)(W) EA 12.00 $333.33 2
0774 2031 REPAIR (ENERGY ABSORB SYS)(GDRAIL) EA 16.00 $1,031.25 2
0774 2033 REPAIR (GREAT SYS)(BAY) EA 53.00 $1,462.26 4
0774 2034 REPAIR REACT (MISC) (HARDWARE) EA 70.00 $900.00 4
0774 2035 REPAIR REACT (CYLINDERS) EA 45.00 $2,281.11 4
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0774 2036 REPAIR REACT (W)(MISC) (HARDWARE) EA 4.00 $1,065.00 1
0774 2037 REPAIR REACT (W)(CYLINDERS) EA 6.00 $1,613.33 2
0774 2038 REMOVE AND REPLACE (FASTRACC) EA 2.00 $14,500.00 1
0774 2039 REPAIR (QUAD-ELITE) NARROW (BAY) EA 1.00 $2,000.00 1
0774 2040 REPAIR (QUAD-ELITE) WIDE (BAY) EA 1.00 $2,000.00 1
0774 2043 REPAIR (QUADGUARD-ELITE) (CYLINDER) EA 1.00 $2,000.00 1
0774 2049 REPAIR REACT (W)(DIAPHRAGM) EA 2.00 $1,689.00 1
0774 2055 REPAIR (FASTRACC)(BAY) EA 10.00 $1,000.00 1
0774 2057 REPAIR (FASTRACC)(W)(BAY) EA 5.00 $500.00 1
0776 2001 REPAIR (STEEL POST W/ W-BEAM-T101) LF 435.00 $4.49 5
0776 2011 REP METAL POST W/BASE PLATE (T101 RAIL) EA 60.00 $53.33 3
0776 2020 REPAIR (TY T101RC) LF 100.00 $12.50 2
0776 2021 REPAIR (TY T1-101R) LF 100.00 $12.50 2
0776 2024 REP MTL PST W/BASE PLATE (TY T101RC) EA 10.00 $27.50 2
0776 2025 REP MTL PST W/BASE PLATE (TY T1-101R) EA 10.00 $27.50 2
0776 2031 REPAIR (ALUMINUM RAIL) LF 120.00 $20.00 320.00 $7.50 2
0776 2032 REPAIR (STEEL POST W/CHANNEL IRON RAIL) LF 200.00 $42.50 2
0776 2034 REPAIR(W-BEAM,TUBE & SPLICE-T101 RAIL) LF 230.21 $26.00 1
0776 2041 REPAIR (STEEL RAIL) LF 200.00 $0.00 1
0780 2001 EPOXY INJECTION (TY IX) LF 500.00 $110.00 672.20 $97.65 6
0784 2003 REP STL BRIDGE MEMBER(TRUSS VERTICAL) EA 5.00 $4,000.00 1
0784 2004 REP STL BRIDGE MEMBER(TRUSS DIAGONAL) EA 28.00 $1,600.00 1
0784 2005 REP STL BRIDGE MEMBER(TRUSS SWAY BRACE) EA 2.00 $5,000.00 1
0784 2009 REPAIRING STL BRIDGE MEMBER (SHOES) EA 4.00 $1,150.00 1
0784 2011 REP STL BRIDGE MEMBER(BOTTOM CHORD) EA 6.00 $350.00 1
0784 2013 REP STL BRIDGE MEMBER(ENDPOST) EA 4.00 $150.00 1
0784 2014 REP STL BRIDGE MEMBER(SPLICE PLATE) EA 1.00 $100.00 1
0784 2015 REP STL BRIDGE MEMBER(TRUSS RAIL) EA 56.00 $400.00 1
0784 2057 REP STL BRDG MEMB (TRUSS PORTAL BRACE) EA 1.00 $1,150.00 1
0784 2058 REP STL BRIDGE MEMBER (FLOORBEAM) EA 8.00 $950.00 1
0784 2104 REP STL BRIDGE MEMBER (TIGHTEN MEMBER) EA 7.00 $1,500.00 1
0784 2105 REP STL BRIDGE MEMBER (STRAIGHTEN MEMB) EA 29.00 $300.00 1
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0784 2106 REP STL BRIDGE MEMBER (TYPE I STIFF)H) EA 330.00 $200.00 1
0784 2107 REP STL BRIDGE MEMBER (TYPE II STIFF)) EA 25.00 $500.00 1
0784 2108 REP STL BRIDGE MEMBER (RESURF PIN FACE) EA 28.00 $800.00 1
0784 2109 REP STL BRIDGE MEMBER (WEB REP) EA 3.00 $1,500.00 1
0784 2110 REP STL BRIDGE MEMBER (REPL RIVET/BOLT) EA 200.00 $80.00 1
0788 2001 CONCRETE BEAM REPAIR EA 1.00 $7,200.00 6.00 $4,200.00 3
0788 2003 CONCRETE BEAM REP(STRAND SPLICE & CFRP) EA 4.00 $5,875.00 2
1003 2001 LANDSCAPE BOULDERS EA 136.00 $117.79 2
1004 2001 LANDSCAPE MAINTENANCE MO 24.00 $3,452.44 2
1004 2004 FLOWER BED MAINTENANCE CYC 24.00 $73.50 1
1004 2005 LEAF RAKING CYC 5.00 $120.75 1
1004 2006 PRUNING AND TRIMMING TREES AND SHRUBS CYC 2.00 $451.50 1
1004 2007 MULCHING CYC 1.00 $561.75 1
1004 2008 FERTILIZATION CYC 2.00 $472.50 1
1009 2002 LANDSCAPE SOIL AMENDMENT (TYPE I) SY 606,919.00 $0.13 8
1009 2003 LANDSCAPE SOIL AMENDMENT (TYPE II) SY 606,711.00 $0.08 7
1009 2004 LANDSCAPE SOIL AMENDMENT (TYPE III) SY 100,914.00 $0.53 7
1009 2005 LANDSCAPE SOIL AMENDMENT (TYPE IV) SY 1,525,170.00 $0.10 7
1009 2006 LANDSCAPE SOIL AMENDMENT (TYPE V) SY 134,818.00 $0.35 7
1014 2001 LANDSCAPE AMENITY EA 2.00 $32,925.00 7.00 $38,407.14 5
1014 2003 LANDSCAPE AMENITY (TY 1) EA 3.00 $500.00 6.00 $14,904.01 4
1014 2004 LANDSCAPE AMENITY (TY 2) EA 3.00 $36,155.45 3
1014 2005 LANDSCAPE AMENITY (ARCH LETTERS) EA 33.00 $150.00 45.00 $136.67 2
1014 2006 LANDSCAPE AMENITY (ILLUMINATION) EA 1.00 $32,000.00 1
1014 2007 LANDSCAPE AMENITY (TY 3) EA 1.00 $2,590.86 1
1014 2008 LANDSCAPE AMENITY (TY 4) EA 1.00 $1,305.14 1
1014 2009 LANDSCAPE AMENITY (TY 5) EA 1.00 $14,961.43 1
1014 2010 LANDSCAPE AMENITY (TY 6) EA 1.00 $8,600.00 1
1016 2001 LOOSE AGGREGATE FOR GROUNDCOVER (TY I) CY 2,019.60 $40.99 6
1016 2002 LOOSE AGGREGATE FOR GROUNDCOVER (TY II) CY 63.00 $55.00 1
1016 2003 LOOSE AGGR FOR GROUNDCOVER (TY III) CY 43.00 $200.00 1
1018 2001 TREE PROTECTION EA 9.00 $146.11 99.00 $167.12 6
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1072 2001 SEEDLING PLANTING EA 18,000.00 $0.83 2
1088 2001 LANDSCAPE SEEDING SY 45,681.00 $0.20 1
1093 2001 TREE PROTECTION(PROTECT FENCE)(PLASTIC) LF 12,710.00 $3.60 1
1094 2001 CRUSHED STONE TRAIL SY 1,464.00 $38.00 1
2002 2001 RUBBLIZING EXISTING CONC PAV SY 8,660.00 $3.20 1
2009 2001 GEOGRID FOR BASE/EMBANK REINFORCEMENT SY 84,922.00 $2.19 84,922.00 $2.19 2
3043 2001 RAISING & UNDERSEALING CONCRETE SLABS LB 143,242.00 $3.29 1
3061 2002 FAST TRK CONC (CNT RNF HY STL)(14") SY 7,072.00 $72.50 7,072.00 $72.50 1
3061 2003 FAST TRK CONC (CONT RNF HY STL)(11") SY 505.00 $85.00 1
3061 2004 FAST TRK CONC(CONT REINF HY STL)(13") SY 6,651.60 $68.24 2
3108 2001 AGGR(TY-B OR L GR-5 SAC-B) CY 136.00 $48.50 136.00 $48.50 1
3120 2001 ASPHALT-STABILIZED FLEXIBLE BASE TON 2,144.00 $95.16 3
3127 2001 TBPFC (MEMBRANE) GAL 173,382.00 $2.68 1
3127 2002 TBPFC (ASPHALT)(PG 76-22) TON 2,562.18 $695.00 1
3127 2003 TBPFC (AGGREGATE)(SAC-A) TON 34,037.00 $53.69 1
3131 2001 CAM ASPHALT (PG 70-22) TON 2,435.00 $78.00 1
3131 2002 CAM AGGREGATE TON 33,330.00 $79.53 2
3131 2003 CAM ASPHALT (PG 76-22) TON 267.00 $80.00 1
3142 2001 UTBHMWC (MEMBRANE) GAL 72,224.00 $1.73 3
3142 2002 UTBHMWC (AGGREGATE)(TY C) TON 4,404.00 $0.00 1
3142 2003 UTBHMWC (ASPHALT)(PG 76-22) TON 824.00 $511.74 3
3142 2007 UTBHMWC (MEMBRANE) GAL 26,976.00 $2.50 1
3142 2008 UTBHMWC (ASPHALT) TON 179.00 $700.00 1
3142 2009 UTBHMWC (AGGREGATE) (TY C) TON 9,079.00 $78.60 2
3142 2010 UTBHMWC (AGGREGATE)(TY B) TON 5,758.00 $88.00 1
3150 2001 WARRANTED MICROSURFACING TON 869.00 $173.85 1
3165 2001 CAM (ASPHALT) PG(76-22) TON 172.00 $95.00 1
3165 2003 CAM (AGGREGATE) TON 1,983.00 $95.00 1
3175 2001 DIAMOND GRINDING CONCRETE PAVEMENT SY 22,340.00 $4.00 1
3205 2001 EMULS TRT (MIX EX & NEW BASE)(8"-10") SY 132,370.00 $1.15 1
3205 2002 EMULSION GAL 225,023.00 $2.75 1
3209 2001 COLD-IN-PLACE RECYCLE (3") SY 18,827.00 $3.35 1
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3209 2002 COLD-IN-PLACE RECYCLE (5") SY 95,533.00 $2.95 1
3209 2003 EMUL ASPH (CSS-1H) TON 290.84 $970.00 1
3209 2004 AGGR (TY-B, GR-2, SAC-B) CY 1,484.00 $45.50 1
3209 2005 RECYLED MATERIAL PATCHING TON 143.00 $76.50 1
3211 2001 MEMBRANE UNDERSEAL (VOLUME) GAL 16,375.00 $2.75 1
3212 2001 DIAMOND GRINDING PAVEMENT SY 3,000.00 $4.55 2
3213 2004 SPOT DIAMOND GRINDING ASPH PVMT SY 6,756.00 $13.57 8,756.00 $11.88 2
3215 2001 ASPHALT PAVEMENT (STAMPED AND COLORED) SY 4,390.00 $65.00 1
3216 2001 MEMBRANE UNDERSEAL GAL 43,332.00 $2.80 1
4007 2001 PEDESTRIAN TRUSS BRIDGE SPAN (100 FT) EA 2.00 $95,900.00 1
4007 2009 PEDESTRIAN TRUSS BRIDGE SPAN (70 FT) EA 2.00 $65,250.00 1
4007 2017 PEDESTRIAN TRUSS BRIDGE SPAN (45 FT) EA 1.00 $47,500.00 1
4007 2018 PEDESTRIAN TRUSS BRIDGE SPAN (52 FT) EA 1.00 $49,850.00 1
4007 2019 PEDESTRIAN TRUSS BRIDGE SPAN (82 FT) EA 1.00 $81,620.00 1
4007 2020 PEDESTRIAN TRUSS BRIDGE SPAN (89 FT) EA 1.00 $85,600.00 1
4007 2021 PEDESTRIAN TRUSS BRIDGE SPAN (140 FT) EA 1.00 $180,780.00 1
4013 2001 ASPH PLUG EXPANSION JOINT SYSTEM LF 160.00 $177.00 1
4022 2001 INTRLOCK ARTICULATING CONC BLKS(4" MIN) SF 30,724.20 $1.18 4
4022 2002 INTRLOCK ARTICULATING CONC BLKS(6" MIN) SF 3,600.00 $5.64 132,208.00 $4.08 3
4035 2001 REINF CON LOW-HEAD PRSR PIPE(CL III)54" LF 132.00 $116.96 1
4035 2004 RC LOW HEAD PRSSR PIPE (CL III)(18") LF 348.00 $45.57 1
4035 2005 RC LOW HEAD PRSSR PIPE (CL III)(24") LF 308.00 $31.32 484.00 $37.55 2
4035 2006 RC LOW HEAD PRSSR PIPE (CL III)(30IN) LF 160.00 $53.89 416.00 $53.74 2
4035 2009 RC LOW HEAD PRSSR PIPE (CL III)(36") LF 88.00 $170.00 1
4035 2012 RC LOW HEAD PRSSR PIPE (CL III)(42") LF 124.00 $86.92 1
4035 2017 RC LOW HEAD PRSSR PIPE (CL III)(48") LF 380.00 $113.16 2
4036 2007 SOUND WALL (HORIZ SCHEME)(8 FT) LF 740.00 $248.00 1
4061 2001 IRRIGATION GATE (18") EA 7.00 $3,500.00 1
4061 2014 WELL GATE (24") EA 2.00 $3,750.00 1
4061 2025 IRRIGATION GATE (8FTX8FT) EA 1.00 $9,000.00 1
4061 2026 WELL GATE (54IN) EA 1.00 $17,000.00 1
4116 2001 SOIL NAIL ANCHORS LF 193,693.00 $9.45 4
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4118 2001 ROCK NAIL ANCHORS LF 24,073.00 $14.89 4
4159 2001 REPLACE ELASTOMERIC BEARING PADS EA 16.00 $800.00 1
4191 2001 CARBON FIBER REINF POLY CONC STRENGTHEN SF 1,356.00 $62.42 2
4269 2001 PRESS IRRIG PVC PIPE (18 IN) LF 314.00 $25.29 618.00 $38.97 3
4269 2002 PRESS IRRIG PVC PIPE (15 IN) LF 180.00 $51.60 2
4269 2003 PRESS IRRIG PVC PIPE (24 IN) LF 164.00 $39.34 1,366.00 $76.90 4
4269 2004 PRESS IRRIG PVC PIPE (30 IN) LF 188.00 $120.00 1
4269 2006 PRESS IRRIG PVC PIPE (12") LF 255.00 $70.00 1
4269 2008 PRESS IRRIG PVC PIPE (36 IN) LF 120.00 $105.00 1
4269 2009 PRESS IRRIG PVC PIPE (18 IN) F LF 118.00 $25.29 118.00 $25.29 1
4359 2001 CONSTRUCT.MAINT & REMOV SHOOFLY BRIDGE EA 1.00 $560,000.00 1
4412 2001 TRENCH DRAIN (4") LF 738.00 $120.00 1
4491 2001 TYPE CAC CONCRETE CY 100.00 $0.00 1
4495 2001 TREATED TIMBER DECK(GLULAM) SF 12,965.00 $27.50 1
4502 2001 METAL BUILD SYSTEM EA 1.00 $150,000.00 1
4527 2001 COLORED-TEXTURIZED CONCRETE (4") SY 3,200.00 $56.82 1
4527 2002 COLORED-TEXTURIZED CONCRETE (6") SY 970.00 $68.18 1
4528 2001 TRENCH DRAIN LF 14.00 $227.27 1
4529 2001 MULT-LAYER POLY CONC OVER FOR PED WALK SY 179.00 $45.45 1
4530 2001 FLAGPOLE EA 3.00 $6,200.00 1
4533 2001 SACRIFICIAL CATHODIC PROTECTION JACKET EA 553.00 $3,900.00 1
4533 2002 BULK ZINC ANODE EA 585.00 $260.00 1
4534 2001 ZINC CATHODIC PROTECTION SYSTEM SF 29,976.00 $30.00 1
4535 2001 EMBED GAL ANODES FOR CORR MITIGATION EA 296.00 $100.00 1
4537 2001 CATWALK (BRIDGE MOUNT) EA 1.00 $18,500.00 1
4538 2001 PRECAST C-SPAN CULV(24FTX8.5FTX30.25FT) LF 30.25 $4,000.00 1
4540 2001 TRENCH DRAIN LF 12.50 $140.00 1
4541 2001 CONCRETE ARMOR UNIT (24") EA 1,016.00 $45.00 1
4544 2001 SOUND WALL SF 78,925.00 $27.28 1
4545 2001 ZINC SPRAY CONCRETE REPAIR COATING SF 8,000.00 $36.00 1
4549 2001 SOUND WALL (11 FT. TO 21 FT.) LF 1,738.00 $471.72 1
5007 2001 VEHICLE REMOVAL EA 9.00 $300.00 1
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5007 2002 VEHICLE REMOVAL (LARGE) EA 4.00 $1,000.00 1
5049 2001 BIODGRD EROSION CONTROL LOGS (8" DIA) LF 540.00 $4.00 6,281.00 $3.32 9
5049 2002 BIODGRD EROSION CONTROL LOGS (18" DIA) LF 13,626.00 $3.64 73,259.00 $4.20 71
5049 2003 BIODGRD EROSION CONTROL LOGS (12" DIA) LF 7,632.00 $4.58 54,106.00 $3.95 43
5049 2004 BIOGRD EROSN CONT LOGS (12" OR 18" DIA) LF 820.00 $4.26 2
5049 2005 BIODGRD EROSION CONTROL LOGS (4" DIA) LF 1,570.00 $2.50 1
5049 2006 BIODGRD EROSION CONT LOGS (12" DIA) F LF 602.00 $4.00 602.00 $4.00 1
5050 2001 CONC TRAF BAR CONNECT HDWDR (PORT) EA 76.00 $129.87 3
5086 2002 REMOV AND RELAY LDSCP PAVE UNTS(2 3/8") SY 2.50 $113.64 1
5165 2001 GEOGRID REINFORCE EMBANKMENTS (TY A) SY 2,016.00 $5.00 1
5261 2001 GEOGRID REINFORCEMENT (TY I) SY 40,645.00 $1.52 810,992.66 $1.20 10
5261 2002 GEOGRID BASE REINFORCEMENT (TY II) SY 146,379.00 $2.75 1
5289 2004 SAN SEWER (18IN)(PVC)(SDR 35) LF 165.00 $25.30 1
5289 2007 MANHOLES (SAN SEWER)(TY 1) EA 5.00 $2,000.00 1
5289 2009 ADJUSTING MANHOLES (SAN SEWER) EA 3.00 $605.00 1
5289 2010 ABANDON SAN SEWER (15IN) EA 1.00 $300.00 1
5289 2014 ADJUSTING MANHOLE (SANITARY SEWER) EA 6.00 $500.00 1
5289 2039 SANITARY SEWER (PVC)(C900)(8IN) LF 221.00 $25.00 1
5289 2052 ABANDON SAN SEWER (18IN) EA 1.00 $500.00 1
5289 2074 ABANDON SAN SEWER (4") EA 1.00 $1,600.00 1
5289 2079 SAN SWR(LATERALS)(6")(PVC)(SDR 26) LF 893.00 $13.00 1
5289 2080 SAN SWR(LATERALS)(4")(PVC)(SDR 26) LF 81.00 $24.00 1
5289 2081 SER CON(4")W/O STK(PVC)(SDR 26)(0'-10') EA 1.00 $1,050.00 1
5289 2082 SER CON(6")W/O STK(PVC)(SDR26)(10'-15') EA 26.00 $470.00 1
5289 2094 SANITARY SEWER(PVC)(SDR-26)(4IN) LF 550.00 $17.00 1
5289 2095 SANITARY SEWER(DI)(4IN) LF 258.00 $100.00 1
5367 2001 CABLE BARRIER SYSTEM (TL-3) LF 111,242.00 $5.25 1
5367 2002 CABLE BARRIER SYSTEM (TL-4) LF 98,842.00 $5.23 3
5367 2004 CABLE BARRIER SYSTEM (TL-4)(6'-8") LF 800.00 $7.45 1
5367 2005 CABLE BARRIER SYSTEM (TL-3)(10'-0") LF 3,036.00 $7.25 1
5367 2006 CABLE BARRIER SYSTEM (TL-4)(10'-0") LF 2,098.00 $9.70 1
5367 2007 CABLE BARRIER TERMINAL SECTION (TL-3) EA 50.00 $1,700.00 1
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5367 2008 CABLE BARRIER TERMINAL SECTION (TL-4) EA 60.00 $1,384.44 3
5369 2001 CENTERLINE TEXTURING STA 308.00 $13.71 46,203.98 $19.49 17
5434 2001 WHEEL STOPS EA 113.00 $103.75 4
5445 2001 DEAD END ROADWAY BARRICADE LF 36.00 $55.69 116.00 $56.87 3
5457 2001 WATER MAIN PIPE (PVC)(4IN) LF 360.00 $30.00 1
5457 2002 WATER MAIN PIPE (PVC)(6IN) LF 989.00 $12.00 1
5457 2007 REMOVING WATER VALVE AND BOX EA 5.00 $200.00 1
5457 2010 JCK TUN BOR OR AUG WTR MAIN(PVC)(8IN) LF 65.00 $48.00 1
5457 2012 REMOVING AND RELOCATING METER AND BOX EA 7.00 $350.00 1
5457 2015 TAPPING SLEEVE AND VALVE(6IN X 6IN) EA 4.00 $2,325.00 1
5457 2020 WATER MAIN PIPE (PVC)(8IN) LF 3,000.00 $17.81 2
5457 2021 WATER MAIN PIPE (PVC)(12IN) LF 90.00 $25.40 1
5457 2023 FIRE HYDRANT EA 9.00 $2,130.00 1
5457 2024 REMOVING AND SALVAGING FIRE HYDRANT EA 3.00 $620.00 1
5457 2025 CUT AND PLUG WATER MAIN (6IN) EA 8.00 $364.00 1
5457 2028 GATE VALVE (6IN) EA 18.00 $742.00 1
5457 2029 GATE VALVE (8IN) EA 6.00 $1,465.33 2
5457 2030 GATE VALVE (12IN) EA 2.00 $3,000.00 1
5457 2031 TAPPING SLEEVE AND VALVE(8IN X 8IN) EA 2.00 $3,100.00 1
5457 2032 SERV LINE(SHORT SIDE)(5/8IN TO 1IN) EA 14.00 $350.00 1
5457 2034 WET CONNECTION (6IN) EA 4.00 $700.00 1
5457 2035 WET CONNECTION (8IN) EA 2.00 $3,000.00 1
5457 2036 WET CONNECTION (12IN) EA 2.00 $2,000.00 1
5457 2056 WATER MAIN PIPE (PVC)(2IN) LF 150.00 $12.85 1
5457 2064 WATER MAIN PIPE (STL) (12IN) LF 175.00 $75.00 1
5457 2066 ADJUST EXISTING VALVE BOX EA 2.00 $200.00 1
5457 2067 CUT AND PLUG WATER MAIN (2IN) EA 1.00 $150.00 1
5457 2069 SERVICE LINE (LONG SIDE)(5/8" TO 1") EA 5.00 $900.00 1
5457 2072 WET CONNECTION (2IN) EA 3.00 $150.00 1
5457 2074 WATER MAIN PIPE (STL)(8IN) LF 490.00 $150.00 1
5457 2077 AIR RELEASE/VACUUM RELIEF VALVE (12 IN) EA 1.00 $600.00 1
5457 2078 CASING (STEEL) (24 IN) LF 15.00 $103.00 1
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5457 2079 EXTRA HAND EXCAVATION CY 2.00 $150.00 1
5457 2080 EXTRA MACHINE EXCAVATION CY 5.00 $65.00 1
5457 2081 CASING (STEEL)(12 IN) LF 76.00 $55.00 1
5457 2082 JK TUN BOR OR AUG(WTR MAIN)(PVC)(6IN) LF 35.00 $66.00 1
5457 2086 JCK TUN BOR OR AUG CSG(STL)(16IN) LF 301.00 $99.00 1
5457 2087 JCK TUN BOR OR AUG CSG(STL)(24IN) LF 80.00 $409.00 1
5457 2096 ADJUSTING METER BOX EA 2.00 $200.00 1
5457 2099 CASING (STEEL) (16IN) LF 118.00 $52.00 1
5457 2121 JCK TUN BOR OR AUG CSG (STL)(12") LF 160.00 $92.00 1
5457 2122 CASING (STL)(4") LF 50.00 $24.00 1
5457 2123 JCK TUN BOR OR AUG CSG (STL)(4") LF 70.00 $322.00 1
5457 2129 GATE VALVE (4IN) EA 2.00 $2,250.00 1
5457 2130 TAPPING SLEEVE AND VALVE(4INX4IN) EA 2.00 $2,100.00 1
5457 2131 WET CONNECTION (4IN) EA 2.00 $2,200.00 1
5457 2132 AIR RELEAS/VACUUM RELIEF VALV(8IN) EA 2.00 $1,500.00 1
5522 2001 RETROFIT DET WARN SURF(SURF APPLIED) SF 128.00 $33.21 1
5522 2004 RETROFIT DET WARN SURF(SURF APPLIED) EA 5.00 $300.00 1
5522 2005 RETROFIT DET WARN SURF(CAST IN PLACE) EA 4.00 $1,300.00 4.00 $1,300.00 1
5534 2001 PIPE WATER MAIN (PVC)(10") LF 423.00 $30.00 423.00 $30.00 1
5534 2002 PIPE WATER MAIN (PVC)(6") LF 192.00 $30.00 192.00 $30.00 1
5534 2003 JACK OR BOR (12" STL CSNG)(6" CAR) LF 880.00 $430.00 880.00 $430.00 1
5534 2004 JACK OR BOR (18" STL CSNG)(10" CAR) LF 286.00 $430.00 286.00 $430.00 1
5534 2005 GATE VALVE & BOX (COMPL)(6") EA 4.00 $300.00 4.00 $300.00 1
5534 2006 GATE VALVE & BOX (COMPL)(10") EA 4.00 $400.00 4.00 $400.00 1
5534 2007 TIE IN (COMPL) (6") EA 4.00 $5,000.00 4.00 $5,000.00 1
5534 2008 TIE IN (COMPL) (10") EA 4.00 $10,000.00 4.00 $10,000.00 1
5535 2001 SAN SWR LATERAL (6") LF 1,176.00 $21.00 1,176.00 $21.00 1
5535 2002 SAN SWR (CONC ENCSMNT) LF 195.00 $38.00 195.00 $38.00 1
5535 2003 SAN SWR (12" SDR-35) (0-6 FT DTH) LF 2,175.00 $17.00 2,175.00 $17.00 1
5535 2004 SAN SWR (12" SDR-35) (6-9 FT DTH) LF 2,475.00 $18.00 2,475.00 $18.00 1
5535 2005 SAN SWR (12" SDR-35) (9-12 FT DTH) LF 941.00 $21.00 941.00 $21.00 1
5535 2006 SAN SWR (12" SDR-35) (12-15 FT DTH) LF 310.00 $22.00 310.00 $22.00 1
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5535 2007 SAN SWR (10" SDR-26) (9-12 FT DTH) LF 100.00 $20.00 100.00 $20.00 1
5535 2008 SAN SWR (10" SDR-26) (12-15 FT DTH) LF 100.00 $22.00 100.00 $22.00 1
5535 2009 SAN SWR (10" SDR-26) (15-18 FT DTH) LF 440.00 $29.00 440.00 $29.00 1
5535 2010 SAN SWR (10" SDR-26) (18-21 FT DTH) LF 150.00 $38.00 150.00 $38.00 1
5535 2011 SAN SWR (12" SDR-26) (6-9 FT DTH) LF 115.00 $21.00 115.00 $21.00 1
5535 2012 SAN SWR (10" SDR-26) (21-24 FT DTH) LF 250.00 $55.00 250.00 $55.00 1
5535 2013 SAN SWR (12" SDR-26) (9-12 FT DTH) LF 660.00 $21.00 660.00 $21.00 1
5535 2014 SAN SWR (12" SDR-26) (12-15 FT DTH) LF 1,500.00 $22.00 1,500.00 $22.00 1
5535 2015 SAN SWR (12" SDR-26) (15-18 FT DTH) LF 520.00 $29.00 520.00 $29.00 1
5535 2016 SAN SWR (ASPH PVMNT REPAIR) LF 910.00 $36.00 910.00 $36.00 1
5535 2017 SAN SWR (10" SDR-26) (24-27 FT DTH) LF 350.00 $83.00 350.00 $83.00 1
5535 2018 SAN SWR (12" SDR-26) (18-21 FT DTH) LF 100.00 $38.00 100.00 $38.00 1
5535 2019 SAN SWR (12" SDR-26) (21-24 FT DTH) LF 70.00 $55.00 70.00 $55.00 1
5535 2020 SAN SWR MANHOLE (4 FT DIA) (ADTNL DTH) LF 108.00 $67.00 108.00 $67.00 1
5535 2021 SAN SWR MANHOLE (5 FT DIA) (ADTNL DTH) LF 121.00 $95.00 121.00 $95.00 1
5535 2022 JACK OR BOR (24" STL CSNG)(12" SDR-26) LF 972.00 $450.00 972.00 $450.00 1
5535 2023 SAN SWR LAT CONNECT & CLEANOUT (6") EA 7.00 $1,400.00 7.00 $1,400.00 1
5535 2024 SAN SWR (ABANDONED MANHOLE) EA 26.00 $850.00 26.00 $850.00 1
5535 2025 SAN SWR MANHOLE (4 FT DIA) EA 38.00 $800.00 38.00 $800.00 1
5535 2026 SAN SWR MANHOLE (5 FT DIA) EA 8.00 $900.00 8.00 $900.00 1
5535 2027 SAN SWR (DEPRESSED SEWER) EA 1.00 $60,000.00 1.00 $60,000.00 1
5561 2001 SAFETY REST AREA LS 2.00 $8,582,000.00 2
5580 2001 CLAY BRICK PAVERS SY 42.00 $150.00 42.00 $150.00 1
5625 2001 REMOVE AND RELOCATE STONE MONUMENT EA 6.00 $3,297.14 6.00 $3,297.14 1
5630 2001 METAL BUILDING EA 1.00 $140,000.00 1
5705 2001 12" SAN SEW SDR 26 ASTM D-3034(6-8') LF 245.00 $27.97 245.00 $27.97 1
5705 2002 12" SAN SEW SDR 26 ASTM D-3034(8-10') LF 1,030.00 $32.20 1,030.00 $32.20 1
5705 2003 12" SAN SEW SDR 26 ASTM D-3034(10-12') LF 1,150.00 $37.49 1,150.00 $37.49 1
5705 2004 12" SAN SEW SDR 26 ASTM D-3034(12-14') LF 1,200.00 $46.32 1,200.00 $46.32 1
5705 2005 8" SAN SEW SDR 26 ASTM D-3034(0-6')) LF 480.00 $22.60 480.00 $22.60 1
5705 2006 8" SAN SEW SDR 26 ASTM D-3034(6-8')) LF 400.00 $22.60 400.00 $22.60 1
5705 2007 8" SAN SEW SDR 26 ASTM D-3034(8-10')) LF 360.00 $26.83 360.00 $26.83 1
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5705 2008 8" SAN SEW SDR 26 ASTM D-3034(10-12')) LF 50.00 $32.13 50.00 $32.13 1
5705 2009 6" SAN SEW SDR 26 ASTM D-3034(0-6')) LF 50.00 $20.52 50.00 $20.52 1
5705 2010 6" SAN SEW SDR 26 ASTM D-3034(6-8')) LF 50.00 $20.52 50.00 $20.52 1
5705 2011 6" SAN SEW SDR 26 ASTM D-3034(8-10')) LF 125.00 $24.75 125.00 $24.75 1
5705 2012 6" SAN SEW SDR 26 ASTM D-3034(10-12')) LF 160.00 $30.04 160.00 $30.04 1
5705 2013 6" SAN SEW SDR 26 ASTM D-3034(12-14')) LF 90.00 $38.88 90.00 $38.88 1
5705 2014 8" SAN SEW DUCT IRON PIPE LF 50.00 $71.36 50.00 $71.36 1
5705 2015 18" STAN WT STEEL CASING LF 1,115.00 $94.74 1,115.00 $94.74 1
5705 2016 14" STAN WT STEEL CASING LF 190.00 $82.82 190.00 $82.82 1
5705 2017 12" STAN WT STEEL CASING LF 85.00 $85.59 85.00 $85.59 1
5705 2018 14" STAN WT STEEL CASING (BORE) LF 450.00 $253.18 450.00 $253.18 1
5705 2019 12" STAN WT STEEL CASING (BORE) LF 110.00 $211.44 110.00 $211.44 1
5705 2020 12 SS SDR 26 PVC D-3034 (BY WET BORE) LF 195.00 $81.40 195.00 $81.40 1
5705 2021 8" SAN SEW SDR 26 PVC D-3034 LF 70.00 $21.11 70.00 $21.11 1
5705 2022 SAN SEW MANHOLE 4' DIA (0-6') EA 35.00 $1,818.25 35.00 $1,818.25 1
5705 2023 EXTRA DEPTH MANHOLE LF 110.00 $110.87 110.00 $110.87 1
5705 2024 INSTALL MANHOLE DROP EA 1.00 $427.07 1.00 $427.07 1
5705 2025 CONNECT TO EXISTING MANHOLE EA 1.00 $867.11 1.00 $867.11 1
5705 2026 CONNECT EXIST SEW MAIN TO PROP MANHOLE EA 14.00 $142.01 14.00 $142.01 1
5705 2027 INSTALL SHORT SIDE SEWER SERVICE EA 22.00 $474.42 22.00 $474.42 1
5705 2028 INSTALL LONG SIDE SEW SRVC W/ ENCSMNT EA 7.00 $3,533.38 7.00 $3,533.38 1
5705 2029 PLUG PROP 8" PVC SEWER MAIN EA 1.00 $29.80 1.00 $29.80 1
5705 2030 INSTALL CONC CAP OVER PROP SAN SEW SY 10.00 $53.65 10.00 $53.65 1
5705 2031 CUT & RESTORING PAV LF 100.00 $59.60 100.00 $59.60 1
5705 2032 ABND EXIST MANHOLE (PLUG AND CAP) EA 10.00 $248.25 10.00 $248.25 1
5705 2033 FILL ABND SEW MAIN WITH FLOWABLE GROUT CY 27.00 $298.02 27.00 $298.02 1
5705 2034 BYPASS PUMPING LF 905.00 $2.38 905.00 $2.38 1
5705 2035 CLASS 1 BEDDING MATERIAL CY 1,190.00 $26.23 1,190.00 $26.23 1
5705 2036 TRENCH EXCAVATION PROTECTION LF 9,855.00 $1.19 9,855.00 $1.19 1
5705 2037 SEEDING AND FERTILIZER LF 8,570.00 $0.45 8,570.00 $0.45 1
5705 2038 8" C-900 DR 18" PVC WATER MAIN LF 3,660.00 $21.59 3,660.00 $21.59 1
5705 2039 6" C-900 DR 18" PVC WATER MAIN LF 1,440.00 $17.43 1,440.00 $17.43 1
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5705 2040 4" C-900 DR 18" PVC WATER MAIN LF 100.00 $14.04 100.00 $14.04 1
5705 2041 2" SCH 40 PVC WATER MAIN LF 100.00 $12.85 100.00 $12.85 1
5705 2042 14" STANDARD WEIGHT STEEL CASING LF 935.00 $58.21 935.00 $58.21 1
5705 2043 12" STANDARD WEIGHT STEEL CASING LF 350.00 $58.21 350.00 $58.21 1
5705 2044 14" STANDARD WEIGHT STEEL CASING (BORE) LF 140.00 $278.97 140.00 $278.97 1
5705 2045 12" STANDARD WEIGHT STEEL CASING (BORE) LF 400.00 $237.25 400.00 $237.25 1
5705 2046 CON PROP 8" W MAIN TO EXST 8" W MAIN EA 3.00 $4,404.81 3.00 $4,404.81 1
5705 2047 CON PROP 8" W MAIN TO EXST 6" W MAIN EA 1.00 $726.35 1.00 $726.35 1
5705 2048 CON PROP 8" W MAIN TO EXST 4" W MAIN EA 1.00 $3,069.66 1.00 $3,069.66 1
5705 2049 CON PROP 6" W MAIN TO EXST 6" W MAIN EA 11.00 $3,808.76 11.00 $3,808.76 1
5705 2050 CON PROP 6" W MAIN TO EXST 2" W MAIN EA 3.00 $786.79 3.00 $786.79 1
5705 2051 CON PROP 4" W MAIN TO EXST 4" W MAIN EA 1.00 $3,623.99 1.00 $3,623.99 1
5705 2052 CON PROP 2" W MAIN TO EXST 2" W MAIN EA 3.00 $2,372.28 3.00 $2,372.28 1
5705 2053 CON PROP 2" W MAIN TO EXST 8" W MAIN EA 3.00 $756.98 3.00 $756.98 1
5705 2054 PROP 8"X8" WATER MAIN CONNECTION EA 1.00 $503.07 1.00 $503.07 1
5705 2055 PROP 8"X6" WATER MAIN CONNECTION EA 15.00 $501.88 15.00 $501.88 1
5705 2056 PROP 8"X4" WATER MAIN CONNECTION EA 1.00 $478.03 1.00 $478.03 1
5705 2057 8" GATE VALVE AND BOX EA 10.00 $1,002.56 10.00 $1,002.56 1
5705 2058 6" GATE VALVE AND BOX EA 4.00 $662.81 4.00 $662.81 1
5705 2059 STANDARD FIRE HYDRANT ASSEMBLY EA 12.00 $3,290.20 12.00 $3,290.20 1
5705 2060 INSTALL SHORT SIDE WATER SERVICE EA 21.00 $504.26 21.00 $504.26 1
5705 2061 INSTALL LONG SIDE WATER SERVICE EA 19.00 $1,363.76 19.00 $1,363.76 1
5705 2062 INSTALL FLUSH VALVE ASSEMBLY EA 2.00 $1,170.64 2.00 $1,170.64 1
5705 2063 DISCONNECT & REMOVE EXIST FIRE HYDRANT EA 9.00 $247.96 9.00 $247.96 1
5705 2064 DISCONNECT & ABND EXIST 8" WATER MAIN LF 3,815.00 $7.40 3,815.00 $7.40 1
5705 2065 DISCONNECT & ABND EXIST 6" WATER MAIN LF 840.00 $7.40 840.00 $7.40 1
5705 2066 DISCONNECT & ABND EXIST 2" WATER MAIN LF 370.00 $7.40 370.00 $7.40 1
5776 2001 ADJUST WATER VAL COVER AND VAL STACKS EA 5.00 $265.00 1
5776 2002 ADJUST WASTEWATER MANHOLESTL)(16") EA 1.00 $420.00 1
5776 2003 ALTER WATER VALV COVER AND VALV STACKS EA 5.00 $265.00 1
5776 2004 ALTER WASTEWATER MANHOLESSTL)(16") EA 1.00 $420.00 1
5776 2005 REP EXIST FIRE HYDRANT TO FINAL GRADE EA 1.00 $650.00 1
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5776 2006 ADJUST/RELOCATE NEW FIRE HYDRANT 6" EA 1.00 $3,200.00 1
5785 2001 SAN SWR (12")(HDPE)(SDR 11)PIPE BRSTING LF 1,455.00 $25.00 1
5786 2001 BY-PASS PUMPING (SAN SWR) LS 1.00 $2,000.00 1
5787 2001 MANHOLE SAN SWR REHABILITATION EA 2.00 $1,000.00 1
5788 2001 SAN SWR (TV INSP)(POST-TV) LF 1,841.00 $2.00 1
5789 2001 RELOC PORT BUILD LS 1.00 $5,000.00 1
5790 2001 REL SCALE EQUIP EA 1.00 $5,000.00 1
5792 2001 REMOVABLE BOLLARDS EA 10.00 $735.00 1
5794 2001 REMOVAL AND RELOCATION OF FENCE LF 30.00 $22.40 1
5816 2001 GEOGRID FOR ENVIRONMENTAL CRACKING SY 3,588.00 $2.03 1
5825 2008 TRENCH (LESS THAN 5FT) W/CABLE OR FIBER LF 28,669.00 $5.55 1
5825 2009 TRENCH (5FT OR OVER) W/CABLE OR FIBER LF 3,144.00 $7.22 1
5825 2010 PLACE ADDL CABLE/FIBER IN SAME TRENCH LF 23,815.00 $0.95 1
5825 2011 BORE W/ 12IN STEEL CASING LF 906.00 $60.00 1
5825 2012 BORE W/ 18IN STEEL CASING LF 451.00 $90.00 1
5825 2013 BORE W/ 4IN HDPE LF 6,315.00 $21.00 1
5825 2015 TRENCH W/ 4IN HDPE LF 1,282.00 $5.19 1
5825 2017 PLACE POLE EA 4.00 $400.00 1
5825 2018 PLACE ANCHOR & GUY EA 10.00 $300.00 1
5825 2019 REMOVE ANCHOR & GUY EA 15.00 $400.00 1
5825 2020 INNERDUCT LF 5,943.00 $1.50 1
5825 2021 BORE 12 IN NO CASING LF 200.00 $27.50 1
5825 2022 CABLE/FIBER AERIAL (TELE) LF 1,133.00 $1.81 1
5825 2023 HANDHOLE (TELE) EA 8.00 $550.00 1
5825 2024 MANHOLE (TELE) EA 1.00 $2,500.00 1
5825 2025 REMOVE POLE EA 8.00 $400.00 1
5827 2004 2" GATE VALVE EA 3.00 $509.00 1
5827 2005 4" GATE VALVE EA 1.00 $680.00 1
5827 2006 6" GATE VALVE EA 2.00 $864.00 1
5827 2010 2" 22.50 BEND EA 50.00 $3.00 1
5827 2016 2" PLUG EA 2.00 $3.00 1
5827 2019 2" X 2" TEE EA 1.00 $4.00 1
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5827 2021 1 1/2" X 2" REDUCER EA 1.00 $3.00 1
5827 2024 RELOCATE 2" WATER METER EA 8.00 $992.00 1
5827 2025 CONNECT TO EXIST 1 1/2" WATERLINE EA 2.00 $13.00 1
5827 2026 CONNECT TO EXIST 2" WATERLINE EA 10.00 $18.00 1
5827 2027 CONNECT TO EXIST 4" WATERLINE EA 3.00 $288.00 1
5827 2029 FIRE HYDRANT ASSEMBLY EA 1.00 $3,171.00 1
5827 2047 RIGHT OF WAY PREPARATION EA 10,433.00 $2.00 1
5827 2048 TRENCH SAFETY (LINE WORK) EA 1,298.00 $1.00 1
5827 2051 3/4" 45 BEND EA 1.00 $1.00 1
5827 2052 3/4" WATER SERVICE CONNECT(15 LF PVC) EA 8.00 $125.00 1
5827 2053 4" 90 BEND EA 2.00 $130.00 1
5827 2054 6" 90 BEND EA 2.00 $185.00 1
5827 2055 2" X 3/4" TEE EA 8.00 $2.00 1
5827 2056 2" X 1 1/2" TEE EA 1.00 $3.00 1
5827 2057 2" X 4" CROSS EA 1.00 $628.00 1
5827 2058 2" CLASS 200 PSI WATERLINE LF 11,612.00 $7.10 1
5827 2059 6" SDR-21 YELOMINE WATERLINE LF 431.00 $20.90 1
5827 2060 6" X 4" REDUCER EA 2.00 $132.00 1
5827 2061 12" STEEL CASING BY BORE LF 380.00 $237.00 1
5829 2001 NEW 2" C-900 WL LF 169.00 $7.10 1
5829 2002 NEW 4" C-900 WL LF 248.00 $11.70 1
5829 2003 NEW 6" C-900 WL LF 1,431.00 $13.50 1
5829 2004 NEW OPEN CUT & CASING 6" WL LF 272.00 $58.80 1
5829 2005 NEW ROAD BORE & CASING 6" WL LF 598.00 $244.00 1
5829 2006 NEW FIRE HYDRANT ASSEMBLY EA 8.00 $3,171.00 1
5829 2007 NEW 6" GATE VALVE & BOX EA 3.00 $864.00 1
5829 2008 CUT & CAP EXT 1" WL EA 1.00 $1.00 1
5829 2009 CUT & CAP EXT 2" WL EA 2.00 $2.00 1
5829 2010 CUT & CAP EXT 4" WL EA 1.00 $58.00 1
5829 2011 TIE NEW 2" TO EXT 2" W/GV&B EA 4.00 $569.00 1
5829 2012 TIE NEW 4" TO EXT 4" W/GV&B EA 2.00 $991.00 1
5829 2013 TIE NEW 6" TO EXT 2" W/GV&B EA 1.00 $887.00 1
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5829 2014 TIE NEW 6" TO EXT 6" W/GV&B EA 3.00 $1,246.00 1
5829 2015 TIE NEW 6" TO EXT 6" W/TAP SLVE & GV&B EA 1.00 $4,205.00 1
5829 2016 TRENCH SAFETY LF 5,997.00 $0.25 1
5829 2017 REMOVE ALL EXT WL IN R-O-W LF 1,881.00 $7.50 1
5829 2018 NEW 6" SDR 26 SL (0'-7') LF 426.00 $15.55 1
5829 2019 NEW 6" SDR 26 SL (7'-11') LF 831.00 $18.35 1
5829 2020 NEW 8" SDR 26 SL (7'-11') LF 1,295.00 $21.00 1
5829 2021 NEW 10" SDR 26 SL (0'-7') LF 918.00 $21.80 1
5829 2022 NEW 10" SDR 26 SL (7'-11') LF 679.00 $24.95 1
5829 2023 OPEN CUT & CASING FOR 8" SL(7'-11') LF 115.00 $63.60 1
5829 2024 OPEN CUT & CASING FOR 10" SL(7'-11') LF 85.00 $76.45 1
5829 2025 NEW ROAD BORE & CASING FOR 8" SL LF 300.00 $251.00 1
5829 2026 NEW ROAD BORE & CASING FOR 10" SL LF 315.00 $254.00 1
5829 2027 NEW MANHOLE (0'-7') EA 25.00 $2,081.00 1
5829 2028 NEW MANHOLE (OVERDEPTH) EA 8.00 $183.00 1
5829 2029 NEW MH TO REPLACE EXT MH EA 1.00 $2,581.00 1
5829 2030 TIE EXT 6" SL TO NEW MANHOLE EA 8.00 $106.00 1
5829 2031 TIE EXT 8" SL TO NEW MANHOLE EA 3.00 $106.00 1
5829 2032 REMOVE ALL EXT SL IN R-O-W LF 5,151.00 $8.90 1
5829 2033 SEWER SERVICE RECONNECT EA 3.00 $556.00 1
5829 2034 WATER SERVICE RECONNECT EA 3.00 $492.00 1
5830 2001 VEHICLE REMOVAL (LARGE) EA 2.00 $700.00 1
5830 2002 VEHICLE REMOVAL (SMALL) EA 8.00 $300.00 1
5831 2001 FORCE MAIN (4IN) LF 267.00 $15.45 1
5831 2002 45 DEG BEND (FORCE MAIN, 4IN) EA 2.00 $220.00 1
5832 2001 2" C-900 WATERLINE LF 282.00 $7.10 1
5832 2002 4" C-900 WATERLINE LF 385.00 $11.70 1
5832 2003 6" C-900 WATERLINE LF 337.00 $13.50 1
5832 2005 4" GATE VALVE EA 1.00 $680.00 1
5832 2007 2" 45 DEG BEND EA 2.00 $2.00 1
5832 2009 6" 45 DEG BEND EA 1.00 $166.00 1
5832 2011 4" 22 1/2 DEG BEND EA 3.00 $116.00 1

TxDOT 120 - 140
3 Mos Statewide Avg for

July 2010 to Sept 2010



Quantity Avg. Bid Quantity Avg. BidItem Description Units
September 30, 2010 Three Month Moving

Usage
5832 2012 6" 22 1/2 DEG BEND EA 1.00 $190.00 1
5832 2013 2" 11 1/4 DEG BEND EA 1.00 $3.00 1
5832 2014 4" 11 1/4 DEG BEND EA 1.00 $110.00 1
5832 2020 6" X 6" TEE EA 2.00 $273.00 1
5832 2026 12IN STEEL ENCASEMENT BY OPEN CUT LF 48.00 $58.80 1
5832 2044 4" AC WATERLINE COUPLING) EA 2.00 $393.00 1
5832 2045 6" AC WATERLINE COUPLING) EA 3.00 $451.00 1
5832 2046 CONNECT TO EX. 2" PVC WATERLINE EA 2.00 $18.00 1
5832 2047 CONNECT TO EX. 4" AC WATERLINE EA 2.00 $393.00 1
5832 2048 CONNECT TO EX. 6" AC WATERLINE EA 3.00 $451.00 1
5832 2049 12" STEEL ENCASEMENT BY BORE LF 306.00 $239.00 1
5833 2001 REMOV,CLEAN,PAL,STORE,RELAY,ST BRICK SY 94.00 $17.97 1
5836 2001 STONE MASONRY CY 113.00 $600.00 1
5838 2001 ANCHOR INSTALLATION EA 383,170.00 $5.79 383,170.00 $5.79 1
5847 2001 MC STL. PIPE (16 IN.) LF 656.00 $205.00 1
5847 2002 EC STL. PIPE (AERIAL) (16 IN.) LF 2,183.00 $205.00 1
5847 2003 PIPE INSUL (AERIAL) LF 2,183.00 $61.00 1
5847 2004 STL. CASING PIPE (BORE)(24 IN) LF 151.00 $375.00 1
5847 2005 C.A.V. ASSEMBLY (2 IN.) (WATER LINE) EA 1.00 $3,100.00 1
5847 2006 BUTTERFLY VALVE (16IN) EA 2.00 $8,100.00 1
5847 2007 FIXED BOLLARDS (CONC FILL)(YELLOW) EA 22.00 $318.00 1
5847 2008 PIPE HANGER (WATER LINE) EA 206.00 $2,600.00 1
5847 2009 PIPE EXPANSION JOINT EA 10.00 $8,600.00 1
5847 2010 R.O.W. RESTORATION SY 1,500.00 $51.00 1
5847 2011 HYDROSTATIC TESTING (WATER LINE) LS 1.00 $1,100.00 1
5847 2012 TRENCH SAFETY & SUPPORT LF 1,088.00 $1.10 1
5847 2013 FUSIBLE PVC OR CERTAINTEED (8 IN.) LF 781.00 $41.00 1
5847 2014 STL. CASING (BORE) (14 IN.) LF 151.00 $355.00 1
5847 2015 STL. CASING (AERIAL) (14 IN.) LF 2,085.00 $202.00 1
5847 2016 SPLIT STL CASING (OPEN CUT)(16 IN) LF 20.00 $375.00 1
5847 2017 SPLIT STL. CASING (AERIAL) (16 IN.) LF 78.00 $425.00 1
5847 2018 C.A.V. ASSEMBLY (2 IN.) (FORCE MAIN) EA 1.00 $4,100.00 1
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5847 2019 GATE VALVE (8") MOUNT) EA 2.00 $2,100.00 1
5847 2020 PIPE HANGER (FORCE MAIN) EA 206.00 $2,400.00 1
5847 2021 PIPE EXTENSION JOINT (CASING PIPE) EA 10.00 $8,100.00 1
5847 2022 PIPE EXTENSION JOINT (CARRIER PIPE) EA 4.00 $10,500.00 1
5847 2023 HYDROSTATIC TESTING (FORCE MAIN) LS 1.00 $5,100.00 1
5847 2024 FUSIBLE PVC OR CERTAINTEED(AER)(8 IN.) LF 2,170.00 $41.00 1
5848 2001 STORMWATER TREATMENT UNIT TY01 EA 34.00 $15,000.00 1
5848 2002 STORMWATER TREATMENT UNIT TY02 EA 7.00 $15,000.00 1
5848 2003 STORMWATER TREATMENT UNIT TY03 EA 2.00 $15,000.00 1
5848 2004 STORMWATER TREATMENT UNIT TY04 EA 1.00 $15,000.00 1
5848 2005 STORMWATER TREATMENT UNIT (BRIDGE) EA 12.00 $15,000.00 1
5849 2001 6" STL COND(SCH40)(DRY BORE & STL EN) LF 126.00 $102.00 1
5849 2002 6" STEEL CONDUIT (SCHEDULE 40) LF 1,420.00 $62.00 1
5849 2003 6" STEEL CONDUIT (WITH HANGERS) LF 9,556.00 $41.00 1
5849 2004 COSERV ELECTRIC 2-WAY VAULT (OLDCASTLE) EA 2.00 $10,200.00 1
5850 2001 FOUNDATION LF 500.00 $0.00 1
5850 2002 REMOVE FOUNDATION EA 500.00 $0.00 1
5850 2003 REPAIR SUPPORT (TWT) EA 1,000.00 $0.00 1
5850 2004 REPAIR SUPPORT (S80)(SLIP) ) EA 1,000.00 $0.00 1
5850 2005 REPAIR SUPPORT (10 BWG)(SLIP) EA 1,000.00 $0.00 1
5850 2006 REMOVE AND REPLACE SIGNS(TY A) SF 30,000.00 $0.00 1
5850 2007 REMOVE AND REPLACE SIGN (TY G ) SF 10,000.00 $0.00 1
5850 2008 EMERGENCY CALL-OUT EA 3,000.00 $0.00 1
5850 2009 REPAIR KNOCKDOWNS EA 5,200.00 $0.00 1
5851 2001 TRIANGULAR SILT DIKE LF 600.00 $10.00 1
5852 2001 WOOD FENCE LF 92.00 $20.00 1
5854 2001 REMOVE AND RELAY LANDSCAPE PAVERS SY 61.00 $30.00 1
5855 2001 PATCHING MILLED CONCRETE RUMBLE STRIPS LF 1,260.00 $13.71 1
5856 2001 ADJUST METER BOX TO GRADE EA 1.00 $340.00 1
5859 2001 SAN SWR (TRENCH EXCAVATION PROTECTION) LF 3,536.00 $2.22 2
5859 2002 SAN SWR (TLVSION INSPCTN) (8" TO 16") LF 1,398.00 $3.58 2
5859 2003 SAN SWR (TLVSION INSPCTN) (18" TO 27") LF 373.00 $3.53 2
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5859 2004 SAN SWR (TLVSION INSPCTN) (36" & GRTR) LF 1,307.00 $5.14 2
5859 2005 SAN SWR (PVC) (ASTM D3034 SDR-26)(8") LF 274.00 $2.51 1
5859 2006 SAN SWR (PVC) (F-689) (T-1)(27") LF 302.00 $78.25 1
5859 2009 CASING(STEEL)(OPEN CUT) (42") LF 247.00 $257.92 1
5859 2010 CASING(STEEL)(OPEN CUT) (54") LF 328.00 $312.79 1
5859 2011 CASING(STEEL)(BORE) (48") LF 229.00 $212.53 1
5859 2012 SAN SWR PRE-CAST MANHOLE (COMPLETE) EA 11.00 $5,687.67 2
5859 2013 SAN SWR MANHOLE STRCTR (COMPLT)(TY B) EA 17.00 $12,981.59 2
5859 2014 SAN SWR MANHOLE STRCTR (COMPLT)(TY C) EA 4.00 $15,484.27 2
5859 2015 SAN SWR (FLOWABLE BACKFILL) CY 4,321.00 $100.16 2
5859 2016 SAN SWR (CUT & REPLACE PAVEMENT)(ASPH) SY 1,221.00 $53.79 2
5859 2017 SAN SWR (CONCRETE CURB) LF 273.00 $23.15 2
5859 2018 SAN SWR (ABANDON PIPE)(36") LF 1,242.00 $31.88 2
5859 2019 SAN SWR (ABANDON MANHOLE) EA 8.00 $853.72 2
5859 2020 SAN SWR (REMOVE AND REPLACE FENCE) LF 60.00 $54.74 1
5859 2021 SAN SWR (BY-PASS PUMPING) LS 3.00 $40,266.65 2
5859 2022 SAN SWR (ABANDON PIPE) (8") LF 822.00 $23.25 2
5859 2023 SAN SWR (ABANDON PIPE) (27") LF 290.00 $23.73 1
5859 2024 SAN SWR (LATERAL PIPE) (6") LF 356.00 $29.94 1
5859 2025 SAN SWR (CUT & REPLC CONC SDWLK)(ASPH) SY 18.00 $38.27 1
5859 2027 SAN SWR (CONC ENCSMNT) CY 10.00 $141.76 1
5859 2028 SAN SWR (CLEANOUT) EA 7.00 $440.54 1
5859 2029 SAN SWR (ADJUST MANHOLE) EA 4.00 $1,925.72 1
5859 2031 SAN SWR (PVC)(ASTM D-3034 SDR 26)(8") LF 516.00 $30.03 1
5859 2032 SAN SWR (PVC)(ASTM D-2241 SDR 26) (8") LF 285.00 $30.13 1
5859 2033 SAN SWR (CUT & REPLC CONC PVMT)(ASPH) SY 40.00 $59.97 1
5859 2034 BORING (48") (STEEL) LF 229.00 $601.12 1
5859 2036 SAN SWR (CUT AND REPLACE CONC DRVWY) SY 2.00 $232.51 1
5859 2037 SAN SWR (CUT & RPLC CONC SDWLK)(ASPH) SY 40.00 $53.99 1
5859 2038 SAN SWR (PRE-CAST MANHOLE)(EXTRA DEPTH) LF 69.00 $408.55 2
5859 2039 CASING (STEEL) (OPEN CUT) (24") LF 388.00 $114.68 1
5859 2040 CASING (STEEL) (SPLIT CASE) (36") LF 195.00 $217.15 1
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5859 2042 SAN SWR (ADJUST MANHONE) EA 4.00 $2,007.49 1
5859 2043 SAN SWR (ABANDON PIPE) (10") LF 151.00 $20.16 1
5859 2044 SAN SWR (ABANDON PIPE) (16") LF 101.00 $22.80 1
5859 2045 SAN SWR (ABANDON PIPE) (24") LF 131.00 $30.32 1
5859 2047 CRRIER PIP(ASTM D3262)PS46(FB REIN)36" LF 229.00 $132.71 1
5859 2048 SAN SWR (ASTM D3262)(PS46)FIB REIN(36") LF 1,024.00 $147.69 1
5859 2049 SAN SWR (PVC)(ASTM D-3034 SDR 26)(10") LF 175.00 $35.38 1
5859 2050 SAN SWR (PVC)(ASTM D-3034 SDR 26)(12") LF 148.00 $38.21 1
5859 2051 SAN SWR (PVC)(ASTM F-679 T-1)(24") LF 71.00 $83.65 1
5859 2052 SAN SWR (FB RN)(AWWA C-950 150 PSI)36" LF 54.00 $157.74 1
5859 2053 CASING (STEEL) (SPLIT CASE) (42") LF 136.00 $367.63 1
5860 2001 TRENCH EXCAVATION PROTECTION LF 5,331.00 $2.15 2
5860 2002 HYDROSTATIC PRESSURE TEST EA 8.00 $1,375.47 2
5860 2003 PIPE WATER MAIN (PVC)(C-900 DR-18)(12") LF 660.00 $37.49 1
5860 2004 DUCTILE IRON FITTINGS TON 13.85 $5,786.12 2
5860 2005 FIRE HYDRANT WITH 6" VALVE AND BOX EA 6.00 $3,288.88 2
5860 2006 GATE VALVE AND BOX (COMPLETE)(12") EA 13.00 $2,432.43 2
5860 2007 TIE-IN (COMPLETE) (12") EA 11.00 $1,305.99 2
5860 2008 TEMPORARY BLOW-OFF (COMPLETE) (2") EA 12.00 $1,212.38 2
5860 2009 PIPE WTR MN(STL CSNG)(OPEN CUT)(24") LF 632.00 $109.46 2
5860 2010 CUT & REPLACE ASPHALT PAVEMENT SY 2,415.00 $50.04 2
5860 2011 CONCRETE CURB LF 347.00 $16.42 2
5860 2012 CUT & REPLACE CONC SIDEWALK (ASPHALT) SY 55.00 $81.84 2
5860 2013 RELCT EXST METER AND NEW MTR BOX (1") EA 2.00 $348.80 1
5860 2014 RELCT EXST MTR & NEW MTR BOX (1 1/2") EA 2.00 $666.61 2
5860 2015 AUTOMTC AIR RLS VALVE (COMPLETE) (1") EA 2.00 $1,781.06 1
5860 2016 RELAY SHORT SERVICE (1") EA 1.00 $948.30 1
5860 2017 RELAY LONG SERVICE (1") EA 1.00 $1,209.90 1
5860 2018 RELAY LONG SERVICE (1 1/2") EA 2.00 $1,458.52 2
5860 2019 NEW UNMETERED SHORT SERVICE (1") EA 3.00 $981.36 2
5860 2020 NEW UNMETERED LONG SERVICE (1") EA 1.00 $1,231.70 1
5860 2021 FLOWABLE BACKFILL CY 3,619.00 $88.02 2
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5860 2022 CUT-IN GATE VLV & BOX (COMPLETE)(12") EA 1.00 $3,584.79 1
5860 2023 GATE VALVE AND BOX (COMPLETE) (8") EA 1.00 $1,479.27 1
5860 2024 GATE VALVE AND BOX (COMPLETE) (16") EA 4.00 $6,300.38 1
5860 2025 TAPPING SLV,VLV& BOX(COMPLETE)(24"X16") EA 1.00 $8,724.43 1
5860 2026 PIPE WTR MN (STL CSNG)(OPEN CUT)(42") LF 137.00 $285.98 1
5860 2027 WTR MN(PVC)CSNG(AWWAC-905DR18)OPNCT(18" LF 18.00 $201.91 1
5860 2028 PIPE WTR MN(DI)(AWWA C-151 CLSS 200)24" LF 320.00 $151.81 1
5860 2029 PIPE WTR MN(PVC)(AWWA C-900 DR-18)(8") LF 60.00 $26.24 1
5860 2030 PIPE WTR MN(PVC)(AWWA C-900 DR-18)(12") LF 3,438.00 $32.72 1
5860 2031 PIPE WTR MN (PVC)(AWWA C-905 DR18)(16") LF 893.00 $52.26 1
5860 2032 TEMPORARY BLOW-OFF (COMPLETE) (4") EA 4.00 $8,476.08 1
5860 2033 TIE-IN (COMPLETE) (8") EA 1.00 $971.78 1
5860 2034 TIE-IN (COMPLETE) (16") EA 1.00 $1,738.41 1
5860 2035 TIE-IN (COMPLETE) (24") EA 5.00 $4,424.84 1
5860 2036 RELAY SHORT SERVICE (3/4") EA 3.00 $818.45 1
5860 2037 RELAY SHORT SERVICE (4") EA 1.00 $2,494.24 1
5860 2038 CUT AND REPLACE CONCRETE SIDEWALK SY 13.00 $111.23 1
5860 2040 RELOCATE EXIST MTR & NEW MTR BOX (3/4") EA 3.00 $337.96 1
5860 2041 RELOCATE EXIST MTR & NEW MTR BOX (4") EA 1.00 $9,210.32 1
5860 2042 JOINT TRENCH EXCAVATION PROTECTION LF 40.00 $2.81 1
5861 2001 FLAP GATE VALVE EA 2.00 $3,000.00 1
5862 2001 BY-PASS PUMPING (STORM SEWER) LS 1.00 $20,000.00 1
5863 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 22,382.95 $1.50 1
5863 2002 21 IN PVC SDR 26 PS 115 LF 2,301.06 $70.00 1
5863 2003 21 IN PVC SDR 26 PS 115 (CARRYING PIPE) LF 176.00 $400.00 1
5863 2004 8 IN PVC SDR 26 PS 115 LF 711.30 $60.00 1
5863 2005 IN PVC SDR 26 PS 115 (CARRYING PIPE) LF 78.00 $420.00 1
5863 2006 PIPE 6 IN CL 350 EXC & BACKFILL LF 2,224.00 $43.00 1
5863 2009 RJ PIPE 6 IN CL 350 EXC & BKFL LF 212.00 $47.00 1
5863 2010 MANHOLE 5 FT DIA EA 19.00 $3,200.00 1
5863 2011 CONNECT TO EXIST MANHOLE 5 FT DIA EA 1.00 $2,200.00 1
5863 2012 ABANDON EXIST MANHOLE EA 9.00 $250.00 1
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5863 2013 PIPE STL CASING (3/16"TK) (BORE) (15") LF 264.42 $400.00 1
5863 2014 PIPE STL CASING (3/16"TK) (BORE) (18") LF 140.00 $520.00 1
5863 2015 PIPE STL CASING (3/16"TK) (BORE) (30") LF 176.00 $400.00 1
5863 2017 PIPE STL CASING(3/16"TK)(OPEN CUT)(30") LF 85.00 $220.00 1
5863 2019 GATE VALV(RS GATE TY) (6") (AWWA C-509) EA 5.00 $1,200.00 1
5863 2021 DUCTILE IRON FITTINGS TON 0.40 $3,500.00 1
5863 2022 FIRE HYDRANT ASSEMBLY EA 2.00 $1,700.00 1
5863 2023 12 IN X 6 IN PRESSURE TRAP EA 1.00 $420.00 1
5863 2024 6 IN X 6 IN WET TRAP EA 1.00 $420.00 1
5863 2025 1 IN AIR RELEASE & VACUUM RELIEF VALVE EA 1.00 $1,200.00 1
5863 2027 CONCRETE RETARD EA 6.00 $60.00 1
5863 2028 CEMENT STABILIZED BACKFILL LF 50.00 $45.00 1
5863 2029 REMOV EXST UTIL LINE-WATER & WASTEWATER LF 10,294.00 $12.00 1
5863 2030 SAFETY FENCING LF 5,695.00 $3.60 1
5864 2001 WOODEN BOLLARDS EA 53.00 $165.00 1
5865 2001 PORTLAND CEMENT STABILIZED TRAIL SY 5,183.00 $14.00 1
5866 2001 GEOTEXTILE, NON-WOVEN SY 13,667.00 $1.44 1
5867 2001 AUTOMATIC PUMPING STATION LS 1.00 $540,000.00 1
5869 2001 TRAIL SIGN EA 40.00 $130.00 1
5871 2001 MOBILE WATER STORAGE TANK TY I EA 1.00 $13,670.91 1
5872 2001 WATER TANK AND PUMP MG 10.00 $1,462.07 1
5874 2001 REMOVE PAINT CONT SYS(HURRICANE WATCH) EA 4.00 $2,000.00 1
5874 2002 REMOVE PAINT CONT SYS(HURRICANE WARN) EA 2.00 $2,000.00 1
5875 2001 INSTALL 6" PVC SEWER MAIN(0-6' DEPTH) LF 484.00 $22.00 1
5875 2002 INSTALL 6" PVC WATER MAIN LF 1,391.00 $22.00 1
5875 2003 INSTALL 6" PVC SEWER MAIN(0-8' DEPTH) LF 433.00 $22.00 1
5875 2004 INSTALL 6" PVC SEWER MAIN(10-12' DEPTH) LF 283.00 $25.00 1
5875 2005 INSTALL 6" PVC SEWER MAIN(8-10' DEPTH) LF 283.00 $27.00 1
5875 2006 INSTALL 6" PVC SEWER MAIN(12-14' DEPTH) LF 62.00 $33.00 1
5875 2007 INSTALL 12" STEEL CASING LF 204.00 $85.00 1
5875 2008 INSTALL WATER SERVICE CONNECTIONS EA 10.00 $750.00 1
5875 2009 CONNECT TO EXIST WTR MAIN BY 45 BEND EA 3.00 $1,600.00 1
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5875 2010 INSTALL SEWER CONNECTIONS EA 9.00 $1,300.00 1
5875 2011 DEM/REMOV OF EXIST SEWER MANHOLES EA 5.00 $700.00 1
5875 2012 INSTALL FIRE HYDRANT ASSEMBLY EA 1.00 $4,500.00 1
5875 2013 INSTALL 4' DIA MANHOLE (0-8' DEPTH) EA 8.00 $3,000.00 1
5875 2014 6" X 6" TAPP. SLEEVE & VALVE EA LF 1.00 $2,300.00 1
5875 2015 INSTALL EXTRA VERTICAL DEPTH (MANHOLE) EA 1.00 $200.00 1
5875 2016 DEMOLITION OF EXISTING SEWER MAINS LS 1.00 $30,000.00 1
5876 2001 ABANDON EXIST WW LINES LF 2,377.00 $21.00 1
5876 2002 ABANDON 6" WL LF 4,158.00 $15.50 1
5876 2003 ABANDON 8' WL LF 100.00 $22.00 1
5876 2004 4" PVC C900 WATER LINE LF 163.00 $31.50 1
5876 2005 8" C900 LF 4,327.00 $41.50 1
5876 2006 6" RJ DIP LF 198.00 $53.00 1
5876 2007 8" RJ DIP LF 3,813.00 $57.00 1
5876 2008 12" RJ DIP LF 720.00 $89.00 1
5876 2009 12" STEEL ENCASEMENT (OPEN CUT) LF 130.00 $110.00 1
5876 2010 16" STEEL ENCASEMENT (OPEN CUT) LF 220.00 $134.00 1
5876 2011 CARV EA 4.00 $2,900.00 1
5876 2012 16" STEEL ENCASEMENT (BORE AND JACK) LF 690.00 $242.00 1
5876 2013 18" STEEL ENCASEMENT (BORE AND JACK) LF 89.00 $252.00 1
5876 2014 24" STEEL ENCASEMENT (BORE AND JACK) LF 250.00 $304.00 1
5876 2015 4" GATE VALVE EA 3.00 $750.00 1
5876 2016 6" GATE VALVE EA 7.00 $775.00 1
5876 2017 8" GATE VALVE EA 14.00 $1,050.00 1
5876 2018 12" GATE VALVE EA 5.00 $1,957.00 1
5876 2019 FIRE HYDRANT ASSEMBLY EA 14.00 $3,200.00 1
5876 2020 4' DIAM MH EA 16.00 $3,400.00 1
5876 2021 4' DIAM DROP MH EA 1.00 $5,300.00 1
5879 2001 FIXED BOLLARDS EA 2.00 $350.00 1
5880 2001 REMV CLN,PALLETIZ,STOR & RELY STR BRICK SY 3,123.00 $24.00 3,123.00 $24.00 1
5880 2002 RMV, CLN, PALLETZ, & STORE STREET BRICK SY 1,558.00 $14.00 1,558.00 $14.00 1
5886 2001 SPLIT RAIL FENCING LF 190.00 $12.00 190.00 $12.00 1
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5887 2002 STACKED ROCK WALL (MORTARED) SF 3,641.00 $18.00 3,641.00 $18.00 1
5888 2001 STONE WALL LF 12.00 $200.00 1
5889 2001 FENCE SPECIAL (REMOVE/RELOCATE) LF 830.00 $19.00 830.00 $19.00 1
5891 2001 REMOVE EXIST SEWER LINE (2"-12") LF 1,130.00 $20.00 1,130.00 $20.00 1
5891 2002 48" FRP MANHOLE EA 13.00 $3,800.00 13.00 $3,800.00 1
5891 2003 CONNECT SEWER TO EXIST MANHOLE EA 14.00 $1,000.00 14.00 $1,000.00 1
5891 2004 CONN PROP 6" SEWER TO EXIST 6" SEWER EA 5.00 $1,000.00 5.00 $1,000.00 1
5891 2005 CONN PROP 8" SEWER TO EXIST 8" SEWER EA 6.00 $1,000.00 6.00 $1,000.00 1
5891 2006 CONN PROP 10" SEWER TO EXIST 10" SEWER EA 1.00 $1,000.00 1.00 $1,000.00 1
5891 2007 CONN PROP 12" SEWER TO EXIST 12" SEWER EA 2.00 $1,000.00 2.00 $1,000.00 1
5891 2008 6" PVC SEWER/ 12" STEEL CASING LF 395.00 $65.00 395.00 $65.00 1
5891 2009 8" PVC SEWER/ 16" STEEL CASING LF 480.00 $95.00 480.00 $95.00 1
5891 2010 10" PVC SEWER/ 18" STEEL CASING LF 80.00 $110.00 80.00 $110.00 1
5891 2011 12" PVC SEWER/ 24" STEEL CASING LF 175.00 $145.00 175.00 $145.00 1
5892 2001 ABAND EX WTR LINE (PRESS GROUT 2"-10") LF 4,370.00 $5.00 4,370.00 $5.00 1
5892 2002 CUT & PLUG EXIST WATER LINE (2"-10") EA 27.00 $1,000.00 27.00 $1,000.00 1
5892 2003 REMOV EXIST WATER LINE (2"-10") LF 1,730.00 $12.00 1,730.00 $12.00 1
5892 2004 6" TAPPING SLEEVE & VALVE EA 1.00 $2,000.00 1.00 $2,000.00 1
5892 2005 10" TAPPING SLEEVE & VALVE EA 1.00 $3,000.00 1.00 $3,000.00 1
5892 2006 CONN PROP 4" WTR LN TO EXIST 4" WTR LN EA 7.00 $1,000.00 7.00 $1,000.00 1
5892 2007 CONN PROP 6" WTR LN TO EXIST 6" WTR LN EA 23.00 $1,250.00 23.00 $1,250.00 1
5892 2008 CONN PROP 8" WTR LN TO EXIST 8" WTR LN EA 1.00 $1,500.00 1.00 $1,500.00 1
5892 2009 CONN PROP 10"WTR LN TO EXIST 10"WTR LN EA 1.00 $2,000.00 1.00 $2,000.00 1
5892 2010 4" GATE VALVE EA 6.00 $650.00 6.00 $650.00 1
5892 2011 6" GATE VALVE EA 20.00 $850.00 20.00 $850.00 1
5892 2012 10" GATE VALVE EA 6.00 $1,200.00 6.00 $1,200.00 1
5892 2013 4" DR-18 C900 PVC WATER LINE LF 90.00 $13.00 90.00 $13.00 1
5892 2014 6" DR-18 C900 PVC WATER LINE LF 2,725.00 $18.00 2,725.00 $18.00 1
5892 2015 10" DR-18 C900 PVC WATER LINE LF 2,185.00 $26.00 2,185.00 $26.00 1
5892 2016 4" DR-18 C900 PVC WTR LN/8" STL CASING LF 240.00 $32.00 240.00 $32.00 1
5892 2017 6" DR-18 C900 PVC WTR LN/12" STL CASING LF 865.00 $62.00 865.00 $62.00 1
5892 2018 10"DR-18 C900 PVC WTR LN/18" STL CASING LF 210.00 $84.00 210.00 $84.00 1
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5892 2019 INSTALL NEW SERVICE LINE & METER STOP EA 10.00 $500.00 10.00 $500.00 1
5892 2020 INSTALL NEW FIRE HYDRANT EA 9.00 $3,500.00 9.00 $3,500.00 1
5892 2021 REMOVE EXIST FIRE HYDRANT EA 1.00 $750.00 1.00 $750.00 1
5892 2022 GRAVEL PAVEMENT REPLACEMENT LF 35.00 $35.00 35.00 $35.00 1
5892 2023 JACK&BORE 6" WTR LINE/12" STL CASING LF 80.00 $135.00 80.00 $135.00 1
5897 2001 CONNCT NEW 6" DI SRVC TO EXST PRVT SRVC EA 1.00 $3,000.00 1.00 $3,000.00 1
5897 2002 PIPE (8") DI (CL 350) LF 78.00 $95.00 78.00 $95.00 1
5897 2003 PIPE (12") DI (CL 350) LF 384.00 $115.00 384.00 $115.00 1
5897 2004 WET CONNECTION (8") EA 1.00 $3,500.00 1.00 $3,500.00 1
5897 2005 WET CONNECTION (12") EA 2.00 $6,500.00 2.00 $6,500.00 1
5897 2006 DUCTILE IRON FITTINGS TON 0.40 $10,000.00 0.40 $10,000.00 1
5897 2007 RECONNECT EXIST 6" FIRE LINE EA 1.00 $1,950.00 1.00 $1,950.00 1
5897 2008 GATE VALVE(6") EA 4.00 $900.00 4.00 $900.00 1
5897 2009 GATE VALVE (8") EA 1.00 $1,100.00 1.00 $1,100.00 1
5897 2010 FIRE HYDRANTS EA 2.00 $3,500.00 2.00 $3,500.00 1
6004 2001 DETECTOR UNIT EA 51.00 $339.00 1
6006 2001 SPREAD SPECTRUM RADIO EA 23.00 $1,421.74 54.00 $2,183.07 10
6006 2002 COAXIAL CABLE LF 677.00 $3.63 2,753.00 $2.90 16
6006 2003 HELIAX CABLE LF 1,080.00 $6.30 1,881.00 $4.54 6
6006 2004 ANTENNA (OMNI-DIRECTIONAL) EA 9.00 $342.22 31.00 $508.48 8
6006 2005 ANTENNA (UNI-DIRECTIONAL) EA 15.00 $336.67 34.00 $413.03 16
6006 2006 SPREAD SPECTRUM RAD SYS (INSTALL ONLY) EA 2.00 $182.18 1
6007 2001 REMOVING TRAFFIC SIGNALS EA 11.00 $1,836.36 48.00 $2,146.82 30
6008 2001 SHIFT OVERHEAD SIGN PANELS EA 10.00 $1,591.00 4
6008 2002 REMOVE OVERHEAD SIGN PANELS EA 2.00 $750.00 30.00 $493.43 4
6009 2001 ITS SYSTEM SUPPORT EQUIPMENT LS 3.00 $18,136.67 3
6010 2021 COMM CABLE (UNDRGRND)(19 AWG)(6 PAIR) LF 1,957.00 $2.39 2
6010 2026 COMM CABLE (UNDRGRND)(22 AWG)(6 PAIR) LF 1,822.00 $12.00 1
6010 2031 COMM CABLE (22 AWG)(6 PAIR) LF 776.00 $4.00 926.00 $3.68 2
6012 2005 DIAL-UP MODEM (FIELD)(56000 BPS) EA 4.00 $2,186.00 3
6014 2010 FIBER OPTIC CBL (SNGLE-MODE)(6 FIBER) LF 12,429.00 $4.81 3
6014 2011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) LF 32,103.00 $1.50 4
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6014 2012 FIBER OPTIC CBL (SNGLE-MODE)(24 FIBER) LF 2,110.00 $3.31 2
6014 2017 FIBER OPTIC CBL (SNGLE-MODE)(144 FIBER) LF 613,332.00 $1.69 3
6014 2019 FIBER OPTIC PIGTAIL (12 FIBER) LF 2,040.00 $2.95 1
6014 2020 FIBER OPTIC SPLICE ENCLOSURE EA 25.00 $502.49 1
6014 2021 FIBER OPTIC PATCH PANEL (12 POSITION) EA 2.00 $1,600.00 1
6014 2043 FIBER OPTIC PATCH PANEL (6 POSITION) EA 2.00 $1,800.00 1
6014 2052 FIB OPT CABLE (SS)(SGL MODE)(144 FIB) LF 6,549.00 $3.62 1
6016 2001 EQUIPMENT CABINET (CCTV) (POLE) EA 1.00 $22,000.00 1
6016 2038 EQUIP CABINET (RVSD) (SOLAR) (POLE) EA 33.00 $2,400.00 1
6016 2039 EQUIP CABINET (CCTV) (SOLAR) (POLE) EA 1.00 $5,400.00 1
6016 2040 EQUIP CABINET (RVSD) (SOLAR) (OSB) EA 5.00 $4,600.00 1
6018 2001 LIMITED DISTANCE MODEM (STAND ALONE) EA 2.00 $600.00 1
6021 2001 CONDUIT (PREPARE) LF 2,402.00 $0.50 1
6024 2002 FIBER OPTIC DMS FIELD EQUIP (18 INCH) EA 1.00 $21,500.00 1
6025 2001 CCTV FIELD EQUIPMENT EA 15.00 $8,262.00 3
6027 2001 LANE CONTROL SIGNAL EQUIPMENT EA 2.00 $10,000.00 1
6041 2004 ILSN (FLUORESENT)(8 D) EA 27.00 $1,700.00 1
6041 2005 ILSN (LED)(6 S) EA 4.00 $2,200.00 4.00 $2,200.00 1
6041 2006 ILSN (LED)(6 D) EA 1.00 $2,340.00 1.00 $2,340.00 1
6055 2001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 360.00 $11.78 2,000.00 $7.12 10
6086 2001 CONDUIT (PREPARE) LF 500.00 $1.76 2
6122 2003 RELOCATE HIGH MAST LIGHTING(150 FT) EA 3.00 $12,500.00 1
6153 2004 MLTPLY PV MK W/ WTY (W)(6")(SLD) LF 49,415.00 $0.43 1
6153 2006 MLTPLY PV MK W/ WTY (W)(6")(DOT) LF 65.00 $1.20 1
6153 2007 MLTPLY PV MK W/ WTY (W)(8")(SLD) LF 29,555.00 $0.61 1
6153 2008 MLTPLY PV MK W/ WTY (W)(12")(SLD) LF 7,275.00 $1.20 1
6153 2009 MLTPLY PV MK W/ WTY (W)(12")(LNDP) LF 2,190.00 $1.30 1
6153 2014 MLTPLY PV MK W/ WTY (Y)(6")(SLD) LF 48,365.00 $0.43 1
6266 2001 VIVDS PROCESSOR SYSTEM EA 13.00 $8,274.87 46.00 $7,777.12 23
6266 2002 VIVDS CAMERA ASSEMBLY EA 71.00 $1,286.09 219.00 $1,331.58 23
6266 2003 VIVDS SET-UP SYSTEM EA 11.00 $481.60 39.00 $562.20 24
6266 2004 VIVDS CENTRAL CONTROL EA 1.00 $800.00 1.00 $800.00 1
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6266 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 18,029.00 $2.18 60,312.00 $1.95 30
6266 2007 VIVDS TEMPORARY EA 6.00 $6,291.67 2
6266 2009 VIVIDS CAMERA SYS (INSTALLATION ONLY) EA 6.00 $785.90 3
6278 2001 FIBER OPTIC RS-232 DATA MODEM (S/M) EA 10.00 $1,050.00 1
6473 2001 MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 173,957.00 $0.55 4
6473 2002 MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 44,294.50 $0.69 3
6473 2003 MULTIPOLYMER PAV MRK (W)(4")(DOT) LF 175.00 $1.00 1
6473 2004 MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 94,614.00 $0.56 5
6473 2005 MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 67,600.00 $0.79 7
6473 2006 MULTIPOLYMER PAV MRK (W)(6")(DOT) LF 1,488.00 $0.74 4
6473 2007 MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 96,825.00 $0.96 8
6473 2008 MULTIPOLYMER PAV MRK (W)(8")(BRK) LF 1,000.00 $0.00 1
6473 2009 MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 7,407.00 $2.13 7
6473 2010 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 3,181.00 $2.02 4
6473 2011 MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 244,792.00 $0.62 6
6473 2012 MULTIPOLYMER PAV MRK (Y)(4")(BRK) LF 1,060.00 $1.00 1
6473 2014 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 96,820.00 $0.55 7
6473 2015 MULTIPOLYMER PAV MRK (Y)(6")(BRK) LF 1,940.00 $0.30 2
6473 2016 MULTIPOLYMER PAV MRK (Y)(6")(DOT) LF 1,050.00 $0.43 2
6473 2017 MULTIPOLYMER PAV MRK (Y)(8")(SLD) LF 3,950.00 $0.58 4
6473 2018 MULTIPOLYMER PAV MRK (Y)(12")(SLD) LF 1,395.00 $0.44 3
6473 2020 MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 67,610.00 $0.82 7
6473 2021 MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 1,921.00 $2.61 6
6473 2022 MULTIPOLYMER PAV MRK (Y)(24")(SLD) LF 1,954.00 $2.89 4
6473 2023 MULTIPOLYMER PAV MRK (W)(8")(LNDP) LF 19,380.00 $0.95 2
6473 2024 MULTIPOLYMER PAV MRK (W)(8")(DOT) LF 1,300.00 $0.23 2
6473 2025 MULTIPOLYMER PAV MRK (W)(ARROW) EA 134.00 $160.00 1
6473 2026 MULTIPOLYMER PAV MRK (W)(WORD) EA 134.00 $200.00 1
6623 2001 MULTI-DUCT CONDUIT (PVC) LF 26,860.00 $7.99 1
6623 2002 MULTI-DUCT CONDUIT (PVC)(BORED) LF 2,020.00 $28.95 1
6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 924.00 $66.68 13,108.00 $47.85 66
6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 5.00 $8,500.00 135.00 $5,043.73 32
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6920 2001 CCTV FIELD EQUIPMENT EA 35.00 $8,909.23 2
6986 2002 PREFB PV MK W/WNTY TY B (W)(4")(SLD) LF 5,384.00 $3.86 2
6986 2007 PREFB PV MK W/WNTY TY B(W)9"(BRK)CNTST LF 860.00 $6.35 29,650.00 $5.28 2
6986 2011 PREFB PV MK W/WNTY TY B (Y)(4")(BRK) LF 1,610.00 $2.75 1
6986 2012 PREFB PV MK W/WNTY TY B (Y)(4")(SLD) LF 13,570.00 $2.75 1
6986 2013 PREFB PV MK W/WNTY TY B(Y)7"(BRK)CNTST LF 13,490.00 $6.07 2
6986 2014 PREFB PV MK W/WNTY TY B(Y)7"(SLD)CNTST LF 139.00 $16.00 1
6986 2017 PREFAB PV MK W/WNTY TY B(W)12"(BRK)CNST LF 14,260.00 $7.80 1
6987 2001 PREPARATION OF EXISTING CONDUIT LF 270.00 $2.45 270.00 $2.45 1
6995 2001 RELOCATE LARGE ROADSIDE SIGN ASSEMBLIE EA 4.00 $1,500.00 4.00 $1,500.00 1
6996 2001 RELOCATE EXISTING OVERHEAD SIGN EA 2.00 $2,000.00 2.00 $2,000.00 1
6997 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 8.00 $500.00 1
7011 2001 WICK APPLICATION OF HERBICIDE (CL I) AC 50.00 $25.05 1
7013 2001 JANITORIAL MAINTENANCE MO 24.00 $466.88 1
7039 2001 BROADCAST HERBICIDE VEGETATION CONTROL AC 15,000.00 $0.00 1
7048 2001 JANITORIAL MAINTENANCE CYC 52.00 $237.03 1
7048 2002 STRIPPING, WAXING AND SEALING CYC 1.00 $972.43 1
7048 2003 CARPET CLEANING CYC 1.00 $423.34 1
7126 2006 REML & DISPL DRIFTWOOD & DEBRIS CY 250.00 $0.00 1
7185 2001 BRDCST HRB APPL VEG CNTL(PVMT EDGE&STR) MI 4.83 $1,200.00 1
7205 2001 GROUNDS MAINTENANCE CYC 20.00 $200.00 1
7206 2001 JANITORIAL MAINTENANCE MO 60.00 $1,441.00 3
7206 2003 CARPET CLEANING CYC 4.00 $2,680.00 1
7206 2004 STRIPPING & WAXING CYC 6.00 $2,466.67 2
7206 2005 WINDOW WASHING CYC 4.00 $537.50 2
7224 2001 REPLACE POSTS (TL-3) EA 250.00 $45.00 1
7224 2002 REPLACE POSTS (TL-4) EA 2,540.00 $53.15 3
7224 2003 CABLE SPLICE / TURNBUCKLE (TL-3) EA 5.00 $20.00 1
7224 2004 CABLE SPLICE / TURNBUCKLE (TL-4) EA 119.00 $5.55 3
7224 2005 REPAIR CONCRETE FOUNDATION (TL-3) EA 5.00 $20.00 1
7224 2006 REPAIR CONCRETE FOUNDATION (TL-4) EA 114.00 $9.21 3
7224 2007 REPR OR REPLC CABLE BARR TERM SEC(TL-3) EA 15.00 $200.00 1
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7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL-4) EA 31.00 $193.55 3
7224 2009 REPLACE CABLE (TL-3) LF 500.00 $2.00 1
7224 2010 REPLACE CABLE (TL-4) LF 3,100.00 $1.39 3
7288 2001 FIBER REINFORCED POLYMER PATCH MATERIAL LB 65,000.00 $2.00 390,250.00 $2.31 4
7307 2001 RESHAPING EMBANKMENT SY 1.00 $105,000.00 1
7384 2001 TRAFFIC SEPARATOR LF 250.00 $62.00 2
7384 2002 REMOVAL AND REPLACEMENT LF 250.00 $62.00 2
7384 2003 REPAIR ARCHED CURB EA 75.00 $66.00 2
7521 2001 FIXED BOLLARDS EA 2.00 $500.00 1
7528 2001 REMOVE AND REPLACE FENCE LF 2,200.00 $7.00 1
7528 2002 REM & REPL POST & REATTACH FABRIC EA 500.00 $8.00 1
7542 2001 FIBER REINF POLYMER PATCH MTRL F/ CONC LB 91,793.00 $2.94 1
7544 2001 PREVENTIVE MAINTENANCE EA 240.00 $435.00 1
7544 2002 ILLUMINATION LAMP (REPLACE) EA 2.00 $25.00 1
7544 2003 PHOTOELECTRIC CELL (REPLACE) EA 1.00 $25.00 1
7544 2004 PEDESTRIAN PUSH BUTTONS (REPLACE) EA 1.00 $25.00 1
7544 2005 SIGNAL SECTION (REPLACE) EA 975.00 $45.00 1
7544 2006 MESSENGER CABLE (TETHER WIRE) (INSTALL) LF 500.00 $3.00 1
7544 2007 DOWN GUY (REPLACE) EA 1.00 $20.00 1
7544 2008 SOLDER AND WEATHER-PROOF SPLICE EA 1.00 $10.00 1
7544 2009 PAINT SIGNAL POLE MAST ARM EA 1.00 $90.00 1
7544 2010 ROADSIDE FLASHING BEACON (REPLACE) EA 1.00 $90.00 1
7545 2001 ASBESTOS ABATE (IH35) COATING SF 14,599.40 $9.47 1
7545 2002 ASBESTOS ABATE (IH35) MASTIC LF 877.00 $31.00 1
7547 2001 FOUNDATIONS LF 48.00 $118.43 1
7547 2002 RIPRAP CY 2.80 $512.69 1
7547 2003 ROADWAY ILLUMINATION ASSM EA 30.00 $451.96 1
7547 2004 CONDUIT LF 200.00 $6.79 1
7547 2005 ELECTRICAL CONDUCTORS LF 600.00 $1.26 1
7547 2006 GROUND BOX EA 5.00 $589.53 1
7547 2007 ELECTRICAL SERVICES EA 2.00 $4,018.42 1
7547 2009 MAINTAIN ILLUMINATION SYSTEMS (AREA 1) MO 12.00 $1,454.20 1
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7547 2010 MAINTAIN ILLUMINATION SYSTEMS (AREA 2) MO 12.00 $1,690.62 1
7547 2011 MAINTAIN ILLUMINATION SYSTEMS (AREA 3) MO 12.00 $1,690.62 1
7548 2001 REPLACEMENT OF LUMINAIRE FIXTURES EA 80.00 $500.00 1
7548 2002 MAINTAIN ILLUMINATION SYSTEMS MO 12.00 $5,500.00 1
7549 2001 BRDCST HERBIC APPL-VEG(PAV EDGES & SRT) MI 14,000.00 $0.00 1
7550 2001 ASBESTOS ABATE (LP 340) COATING SF 9,930.00 $9.40 1
7551 2001 SNOW AND ICE CONTROL (TRUCK) HR 1,800.00 $80.00 1
7551 2002 SNOW AND ICE CONTROL (SHADOW VEHICLE) HR 1,800.00 $80.00 1
7551 2003 SNOW AND ICE CONTROL (LOADER) HR 300.00 $70.00 1
7552 2001 STRAIGHTEN SMALL RDSIDE SIGN SUPP, ETC. MI 700.00 $0.00 1
7556 2001 INV PROF PAV MKR (AUD) (Y) (4") (SLD) LF 415,489.00 $1.80 1
7556 2002 INV PROF PAV MKR (AUD) (Y) (4") (BRK) LF 89,486.00 $1.90 1
7557 2001 SLIP LINE CULV PIPE REHAB W/HDPE (36") LF 77.00 $200.00 1
7559 2001 REMOVE AND REPLACE SUPPORT EA 4.00 $0.00 1
7559 2002 REMOVE AND REPLACE TRUSS LF 100.00 $0.00 1
7562 2001 FOUNDATIONS LF 20.00 $0.00 1
7562 2002 RIPRAP CY 10.00 $0.00 1
7562 2003 ROADWAY ILLUMINATION ASSM EA 50.00 $0.00 1
7562 2004 CONDUIT LF 2,000.00 $0.00 1
7562 2005 ELECTRICAL CONDUCTORS LF 2,000.00 $0.00 1
7562 2006 GROUND BOX EA 10.00 $0.00 1
7562 2007 ELECTRICAL SERVICES EA 2.00 $0.00 1
7562 2008 MAINTAIN ILLUMINATION SYSTEMS (AREA 1) MO 60.00 $0.00 1
7562 2009 MAINTAIN ILLUMINATION SYSTEMS (AREA 2) MO 60.00 $0.00 1
7562 2010 MAINTAIN ILLUMINATION SYSTEMS MO 60.00 $0.00 1
7563 2001 MAINTAIN TRAF SIG LOC A MO 60.00 $0.00 1
7563 2002 MAINTAIN TRAF SIG LOC B MO 60.00 $0.00 1
7563 2003 MAINTAIN TRAF SIG LOC C MO 60.00 $0.00 1
7563 2004 MAINTAIN TRAF SIG LOC D MO 60.00 $0.00 1
7563 2005 MAINTAIN TRAF SIG LOC E MO 60.00 $0.00 1
7563 2006 MAINTAIN TRAF SIG LOC F MO 60.00 $0.00 1
7563 2007 MAINTAIN TRAF SIG LOC G MO 60.00 $0.00 1
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7563 2008 MAINTAIN OFB LOC A MO 60.00 $0.00 1
7563 2009 MAINTAIN OFB LOC B MO 60.00 $0.00 1
7563 2010 MAINTAIN OFB LOC C MO 60.00 $0.00 1
7563 2011 MAINTAIN OFB LOC D MO 60.00 $0.00 1
7563 2012 MAINTAIN GMFB LOC A MO 60.00 $0.00 1
7563 2013 MAINTAIN GMFB LOC B MO 60.00 $0.00 1
7563 2014 MAINTAIN GMFB LOC C MO 60.00 $0.00 1
7563 2015 MAINTAIN GMFB LOC D MO 60.00 $0.00 1
7563 2016 MAINTAIN GMFB LOC E MO 60.00 $0.00 1
7563 2017 MAINTAIN GMFB LOC F MO 60.00 $0.00 1
7563 2018 MAINTAIN GMFB LOC G MO 60.00 $0.00 1
7566 2001 JANITORIAL SERVICES MO 12.00 $715.00 1
7566 2002 FLOOR MAINTENANCE CYC 1.00 $375.00 1
7569 2001 TOTAL MAINT AND OPERATION(MAINLANES) MI 4,337.48 $2,800.00 1
7569 2002 TOTAL MAINT AND OPERATION(FRONTAGE RD) MI 5,598.64 $1,000.00 1
7570 2001 DATA SERVICE UNIT EA 2.00 $4,800.00 2.00 $4,800.00 1
8008 2001 REFURBISH RAISED REFLECT PVMT MRKRS EA 508.00 $21.00 1
8016 2001 INSTL ELECT SRVS FURNISHED BY TXDOT EA 6.00 $2,500.00 6.00 $2,500.00 1
8020 2003 REF PROF PAV MRK TY I(W)4"(SLD)(100MIL) LF 252,478.00 $0.67 1,326,291.00 $0.70 8
8020 2004 REF PROF PAV MRK TY I(W)4"(BRK)(100MIL) LF 8,520.00 $0.42 1
8020 2005 REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) LF 255,892.00 $0.80 4
8020 2006 REF PROF PAV MRK TY I(Y)4"(SLD)(060MIL) LF 98,056.00 $0.50 1
8020 2007 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 681,316.00 $0.58 3
8020 2008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL) LF 159,361.00 $0.70 2,904,103.00 $0.59 13
8020 2009 REF PROF PAV MRK TY I(Y)6"(SLD)(100MIL) LF 478,892.00 $0.75 5
8020 2010 REF PROF PAV MRK TY I(Y)4"(BRK)(100MIL) LF 37,610.00 $0.96 267,776.00 $0.68 10
8020 2011 REF PROF PAV MRK TY I(Y)6"(BRK)(100MIL) LF 17,870.00 $0.71 1
8020 2013 REF PROF PAV MRK TY I(Y)4"(BRK)(90 MIL) LF 77,630.00 $0.68 2
8089 2001 RELOCATE ELECTRICAL SERVICE EA 2.00 $1,397.19 2.00 $1,397.19 1
8094 2001 MOBILE RETROREFLECTIVITY DATA COLLECT MI 8,000.00 $0.00 1
8178 2001 FIB OPT CBL(S/M)(TEMP)(12 STRND)(TY D) LF 1,340.00 $7.00 1
8178 2002 INSTALL EXIST FIB OPT CBL IN CONDUIT LF 1,025.00 $5.00 1
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8178 2003 REMOVE EXIST FIB OPT CBL (12 STRAND) LF 1,025.00 $1.70 1
8178 2004 REMOVE FIB OP CBL(TEMP)(12 STRND)(TY D) LF 1,340.00 $3.00 1
8206 2002 LED COUNTDOWN PEDESTRIAN SIGNAL MODULE EA 44.00 $310.00 1
8251 2001 RE PM W/RET REQ TY I(W)4"(BRK)(060MIL) LF 98,770.00 $0.15 1
8251 2002 RE PM W/RET REQ TY I(W)4"(BRK)(090MIL) LF 520.00 $0.38 86,391.00 $0.26 7
8251 2003 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 182,948.00 $0.29 502,701.00 $0.31 33
8251 2004 RE PM W/RET REQ TY I(W)4"(SLD)(060MIL) LF 304,173.00 $0.15 2
8251 2005 RE PM W/RET REQ TY I(W)4"(SLD)(090MIL) LF 36,997.00 $0.34 695,825.00 $0.27 17
8251 2006 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 2,054,820.00 $0.28 6,905,091.46 $0.29 81
8251 2008 RE PM W/RET REQ TY I(W)6"(BRK)(090MIL) LF 15,310.00 $0.38 15,310.00 $0.38 1
8251 2009 RE PM W/RET REQ TY I(W)6"(BRK)(100MIL) LF 46,160.00 $0.39 67,211.00 $0.40 3
8251 2011 RE PM W/RET REQ TY I(W)6"(SLD)(090MIL) LF 60,116.00 $0.38 60,116.00 $0.38 1
8251 2012 RE PM W/RET REQ TY I(W)6"(SLD)(100MIL) LF 276,963.00 $0.37 332,388.00 $0.36 3
8251 2014 RE PM W/RET REQ TY I(Y)4"(BRK)(090MIL) LF 2,780.00 $0.35 44,132.00 $0.37 12
8251 2015 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 186,436.00 $0.30 590,062.00 $0.30 59
8251 2016 RE PM W/RET REQ TY I(Y)4"(SLD)(060MIL) LF 224,060.00 $0.16 1
8251 2017 RE PM W/RET REQ TY I(Y)4"(SLD)(090MIL) LF 16,995.00 $0.33 524,210.00 $0.26 15
8251 2018 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 1,305,069.00 $0.29 4,034,556.71 $0.30 80
8251 2021 RE PM W/RET REQ TY I(Y)6"(BRK)(100MIL) LF 41,610.00 $0.38 1
8251 2023 RE PM W/RET REQ TY I(Y)6"(SLD)(090MIL) LF 58,988.00 $0.38 58,988.00 $0.38 1
8251 2024 RE PM W/RET REQ TY I(Y)6"(SLD)(100MIL) LF 184,642.00 $0.37 431,412.06 $0.35 5
8251 2025 RE PM W/RET REQ TY II (W) 4" (BRK) LF 50,907.00 $0.15 4
8251 2026 RE PM W/RET REQ TY II (W) 4" (SLD) LF 248,134.00 $0.23 13
8251 2029 RE PM W/RET REQ TY II (Y) 4" (BRK) LF 17,274.00 $0.27 8
8251 2030 RE PM W/RET REQ TY II (Y) 4" (SLD) LF 231,661.00 $0.16 12
8251 2033 PAVEMENT SEALER 4" LF 98,002.00 $0.10 1,623,610.00 $0.10 18
8251 2034 PAVEMENT SEALER 6" LF 507,765.00 $0.09 548,856.00 $0.10 3
8251 2039 RE PM W/RET REQ TYI (W)8"(SLD)(090MIL) LF 220.00 $0.76 1
8260 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 17.00 $587.35 2
8261 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 2.00 $6,000.00 1
8317 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 2.00 $4,900.00 2.00 $4,900.00 1
8368 2003 CONDUIT (PREPARE) LF 3,246.00 $2.37 2
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8368 2008 GROUND BOX (PREPARE) EA 2.00 $85.00 1
8404 2001 INSTALL VIVDS CAMERA ASSEMBLY EA 10.00 $330.00 16.00 $274.44 4
8404 2002 INSTALL VIVDS COMMUNICATION CABLE LF 725.00 $2.29 1,365.00 $2.13 4
8451 2001 HANGER ASSEMBLIES LS 1.00 $212,300.00 1
8454 2001 REMOVE EXISTING DMS EA 4.00 $3,210.00 1
8471 2001 PEDESTRIAN LIGHTING ASSEMBLY (TY A) EA 19.00 $1,400.00 1
8471 2002 PEDESTRIAN LIGHTING ASSEMBLY (TY B) EA 80.00 $1,425.00 1
8472 2001 INS FLAG LIGHTING FIXTURE EA 3.00 $1,200.00 1
8473 2001 INS DECOR LIGHTING EA 6.00 $3,995.00 1
8475 2001 STAR ICON & LED LIGHTING SYSTEM LS 4.00 $5,985.00 1
8478 2001 NEW RADIO TOWER LS 1.00 $699,130.00 1
8511 2001 INSTALL OF DYNAMIC MESSAGE SIGN SYS EA 3.00 $17,930.00 1
8515 2001 ETHERNET FIBER OPTIC TRANSCEIVER EA 2.00 $1,111.00 1
8516 2001 5 GHZ ETHERNET RADIO EA 12.00 $3,881.00 1
8517 2001 SYSTEM INTEGRATION LS 1.00 $8,425.00 1
8518 2001 CCTV HIGH MAST ASSEMBLY EA 5.00 $17,970.00 1
8519 2001 INS DEC ILLUM ASSM 40T-8 EA 117.00 $300.00 1
8519 2002 INS DEC ILLUM ASSM 40T-8-8 EA 37.00 $350.00 1
8519 2003 INS DEC ILLUM ASSM 30S-8 EA 20.00 $300.00 1
8520 2001 INS FLAG LIGHTING FIXTURE EA 9.00 $750.00 1
8521 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 42.00 $357.14 2
8522 2001 BBU SYSTEM (GROUND BOX) EA 4.00 $8,150.00 2
8528 2001 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL) LF 67,030.00 $0.24 1
8528 2002 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL) LF 1,737,607.00 $0.24 1
8528 2003 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL) LF 185,836.00 $0.24 1
8528 2004 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL) LF 1,449,339.00 $0.24 1
8538 2001 INSTALLATION OF DMS SYSTEM EA 1.00 $4,800.00 1
8539 2001 CAMERA POLE STRUCTURE (40FT) EA 1.00 $4,000.00 1
8540 2001 TELECOM CABLE (TWP)(06 PAIR)(19 AWG) LF 1,284.00 $2.00 1
8541 2001 RADAR VEHICLE SENSING DEVICE (RVSD) EA 18.00 $5,700.00 1
8544 2001 SATELLITE CONTROL BUILDING LS 2.00 $490,115.24 1
8545 2001 SPECIAL GROUND BOX EA 201.00 $973.76 2
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8547 2001 LANE CLOS TY 5 - FREEWAY 1 LANE CLOSURE HR 150.00 $75.00 1
8547 2002 LANE CLOS TY 6 - FREEWAY 2 LANE CLOSURE HR 100.00 $80.00 1
8547 2003 LANE CLOS TY 9 - EXIT OR ENTRANCE RAMP HR 100.00 $75.00 1
8547 2004 LANE CLOS TY 11 - COMPLETE FWY CLOSURE HR 50.00 $100.00 1
8547 2005 LANE CLOS TY 12 - ONE LANE FRONTAGE RD HR 100.00 $75.00 1
8547 2006 LANE CLOS TY 13 - TWO LANE FRONTAGE RD HR 50.00 $75.00 1
8547 2007 LANE CLOS TY 14 - ONE LANE CONNECT RAMP HR 16.00 $75.00 1
8547 2011 LANE CLOS TY 22 - FURN ADD FLAGGER HR 200.00 $25.00 1
8547 2012 LANE CLOSURES TYPE 16- SHOULDER WORK HR 200.00 $75.00 1
8548 2001 INCIDENT MGMT (FREEWAY 1 LANE CLOSURE) HR 3,000.00 $0.00 1
8548 2002 INCIDENT MGMT (FREEWAY 2 LANE CLOSURE) HR 3,000.00 $0.00 1
8548 2003 INCIDENT MGMT (FREEWAY 3 LANE CLOSURE) HR 2,500.00 $0.00 1
8548 2004 INCIDENT MGMT (ADDITIONAL PCMS) HR 250.00 $0.00 1
8548 2005 INCIDENT MGMT (FLAGGER) HR 1,000.00 $0.00 1
8551 2001 INSTALL OF DYNAMIC MESSAGE SIGN SYS EA 1.00 $6,350.00 1
8552 2001 HARDENEND ETHERNET SWICTH (TY B) EA 1.00 $7,000.00 1
8553 2001 WIRELESS ETHERNET RADIO EA 1.00 $4,500.00 1
8553 2002 ANTENNA (UNIDIRECTIONAL) EA 2.00 $1,250.00 1
8554 2001 HIGHWAY ADVISORY RADIO SYSTEM EA 1.00 $16,000.00 1
8555 2001 SYSTEM INTEGRATION EA 1.00 $26,000.00 1
8556 2001 LED LANE CONTROL SYSTEM EA 6.00 $9,500.00 1
8558 2001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $8,750.00 1
8561 2001 TRENCH (COMM) LF 1,820.00 $175.00 1
8561 2002 DIRECTIONAL BORE (COMM) LF 3,983.00 $436.00 1
8561 2003 CASING (COMM) 36" HDPE LF 3,983.00 $210.00 1
8561 2004 CONDUIT (COMM) 4" HDPE LF 73,866.00 $3.25 1
8561 2005 INNERDUCT (COMM) 1.25" HDPE LF 163,614.00 $0.65 1
8561 2006 INNERDUCT (COMM) 1.5" HDPE LF 58,402.00 $0.85 1
8561 2007 CONDUIT (COMM) 4" 'C' PVC LF 9,873.00 $0.40 1
8561 2008 CONVENTIONAL BORE (COMM) LF 389.00 $380.00 1
8561 2009 HANDHOLE (COMM) EA 13.00 $7,000.00 1
8562 2001 INSTALLATION OF DMS SYSTEM EA 6.00 $15,000.00 1
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8563 2001 FIELD ETHERNET SWITCH EA 1.00 $9,500.00 1
8564 2001 RS-232 PORT SERVER EA 1.00 $1,775.00 1
8565 2001 VIDEO SERVER (4 TO 1) EA 2.00 $1,695.00 1
8566 2001 ETHERNET FIBER SWITCH EA 1.00 $10,400.00 1
8570 2001 ARCHITECTURAL BRIDGE LIGHT ASSEMBLIES EA 22.00 $6,800.00 1
8571 2001 ARCHITECTURAL ROADWAY LIGHT ASSEMBLIES EA 41.00 $8,200.00 1
8572 2001 ROADWAY LIGHTING ASSEMBLY (TWO ARMS) EA 82.00 $3,000.00 1
8572 2002 ROADWAY LIGHTING ASSEMBLY (ONE ARM) EA 4.00 $2,600.00 1
8577 2001 INSTALL DYNAMIC MSG SIGN EA 2.00 $4,460.22 1
8580 2001 LED INTERNALLY LIGHTED STR NAME SIGNS EA 4.00 $2,222.23 1
8581 2001 UPS (5.0 KVA) (TWR) EA 2.00 $8,500.00 1
8582 2001 REFL PAV MRK TY I (W) 4" (SLD)(100MIL) LF 17,848.00 $0.90 1
8582 2002 REFL PAV MRK TY I (W) 6" (BRK)(100MIL) LF 7,420.00 $0.90 1
8582 2003 REFL PAV MRK TY I (W) 6" (SLD)(100MIL) LF 27,853.00 $0.90 1
8582 2004 REFL PAV MRK TY I (W) 8" (SLD)(100MIL) LF 588.00 $1.50 1
8582 2005 REFL PAV MRK TY I (W) 12"(SLD)(100MIL) LF 14,166.00 $1.70 1
8582 2006 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 18,197.00 $1.00 1
8582 2007 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 31,129.00 $1.00 1
8587 2001 LED BLANK-OUT SIGN ASSEMBLY EA 2.00 $2,795.67 1
8588 2001 RAIS TRF SEP CURB GUID SYS (FURN&INSTL) EA 35.00 $335.05 1
8589 2002 MODULAR GLARE SCREENS(DESIG SOURCE) LF 1,000.00 $5.00 1
8589 2003 MODULAR GLARE SCREENS(MOVE) LF 1,000.00 $5.00 1
8589 2004 MODULAR GLARE SCREENS(STOCKPILE) LF 1,000.00 $5.00 1
8593 2001 INSTALL OF DYNAMIC MESSAGE SIGN SYSTEM EA 2.00 $13,160.00 1
8594 2001 SYSTEM INTEGRATION EA 1.00 $7,480.00 1
8595 2001 5 GHZ ETHERNET RADIO EA 6.00 $6,308.00 1
8596 2001 TIS/HAR (SYSTEM) (TRIAD) (10FT) EA 3.00 $7,400.00 1
8597 2001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $8,346.43 1
8598 2001 BBU SYSTEM (EXTERNAL BATT CABINET) EA 1.00 $3,936.54 1
8600 2001 INS DECORATIVE LIGHTING ASSEMBLY EA 32.00 $4,750.00 32.00 $4,750.00 1
8601 2001 RAIS TRF SEP CURB GUID SYS (FURN&INSTL) EA 486.00 $209.12 486.00 $209.12 1
8602 2001 5.8GHZ WIRELESS ETHER RADIO(DUAL BND) EA 69.00 $2,021.74 69.00 $2,021.74 2
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8602 2002 5.8GHZ WIRELESS ETHER RADIO(SINGLE BND) EA 4.00 $2,025.00 4.00 $2,025.00 2
8607 2001 INSTALL OF DYNAMIC MESSAGE SIGN SYSTEM EA 2.00 $26,000.00 1
8608 2001 SYSTEM INTEGRATION LS 2.00 $8,000.00 2.00 $8,000.00 2
8609 2001 HARDENED ETHERNET SWITCH TYPE 1 EA 70.00 $338.57 70.00 $338.57 2
8610 2001 REPEATER POLE W/ CABINET (50 FT) EA 1.00 $9,500.00 1.00 $9,500.00 1
8611 2001 RS-232 PORT SERVER EA 8.00 $475.00 8.00 $475.00 1
8612 2001 5.8 GHZ CLUSTER WIRELESS ETHERNET RADIO EA 8.00 $3,543.75 8.00 $3,543.75 2
8613 2001 AUDIBLE PEDESTRIAN SIGNAL UNITS EA 42.00 $250.00 42.00 $250.00 1
8614 2001 LED COUNTDOWN PEDESTRIAN MODULE EA 42.00 $300.00 42.00 $300.00 1
8615 2001 RADAR ADVANCE DETECTION DEVICE EA 2.00 $15,000.00 2.00 $15,000.00 1
8617 2001 LANDSCAPE LIGHTING FIXTURES EA 8.00 $1,100.00 8.00 $1,100.00 1
8618 2001 RADAR VEHICLE SENSING DEVICE EA 12.00 $8,000.00 12.00 $8,000.00 1
8626 2002 REMOVE HIGH MAST ILLUMINATION EA 5.00 $5,000.00 5.00 $5,000.00 1
9012 2001 NEW MAINTENANCE FACILITY LS 1.00 $2,259,072.00 1
9051 2001 MODIFICATIONS/UPGRADE TO HVAC LS 1.00 $504,806.41 1
9054 2001 REPAIR TO STRUCTURE LS 1.00 $63,000.00 1
9065 2001 ROOF REPLACEMENT LS 1.00 $272,581.00 1
9066 2001 SITE IMPROVEMENT WORK LS 1.00 $127,000.00 1
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