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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF INSTALL ADVANCED TRAFFIC MANAGEMENT SYSTEM
                  PARKER   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 171 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

SEVENTY-SIX THOUSAND (Dollars) (      $76,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________

 

Control 0008-03-130, ETC.
Project CM 2023(974)
Highway IH 20
County PARKER



1-1

This page intentionally left blank.

 



1-1

NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT CM 2023(974) TxDOT
COUNTY  PARKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

164 6027 CELL FBR MLCH 
SEED(PERM)(URBAN)(CLAY)

DOLLARS
and CENTS

SY 6,081.000 1

164 6031 CELL FBR MLCH SEED(TEMP)(COOL)
DOLLARS

and CENTS

SY 6,081.000 2

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 128.000 3

416 6005 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 100.000 4

416 6006 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 103.000 5

416 6007 DRILL SHAFT (54 IN)
DOLLARS

and CENTS

LF 30.000 6

432 6005 RIPRAP (CONC) (CL A )
DOLLARS

and CENTS

CY 10.000 7

432 6045 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 8.790 8

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 9

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 8.000 10

506 6042 002 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 125.000 11
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506 6043 002 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 125.000 12

540 6001 001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 150.000 13

540 6016 001 DOWNSTREAM ANCHOR TERMINAL SEC-
TION

DOLLARS
and CENTS

EA 1.000 14

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 1.000 15

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 185.000 16

618 6029 CONDT (PVC) (SCH 40) (3")
DOLLARS

and CENTS

LF 920.000 17

618 6054 CONDT (PVC) (SCH 80) (3") (BORE)
DOLLARS

and CENTS

LF 1,135.000 18

618 6074 CONDT (RM) (3")
DOLLARS

and CENTS

LF 32.000 19

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 34,245.000 20

620 6011 ELEC CONDR (NO.4) BARE
DOLLARS

and CENTS

LF 1,506.000 21

620 6012 ELEC CONDR (NO.4) INSULATED
DOLLARS

and CENTS

LF 3,012.000 22

620 6015 ELEC CONDR (NO.2) BARE
DOLLARS

and CENTS

LF 440.000 23

Proposal Sheet
PROJECT CM 2023(974) TxDOT
COUNTY  PARKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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620 6016 ELEC CONDR (NO.2) INSULATED
DOLLARS

and CENTS

LF 1,320.000 24

624 6010 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 9.000 25

628 6002 REMOVE ELECTRICAL SERVICES
DOLLARS

and CENTS

EA 1.000 26

628 6152 ELC SRV TY D 120/240 060(NS)SS(N)SP(O)
DOLLARS

and CENTS

EA 7.000 27

628 6195 ELC SRV TY D 120/240 070(NS)SS(N)SP(U)
DOLLARS

and CENTS

EA 2.000 28

650 6035 INS OH SN SUP(35 FT BAL TEE)
DOLLARS

and CENTS

EA 1.000 29

654 6006 001 SIGN WALKWAY (48 IN) WITH HNDRL
DOLLARS

and CENTS

LF 8.330 30

658 6061 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2
DOLLARS

and CENTS

EA 4.000 31

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 27.000 32

6007 6050 FO CBL (36 SMF)
DOLLARS

and CENTS

LF 16,325.000 33

6007 6062 FO CBL (72 SMF)
DOLLARS

and CENTS

LF 38,745.000 34

6007 6087 FO SPLICE ENCLOSURE (TYPE 1)
DOLLARS

and CENTS

EA 16.000 35

Proposal Sheet
PROJECT CM 2023(974) TxDOT
COUNTY  PARKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



4-5

6007 6094 FIBER OPTIC FUSION SPLICE
DOLLARS

and CENTS

EA 408.000 36

6010 6002 001 CCTV FIELD EQUIPMENT (DIGITAL)
DOLLARS

and CENTS

EA 4.000 37

6010 6004 001 CCTV MOUNT (POLE)
DOLLARS

and CENTS

EA 4.000 38

6016 6006 ITS MULTI-DUCT CND (PVC-40)
DOLLARS

and CENTS

LF 57,920.000 39

6016 6011 ITS MULTI-DUCT CND (PVC-80)(BORE)
DOLLARS

and CENTS

LF 9,520.000 40

6027 6003 CONDUIT (PREPARE)
DOLLARS

and CENTS

LF 560.000 41

6027 6008 GROUND BOX (PREPARE)
DOLLARS

and CENTS

EA 5.000 42

6028 6001 INSTALL DMS (POLE MTD CABINET)
DOLLARS

and CENTS

EA 1.000 43

6062 6043 REMOVE ITS RADIO
DOLLARS

and CENTS

EA 6.000 44

6064 6019 001 ITS POLE (40 FT)(90 MPH)
DOLLARS

and CENTS

EA 4.000 45

6064 6055 001 ITS POLE (60 FT)(90 MPH)
DOLLARS

and CENTS

EA 4.000 46

6064 6084 001 ITS POLE MNT CAB (TY 2)(CONF 2)
DOLLARS

and CENTS

EA 4.000 47

Proposal Sheet
PROJECT CM 2023(974) TxDOT
COUNTY  PARKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6064 6092 001 ITS POLE MNT CAB (TY 3)(CONF 2)
DOLLARS

and CENTS

EA 4.000 48

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 27.000 49

6186 6002 ITS GND BOX(PCAST) TY 1 (243636)W/APRN
DOLLARS

and CENTS

EA 32.000 50

6186 6008 ITS GND BOX(PCAST) TY 2 (366036)W/APRN
DOLLARS

and CENTS

EA 10.000 51

6304 6002 ITS RVSD (DATA COLLECT & WWA) SYS
DOLLARS

and CENTS

EA 9.000 52

6327 6003 INSTALL OF HARD ETHERNET SWITCH
DOLLARS

and CENTS

EA 13.000 53

Proposal Sheet
PROJECT CM 2023(974) TxDOT
COUNTY  PARKER FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



DISCLOSURE OF LOBBYING ACTIVITIES

 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant 
c. cooperative agreement 
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application
b. initial award 
c. post-award

3. Report Type:
a. initial filing
b. grant

For material change only:
year _______    quarter _____
date of last report ___________

4. Name and Address of Reporting Entity: 

? Prime ? Subawardee

Tier __________, if known:
 Congressional District, if known:  

5.   If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________________________

8. Federal Action Number, if known:  9. Award Amount, if known:

$ __________________________________________________

10.   a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different 
from No. 10a) (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount of Payment (check all that apply):  

 $ ___________________________        actual            planned

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee 
c. commission 
d. contingent fee
e. deferred
f. other; specify: _______________________________ 

12. Form of Payment (check all that apply)
a.  cash 
b.  in-kind; specify: nature ____________________

value  ____________________

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

 15. Continuation Sheet(s) SF-LLL-A attached: ? Yes ? No

16.  Information requested through this form is authorized by title 
31 U.S.C.  section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed by 
the tier above when this transaction was made or entered into. This 
disclosure is required pursuant to 31 U.S.C. 1352. This information 
will be reported to the Congress semi-annually and will be available 
for public inspection. Any person who fails to file the required dis-
closure shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.

Signature:  __________________________________________

Print Name: _________________________________________

Title: ______________________________________________

Telephone No: _____________________  Date:  ___________

FEDERAL USE ONLY Authorized for Local Reproduction 
Standard Form - LLL



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

    This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured  to influence 
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of 
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United States
 Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the 
contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made 
or  planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected 

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the 
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 
16.           The certifying official shall sign and date the form, print his/her name, title, and telephone number.          
                
                
               
               

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
 reviewing the collection of information.  Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon,  to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.



                   DISCLOSURE OF LOBBYING ACTIVITIES            Approved by OMB  
                                                                                                                                     0348-0046

CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A

 

Reporting Entity: ____________________________________ Page ______ of ______



          
 

CONTRACTOR’S ASSURANCE
(Subcontracts-Federal Aid Projects)

                               

                                    

                                   

                                  

08-20

Special Provision

Special Provision

Special Provision

Form FHWA 1273

Certification of Nondiscrimination in Employment

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246)

Standard Federal Equal Employment Opportunity 

Required Contract Provisions Federal-aid Construction 
Contracts (Form FHWA 1273 must also be physically 
attached to subcontracts and all lower-tier subcontracts)

By signing this proposal, the contractor is giving assurances that all subcontract 
agreements will incorporate the Standard Specification and Special Provisions to 
Section 9.9., Payment Provisions for Subcontractors, all subcontract agreements 
exceeding $2,000 will incorporate the applicable Wage Determination Decision, 
and all subcontract agreements will incorporate the following: 

 Construction Construction Specifications (Executive Order 11246)

Special Provision

Special Provision

Special Provision

 Nondiscrimination (Include provisions of Sections 3.1 – 
3.6 in all subcontracts and agreements for materials) 

Special Provision

Cargo Preference Act Requirements in Federal-Aid 
Contracts 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0008-03-130, ETC.

CM 2023(974)

IH 20

PARKER

 Carlos E. Molina

97237

Carlos E. Molina, P.E.
   APRIL 20, 2023



Project Number: CM 2023(974) Sheet A 

 

County:  PARKER Control:  0008-03-130, etc. 

 

Highway: IH 20 

 

 

 General Notes Sheet A 

General Notes – Intelligent Transportation Systems (ITS) 

 

Contractor questions on this project are to be addressed to the following individual(s): 

 

Theresa Poer, P.E. theresa.poer@txdot.gov 

Carlos Molina, P.E. carlos.molina@txdot.gov 

 

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be 

accessed from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 

responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.  

 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 

navigate to the project you are interested in by scrolling or filtering the dashboard using the 

controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 

and click on the link in the window that pops up. 

 

Basis of Estimate 

 

Item    Description                                   Rate             Unit 

  

  166     Fertilizer (16-8-8)                      600 lb./acre**        ton 

 

  168     Vegetative Watering                      169,400 gal./acre      1,000 gal. 

   

**  Non-Pay, for Contractor’s Information Only. 

The major components of the ITS system consist of the installation of conduit, fiber optic cable, 

CCTV cameras, a Dynamic Message Sign (DMS), and Radar Vehicle Sensing Devices (RVSD). 

 

Furnish and install all incidental work, material and services not explicitly called for in the 

specifications or not shown in the plans, which may be necessary for a complete and properly 

functioning ITS system. 

 

The quantities provided in the sheet summary tables and general notes are estimates to be used 

for Contractor information only and may not reflect the actual quantities required to accomplish 

this project. 

 

The contractor is responsible for picking up materials furnished by the State at 2501 SW Loop 

820, Fort Worth, TX 76133. Contact the TxDOT Signal Shop at 817-370-3664 forty-eight (48) 

hours in advance.  
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Deliver all cabinets to be furnished and installed in this project to TxDOT at 2501 SW Loop 820, 

Fort Worth, TX 76133, for specification compliance. 

 

Correct and re-test cabinet(s) failing to comply with the specifications prior to being released for 

transportation to and installation in the field. Transport the cabinet(s) to the field for installation 

after successfully completing the testing. No payment shall be made directly for the 

transportation of the cabinet(s) to and from TxDOT District for testing or other incidentals to 

complete the work. This work shall be considered subsidiary to the various types of cabinets 

called for in the project. 

 

Provide pre-approved safety vests, hard hats, and protective toe footwear and ensure that all these 

safety items are always worn when outside vehicles within the work area. 

 

Perform all work in this project in a manner acceptable to and approved by the Engineer. 

 

Contact Texas excavation safety system at 1-800-dig-tess or 1-800-344-8377, and TxDOT Signal 

Shop at 817-370-3664 prior to beginning any excavation work in the area of existing utilities, to 

prevent any damage or interference with present facilities. 

 

Contact the local Cities within the limits and vicinity of the project for their utility locates 

including their water, sewer, electrical/ illumination, and Traffic Department before any 

construction work. 

 

Provide TxDOT with confirmation tickets of utility and line locates. 

 

Contact the utility companies or the utility coordinating committee for exact locations prior to 

any work that might interfere with or damage present facilities. Verify the locations of all 

existing underground installations that would be in conflict with the new conduit prior to 

construction to avoid conflict or damage to utilities. Contact the respective utility company 48 

hours prior to excavating. Coordinate with the respective utility company for any adjustment 

necessary to the utility. Contractor shall pothole the locations that conflict with utilities. 

Contractor is responsible for utility coordination, locates, and potholing at no additional expense 

to the State. 

 

Replace within 48 hours all existing underground and above ground installations damaged by 

Contractor’s forces during construction at no cost to the State. If the damaged installation 

belongs to the Department and has not been repaired within 48 hours, the Contractor will be 

responsible to pay a third party or the Department for the repair. 

 

Procure all permits and licenses. 

 

The electrical work will be inspected by the State. 
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The Engineer shall approve the starting date for system acceptance testing and, if required, shall 

terminate the system testing because of malfunctions or obvious unsuitability of the equipment. 

 

Do not remove or relocate existing equipment in existing cabinets without the Engineer's 

approval. 

 

Install all necessary shelves, terminal panels, wiring, cabling, harnesses, etc. where new 

equipment is to be installed in existing or proposed cabinets or cabinets provided by the 

Department. All costs associated with these cabinet modifications shall be considered subsidiary 

to the various bid items. 

 

Maintain the median of the freeway in a serviceable condition, free of obstructions, and 

acceptable to the Engineer. Take special care to eliminate hazards to the traveling public. 

 

Remove any obstructions to existing drainage due to the Contractor's operation as required at the 

Contractor's entire expense. 

 

Do not mix materials, store materials, store equipment, or repair equipment on top of concrete 

pavement or bridge decks. 

 

Remove daily all construction related debris from the R. O. W. to a dump site approved by the 

Engineer in writing. 

 

Replace all pavement, shoulders and metal beam guard fence damaged by Contractor’s forces 

during construction at no cost to the State. 

 

Ensure existing curb, and curb and gutter are not discolored or damaged during construction 

operations. In the event of discoloration or damage, clean, replace, or repair as directed, at no 

cost to the State. 

 

All Contractor’s vehicles shall be clearly identified with company name plates when working on 

the project. 

 

Item 5.  Control of the Work 

 

When supplementary shop drawings, shop details, erection drawings, working drawings, forming 

plans, or other drawings are required, the drawings will be prepared and submitted on sheets 

8-1/2 by 11 inches, 17 by 22 inches, or full size drawings reduced to half scale if completely 

legible.  If, in the opinion of the Engineer, the drawings are not completely legible, they will be 

prepared and submitted on sheets 22 by 34 inches, with a 1-1/2 inch left margin, and 1/2 inch 

top, right, and bottom margins.  
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Submit all sheets with a title in the lower right hand corner.  The title must include the sheet 

index data shown on the lower right corner of the project plans, name of the structure or 

element or stream, sheet numbering for the shop drawings, name of the fabricator and the name 

of the Contractor. 

 

The locations of all ITS related items, poles, ground boxes, and conduit, are diagrammatic only 

and may be adjusted to accommodate field conditions or as directed by the Engineer or 

Engineer’s designee. 

 

Item 6. Control of Materials 

 

To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 

Bipartisan Infrastructure Law, the contractor must submit a notarized original of the TxDOT 

Construction Material Buy America Certification Form for all items classified as construction 

materials. This form is not required for materials classified as a manufactured product. 

 

Refer to the Buy America Material Classification Sheet for clarification on material 

categorization. 

 

The Buy America Material Classification Sheet is located at the below link. 

 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-

sheet.html for clarification on material categorization. 

 

Item 7. Legal Relations and Responsibilities 

 

No significant traffic events identified. 

 

Item 8. Prosecution and Progress 

 

Working days will be computed and charged in accordance with article 8.3.1.1. ‘Five-Day 

Workweek.’ 

 

The start of work will be delayed 120 calendar days after the authorization date to begin work to 

allow time for the procurement of materials. 

 

Night work is allowed with approval. 

 

Item 8.5. Project Schedules 

 

Contractor shall submit Critical Path Method (CPM) schedule in bar chart format in accordance 

with 8.5.5.2. Submit preliminary schedule in accordance with 8.5.5.2.1. Submit progress 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
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schedule in accordance with 8.5.5.2.3. The Estimate will be held if monthly update is not 

submitted. 

 

Item 164. Seeding for Erosion Control 

 

Apply seeding required between December 1 and January 31 using seed types and mixtures as 

shown in Item 164.2.1, Table 3. If, in the opinion of the Engineer, this does not provide an 

effective vegetative cover, apply “straw or hay mulch” as specified in Article 164.3.2, “Straw or 

Hay Mulch Seeding” as soon as possible. After February 1 apply warm season seeding in order 

to establish a permanent protective vegetative cover. 

 

Item 166. Fertilizer 

 

Fertilize all areas of project to be seeded. 

 

Item 168. Vegetative Watering 

 

Furnish and install an approved rain gauge at the project site, as directed. Furnishing and 

installation of the rain gauge will not be paid for directly, but will be subsidiary to Item 168. 

 

Apply vegetative watering for an establishment period of thirteen weeks following installation of 

seed, at a rate of 1/2 inch of water depth per week (approximately 13,030 gallons per acre).  

During the first four weeks after seeding, apply water twice per week, on non-consecutive days, 

each at half the weekly application rate.  For the remainder of the establishment period, apply 

vegetative watering once per week during the months of January through June or September 

through December, at the weekly application rate; apply watering twice per week, on non-

consecutive days during the months of July and August, each at one-half the weekly application 

rate. 

 

Average weekly rainfall rates for the District are: 

 

 January—0.39" April—0.86"  July—0.48"  October—0.68"  

February—0.46" May—1.00"  August—0.47" November—0.46" 

 March—0.48"  June—0.63"  September—0.74" December—0.37" 

 

Item 400. Excavation and Backfill for Structures 

 

Drilling, boring, and trenching through any type of rock or soil is subsidiary to the various bid 

items. No additional compensation will be paid to the contractor for the removal of rock or any 

other obstruction during excavation, trenching, jacking, boring, or drilling and for any additional 

equipment, materials, labor, tools, or incidentals required to complete the work. 
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Item 416. Drilled Shaft Foundations 

Contractor shall stake foundations as shown on plans. The Engineer or Engineer’s designee will 

verify and approve staked locations before installing foundations. 

 

Item 421. Hydraulic Cement Concrete 

 

Notify the Engineer 48 hours in advance of placing concrete. Do not place concrete without an 

inspector present unless approved. 

 

Contractor personnel performing job-control (QC) testing on concrete must be ACI certified and 

maintain certification.  Provide a copy of all personnel certification papers to the Engineer at the 

preconstruction meeting.  The Engineer may require the Contractor's testers to provide the 

certification papers upon arrival and before testing at the job site.  Certified testers will be 

required to participate with certified TxDOT personnel annually for slump (Tex-415-A), air 

content (Tex-416-A), compression testing (Tex-418-A), and capping cylinders (Tex-450-A) to 

retain their certification on TxDOT projects. 

 

Furnish a hard copy of all testing equipment calibration reports at the preconstruction meeting 

when non-TxDOT equipment is used to test concrete. Furnish updated reports as equipment is 

calibrated through the project contract. The calibration frequency will match TxDOT's and will 

apply for each piece of equipment as follows: 

 

            Slump Cone - Annual 

            Air Meter - Every 3 months 

            Compression Tester - Annual 

            Beam breaker - Annual 

 

The Engineer may allow the use of local commercial laboratories under contract to provide these 

services.  The Commercial Laboratory must fulfill requirements listed above prior to performing 

any work. 

  

Item 502. Barricades, Signs and Traffic Handling 

 

Do not close a lane, shoulder, or ramp during the peak hours of 6:00 a.m. to 9:00 a.m. and 3:00 

p.m. to 7:00 p.m. weekdays. 

 

Provide minimal interference to traffic during construction operations. 

  

One week prior to any ramp or roadway lane closures, place message boards or sign panels, as 

shown on the plans or as directed by the Engineer, to inform the public of such closure. 

 

The following Holiday/Event lane closure restriction requirements apply to this project: 
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No work that restricts or interferes with traffic shall be allowed between 3 PM on the day 

preceding a Holiday or Event and 9 AM on the day after the Holiday or Event.  

 

Holiday Lane Closure Restrictions 

New Year’s Eve and New Year’s Day 

(December 31 through January 1) 

3 PM December 30 through 9 AM January 2 

 

Easter Holiday Weekend (Friday through 

Sunday) 

3PM Thursday through 9 AM Monday 

 

Memorial Day Weekend (Friday through 

Monday) 

3 PM Thursday through 9 AM Tuesday 

 

Independence Day (July 3 through July 5) 

 

3 PM July 2 through 9 AM July 6  

 

Labor Day Weekend (Friday through 

Monday) 

3 PM Thursday through 9 AM Tuesday 

Thanksgiving Holiday (Wednesday through 

Sunday) 

 

3 PM Tuesday through 9 AM Monday 

Christmas Holiday (December 23 through 

December 26) 

 

3 PM December 22 through 9 AM December 

27 

 

Plan work schedules around the appropriate dates above to ensure productive work is performed 

without lane closures. 

 

Do not reduce existing number of lanes open to traffic. Exceptions will only be made during off-

peak hours as shown on the plans, or as approved by the Engineer. 

 

The Engineer may direct that operations be curtailed or halted out of consideration for traffic 

expected to and from public gatherings, which in his opinion may result in undue traffic 

congestion and delays to the traveling public. 

 

Two weeks prior to any alterations of traffic patterns, provide the Engineer, for his approval, a 

layout showing all signs, barricades, striping, and signalization. 

 

The Engineer may request additional signing not shown and this will be considered subsidiary to 

the pertinent bid items.  

 

A qualified flagger may be required during certain phases of construction and shall be equipped 

with the proper reflective clothing and two-way radios, as directed by the Engineer.  Notify the 

proper city traffic and transportation Department officials when major traffic changes are to be 
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made. The notification must be made three days prior to the change. Use plastic drums in 

accordance with the plans and manufacturer's recommendations as approved by the Engineer. 

 

Existing signs are to remain as long as they do not interfere with construction and they do not 

conflict with the traffic control plan. 

  

Any sign not detailed in the plans but called for in the layout shall be as shown in the current 

“Standard Highway Sign Designs for Texas”. 

  

When traffic is obstructed, arrange warning devices in accordance with arrangements indicated 

in the latest edition of the "Texas Manual on Uniform Traffic Control Devices”. 

 

The contractor force account “safety contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the traffic  

control plan that could not be foreseen in the project planning and design stage. These  

enhancements will be mutually agreed upon by the engineer and the contractor’s responsible 

person based on weekly or more frequent traffic management reviews on the project. The 

engineer may choose to use existing bid items if it does not slow the implementation of 

enhancement. 

 

Item 506. Temporary Erosion, Sedimentation, and Environmental Controls 

 

The SW3P for this project shall consist of using the following items as directed: 

 

- Biodegradable Erosion Control Logs 

 

Remove accumulated sediment and/or replace SW3P controls when the capacity has been 

reduced by 50% or when the depth of sediment at the control structure exceeds one foot. 

 

Item 618. Conduit 

 

Use materials from prequalified producer list as shown on the Texas Department of 

Transportation (TxDOT) materials producer list, category “Roadway Illumination and Electrical 

Supplies.” 

 

Place conduit runs behind curbs at all locations where curbs exist. Place conduit along the 

frontage road a minimum clearance of six (6) feet from the back of curbs, unless such clearance 

shall interfere with "straight through" conduit placement, conflict with retaining walls or utilities, 

or introduce additional or unnecessary right angle bends into the cable path. Adjust, with 

Engineer's approval, the placement of conduit and ground boxes to ensure the "straight through" 

conduit concept and avoid the aforementioned interference, conflict, or introduction of 

additional, unnecessary bends.  
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Install a continuous bare or green insulated copper wire no. 8 AWG or larger in every conduit 

throughout the electrical system in accordance with the electrical detail sheets, and the latest 

edition of the National Electrical Code. 

 

For power carrying conduit, provide a continuous grounded system. If  PVC or HDPEC is used, 

the continuous system shall be accomplished by running 1 - #8 AWG bare copper wire in 

conduit between foundations and grounding it at each foundation ground rod. If rigid metal 

conduit is used, it shall be bonded to form a continuous system. 

 

After installing conduit and pulling conductor or communication cable, leave a high tensile 

strength polyester fiber pull tape in the conduit for future use. Install pull tape in all empty 

conduits. All work and incidentals shall not be paid for directly but shall be considered 

subsidiary to Item 618. 

 

All conduit elbows and rigid metal extensions required to be installed on PVC conduit systems 

will not be paid for separately, but will be considered subsidiary to various bid items. 

 

High-density polyethylene (HDPE) pipe may be threaded and used with threaded PVC 

connectors or couplings.   

 

PVC conduit systems that snap or lock together without glue that are designed and UL listed to 

be used for bored PVC electrical conduit applications will be allowed for bored PVC Schedule 

80, when approved by the Engineer. No additional compensation will be paid to the Contractor 

when these specific purpose conduit systems are substituted for this purpose. 

 

Conduit entry to all ITS ground boxes shall be perpendicular to the perforated sidewall. Do not 

use 90 degree or right angle fittings to achieve perpendicular conduit alignment. Where approved 

by the Engineer, use 3 foot minimum long radius bends. Where conduit is placed by jacking or 

boring, adjust the conduit placement to accommodate perpendicular entry and long sweep bends. 

 

Seal all conduits in the cabinets and in the ground boxes with expandable urethane foam. 

 

Place cables in conduit to provide maximum use of each conduit’s capacity, as defined by the 

NEC. Each conduit shall be completely filled, according to NEC guidelines, before cables may 

be placed in another conduit; however, the Contractor is still responsible for mandated cable 

separations as directed by the Engineer (e.g., placing power cables in separate conduit from 

communications cables). 

 

Backfill all open trench/excavation by dusk. Do not leave any open trench/excavation overnight. 

 

The plans show the conduit runs numbered and specific cables in specific conduit runs. The 

purpose of these notes is to instruct the Contractor on how to group the cables in the conduit runs 
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and not to specify the exact conduit that is to carry the cables i.e., the numbering system used is 

arbitrary and may be set by the Contractor with Engineer's approval. 

 

Item 620. Electrical Conductors 

 

Do not use non-certified persons to perform electrical work. Electrical certification for this 

project will be as per Item 7 of the current Texas Standard Specifications and any Special 

Provisions to Item 7. 

 

All cable ties shall be securely fastened by rivet or other mechanical means. Do not use double-

sided adhesive stick-ons or pressure clamps. 

 

Include extra cable length in each run to provide adequate slack at each ground box or cabinet, as 

determined by the Engineer. 

 

All electrical work shall be in conformance with latest edition of the National Electrical Code 

(NEC), and TxDOT Standards. 

 

All power conductors, shielded twisted wire pair cables, cat cables, coax cables, and control 

cables, shall be color-coded consistently or permanently labeled, in the ground boxes and 

cabinets, between all connections and splices to ensure immediate identification. Submit a chart 

or list identifying all cables and conductors in a logical and sequential manner prior to 

installation for the Engineer's approval. 

 

All conductors shall be continuous without splices from terminal point to terminal point or 

otherwise as directed by the Engineer. Splices, in locations permitted by the Engineer, shall be 

made in accordance with the ED(3)-14 sheet. 

 

When pulling cables, conductors or innerducts through conduit, lubricate the cables, conductors 

or innerducts with a lubricant generally used for this purpose. The lubricant shall be non-

aqueous, non-toxic and non-conductive and shall not harm the conduit or the insulation of cable. 

 

Test each wire of each cable or conductor before and after installation. Any incomplete circuit or 

damage to any wire or cable will be cause for immediate rejection of the entire cable being 

tested. Remove and replace the rejected cable at the Contractor’s own expense. 

 

Bond the grounding conductors that share the same conduit, junction box, ground box or 

structure together at every accessible point in accordance with the electrical detail sheets, and the 

latest edition of the National Electrical Code, and as per TxDOT Standards. 

 

All circuits shall test clear of faults, grounds, and open circuits. 

 

Use ratchet type crimp tools to install connectors and terminations on all type of cables. 
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Item 628. Electrical Services 

 

Locations of service poles as shown on the layouts are approximate. Contact the electric provider 

for electric service and for exact locations. Locations of the service poles are subject to approval 

by the Engineer. The service pole for each location shall supply 120/240v/ 3 wire single phase 

circuit. 

 

Stencil the street address of the electrical service and "Surveillance" in one inch high black 

letters on the cover of the service enclosure. 

 

Do not apply power to service poles until approved by the Engineer. Verify all power locations. 

Place a decal stating "Danger/High Voltage ARC Flash" on the cover of the enclosure above the 

street address of the electrical service and surveillance lettering. The size of the decal and 

lettering shall be as approved by the Engineer. 

 

No photo-electric control, lighting contactor and control unit- "manual-off-automatic" shall be 

needed in the service pole. 

 

Before installing any electrical service, verify all metering equipment requirements with the 

electric service provider. The Contractor shall provide a commercial grade, meter base with by-

pass switch as part of this item when required by the electric provider. 

 

Obtain 911 address and EISD from the electric utility company. TxDOT will make application to 

the Electric Utility Company for service. 

 

All work and incidentals performed, as described, shall not be paid for directly but shall be 

considered subsidiary to Item 628. 

Item 650. Overhead Sign Supports 

Stencil structure numbers on the new structure for permanent identification. 

Field check all overhead structure elevations, details and dimensions shown in the plans prior to 

fabrication. 

Location of overhead structures shall be verified in the field, by the Engineer, prior to erection. 

The furnishing and installing of 1 inch PVC conduit, ground rod, 1/0 ground wire, ground rod 

clamp and for all other materials, labor, tools, equipment and incidentals necessary to complete 

the grounding of the support as per NEC shall be subsidiary to Item 650. 
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Item 6001.  Portable Changeable Message Signs 
 

Provide all portable changeable message signs and arrow panels with a photoelectric device to 

allow for automatic dimming of operations to approximately 50% of their normal brightness 

when ambient light drops to approximately five footcandles, and then increase back again for 

daytime operations. 

  

Two electronic portable changeable message sign unit(s) will be required.  Individual or 

collective use of signs will be required by the Engineer when deemed necessary to supplement 

the traffic control plan. 

  

Each sign must have programmed in its permanent memory the following 15 messages: 

  

    1.   Exit Closed Ahead 

   2.   Use Other Routes 

   3.   Right Lane 

   4.  Left Lane 

    5.   Closed Ahead 

    6.   Two Lane 

    7.   Detour Ahead 

    8.   Thru Traffic 

    9.   Prepare To Stop 

   10.   Merging Traffic 

  11.   Expect 15 Minute Delay 

   12.   Max Speed ** MPH 

  13.   Merge Right 

   14.   Merge Left 

   15.   No Exit Next ** Miles 

 

Item 6005. Testing, Training, Documentation, Final Acceptance and Warranty 

 

It is the policy of the Department to require performance testing of all materials and equipment 

not previously tested and approved. If technical data is not considered adequate for approval, 

samples may be requested for test by the Engineer. The contract period will not be extended for 

time lost or delays caused by testing prior to final Department approval of any items. 

 

Four (4) complete sets of operation and maintenance manuals shall be provided prior to the 

installation of the equipment. Schematics shall be updated at the end of the job to show "as-built" 

condition. 

 

Item 6007. Intelligent Transportation System (ITS) Fiber Optic Cable 

 

The subsidiary items shall consist of, but are not limited to the following:  
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• Fiber optic jumpers   

• Connecting harnesses of appropriate length and terminated with matching 

connectors for interconnection with communications system equipment. 

• 12 connector fiber preterminated patch panels 

• 24 connector fiber preterminated patch panels  

• 12 fiber pigtail cable   

• 24 fiber pigtail cable 

• Installation of SFPs 

• Installation of Serial Server Units 

 

Quantities for subsidiary items are shown on the plans. 

 

Furnish and install Corning fiber optic cable or approved equal. 

 

Furnish and install factory preterminated simplex connector patch panel modules with integrated 

pigtail cable in a protective housing at locations called for in the plans to accommodate the 

cables being terminated at that point. Furnish patch panel housing with an epoxy fill material that 

is environmentally and temperature stable to permanently secure the connectors and the cable 

inside the housing to protect the fiber optic components from vibration and shock. Provide 

housing with strain relief boot around the exiting pigtail cable to provide bend radius protection 

and short-term retention of at least 200 lbf. Provide housing with integrated mounting notches. 

Provide patch panel with ST connectors and dust caps installed by the manufacturer. Document 

the designation of each connector on labels and charts. Place charts in the cabinet in a heavy 

plastic envelope approved by the Engineer. 

 

Ensure the fiber optic cable, jumpers, and pigtails have durable identification, every two feet, on 

their outer jackets showing the name, trademark of the manufacturer, and the type of fiber (i.e., 

single mode). 

 

Individually and uniquely identify the fiber optic cable in ground boxes with durable, permanent, 

high visibility marking, such as reflective tape or label.  This marking must identify the type of 

fiber optic cable (i.e., single-mode and fiber counts). 

 

Maintain the integrity of the existing fiber optic and other cable systems. If the cables are 

damaged during construction, replace or repair the damaged cables, as directed by the Engineer, 

at Contractor’s own expense. The replacement or repair method must be approved by the 

Engineer, prior to implementation.  If the fiber optic cable is damaged, repair the damaged cable 

within 4 hours with Contractor’s own force or be responsible to pay a third party or the 

Department for the repair. Depending on the severity of the damage, replace the damaged fiber, 

as directed by the engineer, at Contractor’s own expense.   
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When shown in the plans and as directed by the Engineer, provide a single continuous 1/C #8 

AWG bare copper wire (tracing cable) per conduit run, pulled in the same conduit where fiber 

optic cable is installed. It is not to be connected or bonded to the equipment grounding 

conductors (EGC) or equipment grounding system or to be joined together in the ground or 

junction boxes. Ensure that a 5-foot service loop of the #8 AWG bare copper wire is pulled up, 

coiled and tied in each ITS cabinet to provide conduit trace capability. Coil 10 feet of #8 AWG 

bare copper wire in the base of each DMS pole. 

 

Furnish and install all necessary fiber optic jumpers with ST connectors, fiber optic jumpers with 

ST to LC connectors at locations as shown in the plans and as directed by the Engineer.  

 

Install or replace Department furnished SFPs at locations as shown in the plans and as directed 

by the Engineer. 

 

Install the Serial Server Units provided by TxDOT as shown in the plans or as directed by the 

Engineer and make the equipment functional. 

 

All materials, which are deemed salvageable by the Engineer, shall be the property of the 

Department and shall be transported to, and stored at TxDOT’s Signal Shop Section, 2501 SW 

Loop 820, Fort Worth, TX 76133. 

 

No payment shall be made directly for all the above mentioned work, or other incidentals 

required to complete the work, but shall be considered subsidiary to Item 6007. 

 

Item 6010. Closed Circuit Television (CCTV) Field Equipment 

 

The subsidiary items shall consist of, but are not limited to the following:  

 

• Video and camera control cable harnesses, connectors, camera filters, control circuits 

and accessories      

• Connecting harnesses of appropriate length and terminated with matching 

connectors for interconnection with communications system equipment 

• CAT cable 

• PoE++ Injectors 

 

Quantities for subsidiary items are shown on the plans. 

 

No payment shall be made directly for all the subsidiary items furnished and installed, or other 

incidentals required to complete the work, but shall be considered subsidiary to Item 6010. 
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Item 6016. ITS Multi-Duct Conduit System  

 

After installing conduit and pulling cable, leave a high tensile strength polyester fiber pull tape in 

the conduit for future use. Install pull tape in all empty conduits, including empty inner ducts. All 

work and incidentals shall not be paid for directly but shall be considered subsidiary to Item 

6016. 

 

Refer to TxDOT standard ITS(27)-16 for trenching of ITS conduit regarding depth of conduit, 

spacing of conduit, flowable backfill, and concrete encasement. Flowable backfill shall be 

subsidiary to Item 6016. 

 

Item 6027.  Preparation of Existing Conduits, Ground Boxes, or Manholes 

 

The existing ground boxes are welded shut, buried, or sealed with a concrete pad. The Contractor 

shall be responsible for access to the existing ground boxes and restoring to original 

photographically documented conditions (by the Contractor). This includes any removals 

necessary to access the ground box as well as concrete, welding, and repairing galvanized 

welded areas in accordance with Item 445 “Galvanizing,” etc., to establish the ground box lid to 

original conditions after conduit and cable work is complete. The Contractor is responsible for 

the security of both new and existing ground boxes and ground box contents such as wiring, fiber 

optic cables, splice closures, etc. while they are uncovered or not welded. Seal ITS ground boxes 

by tack welding two corners for at least two inches on each side after work is completed and the 

seals galvanized. 

 

Fill around conduit the voids or abandoned concrete openings, regardless of the size of the 

opening, with concrete grout in all ground boxes with concrete walls.  

 

Provide a bell fitting on the end of each conduit. 

 

No payment shall be made directly for all the above mentioned work, or other incidentals 

required to complete the work, but shall be considered subsidiary to Item 6027. 

 

Item 6028. Installation of Dynamic Message Sign System 

 

The subsidiary items shall consist of, but is not limited to the following:  

 

• DMS mounting supports 

• DMS cabinet supports 

• LB connectors and Rigid Metal Conduit 

• Installation of pole mounted DMS cabinet 

• LFMC conduits 

• Junction boxes 
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• J-Bolts, Bolts, Nuts, Washers, and all the hardware needed for the installation of the 

DMS and cabinet 

• 6 MM Fiber Optic Jumpers, with factory installed LC connectors, from the cabinet 

controller to the DMS sign 

• Power cables from DMS cabinet to DMS sign 

  

Quantities for subsidiary items are shown on the plans. 

 

The Contractor is responsible for the DMS sign, DMS cabinet, and their components during 

receiving, storage, transportation, and final installation. If the DMS sign, DMS cabinet, or their 

components are damaged, the Contractor will be required to repair or replace the damaged DMS 

sign, DMS cabinet, or their components at the Contractor’s expense 

 

Furnish and install all items, materials, hardware, and incidentals, whether or not specifically 

shown on the plans which may be necessary for the installation of the DMS and DMS cabinet.  

 

No payment shall be made directly for all the above mentioned work and for the subsidiary items 

furnished and installed, materials, or other incidentals required to complete the work, but shall be 

considered subsidiary to Item 6028. 

 

Submit the structural design, mounting details for the DMS walkway platform with 42 inches tall 

permanent safety rail, and DMS to truss-mounting design details to the Engineer for approval 

prior to fabrication. The submitted drawings for the structural design, mounting details for the 

DMS walkway platform with 42 inches tall permanent safety rail, and DMS to truss-mounting 

design details must be done by a Texas registered/licensed Professional Engineer, shall be dated 

and shall bear the Engineer’s seal and signature. 

 

Item 6062.  Intelligent Transportation System (ITS) Radio 

 

This item shall also include, but is not limited to the following subsidiary items: 

 

• Removal of CAT cables and injectors 

 

Quantities for subsidiary items are shown on the plans. 

 

No payment shall be made directly for all the above mentioned work and for the subsidiary items 

furnished and installed, or other incidentals required to complete the work, but shall be 

considered subsidiary to Item 6062. 

 

All materials, which are deemed salvageable by the Engineer, shall be the property of the 

Department and shall be transported to, and stored at TxDOT’s Traffic Management 

Maintenance Section, 2501 SW Loop 820, Fort Worth, TX 76133. 
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Item 6185. Truck Mounted Attenuators (TMA) 

 

No additional shadow vehicle(s) with TMA other than those shown in the TCP Standard Sheets 

and as detailed on the General Note(s) of these Standard Sheets.  

 

Therefore, 1 total shadow vehicle with TMA will be required for this type of work.  The 

contractor will be responsible for determining if one or more of these operations will be ongoing 

at the same time to determine the total number of TMAs needed for the project. 

 

Item 6186.  Intelligent Transportation System (ITS) Ground Box 

 

The Department requires all ground boxes be properly drained. If the engineer determines a 

ground box is not properly drained because it is placed to match the slope of the existing grade, 

reconstruct and/or relocate the drain hole and cushion (washed gravel or crushed stones), as 

required, to ensure efficient evacuation of fluids from the ground box. The contractor is advised, 

therefore, to make any adjustments required for efficient drainage prior to initial placement, to 

avoid any necessary re-work. 

 

The Contractor is responsible for the security of the new ground boxes and ground box contents 

such as wiring, fiber optic cables, splice closures, etc. while they are uncovered or not welded. 

New ground boxes will be sealed by tack welding two corners for at least two inches on each 

side after work. Repair galvanized welded areas in accordance with Item 445 “Galvanizing,” 

 

No payment shall be made directly for all the above mentioned work, or other incidentals 

required to complete the work, but shall be considered subsidiary to Item 6186. 

 

Class “A” concrete design shall be a Fort Worth District concrete approved design. 

 

Item 6304.  Radar Vehicle Sensing Device (RVSD) 

 

This item shall also include, but is not limited to, the following subsidiary items: 

 

• Connecting harnesses of appropriate length and terminated with matching connectors for 

interconnection with communications system equipment 

• RVSD cable(s) (regardless of number of cables required) 

 

Quantities for subsidiary items are shown on the plans. 

 

No payment shall be made directly for all the above mentioned work and for the subsidiary items 

furnished and installed, materials, or other incidentals required to complete the work, but shall be 

considered subsidiary to Item 6304. 
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Miscellaneous 

 

TxDOT personnel will verify network communications to the work site from an appropriate ITS 

cabinet, satellite building, or from TransVision. If network communications fail, the Contractor 

will correct the fault so that successful communication is established. The Contractor will correct 

all problems related to his work which develop during the test at no additional cost to the state. 

 

Reference to any specific manufacturer's name, make or number for any item of equipment or 

material necessary to meet the requirements of the specifications and the plans is intended to be 

descriptive but not mandatory and is intended to indicate the type of equipment or materials that 

will be acceptable. The type of equipment or materials that will be acceptable shall be subject to 

acceptable test results, by the Engineer or his named representative, at the time of product 

installation.  However, provide all like items on this contract to be identical and from the same 

manufacturer. 

 

Provide four copies of descriptive manuals and brochures for each type of electronic equipment 

and apparatus proposed for this project. These documents shall contain sufficient technical data 

for complete evaluation. Incomplete submittals will not be accepted. Describe the quality, 

function, and capability of each deliverable item. Submit originals or copies equal in quality to 

the original manuals or brochures. Where a brochure describes several similar items, highlight 

the specific item being submitted. Where an item has several options or accessories, highlight the 

options or accessories he intends to deliver. Bond all manuals, brochures, and data sheets relating 

to a bid item together in a folder. Identify on the cover with the TxDOT contract number, title 

and bid item number. 

 

Submit four copies of detailed equipment submittals and shop drawings for each fabricated item 

proposed for this project within thirty days after the authorization to begin work. Submit these 

equipment submittals and drawings to contain all information required for complete evaluation 

and fabrication in accordance with the plans and specifications. Submit shop drawings on sheets 

that are 11 inches in height and 17 inches long and ensure that they are completely clear and 

legible. Stamp the drawings with Contractor's approval, sequentially numbered and identified as 

to TxDOT contract number, title and bid item number. 

 

The Engineer, upon approval of the above submittals, will indicate any correction to the details 

in the submittals. 

 

Correct any errors in the submittals, as directed by the Engineer, and if required, shall resubmit 

to the Engineer four copies of the same. Begin work upon approval of the corrected drawings 

and equipment. No change will be permitted in the list of equipment or shop drawings once 

approved, unless authorized by the Engineer in writing. 
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Equipment will not be accepted for delivery or any payment made until the equipment, materials 

lists and shop drawings have been approved by the Engineer. Approval by the Engineer does not 

relieve the Contractor of his responsibilities to meet the requirements of the specifications and 

plans. 

 

The TxDOT, through its authorized representative, retains the right to inspect all structures, 

equipment and materials used in the project before, during and after installation, also the right to 

inspect the work during the process of fabrication or manufacture for the purpose of determining 

if the plans and specifications upon which the award was made are being complied with and 

being satisfied as to quality of the material and workmanship. Such inspection will not release 

the manufacturer from strict compliance with specifications when the work is finally completed 

and offered for acceptance. 

 

Provide each field cabinet with three copies of the final as-built cabinet wiring diagrams. Deliver 

a Mylar reproducible of the cabinet wiring diagrams showing all field changes incorporated by 

the Contractor to the Engineer. 

 

Provide system support during the entire project. This includes any required design reviews, 

complete "parts and labor" on-site maintenance until final acceptance by the state, operational 

support during system integration and manufacturer's warranties and guarantees at no additional 

cost to the state. 

 

Conduct design reviews of the ITS system within the scope of the project as required. Provide 

review comments within five business days to the Engineer, at no additional cost to the State. 

The Engineer will review and make recommendations and/or corrections as needed. 

 

The Contractor is responsible for all new materials and equipment furnished and installed, as 

well as existing equipment modified as part of this contract, until final acceptance of the system. 

The Contractor is responsible for the replacement of all the equipment, including cabinets, wires, 

fiber optic cable, and fiber optic patch panels that fail due to all causes including theft, vandalism 

and "knock downs" until final acceptance of the system. 

 

Designate an ITS supervisor who shall be responsible for the ITS project and serve as the 

Contractor's official contact with the Department. This ITS supervisor shall be on-site from the 

beginning of the ITS construction until final system acceptance. Supplement the ITS supervisor's 

support with the services of qualified Engineers and the services of vendor technical 

representatives for the duration of the project. 

 

Upon final system acceptance, furnish a set of as-built plans which shall show the actual 

equipment installation and construction details. 

 

Provide complete on-site parts and labor support for the furnishing and the installation of the 

Intelligent Transportation Systems for the duration of the entire project and during the warranty 
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period. During the project, make any adjustments or repairs which may be required and correct 

any defects or damages that may occur at Contractor expense. 

 

During the warranty period, furnish parts and labor required to repair, on-site, any manufacturer's 

defects (materials or workmanship), damage caused by manufacturer's defects and damage 

caused by the Contractor during the performance of warranty work. Natural disasters or other 

events not directly controllable by the Contractor are specifically exempted from warranty. 

 

During the test period, make any adjustments or repairs which may be required and remedy any 

defects or damages that may occur at Contractor expense. Final punch list will be provided after 

the 90 days test period. 

 

No time charges will be assessed during the 90 days test period, provided all other work is 

completed to the satisfaction of the Engineer. 
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                                                    CONTROL :  0008-03-130, ETC         
                                                    PROJECT :  CM 2023(974)             
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 625  ZINC-COATED STEEL WIRE STRAND                                
                 ITEM 627  TREATED TIMBER POLES                                         
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                 ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                           (449)(618)(636)(654)                                         
                 ITEM 654  SIGN WALKWAYS (441)(445)                                     
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                           (302)(316)                                                   
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
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                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                      (FORM FHWA 1273)                                  
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---003)                                       
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE    
                                      ORDER 11246" (000---004)                          
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005) 
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)              
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRACTS" (000---241)                            
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---385)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---386)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---387)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---389)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---390)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---391)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---392)        
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID     
                                      CONTRACTS" (000---394)                            
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---007)(002---009)(002---011)    
                                                   (002---013)                          
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---012)(006---030)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---004)(008---030)(008---033)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   247  (247---003)                          
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   302  (302---003)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---010)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---004)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   465  (465---001)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                 SPECIAL PROVISION  TO ITEM   540  (540---001)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
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                 SPECIAL PROVISION  TO ITEM   654  (654---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6010  (6010--001)    
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6064  (6064--001)    
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6005 TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE, AND      
                           WARRANTY                                                     
                 ITEM 6006 ELECTRONIC COMPONENTS                                        
                 ITEM 6007 FIBER OPTIC CABLE (618)(620)(625)(6016)                      
                 ITEM 6010 CCTV FIELD EQUIPMENT (6005)(6006)                            
                 ITEM 6016 MULTI-DUCT CONDUIT SYSTEM (400)(401)(402)(421)(445)(476)     
                           (618)(620)                                                   
                 ITEM 6027 PREPARATION OF EXISTING CONDUITS, GROUND BOXES, OR           
                           MANHOLES (465)(618)(624)                                     
                 ITEM 6028 INSTALLATION OF DYNAMIC MESSAGE SIGN SYSTEM (432)(441)       
                           (445)(449)(618)(620)                                         
                 ITEM 6062 INTELLIGENT TRANSPORTATION SYSTEM (ITS) RADIO                
                 ITEM 6064 INTELLIGENT TRANSPORTATION SY STEM (ITS) POLE WITH CABINET   
                           (416)(421)(440)(441)(442)(445)(449)(496)(618)(620)(740)      
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 6186 INTELLIGENT TRANSPORTATION SYSTEM(ITS) GROUND BOX (420)      
                           (421)(432)(440)(471)(618)(620)                               
                 ITEM 6304 INTELLIGENT TRANSPORTATION SYSTEM (ITS) RADAR VEHICLE        
                           SENSING DEVICE                                               
                 ITEM 6327 INSTALLATION OF TRAFFIC EQUIPMENT                            
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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FHWA-1273 -- Revised July 5, 2022 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

http://www.fhwa.dot.gov/eforms/
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding (29 CFR 5.5)  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records (29 CFR 5.5)  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.  The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees (29 CFR 5.5) 

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts.  The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility (29 CFR 5.5) 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 
 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph 1 of this section, in the sum currently provided in 29 
CFR 5.5(b)(2)* for each calendar day on which such individual 
was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph 1 of this 
section.  29 CFR 5.5. 

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may 
be adjusted annually by the Department of Labor; pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section.  
29 CFR 5.5. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section.  29 CFR 5.5. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 



 
9 

 

with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.326. 
 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 

https://www.sam.gov/
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submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 
 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine
Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing
Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons
or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-06-2023 and are the minimum wages to 
be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed 
herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-06-2023.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine
Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:

*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's 
Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/06/2023
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he 
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and 
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary 
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
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Special Provision to Item 000 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth 
below. 

2. GOALS 

2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the covered area are as follows: 

Goals for minority participation  
in each trade, %  

Goals for female participation  
in each trade, %  

See Table 1 6.9 

2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally 
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside of the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and non-federally involved construction. The Contractor’s compliance with the 
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 
60-4. Compliance with the goals will be measured against the total work hours performed. 

2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the 
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each 
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity 
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees. The overall good performance of other Contractors 
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or 
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions. 
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and 
document their compliance with the provisions of this Plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
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address and telephone number of the subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 
area in which the Contract is to be performed. 

4. COVERED AREA 

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area 
covered by these goals for female participation is the State of Texas. The geographical area covered by 
these goals for other minorities are the counties in the State of Texas as indicated in Table 1. 

5. REPORTS 

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance 
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246 
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that 
he will be expected to fulfill. 

Table 1 
Goals for Minority Participation 

County Participation, % County Participation, % 

Anderson 22.5 Chambers 27.4 

Andrews 18.9 Cherokee 22.5 

Angelina 22.5 Childress 11.0 

Aransas 44.2 Clay 12.4 

Archer 11.0 Cochran 19.5 

Armstrong 11.0 Coke 20.0 

Atascosa 49.4 Coleman 10.9 

Austin 27.4 Collin 18.2 

Bailey 19.5 Collingsworth 11.0 

Bandera 49.4 Colorado 27.4 

Bastrop 24.2 Comal 47.8 

Baylor 11.0 Comanche 10.9 

Bee 44.2 Concho 20.0 

Bell 16.4 Cooke 17.2 

Bexar 47.8 Coryell 16.4 

Blanco 24.2 Cottle 11.0 

Borden 19.5 Crane 18.9 

Bosque 18.6 Crockett 20.0 

Bowie 19.7 Crosby 19.5 

Brazoria 27.3 Culberson 49.0 

Brazos 23.7 Dallam 11.0 

Brewster 49.0 Dallas 18.2 

Briscoe 11.0 Dawson 19.5 

Brooks 44.2 Deaf Smith 11.0 

Brown 10.9 Delta 17.2 

Burleson 27.4 Denton 18.2 

Burnet 24.2 DeWitt 27.4 

Caldwell 24.2 Dickens 19.5 

Calhoun 27.4 Dimmit 49.4 

Callahan 11.6 Donley 11.0 

Cameron 71.0 Duval 44.2 

Camp 20.2 Eastland 10.9 

Carson 11.0 Ector 15.1 

Cass 20.2 Edwards 49.4 

Castro 11.0 Ellis 18.2 
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County Participation, % County Participation, % 

El Paso 57.8 Kenedy 44.2 

Erath 17.2 Kent 10.9 

Falls 18.6 Kerr 49.4 

Fannin 17.2 Kimble 20.0 

Fayette 27.4 King 19.5 

Fisher 10.9 Kinney 49.4 

Floyd 19.5 Kleberg 44.2 

Foard 11.0 Knox 10.9 

Fort Bend 27.3 Lamar 20.2 

Franklin 17.2 Lamb 19.5 

Freestone 18.6 Lampasas 18.6 

Frio 49.4 LaSalle 49.4 

Gaines 19.5 Lavaca 27.4 

Galveston 28.9 Lee 24.2 

Garza 19.5 Leon 27.4 

Gillespie 49.4 Liberty 27.3 

Glasscock 18.9 Limestone 18.6 

Goliad 27.4 Lipscomb 11.0 

Gonzales 49.4 Live Oak 44.2 

Gray 11.0 Llano 24.2 

Grayson 9.4 Loving 18.9 

Gregg 22.8 Lubbock 19.6 

Grimes 27.4 Lynn 19.5 

Guadalupe 47.8 Madison 27.4 

Hale 19.5 Marion 22.5 

Hall 11.0 Martin 18.9 

Hamilton 18.6 Mason 20.0 

Hansford 11.0 Matagorda 27.4 

Hardeman 11.0 Maverick 49.4 

Hardin 22.6 McCulloch 20.0 

Harris 27.3 McLennan 20.7 

Harrison 22.8 McMullen 49.4 

Hartley 11.0 Medina 49.4 

Haskell 10.9 Menard 20.0 

Hays 24.1 Midland 19.1 

Hemphill 11.0 Milam 18.6 

Henderson 22.5 Mills 18.6 

Hidalgo 72.8 Mitchell 10.9 

Hill 18.6 Montague 17.2 

Hockley 19.5 Montgomery 27.3 

Hood 18.2 Moore 11.0 

Hopkins 17.2 Morris 20.2 

Houston 22.5 Motley 19.5 

Howard 18.9 Nacogdoches 22.5 

Hudspeth 49.0 Navarro 17.2 

Hunt 17.2 Newton 22.6 

Hutchinson 11.0 Nolan 10.9 

Irion 20.0 Nueces 41.7 

Jack 17.2 Ochiltree 11.0 

Jackson 27.4 Oldham 11.0 

Jasper 22.6 Orange 22.6 

Jeff Davis 49.0 Palo Pinto 17.2 

Jefferson 22.6 Panola 22.5 

Jim Hogg 49.4 Parker 18.2 

Jim Wells 44.2 Parmer 11.0 

Johnson 18.2 Pecos 18.9 

Jones 11.6 Polk 27.4 

Karnes 49.4 Potter 9.3 

Kaufman 18.2 Presidio 49.0 

Kendall 49.4 Randall 9.3 
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County Participation, % County Participation, % 

Rains 17.2 Reagan 20.0 

Real 49.4 Throckmorton 10.9 

Red River 20.2 Titus 20.2 

Reeves 18.9 Tom Green 19.2 

Refugio 44.2 Travis 24.1 

Roberts 11.0 Trinity 27.4 

Robertson 27.4 Tyler 22.6 

Rockwall 18.2 Upshur 22.5 

Runnels 20.0 Upton 18.9 

Rusk 22.5 Uvalde 49.4 

Sabine 22.6 Val Verde 49.4 

San Augustine 22.5 Van Zandt 17.2 

San Jacinto 27.4 Victoria 27.4 

San Patricio 41.7 Walker 27.4 

San Saba 20.0 Waller 27.3 

Schleicher 20.0 Ward 18.9 

Scurry 10.9 Washington 27.4 

Shackelford 10.9 Webb 87.3 

Shelby 22.5 Wharton 27.4 

Sherman 11.0 Wheeler 11.0 

Smith 23.5 Wichita 12.4 

Somervell 17.2 Wilbarger 11.0 

Starr 72.9 Willacy 72.9 

Stephens 10.9 Williamson 24.1 

Sterling 20.0 Wilson 49.4 

Stonewall 10.9 Winkler 18.9 

Sutton 20.0 Wise 18.2 

Swisher 11.0 Wood 22.5 

Tarrant 18.2 Yoakum 19.5 

Taylor 11.6 Young 11.0 

Terrell 20.0 Zapata 49.4 

Terry 19.5 Zavala 49.4 
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Special Provision to Item 000 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications  
(Executive Order 11246) 

1. GENERAL 

1.1. As used in these specifications: 

 “Covered area” means the geographical area described in the solicitation from which this Contract 

resulted; 

 “Director” means Director, Office of Federal Contract Compliance Programs, United States Department 

of Labor, or any person to whom the Director delegates authority; 

 “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 “Minority” includes: 

 Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

 Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

 American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North American and maintaining identifiable tribal affiliations through membership and participation 
or community identification). 

1.2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable goals for minority and female participation and 
which is set forth in the solicitations from which this Contract resulted. 

1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. 
Department of Labor in the covered area either individually or through an association, its affirmative action 
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan 
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under 
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or 
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

1.4. The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through 
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing Contracts in geographical areas where they 
do not have a Federal or federally assisted construction Contract will apply the minority and female goals 
established for the geographical area where the Contract is being performed. Goals are published 
periodically in the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The 
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period 
specified. 

1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 
pursuant thereto. 

1.6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the U. S. Department of Labor. 

1.7. The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation 
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum 
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action 
steps at least as extensive as the following: 

1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 
assign two or more women to each construction project. The Contractor will specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 
minority and female recruitment sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the organizations' responses. 

1.7.3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization 
and of what action was taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional 
actions the Contractor may have taken. 

1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has 
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union referral Process has impeded the 
Contractor's efforts to meet its obligations. 

1.7.5. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b 
above. 

1.7.6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

1.7.7. Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 
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employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 
schools with minority and female students and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than one month before the date 
for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
Contractor will send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
Part 60-3. 

1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1. 
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation will not be a defense for the Contractor's noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor 
may be in violation of the Executive Order if a specific minority group of women is underutilized). 

1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government 
Contracts pursuant to Executive Order 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as 
amended. 

1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director will proceed in accordance with 41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions. 
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Special Provision to Item 000 

On-the-Job Training Program 

1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to 
discriminate against any applicant for training, whether or not he/she is a member of a minority group. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of state-let highway construction contracts awarded with 
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the 
beginning of the reporting year by the Department’s Office of Civil Rights. 

3. PROGRAM REQUIREMENTS 

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects 
with concurrence of the local government entity. However, reimbursement for training is not available on 
projects to the extent that such projects that do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be 
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Cargo Preference Act Requirements in Federal Aid 
Contracts 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag 
Vessels. 

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway 
project.  It is not applicable to goods or materials that come into inventories independent of a Federal   
Highway Administration (FHWA) funded contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid 
construction project, the contractor agrees to: 

 Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels 
are available at fair and reasonable rates for United States-flag commercial vessels. 

 Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan 
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for shipments 
originating outside the United States,  to both the Engineer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590. 

 Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category A. Pulling Fiber Optic Cable. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category B. Splicing and Testing of Fiber Optic Cable. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category C. System Integration. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category D. Dynamic Message Sign (DMS) Installation. 



000-390 

1 - 1 12-16 
OTU 

 

Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category E. Closed Circuit Television (CCTV) Equipment Installation. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category F. Wireless Communications. 
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Special Provision 000 

Important Notice to Contractors 

 

The Contractor's attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders.  Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Operations Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information.  The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division.  The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications.  Categories of work applicable to this project and defined in the special provision to 
Item 2 include Category G. Radar Detection Systems. 
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Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the  Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. In the event a DBE  subcontracts to a non-DBE, that information 
must be reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if  the Bidder did or did not  make adequate 
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation. 
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE 
is an extra participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are utilized, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position prior to approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following: 

2.3. Technical Qualification. The Department will not accept bids from Bidders that have not met the technical 
qualifications established by the Traffic Operations Division. Technical qualification is required for certain 
categories of Intelligent Transportation Systems (ITS) work. This technical qualification is in addition to all 
other Bidder qualifications required by the Department. 

Electronically submit ITS Technical Qualification Forms and supporting documentation demonstrating the 
capability of the Bidder or the Bidder’s proposed subcontractors to successfully perform the categories of 
work described in Articles 2.3.1. through 2.3.7. Utilize the ITS Technical Qualification Form applicable to 
each work category. Submit the forms and supporting documentation by 12:00 P.M. (CST), 
10 calendar days prior to bid opening to ITS_Tech_Qual@txdot.gov. Incomplete submittals or submittals that 
do not meet the technical qualifications will be rejected and additional information will be required. Failure to 
submit the qualification forms and supporting documentation by the deadline will be sufficient reason for 
declaring the bid nonresponsive in accordance with Article 2.7., “Nonresponsive Bid.”  The categories of work 
that apply to this contract are listed in “Important Notice to Contractors” Special Provisions in the contract. 

ITS Technical Qualification Forms and additional information on becoming a qualified Bidder may be found 
on the Department’s website or by contacting the Traffic Operations Division by email at 
ITS_Tech_Qual@txdot.gov or by calling 512/416-3118. 

Once a Bidder or the Bidder’s proposed subcontractor has been approved as having met the requirements of 
this provision, any substitutions or replacement contractors must be submitted to the Traffic Operations 
Division for approval prior to performing work on the applicable work category. 

A Bidder or the Bidder’s proposed subcontractor must have the level of expertise needed to successfully 
complete the work. The experience requirements for each work category listed below include 3 completed 
projects, 1 of which must have been completed within the past 5 years. Vendor reference statements for 
equipment experience are required under certain work categories, but may be waived if the Bidder has 
acceptable documentation from a vendor demonstrating their experience installing the particular equipment 
without on-site assistance. 

2.3.1. Category A. Pulling Fiber Optic Cable. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of fiber optic 

cable through an outdoor conduit system and terminating in ground boxes, field cabinets or enclosures, 

or buildings; and  

 Completed Projects. Three completed projects where the personnel pulled fiber optic cable, minimum 

5-mile in length, through an outdoor conduit system for each project. The completed fiber optic cable 

systems must have been in continuous satisfactory operation for a minimum of 1 year. 

2.3.2. Category B. Splicing and Testing of Fiber Optic Cable. Meet the following experience requirements: 
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 Minimum Experience. Three years continuous existence offering services in the fields of fusion splicing 

and testing of fiber optic cable installed through a conduit system and terminating in ground boxes, field 

cabinets or enclosures, or buildings. Experience must include the following: 

 termination of a minimum of 48 fibers within a fiber distribution frame, 

 optical time-domain reflectometer (OTDR) testing and measurement of end to end attenuation of 
single mode and multimode fibers, 

 system troubleshooting and maintenance, 

 training of personnel in system maintenance, 

 use of water-tight splice enclosures, and  

 fusion splicing of fiber optic cable which meet the tolerable dB losses listed in Table 1 below; and 
 

Table 1 
Sample Table 

Mode dB Loss Range 

Single mode 0.05–0.10 

Multimode 0.20–0.30 

 

 Completed Projects. Three completed projects where the personnel performed fiber optic cable splicing 

and terminations, system testing, system troubleshooting and maintenance during the course of the 

project and provided training on system maintenance. Each project must have consisted of a minimum 

5-mile length of fiber optic cable.  The completed fiber optic cable systems must have been in 

continuous satisfactory operation for a minimum of 1 year. 

2.3.3. Category C. System Integration. Meet the following experience requirements: 

 Minimum Experience. Three years of providing system integration on wire line and wireless projects 

including, but not limited to, programming of layer-2 Ethernet switches, integrating into existing systems 

and coordination with traffic management centers; and 

 Completed Projects. Three completed projects requiring system integration and configuration of 

hardware including but not limited to Ethernet switches, video encoders and decoders, and radios. 

2.3.4. Category D. Dynamic Message Sign (DMS) Installation. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of DMS 

signs; and 

 Completed Projects. Three completed projects consisting of a minimum of 2 signs in each project where 

the personnel installed, integrated, and tested DMS on outdoor, permanently mounted overhead 

structure(s) and related sign control equipment. The completed sign system installations must have 

been in continuous satisfactory operation for a minimum of 1 year; and 

 Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the 

personnel worked in cooperation with technical representatives of the equipment supplier to perform the 

installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish 

equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.5. Category E. Closed Circuit Television (CCTV) Equipment Installation. Meet the following experience 
requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of CCTV 

camera systems; 

 Completed Projects. Three completed projects consisting of a minimum of 5 cameras in each project 

where the personnel installed, tested, and integrated CCTV cameras on outdoor, permanently mounted 
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structure(s) and related camera control and transmission equipment. The completed CCTV camera 

system installations must have been in continuous satisfactory operation for a minimum of 1 year; and 

 Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the 

personnel worked in cooperation with technical representatives of the equipment supplier to perform 

installation, integration, or acceptance testing of the work.  The Contractor will not be required to furnish 

equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.6. Category F. Wireless Communications. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of wireless 

communications. Experience must include the following: 

 Conducting radio installation studies, which include signal noise studies, spectrum analysis, 
antenna gain and radio power calculations, system attenuation, and measurement of standing 
wave ratios; 

 Installation, troubleshooting, and repair of broadband radio systems, which include equipment 
installation, configuration of radios, antenna calibration, and cabling; and 

 Installation, troubleshooting, and repair of interconnected Ethernet networks (LAN and WAN), 
which include cabling, switch or router configuration, and network analysis; and 

 Completed Projects. Three projects consisting of wireless communications installation, troubleshooting, 

and repair. Each project must include transmitting signals over a minimum of 1-mile distance and 

installation of a minimum of 3 devices; and 

 Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the 

personnel worked in cooperation with technical representatives of the equipment supplier to perform 

installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish 

equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.7. Category G. Radar Detection Systems. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of radar 

detection systems. Experience must include the following: 

 freeway and arterial management, 

 forward fire and side fire applications, 

 single zone and dual beam detection, and 

 equipment setup, testing, and troubleshooting; and 

 Completed Projects. Three projects consisting of installation, configuration, and setup of radar detection 

systems; and 

 Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the 

personnel worked in cooperation with technical representatives of the equipment supplier to perform 

installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish 

equipment on this project from the same supplier who was referenced in the qualification 

documentation. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following. 

The Department will not issue a proposal form if one or more of the following apply: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise 

(DBE),” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered 
nonresponsive: 

 the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).” 

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added. 

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5 
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement, 
administrative corrections will be allowed. 

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed 
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The 
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a 
substantial change in the design of the work. The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within  

one calendar day of notification by the Department. 

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited,  

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 006 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1, “Buy America,” The section is removed and replaced by the following: 

Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the Bipartisan Infrastructure Law which 
restricts funds being made available from Federal financial assistance programs unless all the iron products, steel products, 
manufactured products, and construction materials used in the project are produced in the United States. Use steel or iron 
products, manufactured products, or construction materials produced in the United States except when: 

 a waiver exists exempting the material from Buy America compliance 

 the cost of materials, including delivery, does not exceed 0.1% of the total Contract cost or $2,500, 

whichever is greater, 

 the Contract contains an alternate item for a foreign source product and the Contract is awarded based 

on the alternate item, or 

 the materials are temporarily installed. 

For construction materials submit a notarized original of TxDOT Construction Material Buy America Certification Form 
(Department Form 2806) with the proper attachments for verification of compliance. 

Construction Materials are classified as an article, material, or supply—other than an item of primarily iron or steel; a 
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding 
agents or additives —that is or consists primarily of: 

 Non-ferrous metals,  

 plastic and polymer-based products (including polyvinylchloride, composite building materials, and 

polymers used in fiber optic cables), 

 Glass (including optic glass) 

 Lumber, or 

 Drywall. 

Details shown on the plans provide additional clarification on Buy America requirements for this project. 

For steel or Iron materials submit a notarized original of the FORM D-9-USA-1 (Department Form 1818) with the proper 
attachments for verification of compliance. For Steel or Iron materials the manufacturing process includes any process that 
modifies the chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with initial 
melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and coating (paint, galvanizing, 
epoxy, etc.). 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) for conducting the 
subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule Sampling and Testing.” Selection may be 
made on a test by test basis. CLs will meet the testing turnaround times shown (includes test time and time for travel and 
sampling and reporting) and in all cases issue test reports as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 
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 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 

 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone or e-mail; 

 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage,  travel, and stand ime) at the minimum guide schedule testing frequencies; 

 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 

 agree with the Engineer and CL upon a policy regarding notification for testing services; 

 give any cancellation notice to the Engineer, District Lab, and CL by phone or e-mail; 

 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 

technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 

estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 50% for the first late 
day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and Testing, and not as 
the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of the Department. 

 

Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  
Tex-105-E Plastic Limit of Soils (included in 106-E)  
Tex-106-E Calculating the Plasticity Index of Soils 7 
Tex-110-E Particle Size Analysis of Soils 6 
Tex-113-E Moisture-Density Relationship of Base Materials 7 
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 

HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 
Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi104.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi105.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi110.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi114.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi116.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi145.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  
Tex-224-F Determination of Flakiness Index 3 
Tex-226-F Indirect Tensile Strength Test (production mix) 4 
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 
Tex-244-F Thermal Profile of Hot Mix Asphalt 1 
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 
Tex-280-F Flat and Elongated Particles 3 
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 

AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  
HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  
Technician Travel/Standby Time ($/hr)  
Per Diem ($/day – meals and lodging)  
Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/600-J_series/pdfs/chm612.pdf
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 



007-010 

1 - 1 09-17 
OTU 

 

Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 



008-004 

1 - 1 01-15 
OTU 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following: 

Begin work 120 calendar days after the authorization date to begin work. Do not begin work before or after this period unless 
authorized in writing by the Engineer. 

 



008-030 

 02-18 
Statewide 

 

Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 



008-033 

1 - 1 01-19 
Statewide 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 



009-010 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  

 

 



009-011 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 

 



247-003 

1 06-18 
Statewide 

 

Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 2.4., “Certification.” This section is added. 

Personnel certified by the Department-approved soils and base certification program must conduct all sampling, field testing, and 
laboratory testing required by the following: 

 Section 2.1, “Aggregate,”  

 Section 2.1.3.2, “Recycled Material (Including Crushed Concrete) Requirements,” 

 Section 4.3, “Compaction,” for measuring flexible base depth, and 

 Section 4.3.2, “Density Control,” for determining the roadway density and moisture content. 

Supply the Engineer with a list of certified personnel and copies of their current certificates before laboratory and field testing is 
performed and when personnel changes are made. At any time during the project, the Engineer may perform production tests as 
deemed necessary in accordance with Item 5, “Control of the Work.” 

Section 2.5., “Reporting and Responsibilities.” This section is added. 

Use Department-provided templates to record and calculate all test data. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from the Engineer. The 
Engineer and the Contractor will provide any available test results to the other party when requested. Record and electronically 
submit all test results and pertinent information on Department-provided templates.   

Section 2.6., “Sampling.” This section is added. 

The Engineer will sample flexible base from stockpiles located at the production site or at the project location in accordance with 
Tex-400-A, Section 5.3. The Engineer will label the sample containers as “Engineer,” “Contractor” or “Supplier,” and “CST/M&P.” 
Witness the sampling and take immediate possession of the sample containers labeled “Contractor” or “Supplier.” The Engineer 
will maintain custody of the samples labeled “CST/M&P” until testing and reporting is completed. 

Section 2.7., “Referee Testing.” This section is added. 

CST/M&P is the referee laboratory. The Contractor may request referee testing when the Engineer’s test results fail to meet any 
of the material requirements listed in Table 1. Make the request via email within 5 working days after receiving test results from 
the Engineer. Submit test reports signed and sealed by a licensed professional engineer from a commercial laboratory listed on 
the Department’s Material Producer List (MPL) of laboratories approved to perform compaction and triaxial compression testing 
located at http://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/complabs.pdf. Submit completed test reports electronically on 
Department-provided templates in their original format. The referee laboratory will report test results to the Engineer within the 
allowable number of working days listed in Table 2 from the time the referee laboratory receives the samples. It is at the 
discretion of the Engineer or the referee laboratory to deny a referee request upon review of the test reports provided by the 
Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
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Statewide 

 
Table 2 

Number of Allowable Working Days to Report Referee Test Results 

Material Property Test Method Working Days 

Gradation Tex-110-E, Part I 5 

Liquid Limit (Multi-Point Method) Tex-104-E, Part I 5 

Plasticity Index Tex-106-E 5 

Wet Ball Mill Value Tex-116-E, 
Parts I and II 

5 
Wet Ball Mill, % Increase passing #40 sieve 

Compressive Strength1 Tex-117-E, Part II 6 

Compressive Strength2 Tex-117-E 12 

1. Moisture-Density curve provided by the District 
2. Moisture-Density curve determined by the referee laboratory 

Section 4.6., “Ride Quality.” This section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a 1- or 2-course surface treatment for the final riding 
surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the application 
of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator from the 
Department’s MPL. When requested, furnish the Engineer documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi.sections for each wheel path having an average international roughness index (IRI) value 
greater than 100 in. per mile to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. 

Re-profile and correct sections that fail to maintain ride quality, as directed. Correct re-profiled sections until specification 
requirements are met, as approved. Perform this work at no additional expense to the Department. 

 

 

 

 

 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf


300-020 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf


302-003 

1 06-18 
Statewide 

 

Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf


316-002 

1 - 1 07-19 
Statewide 

 

Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 



420-001 

1 - 1 05-22 
Statewide 

 

Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 

 

 

 



421-010 

1 - 6 03-22 
Statewide 

 

Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Items 462, 464, 

and 465. 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 

 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 
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Provide a medical statement as to the safety of the unit to the general public (example: Pacemakers, etc.). 

Provide proof of installer qualifications. 

Provide all documentation described in this specification, including written reports for: 

 verification of the suitability of the design for installation, grounding and lightning protection, 

 communication link throughput tests, 

 equipment grounding tests, 

 system level test results to include: performance charts, link summaries, climatic factors, losses and 

standards, and 

 wiring connection diagrams for the field installation and central installation. 

4.11. Testing.  

4.11.1. New Installations. Unless otherwise shown on the plans, perform the following tests on the applicable 
equipment or systems.  

4.11.1.1. Test Procedures Documentation. Provide 5 copies of the test plan procedures and target values, as well 
as blank data forms 60 days prior to testing for each test required in this specification. Include the sequence 
of the tests in the procedures. The Engineer will approve test procedures prior to submission of equipment 
for tests. Conduct all tests in accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. No bid item measurement or payment will 
be made until the Engineer has verified the test results meet the minimum requirements of the specification. 
The data forms for all tests, except design approval tests, must be signed by an authorized representative of 
the Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy performed in 
testing by the contractor. Furnish data forms containing the acceptable range of expected results as well as 
the measured values. 

4.11.1.2. Design Approval Test. Conduct a design approval test on randomly selected units from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification.  

Provide a copy of the certification to the District in which this equipment is installed. The data forms for the 
design approval tests must be signed by an authorized representative (company official) of the equipment 
manufacturer or by an authorized representative of an independent testing facility.  

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

4.11.1.2.1. Power Service Transients. Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, 
posted at UL.com, under Certifications UL Category Code VZCA, and have a 20kA I-nominal rating. Provide 
SPD rated as NEMA 4. SPD with integral EMI/RFI line filtering may be required if shown on the plans.  

4.11.1.2.2. Temperature and Condensation. Meet the performance requirements, specified in this Item, when 
subjected to the following conditions in the order specified below:  
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 stabilize the equipment at -30°F and test as specified in the NEMA TS2 standard, Sections 2.2.7.3, 

"Low-Temperature Low-Voltage Tests" and 2.2.7.4, "Low-Temperature High-Voltage Tests", or most 

current version,  

 allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure, and  

 stabilize the equipment at 165°F and test as specified in the NEMA TS2 standard, Sections 2.2.7.5, 

"High-Temperature High Voltage Tests" and 2.2.7.6, "High-Temperature Low-Voltage Tests", or most 

current version.  

4.11.1.2.3. Relative Humidity. Meet the performance requirements, specified in this Item, within 30 min. of being 
subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr.  

4.11.1.2.4. Vibration. Show no degradation of mechanical structure, soldered components, or plug-in components, and 
operate in accordance with the manufacturer's equipment specifications after being subjected to the vibration 
tests as described in the NEMA TS2 standard, Section 2.2.8, "Vibration Test", or most current version.  

4.11.1.2.5. Power Interruption. Provide automatic recovery from power failure within 305 sec. after resumption of 
power. 

4.11.1.3. Demonstration Test. Conduct a demonstration test on applicable equipment at an approved Contractor 
facility. The Contractor may submit procedures and results from previous projects in the same District as this 
project, provided the materials and equipment are identical. Provide previous procedures and results not 
more than 5 yr. old. Notify the Engineer 10 working days before conducting this testing. The Department may 
witness all the tests. Perform the following tests: 

4.11.1.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of this Item, 

4.11.1.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in this Item, and 

4.11.1.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of this Item. 

4.11.1.4. Field Acceptance Test. Following completion of equipment installation and operational optimization, submit 
an acceptance test plan to the Engineer for review and approval. During the official acceptance testing, 
provide the technical staff to conduct the measurements and adjustments called for in the testing. The 
Engineer will participate in the testing as the official test witness. Each page of the acceptance test document 
will provide for data recording of the test results, and the name of Contractor's representative conducting the 
test as well as a suitable field for the test date and signature of the Department’s test witness. Upon the 
Engineer’s approval of the test plan and the test schedule, the acceptance testing may begin. 

Conduct a field acceptance test for each unit after installation as required by the Engineer in order to 
demonstrate compliance with the functional requirements with this Item. Exercise all stand-alone (non-
network) functional operations. Provide a factory certified representative for installation and testing of the 
equipment. Notify the Engineer 5 working days before conducting this test. The field acceptance test will 
consist of at least the following: 

4.11.1.4.1. Physical Construction. Verify physical construction is completed in accordance with the plans and 
specification.  

4.11.1.4.2. Electrical Connections. Verify that all connectors for grounding, surge suppression, and electrical 
distribution are tightened correctly and are quality connectors. Verify all power supplies and circuits are 
operating under the proper voltages. Verify all power and communications cables are terminated correctly, 
secured inside the cabinet, and fitted with appropriate connectors.  
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4.11.1.4.3. Grounding. Field test equipment grounding for all ITS radio equipment installed in the field and provide 
written documentation to the engineer. Where earth ground resistance values exceed 5 ohms, develop 
mitigation measures for consideration. Once mitigation measures are installed, re-test that ground and 
update the documentation.  

4.11.1.4.4. Interference. Conduct a test site survey and interference analysis prior to the installation of the equipment. 
Measure the existing signal noise levels at each installation site for the proposed radio frequency, identify 
potential sources of interference, and document the findings in a written report to the engineer. The purpose 
of this survey is to verify that the parameters measured during the design process have not substantially 
changed. If the new survey indicates that the proposed radio system will not function as designed, develop 
proposed mitigation strategies. Adjust antenna polarities and channel plans on equipment to minimize 
interference from other sources.  

4.11.1.4.5. Communication Link Quality. Conduct signal tests for each communication link, including data throughput, 
transmit power and frequency, receiver performance and frequency, proper operation of switch over, proper 
operation of alarm and switches, and bit error rate (BER). Document results in a written report to the 
engineer. Where measured throughput drops below 50 Mbps on any link, develop mitigation measures for 
consideration. Once mitigation measures, if any, are implemented on a communications link, re-test that link 
and update the documentation.  

4.11.1.4.6. System Paths. Include the following in testing of the installed system paths:  

 measure and record the transmitter/receiver channel frequency and polarity;,  

 measure and record the transmitter power,  

 measuring and recording the receiver fade margin, perform a one hour Bit Error Rate Test (BERT) on 

the primary equipment and record results, and  

 verify the operation of all local alarm and control points using the alarm and monitoring equipment 

provided.  

4.11.1.4.7. Alarms. Test and verify the operation of the alarms and monitor equipment in accordance with the 
acceptance test criteria. 

4.11.1.5. System Integration Test. Conduct a system integration test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Notify the Engineer 10 
working days before conducting this testing. The Department may witness all the tests. 

Provide Systems Integration Test procedures for proper adjustment and calibration of subsystem 
components. Proper adjustment and calibration involves documenting settings used to meet functional 
requirements while providing a margin for adjustment when future conditions change. Utilize the 
Department’s control software (when available) to perform subsystem testing. At a minimum, utilize this 
software to verify communication to the Department’s equipment. The Contractor is responsible for being 
familiar with any existing Department equipment and software. 

The failure of any one component material or equipment item in a system integration test is justification for 
rejecting the entire subsystem. Each subsystem component must function as a complete integrated 
subsystem 

4.11.1.6. Final Acceptance Test. Following completion of the demonstration test, field acceptance test, and system 
integration test for all subsystems, provide completed data forms containing all of the data taken, including 
quantitative results for all tests, a set of “as built” working drawings, and a written request to begin a data 
communication and final acceptance test. Provide “as built” working drawings indicating the actual material, 
equipment, and construction of the various subsystem components. 

Within 10 calendar days of the request, execute a data communications test using a Department supplied 
software program. The data communications test may be executed by the Engineer or the Contractor with 
the prior approval of the Engineer. The purpose of this test is to verify that the communications plan will 
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operate with application software provided by the Department or contractor supplied software approved by 
the Engineer. 

Perform the data communications test for a period of 72 hr. Ensure that the test can be performed for a 
continuous 72 hr. during a normal work week. If a message error or component failure occurs anywhere in 
the network, restart the 72 hr. test once repairs are completed. All components of the communications 
network must operate as an integral system for the duration of the test. 

A message error is defined as the occurrence of a parity error, framing error, or data error in any component 
of the message. The error-free message rate is defined as the ratio of the number of messages in which no 
message error occurs to the number of messages transmitted. The error-free message rate must exceed 
99.99% for acceptable transmission quality, both for the system as a whole, and for each component of the 
network. 

Provide all additional test results to the Engineer for review once a successful data communications test has 
been completed. If all the requirements of this special provision have been satisfied, contract time will be 
suspended and all subsystems will be placed into operation and operate as a complete ITS radio 
communication system as intended for at least 30 calendar days. 

Notify the Engineer of any defects suspected in integration or function of material or equipment. Investigate 
any suspected defects and correct if necessary. Provide a report of findings within 2 calendar days of notice 
of any suspected defects. Describe the nature of the any defects reported and any corrective action taken in 
the report. The integrated subsystems must operate defect free as a single complete system for at least 72 
continuous hours during the 30 calendar day review period. If the number of defects or frequency of failures 
prevents all subsystems from operating as described above, the Engineer may reject the entire system 
integration test results and resume contract time. Provide any necessary corrections and resubmit system 
integration test results and a request to begin a final acceptance test which may include “as built” plans and a 
data communications test. 

The project will not be accepted, notwithstanding other provisions in the Contract, until the system, inclusive 
of all subsystems, has operated satisfactorily for a period of 90 days and in full compliance with the plans 
and specifications after approval of all submitted test results and reports. 

4.11.1.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and repeat the test until successfully completed. Correct minor discrepancies 
within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new unit and then 
repeat the test until successfully completed. Malfunctions that will substantially delay receipt and acceptance 
of the unit will be sufficient cause for rejection of the unit. 

Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures at no additional cost to the Department or extension of time in contract period. 

4.11.1.7.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault and repeat the design approval test until successfully completed. 

4.11.1.7.2. Consequences of Demonstration Test Failure. If the equipment fails the demonstration test, correct the 
fault and repeat the demonstration test until successfully completed. 

4.11.1.7.3. Consequences of Field Acceptance Test Failure. If the equipment fails the field acceptance test, correct 
the fault and repeat the field acceptance test until successfully completed. 
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4.11.1.7.4. Consequence of System Integration Test Failure. If the equipment fails the system integration test, 
correct the fault and repeat the systems integration test until successfully completed. 

4.11.1.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the final 
acceptance test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

4.11.2. Relocation and Removal.  

4.11.2.1. Pre-Test. Conduct performance testing prior to removal of radio equipment. Test all functional operations, 
identified in this Item, of the equipment in the presence of representatives of the Contractor and the 
Department. Ensure that both representatives sign the test report indicating that the equipment has passed 
or failed each function. Once removed, the equipment becomes the responsibility of the Contractor until 
accepted by the Engineer. Compare test data prior to removal and test data after installation. The 
performance test results after relocation must be equal to or better than the test results prior to removal. 
Repair or replace those components within the system which failed after relocation but which passed prior to 
removal.   

4.11.2.2. Post Test. Testing of the radio equipment is for the purpose of relieving the Contractor of maintenance of the 
system. The Contractor will be relieved of the responsibility for maintenance of the system in accordance 
with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The Contractor will not be 
required to pay for electrical energy consumed by the system.  

After all existing radio equipment has been installed, conduct approved continuity, stand alone, and 
equipment system tests. Furnish test data forms containing the sequence of tests including all of the data 
recorded as well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 
days prior to the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission 
of equipment for tests. Provide at least 1 copy of the data forms to the Engineer.  

Conduct an approved stand-alone test of the equipment installation at the field site(s). At a minimum, 
exercise all stand-alone (non-network) functional operations of the field equipment with all of the equipment 
installed per the plans as directed by the Engineer. Complete the approved data forms with test results and 
provide to the Engineer for review and either acceptance or rejection of equipment. Provide at least 30 
working days notice prior to all tests to permit the Engineer or his representative to observe each test.  

The Department will conduct approved radio system tests on the field equipment with the Department’s 
central control software. The tests will, as a minimum, exercise all remote control functions and display the 
return status codes from the equipment.  

If any unit fails to pass a test, prepare a report and deliver the report to the Engineer. Describe in the report 
the nature of the failure and the corrective action needed. If the failure is the result of improper installation or 
damage during reinstallation, reinstall or replace the unit and repeat the test until the unit passes 
successfully, at no additional cost to the Department or extension of time to the contract period. 

4.12. Training. Conduct a training class (minimum of 8 hr., unless otherwise noted in the plans) for up to 10 
representatives designated by the Department on procedures of installation, operations, testing, 
maintenance and repair of all equipment specified within this specification. Submit to the Engineer for 
approval, 10 copies of the training material at least 30 days before the training begins. Conduct training 
within the local area unless otherwise authorized by the Engineer. 

4.13. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a 
minimum of 3 years or in accordance with the manufacturer’s standard warranty if that warranty period is 
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greater. The start date of the manufacturer’s standard warranty will begin after the equipment has 
successfully passed all tests contained in the final acceptance test plan. Any ITS radio equipment with less 
than 100% of its warranty remaining after the final acceptance test is completed will not be accepted by the 
Department. Guarantee that equipment furnished and installed for this project performs according to the 
manufacturer’s published specifications. Assign, to the Department, all manufacturer’s normal warranties or 
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products 
furnished for and installed on the project. 

Repair or replace any malfunctioning ITS radio equipment at the Contractor’s expense prior to beginning the 
final acceptance test plan. 

Repair or replace, at the manufacturer’s option, defective equipment during the warranty period at no cost to 
the Department. Any replaced units will inherit the remainder of the failed unit’s warranty period. 

Furnish replacement parts and all equipment, with transportation prepaid, within 10 business days of 
notification of failure by the Department. 

During the warranty period, provide technical support from the supplier. Provide this support within 4 hr. of 
request, and provided by factory certified personnel or factory certified installers of the equipment. 

Provide ongoing software and firmware updates during the warranty period at no cost to the Department. All 
updates will be tested and approved by the Department prior to installation by the Department. 

The Manufacture or the Contractor will maintain an inventory of parts to support maintenance and repair of 
all ITS radio equipment based on the terms of the warranty. 

5. MEASUREMENT 

This Item will be measured by each ITS radio furnished and installed, installed, relocated, or removed, of the 
types specified, to provide communication and functionality. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided for under "Measurement" will be paid for at the unit price bid for “ITS Radio” of the 
various types specified.  

Types are defined as ITS RADIO X1 (X2/ X3) X4 (X5) where: 

 X1 = Sngl (Single Band) or Dual (Dual Band) 

 (X2/X3) = Frequencies Used (i.e. 5 GHz for single or 2.4 GHz or 5 GHz for dual) 

 X4 = Antenna Configuration = I (Integrated) or C (Connectorized) 

 (X5) = Antenna Type = O (Omnidirectional), U (Unidirectional), S (Sector), or P (Parabolic) 

This price is full compensation for making fully operational an ITS radio at locations shown on the plans; all 
radio equipment, voltage converters or injectors, mounting brackets, hardware, cables and connectors; and 
all testing, training, software, equipment, labor, materials, tools, and incidentals. 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Radio (Install Only).” This price 
is full compensation for making fully operational an ITS radio furnished by the Department at locations shown 
on the plans; and all testing, training, software, equipment, labor, materials, tools, and incidentals.  

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “Relocate ITS Radio.” This price is 
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full compensation for relocating and making fully operational an existing an ITS radio as shown on the plans; 
and all testing, training, software, equipment, labor, materials, tools, , and incidentals. 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “Remove ITS Radio.” This price is 
full compensation for removing an existing ITS radio as shown on the plans; and all testing, training, 
software, equipment, labor, materials, tools, and incidentals. 
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Special Specification 6064 

Intelligent Transportation System (ITS) Pole with 
Cabinet 

1. DESCRIPTION 

Furnish, install, relocate, or remove Intelligent Transportation System (ITS) pole structures and pole mounted 
cabinets of the various types and sizes at locations shown on the plans, or as directed.  

1.1. ITS Equipment Application. At a minimum, the ITS pole structure serves as the structural support for the 
following ITS equipment applications: 

 closed circuit television (CCTV), 

 fixed video, 

 microwave vehicle detector (MVD) or radar vehicle sensing device (RVSD), 

 bluetooth equipment, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 solar power system, and 

 pole mounted cabinets. 

Ensure the equipment, design, and construction use the latest available techniques with a minimum number 
of different parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality. 

Design the equipment for ease of maintenance. All component parts must be readily accessible for 
inspection and maintenance. The only tools and test instruments required for maintenance by maintenance 
personnel must be simple hand held tools, basic meters and oscilloscopes. 

2. MATERIALS 

Provide materials that comply with the details shown on the plans or as directed, the requirements of this 
Item, and the pertinent requirements of the following Items: 

 Item 416, “Drilled Shaft Foundations,” 

 Item 421, “Hydraulic Cement Concrete,” 

 Item 440, “Reinforcement for Concrete,” 

 Item 441, “Steel Structures,” 

 Item 442, “Metal for Structures,” 

 Item 445, “Galvanizing,” 

 Item 449, “Anchor Bolts,” 

 Item 496, “Removing Structures,”   

 Item 618, “Conduit,” 

 Item 620, “Electrical Conductors,” and 

 Item 740, “Graffiti Removal and Anti-Graffiti Coating”. 

2.1. Anchor Bolts. Provide anchor bolts, nuts, and washers that conform with the details shown on the plans, the 
requirements of this Item, and in accordance with Item 449, “Anchor Bolts.” 
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Furnish “medium strength, mild steel” anchor bolts for anchor bolts 1 in. or less in diameter, unless otherwise 
shown on the plans. Furnish “alloy steel” anchor bolts for anchor bolts greater than 1 in. diameter, unless 
otherwise shown on the plans.   

2.2. ITS Poles. Provide material for pole shafts that conforms to the requirements on the plans and the 
requirements of ASTM A1011 SS Grade 50, A572 Grade 50, A1011 HSLAS Grade 50, or A595 Grade A. 
Material thicknesses in excess of those stipulated under A1011 will be acceptable providing it meets all other 
ASTM A1011 requirements and the requirements of this specification. A595 Grade A material must have a 
minimum of 50 ksi yield strength adjacent to base welds after fabrication. 

Fabrication plants that produce steel ITS poles must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.”  The Department maintains an MPL of approved ITS pole 
fabrication plants. 

2.3. ITS Pole Mounted Cabinet. Provide ITS pole mounted cabinets to house ITS field equipment as shown on 
the plans or as directed. ITS equipment applications inside the cabinet may include, but is not limited to: 

 CCTV field equipment, 

 fixed video, 

 radar vehicle sensing device (RVSD), 

 dynamic message sign (DMS) or lane control signal (LCS) controller, 

 bluetooth equipment, 

 highway advisory radio (HAR), 

 media conversion equipment, 

 hardened ethernet switch, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 roadway weather information system (RWIS), and 

 solar power system. 

Provide the cabinet with fully wired back panels, with all the necessary terminal boards, wiring, harnesses, 
connectors and attachment hardware for each cabinet location. Place all terminals and panel facilities on the 
lower portion of the cabinet walls below all shelves. 

Typically, an ITS pole mounted cabinet may contain, but is not limited to, the following: 

 19-in. EIA rack, 

 adjustable shelves, 

 fan and thermostat, 

 cabinet light, 

 back panel,  

 surge protection, 

 terminal strips, 

 interconnect harnesses with connectors, 

 “Door Open” connection to back panel, 

 ITS equipment hardware (as listed in Article 2.3), and 

 all necessary installation and mounting hardware. 

Ensure all cabinets are identical in size, shape and quality for each type as provisioned on the plans or as 
directed. Equip and configure the cabinet set-up as defined in this Specification and as detailed in the ITS 
pole with cabinet standards. 

Submit details of the cabinet design and equipment layout for each cabinet to the Engineer for review and 
approval before fabrication. 
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2.4. Electrical Requirements. 

2.4.1. Primary Input Power Interruption. Use material that meets all the requirements in Section 2.1.4., “Power 
Interruption” of the National Electrical Manufacturers Association (NEMA) Standard TS2 for traffic control 
system, or most current version. 

2.4.2. Power Service Transients. Use material that meets all the requirements in Section 2.1.6., “Transients” of 
the NEMA Standard TS2 for traffic control system, or most current version. 

2.4.3. Power Service Protection. Ensure that equipment contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized such that no wire, component, connector, PC board or 
assembly is subjected to sustained current in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.4.4. Power Distribution Panel. Provide cabinets with a 120 VAC  +/- 5 VAC power distribution panel.  Provide 
the following components on the panel: 

2.4.4.1. Duplex Receptacles. Provide two 120 VAC NEMA Type 5-15R duplex receptacles, or as shown on the 
plans, protected by a circuit breaker.  Permanently label duplex receptacles “For Internal ITS Equipment 
Only.” Install duplex receptacles in an isolated location and provide a clear 1/8 in. thick removable cover 
made from transparent thermoplastic material to cover the duplex receptacles. Ensure this cover is installed 
as not to interfere with the functional operation within the cabinet and allows enough space to plug in AC 
adapters and any necessary equipment.  Submit alternative cover material for approval as part of the 
documentation submittal requirement. 

2.4.4.2. Ground Fault Circuit Interrupter (GFCI) Duplex Receptacles. Provide at least one 120 VAC NEMA Type 
5-15R GFCI duplex receptacle, or as shown on the plans, protected by a circuit breaker. This GFCI duplex 
receptacle is intended for maintenance personnel and is not to be used to serve equipment inside the 
cabinet. Permanently label GFCI duplex receptacles “For Personnel Use.” Install GFCI duplex receptacles in 
a readily accessible location. 

Provide a 120 VAC, rack mountable outlet strip with 6 NEMA Type 5-15R receptacles with surge 
suppression.  Plug outlet strip into GFCI duplex receptacle and label for personnel use. 

Circuit Breakers.  Determine the ampere rating, quantity, and configuration for main, accessory, spare, and 
equipment circuit breakers to support ITS equipment loads as shown on the plans.  Provide Underwriters 
Laboratories (UL) 489 listed circuit breakers capable of operating in accordance with Section 2, 
“Environmental Standards and Test Procedures” of NEMA TS2-2003, or most current version.  Provide 
circuit breakers with an interrupt capacity of 5,000 A. and insulation resistance of 100 megohms at 500 VDC. 
Provide minimum ampere rating for the following circuit types: 

2.4.4.2.1. Main Breaker. Size the main circuit breaker such that the load of all branch circuits is less than the main 
circuit breaker ampere rating in accordance with the most current version of the National Electrical Code 
(NEC). 

2.4.4.2.2. Accessory Breaker. Minimum 15 A. Size accessory circuit breaker to protect lighting, door switches, fans, 
and GFCI duplex receptacle in accordance with the most current version of the NEC. 

2.4.4.2.3. Equipment Breakers. Minimum 15 A. Size equipment circuit breaker to protect ITS equipment and duplex 
receptacles in accordance with the most current version of the NEC.  

2.4.4.2.4. Spare Equipment Breaker. Minimum 20 A. Provide one spare equipment breaker for future use. 

Furnish breakers, which are in addition to any auxiliary fuses, with the electronic equipment to protect 
component parts. Provide 3-terminal lightning arrestor to protect the load side of all circuit breakers. Connect 
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the arrestor into the circuit with size 8 AWG or larger stranded copper conductors. Connect arrestor to the 
line filter as recommended by the manufacturer. 

2.4.4.3. Power Line Surge Protection. Provide and install power line surge protection devices that meet the 
requirements of Article 2.6. 

2.4.4.4. Power Cable Input Junction Terminals. Provide power distribution blocks suitable for use as a power feed 
and junction points for 2 and 3 wire circuits. Accommodate up to No. 4 AWG conductors on the line side of 
each circuit. Provide appropriate sized lugs at the junction terminals for conductors larger than a No. 4 AWG 
when shown on the plans. 

Electrically isolate the AC neutral and equipment ground wiring from the line wiring by an insulation 
resistance of at least 10 megohms when measured at the AC neutral. Color code the AC neutral and 
equipment grounding wiring white and green respectively in accordance with the most current version of the 
NEC. 

Utilize the back panel to distribute and properly interconnect all cabinet wiring related to the specific 
complement of equipment called out on the plans. Each item of equipment including any furnished by the 
Department must have the cable harness properly terminated at terminal boards on the back panel. Ensure 
all functions available at the equipment connector are carried in the connector cable harness to the terminal 
blocks from the power distribution panel mounted on the left side panel of the cabinet. 

2.4.5. Alternative Power Option. When shown on the plans, accommodate renewable electrical power source for 
the design load specified in accordance with “ITS Solar Power System” Specification. Renewable electrical 
power source may, or may not, be integrated with public utility electrical services, as shown on the plans or 
as directed. Accommodate solar system components including batteries and solar charge controller when 
shown on the plans.  

2.4.6. Wiring. Ensure all cabinet wiring identified by the use of insulated pre-printed sleeving slipped over the wire 
before attachment of the lug or making the connection. Supply enough text on wire markers in plain words or 
abbreviations with sufficient level of detail so that a translating sheet will not be required to identify the type 
and size of wire. 

Cut all wires to the proper length before assembly. Ensure no wires are doubled back to take up slack. 
Ensure harnesses to connectors are covered with braided cable sleeves. Secure cables with nylon cable 
clamps. 

Provide service loops to facilitate removal and replacement of assemblies, panels and modules. Use 
insulated parts and wire rated for at least 600 V. Color-code harnesses and wiring.  

Route and bundle all wiring containing line voltage AC separately and shield from all low voltage, i.e., control 
circuits. Cover all conductors and live terminals or parts, which could be hazardous to maintenance 
personnel, with suitable insulating material. 

Provide AC internal cabinet wiring identified in accordance with the most current version of the NEC. Provide 
white insulated conductors for AC neutral. Provide green insulated conductors for equipment ground. Provide 
any color different from the foregoing on other conductors in accordance with the most current version of the 
NEC. For equipment that requires grounding, provide grounding conductors and do not use conduit for 
grounding. Provide No. 22 AWG or larger stranded conductors for internal cabinet wiring. Provide conductors 
that are UL-listed THHN in accordance with the most current version of the NEC. Ensure the insulation has 
at least a thickness of 10 mm. Ensure all wiring containing line voltage is at least size No. 14 AWG. No 
strands of any conductor may be trimmed to “fit” the wiring into the breaker or terminal block. 

2.4.7. Terminal Strips. Provide terminal strips located on the back panel that are accessible to the extent that it is 
not necessary to remove the electronic equipment from the cabinet to make an inspection or connection. 

Ensure terminal blocks are 2 position, multiple pole barrier type.  
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Provide shorting bars in each of the positions provided along with an integral marking strip. 

Arrange terminal blocks such that they will not upset the entrance, training and connection of incoming field 
conductors. 

Identify all terminals with legends permanently affixed and attached to the terminal blocks. 

Ensure not more than 3 conductors are brought to any 1 terminal screw.  

Ensure no electrically energized components or connectors extend beyond the protection afforded by the 
barriers. 

Locate all terminal blocks below the shelves. 

Ensure terminals used for field connections are secure conductors by means of a No. 10-32 nickel or 
cadmium plated brass binder head screw. 

Ensure terminals used for interwiring connections, but not for field connections, are secure conductors by 
means of a No. 5-32 nickel plated brass binder head screw. 

Terminate all connections to and from the electronic equipment to an interwiring type block. These blocks will 
act as intermediate connection points for all electronic equipment input and output. 

Provide termination panels that are used to distribute and properly interconnect all cabinet wiring related to 
the specific complement of equipment as shown on the plans. Provide properly terminated cable harnesses 
for each item including any furnished by the Department. Provide all functions available at the equipment 
terminals that are carried in the connector cable harness. 

2.4.8. Cabinet Internal Grounding. The cabinet internal ground consists of at least 1 ground bus-bar permanently 
affixed to the cabinet and connected to the grounding electrode.  

Use bare stranded No. 4 AWG copper wire between bus-bars and between the bus-bar and grounding 
electrode when providing multiple bus-bars. 

Ensure each copper ground bus-bar has a minimum of 12 connection points, each capable of securing bare 
conductor ranging in size from No 4 AWG to No 14 AWG. 

Return AC neutral and equipment ground wiring to these bus-bars. 

2.4.9. Door Switch. Provide door switch meeting the following requirements: 

 momentary, pin-type door switch, 

 installed in the cabinet or on the door, and 

 connected to a terminal so that the equipment installed in the cabinet can confirm input is connected to 

logic ground when the cabinet door is open. 

Provide 2 momentary, pin type door switches for each door provided with the cabinet. Wire 1 switch to turn 
on the cabinet lights when the door is open and off when the door is closed. Wire the other in parallel to a 
terminal block to detect a cabinet intrusion condition. 

2.5. Mechanical Requirements. 

2.5.1. Size and Construction. Provide ITS pole mounted cabinets meeting the configuration types detailed in the 
Statewide ITS pole with cabinet standards.  
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Table 1 
Minimum Cabinet Internal Dimensions 

 Depth (in.) Width (in.) Height (in.) 
    

Type 1 121 24 24 

Type 2 18 24 36 

Type 3 20 24 41 

1. Minimum dimension for cabinet provided without EIA 19 in. rack assembly. 
     Provide 18 in. minimum depth when providing EIA 19 in. rack assembly. 

Determine the suitability of the listed cabinet configuration types for the equipment at each field location 
identified on the plans or as desired. 

2.5.2. Ventilation. Provide the cabinet with vent openings to allow cooling of electronic components. 

Locate louvered air intake vent openings on the lower portion of the cabinet doors and covered fully on the 
inside with a commercially available disposable 3 layer graded pleated type filter of minimum size 6 in. (high) 
x 12 in. (wide) for Type 1 cabinet and 12 in. (high) x 16 in. (wide) for Type 2 and 3 cabinets. Size the 
louvered intake area and filter to allow maximum filtered air flow and cooling, securely mounted so that any 
air entering the cabinet must pass through the filter.  Ensure the cabinet opening for intake of air is large 
enough to accommodate filter size. Screen the exhaust to prevent entry of insects. Provide the screen 
openings no larger than 0.0125-sq. in.  

Provide a, minimum of 2, thermostatically controlled fans that are adjustable with an adjustment range of 70 
to 110°F. Provide a press-to-test switch to test the operation of the fan. Provide a fan with a capacity of at 
least 110 cfm each. 

There is no opening on the roof of the cabinet. 

2.5.3. Lighting. Provide minimum 15 W fluorescent fixtures above each door inside the cabinet, each with clear 
shatter proof lens. NEMA TS2 rated light-emitting diode (LED) fixtures are acceptable instead of fluorescent 
light fixtures. Determine the appropriate number of fixtures to achieve at least 1000 lumens to illuminate the 
equipment. Position the fixtures to provide illumination to the face of the equipment in the cabinet and not 
into a technician’s eyes. 

2.5.4. Exterior Finish. Provide cabinets with a smooth aluminum finish and the exterior in its unpainted natural 
color.  

When shown on the plans or as directed, provide cabinets with an anti-graffiti coating in accordance with 
Item 740 “Graffiti Removal and Anti-Graffiti Coating.”   

2.5.5. Serial Number. Provide the cabinets with a serial number unique to the manufacturer, preceded by an 
assigned 2 letter manufacturer’s code.  Provide at least a 0.2 in. letter height. Stamp the entire identification 
code and number on a metal plate which is riveted to the cabinet, stamp directly on the cabinet wall, or 
engrave on a metalized mylar plate that is epoxied on the upper right hand cabinet side wall. 

2.5.6. Modular Design. Provide cabinets that have a modular design and allows ITS equipment to be installed in a 
variety of mounting configurations as detailed on the plans or as directed.  

Provide Type 1 and Type 2 cabinets with 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment. Provide a 19 in. EIA rack assembly only when noted on 
the plans or in the general notes.  

Provide Type 3 cabinets with an EIA 19 in. rack assembly, sized appropriately based on cabinet type inside 
height dimension and is accessible from either door. Provide a rack with a minimum of one 1RU (RU = rack 
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unit) horizontal power strip. Provide 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment.  

2.5.7. Shelves. Provide adjustable shelves in each cabinet as required to support the equipment as specified on 
the plans. Ensure shelf adjustment at 1 RU intervals in the vertical position. Provide shelves that can be 
mounted to an EIA 19 in. rack cage or unistrut channel as detailed in the standards. 

Provide shelves that are removable and capable of supporting the electronic equipment. Provide a minimum 
of 2 in. between the back and front edge of the shelf to back inside wall and door of the cabinet respectively 
to allow room for the equipment cables and connectors. 

Provide each cabinet type with at least 1 slide out drawer with telescoping drawer guides to allow full 
extension from the rack frame. Provide at least 1.75 in. (high) x 16 in. (wide), drawer sized appropriately for 
the cabinet with a hinged lid to allow access to storage space. 

2.5.8. Mounting Hardware. Provide cabinets with the appropriate “U” channel mounting brackets, stiffening plates, 
anchor bolts, and any other necessary hardware to mount the cabinet on the ITS pole structure. Provide 
mounting brackets made of 0.250 in. thick steel. 

Weld cabinet mounting plates to the pole. This may be done in the field for transport reasons.  Do not band 
the cabinet or mounting plates to the pole. Design the cabinet for pole mounting and reinforce at the points of 
attachment to the pole 

2.6. Surge Protective Devices (SPD). Provide SPDs to protect electronics from lightning, transient voltage 
surges, and induced current. Install SPDs on all power, data, video, and any other conductive circuit. 

2.6.1. 120 V or 120/240 V SPD at Service and ITS Cabinet Power Distribution Panel. Install an SPD at the 
closest termination or disconnection point where the supply circuit enters the cabinet. Locate the SPD on the 
load side of the cabinet power distribution panel breakers and ahead of any and all electronic devices. Keep 
leads as short as possible with all conductor bends formed to the maximum possible radius.  Connect the 
SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in accordance with 
manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4. 
SPD with integral EMI/RFI line filtering may be required if shown on the plans. 

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N, L-G, and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N), (L-G), (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

Ensure the SPD utilized for AC power does not dissipate any energy and does not provide any series 
impedance during standby operation.  Return the unit to its non-shunting mode after the passage of any 
surge and do not allow the shunting of AC power 
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2.6.2. Parallel SPD for 120 V Equipment. Install an SPD inside of the cabinet on the power distribution to the 
equipment. Keep leads as short as possible with all conductor bends formed to the maximum possible 
radius. Connect the SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in 
accordance with manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4.  

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N) and (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

2.6.3. Low-Voltage Power, Control, Data and Signal Systems SPD. Install a specialized SPD on all conductive 
circuits including, but not limited to, data communication cables, coaxial video cables, and low-voltage power 
cables. Ensure that these devices comply with the functional requirements shown in Table 2 for all available 
modes (i.e., power L-N, N-G; data and signal center pin-to-shield, L-L, L-G, and shield-G where appropriate). 

These specialized SPD must have an operating voltage matching the characteristics of the circuit. Ensure 
that these specialized SPD are UL 497B or UL 497C Listed, as applicable. 

Provide the SPD with 3 stages of surge suppression in a Pi (π) configuration. The first stage (primary side) 
consists of parallel-connected Gas Discharge Tubes (GDTs). The second stage consists of a series 
connected resistor or inductor. The third stage (secondary side) consists of parallel-connected transorbs or 
silicone avalanche diodes (SADs).  

Ground the SPD to the DIN rail and a wire terminal connection point. (Grounding solely through the DIN rail 
connection is not adequate and does not meet the performance or intent of this specification.) 

Install coaxial SPDs in a manner that prevents ground loops and resulting signal deterioration. This is usually 
caused where the cable has different references to ground at either end and connecting SPDs at both ends 
that have only Pin to Shield protection completes a ground loop circuit through the Shield. SPDs having Pin 
to Shield protection, and separate Shield to Ground protection are acceptable to eliminate ground loops. 
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Table 2 
SPD Minimum Requirements 

Circuit Description 
Maximum Continuous 

Operating Voltage 
(MCOV) 

Frequency/ 
Bandwidth/ Data 

Rate 
Surge Capacity 

Maximum Let-
Through Voltage 

12 VDC 15-20 V N/A 
5 kA per mode (8x20 

µs) 
<150 Vpk 

24 VAC 30-55 V N/A 
5kA per mode (8x20 

µs) 
<175 Vpk 

48 VDC 60-85 V N/A 
5 kA per mode (8x20 

µs) 
<200 Vpk 

Coaxial Composite 
Video 

4-8 V Up to 1.5 GHz 
10 kA per mode (8x20 

µs) 
<100 Vpk 

RS422/RS485 8-15 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

T1 13-30 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

Ethernet Data 7-12 V Up to 100 Mbps 
3kA per mode 
(10x1000 µs) 

<30 Vpk 

2.7. Environmental Design Requirements. Provide cabinets that meet the functional requirements of this Item 
during and after subjection to any combination of the following requirements: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not to exceed 30°F per hour, during which the relative humidity does not exceed 

95%, 

 relative humidity range not to exceed 95% over the temperature range of 40 to 110°F, and 

 moisture condensation on all surfaces caused by temperature changes. 

2.8. Vibration. Material used must show no degradation of mechanical structure, soldered components, plug in 
components or satisfactory operation in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration test as described in the NEMA standard TS2, Section 2.2.8, “Vibration Test”, 
or the latest revision. 

3. FABRICATION 

3.1. Anchor Bolts. Fabricate anchor bolts, nuts, and washers in accordance with the details shown on the plans 
and Item 449, ”Anchor Bolts.”  Galvanize these items in accordance with Item 445, “Galvanization.” 

Provide 2 circular steel templates as shown on the plans conforming to ASTM A36 for each assembly. Tack 
weld the lower anchorage nuts to the lower template in the shop. Perform this welding with an appropriate jig 
to ensure that the anchor bolt is perpendicular to the template. Shipping of the anchor bolt cage in its 
assembled condition is not required. 
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3.2. ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, 
“Steel Structures.”  Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole 
shafts tapered to the heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. 
Locate the handholes, as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s 
insignia or trademark. Place the mark on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than 2 longitudinal seam welds 
in shaft sections. Grind or smooth the exterior of longitudinal seam welds to the same appearance as other 
shaft surfaces. Ensure 100% penetration within 6 in. of circumferential base welds and 60% minimum 
penetration at other locations along the longitudinal seam welds. Use a welding technique that minimizes 
acid entrapment during later galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, 
“Galvanizing.” 

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air 
terminal details and IEEE standards for lightning protection.  Bond air terminal with air terminal bracket via 
clad weld or other approved bolted connection. 

3.3. Cabinet. Continuously weld all exterior seams for cabinet and doors. Fill edges to a radius of 0.03125 in. 
minimum. Smooth exterior welds.  

Welding on aluminum cabinets are done by the gas metal arc (MIG) or gas tungsten arc (TIG) process using 
bare aluminum welding electrodes. Ensure electrodes conform to the requirements of the American Welding 
Society (AWS) A5.10 for ER5356 aluminum alloy bare welding electrodes. 

Procedures, welding machines and welding machine operators for welding on aluminum must be qualified 
and conform with the requirements of AWS B3.0, “Welding Procedures and Performance Qualification”, and 
to the practices recommended in AWS C5.6. 

Construct all cabinets of welded sheet aluminum with a thickness of at least 0.125 in. meeting NEMA 3R 
standards. Do not allow wood, wood fiber product, or flammable products in the cabinet. Seal cabinet 
structure to prevent the entry of rain, dust, and dirt.  

Provide a sunshield on the exterior top of the cabinet to reflect solar rays and mitigate temperature build-up 
inside the cabinet. Construct sunshield out of 0.125 in. thick aluminum and provide a minimum of 1.25 in. 
clearance above the top of cabinet secured in four locations. 

Attach aluminum lifting eyes or ears to the top of the cabinet to permit lifting the cabinet with a sling. Lifting 
eyes may be permanently fabricated to the cabinet frame as long as they do not interfere with the 
construction and operation of the sunshield. Manufacturer may provide removable lifting eyes that can be 
removed after installation. Seal any penetrations to the cabinet exterior or sunshield after removal of lifting 
eyes.  

Ensure cabinets conform to the requirements of ASTM designation: B209 for 5052-H32 aluminum sheet. 

3.3.1. Door. Provide sturdy and torsionally rigid cabinet doors that substantially cover the full area of the cabinet 
access opening. Attach cabinet doors by a minimum of 2 heavy duty hinges or full length hinge. Provide 
stainless steel hinge pins. 
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Fabricate the doors and hinges to withstand a 100 lb. per vertical ft. force applied to the outer edge of the 
door when open without permanent deformation or impairment of the door or cabinet body when the load is 
removed.  

Fit the cabinet doors with Number 2 Corbin locks and aluminum or chrome plated handles with a minimum 
3/8 in. drive pin and a 3 point latch. Design the lock and latch so that the handles cannot be released until the 
lock is released. Provide a locking ring for a padlock along with a padlock. Provide 2 keys for the door and 2 
keys for the padlock with each cabinet. Locate the lock clear of the arc of the handle. Keys must be 
removable in the locked position only. Mount locks with 2 stainless steel machine screws. Provide cabinet 
doors with a catch mechanism to hold the door open at 2 positions:  90º and 120°. 

Fabricate the door and door stop mechanism to withstand a simulated wind load of 5 lb. per sq. ft. applied to 
both inside and outside surfaces without failure, permanent deformation, or compromising of door position.  

Provide cabinets without auxiliary police doors. 

Provide a gasket to act as a permanent and weather resistant seal at the cabinet door facing. The gasket 
material must be of a non-absorbent material and maintain its resiliency after long term exposure to the 
outdoor environment. 

Provide a gasket with a minimum thickness of 0.25 in. Locate the gasket in a channel provided for this 
purpose either on the cabinet or on the door. An “L” bracket is acceptable instead of this channel if the 
gasket is fitted snugly against the bracket to insure a uniformly dust and weather resistant seal around the 
entire door facing. 

3.3.2. Mechanical Components. Ensure all external screws, nuts, and locking washers are stainless steel. Do not 
use self-tapping screws unless specifically approved by the Engineer. 

Ensure all parts are made of corrosion resistant material, such as plastic, stainless steel, aluminum or brass. 

Ensure all materials used in construction are resistant to fungus growth and moisture deterioration. 

Separate dissimilar metals by an inert dielectric material. 

4. CONSTRUCTION 

4.1. Installation. Locate ITS poles as shown on the plans unless otherwise directed to secure a more desirable 
location or to avoid conflict with utilities. Stake the ITS pole locations for verification by the Engineer. 

Use established industry and utility safety practices when working near underground or overhead utilities. 
Consult with the appropriate utility company before beginning such work. 

Construct foundations for new ITS poles in accordance with Item 416, “Drilled Shaft Foundations,” and the 
details shown on the plans.” Orient anchor bolts as shown on the plans. Install conduit per Item 618, 
Conduit.”   

Identify all items of a shipment with a weatherproof tag. This tag minimally must identify manufacturer, 
contract number, and date and destination of shipment. 

Erect poles after foundation concrete has attained its design strength as required on the plans and Item 421, 
“Hydraulic Cement Concrete.” Coat anchor bolt threads and tighten anchor bolts in accordance with 
Item 449, “Anchor Bolts.”  Do not grout between the base plate and the foundation. 

Mount the pole mounted cabinet to the backside of the ITS pole, with door either parallel or perpendicular to 
the roadway, away from the direction of traffic flow, as shown on the plans.  Mount cabinet plumb in all 
directions. 
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For ITS pole sites located on slopes greater than 4H:1V, mount the pole mounted cabinet to the backside of 
the ITS pole, from the perspective parallel to the roadway with the door facing the direction of traffic flow as 
shown on the plans.  

Install grounding conductor from cabinet and ITS pole air terminal inside a minimum 1 in. PVC conduit within 
the foundation.  Bond grounding conductors to the primary ground rod as part of the grounding ring in 
accordance with the ITS grounding details. 

Construct reinforced maintenance pad, when required, with Class A concrete in accordance with Item 421, 
“Hydraulic Cement Concrete.”  Provide reinforcing steel in accordance with Item 440, “Reinforcing Steel.”   

4.2. Relocation. Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables 
from the electric power supply and disconnect all cables (power and communication) from the equipment and 
remove any ITS equipment, associated mounting brackets, pole mounted cabinet, and cabling from the pole 
structure. Remove existing pole structure as shown on the plans only at such time as authorized by the 
Engineer. 

Inspect the existing pole structure, with a representative from the Department, and document any evidence 
of structural stress cracks or fatigue before removal. Remove and deliver to the Department, existing pole 
structures that fail structural inspection to an address to be supplied by the Department. 

Remove the existing pole structure in a manner acceptable to the Engineer using a method that does not 
cause undue overstress or damage to the structure or appurtenances attached. 

Use a crane of sufficient capacity to remove the pole. Disconnect and relocate the existing pole structure 
from and to the foundation as shown on the plans in a manner acceptable to the Engineer. 

When the poles are laid down, place the poles on timber cribbing so that the poles lie reasonably straight to 
prevent any damage or deterioration. 

Maintain safe construction and operation practices at all times. Handle the poles in such a manner during 
removal so as to prevent damage to the pole's exterior finish. The Contractor will be responsible for any 
damage to poles. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
at least 2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation 
with materials equal in composition and density to the surrounding area. Replace any surfacing material with 
similar material to an equivalent condition.  

Supply all new anchor bolts required for the installation of the ITS pole structure. Match bolt dimensions and 
lengths previously used or as shown on the plans and as directed. Provide anchor bolts in accordance with 
Item 449, “Anchor Bolts.” 

Move existing poles to the locations shown on the plans or as directed. Construct new foundations for 
relocated ITS poles in accordance with Item 416, "Drilled Shaft Foundations," and the details shown on the 
plans. Install conduit per Item 618, “Conduit.”  Install existing poles on new foundations in accordance with 
Section 4.1, “Installation.”  Do not grout between the base plate and foundation. 

4.3. Removal. Use established industry and utility safety practices when removing poles and assemblies located 
near overhead or underground facilities. Consult with the appropriate utility company before beginning work. 

Inspect the pole and cabinet, where included, with a representative from the Department, and remove any 
ITS equipment, associated mounting hardware, and cabling still attached to the pole or inside the cabinet 
before commencing work. Inspect the existing pole and cabinet in place, with a representative from the 
Department, and document any evidence of damage to the representative before removal. 



6064 

13 - 18 07-15 
Statewide 

Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables from the 
electric power supply and disconnect all cables (power and communication) from the equipment. Remove 
and coil existing cabling to the nearest ITS ground box or as identified on the plans. 

Carefully remove the cabinet from the pole structure. Avoid damage or injury to surrounding objects or 
individuals. Deliver the cabinet to an address to be supplied by the Department. 

Carefully remove the pole from the foundation in accordance with Item 496, “Removing Structures.” Avoid 
damage or injury to surrounding objects or individuals. Separate the pole at the slip-fitted connections, if 
applicable. If the pole cannot be separated, transport the complete pole or partially separate the pole to make 
it transportable. Deliver the pole structure to an address to be supplied by the Department. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation with 
materials equal in composition and density to the surrounding area. Replace surfacing material with similar 
material to an equivalent condition. 

4.4. Testing.  

4.4.1. Installation. Unless otherwise shown on the plans, perform the following tests on cabinets supplied through 
this Item. 

4.4.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 4.4.2 through Article 4.4.4 inclusive and blank data forms to the Engineer for review and comment at 
least 45 days before testing for each test required on this project. Include the sequence of the tests in the 
procedures. The Engineer will comment, approve, or reject test procedures within 30 days after Contractor 
submittal of equipment for tests. Contractor to resubmit if necessary rejected test procedures for final 
approval within 10 days before testing. Review time is calendar days. Conduct all tests in accordance with 
the approved test procedures. The Department may witness all tests. 

Record test data on the data forms and quantitative results. No bid item measurement or payment will be 
made until the Engineer has verified the test results meet the requirements of the specification. The data 
forms for all tests, except design approval tests, must be signed by an authorized representative of the 
Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy performed in 
testing by the contractor. Furnish data forms containing the acceptable range of expected results and 
measured values. 

4.4.1.2. Design Approval Test. Conduct a design approval test on 10% of the total number of cabinets supplied as 
part of the project, with at least one of each type of cabinet used on the project.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the Engineer. The data forms for the design approval tests must be 
signed by an authorized representative (company official) of the equipment manufacturer or by an authorized 
representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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4.4.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in NEMA TS2, Section 2.2.7.2, “Transient 
Tests (Power Service)”, or most current version. 

4.4.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in NEMA TS2, Sections 2.2.7.3, “Low-

Temperature Low-Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests”, or most current 

version. 

 Allow the equipment to warm up to room temperature in an atmosphere with relative humidity of at least 

40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in NEMA TS2, Sections 2.2.7.5, “High-

Temperature High Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests”, or most current 

version. 

4.4.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

4.4.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and will operate in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration tests as described in NEMA TS2, Section 2.2.8, “Vibration Test”, or most 
current version. 

4.4.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in NEMA TS2, Section 2.2.10, “Power 
Interruption Test”, or most current version. 

4.4.1.3. Stand-Alone Tests. Conduct a Stand-Alone Test for each cabinet after installation. Exercise all stand-alone 
(non-network) functional operations consisting of the following, at a minimum: 

 19-inch EIA rack, 

 adjustable shelves, 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection, 

 grounding system, 

 terminal strips, 

 interconnect harnesses with connectors, 

 cabinet attachment to pole, 

 weatherproofing, and 

 “Door Open” connection to back panel. 

Notify the Engineer 5 working days before conducting this test. The Engineer may witness all the tests.  

4.4.1.4. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 
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Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures within 30 calendar days without additional cost or extension of the contract period. 

4.4.1.4.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

4.4.1.4.2. Consequences of Stand-Alone Test Failure. If the equipment fails the stand-alone test, correct the fault 
within 30 days and then repeat the stand-alone test until successfully completed.  

4.4.2. Relocation. 

4.4.2.1. Pre-Test. Conduct performance testing before removal of ITS pole mounted cabinet. Test the following 
components or equipment, at a minimum, and document functional operations in the presence of 
representatives of the Contractor and the Department. 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection system, 

 grounding system, and 

 “Door Open” connection to back panel. 

Ensure that both representatives sign the test report indicating that the equipment has passed or failed each 
function. Once removed, the equipment becomes the responsibility of the Contractor until accepted by the 
State. Compare test data before removal and test data after installation. 

4.4.2.2. Post Test. Testing of the ITS pole mounted cabinet is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing ITS equipment has been installed, perform the same functional operation test described 
under Article 4.4.2.1. Furnish test data forms containing the sequence of tests including all of the data taken 
and quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the 
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for 
tests. Send at least 1 copy of the data forms to the Engineer. 

The performance test results after relocation must be equal to or better than the test results before removal. 
Repair or replace those components within the system which failed after relocation but which passed before 
removal. 

The Department will conduct approved ITS equipment system tests on the field equipment hardware with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the contract period. 
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4.5. Documentation. Submit documentation for this Item consisting of the following: 

4.5.1. ITS Pole. Shop drawings should clearly detail the following for the ITS poles submitted for the project: 

 physical pole drawings,  weatherheads, 

 anchor bolts, 

 material list, 

 lightning suppression, 

 cabinet Mounting attachments (when cabinet 

required), and 

 grounding system. 

4.5.2. Pole Mounted Cabinet. Shop drawings should clearly detail the following for ITS pole mounted cabinets 
when required as shown on the plans: 

 dimensions,  power distribution panel, 

 shelves,  surge suppression, 

 door,  back panel, 

 gasket,  outlets, 

 door look,  circuit breakers, 

 materials list,  power cable terminals, 

 exterior finish,  wiring diagrams, 

 ventilation,  cabinet grounding, 

 terminal strips,  environmental parameters, and 

 harnesses,  connectors. 

 filter,  

Submit shop drawings, signed, sealed, and dated by a registered professional Engineer in Texas showing 
the fabrication and erection details for each ITS pole including the ITS cabinet and mounting details in 
accordance with Item 5, “Control of the Work”.  

Provide at least 2 complete sets of operation and maintenance manuals in hard copy format in addition to a 
CD/DVD or removable flash drive that include the following: 

 complete and accurate schematic diagrams, 

 complete installation procedures, 

 complete performance specifications (functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA,  

 pictorial of component layout on circuit board, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 recovery procedures for malfunction, and 

 instructions for gathering maintenance assistance from manufacturer. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will take proper provisions to secure such material and not distribute without written approval. 

Provide Department with certification documentation verifying conformance with environmental and testing 
requirements contained in the special specification. Certifications may be provided by the manufacturer or 
through independent labs. 

4.6. Warranty. The start date of the manufacturer’s standard warranty will begin when the stand-alone test plan 
has been approved. Any equipment with less than 95% of its warranty remaining at the beginning of the 
stand-alone test will not be accepted by the Department. Guarantee that equipment furnished and installed 
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for this project performs according to the manufacturer’s published specifications. Warrant the equipment 
against defects or failure in design, materials, and workmanship for a minimum of 5 years or in accordance 
with the manufacturer’s standard warranty if warranty period is greater. Assign, to the Department, all 
manufacturer’s normal warranties or guarantees on all electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace, at the 
manufacturer’s option, defective equipment during the warranty period at no cost to the Department. 

Repair or replace equipment at the Contractor’s expense before beginning testing in the event of a 
malfunction or failure. Furnish replacement parts for all equipment within 30 days of notification of failure by 
the Department.  

5. MEASUREMENT 

This Item will be measured as each unit furnished, installed, relocated, or removed as shown on the plans, 
excluding new foundations and conduit. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole" of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet” of the type and 
configuration specified. This price is full compensation for furnishing, fabricating, and erecting ITS pole 
structures as shown on the plans; for furnishing, fabricating, and installing ITS pole mounted cabinets as 
shown on the plans; for furnishing and placing anchor bolts, nuts, washers, and templates; conducting 
cabinet testing; and equipment, materials, labor, tools, and incidentals necessary to provide an ITS pole 
structure or pole mounted cabinet complete in place and ready for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Install Only)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Install Only)” of the type 
and configuration specified. This price is full compensation for erecting ITS pole structures and installing ITS 
pole mounted cabinets furnished by the Department as shown on the plans; for installing and placing anchor 
bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, labor, tools, and 
incidentals necessary to provide an ITS pole structure or pole mounted cabinet, complete in place, and ready 
for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Relocate)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Relocate)” of the type 
and configuration specified. This price is full compensation for removing existing ITS pole structures or pole 
mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface placement; 
hauling and erecting ITS pole structures; hauling and installing ITS pole mounted cabinets; furnishing and 
placing anchor bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, 
labor, tools, and incidentals necessary to relocate existing ITS pole structures or pole mounted cabinets, 
complete in place, and ready for the attachment of ITS equipment.  

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 
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6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided for under “Measurement” will be paid for at the unit price bid for “ITS Pole (Remove)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Remove)” of the type 
and configuration specified. This price is full compensation for removing  existing ITS pole structures and 
pole mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface 
placement; loading and hauling; and equipment; materials, labor, tools, and incidentals necessary to 
complete the removal of existing ITS pole structures and pole mounted cabinets.  
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6186 

Intelligent Transportation System (ITS) Ground Box 

1. DESCRIPTION  

Construct, furnish, install or remove Intelligent Transportation System (ITS) ground boxes for fiber optic 
communication infrastructure complete with lids.  

2. MATERIALS  

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and the 
requirements of the following items: 

 Item 420, “Concrete Substructures,” 

 Item 421, “Hydraulic Cement Concrete,” 

 Item 432, “Riprap,” 

 Item 440, “Reinforcement for Concrete,” 

 Item 471, “Frames, Grates, Rings, and Covers,” 

 Item 618, “Conduit”, and 

 Item 620, “Electrical Conductors.” 

 
Provide new ITS ground boxes constructed of precast concrete or polymer concrete in accordance with the 
National Electrical Code (NEC) and National Electrical Manufacturers Association (NEMA) standards, most 
current version. Faulty fabrication or poor workmanship in materials, equipment, or installation will be 
justification for rejection. Provide manufacturer’s warranties or guarantees when offered as a customary 
trade practice. 

2.1. Precast Concrete. Provide precast concrete ground boxes and aprons that comply with the details shown 
on the plans, the requirements of this Item, and in accordance with the following: 

 construct ground boxes with Class A concrete in accordance with Item 421, “Hydraulic Cement 

Concrete,” unless otherwise directed, 

 provide American Society for Testing and Materials (ASTM) A 615 Grade 60 reinforcement steel in 

accordance with Item 440, “Reinforcing Steel,” and 

 provide steel for the frames and covers in accordance with Item 471, “Frames, Grates, Rings, and 

Covers,” unless otherwise approved by the Engineer. 

2.1.1. Loading Requirements. Designed to withstand American Association of State Highway and Transportation 
Officials (AASHTO) H-20 loading. Manufacturer must furnish certification of conformance with H-20 loading. 

2.2. Polymer Concrete. Manufacture ground box and ground box cover from polymer concrete reinforced with 2 
continuous layers of fiberglass fabric. Provide fabricated precast polymer concrete ground boxes and aprons 
that comply with the details shown on the plans, the requirements of this Item, and in accordance with 
American Standards Institute (ANSI)/Society of Cable Telecommunications Engineers (SCTE) - ANSI/SCTE 
77, most current version. 

 Polymer Concrete. Construct polymer concrete from catalyzed polyester resin, sand, and aggregate. 

Polymer concrete containing chopped fiberglass or fiberglass-reinforced plastic is prohibited. Ensure a 

minimum compressive strength of 11,000 psi. 
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 Fiberglass Fabric. The base glass on the fiberglass fabric must be alumina-limeborosilicate type “E” 

glass. The reinforcing fabric must line the entire inner and outer surfaces. Obtain approval for the fabric 

prior to production. 

2.2.1. Loading Requirements. All polymer concrete boxes and covers must meet all test provisions of the 
ANSI/SCTE 77 Tier 22 requirements. All polymer concrete boxes and covers will be UL Listed or 
manufacture must provide a certification from an NRTL or factory-testing documentation witnessed and 
certified by professional engineer licensed in Texas. 

Ensure ground box withstands 800 lb. per sq. ft. of force applied over the entire sidewall with less than 1/4 in. 
deflection per foot length of box. Ensure ground box and ground box cover withstand a test load of 33,750 lb. 
over a 10 in. x 20 in. area centered on the cover with less than 1/2 in. deflection at the design load of 22,500 
lb. 

3. EQUIPMENT 

3.1. Size. Provide ITS ground boxes meeting the configuration types detailed in Table 1.  

Table 1 
 Ground Box Inside Dimensions 

Type 
Width 

(Inches) 
Length 

 (Inches) 
Depth 

(Inches) 

Type 1 (Precast)         24        36 36, 48, or 60 

Type 2 (Precast)         36        60 36, 48, or 60 

Type 1 (Polymer)         24        36 24, 36, or 48 

Type 2 (Polymer)         36        60 24, 36, or 48 

3.2. Shape. Provide ITS ground boxes rectangular in shape.  

3.3. Aprons. Provide concrete aprons for ground boxes installed in native ground as shown on the plans. Aprons 
will be omitted when the ground boxes are located in riprap, sidewalk, or landscape pavers.  

3.4. Bolts. Provide stainless steel penta bolts or special keyed bolts, as required by Department, with associated 
hardware as shown on plans. Provide self-draining bolt holes. Washers must be provided with all bolts.   

3.5. Accessories. Include all necessary provisions for knockouts, cable racking, adapters and terminators for 
proper conduit and cable installation. 

3.5.1. Knockouts. Provide knockouts at the factory to accommodate the appropriate number and size of conduits 
entering the ground box as shown in the plans. Within the factory, score or provide indention on each outside 
wall identifying additional conduit entry points for future expansion that does not impact the rebar structure.  
Place a bell fitting on the end of each conduit to ensure a flush fit inside the ground box. Place concrete grout 
in the knockout (inside and out), around the conduit and bell fitting to ensure a neat and watertight fit. Ensure 
that the grout does not enter the inside of the conduit. 

3.5.2. Cable Racking. Provide steel (ASTM A-153), non-metallic glass reinforced nylon, or equivalent cable rack 
assemblies with the dimensions shown on the plans.  

3.5.3. Terminators. Terminators must be appropriately sized for the conduits indicated on plans and must be an 
airtight and watertight connection.  
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Terminators for the PVC conduits should be placed symmetrically about the centerline of the box at the depth 
shown on plans. 

Terminators that do not have conduits attached must be capped and sealed as shown on the plans. 

Install the quantity, size, and location of terminators as shown on plans. 

3.6. Cover Requirements.  

3.6.1. Type of Cover. Provide the following types of covers based on the type of ground box: 

 Precast concrete ground box: Provide a 1-piece or 2-piece galvanized steel or cast iron cover 

depending on the ground box type. Provide a torsion assisted cover for Type 2 ground box with lids that 

can open freely a minimum 90º each and lock in place with locking latches or a pin-lock inserted in the 

hinge. Covers must be grounded in accordance with the requirements of the most current version of the 

NEC. Provide the cover with drop handles. 

 Polymer concrete ground box: Provide a 1-piece or 2-piece cover depending on the ground box type, 

bolted to the ground box. Cover must have a minimum of 2 lifting eyes. 

3.7. Label. Permanently mark all ground boxes and covers with the manufacturer’s name or logo and model 
number. Legibly imprint each cover with a permanently marked logo in letters at least 1 in. high as follows: 
“DANGER—HIGH VOLTAGE TRAFFIC MANAGEMENT”, unless otherwise directed. Glue in logos are 
prohibited. 

3.8. Security. Equip all ground box covers with a stainless steel penta head or keyed bolting system that will 
securely hold the cover in place. Provide an appropriate means to secure or lock the cover in place as 
required by the plans. 

3.9. Skid Resistance. All ground box covers must be skid resistant and should have a minimum coefficient of 
friction of 0.50 on the top surface of the cover. Provide certification minimum coefficient of friction value is 
met as part of material documentation. 

3.10. Strength Requirements. The following ground box strengths are required based on the following 2 
applications. 

3.10.1. Deliberate Roadway Traffic. Precast concrete ground boxes with steel covers must be used in locations 
that may experience deliberate, continuous vehicular traffic, such as near the shoulder or an auxiliary lane, or 
immediately adjacent to the unprotected edge of pavement. Do not place ground boxes in the paved travel 
lanes or shoulder of highways, frontage roads, streets, bridges, or driveways. 

Ground boxes and covers located in these areas must be rated for heavy-duty traffic loading and meet an 
AASHTO H-20 design loading.  

Precast concrete ground boxes and covers located in non-deliberate heavy vehicular traffic must still meet 
AASHTO H-20 design loading. 

3.10.2. Non-Deliberate Heavy Vehicular Traffic. Polymer concrete ground boxes and covers may be used in off 
roadway applications subject to occasional non-deliberate heavy vehicular traffic, such as driveways, along 
sidewalks, parking lots and behind non-mountable curb. Polymer ground boxes and covers located in these 
areas must meet ANSI/SCTE Tier 22 loading requirements.  

4. CONSTRUCTION 

Perform work in accordance with the details shown on the plans and the requirements of this Item. 
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Use established industry and utility safety practices when installing or removing ground boxes located near 
underground utilities. Consult with the appropriate utility company before beginning work. 

4.1. Installation. Install ground boxes as shown on the plans. Maintain spacing as shown on the plans. 

Ground box locations may be revised to fit existing field conditions or to better facilitate the installation of the 
conduit system with approval by the Engineer. 

Field-locate ground boxes to avoid steep slopes and low-lying locations with poor drainage. 

Construct ground box cover to fit properly on ground box.  

When installing ground boxes in surfaced areas, make the tops of the ground boxes flush with the finished 
surface.  

4.1.1. Gravel at Base of Ground Box. Install all ground boxes on a bed of crushed rock at the base of the 
excavation as shown on the plans. Place 12 in. of washed, crushed stone (1.5 in. nominal) which extends 6 
in. in all directions from the perimeter of the box. Lightly tamp the gravel immediately prior to the placement 
of the ground box to reduce settlement. Crushed gravel will not be paid directly, but be considered subsidiary 
to this Item.  

4.1.2. Cable Racking Installation. Provide and locate cable rack assemblies designed to support up to 25 ft. of 
slack for each fiber optic cable inside each Type 1 ground box, 100 ft. of slack for each fiber optic cable 
inside each Type 2 ground box, slack associated with other communication cabling, and any splice enclosure 
as shown on the plans or as directed. Cable racks may be installed at the factory or in the field. Place the 
racks in a manner so as not to impede access in and out of the ground box.  

Ground metallic cable rack assemblies to grounding system inside ground box in accordance with the most 
current version of the NEC. 

Use fasteners with an ultimate pull out strength of at least 2500 lb. and ultimate shear strength of at least 
3000 lb. When securing cable racks to side walls of ground box in the field, seal all penetrations to the side 
wall to prevent moisture and contaminant penetration. Sufficient cable supports must be provided for the 
particular of conductors or cables coiled or passing through the ground as shown on the plans or directed by 
the Engineer. 

4.1.3. Buried Installation. When shown in the plans or identified in the General Notes, bury ground boxes for 
security measures. When burying ground boxes, provide polymer concrete ground boxes meeting 
ANSI/SCTE Tier 22 loading requirements. 

Provide 12 in. cover between ground surface and top of ground box lid. Prior to backfilling, provide a 30 lb. 
felt paper over the entire ground box extending a minimum of 2 in. from either side to prevent backfill 
materials from entering ground box.  

4.2. Excavation and Backfill. Ensure excavation and backfill for ground boxes meets the requirements as set 
forth by Item 400, “Excavation and Backfill for Structures.” For buried ground boxes, compact backfill material 
in order to prevent depressions in ground surface from occurring over the ground box. 

4.3. Testing. Ground box and cover must be tested by a laboratory independent of the manufacturer to meet 
loading requirements. Certificate of such tests must be submitted to the Engineer for approval. 

4.4. Documentation Requirements. Submit documentation for this Item consisting of the following for Engineer 
approval prior to installation: 

 record Global Positioning System (GPS) coordinates using NAD83 datum for all ground boxes prior to 

backfill. Identify location to obtain coordinates on drawing detail, 

 shop drawings, 
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 concrete mix design, 

 material specifications for ground box, lid, cable racks, bolts, and skid resistance for cover 

 testing certification for loading requirements, 

 hot, cold, and wet weather plan, and 

 backfill material composition.  

Shop drawings should clearly detail the following for ground boxes, at a minimum: 

 

 

4.5. Removal. Remove existing ground boxes and concrete aprons to at least 6 in. below the conduit level. 
Uncover conduit to a sufficient distance so that 90º bends can be removed and conduit reconnected. Clean 
the conduit in accordance with Item 618, “Conduit.” Replace conduit within 5 ft. of the ground box. Remove 
old conductors and install new conductors as shown on the plans. Backfill area with material equal in 
composition and density to the surrounding area. Replace surfacing material with similar material to an 
equivalent condition. 

5. MEASUREMENT 

This Item will be measured by each ground box installed or removed.  

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “ITS Ground Box (Precast Concrete)” of the various 
types and sizes specified” or “ITS Ground Box (Polymer Concrete)” of the various types and sizes specified 
and for “Remove ITS Ground Box”.  

6.1. Furnish and Install. This price is full compensation for excavating and backfilling; constructing, furnishing 
and installing the ITS ground boxes and concrete aprons when required; and all labor, tools, equipment, 
materials, transportation, accessories, documentation, testing and incidentals.  

Conduit will be paid for under Item 618, “Conduit” and Special Specification 6016, “ITS Multi-Duct Conduit.” 

Electrical conductors will be paid for under Item 620, “Electrical Conductors.” 

6.2. Remove. This price is full compensation for removing and disassembling ground boxes and concrete aprons; 
excavation, backfilling, and surface placement; removing old conductors; disposal of unsalvageable 
materials; and materials, equipment, labor, tools, and incidentals. Cleaning of conduit is subsidiary to this 
Item. Conduit replaced within 5 ft. of the ground box will be subsidiary to this Item. 

 dimensions 

 knockouts 

 cable racks 

 terminators 

 adapters 

 bolts 

 cover 

 load rating 

 cover lock 
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Special Specification 6304 
Intelligent Transportation System (ITS) Radar Vehicle 
Sensing Device 
1. DESCRIPTION 

Furnish, install, relocate, or remove Intelligent Transportation System (ITS) radar vehicle sensing device 
(RVSD) system at locations shown on the plans, or as directed. 

2. MATERIALS 

2.1. General. Except as allowed for relocation of RVSD equipment, ensure all equipment and component parts 
are new and in an operable condition at time of delivery and installation. Ensure all RVSD within the project 
are from the same manufacturer. RVSD are further classified by the type of functions they can perform. The 
primary classifications are RVSD (Data Collection Only) and RVSD (Data Collection and Wrong-way alarm). 

Provide RVSD field equipment that is compatible with existing infrastructure and software located in the 
Department’s Traffic Management Centers (TMCs) across the state or as directed. 

RVSD system equipment must include the following:  
 Radar vehicle sensing devices  
 Mounting assembly and hardware 
 All cabling and connector assemblies  
 Associated devices required to integrate into communication system 

RVSD must be a roadside sensor, or group of sensors, that accurately provides volume, speed, occupancy, 
and classification data for the roadway segment where they are installed.  

Ensure sensor is designed and constructed with subassemblies, circuits, cards, and modules to maximize 
standardization and commonality. Ensure all external parts and surfaces are designed to protect against 
corrosion, fungus and moisture deterioration.  

Design the equipment for ease of maintenance. Provide component parts that are readily accessible for 
inspection and maintenance. Provide test points for checking essential voltages and waveforms. 

RVSD must self-recover from power failure once power is restored.  

Sensor must be provided with a mounting bracket designed to mount directly to a pole, mast-arm, or other 
structure. Ensure bracket is designed such that the sensor can be tilted both vertically and horizontally for 
alignment and then locked into place after proper alignment is achieved. All hardware must be designed to 
support the load of the RVSD sensor and mounting bracket.  

2.2. Configuration. Each RVSD system consists of roadside sensors as shown on the plans. Ensure the RVSD 
system detects a minimum of eight lanes. Ensure lane width, medians, and geometry are configurable.  
Traffic barriers must not interfere with detection. 

Ensure RVSD does not require tuning or recalibration to maintain performance once initial calibration and 
configuration is complete. RVSD must not require cleaning or adjustment to maintain performance. 
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Ensure RVSD can detect vehicles within a range of 10 to 200 feet from the sensor and can simultaneously 
detect vehicles in all lanes within the detection range of the radar. 

2.3. Automatic Detection. Once installed and aligned, ensure the sensor automatically detects vehicle volume, 
speed, and occupancy. Ensure only minor operator input is required for setup, such as verification of lane 
configuration and distance from sensor. Ensure the sensor tunes out stationary objects to omit false 
readings. 

2.4. Data Collection. The RVSD must automatically calibrate vehicle speed, detection level, and sensitivity. 
Ensure RVSD provides accurate, real-time volume, average speed, and occupancy for each lane detected. 

RVSD must provide user configurable settings for collection and polling intervals. Interval configurations must 
include options ranging from twenty seconds to 15 minutes or more. 

RVSD must be able to correctly categorize detected vehicles into a minimum of three user definable length-
based classification bins. 

Ensure RVSD sensor performance is not affected by environmental conditions such as shadows, glare, wind, 
rain, heat, or snow. Ensure speed detection is accurate without requiring vehicle length for calculations. 

Ensure RVSD system includes remote connection capabilities allowing an operator to update configuration 
and firmware as well as download interval data. In the event of communication loss, ensure RVSD stores 
and transfers data upon communication restoration and subsequent request for data. 

Ensure RVSD sensor provides non-volatile memory for configuration settings and for local storage. The 
sensor must store a minimum of 3 hours of data for all data collected over eight travel lanes at twenty-second 
intervals. Ensure local storage data is overwritten in a first-in first-out manner.  

Ensure RVSD supports the Department’s Transportation Sensor System Protocol Document (TSS-Protocol) 
as detailed in the TSS Tools link on the Department’s website 
(http://www.txdot.gov/business/resources/engineering-software.html). 

2.5. Accuracy. Ensure RVSD accuracy meets or exceeds the following requirements during nominal conditions: 
 Sensor volume data accuracy is within 5 percent of actual per direction of travel.  
 Sensor average speed data is accurate within 5 mph per direction of travel. 
 Individual lane speed accuracy is within 10 mph of actual. 
 Individual vehicle speed accuracy is within 5 mph for 90% of measurements. 
 Vehicle classification data is accurate for 90% of detected vehicles. 

2.6. Functional Requirements for RVSD with Wrong-way Alarms. RVSD with wrong-way alarms must be 
capable of detecting and reporting direction of travel for each vehicle detected as well as include all features 
and functions required for Data Collection RVSD. 

The RVSD sensor must automatically determine if a vehicle is traveling in the opposite direction for which the 
lane is configured. 

Ensure the RVSD can detect real-time vehicle direction of travel.  

2.7. Cabling. Supply the RVSD with all cabling of the appropriate length for each installation site. 

2.8. Communication. RVSD must be remote accessible and provide communication options including RS-232, 
RS-485 and TCP/IP. 

RVSD communication through RS-232 or RS-485 must include an internal RS-232, RS-485 communication 
port. Each serial communication port must support the following baud rates:  9600, 19200, 38400, 57600 and 

http://www.txdot.gov/business/resources/engineering-software.html
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115200.  Additionally, the RS-232 port must be full-duplex and must support true Request to Send / Clear to 
Send (RTS/CTS) hardware handshaking for interfacing to various communication devices. 

RVSD system must produce interval data packets containing all available criteria as detailed in TSS-
Protocol. 

2.9. Software. Ensure the RVSD manufacturer includes all software required to configure and monitor operation 
of RVSD field equipment locally and remotely. RVSD software must be a stable production release.  

Software must allow the user to configure, operate, exercise, diagnose, and read current status of all RVSD 
features and functions using a laptop computer. 

RVSD system computer software must be able to communicate with RVSD field devices using TCP/IP and 
serial connections, including cellular modem connections. The software must provide for local and remote 
configuration and monitoring, including a graphical user interface (GUI) that displays all configured lanes and 
provides visual representation of all detected vehicles. 

System software must provide the user complete control over the configuration and setup process for RVSD 
devices and allow the user to load new firmware into non-volatile memory of RVSD field devices locally and 
over any supported communication channel including TCP/IP networks. 

Software must include the ability to save a local copy of RVSD field device configurations, and load saved 
configurations to RVSD field devices. 

Ensure the software allows the operator to change the baud rate via a drop-down list, add response delays 
for the communication ports to allow for communication stabilization, switch between data pushing and data 
polling, and change the RVSD’s settings for Flow Control between none and RTS/CTS. Ensure the software 
automatically selects the correct baud rate and serial communication port from up to 15 serial communication 
ports. 

The software must include the ability to retrieve and store data collected by RVSD field devices.  

Ensure all licenses required for operation and use of software are included at no additional cost. 

Software updates must be provided at no additional cost during the warranty period. 

2.10. Mechanical. Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless 
steel, aluminum, or brass. 

Ensure that all screws, nuts, and locking washers are stainless steel. Do not use self-tapping screws. 

Ensure equipment is clearly and permanently marked with manufacturer name or trademark and part number 
as well as date of manufacture or serial number. 

Ensure RVSD system is modular in design for ease of field replacement and maintenance. Ensure cable 
connector design prohibits improper connections. Cable connector pins are plated to improve conductivity 
and resist corrosion. RVSD sensor dimensions must not exceed 14 in. by 11 in. by 7 in.   

Ensure the RVSD housing is a weather resistant, ultraviolet (UV) resistant material. RVSD sensor must meet 
NEMA 250 4X requirements. Ensure all gasket and sealant materials are UV resistant and intended to be 
used in outdoor environment with exposure to the sun. 

All printed circuit boards (PCB) must have conformal coating. 

2.11. Electrical. Ensure the RVSD system operates on nominal 120 VAC. Provide a transformer with any system 
device that requires a nominal operating voltage other than 120 VAC. Ensure RVSD sensor operates between 
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12 VDC and 28 VDC utilizing ten watts or less. Ensure equipment is designed to protect personnel from 
exposure to high voltage during installation, operation, and maintenance. 

2.12. Environmental. All RVSD system components must operate properly during and after being subjected to the 
environmental testing procedures described in NEMA TS2, Section 2. RVSD sensor must be able to 
withstand the maximum wind load defined in the Department’s basic wind velocity zone map standard 
without any damage or loosening from structure. 

2.13. Connectors and Harnesses. External connections exposed to the outdoor environment must be made with 
weatherproof connectors. Connectors must be keyed to ensure correct alignment and mating. 

Ensure all conductors are properly color coded and identified. Ensure that every conductive contact surface 
or pin is gold-plated or made of a noncorrosive, nonrusting, conductive metal. 

Ensure power and data cable connectors exposed to the elements are IP 67 compliant. Ensure all 
conductors that interface with the connector are encased in one jacket.  

RS-485 and RS-232 communication cables must: 
 be shielded, twisted pair cable with a drain wire,  
 have a nominal capacitance conductor to conductor @ 1Khz ≥ 26pF/ ft., 
 have nominal conductor DC resistance @ 68°F ≤ 15 ohms/1000 ft., 
 be one continuous run with no splices, and 
 be terminated only on the two farthest ends of the cable. 

2.14. Documentation. Provide hardcopy operation and maintenance manuals, along with a copy of all product 
documentation on electronic media. Include the following documentation for all system devices and software: 
 operator manuals, 
 installation manuals with installation procedures, 
 maintenance and troubleshooting procedures, and 
 manufacturer’s specifications (functional, electrical, mechanical, and environmental). 

Provide certification from an independent laboratory demonstrating compliance with NEMA TS2 
environmental requirements for temperature, humidity, transients, vibration, and shock. 

RVSD system must transmit in the 10.50 – 10.55 GHz or 24.00 – 24.25 GHz frequency band and meets the 
power transmission and frequency requirements of CFR 47. Ensure FCC certification is displayed on each 
device according to FCC rules. Provide third party test results for CFR 47, Part 15 (Section 15.245 or 
15.249). 

The RVSD enclosure must conform to criteria set forth in the NEMA 250 Standard for Type 4X enclosures. 
Provide third party enclosure test results demonstrating the sensor enclosure meets Type 4X criteria. 

Ensure the RVSD system manufacturer has a quality assurance program for manufacturing RVSD as 
described in this specification. Manufacturer of the RVSD must be ISO 9001 certified, or provide a copy of 
the company quality manual for review. 

The RVSD must pass testing to ensure functionality and reliability prior to delivery. These include functional 
tests for internal subassemblies, a 24 hr. minimum unit level burn-in test, and a unit functionality test. Test 
results and supporting documentation, including serial number tested, must be submitted for each RVSD. If 
requested, manufacturing data per serial number must be provided for each RVSD. 

2.15. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a 
minimum of 5 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is 
greater. The start date of the manufacturer’s standard warranty will begin after the equipment has 
successfully passed all tests contained in the final acceptance test plan. Any equipment with less than 90% 



6304 

5 - 9 08-18  
Statewide 

of its warranty remaining after the final acceptance test is completed will not be accepted by the Department. 
Guarantee that equipment furnished and installed for this project performs according to the manufacturer’s 
published specifications. Assign, to the Department, all manufacturer’s normal warranties or guarantees on 
all electronic, electrical, and mechanical equipment, materials, technical data, and products furnished for and 
installed on the project. 

Malfunctioning equipment must be repaired or replaced at the Contractor’s expense prior to completion of the 
final acceptance test plan. Furnish replacement parts for all equipment within 10 days of notification of failure 
by the Department.  

During the warranty period, technical support must be available via telephone within 4 hr. of the time a call is 
made by a user, and this support must be available from factory certified personnel. 

2.16. Training. Conduct a training class for a minimum of 8 hr., unless otherwise directed, for up to 10 
representatives designated by the Department on installation, configuration, operation, testing, maintenance, 
troubleshooting, and repair. Submit a training session agenda, a complete set of training material, the names 
and qualifications of proposed instructors, and proposed training location for approval at least 30 days before 
the training. Conduct training within the local area unless otherwise directed. Provide 1 copy of course 
material for each attendee. Ensure that training includes: 
 “Hands-on” operation of system software and equipment; 
 explanation of all system commands, their function and usage; and 
 system “troubleshooting,” operation, and maintenance. 

 

3. CONSTRUCTION 

3.1. System Installation. Install RVSD system devices according to the manufacturer’s recommendations to 
achieve the specified accuracy and reliability. Completion of the work must present a neat, workmanlike, and 
finished appearance. 

If the RVSD is to be mounted near large planar surfaces (sound barrier, building, parked vehicles, etc.), 
verify the final placement meets manufacturer recommendations for installation and clearance. 

Ensure installation and configuration of software on Department computers is included with the RVSD 
system. 

3.2. Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less 
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594 
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet 
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material. 

3.3. Wiring. All wiring and electrical work supplying the equipment must meet the requirements of the most 
current version of the National Electrical Code (NEC). Supply and install all wiring necessary to interconnect 
RVSD sensors to the field cabinet and incidentals necessary to complete the work. If additional cables are 
required, the Contractor must furnish and install them at no additional cost to the Department. Provide 
conductors at least the minimum size indicated on the plans and insulated for 600 V. 

Cables must be cut to proper length prior to assembly. Provide cable slack for ease of removal and 
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure 
cables are secured with clamps and include service loops.  

3.4. Electrical Service. The Contractor is responsible for checking the local electrical service to determine if a 
modification is needed for the equipment.  
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3.5. Grounding. Ensure all RVSD system devices, cabinets, and supports are grounded in accordance with the 
NEC and manufacturer recommendations. 

3.6. Relocation of RVSD Field Equipment. Perform the relocation in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work must present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during relocation. 

Inspect the existing RVSD field equipment with a representative from the Department and document any 
evidence of damage prior to removal. Conduct testing in accordance with 4.9. Remove and deliver 
equipment that fails inspection to the Department. 

Prior to removal of existing RVSD field equipment, disconnect and isolate the power cables from the electric 
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil 
and store power and communication cabling inside the cabinet until such time that it can be relocated. 
Remove existing RVSD field equipment as shown on the plans only at such time as authorized by the 
Engineer. 

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be 
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.  

Make all arrangements for connection to power and communications including any permits required for the 
work to be done under the Contract. Provide wire for the power connection at least the minimum size 
indicated on the plans and insulated for 600 V. 

3.7. Removal of RVSD Field Equipment. Perform the removal in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work must present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during removal. 

Inspect the existing RVSD field equipment with a representative from the Department and document any 
evidence of damage prior to removal. Conduct testing in accordance with 4.9. 

Disconnect and isolate any existing electrical power supply prior to removal of existing field equipment.  

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be 
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department. 

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by 
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any 
removed equipment until released by the Engineer. 

3.8. Contractor Experience Requirements. Contractor or designated subcontractor must meet the following 
experience requirements: 

3.8.1. Minimum Experience. Three years of continuous existence offering services in the installation of RVSD 
systems. Experience must include freeway and arterial management, forward fire and side fire applications, 
single zone and dual beam detection, and equipment setup, testing, and troubleshooting. 

3.8.2. Completed Projects. Three completed projects where personnel installed, tested and integrated RVSD field 
equipment. The completed installations must have been in continuous satisfactory operation for a minimum 
of 1 yr.   

3.8.3. Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the 
personnel worked in cooperation with technical representatives of the equipment supplier to perform 
installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish 
equipment on this project from the same supplier who was referenced in the qualification documentation. 
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Submit the names, addresses and telephone numbers of the references that can be contacted to verify the 
experience requirements given above. 

4. TESTING  

Ensure that the following tests are performed on equipment and systems unless otherwise shown on the 
plans. The Department may witness all the tests. 

4.1. Test Procedures Documentation. Provide an electronic copy of the test procedures and blank data forms 
60 days prior to testing for each test required on this project. Include the sequence of the tests in the 
procedures. The Engineer will approve test procedures prior to submission of equipment for tests. Conduct 
all tests in accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. Ensure the data forms are signed by an 
authorized representative (company official) of the equipment manufacturer. 

4.2. Design Approval Test. Ensure that the RVSD has successfully completed a Design Approval Test that 
confirms compliance with the environmental requirements of this specification.  

Provide a certification and test report from an independent testing laboratory as evidence of a successfully 
completed Design Approval Test. Ensure that the testing by this laboratory is performed in accordance with 
the requirements of this specification. 

4.3. Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor 
facility. Notify the Engineer 10 working days before conducting this testing. Perform the following tests: 

4.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of this specification. 

4.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of this specification. 

4.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
observation of a sufficient number of performance characteristics to ensure compliance with this 
specification. 

4.4. Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all 
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this 
test. 

4.4.1. Performance Test. Ensure the RVSD meets functional performance requirements of Section 2.5 by using 
the following test methods: 

Verify volume and classification accuracy by performing a manual count on each lane of detection. Volume 
and classification data reported by the sensor must meet the volume and classification data accuracy 
requirements in Section 2.5 when compared with data collected manually. 

Verify speed accuracy by comparing sensor speed data to speeds data collected with a laser speed gun, 
radar speed gun, or by video speed trap using frame rate as a time reference. Vehicle speeds must be 
collected and averaged over a minimum of 10 vehicles. Speed data must meet the speed data accuracy 
requirements in Section 2.5 when compared to average speeds collected using laser, radar, or video. 

Verify wrong-way detection accuracy by reversing the configured direction of travel for at least one travel 
lane. Verify vehicles detected in a reversed lane are classified as wrong-way vehicles and properly counted. 
Volume reported for vehicles classified as wrong-way must meet the volume data accuracy requirement in 
Section 2.5. 
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4.5. System Integration Test. Conduct a System Integration Test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Supply 2 copies of the 
System Operations manual before the System Integration Test. Notify the Engineer 10 working days before 
conducting this testing. 

4.6. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the Contract period. 

4.7. Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate 
all control, monitoring, and communication requirements and operate the system for 90 days. The Engineer 
will furnish a Letter of Approval stating the first day of the Final Acceptance Test. The completion of the Final 
Acceptance Test occurs when system downtime due to mechanical, electrical, or other malfunctions to 
equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified during 
the test period have operated free of defects. 

4.8. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final 
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

4.9. Relocation and Removal 

4.9.1. Pre-Test. Tests may include, but are not limited to, physical inspection of the unit and cable assemblies.   
Include the sequence of the tests in the procedures along with acceptance thresholds. Contractor to 
resubmit, if necessary, rejected test procedures for final approval within 10 days. Review time is calendar 
days. Conduct all tests in accordance with the approved test procedures. 

Conduct basic functionality testing prior to removal of RVSD field equipment. Test all functional operations of 
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department. 
Compare test data prior to removal and after installation. The performance test results after relocation must 
be equal to or better than the test results prior to removal. Repair or replace those components within the 
system that failed after relocation but passed prior to removal. 

4.9.2. Post-Test. Testing of the RVSD field equipment is to relieve the Contractor of system maintenance. The 
Contractor will be relieved of the responsibility for system maintenance in accordance with Item 7, “Legal 
Relations and Responsibilities” after a successful test period. The Contractor will not be required to pay for 
electrical energy consumed by the system. 

After all existing RVSD field equipment has been installed, conduct approved continuity, stand alone, and 
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as 
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days prior to 
the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of 
equipment for tests. Send at least 1 copy of the data forms to the Engineer. 
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Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise 
all stand-alone (non-network) functional operations of the field equipment installed per the plans as directed 
by the Engineer. Complete the approved data forms with test results and turn over to the Engineer for review 
and either acceptance or rejection of equipment. Give at least 30 working days notice prior to all tests to 
permit the Engineer or his representative to observe each test. 

The Department will conduct approved RVSD field equipment system tests on the field equipment with the 
central equipment. The tests will, as a minimum, exercise remote control functions and confirm 
communication with field equipment.  

If any unit fails to pass a test, prepare and deliver a report to the Engineer. Describe the nature of the failure 
and the corrective action needed. If the failure is the result of improper installation or damage during 
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the Contract period. 

5. MEASUREMENT 

RVSD for data collection only will be measured by each unit furnished and installed, installed, relocated or 
removed.  RVSD for data collection and wrong-way alarm will be measured by each system furnished and 
installed, installed, relocated or removed. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit bid price for “ITS RVSD (Data 
Collection Only) System” and “ITS RVSD (Data Collection and Wrong-way alarm) System.” This price is full 
compensation for furnishing, installing, configuring, integrating, and testing the completed installation 
including RVSD equipment, voltage converters or injectors, cables, connectors, associated equipment, and 
mounting hardware; and for all labor, tools, equipment, any required equipment modifications for electrical 
service, documentation, testing, training, software, warranty and incidentals necessary to complete the work. 

6.2. Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the 
unit bid price for “ITS RVSD (Data Collection Only) (Install Only)” and “ITS RVSD (Data Collection and 
Wrong-way alarm) (Install Only).” This price is full compensation for installing, configuring, integrating, and 
testing the completed installation including RVSD equipment, voltage converters or injectors, cables, 
connectors, associated equipment, and mounting hardware; and for all labor, tools, equipment, any required 
equipment modifications for electrical service, documentation, testing, training, software, and incidentals 
necessary to complete the work. 

6.3. Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the 
unit bid price for “ITS RVSD (Data Collection Only) (Relocate)” and “ITS RVSD (Data Collection and Wrong-
way alarm) (Relocate).” This price is full compensation for relocating and making fully operational existing 
RVSD field equipment; furnishing and installing additional cables or connectors; for testing, delivery and 
storage of components designated for salvage or reuse; and all testing, training, software, equipment, any 
required equipment modifications for electrical service, labor, materials, tools, and incidentals necessary to 
complete the work. 

6.4. Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit 
bid price for “ITS RVSD (Data Collection Only) (Remove)” and “ITS RVSD (Data Collection and Wrong-way 
alarm) (Remove).”  This price is full compensation for removing existing RVSD equipment; removal of cables 
and connectors; for testing, delivery and storage of components designated for salvage; and all testing, 
training, software, equipment, labor, materials, tools, and incidentals necessary to complete the work. 
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Special Specification 6327 
Installation of Traffic Management Equipment 
1. DESCRIPTION 

Transport, install, and test Department furnished Digital Video Encoder (Ethernet) systems, Ethernet media 
converter (Transceivers), Hardened Ethernet switches, and Ethernet surge protectors as shown on the plans, 
as detailed in the special specification, and as directed. 

2. MATERIALS 
The Department will furnish; Digital Video Encoder and Power Supply unit, Transceiver, Transceiver Power 
Supply unit, Hardened Ethernet switches with Power Supply cable, and Ethernet surge protectors. 

Provide all materials not supplied by the Department necessary for the Digital Video Encoder (Ethernet) 
systems installation, Transceiver installation, Hardened Ethernet switch installation, and Ethernet surge 
protector installation.  All materials provided by the Contractor must be new. 

Unless otherwise shown on the plans, equipment for the Digital Video Encoder (Ethernet) systems, 
Transceivers, Hardened Ethernet switches, and Ethernet surge protector for this project will be stored by the 
Department for pick up at TxDOT Houston District Traffic Signals Office, 6810 Old Katy Road, Houston, TX 
77024. 

Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of this Item, the plans, and the pertinent requirements of the following item: 

• Item 620, “Electrical Conductors” 

3. POWER REQUIREMENTS 
Provide equipment appurtenances as required to ensure that operations are not affected by the transient 
voltages, surges, and sags normally experienced on commercial power lines. 

3.1. Wiring. Provide wiring that meets the requirements of the National Electric Code. Provide wires that are cut 
to proper length before assembly. Provide cable slacks to facilitate removal and replacement of assemblies, 
panels, and modules. Do not double back wire to take up slack. Lace wires neatly into cable with nylon lacing 
or plastic straps. Secure cables with non-adhesive clamps and anchors. Provide service loops at 
connections. 

3.2. Power Service Protection. Provide equipment that contains readily accessible, manually re-settable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. 

Provide and size circuit breakers or fuses such that no wire, component, connector, PC board or assembly 
must be subjected to sustained current in excess of their respective design limits upon failure of any single 
element or wiring. 

4. MECHANICAL REQUIREMENTS 
4.1. Connectors and Harnesses. Provide external connections made by means of connectors. Provide 

connectors that are keyed to preclude improper hookups. Color code wires and appropriately mark origin and 
destination of each cable. 
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Provide connecting harnesses of appropriate length and terminated with matching connectors for 
interconnection with the communications system equipment. 

Provide pins and mating connectors that are plated to improve conductivity and resist corrosion. Cover 
connectors utilizing solder type connections by a piece of heat shrink tubing securely shrunk to insure that it 
protects the connection. 

4.2. Mechanical Components. Provide external screws, nuts and locking washers that are stainless steel. 
Provide parts made of corrosions resistant material, such as plastic, stainless steel, anodized aluminum or 
brass. Protect materials from fungus growth and moisture deterioration. Separate dissimilar metals by an 
inert dielectric material. 

5. INSTALLATION OF ETHERNET MEDIA CONVERTER (TRANSCEIVER) 
Install all materials, equipment, power, and control cabling. Ensure an operating and functional system. 

Prevent damage to all Transceiver components supplied by the Department. Replace any component that is 
damaged or lost during transportation or installation at the Contractor’s expense. 

5.1. Testing. Verify operation of the Transceiver, together with operation of their wireless link, demonstrate that 
the data communication links can be transmitted at a satisfactory rate from the field location to the central 
location. Demonstrate that the Transceiver data packets are being received at the central site via a 
networked computer. 

5.2. Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Transceiver, as a minimum, meet the following: 

Two year experience in the installation of Transceivers. 

Two installed Transceivers where they have been in continuously satisfactory operation for at least 1 year. 
The Contractor shall submit as proof, supporting documents, and the names, addresses and telephone 
numbers of the operating personnel who can be contacted regarding the system. 

Provide necessary documentation of subcontractor qualifications pursuant to contract award. 

6. INSTALLATION OF DIGITAL VIDEO ENCODER (ETHERNET) SYSTEM 
Install all materials, equipment, power, video and control cabling. Ensure an operating and functional system. 

Prevent damage to all Digital Video Encoder (Ethernet) system components supply by the Department. 
Replace any component that is damaged or lost during transportation or installation at the Contractor’s 
expense. 

6.1. Testing. Verify operation of the digital video encoder, together with operation of their wireless link, 
demonstrate that video images can be transmitted at a satisfactory rate from the field location to the central 
location. Demonstrate that the video image is being received at the central site and in a window on the 
monitor. The frame rated demonstrated at the field shall be at least 6 frames per second for a traffic scene 
which has 30 percent of the scene being updated by moving vehicles. 

6.2. Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Digital Video Encoder shall, as minimum, meet the following: 

Two year experience in the installation of Digital Video Encoder (Ethernet) equipment. 

Two installed Digital Video Encoder (Ethernet) systems where they have been in continuously satisfactory 
operation for at least 1 year. The Contractor shall submit as proof, photographs or other supporting 
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documents, and the names, addresses and telephone numbers of the operating personnel who can be 
contacted regarding the system. 

Provide necessary documentation of subcontractor’s qualifications pursuant to contract award. 

7. INSTALLATION OF HARDENED ETHERNET SWITCHES 
Install all materials, equipment, power, video and control cabling. Ensure an operating and functional system. 

Prevent damage to all Hardened Ethernet Switches system components supply by the Department. Replace 
any component that is damaged or lost during transportation or installation at the Contractor’s expense. 

7.1. Testing. Verify operation of the Hardened Ethernet Switch, together with operation of its links, demonstrate 
that data can be transmitted at a satisfactory rate from the field location to the central location. Demonstrate 
that the hardened Ethernet Switch data packets are being received at the central site via a networked 
computer. 

7.2. Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Hardened Ethernet Switches shall, as minimum, meet the following: 

Two year experience in the installation of Hardened Ethernet Switches. 

Two installed Hardened Ethernet Switches where they have been in continuously satisfactory operation for at 
least 1 year. The Contractor shall submit as proof, photographs or other supporting documents, and the 
names, addresses and telephone numbers of the operating personnel who can be contacted regarding the 
system. 

Provide necessary documentation of subcontractor qualifications pursuant to contract award. 

8. INSTALLATION OF ETHERNET SURGE PROTECTORS 
Install all materials, equipment, power, video and control cabling. Ensure an operating and functional system. 

Prevent damage to all Ethernet Surge Protector system components supply by the Department.  Replace 
any component that is damaged or lost during transportation or installation at the Contractor’s expense. 

8.1. Testing. Verify operation of the Ethernet Surge Protectors, together with operation of its links, demonstrate 
that data can be transmitted at a satisfactory rate from the field location to the central location. Demonstrate 
that the Ethernet Surge Protector data packets are being received at the central site via a networked 
computer. 

8.2. Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Ethernet Surge Protectors shall, as minimum, meet the following: 

Two year experience in the installation of Ethernet Surge Protectors. 

Two installed Ethernet Surge Protector where they have been in continuously satisfactory operation for at 
least 1 year. The Contractor shall submit as proof, photographs or other supporting documents, and the 
names, addresses and telephone numbers of the operating personnel who can be contacted regarding the 
system. 

Provide necessary documentation of subcontractor qualifications pursuant to contract award. 

9. MEASUREMENT 
This Item will be measured as each Digital Video Encoder, Transceiver, Hardened Ethernet Switch, and 
Ethernet Surge Protector installed, made fully operational, and tested. 
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10. PAYMENT 

The work performed and material furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of Digital Video Encoder”, or “Installation 
of Transceiver”, or “Installation of Hardened Ethernet Switch”, or “Installation of Ethernet Surge Protector”. 
This price is full compensation for transportation and installation of all equipment described under this Item; 
furnishing and installing all cables, connectors, and mounting assemblies; all documentation and testing; all 
labor, manipulations, materials, tools, equipment and incidentals. 

 

 
 

 

 


