Control 6465-97-001

Project RMC - 646597001

Highway  US0096

County JASPER

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 6465-97-001

Project RMC - 646597001

Highway  US0096

County JASPER

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS
WORK CONSISTING OF FULL DEPTH CONCRETE REPAIR
JASPER COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 37 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

SEVEN THOUSAND (Dollars) ( $7,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 6465-97-001
Project RM C - 646597001
Highway US0096

County JASPER

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 6465-97-001

Project RMC - 646597001

Highway US0096

County JASPER
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount
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Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT RMC - 646597001

COUNTY JASPER

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT ™ Tem | bEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
361 | 6006 FULL - DEPTH REPAIR CRCP (12") sy 170.000 1
DOLLARS
and CENTS
361 | 6033 FULL - DEPTH REPAIR CPCD (8") sy 184.000 2
DOLLARS
and CENTS
361 | 6047 FULL - DEPTH REPAIR CPJR (12") sY 202.000 3
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 4
DOLLARS
and CENTS
502 | 6001 | 008 | BARRICADES, SIGNS AND TRAFFIC HAN- MO 3.000 5
DLING
DOLLARS
and CENTS
6185 | 6002 | 002 | TMA (STATIONARY) DAY 37.000 6
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.
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ENGINEER SEAL

Control

Proj ect

6465-97-001

RMC - 646597001

Highway US0096

County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data

in this document have been selected by me, or

under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-

ment without proper notification to the
responsible engineer isan offense under the
Texas Engineering Practice Act.

JASPER

The seal appearing on this
document was authorized by

Juw B. Grusom, P.E.
JUNE 04, 2024



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

GENERAL NOTES:

This project includes plans, which are not part of the bid proposal. Plans may be viewed online
or downloaded from the website at:

http://www.txdot.gov/business/contractors_consultants/plans_online.htm

Plans may be ordered from any of the plan reproduction companies shown on the web at:

http://www.txdot.gov/business/contractors_consultants/repro_companies.htm

Supervision: The Engineers listed below are in charge of the inspection of all work in this
Contract. The pre-construction meeting will be scheduled by this office and all requests for
payment will be certified by this office.

Contractor questions on this project are to be emailed to the following individuals:
Name Jim Grissom, P.E.
Name Jim.Grissom@TxDOT.gov

Name Bryce Broussard, P.E.
Name Bryce.Broussard@TxDOT.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be
accessed from the Notice to Contractors dashboard located at the following Address:

All Contractor questions will be reviewed by the Engineer. All questions and any corresponding
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to
navigate to the project you are interested in by scrolling or filtering the dashboard using the
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for
and click on the link in the window that pops up.

Before beginning work, the Contractor is required to attend a pre-construction meeting in the
office of the Orange Area Engineer.

3128 HWY 62 North

Orange, TX 77632

(409) 374-5493

Perform all work in compliance with the latest edition of the Texas Manual of Uniform Traffic
Control Devices “(TMUTCD)”, “Traffic Control Standard Sheets” and the “Engineering Design
Sheets” on these plans. Any variation must be approved.

Assume ownership for all designated waste material and dispose of it at a place off the right of
way, as approved.

General Notes Sheet A



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

Verify material quantities and dimensions prior to ordering.

Give the Engineer seven days’ notice of the date and time work is to commence on this project.
This project is to repair concrete pavement located within Orange and Jasper Counties. The
repairs identified on the plans are based on pavement conditions at the time the plans were being
prepared. Additional repairs may be added based on pavement at the time of construction.
These locations will not be limited to the roadways shown on the plans, but rather any roadway
located within the above mentioned Counties.

The Mobilization bid item will cover the extent and duration of the original Contract quantity of
repair. Additional mobilization payment will only be considered for work above the original
quantity requested after the Contractor has demobilized from Orange and Jasper counties.

Work limits noted on the plans are approximate. Exact limits will be as directed.

Item 7: Legal Relations and Responsibilities

April 2011 Maintenance program environmental assessment covers this project. Maintain a neat
and clean worksite and do not allow any debris to fall into the storm sewer inlets.

Comply with all ordinances and regulations of local municipal and county governments as well
as the Texas Natural Resources Conservation Comission and the TCEQ (Texas Commission on
Environmental Quality), which may be applicable on this Contract.

In addition to providing an emergency contact phone number and a Contractor’s Responsible
Person, who is fluent in English, have an employee available to respond on the project for
emergencies and for taking corrective measures within 30 minutes of notification.

Do not park employee vehicles within the right of way at any time including any section closed
to public traffic unless the vehicle is being utilized for construction procedures. Employees may
park on the right of way at sites where the Contractor has an office, equipment, and materials
storage yard.

Place all equipment and vehicles not in operation and materials not being used a minimum of 30
feet from the travel way, unless protected behind positive barrier.

Procure all the necessary city and county permits and licenses.

Item 8: Prosecution and Progress

Compute and charge working days in accordance with Section 8.3.1.4: “Standard Work Week”.

This project will consist of work at multiple locations. The work at these locations will be
performed during daytime hours, except for work on IH-10 Main Lanes which will be done only
during nighttime work hours.

24 hours will elapse when changing between daytime and nighttime work. All other work will be
performed during the daytime hours as per Section 8.3.1.4, Standard Workweek as defined in the
Standard Specifications for Construction and Maintenance of Highways, Streets, and Bridges.

General Notes Sheet B



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

Notify the Engineer at least 24 hours in advance of beginning any work if work will not be
performed the engineer or their representative must be notified by 8:15 of that day.

Work on this contract is not to be considered complete until the Contractor receives written
notification from the Area Engineer. Contractor will not demobilize from the project until this
written notification has been presented. Oral notification will not constitute official notification
that work is complete.

Notify the Engineer 72 hours in advance of any lane or ramp closures. Limit lane closures to a
maximum length of one mile on main lanes and between traffic lights excluding tapers on
frontage roads.

Allow State, city, and utility forces to enter this project to accomplish such work as may be
deemed necessary.

Schedule work so that all travel lanes are open during non-working hours, nights, and weekends,
unless otherwise approved.

Do not plan work when impending bad weather or low temperatures may impair the quality of
work.

Adjoining projects may be in progress during the construction of a portion of this project. Plan
and prosecute the sequence of construction and the traffic control plan with adjacent construction
projects, if applicable. Manage construction of all phases to minimize disruption to traffic.

Provide a sequence of work and a project schedule to the Engineer at the preconstruction
meeting. By noon of each Wednesday, provide the Engineer a written outline of the proposed
work schedule for the following week. This outline will also list the times and places for any
proposed traffic control changes.

Work may be performed on Saturday, when requested in writing 48 hours in advance and
approved.

No work to be performed until September 1, 2024, unless directed otherwise.

Law enforcement will be considered for this Contract under the following conditions:
e Work involving controlled access facilities.
e Night work operations that create substantial traffic safety risks for workers or road users.
e Major traffic shifts involving high speed (greater than 55 MPH) and high volume
roadways (ADT exceeds 10,000).
e Traffic shifts at intersections where unexpected or sudden queuing is anticipated.
e Complex intersections where flaggers may not be able to maintain adequate traffic
control.
Provide one full-time off-duty uniformed officer, with transportation jurisdiction and full police
powers in the County or City in which the project is located, during construction as directed.
The officers mut be able to show proof of certification by the Texas Commission on Law
Enforcement Officer Standards. Coordinate with local law enforcement and arrange for law
enforcement as directed or agreed. Complete the daily tracking form provided by the
Department and submit invoices that agree with the tracking form for payment at the end of each
month approved services were provided. Peace Officer will be be paid by force account and

General Notes Sheet C



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

must be approved. The vehicle used must be a marked law enforcement vehicle in the city or
county where the project is located.

Item 361: Full-Depth Repair of Concrete Pavement

All locations will be designated by the Engineer.

Volumetric trucks meeting the requirements of Section 421.3.1.2, Section 421.4.5.2, and other
applicable Specifications will be required for all Locations requiring night work. Provide a
minimum of two volumetric trucks with sufficient resources to refill/reload and be ready to pour
within 45 minutes.

Engineer may substitute other repair locations located anywhere within Orange, Jasper, and
Newton Counties for those shown on the plans if deemed necessary. This will not constitute a
significant change in the scope of work.

Pavement depths are based on existing as-built plans. Actual depths may vary. Depths shown
on the plans will be the depth paid for unless the measured depth varies by more than one inch in
either direction.

The maturity method, in accordance with Test Method Tex-426-A, will be used to estimate
concrete strength.

Provide to the Engineer, the Intellirock maturity system (or approved equivalent) for testing
concrete maturity. This system will include the logger/sensor, handheld reader, and software.
The system can be obtained from Nomadics, Inc. (405-372-9535).

For estimating the number of logger/sensors required for this project, one sensor will be required
per mix design and one sensor will be required to be placed in the last concrete pour per location
site per day. Up to an additional 10 sensors may be required as directed by the Engineer.

The maturity system shall not be paid for directly but will be considered subsidiary to various bid
Items.

Provide a vibratory screed at least two (2) feet longer than the width of the pavement to be used
in finishing all repaired areas ten (10) feet in length or longer.

Provide “HES” concrete. A set accelerating admixture may be necessary to meet the flexural
strength requirements and will require written approval of the Engineer. Design the Class HES
concrete to meet the requirements of Class P and a minimum average compressive strength of
1800 psi in 4 hours.

High range water reducers will be used only to meet special requirements and will require
written approval of the Engineer. A satisfactory work plan for control must be submitted by the
Contractor for approval. An evaluation of the concrete containing the admixture will be
performed by the Engineer.

Where patches in jointed pavement require the removal of a transverse joint(s), construct new
joint at the same location.

General Notes Sheet D



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

All repairs located within jointed concrete pavement will be considered JRCP and repaired as per
the details on the plans for JRCP with the exception that when joints containing smooth dowels
are encountered, they will be replaced as per details on the plans for CPCD.

When repairing concrete pavement where concrete is covered with an asphalt layer, place new
concrete flush to top of surrounding asphalt pavement.

Schedule work so that concrete placement follows full-depth saw-cutting by no more than 72
hours on typical roadways. Due to concern of pavement dropping after it is sawed, repairs
located within bridge approach slabs are to be replaced the day after sawing.

Contractor will not saw-cut the last 10% of the repair locations per Maintenance Section until
authorized. In the event overruns have occurred within a Maintenance Section, remaining repair
locations may be omitted. The Engineer will verify whether funding is available to perform
remaining repairs.

Complete repairs so that longitudinal joints fall on edge of travel lane or center of travel lane. No
joints will be allowed in the wheel path. The size, location, and number of repairs are
approximate and subject to change as directed. Any additional sawing required as a result of
these changes will not be paid for directly but will be considered subsidiary to pertinent bid
Items.

Method “B” joint sealing will be required. Seal around perimeter of repairs and transverse joints
if present. This work will be subsidiary. Ride quality to be as per Surface Test A as per Item 585.

Contractor will not wash out concrete on Project site. Any excess concrete placed during repairs
will be removed from the project on that day and will not be allowed to remain overnight. All
removed portions of concrete will be removed from the project the same day as removed from
the roadway. Breaking removed portions of concrete on top of the existing pavement will not be
allowed.

Provide concrete finish consisting of a carpet drag and transverse tine as per standard
specification Item 360 when existing pavement has transverse tines unless otherwise directed by
the Engineer. Provide standard broom finish on all other pavements.

Concrete removal will not be permitted when impending weather conditions may result in
rainfall which will delay the concrete placement.

Saw cutting of existing concrete pavement across existing cracks will not be allowed unless
approved by the Engineer.

The concrete pavement will not be core drilled.

Remove and replace all loose sub-base material with concrete. This work will not be paid for
directly but will be considered subsidiary to this bid Item.

Ride quality to be as per Surface Test A, as per item 585.

General Notes Sheet E



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

Item 502: Barricades, Signs, and Traffic Handling

Remove all traffic control devices from the roadway, and out of the right of way, when they are
not in use. Devices scheduled to be used within 3 days may be placed along the shoulder of the
roadway or right of way when not in use or stored in other approved areas on the project. Cover
any construction signs that are not in effect and are installed in a fashion that will not allow them
to be removed from the right of way easily.

Do not place construction signs in conflict with existing signs. If placement of construction signs
for Contract blocks existing signs, adjust with confirmation from the Engineer.

Construct all work zone signs, sign supports, and barricades from material other than wood
unless approved. Galvanize steel supports if used. Aluminum signs, if used, shall meet the
following minimum thickness requirements:

Square Feet Minimum Thickness
Less than 7.5 0.080 inches
7.5t0 15 0.100 inches
Greater than 15 0.125 inches

Provide a pilot car where two-way traffic is restricted to one lane during work hours when direct
line of sight is impaired from one end of the work zone to the other or when required by the
Engineer. Equip pilot car with a portable mounted sign type G20-4 with two revolving or
blinking type lights. Consider this work subsidiary to the pertinent bid Items.

Plan sequence of work to minimize inconvenience to traveling public.

Work zone enhancements to improve the effectiveness of the Traffic Control Plan that could not
be foreseen in the project planning and design stage will be paid for in accordance with Article
9.7 “Payment for Extra Work and Force Account Method”. These enhancements will be
mutually agreed and based on weekly or more frequent traffic management reviews on the
project. The Engineer may choose to use existing bid Items if it does not slow the
implementation of enhancement.

Provide flashing arrow panels in conjunction with lane closure signing. This will not be paid for
directly but is subsidiary to Item 502.

Do not obstruct more than one traffic lane at any time.

Limit lane closures to a maximum of 1 mile, unless otherwise approved.

Restrict work to one side of the roadway at a time.

Open all lanes during non-working hours.

Provide radio communication between all flaggers and pilot cars for lane closures.

Provide flaggers at each side road intersection and ensure they have communication with the
flaggers controlling the movement of traffic on the highway.

Use option “B” for TCP (1-2)-18.

General Notes Sheet F



Project Number: RMC 646597001 Sheet
County: JASPER, ETC. Control: 6465-97-001
Highway: US 96, ETC.

Item 506: Temporary Erosion, Sedimentation, and Environmental Controls

It is not anticipated that any erosion, sedimentation, or environmental control devices will be
needed on this project. If such controls are necessary, th SW3P for this project will consist of the
use of any temporary erosion control measures deemed necessary as directed. Payment for the
work will be determined in accordance with Article 9.7, “Payment for Extra Work and Force
Account Method”.

Item 662: Work Zone Pavement Markings

Place work zone short term pavement markings as directed on the same day that existing
centerline markings have been removed.

Item 666: Reflectorized Pavement Markings

Replace any centerline markings damaged with buttons or paint and beads meeting requirements
of item 666 or as approved. If such repairs are necessary, they will be approved.

Payment for the work will be in accordance with Article 9.7, “Payment for extra Work and force
Account Method”.

Furnish Type II drop-on glass beads.

Notify District traffic Section and provide them with the locations and quantities of any edgeline
markings that were removed but not replaced on this project as well as the centerline markings
that were replaced.

Item 6185: Truck Mounted Attenuator (TMA)

Shadow Vehicles with TMA and high intensity, rotating, flashing, oscillating or strobe lights are
required. Use one TMA preceding every stationary work zone.

General Notes Sheet G



CONTROL : 6465-97-001
PROJECT : RMC - 646597001
HIGHWAY : US0096

COUNTY : JASPER

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 361 REPAIR OF CONCRETE PAVEMENT (360) (421) (440)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS <506>

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "NONDISCRIMINATION" (000---002)

SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000--1019)

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)

SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"
(000---659)

SPECIAL PROVISIONS TO ITEM 2 (002---013) (002---014) (002---015)

SPECIAL PROVISIONS TO ITEM 3 (003---011) (003---013)

SPECIAL PROVISIONS TO ITEM 5 (005---002) (005---003)

SPECIAL PROVISIONS TO ITEM 6 (006---001) (006---012)

SPECIAL PROVISIONS TO ITEM 7 (007---004) (007---010) (007---011)
(007---013)

SPECIAL PROVISIONS TO ITEM 8 (008---030) (008---033) (008---054)

SPECIAL PROVISIONS TO ITEM 9 (009---010) (009---016)

SPECIAL PROVISION TO ITEM 360 (360---001)

SPECIAL PROVISION TO ITEM 421 (421---012)

SPECIAL PROVISION TO ITEM 440 (440---005)
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SPECIAL PROVISION TO ITEM 502 (502---008)
SPECIAL PROVISION TO ITEM 506 (506---002)
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6185 (6185--002)

SPECIAL SPECIFICATIONS:

ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



000-002

Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.
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3.5.

3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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000-1019

Special Provision 000 o

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances:

m at Contract execution for Contracts awarded by the Commission;

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000
or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing
Contract (change orders, extensions, and renewals); or

m at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.
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000-1243

Special Provision 000

Important Notice to Contractors

% ’
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1317
15,000,000 25,000,000 1718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4265

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in ltem 8 of the
General Notes for Road User Cost (RUC), when applicable.

1-1
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000-659

Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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000-659

on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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002-013

Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.

1-1 05-19
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002-014

Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification
numbers of the Bidder or Bidders.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a
project but was deemed nonresponsive for failure to register or participate in the Department of
Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland
Security (DHS) E-Verify System,” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:
m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article
2.15., “Department of Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals
for the same work unless there has been a substantial change in the scope of the work.

The Department may recommend that the Commission:
W reject all bids, or
m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's
participation in the DHS E-Verify system.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system:

m the new apparent low Bidder will not be deemed nonresponsive,
the new apparent low Bidder's guaranty will not be forfeited,
the Department will reject all bids,
the new apparent low Bidder will remain eligible to receive future proposals for the same project, and
the proposal guaranty of the original low bidder will become the property of the State, not as a penalty,
but as liquidated damages.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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003-013

. " om ®
Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20

Statewide



005-002

Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.
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Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6 % ’

Texas

Control of Materials lfz“"

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed
hereby.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL)
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports
as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:

= notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

= provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail;

= reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including
mileage and travel/standby time) at the minimum guide schedule testing frequencies;

= reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for
retesting when minimum frequency testing results in failures to meet specification limits;

= agree with the Engineer and CL upon a policy regarding notification for testing services;

= give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail;

= reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of
technician and/or equipment by the CL; and

= all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay
estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by
50% for the first late day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and
Testing, and not as the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of
the Department.
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Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
2 09-14
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AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.

3 09-14
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.

2-2 02-18
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.

2.2 10-15
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.

1-1 10-23
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008-030

Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.

02-18
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not
be paid when standby is associated with damages.

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:
m  Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age
adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as
follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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440-005

Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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440-005
Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”

1 07-20
Statewide



506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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