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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF ILLUMINATION MAINTENANCE
                                    DALLAS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY THOUSAND (Dollars) (      $20,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 6014 REMOVING CONC (FOUNDATIONS)
DOLLARS

and CENTS

CY 10.000 1

416 6029 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 100.000 2

432 6009 RIPRAP (CONC) (CL B) (4")
DOLLARS

and CENTS

CY 5.000 3

500 6033 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 75.000 4

500 6034 MOBILIZATION (EMERGENCY)
DOLLARS

and CENTS

EA 5.000 5

506 6042 002 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 10.000 6

506 6043 002 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 10.000 7

610 6002 RELOCATE RD IL ASM (SHOE-BASE)
DOLLARS

and CENTS

EA 1.000 8

610 6003 RELOCATE RD IL ASM (CTB MOUNT)
DOLLARS

and CENTS

EA 1.000 9

610 6004 RELOCATE RD IL ASM (TRANS-BASE)
DOLLARS

and CENTS

EA 1.000 10

610 6005 RELOCATE RD IL ASM (U/P)
DOLLARS

and CENTS

EA 1.000 11

610 6006 REMOVE RD IL ASM (BRIDGE MOUNT)
DOLLARS

and CENTS

EA 1.000 12
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610 6007 REMOVE RD IL ASM (SHOE-BASE)
DOLLARS

and CENTS

EA 1.000 13

610 6009 REMOVE RD IL ASM (TRANS-BASE)
DOLLARS

and CENTS

EA 3.000 14

610 6010 REMOVE RD IL ASM (U/P)
DOLLARS

and CENTS

EA 1.000 15

610 6101 REPLACE LUMINAIRE W/LED (150W EQ)
DOLLARS

and CENTS

EA 40.000 16

610 6102 REPLACE LUMINAIRE W/LED (250W EQ)
DOLLARS

and CENTS

EA 10.000 17

610 6103 REPLACE LUMINAIRE W/LED (400W EQ)
DOLLARS

and CENTS

EA 10.000 18

614 6010 REPLC LED HI MST IL(6 FIXT)(SYM)(TY S)
DOLLARS

and CENTS

EA 2.000 19

614 6011 REPLC LED HI MST IL(6 FIXT)(ASYM)(TY A)
DOLLARS

and CENTS

EA 20.000 20

614 6012 REPLC LED HI MST IL(6 FIXT)(ASYM)(TY B)
DOLLARS

and CENTS

EA 5.000 21

618 6021 CONDT (PVC) (SCH 40) (1 1/2")
DOLLARS

and CENTS

LF 50.000 22

618 6022 CONDT (PVC) (SCH 40) (1 1/2") (BORE)
DOLLARS

and CENTS

LF 50.000 23

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 1,500.000 24

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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618 6024 CONDT (PVC) (SCH 40) (2") (BORE)
DOLLARS

and CENTS

LF 150.000 25

618 6029 CONDT (PVC) (SCH 40) (3")
DOLLARS

and CENTS

LF 50.000 26

618 6030 CONDT (PVC) (SCH 40) (3") (BORE)
DOLLARS

and CENTS

LF 50.000 27

618 6046 CONDT (PVC) (SCH 80) (2")
DOLLARS

and CENTS

LF 20.000 28

618 6047 CONDT (PVC) (SCH 80) (2") (BORE)
DOLLARS

and CENTS

LF 25.000 29

618 6062 CONDT (RM) (3/4")
DOLLARS

and CENTS

LF 25.000 30

618 6068 CONDT (RM) (1 1/2")
DOLLARS

and CENTS

LF 25.000 31

618 6070 CONDT (RM) (2")
DOLLARS

and CENTS

LF 50.000 32

618 6074 CONDT (RM) (3")
DOLLARS

and CENTS

LF 25.000 33

620 6003 ELEC CONDR (NO.12) BARE
DOLLARS

and CENTS

LF 500.000 34

620 6004 ELEC CONDR (NO.12) INSULATED
DOLLARS

and CENTS

LF 4,500.000 35

620 6007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 2,000.000 36

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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620 6008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 4,000.000 37

620 6009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 1,500.000 38

620 6010 ELEC CONDR (NO.6) INSULATED
DOLLARS

and CENTS

LF 3,000.000 39

620 6011 ELEC CONDR (NO.4) BARE
DOLLARS

and CENTS

LF 50.000 40

620 6012 ELEC CONDR (NO.4) INSULATED
DOLLARS

and CENTS

LF 200.000 41

620 6015 ELEC CONDR (NO.2) BARE
DOLLARS

and CENTS

LF 50.000 42

620 6016 ELEC CONDR (NO.2) INSULATED
DOLLARS

and CENTS

LF 50.000 43

624 6002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 5.000 44

624 6028 REMOVE GROUND BOX
DOLLARS

and CENTS

EA 5.000 45

628 6002 REMOVE ELECTRICAL SERVICES
DOLLARS

and CENTS

EA 5.000 46

628 6021 ELC SRV TY A 120/240 100(NS)SS(E)GC(O)
DOLLARS

and CENTS

EA 1.000 47

628 6023 ELC SRV TY A 120/240 100(NS)SS(E)PS(U)
DOLLARS

and CENTS

EA 1.000 48

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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628 6073 ELC SRV TY A 240/480 100(NS)SS(E)GC(O)
DOLLARS

and CENTS

EA 1.000 49

628 6075 ELC SRV TY A 240/480 100(NS)SS(E)PS(U)
DOLLARS

and CENTS

EA 1.000 50

690 6020 INSTALL OF ELECTRICAL SERVICE
DOLLARS

and CENTS

EA 3.000 51

6000 6016 INSTALL ELECTRICAL SPLICE
DOLLARS

and CENTS

EA 10.000 52

6000 6017 REPAIR ABOVE-GROUND CONDUIT
DOLLARS

and CENTS

EA 3.000 53

6000 6018 REPAIR UNDERGROUND CONDUIT
DOLLARS

and CENTS

EA 3.000 54

6000 6024 INSTALL ROADWAY ILLUM ASSEMBLY 
(LED)

DOLLARS
and CENTS

EA 10.000 55

6000 6026 REPLACE ROADWAY ILLUM ASSEMBLY 
(LED)

DOLLARS
and CENTS

EA 50.000 56

6000 6030 INSTALL UNDERPASS LUMINAIRE (LED)
DOLLARS

and CENTS

EA 3.000 57

6000 6032 REPLACE UNDERPASS LUMINAIRE (LED)
DOLLARS

and CENTS

EA 3.000 58

6000 6039 INSTALL LUMINAIRE FIXTURE (LED)
DOLLARS

and CENTS

EA 50.000 59

6000 6041 REPLACE LUMINAIRE FIXTURE (LED)
DOLLARS

and CENTS

EA 50.000 60

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6000 6042 REPLACE HIGH MAST LUMINAIRES
DOLLARS

and CENTS

EA 10.000 61

6000 6044 REPLACE LUMINAIRE ARMS
DOLLARS

and CENTS

EA 3.000 62

6000 6045 MAINTAIN ROADWAY ILLUMINATION
DOLLARS

and CENTS

EA 40.000 63

6000 6046 MAINTAIN HIGH MAST ILLUMINATION
DOLLARS

and CENTS

EA 5.000 64

6000 6048 MAINTAIN UNDERPASS FIXTURE
DOLLARS

and CENTS

EA 15.000 65

6000 6050 SCHEDULE PREV MAINT (RDWY ILLUM 
ASSM)

DOLLARS
and CENTS

EA 5.000 66

6000 6055 REPLACE CONCRETE SERVICE POLE
DOLLARS

and CENTS

EA 10.000 67

6000 6061 REPLACE TRANSFORMER BASE
DOLLARS

and CENTS

EA 5.000 68

6000 6062 REPLACE TRANSFORMER BASE COVER
DOLLARS

and CENTS

EA 5.000 69

6000 6063 REPLACE HAND HOLE COVER
DOLLARS

and CENTS

EA 5.000 70

6000 6064 INSTALL GROUND ROD
DOLLARS

and CENTS

EA 2.000 71

6000 6067 INSTALL FUSED DISCONNECT
DOLLARS

and CENTS

EA 3.000 72

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6000 6068 REPLACE FUSED DISCONNECT
DOLLARS

and CENTS

EA 3.000 73

6000 6082 REPLACE FUSE
DOLLARS

and CENTS

EA 50.000 74

6000 6083 REPLACE FUSE HOLDER
DOLLARS

and CENTS

EA 5.000 75

6000 6084 REPLACE BREAKAWAY FUSE HOLDER
DOLLARS

and CENTS

EA 5.000 76

6000 6086 REPLACE PHOTOCELL AND BRACKET
DOLLARS

and CENTS

EA 5.000 77

6000 6087 REPLACE CONTROL TRANS (HIGH MAST)
DOLLARS

and CENTS

EA 2.000 78

6000 6089 REPLACE CONTROL CIRCUIT (HIGH MAST)
DOLLARS

and CENTS

EA 2.000 79

6000 6091 REPLACE AVIATION WARNING FIXTURE
DOLLARS

and CENTS

EA 3.000 80

6000 6092 REPLACE AVIATION WARNING LAMP
DOLLARS

and CENTS

EA 5.000 81

6000 6093 REPLACE HAND-OFF-AUTO SWITCH
DOLLARS

and CENTS

EA 5.000 82

6000 6094 REPLACE CONTACTOR
DOLLARS

and CENTS

EA 5.000 83

6000 6095 REPLACE METER BASE
DOLLARS

and CENTS

EA 3.000 84

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6000 6097 REPLACE BREAKER PANEL
DOLLARS

and CENTS

EA 5.000 85

6000 6099 REPLACE CIRCUIT BREAKER
DOLLARS

and CENTS

EA 10.000 86

6000 6100 REPLACE FLEX POWER CABLE OR CORD
DOLLARS

and CENTS

LF 100.000 87

6000 6101 REPLACE TWIST LOCK CONNECTOR
DOLLARS

and CENTS

EA 1.000 88

6000 6102 REPLACE SAFETY LANYARD
DOLLARS

and CENTS

LF 1.000 89

6000 6103 RAISE AND LOWER RING (HIGH MAST 
LIGHT)

DOLLARS
and CENTS

EA 5.000 90

6000 6104 RE-STRAP EXISTING CONDUIT
DOLLARS

and CENTS

EA 5.000 91

6000 6109 REPLACE PHOTOCELL
DOLLARS

and CENTS

EA 5.000 92

6000 6147 REPLACE 5/16" WIRE ROPE
DOLLARS

and CENTS

EA 2.000 93

6000 6148 REPLACE 3/8" WIRE ROPE
DOLLARS

and CENTS

EA 2.000 94

6000 6149 REPLACE HIGH MAST WINCH
DOLLARS

and CENTS

EA 1.000 95

6000 6150 REPLACE WIRE ROPE PULLEY
DOLLARS

and CENTS

EA 1.000 96

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6000 6151 REPLACE ELECTRICAL CABLE PULLEY
DOLLARS

and CENTS

EA 1.000 97

6000 6153 REPLACE ACCESS HOLE COVER
DOLLARS

and CENTS

EA 2.000 98

6000 6154 REPLACE HIGH MAST SPRINGS
DOLLARS

and CENTS

EA 2.000 99

6000 6155 REMOVE/REINSTL HI MAST POLE FOR 
REPAIR

DOLLARS
and CENTS

EA 1.000 100

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 10.000 101

6027 6003 CONDUIT (PREPARE)
DOLLARS

and CENTS

LF 1,500.000 102

6027 6008 GROUND BOX (PREPARE)
DOLLARS

and CENTS

EA 10.000 103

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 44.000 104

6185 6005 002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 240.000 105

Proposal Sheet
PROJECT RMC - 646863001 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6468-63-001

RMC - 646863001

IH0045

DALLAS

 Sarah Williams

144125

Sarah Williams, P.E.
   JUNE 26, 2024



Project Number: RMC-646863001  Control: 6468-63-001 
 
County: Dallas  Highway: IH0045 
 
 

  
 General Notes Sheet 3A 
 

General: 
 
This project consists of performing “Illumination Maintenance” on various roadways in the Dallas 
District (Collin, Dallas, Denton, Ellis, Kaufman, Navarro, and Rockwall Counties) Maintenance 
Section. 
 
This contract is non-site specific. 
 
Provide and maintain a dedicated email address for receipt of work orders and correspondence 
throughout the term of this contract.  Acknowledgement of emailed work order/callouts is required 
no more than 12 hr. from notification. 
 
Contractor’s attention is called to the fact that all adjoining pavement sections will be protected 
during all phases of construction and any damages incurred due to Contractor’s operation will be 
repaired and replaced at the Contractor’s expense. 
 
Each contract awarded by the Department stands on its own as such, is separate from other 
contracts.  A Contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Coordinate work through: 
 

Christopher McDaniel 
4777 E Hwy 80 
Mesquite, Texas 75150 
214-320-6683 

 
Contractor questions on this project are to be addressed to the following individual(s):  
 
Christopher Blain:   Christopher.Blain@txdot.gov 
Christopher McDaniel:  Christopher.McDaniel@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

mailto:Christopher.Blain@txdot.gov
mailto:Christopher.McDaniel@txdot.gov
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Ftableau.txdot.gov%2Fviews%2FProjectInformationDashboard%2FNoticetoContractors&data=05%7C01%7CJennifer.Godina%40txdot.gov%7Cde6004deff4b4d5df8bf08daf5a822b1%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638092399747995730%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=DXb4Mj2Leer4vJWU8KfwkMamBpxQ0mYw1M2xHRPRwwQ%3D&reserved=0
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Locate all utilities, both underground and above ground, in the project area prior to beginning work 
so that conflicts are avoided. 
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates 
a minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT Maintenance 
Landscape Office (214-320-6636) for locates a minimum of 48 hours in advance of excavation.  If 
city or town owned irrigation facilities are present, call the appropriate department of the local city 
or town a minimum of 48 hours in advance of excavation.  The Contractor is liable for all damages 
incurred to the above-mentioned utilities when working without having the utilities located prior 
to excavation.  
 
If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Cost associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and Federal 
Regulations relating to the type of work involved. 
 
The Contractor is liable for all damages incurred to the above-mentioned utilities when working 
without having the utilities located prior to excavation. 
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas Department 
of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Submit all shop drawings, working drawings, or other documents which require review sufficiently 
in advance of scheduled construction to allow no less than 30 calendar days for review and 
response. 
 
Provide to the Engineer, in addition to any submittals required by the specifications and elsewhere 
in the general notes, a list of pre-qualified material to be used on this project. 
 
Meet daily with the Engineer to notify him or her of planned work for the day and to provide 24 
hr. notice of lane closures for planned work for the next day.  Do not close lanes for which this 
requirement is not met.  No work is to be performed without prior coordination with the Engineer. 
Contractor’s company name will be displayed on outside of vehicles at all times. 
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Item 2 – Instructions to Bidders: 
 
This project includes plan sheets that are not part of the bid proposal. 
 
View or download plans at: 
 
http://www.dot.state.tx.us/business/plansonline/agreement.htm  
 

Item 4 – Scope of Work: 

Contract extensions will be mutually agreed upon six months prior to the completion of the 
project. 

Unit prices may be adjusted to reflect the current Federal Consumer Price Index for the Southern 
Region. 
 
 
Item 7 – Legal Relations and Responsibilities: 
 
Pre-construction safety meeting will be conducted with Contractor’s personnel prior to work 
beginning on a continuously prosecuted contract or before each callout work request.   
 
Attendance of this meeting will not be paid directly but considered subsidiary to the various bid 
items.  
 
Do not obtain law enforcement personnel without requesting in writing 48 hr. prior to need and 
the Engineer’s written approval.  The Department may compensate the Contractor for providing 
full time, off-duty, uniformed, law enforcement personnel, and patrol car.  The law enforcement 
personnel may be required for assistance with traffic control for lane or ramp closures or other 
situations that dictate the need for law enforcement officers as directed.  Off-duty law enforcement 
personnel will have transportation jurisdiction and full police powers.  Law enforcement personnel 
will show proof of certification by the Texas Commission on Law Enforcement (TCOLE).   
 
Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped with 
appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a law 
enforcement agency, markings will be retroreflective and legible from 100 ft. from both sides and 
the rear of the vehicle.  Lights will be high intensity and visible from all angles.  
 
Holiday restrictions – the Engineer may decide that no lane closures or construction operations 
will be allowed during the restricted periods listed in the following holiday schedule.  TxDOT has 
the right to lengthen, shorten, or otherwise modify these restricted periods as actual, or expected, 
traffic conditions may warrant.  Working days will not be charged for these restricted periods.  No 

http://www.dot.state.tx.us/business/plansonline/agreement.htm
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additional compensation will be allowed for these restricted closures (i.e., overhead, delays, stand-
by, barricades or any other associated cost impacts).  
 

• New Year’s Eve and Day (noon on December 31 thru 10 P.M. January 1) 
• Easter Holiday weekend (noon on Friday thru 10 P.M. Sunday) 
• Memorial Day weekend (noon on Friday thru 10 P.M. Monday) 
• Independence Day (noon on July 3 thru 10 P.M. on July 5) 
• Labor Day weekend (noon on Friday thru 10 P.M. Monday) 
• Thanksgiving Holiday (noon on Wednesday thru 10 P.M. Sunday) 
• Christmas Holiday (noon on December 23 thru 10 P.M. December 26) 

 
Holiday restrictions for Independence Day, Thanksgiving Holiday, and the Christmas Holiday may 
be extended for the “week of” due to the nature of work being performed and the work location at 
the discretion of the Engineer for safety of the traveling public.   
 
Roadway closures during the following key dates and/or special events are 
prohibited in the Dallas District or as listed below: 
 

• The University of Texas vs. University of Oklahoma football game (no lane closures 
beginning 4 hr. prior to the event and ending 3 hr. following event completion. District-
wide restriction 

• State Fair of Texas in Dallas (no lane closures after 6 A.M. on Fridays through 9 P.M. on 
Sundays; no full closures for any direction of any facility from opening day through the 
closing day) 

• Dallas Mavericks Home Games in Dallas (no lane closure beginning 2 hr. prior to the event 
and ending ½ hr. following event commencement with no full lane closures considered 
until 2 hr. following event completion). 

• Dallas Stars Home Games in Dallas (no lane closure beginning 2 hr. prior to the event and 
ending ½ hr. following event commencement with no full lane closures considered until 2 
hr. following event completion). 

• Texas Rangers Home Games (no lane closure beginning 2 hr. prior to the event and ending 
½ hr. following event commencement with no full lane closures considered until 2 hr. 
following event completion). 

• Dallas Cowboys Home Games (no lane closure beginning 2 hr. prior to the event and 
ending ½ hr. following event commencement with no full lane closures considered until 2 
hr. following event completion). 

• Major Events at the American Airline Center in Dallas, Globe Life Park in Arlington, 
AT&T Stadium with expected attendance exceeding 15,000 (no lane closures beginning 2 
hr. prior to event and ending ½ hr. following event commencement with no full closures 
considered until 2 hr. following event completion). 
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• Major Downtown Dallas Events (restrictions will be considered on a case-by-case basis). 
This category could include, but is not limited to, parades for sports championships, major 
political events, major Art District Events, and large athletic events such as marathons. 

• The First Responder Bow 
• l in Dallas (no lane closures beginning 3 hr. prior to the event and ending 2 hr. following 

the event completion).   
• National Polka Festival – Ellis County, Texas – The event is the last weekend of every 

May.  No lane closures will be allowed without Engineer approval for roadways in or 
around Ennis, Texas.  Please see the event website for specific dates. 
www.nationalpolkafestival.com/  

• Ennis Bluebonnet Trails Festival in– The event is the month of April.  No lanes closures 
on the various Farm-to-Market roadways will be allowed without Engineer approval.  The 
roadways vary each year.  Please see the event website for a current map and list of 
roadways. https://www.visitennis.org/bluebonnet.htm  

• Texas Motorplex – Ennis/Waxahachie, Texas The are several major events held including 
the Spring, Summer, and Fall NHRA Nationals.  These events affect US-287 (between 
Ennis and Waxahachie).  No lane closures will be allowed without Engineer approval.  
Please visit the Texas Motorplex website for current schedule for specific dates and times.  
www.texasmotorplex.com   

• Scarborough Renaissance Festival – Waxahachie, Texas – The event is every weekend 
(Saturday and Sunday) during the months of April and May. The event affects IH-35E 
northbound and southbound between mile markers 397 – 402 and FM-66.  No lane closures 
will be allowed without Engineer approval.  Additional information may be found on the 
events website.  www.srfestival.com  

 
 

Item 8 – Prosecution and Progress: 
 
Working days will be charged in accordance with Section 8.3.1.4, “Standard Workweek”. 
 
Contract days will be charged in accordance with Section 8.3.1.5, “Calendar Day”.  
 
Nighttime work is allowed in accordance with Article 8.3.3. 
 
After written notification, work request will be on a callout basis. 
Each callout work request will be continuously prosecuted to completion. 
 
Schedule and begin physical work on the repair items in the order presented in each written callout 
work request within 48 hr. or as directed.    
 

http://www.nationalpolkafestival.com/
https://www.visitennis.org/bluebonnet.htm
http://www.texasmotorplex.com/
http://www.srfestival.com/
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Response time for maintenance and preventative maintenance callouts is 3 working days. 
 
Response time for emergency callouts is 2 hr. 
 
Each callout request will contain the number of working days to complete the work and the date 
that time charges will commence.  Multiple callout requests may be issued concurrently. 
Liquidated damages will be charged for each working day exceeding the time allowed in the work  
order letter.  
 
 
Item 9 – Measurement and Payment: 
 
Ensure material is readily available to meet the time requirements in the call out work order.  
 
Submit invoices for material on hand (MOH) in accordance with this item. 
 
Payment for police officer hours will be paid under “Force Account – Law Enforcement 
Personnel” and will not exceed the duration of the lane closure.  Time will begin when set up 
operations commence and end when the closure is removed. TxDOT Form 318 will be utilized.   
 
 
 Item 104 – Removing Concrete: 
 
Foundations (30 in. diameter drill shafts) are to be removed 2 ft. below grade, for approximately 
1.1 CY per foundation, or 1.5 CY per foundation with riprap.  
 
 
Item 416 – Drill Shaft Foundations: 
 
Drilled shafts shall be drilled and poured on the same day unless directed by the engineer. 
 
Provide a formed smooth finish for all portions of drill shafts extending above proposed ground.  
Include cost for this work in the unit bid price for this item. 
 
Illumination pole foundations will be paid for once regardless of extra work caused by 
obstructions. 
 
Concrete removal required for installation of drilled shafts will be subsidiary to Item 416. 
 
Set anchor bolts for mast arm signal poles and strain poles so that 2 are in tension and 2 are in 
compression.  Obtain approval of anchor bolt placement before placing concrete. 
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Item 421 – Hydraulic Cement Concrete: 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager). 
 
Mix Design templates may be downloaded at: 
 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-
manager.html 
 
All test molds will be furnished by the Contractor and will be maintained in proper condition.  
Provide personnel to transport the test samples to a curing location as directed, remove from the 
mold to a curing tank.  Concrete will not be placed when impending weather conditions arise, and 
it is determined rainfall may occur.  If rainfall should begin after the placement operations begin, 
the Contractor will provide coverage to protect the work.  If texture of the pavement is destroyed 
or damaged, Contractor will restore the pavement texture by grooving or as directed. 
 
Provide sulfate resistant concrete for all drilled shafts. 
 
Provide all freshly mixed concrete testing equipment as required by subsection 3.3, except as noted 
here.  Curing facilities, maturity meters, and strength-testing equipment will not be required.  Air 
content testing is waived for this project.  All testing equipment will be clean and in like-new 
condition.  Test molds will be 4 in. diameter X 8 in. tall. 
 
 
Item 440 – Reinforcing Steel: 
 
Fiber Reinforced Concrete (FRC) can be used as a substitute for Non-Structural Class Reinforced 
Concrete in Mow-Strip and Rip Rap Items as approved.  FRC may also be used for other Non-
Structural Class Reinforced Concrete Items as approved. 
 
 
Item 449 – Anchor Bolts: 
 
Use Thomas & Betts Kopr-Shield, MG Chemicals #846, MG Chemicals #8463, NYOGEL #756G, 
Pro-Shield #7308, Cho-Lube #4220, or other approved electrically conducting lubricant 
compound. 
 
 
Item 500 – Mobilization: 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Mobilization (per call out) will be paid once per call out regardless of number of locations. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Item 502 – Barricades, Signs, and Traffic Handling: 
 

 
Provide traffic control in compliance with the latest edition of the “Texas Manual on Uniform 
Traffic Control Devices” (TMUTCD), the “Traffic Control Standard Sheets” (TCSS), and as 
directed. 
 
All work on traveled roadways surfaces will generally be performed during the day however night 
work may be required. 

Freeway Lane Closures 

Category 
Of Work 

Number 
of 
Roadway 
Lanes 
per 
Direction 

Peak Times 
Monday-Friday 
6 A.M. – 9 A.M. 
3:30 P.M. – 7 P.M. 
Major Events and 
Major Holidays 

Off Peak Times 
Monday-Friday 
9 A.M. – 3:30 P.M. 
7 P.M. – 10:30 P.M. 
and Saturday 

Lowest Volume 
Time 
Monday-Friday 
10:30 P.M. – 6 A.M. 
and Sunday 
 

Placement of 
CTB, 
Pavement 
Markings, 
Full Depth 
Roadway 
Repair, 
Placement of 
Bridge 
Beams, 
Bridge 
Demolition 
or Similar 
Operations 

5 None 2 3 

4 None 2 3 

3 None 1 2 

2 None 1 2 

Adjacent 
Construction, 
Lanes for 
Construction 
Traffic or 
Similar 
Operations 

5 None 1 2 

4 None 1 2 

3 None 1 1 

2 None None 1 
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Unless otherwise directed by the Engineer, perform work Monday through Friday during daylight 
hours. Do not begin work until 30 minutes after sunrise and cease operations 30 minutes before 
sunset.   
 
If closing a lane is necessary, closure times will be Monday through Friday, 9 A.M. to 3:30 P.M. 
unless otherwise directed by the Engineer. Close no more than one lane at a time, unless otherwise 
approved.  Provide proposed lane closure information to the Engineer by 1 P.M. on the day prior 
to the proposed closures.  Furnish information for Monday closures or closures following a 
national or state holiday on the last office workday prior to the closures.  Do not close lanes if the 
above reporting requirements have not been met.   
 
Nighttime and weekend work will be allowed with prior approval or as directed, except for 
emergency work. 
 
Maximum length of lane closure will be 2 miles. 
 
Traffic Control Plans with lane closures causing backups of 10 minutes or greater in duration will 
be modified by the Engineer. 
 
Erect barricades and signs in locations not obstructing the traveling public’s view of the normal 
roadway signing or necessary sight distance. 
 
Provide sufficient and qualified staff and equipment to revise the traffic control as needed. 
 
Trailer all slow-moving vehicles (designed to operate 25 mph or less) crossing freeway main lanes. 
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method. 
 
Equipment and materials will not be left within 30 ft. of the travel lane during non-working hours. 
 
The work performed, materials furnished and all labor, tools, and equipment necessary to complete 
the work for Non-Site-Specific locations under this Item will not be measured or paid for directly 
but will be considered subsidiary to the various bid items of this contract. 
 
The Contractor Force Account “Safety Contingency” has been established for this project and is 
intended to be utilized for work zone enhancements to improve the effectiveness of the Traffic 
Control Plan that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 
 
Access will be provided to all business and residences at all times.  Where turning radii are limited 
during phased construction at intersections, provide all weather surfaces such as RAP or base in 
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turning movements to accommodate and to protect the traffic from edge drop-offs. Materials, 
labor, maintenance and removal for these temporary accesses and radii will not be paid for directly 
but will be considered subsidiary to the various bid items. 
 
 
Item 506 – Temporary Erosion, Sedimentation, and Environmental Controls: 
 
Take all practicable precautions to prevent debris from being discharged into the Waters of Texas 
or a designated wetland.  Install Best Management Practices before demolition begins and maintain 
them during the demolition.  Remove any debris or construction material that escapes containment 
devises and are discharged into the restricted areas before the next rain event or within 24 hr. of 
the discharge.  This work will be considered subsidiary to the various bid items. 
 
 
Item 610 – Roadway Illumination Assemblies: 
 
Use luminaire ballasts rated for operation at 480 volts. 
 
Use 480-volt electronic LED drivers for luminaires on this project.  
 
The luminaires to be removed under this item contain capacitors that may use polychlorinated 
biphenyl (PCB) as an insulating oil. PCB has been declared a hazardous substance by the EPA.  
Place all luminaires to be removed on the right of way.  The Department will remove all capacitors 
from the luminaires.  Assume all unlabeled capacitors to contain PCB.  Take measures to prevent 
capacitor enclosures from being punctured or otherwise damaged.  If PCB capacitors are ruptured, 
use proper procedures and personnel protective equipment, in accordance with federal and state 
guidelines. 
 
Existing illumination circuits may be located within or adjacent to the project limits.  Either 
verify with the Engineer or supply a video survey to the Engineer of all the lighting in and 
adjacent to the project limits before beginning work.  Ensure that all assemblies operational at 
the beginning of construction are operational at the completion of the project.  This work will be 
done at the contractor’s expense. 
 
 
Item 614 - High Mast Illumination Assemblies: 
 
Aircraft obstruction lights may be required for this project.  
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Item 618 – Conduit: 
 
Use materials from the prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) – Construction Division’s (CST) materials producer list.  Category is 
“Roadway Illumination and Electrical Supplies”. 
 
Place conduit under railroad tracks to maintain a minimum of 42 in. below the bottom of the ties 
and adhere to any other railroad requirements. 
 
The location of conduits and ground boxes are diagrammatic only and may be shifted to 
accommodate field conditions as directed. 
 
Secure permission and approval from the proper authority prior to cutting into or removing any 
sidewalks or curbs for installation of this Item. 
 
When holes are drilled through concrete structures, use a coring device.  Do not use masonry or 
concrete drills. 
 
Structurally mount junction boxes as shown on the plans.  
 
Place conduit under existing pavement by an approved boring method.  Do not place boring pits 
closer than 2 ft. from the edge of the pavement unless otherwise directed.  Do not use water jetting.  
When conduits are bored, do not exceed 18 in. in the vertical and horizontal tolerances as measured 
from the intended target point. 
 
Do not use a pneumatically driven device for punching holes beneath the pavement (commonly 
known as a "missile"). 
 
Furnish and install a flat, high tensile strength polyester fiber pull tape in conduit runs in excess of 
50 feet or for future use and protected with standard weather-tight conduit caps, as 
approved.  Acceptable products include Garvin # PT-1250-3K, ComStar PUL 1250P3K, Ideal Part 
No. 31-315 or equal as approved by the Engineer.  This work will not be paid for directly but is 
subsidiary to this Item. 
 
Use a colored cleaner-primer on all PVC-to-PVC joints before application of PVC cement. 
 
Seal all conduit ends with a permanently soft, non-toxic duct seal.  Use a duct seal that does not 
adversely affect other plastic materials or corrode metals. 
 
Existing conduit is proposed for reuse in this project.  Conduit prep will be paid for under Item 
6027 as directed by the Engineer.  If the existing conduit cannot be used, repair or replace this 
conduit as directed. 
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When using existing conduit, ensure that all conduits have bushings and are cleaned of mud and 
debris.  Re-strap conduit that is being relocated to new timber poles as if it were a new installation.  
This work will not be paid for directly but is subsidiary to this Item. 
2” Schedule 80 PVC will be used at the power pole to supply electricity to underground services. 
 
 
Item 620 – Electrical Conductors: 
 
The equipment grounding conductor smaller than 4 AWG shall be identified by a continuous green 
colored jacket insulation or bare wire.  Grounded conductors (Neutral) smaller than 4 AWG shall 
be identified by a continuous white colored jacket.  Ungrounded conductors (Hot) in a 120/240v 
or 240/480v system will be identified by each pole or leg.  For 240-volt branch circuit fed from 
120/240 source and 480-volt branch circuit fed from 240/480 source, ensure 1 leg is identified by 
a continuous black colored jacket and the other leg by a continuous red colored jacket. 
 
When pulling new conductors through existing conduit, the removal of any existing conductors is 
subsidiary to this Item. 
 
 
Item 624 – Ground Boxes: 
 
Slack conductors required by Standard Sheet ED (3)-14 will be subsidiary to Item 624. 
 
Concrete removal required for installation of ground boxes will be subsidiary to Item 624. 
 
Ground all junction boxes mounted on bridges and underpasses with a ground rod in the nearest 
ground box. 
 
 
Item 628 – Electrical Services: 
 
Contact the appropriate utility company during the first 3 weeks of the project lead-time period to 
allow adequate time for any necessary utility adjustments, transformer installation, etc. 
 
Granite concrete service pole embedment depth will be 10 ft. and will be a minimum of 25 ft. 
above grade. 
 
Backfill Granite Concrete service poles with a Class A concrete in accordance with Item 421, 
"Hydraulic Cement Concrete".  Backfill for Granite Concrete service poles will not be measured 
or paid for directly but will be subsidiary to pertinent Items. 
 
The Meter Base or Transocket will be mounted facing the roadway and the service enclosure will 
be mounted on the opposite side of the pole from the Meter Base or Transocket on all types of 
poles, Granite Concrete, Timber Pole, or Steel Pole. 
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Label the service enclosures indicating service address as well as all required information as shown 
on the Electrical Detail (ED) standard sheets.  Labeling will be silk screening or other acceptable 
method.  This work will not be paid for directly but is subsidiary to this Item. 
 
A Licensed Master Electrician will be required to install all electrical services. 
 
Bill the electrical service power usage to the Texas Department of Transportation unless directed 
otherwise.  
 
On the outside lower front of each electrical service meter base cover, install a 12-gauge minimum 
thickness stainless steel, aluminum, or brass placard.  The placard shall be engraved or stamped 
with the numeric portion of the street address and permanently affixed to the cover with exterior 
rated adhesive so as not to interfere with the operation of the latch.  This work will not be paid for 
directly but is subsidiary to this Item. 
  
For work orders in the City of Dallas for non-controlled access locations, the Contractor will be 
responsible for the following:  
 

• Prior to application for electrical service connection, the Contractor shall apply for an  
electrical service permit at 320 E. Jefferson Street in Dallas and to have the new electrical 
service inspected and “green-tagged” at their expense. The Contractor shall apply for 
inspection of the installed electrical service infrastructure by the utility company and 
shall coordinate the installation of underground cable by the utility company. The 
Contractor shall notify City of Dallas Traffic Signal staff with regular updates about 
information relevant to setting up electric service accounts for the project. 
 

• Upon receipt of “green tag” and after underground cable is installed by the utility 
company for each location, the Contractor shall provide a copy of the “green tag” to Mr. 
Alfred Lemon and Mr. Favian Giraldo at the City of Dallas Signal Shop. The City shall 
submit the request for new electric service to the utility provider upon receipt of a copy of 
the “green tag”.  Electrical service accounts for each new electrical service shall be 
established by and billed to the City of Dallas. 
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Item 6185 - Truck Mounted Attenuator (TMA): 
 
The total number of truck mounted attenuators (TMA) required when utilizing the traffic control 
standards are shown in the tables below. 
 

TCP 1 Series Scenario Required TMA 
(1-1)-18 / (1-2)-18  1 

(1-3)-18 A B 1 2 
(1-4)-18 / (1-5)-18   1 

 

TCP 2 Series Scenario Required 
TMA/TA 

(2-1)-18 / (2-2)-18 / (2-4)-18  All 1 
   

 
TCP 3 Series Scenario Required TMA/TA 

(3-1)-13 All 2 
(3-2)-13 All 3 
(3-4)-13 All 1, unless working inside a twltl, then 2. 

 

TCP 5 Series Scenario Required 
TMA/TA 

(5-1)-18 A B 1 
 

TCP 6 Series Scenario Required 
TMA/TA 

(6-1)-12 / (6-2)-12 / (6-3)-12 All 1 
(6-4)-12 A B 1 2 
(6-5)-12 A B 1 2 

(6-8)-14 / (6-9)-14 All 1 
 
 
Shadow vehicles equipped for truck mounted attenuators (TMA) for stationary operations will be 
paid for by the day and must be available for use at any time as determined by the Engineer. 
 
Therefore, 1 total shadow vehicle with TMA will be required for this type of work.  The contractor 
will be responsible for determining if one or more of these operations will be ongoing at the same 
time to determine the total number of TMAs needed for the project for those times per plan 
requirements. Additional TMAs used that are not specified in the plans in which the contractor 
expects compensation will require prior approval from the Engineer. 
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                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (416)(421)(432)(441)(442)    
                           (445)(449)(614)(616)(618)(620)(622)(624)(628)                
                 ITEM 614  HIGH MAST ILLUMINATION ASSEMBLIES (441)(442)(445)(613)       
                           (616)(620)(628)                                              
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                 ITEM 690  MAINTENANCE OF TRAFFIC SIGNALS (416)(421)(476)(610)(618)     
                           (620)(622)(624)(625)(627)(628)(636)(656)(680)(682)(684)      
                           (685)(686)(687)(688)                                         
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       



2-2

                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---013)(002---014)(002---015)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISION  TO ITEM     4  (004---001)                          
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---010)(007---011)    
                                                   (007---013)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---016)               
                 SPECIAL PROVISION  TO ITEM   247  (247---005)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---012)                          
                 SPECIAL PROVISION  TO ITEM   423  (423---005)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---005)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   465  (465---001)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO ITEM   680  (680---006)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6000 ILLUMINATION MAINTENANCE                                     
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6027 PREPARATION OF EXISTING CONDUITS, GROUND BOXES, OR           
                           MANHOLES (465)(618)(624)                                     
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 



000-659 

2-2 10/19 
Statewide 

on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, “Scope of Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., “Changes in the Work”, is supplemented by the following: 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for an additional period of 1 year and may include additional quantities up to 
the original bid quantities plus any quantities added by change order. The extension will meet the terms and conditions of the 
Contract. Execute the extension prior to the final acceptance of the Contract unless agreed upon by the Engineer. The Contract 
and the extension will be prosecuted consecutively. Only one extension will be allowed. 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Article 7.20., “Security Incidents,” is added. 

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center 
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident 
or breach involving Department data. A breach of system security is the unauthorized acquisition of 
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information 
maintained by a person, including data that is encrypted if the person accessing the data has the key 
required to decrypt the data. 

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs 
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors, 
or their Suppliers.  

 

https://www.txdot.gov/about/contact-us/cybersecurity.html
https://www.txdot.gov/about/contact-us/cybersecurity.html
http://www.txdot.gov/
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not 
be paid when standby is associated with damages.  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age 

adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as 

follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Statewide 

 

Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following. 

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must 
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as 
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless 
otherwise shown on the plans. 

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the 
#200 sieve requirement. 

Table 1 
Material Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following. 

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide 
for uniform quality. 

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following. 

Property Test Method Grade 1–23 Grade 3 Grade 4 Grade 53 

Master gradation sieve size 
(cumulative % retained) 

Tex-110-E 

– – 

As shown on 
the plans 

– 

2-1/2" 0 0 0 

1-3/4" 0–10 0–10 0–5 

7/8" 10–35 – 10–35 

3/8" 30–65 – 35–65 

#4 45–75 45–75 45–75 

#40 65–90 50–85 70–90 

#2001, 2 85–95 – – 

Liquid limit, % Max Tex-104-E 40 40 35 

Plasticity index, Max 

Tex-106-E 

10 12 10 

Plasticity index, Min 
As shown on 

the plans 
As shown on 

the plans 
As shown on 

the plans 

Wet ball mill, % Max 

Tex-116-E 

40 – 40 

Wet ball mill, % Max increase 
passing the #40 sieve 

20 
– 

20 

Min compressive strength2, psi 

Tex-117-E 

– – – 

lateral pressure 0 psi 35 – – 

lateral pressure 3 psi – – 90 

lateral pressure 15 psi 175 – 175 

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve 
test requirement is only applicable to stockpile samples from Section 247.2.4. 

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without 
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the 
plans.  

3. Grade 3 may be substituted for Grade 1–2 or Grade 5 when the flexible base is mixed with or without existing 
material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must 
meet the wet ball mill requirements of Grade 1–2 or Grade 5.  



247-005 

2 - 3 11-23 
Statewide 

Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to 
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise 
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans. 

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with 
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In 
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious 
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for 
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a 
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the 
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department 
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans. 

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to 
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the 
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal, 
state, and local regulations before project acceptance. 

Section 247.2.4., “Stockpile Approval.” This Section is added. 

Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1. 

Section 247.2.4.1., “Sampling.” This Section is added. 

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel 
conducting sampling must be certified by the Department-approved soils and base certification program. 

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer’s 
sampling and sample the stockpile for their own testing, and label as deemed necessary. 

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the 
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The 
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary. 

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain 
custody of the samples until all testing and reporting are completed. 

Section 247.2.4.2., “Referee Testing.” This Section is added. 

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the 
Department’s MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as 
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor. 

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown 
in Table 1 and when the Contractor’s sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes. 
The tests must be performed by a laboratory on the Department’s MPL for Commercial Laboratories Approved for Flexible Base 
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer. 
Include completed test reports passing the applicable requirements shown in Table 1 in the email. 

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the 
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The 
Engineer and the Contractor will provide any available test results to the other party when requested. 

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or 
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with Item 204, 
“Sprinkling.” Maintain moisture during compaction within ±2.0% of the optimum moisture content as determined in accordance 
with Tex-113-E. 

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following. 

Compact to at least 100% of the maximum dry density and within ±2.0% of the optimum moisture content as determined in 
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station 
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed 
sections in accordance with Tex-115-E, Part I. The Engineer will determine random locations for testing in accordance with 
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction. 

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the 
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is 
below the specified density and the failing test is no more than 3 pcf below the specified density. 

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added. 

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours, 
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are 
not subject to random sampling procedure but may be tested as directed. 

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final 
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the 
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the 
Department’s MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile 
to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to 
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental 
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department, 
as approved. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
 

 



421-012 

4 - 7 09-23 
Statewide 

Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 423 

Retaining Walls 

 

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 2.1., “General” is supplemented with the following:  

Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,” 
and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type 
Systems. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4800.pdf
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract 
Plans, except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 


name or trademark of fabricator and plant location;  

product designation;  

ASTM designation (if applicable);  

date of manufacture;  

designation “TX” for precast units fabricated per DMS-7305; 

designated fabricator’s approval stamp for each approved unit; and  

designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 680 

Highway Traffic Signals 

 

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following. 

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 

 



6000 

1 - 11 08-15 
Statewide 

 

Special Specification 6000 

Illumination Maintenance 

1. DESCRIPTION 

Maintain, install, repair, or replace the various appurtenances related to existing illumination systems. 

2. LICENSES AND CERTIFICATION 

Provide personnel with electrical licensing and electrical certification in accordance with Item 7, “Legal 
Relations and Responsibilities,” and all applicable Special Provisions to Item 7, “Legal Relations and 
Responsibilities.” 

3. MATERIALS 

Unless otherwise noted on the plans, the Department will furnish luminaires, luminaire poles, mast arms, 
anchor bolts, and transformer bases. Assume responsibility for all materials furnished by the Department. 
Use material furnished by the Department for this contract only. 

Furnish all materials required to repair breaks or shorts in electrical conductors and cables, including, but not 
be limited to, all concrete, ground boxes, wire mesh, conduit, conductors, and pipe casing. Ensure materials 
furnished by the Contractor meet all Department standards and specification requirements. 

Return unused or removed salvageable material to the Department upon completion of work and before final 
payment, at the location shown on the plans or as directed. Dispose of any unsalvageable material in 
accordance with federal, state, and local regulations.  

When performing maintenance on luminaires, verify if fixtures are covered under the manufacturer’s 
warranty. If warranty applies, coordinate with the Department and follow any necessary procedures to have 
the manufacturer replace or repair fixtures. 

4. EQUIPMENT 

Furnish all equipment, tools and machinery necessary for the proper prosecution of the work. This will 
include, but is not limited to, an aerial device capable of reaching, installing and erecting all overhead lights 
and poles, trenching machine, boring machine, underground conductor detectors, underground fault 
detectors and splicing tools. 

Ensure equipment, tools, and machinery is at the worksite and is in good repair and operating condition 
before beginning work. Immediately repair or replace any equipment that may affect the quality of the work, 
as directed. 

5. WORK METHODS 

Conform to the latest edition of the National Electric Code (NEC) as adopted by the Texas Department of 
Licensing and Regulations, local utility requirements, the requirements of this Item, and the pertinent 
requirements of the following Items: 

 Item 104, “Removing Concrete” 

 Item 400, “Excavation and Backfill for Structures” 

 Item 416, “Drilled Shaft Foundations” 
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 Item 421, “Hydraulic Cement Concrete” 

 Item 431, “Pneumatically Placed Concrete”  

 Item 432, “Riprap”  

 Item 440, “Reinforcing Steel”  

 Item 476, “Jacking, Boring or Tunneling Pipe or Box” 

 Item 610, “Roadway Illumination Assemblies” 

 Item 613, “High Mast Illumination Poles” 

 Item 614, “High Mast Illumination Assemblies” 

 Item 616, “Performance Testing of Lighting Systems” 

 Item 618, “Conduit” 

 Item 620, “Conductors” 

 Item 621, “Tray Cable” 

 Item 622, “Duct Cable” 

 Item 624, “Ground Boxes” 

 Item 627, “Treated Timber Poles” 

 Item 628, “Electrical Services” 

 Item 652, “Highway Sign Lighting Fixtures” 

Perform work on this contract as directed. Maintain existing roadway illumination systems as directed. 
Perform a monthly inspection to determine if any maintenance of the illumination system are needed and 
provide a detailed report to the Engineer. Provide proper maintenance or repairs within 48 hr. of notification. 
Submit completed maintenance log as directed. Coordinate electric power issues with local utility company. 

The term “duct cable” as used herein consists of a complete assembly of conductors enclosed in a high 
density polyethylene duct. 

Perform maintenance, installation, removal, or replacement activities located near any overhead or 
underground utilities using established industry and utility safety practices. Consult with the appropriate utility 
company before beginning such work. 

Maintain, install, repair or replace the following items in accordance with the details as shown on the plans, 
the NEC and as directed: 

5.1. Conduit. Install, remove, or replace conduits in accordance with Item 618, “Conduit.” Use 90° “sweep” type 
elbows on conduits entering a ground box or foundation.  

5.2. Electrical Conductors. Install, remove, or replace electrical conductors in accordance with Item 620, 
“Electrical Conductors.” 

Strap cable as required when installing or replacing conductors in aerial runs. This work is subsidiary to this 
Item. 

5.3. Tray Cable. Install, remove, or replace tray cable in accordance with Item 621, “Tray Cable.” 

5.4. Duct Cable. Install, remove, or replace duct cable in accordance with Item 622, “Duct Cable.” 

5.5. Conduit or Duct Cable Repair and Conductor Splices. Notify the Engineer when an underground break in 
duct cable or conduit must be located or if a short in a conductor must be located.  

Expose the break or short, install the ground box, repair the conduit or duct cable, perform the electrical 
splices, and backfill. Backfill in accordance with the construction methods of Item 400, “Excavation and 
Backfill for Structures.” New ground boxes will be paid for under, “Install Ground Box.” 
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When a ground box is not needed, expose the break or short, repair conduit or duct cable, remove damaged 
conductors, and install new conductors. Replace up to 3 ft. of conduit when repairing duct cable, regardless 
of the number of conduits in trench. Only one repair will be considered for payment per trench. If more than 
3 ft. of conduit or duct cable needs to be replaced the additional will be paid for under “Replace Underground 
Conduit” or “Replace Duct Cable.” Replacement of conductors will be paid for under “Install or Replace 
Conductor.” Backfill in accordance with the construction methods of Item 400, “Excavation and Backfill for 
Structures.” 

An electrical splice will include the replacement of up to 3 ft. of conductor, regardless of the number of 
conductors in the conduit. Only one splice will be considered for payment per conduit. If more than 3 ft. of 
conductor needs to be replaced the additional will be paid for under “Install or Replace Conductor.” 

Above-ground conduit repairs performed in conjunction with a bid item will be considered subsidiary to the 
pertinent bid item. Above-ground conduit repairs not performed in conjunction with a bid item will include the 
replacement of up to 3 ft. of conduit per repair. If more than 3 ft. of conduit must be replaced, the additional 
will be paid for under “Replace Above-Ground Conduit.” 

5.6. Bore Operations. Place underground wiring under roadways by boring in accordance with the construction 
methods for boring as outlined in Item 476, “Jacking, Boring or Tunneling Pipe or Box.” Bore a minimum of 
60 in. below the roadway surface (and a minimum of 36 in. below the ditch flow-line) and extend 10 ft. 
outside the edge of the roadway or as directed. Placement of conduit for the length of the bore will be 
considered subsidiary to this bid item. Electrical conductors will be paid for under the bid item “Install or 
Replace Conductor.” 

5.7. Install, Remove, or Replace Roadway Illumination Assembly. Install, remove, or replace roadway 
illumination assemblies.  This will include the base, pole, luminaire arms, luminaire, and required wiring.  

5.8. Install, Remove, or Replace Underpass Luminaire. Install, remove, or replace underpass luminaires.  This 
will include the luminaire, junction box, mounting hardware, and required wiring. 

5.9. Install, Remove, or Replace Induction Fluorescent Fixture. Install, remove, or replace induction 
fluorescent fixture. 

5.10. Install, Remove, or Replace Luminaire. Install, remove, or replace luminaire. 

5.11. Replace High Mast Luminaires. Replace high mast luminaires. 

5.12. Replace Luminaire Pole. Replace luminaire pole. Removing and reinstalling existing luminaires and arms is 
subsidiary to this item. 

5.13. Replace Luminaire Arms. Replace luminaire arms. 

5.14. Maintenance of Roadway Illumination. Maintain roadway illumination assemblies including replacement of 
lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep lights 
operational. Relevel the fixture. Clean the reflector and inside and outside of lens with an approved cleaning 
solution. 

5.15. Maintenance of High Mast Illumination. Maintain high mast illumination assemblies including lowering the 
ring assembly and the replacement of lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other 
work required to keep lights operational. Re-aim the lights and clean the lenses and reflectors as directed. 
Clean the reflector and inside and outside of lens with an approved cleaning solution. Maintain mechanical 
and electrical equipment as directed. 

5.16. Maintenance of Overhead Sign Lighting. Maintain overhead sign lighting for large signs mounted over the 
roadway including replacing the ballast, lamps, fuses and lamp sockets in order to properly restore the 
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lighting to satisfactory operation. Install in accordance with the details shown on the plans or as directed. 
Clean the reflector and inside and outside of lens with an approved cleaning solution. 

5.17. Maintenance of Underpass Fixtures. Maintain HPS underpass fixtures including the replacement of lamps, 
fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep lights operational. 
Relevel the fixture. Clean the reflector and inside and outside of lens with an approved cleaning solution. 

5.18. Maintenance of Induction Fluorescent Fixtures. Maintain induction fluorescent fixtures including the 
replacement of lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep 
lights operational. Relevel the fixture. Clean the reflector and inside and outside of lens with an approved 
cleaning solution. 

5.19. Scheduled Preventive Maintenance of Roadway Illumination Assembly. Inspect and perform the 
following listed items according to the schedule provided by the Engineer: 

 Inspect and maintain all foundation anchor bolts, nuts, and washers.  

 Prep and touch up rust spots with cold galvanizing spray. 

 Replace lamp and clean fixtures as directed. 

 Replace ballast as directed. 

 Level fixture. 

 Inspect electrical system. 

 Repair shorts or open circuits. 

5.20. Scheduled Preventive Maintenance of High Mast Assembly. Complete and sign “Luminaire Preventive 
Maintenance for High Mast Lighting” reports. Fill out forms legibly and completely. List all materials used at 
each location. 

Inspect and perform the following listed items according to the schedule provided by the Engineer: 

 Inspect and fill gearbox lubrication reservoir.  

 Lubricate grease fittings. 

 Adjust brake mechanism to proper torque. 

 Inspect cable drum. 

 Inspect all wire rope and cables for deterioration or wear. 

 Inspect safety lanyard. 

 Lower ring and inspect mechanism. 

 Inspect all foundation anchor bolts, nuts, and washers.  

 Inspect welds around baseplate and ground sleeve for visible cracks. 

 Prep and touch up rust spots with cold galvanizing spray. 

 Replace lamps and clean fixtures as directed. 

 Replace ballasts as directed. 

 Replace aviation warning (obstruction) lamps as directed. 

 Inspect electrical system. 

 Repair short or open circuits as directed. 

 Raise ring to proper position. 

5.21. Replace Electrical Services. Replace electrical services in accordance with Item 628, “Electrical Services.” 

5.22. Replace Service Pole. Replace service poles by removing the existing service pole, installing the new pole 
and related electrical service equipment, installing conduit including the elbow below ground for underground 
service feed or the weatherhead for overhead service feed, and connecting and installing electrical service. 
Install in accordance with Item 628, “Electrical Services.” 

5.23. Install Ground Box. Install ground boxes in conformance with the details shown on the plans and Item 624, 
“Ground Boxes.” When shown on the plans, provide a Class “A” concrete apron conforming to Item 421, 
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“Hydraulic Cement Concrete.” Place ground box to line and grade as approved. All wiring connections 
required inside the ground box will be considered subsidiary to this bid item. 

5.24. Remove Ground Box. Remove ground box and fill hole with approved fill to at least 6 in. below conduit 
level. Remove conductors from conduit back to the point of termination. Uncover enough conduit that 
90° bends can be removed and conduit reconnected. Clean conduit as per Item 618, “Conduit,” and pull and 
terminate new conductors. Conduit replaced within 5 ft. of the ground box will be subsidiary to this Item. 
Cleaning of conduit and pulling of conductors will be paid under “Install or Replace Conductor.” Backfill in 
accordance with the construction methods of Item 400, “Excavation and Backfill for Structures.” If more than 
5 ft. of conduit or duct cable needs to be replaced the additional will be paid for under “Replace Underground 
Conduit” or “Replace Duct Cable.”  

If applicable, ground box removal includes removing the existing riprap apron. 

5.25. Install Foundation. Install foundation for roadway illumination assemblies as shown on the plans and in 
accordance with the materials and construction methods outlined in Item 416, “Drilled Shaft Foundations.” 

5.26. Remove Foundation. Remove foundations in accordance with Item 610, “Roadway Illumination 
Assemblies,” and Item 104, “Removing Concrete.” Backfill in accordance with the construction methods of 
Item 400, “Excavation and Backfill for Structures.” 

5.27. Replace Transformer Base. Replace transformer base in accordance with the plans or as directed. The 
removal of the pole, mast arm, and luminaire for replacement of the transformer base only will be considered 
subsidiary to the pertinent bid items. 

5.28. Replace Transformer Base Cover. Replace damaged or missing covers on existing transformer bases. 

5.29. Replace Hand Hole Cover. Replace damaged or missing covers on existing illumination poles. 

5.30. Install Ground Rod. The installation of ground rods will include running a properly sized copper grounding 
conductor to the ground connection. 

5.31. Replace Ballast. Replace ballast for pole mounted, underpass, sign and wall pack fixtures in accordance 
with the details shown on the plans or as directed.  

5.32. Replace Ballast (High Mast Lighting). Replace ballast for high mast fixtures. 

5.33. Install or Replace Fused Disconnect. Install or replace fused disconnect. 

5.34. Replace Lamp Socket. Replace lamp socket for pole mounted, underpass, high mast and wall pack fixtures. 

5.35. Replace Lamp. Replace lamps for pole mounted, underpass, sign and wall pack fixtures. Clean the reflector 
and inside and outside of lens with an approved cleaning solution. 

5.36. Replace Lamp (High Mast Lighting). Replace lamp for individual high mast fixtures. Clean the reflector and 
inside and outside of lens with an approved cleaning solution.  

5.37. Replace Wall Pack Luminaires. Replace wall pack luminaires on structures, rest areas, maintenance 
warehouses, and other facilities.  

5.38. Replace Lens. Replace pole mounted, underpass, sign, wall pack or high mast luminaire lenses. 

5.39. Replace Wall Pack Guard. Replace wall pack guard. 

5.40. Replace Fuses. Replace fuses for pole mounted, underpass, sign and wall pack fixtures, and fused 
disconnects. 
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5.41. Replace Fuse Holders. Replace fuse holder for pole mounted, underpass, sign and wall pack fixtures. 

5.42. Replace Breakaway Fuse Holders. Replace breakaway fuse. 

5.43. Replace Starting Aid. Replace starting aid for pole mounted, underpass, sign and wall pack fixtures. 

5.44. Replace Photocells and Brackets. Replace photocells and brackets. 

5.45. Replace Control Transformer. Replace the control transformer. 

5.46. Replace Control Circuit. Replace the control circuit. 

5.47. Replace Aviation Warning Fixtures. Replace the aviation warning (obstruction) fixtures. 

5.48. Replace Aviation Warning Lamp. Replace the aviation warning (obstruction) fixture lamp 

5.49. Replace Hand-Off-Auto Switch. Replace three position Hand-Off-Automatic control switch. 

5.50. Replace Contactor. Replace electromagnetic contactors. 

5.51. Replace Meter Bases. Replace meter bases according to electrical service provider’s requirements. 

5.52. Replace Time Clocks. Replace time clocks.  

5.53. Replace Breaker Panel. Replace breaker panel. 

5.54. Install or Replace Circuit Breaker. Install or replace circuit breakers. 

5.55. Replace Flexible Power Cable or Cord. Replace flexible power cable or cord. 

5.56. Replace Twist Lock Connectors. Replace twist lock connectors. 

5.57. Replace Safety Lanyard. Replace safety lanyard. 

5.58. Raise and Lower Ring (High Mast Lighting). Raise and lower ring in order to perform various maintenance 
and repair items. 

5.59. Restrap Existing Conduit. Restrap existing conduit in accordance with the details shown on the plans or as 
directed. 

5.60. Replace Missing Nuts, Washers, and Other Hardware. Replace missing nuts washers, and other 
miscellaneous hardware. 

5.61. Troubleshoot for Repairs. Troubleshoot location as directed to identify work needed for repairs. 

5.62. Project Inspections. Inspect and review the project to determine if any items are in need of repair and 
provide the Engineer with a list of these items. Make repairs to those items as approved. All repairs will be 
paid for by their respective pay items. 

5.63. Install or Replace Safety Switch.  Install or Replace Safety Switch. 

5.64. Replace 5/16 in. Wire Rope. Replace 5/16 in. wire rope with swaged terminals. 

5.65. Replace 3/8 in. Wire Rope. Replace 3/8 in. wire rope with swaged terminals. 

5.66. Replace High Mast Winch. Replace high mast winch. 
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5.67. Replace Wire Rope Pulley. Replace wire rope pulley. 

5.68. Replace Electrical Cable Pulley. Replace electrical cable pulley. 

5.69. Install or Replace Access Hole Cover. Replace damaged or missing access covers on existing high mast 
poles. 

5.70. Replace High Mast Springs. Replace high mast spring set. 

5.71. Remove and Reinstall High Mast Pole for Repairs.  Remove and reinstall high mast pole from the 
foundation to perform any repairs to internal components. 

6. MEASUREMENT 

This Item will be measured as follows. 

6.1. Conduit. By the foot of conduit installed, removed, or replaced. This will include the installation of all 
hardware necessary to attach and connect the conduit, and any excavation, backfill and compaction. 

 Install Above-Ground Conduit 

 Remove Above-Ground Conduit 

 Replace Above-Ground Conduit 

 Install Underground Conduit 

 Remove Underground Conduit 

 Replace Underground Conduit 

6.2. Electrical Conductors. By the foot of electrical conductor installed, removed, or replaced. 

 Install Conductor 

 Remove Conductor 

 Replace Conductor 

6.3. Tray Cable. By the foot of tray cable installed, removed, or replaced. 

 Install Tray Cable 

 Remove Tray Cable 

 Replace Tray Cable 

6.4. Duct Cable. By the foot of duct cable installed, removed, or replaced. This will include excavation, backfill, 
and compaction. 

 Install Duct Cable 

 Remove Duct Cable 

 Replace Duct Cable 

6.5. Conduit or Duct Cable Repair and Conductor Splices. 

 Install Electrical Splice. By each electrical splice installed per conduit. 

 Repair Above-Ground Conduit. By each conduit location repaired. This will include the installation of all 

hardware necessary to attach and connect the conduit 

 Repair Underground Conduit. By each conduit location repaired. This will include excavation, placement 

of conduit, backfill and compaction. 

 Repair Underground Duct Cable. By each duct cable location repaired. This will include excavation, 

placement of duct cable, backfill and compaction. 

6.6. Road Bore. By the foot of road bore. This will include conduit installed. 
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6.7. Install, Remove, or Replace Roadway Illumination Assembly. By each assembly installed, removed, or 
replaced. This item includes all wiring and hardware connections above the foundation. 

 Install Roadway Illumination Assembly (HPS) 

 Remove Roadway Illumination Assembly (HPS) 

 Replace Roadway Illumination Assembly (HPS) 

 Install Roadway Illumination Assembly (LED) 

 Remove Roadway Illumination Assembly (LED) 

 Replace Roadway Illumination Assembly (LED) 

6.8. Install, Remove, or Replace Underpass Luminaire. By each luminaire installed, removed, or replaced.  

 Install Underpass Luminaire (HPS) 

 Remove Underpass Luminaire (HPS) 

 Replace Underpass Luminaire (HPS) 

 Install Underpass Luminaire (LED) 

 Remove Underpass Luminaire (LED) 

 Replace Underpass Luminaire (LED) 

6.9. Install, Remove, or Replace Induction Fluorescent Fixture. By each fixture installed, removed, or 
replaced. 

 Install Induction Fluorescent Fixture 

 Remove Induction Fluorescent Fixture 

 Replace Induction Fluorescent Fixture 

6.10. Install, Remove, or Replace Luminaire. By each luminaire installed, removed, or replaced. 

 Install Luminaire (HPS) 

 Remove Luminaire (HPS) 

 Replace Luminaire (HPS) 

 Install Luminaire (LED) 

 Remove Luminaire (LED) 

 Replace Luminaire (LED) 

6.11. Replace High Mast Luminaires. By each high mast luminaire replaced. 

6.12. Replace Luminaire Pole. By each pole replaced. 

6.13. Replace Luminaire Arms. By each luminaire arm replaced. 

6.14. Maintain Roadway Illumination. By each luminaire pole maintained.  

6.15. Maintain High Mast Illumination. By each high mast pole maintained. 

6.16. Maintain Overhead Sign Lighting. By each sign light maintained. 

6.17. Maintain Underpass Fixture. By each underpass fixture maintained. 

6.18. Maintain Induction Fluorescent Fixture. By each induction fluorescent fixture maintained. 

6.19. Scheduled Preventive Maintenance (Roadway Illumination Assembly). By each roadway illumination 
pole. (Replacing lamp and ballast is subsidiary to this bid item.) 

6.20. Scheduled Preventive Maintenance (High Mast Assembly). By each high mast pole regardless of the 
number of luminaires on the ring. (Replacing lamps and ballast is subsidiary to this bid item.) 
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6.21. Replace Electrical Service. By the each electrical service replaced. 

6.22. Replace Service Pole (Timber, Steel, or Concrete). By each service pole replaced.  

 Replace Timber Service Pole 

 Replace Steel Service Pole 

 Replace Concrete Service Pole 

6.23. Install Ground Box. By each ground box installed.  

 Install Ground Box 

 Install Ground Box w/ Apron 

6.24. Remove Ground Box. By each ground box removed. 

6.25. Install Foundation. By each foundation installed. 

6.26. Remove Foundation. By each foundation removed. 

6.27. Replace Transformer Base. By each base replaced. 

6.28. Replace Transformer Base Cover. By each cover replaced. 

6.29. Replace Hand Hole Cover. By each cover replaced. 

6.30. Install Ground Rod. By each ground rod installed. 

6.31. Replace Ballast. By each ballast replaced. 

6.32. Replace Ballast (High Mast Lighting). By each high mast ballast replaced.  

6.33. Install or Replace Fused Disconnect. By each fused disconnect installed or replaced. 

 Install Fused Disconnect 

 Replace Fused Disconnect 

6.34. Replace Lamp Socket. By each lamp socket replaced for pole mounted, underpass, and wall pack fixtures. 

 Replace Lamp Socket for pole mounted fixtures 

 Replace Lamp Socket for underpass fixtures 

 Replace Lamp Socket for wall pack fixtures 

 Replace Lamp Socket for high mast fixture 

6.35. Replace Lamp. By each lamp replaced for pole mounted, underpass, and wall pack fixtures. 

 Replace Lamp for pole mounted fixtures 

 Replace Lamp for underpass fixtures 

 Replace Lamp for wall pack fixtures 

6.36. Replace Lamp (High Mast Lighting). By each lamp replaced.  

6.37. Replace Wall Pack Luminaire. By each wall pack replaced. 

6.38. Replace Lens. By each lens replaced 

 Replace Lens for pole mounted fixture 

 Replace Lens for underpass fixture 

 Replace Lens for wall pack fixture 
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 Replace Lens for high mast fixture 

6.39. Replace Wall Pack Guard. By each guard replaced. 

6.40. Replace Fuse. By each fuse replaced. 

6.41. Replace Fuse Holder. By each fuse holder replaced. 

6.42. Replace Breakaway Fuse Holder. By each breakaway fuse holder replaced. 

6.43. Replace Starting Aid. By each starting aid replaced. 

6.44. Replace Photocell and Bracket. By each photocell and bracket replaced. 

6.45. Replace Control Transformer. By each transformer replaced. 

 Replace Control Transformer for High Mast 

 Replace Control Transformer for Electrical Service 

6.46. Replace Control Circuit. By each control circuit replaced. 

 Replace Control Circuit for High Mast 

 Replace Control Circuit for Electrical Service 

6.47. Replace Aviation Warning Fixture. By each obstruction fixture replaced. 

6.48. Replace Aviation Warning Lamp. By each obstruction lamp replaced.  

6.49. Replace Hand-Off-Auto Switch. By each H-O-A control switch replaced. 

6.50. Replace Contactor. By each electromagnetic contactor replaced.  

6.51. Replace Meter Base. By each meter base replaced. 

6.52. Replace Time Clock. By each time clock replaced. 

6.53. Replace Breaker Panel. By each breaker panel replaced. 

6.54. Install or Replace Circuit Breaker. By each circuit breaker installed or replaced. 

 Install Circuit Breaker 

 Replace Circuit Breaker 

6.55. Replace Flexible Power Cable or Cord. By foot of cable or cord replaced. 

6.56. Replace Twist Lock Connector. By each twist lock connector replaced. 

6.57. Replace Safety Lanyard. By foot of chain replaced. Associated hardware is considered subsidiary to this 
item. 

6.58. Raise and Lower Ring (High Mast Lighting). By each ring raised and lowered (not part of scheduled 
preventive maintenance). 

6.59. Restrap Existing Conduit. By each strap installed. 

6.60. Replace Missing Nuts, Washers, and Other Hardware. By each nut, washer, or miscellaneous hardware 
replaced. 
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6.61. Troubleshoot for Repairs. By the man-hour of troubleshooting.  

6.62. Project Inspections. By the month. 

6.63. Install or Replace Safety Switch. By each safety switch installed or replaced. 

 Install Safety Switch 

 Replace Safety Switch 

6.64. Replace 5/16 in. Wire Rope. By each 5/16 in. wire rope with swaged terminals replaced. 

6.65. Replace 3/8 in. Wire Rope. By each 3/8 in. wire rope with swaged terminals replaced. 

6.66. Replace High Mast Winch. By each winch replaced. 

6.67. Replace Wire Rope Pulley. By each wire rope pulley replaced. 

6.68. Replace Electrical Cable Pulley. By each electrical cable pulley replaced. 

6.69. Install or Replace Access Hole Cover. By each access cover installed or replaced. 

 Install Access Hole Cover 

 Replace Access Hole Cover 

6.70. Replace High Mast Springs. By each high mast spring set replaced. 

6.71. Remove and Reinstall High Mast Pole for Repairs.  By each high mast pole removed and reinstalled. 

7. PAYMENT 

The work performed and the materials furnished in accordance with this Item and measured as provided 
under “Measurement” will be paid for at the unit prices bid for the various designations. This price is full 
compensation for furnishing all material, equipment, labor, fines, tools, and incidentals necessary to complete 
the work. 

Lane closures will be paid for under Special Specification “Lane Closures.” 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6027 

Preparation of Existing Conduits, Ground Boxes, or 
Manholes 

1. DESCRIPTION 

Prepare conduits, ground boxes, or manholes; replace conduits, ground boxes, or manholes, when 
necessary; replace conduit fittings with junction boxes; replace damaged ground box or manholes covers; 
adjust ground box or manholes covers; install pull lines in conduits; install cable racks in ground boxes or 
manholes. 

2. MATERIALS 

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and to 
the pertinent requirements of the following Items: 

 Item 624, “Ground Boxes”  

 Item 465, “Manholes and Inlets” 

When conduit replacement is required, provide conduit meeting the requirements of Item 618, “Conduit.” Use 
conduit of same size and type of that being replaced or as directed.  

Provide 24 in. × 24 in. × 12 in. (L × W × D) minimum size NEMA 4X junction boxes with screw covers. 

Provide polyester tapes or rope pull cords with a tensile strength of at least 1200 lb. 

Provide heavy duty, non-metallic, non-corrosive cable racks that can support a minimum dead load of 300 
lbs. Ensure cable racks are resistant to the effects of oils, hydrocarbons, common esters, ketones, ethers, or 
amides. Ensure cable racks are adjustable between 8 in. and 14 in. wide. Do not provide grounding or 
insulators for cable racks. 

3. CONSTRUCTION 

Check existing conduit and ground boxes. 

3.1. Preparation of Conduit, Ground Box or Manhole. Pull a mandrel through empty conduits. Use a mandrel 
with a diameter greater than 70% of the inside diameter of the conduit and 2 in. length. Repair or replace 
conduit runs that will not allow passage of the mandrel. Replace conduit deemed impractical to repair or 
remains unsuitable in accordance with Item 618, “Conduit.” Clean the conduit by pulling a rubber swab 
slightly larger in diameter than the conduit.  

Blow compressed air through conduits that contain wires. Remove debris from the conduit by pushing a fish 
tape through the conduit. Do not use water to clear debris. Retest the conduit by blowing compressed air.  

Install 1 pull cord in each conduit for use in installing the conductors, cables, or innerduct. Leave 1 pull cord 
in each conduit after the conductors, cables, or innerduct have been installed. 

Remove silt and debris from ground boxes or manholes prior to installing cable. 

3.2. Installation of Ground Box or Manhole. Furnish new ground boxes or manholes as directed. Install ground 
boxes or manholes as shown the plans or as directed. 
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Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace 
surfacing material with similar material to an equivalent condition. 

3.3. Installation or Adjustment of Ground Box or Manhole Covers. Remove, dispose, and install ground box 
or manhole covers as shown on the plans or as directed. Adjust ground box or manhole covers as shown on 
the plans or as directed. Adjustment may include welding, raising, or lowering. 

Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace 
surfacing material with similar material to an equivalent condition. 

3.4. Installation of Junction Box. Locate conduit fittings in conduits carrying fiber optic cables. Replace the 
conduit fitting and associated section of conduit with a junction box. Install junction boxes as shown on the 
plans. 

3.5. Installation of Cable Rack Assembly. Install cable racks to permit coiling of conductors or cables without 
violating the manufacturer's minimum bending radius. Install 2 cable rack supports and 4 adjustable levels on 
each support, at a minimum, on each wall of the ground box or manhole as shown on plans or as directed. 
Anchor the cable rack support permanently to the ground box wall with mechanical or powder actuated 
fasteners. Use fasteners with an ultimate pull out strength of at least 2500 lb. and ultimate shear strength of 
at least 3000 lb. Provide sufficient cable supports for the particular number of conductors or cables coiled or 
passing through the ground box or manhole as shown on the plans or as directed. 

4. MEASUREMENT 

This Item will be measured by the foot of conduit cleared, tested, replaced and repaired, by each cable rack, 
junction box, ground box, or manhole installed or prepared, and by each ground box or manhole cover 
replaced or adjusted. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Conduit (Prepare),” “Junction Box (Install),” “Manhole 
(Install),” “Ground Box (Install),” “Manhole (Prepare),” “Ground Box (Prepare),” “Cover (Replace)” of the sizes 
specified, “Cover (Adjust),” and “Cable Rack Assembly (Install).” This price is full compensation for cleaning 
and testing conduit, ground boxes, and manholes; furnishing and installing pull cords, ground boxes, 
manholes, junction boxes, and cable racks; excavating and backfilling; adjusting ground boxes and manholes 
covers; disposal of unsalvageable material; and equipment, materials, labor, tools, and incidentals. 

Repair of existing conduit will be paid for by the Department in accordance with Article 9.7., “Payment for 
Extra Work and Force Account Method.” 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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