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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF RAISED PAVEMENT MARKERS
                                     MONTGOMERY   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

THIRTEEN THOUSAND (Dollars) (      $13,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 646509001 TxDOT
COUNTY  MONTGOMERY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 7002 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 16.000 1

500 7033 MOBILIZATION (EMERGENCY)
DOLLARS

and CENTS

EA 2.000 2

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 150.000 3

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 200.000 4

666 7182 RE PM TY II (W) 12" (SLD)
DOLLARS

and CENTS

LF 10,560.000 5

666 7215 RE PM TY II (Y) 12" (SLD)
DOLLARS

and CENTS

LF 79,200.000 6

666 7350 PAVEMENT SLER 12"
DOLLARS

and CENTS

LF 89,760.000 7

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 7,500.000 8

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 18,500.000 9

672 7006 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 25,500.000 10

678 7006 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 89,760.000 11

678 7033 PAV SURF PREP FOR MRK (RPM)
DOLLARS

and CENTS

EA 51,500.000 12
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735 7003 DEBRIS REMOVAL (CNTR MEDIANS/
MAINLANES)

DOLLARS
and CENTS

MI 50.000 13

738 7105 CLEANING / SWEEPING (HANDWORK)
DOLLARS

and CENTS

SY 50,000.000 14

Proposal Sheet
PROJECT RMC - 646509001 TxDOT
COUNTY  MONTGOMERY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6465-09-001

RMC - 646509001

IH0045

MONTGOMERY

 Abraham M Guzman

112898

Abraham M Guzman, P.E.
   JULY 30, 2024
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 General Notes Sheet A 

GENERAL NOTES: 

This project will be managed by and request for payment addressed to: 

Lynn Champagne, Maintenance Supervisor 
901 N. FM 3083 E. 
Conroe, Texas 77303 
(936) 538-3350 

General: 

This is a Routine Maintenance, Non-Site Specific Callout Contract. 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Brandi Evans, Brandi.Evans@txdot.gov 
Lynn Champagne, Lynn.Champagne@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All Contractor questions will be reviewed by the Area Engineer. All questions and any 
corresponding responses that are generated will be posted through the same Letting Pre-Bid 
Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
The Area Engineer will determine the location of the day’s work.  Work will be performed as 
scheduled by the department or as needed. 

Work will not be permitted when impending bad or inclement weather may impair the quality of 
work.  Notify TxDOT’s representative for this project by 7:00 a.m. when scheduled work is 
cancelled for any reason.  The Area Engineer shall have the discretion to make decisions 
regarding whether work shall be performed or cancelled. 

This contract is for 365 calendar days.   

Refer to the plans for estimated quantities.  The quantities listed in the plans is an estimate.  The 
Area Engineer will determine what work will be scheduled and where that work is to be 
scheduled on an as needed basis. 
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County:  Montgomery Control:  646509001 

Highway:  I 45, etc. 

General Notes Sheet B 

During the Preconstruction Meeting a begin work date will be determined. Any changes to the 
begin date will be at the discretion and approval of the Area Engineer. Failure to begin work or 
failure to complete work on time or within the specified time on the work order will result in 
Liquidated Damages. 

Work request shall be on a callout or emergency callout basis and work order(s) will accompany 
the callout.  Commence work upon issuance of a work order. Callout work orders, only, will be 
issued for no less than $1,000.00 per work order.  Emergency work orders may consist of only 
one or multiple items.  

A Mobilization Letter for either (Callout or Emergency) work will be accompanied by a work 
order detailing the specifics of the work requested. The Contractor will begin, and complete 
work listed within the Callout or Emergency Mobilization Letter within the required time for 
each work order.  Work orders are expected to be completed per the contract plans within the 
number of days allowed for each work order.  All Callout work orders will have a begin date and 
number of working days. The Contractor will begin work within 48 hours of notification for 
Mobilization Callout Letters, unless otherwise approved by the Area Engineer.  Work will be 
completed within the required number of working days.  The Contractor will begin work within 
2 hours of notification for Mobilization Emergency Letters, and complete within 7 hours, unless 
otherwise approved by the Area Engineer. Failure to begin work within the required time and 
proceed to completion within the required time will result in the assessment of liquidated 
damages. 

An email address shall be provided to receive and respond to all Mobilization Letters.  The 
Contractor shall notify the Department once receiving the Mobilization Letter and 24 Hours prior 
to beginning work.  

This contract will add reflective pavement markings and RPMs to the raised center medians and 
other curbed areas to the following locations:   

FM 1774 – from Waller C/L to FM 1488 

SH 105 E – from I 45 to SH 75 

SH 105 W – from I 45 to FM 2854  

FM 1488 – from I 45 to Waller C/L 

I 45 and I 69 – various locations    

Work scheduled at the above locations will be at the discretion of the Area Engineer.  The Area 
Engineer has discretion to use the items listed in the contract as necessary for the maintenance of 
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 General Notes Sheet C 

the county.  Most scheduled work will be routine to ensure all highways within the county are 
maintained at a TxDOT Standard.   

 
It is the Contractor’s Responsibility to ensure familiarity with the existing site conditions and all 
aspects of the contract prior to bidding. 

Provide hard hats, safety vests, rubber boots, gloves, and all other safety materials or devices to 
complete the work in a safe manner.  
 
The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
specifications is subsidiary to the various bid items.  

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 
ensure construction equipment is off the road by sunset. 

Tolls incurred by the contractor are incidental to the various bid items.  

General:  Site Management 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Locate equipment or materials, temporarily stored on State right of way during non-working 
hours at least 30 feet from the edge of the pavement. 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 
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 General Notes Sheet D 

Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities 

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility, 
contact the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  If the Contractor damages or causes damage to this system, repair such damage 
within 8 hours of occurrence at no cost to the Department.  In the event of system damage, notify 
the Director of Traffic Management Systems at 713-881-3283 within one hour of occurrence.  
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk 
lines, which convey all corridor information to TranStar, will result in the Contractor being billed 
for the full cost of emergency repairs. 
 
At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District 
Traffic Signal Operations Office at HOU-LocateRequest@txdot.gov, to schedule marking of 
underground lines on the ground.  Use caution if working in these areas to avoid damaging or 
interfering with existing facilities. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 

If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Item 7:  Legal Relations and Responsibilities  

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

The nesting / breeding season for migratory birds is February 15 through September 30. 
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 General Notes Sheet E 

Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 
to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 
destroy nests on structures or in trees within the project limits during the nesting / breeding 
season. 
 
Take measures to prevent the building of nests on any structures or trees within the project limits 
throughout the duration of the construction if work / removal will be performed during the 
nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 
District Environmental Section.  Obtain this approval well in advance of the planned use.  
Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 
subsidiary to the various bid items. 

No significant traffic generator events identified. 
 
Item 8: Prosecution and Progress  

Working days will be computed and charged based on a calendar day workweek in accordance 
with Section 8.3.1.5. 

Work will be permitted Monday – Friday and Saturday with advance notice.  Sunday work will 
not be permitted. 

The Lane Closure Assessment Fee is shown in the table below. This fee applies to the Contractor 
for closures or obstructions that overlap into restricted hour traffic for each hour or portion 
thereof, per lane, regardless of the length of lane closure or obstruction.  For Restricted Hours 
subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling. 

The time increment for the Lane Closure Assessment fee for this project is one hour. 
 

Lane Closure Assessment Fee 
ROADWAY  LANE CLOSURE ASSESSMENT FEE 

SH 105  $   500.00 

FM 1097 W:  FM 149 to IH 45 $   400.00 

FM 1097 E:  IH 45 to Walker C/L $   200.00 

FM 1097 (Ext.): FM 149 to Bethel Rd. $     50.00 

FM 1484 $   200.00 

FM 3083 $   400.00 

FM 1314 $   500.00 

FM 1375 $     0.00 

LP 336 $   500.00 

FM 1488 $   500.00 
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 General Notes Sheet F 

ROADWAY  LANE CLOSURE ASSESSMENT FEE 

FM 2978 $   400.00 

FM 1774 $   400.00 

FM 830 $   200.00 

FM 149 $   200.00 

FM 2090 $   200.00 

FM 2432 $   300.00 

SH 75 $   300.00 

FM 1791 $     50.00 

FM 1485 $   500.00 

FM 2854 $   200.00 

FM 1486 $   100.00 

SH 242 $ 1,000.00 

SH 249 $   500.00 

LP 494 $   300.00 

I 69 $ 2,000.00 

I 69 FRTG $   500.00  

I 69L $   300.00 

I 45 $7,000.000 

I 45 FRTG $1,000.000 

 
Item 500:  Mobilization 

This contract consists of Callout Mobilization Letters for most regularly scheduled work and 
Emergency Mobilization Letters for any emergency or unexpected work.  

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 
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 General Notes Sheet G 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 

Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

 
 

One Lane Closure  
FM 1375, FM 1486, FM 1791 & FM 1097 (ext) and FM 1097 E 

Day Daytime Work 
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

No Restrictions No Restrictions No Restrictions 

One Lane Closure  
FM 1097 W, FM 1484, FM 3083, FM 1314, FM 1488, FM 2978, FM 1774, FM 830, FM 149, 
FM 2090, FM 2432, SH 75, FM 1485, FM 2854, SH 249, LP 494, I 45 FRTG., I 69 FRTG. & 

I 69L 
Day Daytime Work  

Hours 
Nighttime Work 

Hours 
Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

8:30 AM – 3:30 PM None 
5:00 AM – 8:30 AM 
3:30 PM – 7:00 PM 

One Lane Closure 
LP 336, SH 105, SH 242  
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 General Notes Sheet H 

Day Daytime Work  
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

8:30 AM – 3:30 PM None 

 
5:00 AM – 8:30 AM 
3:30 PM – 7:00 PM 

 

 

 

One Lane Closure 
I 69, I 45 

Day Daytime Work  
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

8:30 AM – 3:30 PM None 

 
5:00 AM – 8:30 AM 
3:30 PM – 7:00 PM 

 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Area Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Area Engineer and the Contractor’s 
Responsible Person based on weekly or more frequent traffic management reviews on the 
project.  The Area Engineer may choose to use existing bid items if it does not slow the 
implementation of enhancement. 
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 General Notes Sheet I 

All lane closures are considered subsidiary to the various bid items.  

All work and materials furnished with this item are subsidiary to the pertinent bid items except: 
 Emergency lane closures not associated with other contract work items and performed as 

directed, payable under force accounts Safety Contingency. 

 Truck mounted attenuators payable under Item 505 7001 and Item 505 7003. 

 Law enforcement personnel payable under force account. 

 

 

Item 505:  Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
A shadow vehicle with Truck Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is 
required as shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet 
the requirements of the Compliant Work Zone Traffic Control Device List. 
 
Level 3 Compliant TMAs/TAs are required for this project. 
 
A minimum of 2 (two) TMAs will be required for sweeping operations by a crew on I 69, SH 
249 and 
I 45.  A sweeping crew consists of (1) one debris truck, (2) two sweepers and (2) two TMAs. 
 

Item 666:  Reflectorized Pavement Markings 

This contract has an item for RE PM TY II (W) 12” (SLD) and RE PM TY II (Y) 12” (SLD) to 
be paid by the LF. 

When a work order is issued for RE PM TY II (W) 12” (SLD) and/or RE PM TY II (Y) 12” 
(SLD) raised medians curbs or other curbed areas within the State ROW will be painted.  The 
Area Engineer has discretion to use this item as necessary to maintain uniformity throughout the 
county and to maintain a TxDOT standard on State Highways. 

Items 666 Thermoplastic Pavement Markings are to be used on Asphalt Roadways.   

Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 
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 General Notes Sheet J 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe all roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Words are paid by each word and number respectively and not by letter or digit. 

Item 672:  Raised Pavement Markers 

This contract has an item(s) for REFL PAV MRKR TY I-C, REFL PAV MRKR TY II-A-A and 
REFL PAV MRKR TY C-R to be paid by the EA. 

When a work order is issued for REFL PAV MRKR TY I-C, REFL PAV MRKR TY II-A-A 
and/or REFL PAV MRKR TY C-R to be paid by the EA raised medians curbs or other curbed 
areas within the State ROW will have RPMs applied per the detail included in the plans.  The 
Area Engineer has discretion to use this item as necessary to maintain uniformity throughout the 
county and to maintain a TxDOT standard on State Highways. 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 



Project:  RMC 6465-09-001  Sheet 3 
 
County:  Montgomery Control:  646509001 
 
Highway:  I 45, etc.  
  
 

 General Notes Sheet K 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Do not clean concrete pavement by grinding. 

Provide mechanical vacuum prior to using air blasting or after grinding both in asphalt and or 
concrete surfaces for duration of the contract. This work is subsidiary to Item 678. 

Item 735: Debris Removal 

This contract has an item for DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES) to be 
paid by the MI.   

When a work order is issued for 735-7003 DEBRIS REMOVAL (CNTR 
MEDIANS/MAINLANES) all raised center medians, including any other areas within State 
ROW, listed on the work order shall be cleaned and free from dirt, grass and or debris.   

Current highways in Montgomery County with raised center medians are FM 1774, SH 105 
WEST, SH 105 EAST, FM 1488, I 45 and I 69.  Extensive handwork will be required at these 
locations and will be paid for separately and accordingly under item 738-7105 
CLEANING/SWEEPING (HANDWORK). 

Debris is defined as trash, garbage or refuse and includes but is not limited to all scrap tires, 
rubber products (including whole tires), rags, paper, wood, glass, mattresses, scrap metals, 
furniture, auto parts and dead animals including any objects or matter that is not a part of the 
State Highways.  Remove all debris from the designated areas to the satisfaction of the Area 
Engineer.   
 
Item 738: Cleaning and Sweeping Highways 

This contract has an item for CLEANING/SWEEPING (HANDWORK) to be paid by the SY.   



Project:  RMC 6465-09-001  Sheet 3 
 
County:  Montgomery Control:  646509001 
 
Highway:  I 45, etc.  
  
 

 General Notes Sheet L 

When a work order is issued for Item 738-7105 CLEANING/SWEEPING (HANDWORK) all 
raised center medians, including any other areas within State ROW, listed on the work order 
shall be cleaned and free from dirt, grass or debris. 

Current highways in Montgomery County with raised center medians are FM 1774, SH 105 
WEST, SH 105 EAST, FM 1488, I 45 and I 69.  Extensive handwork will be required at these 
locations and will be paid for separately and accordingly under item 738-7105 
CLEANING/SWEEPING (HANDWORK). 

Debris is defined as trash, garbage or refuse and includes but is not limited to all scrap tires, 
rubber products (including whole tires), rags, paper, wood, glass, mattresses, scrap metals, 
furniture, auto parts and dead animals including any objects or matter that is not a part of the 
State Highways.  Remove all debris from the designated areas to the satisfaction of the Area 
Engineer.   
Remove all collected debris (loose or bagged) from the highway right of way at the end of each 
working day. 
 
Use the required number of trail vehicles with TMA’s for all main lanes shoulder work during all 
debris and handwork, cleaning and sweeping operations.  Do not reduce the existing number of 
lanes open to traffic except as directed by the Area Engineer.   
 
The number of cycles per month stated in the plans is an estimate. The Area Engineer will 
determine the number of cycles required in any given month. The schedule for all roadways to be 
cleaned and swept is determined by the Area Engineer. Only the Area Engineer may alter the 
schedule. 
 
On divided highways, clean and sweep the left paved shoulders (including raised shoulders/raised 
islands with mountable curbs of 5" or less) and left paved gutters.  Where raised shoulders/raised 
islands are inaccessible to sweepers, handwork will be required. 

Handwork will be paid for by the square yard. Extensive handwork may be scheduled at any 
time and the Contractor shall have enough workers to satisfactorily complete any handwork 
requests concurrently with regularly scheduled work. 

The Handwork areas may include bull pens, cross walks, islands, slopes, U-turns, in front of, 
underneath and behind guardrail and supports, concrete flumes, riprap, raised center medians, 
areas under and around bridges, any areas not accessible to debris and or sweeping operations 
crew and any other areas as directed.  

Sweeping and Debris Dumpsters must be removed off the State Ride of Way by Friday at 4:00 
PM. 
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The Department shall provide the schedule for all roadways to be cleaned and swept. Handwork, 
spot debris and spot sweeping will be issued as necessary.  Alterations of any schedule issued by 
the department will be at the discretion of the Area Engineer. 

Night and weekend work will not be allowed unless approved by the Area Engineer. 

The Area Engineer may, at his/her discretion, reduce or alter the limits as shown in this contract. 

Pick up all whole tires and tire fragments which become the property of the Contractor.  Do not 
dispose of tires on State right of way. 

On all sweeping operations where the Contractor's personnel, vehicles and/or equipment are 
exposed to direct traffic, TMA with arrow boards will be required as shadow vehicles. 

. 
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                                                    CONTROL :  6465-09-001              
                                                    PROJECT :  RMC - 646509001          
                                                    HIGHWAY :  IH0045                   
                                                    COUNTY  :  MONTGOMERY               
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 672  RAISED PAVEMENT MARKERS <502><677><678>                      
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <502><677>         
                 ITEM 735  DEBRIS REMOVAL <502><734><738>                               
                 ITEM 738  CLEANING AND SWEEPING HIGHWAYS <502>                         
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION  TO ITEM     4  (004---003)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        



2-2

                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 



_BPSDocName 1-1

Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 

 



2024 Specifications  000-001 

1 06-23 
Statewide 

 

Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, ‘‘Scope of Work,’’ of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., ‘’Changes in the Work,’’ is supplemented by the following. 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for an additional period of 1 yr. and may include additional quantities up to the 
original bid quantities plus any quantities added by change order. The extension will meet the terms and conditions of the 
Contract. Execute the extension before the final acceptance of the Contract unless agreed upon by the Engineer. The Contract 
and the extension will be prosecuted consecutively. Only one extension will be allowed. 
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