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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF DITCH CLEANING AND RESHAPING
                                MONTGOMERY   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 90 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWELVE THOUSAND (Dollars) (      $12,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION  
REQUIREMENT IS WAIVED.  ANY CONTRACTOR INTENDING TO BID ON THIS 
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY 
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN 
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS 
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE 
AUDITED PREQUALIFICATION DOCUMENTS.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 646818001 TxDOT
COUNTY  MONTGOMERY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 7002 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 3.000 1

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 90.000 2

760 7001 DITCH CLEANING AND RESHAPING (FOOT)
DOLLARS

and CENTS

LF 411,826.000 3

760 7003 DITCH CLEAN/RESHAPING(CU YD IN VEHI-
CLE)

DOLLARS
and CENTS

CY 500.000 4
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6468-18-001

RMC - 646818001

IH0069

MONTGOMERY

 Abraham M Guzman

112898

Abraham M Guzman, P.E.
   MAY 17, 2024



Project Number: RMC 6468-18-001 Sheet  
 
County: Montgomery   Control: 646818001 
 
Highway: I 45, etc. 
 
 

 General Notes Sheet A 

GENERAL NOTES: 

This project will be managed by and request for payment addressed to: 

Lynn Champagne, Maintenance Supervisor 
901 N. FM 3083 E. 
Conroe, Texas 77303 
(936) 538-3350 

General: 
 
This is a Routine Maintenance, Non-Site Specific Callout Contract. 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Brandi Evans, Brandi.Evans@txdot.gov 
Lynn Champagne, Lynn.Champagne@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All Contractor questions will be reviewed by the Area Engineer. All questions and any 
corresponding responses that are generated will be posted through the same Letting Pre-Bid 
Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
The Area Engineer will determine the location of the day’s work.  Work will be performed as 
scheduled by the department or as needed. 
 
Work will not be permitted when impending bad or inclement weather may impair the quality of 
work.  Notify TxDOT’s representative for this project by 7:00 a.m. when scheduled work is 
cancelled for any reason.  The Area Engineer shall have the discretion to make decisions 
regarding whether work shall be performed or cancelled. 
 
This contract will be for 180 Calendar Days.  The contractor should be able to complete work per 
the work orders and should be aware that there may be a period of time where work is not 
scheduled, depending on the department’s need for that FY. 
 
 



Project Number: RMC 6468-18-001 Sheet  
 
County: Montgomery   Control: 646818001 
 
Highway: I 45, etc. 
 
 

 General Notes Sheet B 

Refer to the plans for estimated quantities.  The quantities listed in the plans is an estimate.  The 
Area Engineer will determine what work will be scheduled and where that work is to be 
scheduled on an as needed basis. 
 
Work request shall be on a call out or emergency call out basis and work order(s) will 
accompany the call out. Commence work upon issuance of a work order. Call out work orders, 
only, will be issued for no less than $1,000.00 per day. 
 
During the Preconstruction Meeting a begin work date will be determined. Any changes to the 
begin date will be at the discretion and approval of the Area Engineer. Failure to begin work or 
failure to complete work on time or within the specified time on the work order will result in 
Liquidated Damages. 
 
A Mobilization Letter for (Callout) work will be accompanied by a work order detailing the 
specifics of the work requested. The Contractor will begin, and complete work listed within the 
Callout Mobilization Letter within the required time for each work order.  Work orders are 
expected to be completed per the contract plans within the number of days allowed for each work 
order.  All Callout work orders will have a begin date and number of working days. The 
Contractor will begin work within 48 hours of notification for Mobilization Callout Letters, 
unless otherwise approved by the Area Engineer.  Work will be completed within the required 
number of working days.  Failure to begin work within the required time and proceed to 
completion within the required time will result in the assessment of liquidated damages. 

An email address shall be provided to receive and respond to all Mobilization Letters.  The 
Contractor shall notify the Department once receiving the Mobilization Letter and 24 Hours prior 
to beginning work.  

This contract will be for Ditch Cleaning and Reshaping maintenance on SH 105 – from Lonestar 
Parkway to I 45, LP 336 and FM 2978.  This contract will have three (3) callout mobilizations 
that will be issued for the above locations one (1) for each location.  This contract does not 
exclude any roadway in Montgomery County.  Additional work may be issued if a need arises, as 
funding is available and if time remains on the contract. 

It is the Contractor’s Responsibility to ensure familiarity with the existing site conditions and all 
aspects of the contract prior to bidding. 

The Inspector shall provide the schedule for all ditches to be cleaned and reshaped; as well as 
pipes, culverts and areas of silt and debris build up.  Alterations of this schedule will be as 
directed. 
 
Provide hard hats, safety vests, rubber boots, gloves, and all other safety materials or devices to 
complete the work in a safe manner.  
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County: Montgomery   Control: 646818001 
 
Highway: I 45, etc. 
 
 

 General Notes Sheet C 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 
 
Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District.  
 
Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 
ensure construction equipment is off the road by sunset. 
 
Tolls incurred by the contractor are incidental to the various bid items.  
 
General:  Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

The Contractor will be responsible for the protection of his/her materials and equipment from 
theft, vandalism, animals, fire, etc., while materials and equipment are on the project site, 
whether stored or installed in place during this contract. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Locate equipment or materials, temporarily stored on State right of way during non-working 
hours at least 30 feet from the edge of the pavement. 

Maintain continuous access to public and private drives and side roads. 
 
General:  Traffic Control and Construction 
 
When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 
 
General:  Utilities 
 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
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County: Montgomery   Control: 646818001 
 
Highway: I 45, etc. 
 
 

 General Notes Sheet D 

be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
 
If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   
 
At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District 
Traffic Signal Operations Office at HOU-LocateRequest@txdot.gov, to schedule marking of 
underground lines on the ground.  Use caution if working in these areas to avoid damaging or 
interfering with existing facilities.  
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public 
Works and Engineering, to establish the locations of any existing electrical systems for lighting 
facilities within the limits of this project. 

Item 7:  Legal Relations and Responsibilities  

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

No significant traffic generator events have been identified.  

Item 8: Prosecution and Progress  

Working days will be computed and charged based on a standard workweek in accordance with 
Section 8.3.1.4. 

Lane Closure Assessment Fee is shown in the following table. This fee applies to the Contractor 
for closures or obstructions that overlap into restricted hour traffic for each hour or portion 
thereof, per lane, regardless of the length of lane closure or obstruction. For Restricted Hours 
subject to Lane Assessment Fee refer to the Item “Barricades, Signs, and Traffic Handling.” 

The time increment for the Lane Closure Assessment fee for this project is one hour. 
   

Lane Closure Assessment Fee 
ROADWAY  LANE CLOSURE ASSESSMENT FEE 
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 General Notes Sheet E 

ROADWAY  LANE CLOSURE ASSESSMENT FEE 

SH 105  $   500.00 

FM 1097 W:  FM 149 to IH 45 $   400.00 

FM 1097 E:  IH 45 to Walker C/L $   200.00 

FM 1097 (Ext.): FM 149 to Bethel Rd. $     50.00 

FM 1484 $   200.00 

FM 3083 $   400.00 

FM 1314 $   500.00 

FM 1375 $     0.00 

LP 336 $   500.00 

FM 1488 $   500.00 

FM 2978 $   400.00 

FM 1774 $   400.00 

FM 830 $   200.00 

FM 149 $   200.00 

FM 2090 $   200.00 

FM 2432 $   300.00 

SH 75 $   300.00 

FM 1791 $     50.00 

FM 1485 $   500.00 

FM 2854 $   200.00 

FM 1486 $   100.00 

SH 242 $ 1,000.00 

SH 249 $   500.00 

LP 494 $   300.00 

IH 69 $ 2,000.00 

IH 69 FRTG $   500.00  

IH 69L $   300.00 

IH 45 $7,000.000 

IH 45 FRTG $1,000.000 

 

Item 500:  Mobilization 

This contract consists of Call-Out Mobilization for routine work.  This contract will have three 
(3) callout mobilizations that will be issued for the above locations one (1) for each location. 

Item 502:  Barricades, Signs, and Traffic Handling 
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 General Notes Sheet F 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

One Lane Closure  
FM 1375, FM 1486, FM 1791 & FM 1097 (ext) and FM 1097 E 

Day Daytime Work Hours Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

No Restrictions No Restrictions No Restrictions 

 

 

 

One Lane Closure 
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FM 1097 W, FM 1484, FM 3083, FM 1314, FM 1488, FM 2978, FM 1774, FM 830, FM 149, 
FM 2090, FM 2432, SH 75, FM 1485, SH 75, FM 2854, SH 249, LP 494, IH 45 FRTG., IH 

69 FRTG. & IH 69L 
Day Daytime Work  

Hours 
Nighttime Work 

Hours 
Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

9:00 AM – 3:00 PM None 
5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

One Lane Closure 
LP 336, SH 105, SH 242 

Day Daytime Work  
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

9:00 AM – 3:00 PM None 
5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

One Lane Closure 
IH 69, IH 45 

Day Daytime Work  
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

9:00 AM – 3:00 PM None 
5:00 AM – 9:00 AM 
3:00 PM – 7:00 PM 

Weekend One/Two Lane Closure 
SH 105, FM 1097, FM 1484, FM 3083, FM 1314, FM 1375, LP 336, FM 1488, FM 2978, FM 
1774, FM 830, FM 149, FM 2090, FM 2432, SH 75, FM 1791, FM 1485, FM 2854, FM 1486, 

SH 242, FM 1097 (ext), SH 249, LP 494, IH 69, IH 69 FRTG. & IH 69L 
Day Daytime Work  

Hours 
Nighttime Work 

Hours 
Restricted Hours 
Subject to Lane 

Assessment 
Saturday 
through 
Sunday 

None None 11:00 AM- 8:00 PM 

Full Closure of Highway Facility 
SH 105, FM 1097, FM 1484, FM 3083, FM 1314, FM 1375, LP 336, FM 1488, FM 2978, FM 

1774, FM 830, FM 149, FM 2090, FM 2432, SH 75, FM 1791,  
FM 1485, FM 2854, FM 1486, SH 242, FM 1097 (ext), SH 249, LP 494, IH 69,  

IH 69 FRTG. & IH 69L 



Project Number: RMC 6468-18-001 Sheet  
 
County: Montgomery   Control: 646818001 
 
Highway: I 45, etc. 
 
 

 General Notes Sheet H 

Day Daytime Work  
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Sunday 

None None 5:00 AM – 10:00 PM 

 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance may be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

All lane closures, except for emergency lane closures, are considered subsidiary to the various 
bid items.  

All work and materials furnished with this item are subsidiary to the pertinent bid items except:  

 Emergency lane closures not associated with other contract work items and performed as 
directed, payable under force account Safety Contingency and Erosion Control 
Maintenance  

 Truck mounted attenuators payable under Item 505   

 Law enforcement personnel payable under force account. 
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Item 505:  Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
A shadow vehicle with Truck Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is 
required as shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet 
the requirements of the Compliant Work Zone Traffic Control Device List. 
 
Level 3 Compliant TMAs/TAs are required for this project. 
 
In addition to the shadow vehicles with TMAs/TAs that are specified as being required on the 
TCP layout sheets for this project, provide additional shadow vehicles with TMAs/TAs as shown 
on the TCP Standard sheets.   The Contractor is responsible for determining if one or more of 
these operations will be ongoing at the same time to determine the total number of TMAs/TAs 
needed on the project. 
 
This item will be paid for by the day.  The contractor is responsible to furnish, operate, maintain 
and remove upon completion of work. 

Item 506: Temporary Erosion, Sedimentation and Environmental Control 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SWP3) 
measures.   

The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control 
measures needed and provided for under this Item.  The disturbed area is less than one acre and 
use of erosion control measures is not anticipated.  If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.4 and 9.7.  Since the disturbed area is less than 5 
acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of material in complains with State and 
Federal laws. 

After completing earthwork operations restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control.   

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act.   

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way. 
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Item 760: Cleaning and Reshaping Ditches 

The Area Engineer reserves the right to alter the locations below based on the needs of the 
county.  The following roadways are scheduled to have the ditches cleaned and reshaped under 
Item 760 – 7001: 
 
SH 105 – from Lonestar Parkway to I 45 
LP 336 – the entire Loop 
FM 2978 – from FM 1488 to Harris C/L 
 
The ditch cleaning item that is paid by the cubic yard will be used to clean out the inlets to 
outfall or cross pipe concrete headers.  All silt, sand, dirt and or other type of soil debris should 
be removed from the header mouth out – approximately 10, 15, or 20 feet.  The amount of 
cleaning at the outfall or cross pipe concrete header will be determined by the Inspector.  The 
ditch line to outfall and cross pipe shall be dug to grade to the bottom of the pipe.  In doing this 
work, no areas should be dug in excess where water would pond or cause an issue to water flow.  
A skilled operator shall be provided by the Contractor.   
 
Locations and limits listed above are only approximate.  The Inspector will determine which 
locations and the limits of those locations to be listed on the work order.  Other locations not 
listed above may be issued on a work order. 

Establish ditch grades between structures such that water falls toward natural cross drainage 
structures and no ponding occurs.  Such control will be maintained by tripod mounted level as 
directed.  Excavation will be held to a minimum. 

Correct areas that do not drain properly within seven (7) working days of notification. 

Keep all traveled surfaces used in hauling operations, including all paved shoulders, clear and 
free of dirt and/or mud at all times.   

Unless otherwise approved, use equipment of the type specified on the plans.  Use equipment 
that is able to consistently and efficiently produce the desired results. 

Provide a hydraulic excavator with a retractable, telescoping, rotatable boom attached to an 
interchangeable excavating or grading bucket at least 36 in. wide.  The entire excavating 
mechanism must be mounted on a platform that rotates on a turntable assembly. 

Accept ownership of all excavated material unless otherwise shown on the plans.  Stockpile 
materials designated salvageable at designated sites. 
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                                                    CONTROL :  6468-18-001              
                                                    PROJECT :  RMC - 646818001          
                                                    HIGHWAY :  IH0069                   
                                                    COUNTY  :  MONTGOMERY               
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                           <502>                                                        
                 ITEM 760  CLEANING AND RESHAPING DITCHES <161><432><502><556>          
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISIONS TO ITEM     8  (008---001)(008---002)               
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        



2-2

                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following. 

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the 
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment 
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction. 

6.1.1.  Definition of Terms. For this Contract, the following definitions apply. 

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that 
point when lanes are closed or obstructed by the Contractor’s operations. 

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that shown on the plans. 

6.1.1.4. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures 
or obstructions are not allowed. 

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is 
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling 
public. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following. 

Before March 1, select the date to begin work and notify the Engineer in writing of the date. The date selected must allow for the 
completion of seal coat operations within the Contract asphalt season. 

The Engineer may allow the sealing operations to be performed outside the asphalt season. 

The Engineer may suspend the work and working day charges on work not completed within the asphalt season until the next 
asphalt season. 

Article 8.3., “Computation of Contract Time for Completion.” The first paragraph is voided and replaced by the following. 

The number of working days is established by the Contract. Working day charges will begin on the earliest date of either: 

 the first day of asphalt season as shown on the plans, or 

 when sealing operations are allowed to begin. 

Section 8.3.1., “Working Day Charges,” is voided and replaced by the following. 

Working days will be charged in accordance with Section 8.3.1.1., “Five-Day Workweek,” Section 8.3.1.2., “Six-Day Workweek,” 
or Section 8.3.1.3., “Seven-Day Workweek,” as shown on the plans. Once time charges begin, time charges will continue until 
sealing operations have been completed. 

Working day charges may be suspended when the principal item of work cannot be performed, when approved. 
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