Control 6467-67-001

Project RMC - 646767001

Highway  1HO0045

County MONTGOMERY

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 6467-67-001

Project RMC - 646767001

Highway  1HO0045

County MONTGOMERY

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS
WORK CONSISTING OF REFLECTIVE PAVEMENT MARKINGS (GRAPHICYS)
MONTGOMERY COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 730 calendar days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

EIGHTEEN THOUSAND (Dollars)  ( $18,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When the calendar daysfield containsan asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 6467-67-001
Project RMC - 646767001
Highway I HO045

County MONTGOMERY

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.

1-1
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 6467-67-001

Project RMC - 646767001

Highway IHO0045

County MONTGOMERY
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 | 7002 MOBILIZATION (CALLOUT) EA 26.000 1
DOLLARS
and CENTS
500 | 7033 MOBILIZATION (EMERGENCY) EA 6.000 2
DOLLARS
and CENTS
505 | 7001 TMA (STATIONARY) DAY 150.000 3
DOLLARS
and CENTS
505 | 7003 TMA (MOBILE OPERATION) DAY 300.000 4
DOLLARS
and CENTS
666 | 7009 REFL PAV MRK TY | (W)6"(DOT)(100MIL) LF 2,640.000 5
DOLLARS
and CENTS
666 | 7015 REFL PAV MRK TY | (W)8"(BRK)(100MIL) LF 2,640.000 6
DOLLARS
and CENTS
666 | 7018 REFL PAV MRK TY | (W)8"(DOT)(100MIL) LF 1,320.000 7
DOLLARS
and CENTS
666 | 7030 REFL PAV MRK TY | (W)12"(SLD)(100MIL) LF 5,280.000 8
DOLLARS
and CENTS
666 | 7036 REFL PAV MRK TY | (W)24"(SLD)(100MIL) LF 5,280.000 9
DOLLARS
and CENTS
666 | 7069 REFL PAV MRK TY I(W)(ENTR EA 30.000 10
GORE)(100MIL)
DOLLARS
and CENTS
666 | 7072 REFL PAV MRK TY I(W)(EXIT EA 30.000 11
GORE)(100MIL)
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 7114 REFL PAV MRK TY | (Y)8"(SLD)(100MIL) LF 2,640.000 12
DOLLARS
and CENTS
666 | 7117 REFL PAV MRK TY | (Y)12"(SLD)(100MIL) LF 5,280.000 13
DOLLARS
and CENTS
666 | 7123 REFL PAV MRK TY | (Y)24"(SLD)(100MIL) LF 2,640.000 14
DOLLARS
and CENTS
666 | 7129 REFL PAV MRK TY | (Y)(ISLAND)(100MIL) SF 2,000.000 15
DOLLARS
and CENTS
666 | 7238 RE PM TY 111 (W)(6")(DOT) LF 2,640.000 16
DOLLARS
and CENTS
666 | 7239 RE PM TY 111 (W)(8")(SLD) LF 5,280.000 17
DOLLARS
and CENTS
666 | 7240 RE PM TY 111 (W)(8")(BRK) LF 5,280.000 18
DOLLARS
and CENTS
666 | 7241 RE PM TY 111 (W)(8")(DOT) LF 1,320.000 19
DOLLARS
and CENTS
666 | 7242 RE PM TY 111 (W)(12")(SLD) LF 10,560.000 20
DOLLARS
and CENTS
666 | 7244 RE PM TY 111 (W)(24")(SLD) LF 5,280.000 21
DOLLARS
and CENTS
666 | 7250 RE PM TY 111 (Y)(6")(DOT) LF 1,320.000 22
DOLLARS
and CENTS
666 | 7251 RE PM TY 111 (Y)(8")(SLD) LF 2,640.000 23
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 7252 RE PM TY 111 (Y)(12")(SLD) LF 5,280.000 24
DOLLARS
and CENTS
666 | 7253 RE PM TY 111 (Y)(24")(SLD) LF 1,320.000 25
DOLLARS
and CENTS
666 | 7347 PAVEMENT SLER 6" LF 6,600.000 26
DOLLARS
and CENTS
666 | 7348 PAVEMENT SLER 8" LF 6,600.000 27
DOLLARS
and CENTS
666 | 7350 PAVEMENT SLER 12" LF 10,560.000 28
DOLLARS
and CENTS
666 | 7352 PAVEMENT SLER 24" LF 7,920.000 29
DOLLARS
and CENTS
666 | 7353 PAVEMENT SLER (ARROW) EA 200.000 30
DOLLARS
and CENTS
666 | 7354 PAVEMENT SLER (WORD) EA 100.000 31
DOLLARS
and CENTS
666 | 7356 PAVEMENT SLER (DBL ARROW) EA 75.000 32
DOLLARS
and CENTS
666 | 7357 PAVEMENT SLER (TPL ARROW) EA 1.000 33
DOLLARS
and CENTS
666 | 7358 PAVEMENT SLER (UTURN ARROW) EA 100.000 34
DOLLARS
and CENTS
666 | 7361 PAVEMENT SLER (ENTR GORE) EA 30.000 35
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 7362 PAVEMENT SLER (EXIT GORE) EA 30.000 36
DOLLARS
and CENTS
666 | 7363 PAVEMENT SLER (SYMBOL) EA 5.000 37
DOLLARS
and CENTS
666 | 7364 PAVEMENT SLER (RR XING) EA 5.000 38
DOLLARS
and CENTS
666 | 7365 PAVEMENT SLER (YLD TRI) EA 10.000 39
DOLLARS
and CENTS
666 | 7367 PAVEMENT SLER (NUMBER) EA 50.000 40
DOLLARS
and CENTS
668 | 7001 PRFB RUMBLE STRIP (BLK)(4 )(TRANS- LF 800.000 41
VERSE)
DOLLARS
and CENTS
668 | 7091 PREFAB PM TY C (W)(ARROW) EA 200.000 42
DOLLARS
and CENTS
668 | 7093 PREFAB PM TY C (W)(DBL ARROW) EA 75.000 43
DOLLARS
and CENTS
668 | 7095 PREFAB PM TY C (W)(TPL ARROW) EA 1.000 44
DOLLARS
and CENTS
668 | 7096 PREFAB PM TY C (W)(UTURN ARROW) EA 100.000 45
DOLLARS
and CENTS
668 | 7102 PREFAB PM TY C (W)(NUMBER) EA 50.000 46
DOLLARS
and CENTS
668 | 7103 PREFAB PM TY C (W)(WORD) EA 100.000 47
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
668 | 7108 PREFAB PM TY C (W)(RR XING) EA 5.000 48
DOLLARS
and CENTS
668 | 7109 PREFAB PM TY C (W)(SYMBOL) EA 5.000 49
DOLLARS
and CENTS
668 | 7110 PREFAB PM TY C (W)(18")(YLD TRI) EA 5.000 50
DOLLARS
and CENTS
668 | 7111 PREFAB PM TY C (W)(36")(YLD TRI) EA 5.000 51
DOLLARS
and CENTS
668 | 7135 PREFAB PM TY C (MULTI)(SHIELD) EA 1.000 52
DOLLARS
and CENTS
672 | 7002 REFL PAV MRKRTY I-C EA 4,000.000 53
DOLLARS
and CENTS
672 | 7004 REFL PAV MRKR TY II-A-A EA 15,000.000 54
DOLLARS
and CENTS
672 | 7006 REFL PAV MRKR TY II-C-R EA 10,000.000 55
DOLLARS
and CENTS
677 | 7002 ELIM EXT PM & MRKS (6") LF 6,600.000 56
DOLLARS
and CENTS
677 | 7004 ELIM EXT PM & MRKS (8") LF 21,120.000 57
DOLLARS
and CENTS
677 | 7006 ELIM EXT PM & MRKS (12") LF 26,400.000 58
DOLLARS
and CENTS
677 | 7008 ELIM EXT PM & MRKS (24") LF 14,520.000 59
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
677 | 7009 ELIM EXT PM & MRKS (ARROW) EA 200.000 60
DOLLARS
and CENTS
677 | 7010 ELIM EXT PM & MRKS (DBL ARROW) EA 75.000 61
DOLLARS
and CENTS
677 | 7011 ELIM EXT PM & MRKS (TPL ARROW) EA 1.000 62
DOLLARS
and CENTS
677 | 7012 ELIM EXT PM & MRKS (UTURN ARROW) EA 100.000 63
DOLLARS
and CENTS
677 | 7014 ELIM EXT PM & MRKS (NUMBER) EA 50.000 64
DOLLARS
and CENTS
677 | 7015 ELIM EXT PM & MRKS (WORD) EA 100.000 65
DOLLARS
and CENTS
677 | 7016 ELIM EXT PM & MRKS (ENTR GORE) EA 30.000 66
DOLLARS
and CENTS
677 | 7017 ELIM EXT PM & MRKS (EXIT GORE) EA 30.000 67
DOLLARS
and CENTS
677 | 7019 ELIM EXT PM & MRKS (RR XING) EA 5.000 68
DOLLARS
and CENTS
677 | 7020 ELIM EXT PM & MRKS (SYMBOL) EA 5.000 69
DOLLARS
and CENTS
677 | 7023 ELIM EXT PM & MRKS (18")(YLD TRI) EA 5.000 70
DOLLARS
and CENTS
677 | 7024 ELIM EXT PM & MRKS (36")(YLD TRI) EA 5.000 71
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
678 | 7002 PAV SURF PREP FOR MRK (6") LF 6,600.000 72
DOLLARS
and CENTS
678 | 7004 PAV SURF PREP FOR MRK (8") LF 21,120.000 73
DOLLARS
and CENTS
678 | 7006 PAV SURF PREP FOR MRK (12") LF 26,400.000 74
DOLLARS
and CENTS
678 | 7008 PAV SURF PREP FOR MRK (24") LF 14,520.000 75
DOLLARS
and CENTS
678 | 7009 PAV SURF PREP FOR MRK (ARROW) EA 200.000 76
DOLLARS
and CENTS
678 | 7010 PAV SURF PREP FOR MRK (DBL ARROW) EA 75.000 77
DOLLARS
and CENTS
678 | 7011 PAV SURF PREP FOR MRK (TPL ARROW) EA 1.000 78
DOLLARS
and CENTS
678 | 7012 PAV SURF PREP FOR MRK (UTURN ARR) EA 100.000 79
DOLLARS
and CENTS
678 | 7015 PAV SURF PREP FOR MRK (NUMBER) EA 50.000 80
DOLLARS
and CENTS
678 | 7016 PAV SURF PREP FOR MRK (WORD) EA 100.000 81
DOLLARS
and CENTS
678 | 7017 PAV SURF PREP FOR MRK (ENTR GORE) EA 30.000 82
DOLLARS
and CENTS
678 | 7018 PAV SURF PREP FOR MRK (EXIT GORE) EA 30.000 83
DOLLARS
and CENTS




PROJECT RMC - 646767001
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
678 | 7020 PAV SURF PREP FOR MRK (RR XING) EA 5.000 84
DOLLARS
and CENTS
678 | 7021 PAV SURF PREP FOR MRK (SYMBOL) EA 5.000 85
DOLLARS
and CENTS
678 | 7022 PAV SURF PREP FOR MRK (18")(YLD TRI) EA 5.000 86
DOLLARS
and CENTS
678 | 7023 PAV SURF PREP FOR MRK (36")(YLD TRI) EA 5.000 87
DOLLARS
and CENTS
678 | 7033 PAV SURF PREP FOR MRK (RPM) EA | 29,000.000 88
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.
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ENGINEER SEAL

Control
Proj ect
Highway

County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data

in this document have been selected by me, or

under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-

ment without proper notification to the
responsible engineer isan offense under the
Texas Engineering Practice Act.

6467-67-001
RMC - 646767001
| HO045

MONTGOMERY

The seal appearing on this
document was authorized by

Abraihom M Guzman, P.E.

MAY 17, 2024



Project Number: RMC 6467-67-001
County: Montgomery County Sheet 3

Highway: 145, etc. Control: 646767001

GENERAL NOTES:
This project will be managed by and request for payment addressed to:

Lynn Champagne, Maintenance Supervisor
901 N. FM 3083 E.

Conroe, Texas 77303

(936) 538-3350

General:

This is a Routine Maintenance, Non-Site Specific Callout Contract.
Contractor questions on this project are to be addressed to the following individual(s):

Brandi Evans, Brandi.Evans@txdot.gov
Lynn Champagne, Lynn.Champagne@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be
accessed from the Notice to Contractors dashboard located at the following Address:
https://tableau.txdot.gov/views/ProjectinformationDashboard/NoticetoContractors

All Contractor questions will be reviewed by the Area Engineer. All questions and any
corresponding responses that are generated will be posted through the same Letting Pre-Bid
Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to
navigate to the project you are interested in by scrolling or filtering the dashboard using the
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for
and click on the link in the window that pops up.

The Area Engineer will determine the location of the day’s work. Work will be performed as
scheduled by the department or as needed.

Work will not be permitted when impending bad or inclement weather may impair the quality of
work. Notify TxDOT’s representative for this project by 7:00 a.m. when scheduled work is
cancelled for any reason. The Area Engineer shall have the discretion to make decisions
regarding whether work shall be performed or cancelled.

This contract is a 2-year contract and will be for 730 calendar days. There will be an option
under SP 004-002 to extend this contract for an additional year, as agreed upon by the Contractor
and Area Engineer.

General Notes Sheet A


mailto:Brandi.Evans@txdot.gov
mailto:Lynn.Champagne@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

Project Number: RMC 6467-67-001
County: Montgomery County Sheet 3

Highway: 145, etc. Control: 646767001

Refer to the plans for estimated quantities. The estimated quantities listed in the plans is an
estimate. The Area Engineer will determine what work will be scheduled and where that work is
to be scheduled on an as needed basis.

During the Preconstruction Meeting a begin work date will be determined. Any changes to the
begin date will be at the discretion and approval of the Area Engineer. Failure to begin work or
failure to complete work on time or within the specified time on the work order will result in
Liquidated Damages.

Work request shall be on a callout or emergency callout basis and work order(s) will accompany
the callout. Commence work upon issuance of a work order. Callout work orders, only, will be
issued for no less than $1,000.00 per work order. Emergency work orders may consist of only
one or multiple items.

A Mobilization Letter for either (Callout or Emergency) work will be accompanied by a work
order detailing the specifics of the work requested. The Contractor will begin, and complete
work listed within the Callout or Emergency Mobilization Letter within the required time for
each work order. Work orders are expected to be completed per the contract plans within the
number of days allowed for each work order. All Callout work orders will have a begin date and
number of working days. The Contractor will begin work within 48 hours of notification for
Mobilization Callout Letters, unless otherwise approved by the Area Engineer. Work will be
completed within the required number of working days. The Contractor will begin work within
2 hours of notification for Mobilization Emergency Letters, and complete within 7 hours, unless
otherwise approved by the Area Engineer. Failure to begin work within the required time and
proceed to completion within the required time will result in the assessment of liquidated
damages.

An email address shall be provided to receive and respond to all Mobilization Letters. The
Contractor shall notify the Department once receiving the Mobilization Letter and 24 Hours prior
to beginning work.

It is the Contractor’s Responsibility to ensure familiarity with the existing site conditions and all
aspects of the contract prior to bidding.

When work is requested at Railroad Crossings, TXDOT will coordinate with the Railroad
Company and give the Contractor as much advance notice for requested work as possible. Note:
there may be delays with the Railroad Company, thus delaying work on a project. TXDOT will
communicate any delays to the Contractor as soon as TXxDOT is notified. TxDOT will pay the
Contractor a Mobilization (either Callout or Emergency) for any requested work at a Railroad
Crossing.

Provide hard hats, safety vests, rubber boots, gloves, and all other safety materials or devices to
complete the work in a safe manner.

General Notes Sheet B



Project Number: RMC 6467-67-001
County: Montgomery County Sheet 3

Highway: 145, etc. Control: 646767001

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.2.4 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility
District.

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and
ensure construction equipment is off the road by sunset.

Tolls incurred by the Contractor are incidental to the various bid items.

The Area Engineer must approve all repair materials before work is performed. All work and
materials must conform to Departmental Materials Specifications.

Testing materials and equipment shall be provided by the Contractor. Please communicate with
the Area Office on testing requirements and procedures. It will be at the discretion of the Area
Engineer as to who will be responsible for the testing and providing results. Please note that it
may be Area Engineer’s preference to have the Contractor test and provide the results to the Area
Office.

General: Site Management

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Area Engineer. Permission will be granted to store
materials on surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Locate equipment or materials, temporarily stored on State right of way during non-working
hours at least 30 feet from the edge of the pavement.

Maintain continuous access to public and private drives and side roads.

General: Traffic Control and Construction

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.
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Existing pavement markings removed or damaged by more than 20 ft. will be replaced with
temporary striping. Temporary striping shall be paint based unless otherwise directed by the
Area Engineer. This work will be considered incidental to the item of work.

General: Utilities

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Consider the locations of underground utilities depicted in the plans as approximate and employ
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of
planned construction activities, advanced field confirmation by the utility owner or operator may
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of
underground facilities.

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the
utility, contact the utility facility owner or operator immediately.

At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by calling the Department’s Houston District Traffic
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District
Traffic Signal Operations Office at: HOU-LocateRequest@txdot.gov, to schedule marking of
underground lines on the ground. Use caution if working in these areas to avoid damaging or
interfering with existing facilities.

General: Computerized Transportation Management Systems (CTMS)

Locate the underground utilities within the project limits. Provide the equipment necessary for
locating these utilities, locate, and mark them before starting any excavation work in the area.
This work is subsidiary to the various bid items. If the Contractor damages or cause damage to
any existing underground utilities, repair such damage at no cost to the Department.

Be aware that an operational Computerized Transportation Management System (CTMS) exists
within the limits of this project and that the system must remain operational throughout
construction. If the Contractor damages or causes damage to this system, repair such damage
within 8 hours of occurrence at no cost to the Department. In the event of system damage, notify
the Director of Traffic Management Systems at 713-881-3283 within one hour of occurrence.
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk
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lines, which convey all corridor information to TranStar, will result in the Contractor being billed
for the full cost of emergency repairs.

Item 7: Legal Relations and Responsibilities

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit
before letting, but if a permit is needed during construction, assume responsibility for preparing
the permit application. Submit the permit application to the Department’s District
Environmental Section for approval. Once the permit application is approved, the Department
will submit it to the USACE. Assume responsibility for the requested revisions, in coordination
with the Department’s District Environmental Section.

No significant traffic generator events identified.

If the work is on or in the vicinity of an at-grade railroad crossing, involves incidental work on
railroad right of way, or involves construction of a railroad grade separation structure, notify the
railroad company’s Division Engineer and the Department’s Project Engineer at least 30 days
before performing any work on the railroad right of way and make arrangements for railroad
flaggers unless otherwise shown in the contract. Obtain the required Railroad Right of Entry
Permit from the railroad company. Payment of applicable permit fees is the responsibility of the
Contractor. Acquiring the Railroad Right of Entry Permit is a lengthy process, allow sufficient
time for this.

Item 8: Prosecution and Progress

Working days will be computed and charged based on a calendar day in accordance with Section
8.3.1.5.

The Lane Closure Assessment Fee is shown in the table below. This fee applies to the Contractor
for closures or obstructions that overlap into restricted hour traffic for each hour or portion
thereof, per lane, regardless of the length of lane closure or obstruction. For Restricted Hours
subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.

The Lane Closure Assessment Fee is calculated by the hour.

Lane Closure Assessment Fee

ROADWAY LANE CLOSURE ASSESSMENT FEE
SH 105 $ 500.00
FM 1097 W: FM 149 to IH 45 $ 400.00
FM 1097 E: IH 45 to Walker C/L $ 200.00
FM 1097 (Ext.): FM 149 to Bethel Rd. $ 50.00
FM 1484 $ 200.00
FM 3083 $ 400.00
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ROADWAY LANE CLOSURE ASSESSMENT FEE

FM 1314 $ 500.00
FM 1375 $ 0.00

LP 336 $ 500.00
FM 1488 $ 500.00
FM 2978 $ 400.00
FM 1774 $ 400.00
FM 830 $ 200.00
FM 149 $ 200.00
FM 2090 $ 200.00
FM 2432 $ 300.00
SH75 $ 300.00
FM 1791 $ 50.00
FM 1485 $ 500.00
FM 2854 $ 200.00
FM 1486 $ 100.00
SH 242 $1,000.00
SH 249 (TOLL) $ 500.00
LP 494 $ 300.00
IH 69 $2,000.00
IH69 FRTG $ 500.00
IH 69L $ 300.00
IH 45 $7,000.00
IH45 FRTG $1,000.00

Item 500: Mobilization

This contract consists of Callout Mobilization Letters for most regularly scheduled work and
Emergency Mobilization Letters for any emergency or unexpected work.

Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the

signal installations.
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Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Erect temporary signs when exit ramps are closed or moved to new locations during
construction.

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime
hours.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures.

Do not reduce the existing number of lanes open to traffic except as shown on the following time
schedule:
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One Lane Closure
FM 1375, FM 1486, FM 1791 & FM 1097 (ext)

Day Daytime Work Nighttime Work Restricted Hours
Hours Hours Subject to Lane
Assessment
Monday
through No Restrictions No Restrictions No Restrictions
Friday

One Lane Closure
FM 1097 W, FM 1097 E, FM 1484, FM 3083, FM 1314, FM 1488, FM 2978, FM 1774,
FM 830, FM 149, FM 2090, FM 2432, SH 75, FM 1485, FM 2854, SH 249, LP 494,
IH 45 FRTG., IH 69 FRTG. & IH 69L

Day Daytime Work Nighttime Work Restricted Hours
Hours Hours Subject to Lane
Assessment
Monday
_ _ _ _ 5:00 AM - 8:30 AM
tlr;::);f; 8:30 AM - 3:30PM | 7:00 PM —5:00 AM 3:30 PM — 7-00PM

One Lane Closure
LP 336, SH 105, SH 242

Day Daytime Work Nighttime Work Restricted Hours
Hours Hours Subject to Lane
Assessment
Monday
_ _ _ _ 5:00 AM - 8:30 AM
tlrzm::);a?; 8:30 AM -3:30PM | 7:00 PM —-5:00 AM 330 PM _ 7-00PM

One Lane Closure
IH45 & IH 69 & SH 249 TOLL

Day Daytime Work Nighttime Work Restricted Hours
Hours Hours Subject to Lane
Assessment
Monday 5:00 AM —-8:30 AM
tlt;:?;;]; None 7:00 PM —-5:00 AM 3;:30 PM _ 7.:OOPM

The above times are approved for the traffic control conditions listed. The Area Engineer may
approve other closure times if traffic counts warrant. The Area Engineer may reduce the above
times for special events.
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Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Area Engineer. Before payment will be
made, complete the “Daily Report on Law Enforcement Force Account Work™ (Form 318),
provided by the Department and submit daily invoices that agree with this form for nay day
during the month in which approved services were provided.

Coordinate and correspond with the Department through the Area Engineer or representative.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Area Engineer and the Contractor’s
Responsible Person based on weekly or more frequent traffic management reviews on the
project. The Area Engineer may choose to use existing bid items if it does not slow the
implementation of enhancement.

All lane closures, except for emergency lane closures, are considered subsidiary to the various
bid items.

All work and materials furnished with this item are subsidiary to the pertinent bid items except:
e Emergency lane closures not associated with other contract work items and
performed as directed, payable under force account Safety Contingency and Erosion
Control Maintenance.
e Truck mounted attenuators payable under Item 505 7001 and Item 505 7003.
e Law enforcement personnel payable under force account.

Item 505: Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)

A shadow vehicle with Truck Mounted Attenuators (TMAS) is required as shown on the
appropriate Traffic Control Plan (TCP) sheets. TMAs must meet the requirements of the
Compliant Work Zone Traffic Control Device List.

Level 3 Compliant TMAs are required for this project.
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A total of three (3) shadow vehicles with a TMA are required for Pavement Marking
Operations. The Contractor is responsible for determining if one of more of these operations will
be ongoing at the same time to determine the total number of TMAs needed on the project.

In addition to the shadow vehicles with TMAs that are specified as being required on the TCP
layout sheets for this project, provide additional shadow vehicles with TMAS as shown on the
TCP Standard sheets. The Contractor is responsible for determining if one or more of these
operations will be ongoing at the same time to determine the total number of TMAs needed on
the project.

This item will be paid for by the day. The Contractor is responsible to furnish, operate, maintain
and remove upon completion of work.

Item 666: Reflectorized Pavement Markings
Item 668: Prefabricated Pavement Markings

Use Type 111 glass beads for thermoplastic and multipolymer pavement markings.

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of
the thermoplastic, not including the exposed glass beads.

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of
the multipolymer, not including the exposed glass beads.

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of
work on the striped area. Maintain the paint and beads markings, at no expense to the
Department, until placing the thermoplastic markings or starting the succeeding phase of work
on the striped area. The work zone markings, whether paint and beads or thermoplastic, are paid
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for
the given phase of construction.

If using paint and bead markings as described above, purchase the traffic paint from the open
market.

If the Type Il markings become dirty and require cleaning by washing, brushing, compressed air,
or other approved methods before applying the Type | thermoplastic markings, this additional
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.”

Establish the alignment and layout for work zone striping and permanent striping.

Stripe all roadways before opening them to traffic.
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Place pavement markings under these items in accordance with details shown on the plans, the
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed.

When design details are not shown on the plans, provide pavement markings for arrows, words,
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual.

Words are paid by each word and number respectively and not by letter or digit.

Retro Reflectivity testing is required for all Site Specific projects and all callout work orders that
are over $50,000.

Reflective Pavement Marking 12” (yellow or white) may be used to paint center medians or
raised curbs in Montgomery County. The Area Engineer has discretion to use any item in this
Contract to paint center medians or raised curbs.

Item 672: Raised Pavement Markers

If other operations are complete on the project and if the curing time period has not yet elapsed,
the contract time will be suspended until the curing is done.

Before placing the raised pavement markers on concrete pavement, blast clean the surface using
an abrasive-blasting medium. This work is subsidiary to the Item, “Raised Pavement Markers.”

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed. Equip the
machine or nozzle with a mechanism to ensure positive mix measurement control.

Item 677: Eliminating Existing Pavement Markings and Markers

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as
directed.

Item 678: Pavement Surface Preparation for Markings

Do not blast clean asphalt concrete pavement. Clean asphalt concrete pavement as required
under the applicable specifications or as directed.

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new
location, remove the curing compounds and contamination from the pavement surface by flail
milling or as directed. In addition, air-blast the surface with compressed air just before placing
the new stripe.

On existing concrete pavement when placing a new stripe on an existing location, after removing
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe.
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Do not clean concrete pavement by grinding.

Provide mechanical vacuum prior to using air blasting or after grinding both in asphalt and or
concrete surfaces for duration of the contract. This work is subsidiary to Item 678.
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CONTROL : 6467-67-001

PROJECT : RMC - 646767001
HIGHWAY : THO0O045
COUNTY : MONTGOMERY

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION SEPTEMBER 1, 2024.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 500 MOBILIZATION

ITEM 505 TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><667><677>
<678>

ITEM 668 PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>

ITEM 672 RAISED PAVEMENT MARKERS <677><678>

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>
<302><315><316>

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "NONDISCRIMINATION" (000---001)
SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"

(000---016)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)™"
(000---017)
SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)
SPECIAL PROVISION TO ITEM 4 (004---002)
SPECIAL PROVISION TO ITEM 8 (008---001)

SPECIAL SPECIFICATIONS:
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GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



2024 Specifications 000-001

Special Provision to Item 000 o

Texas

Nondiscrimination liz“'

1. DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws,
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be
subjected to discrimination under any Department programs or activities.

2. DEFINITION OF TERMS

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is
understood to include all parties to Contracts or agreements with the Department.

3. NONDISCRIMINATION PROVISIONS

During the performance of this Contract, the Contractor agrees as follows.

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to
nondiscrimination in federally assisted programs of the United States Department of Transportation
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which
are herein incorporated by reference and made a part of this Contract.

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor must not participate either
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment
practices when the Contract covers a program set forth in Appendix B of the Regulations.

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations
either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.

34, Information and Reports. The Contractor must provide all information and reports required by the
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Recipient or the Department to be
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set
forth what efforts it has made to obtain the information.

3.5. Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article
5.1., “Authority of Engineer.”

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1-3.6 in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in
addition, the Contractor may request the United States to enter into such litigation to protect the interests of
the United States.
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Special Provision 000 =t

Important Notice to Contractors I"::::"'f";'"'m

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1

2.2.

DEFINISIONS

Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project
is below the Department’s acceptable standards and will monitor the Contractor’'s compliance with the
established plan.

Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality,
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance
deficiencies.

CONTRACTOR EVALUATIONS

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at

minimum:

B interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts
extending beyond 1 yr. and

W final evaluation, upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in inmediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for
noncompliance is final.
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4.

DIVISION OVERSIGHT

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval
a proposed CAP to document expectations for correcting deficiencies in the performance of projects
statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any
documentation submitted by the Contractor and may recommend one or more of the following actions:

take no action,

reduce the Contractor’s bidding capacity,

prohibit the Contractor from bidding on one or more projects,

immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

W prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.

2.9 07-23
Statewide



2024 Specifications 000-017

Special Provision 000 —

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit Form 1295, “Certificate of Interested Parties,” in the following instances:
m at Contract execution for Contracts awarded by the Commission,

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million
or more,

m atany time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more
because of changes in the Contract,

W at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and
renewals), and

m atany time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website.
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Special Provision 000 o

Texas
Important Notice to Contractors lif”"
Table 1
Daily Contract Administration Liquidated Damages
For Dollar Amount of Original Contract Dollar Amount of Daily Contract
Administration Liquidated
From More Than To and Including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1,317
15,000,000 25,000,000 1,718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4,265

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the
General Notes for Road User Cost (RUC), when applicable.
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Special Provision to Item 4 % ’

Texas

Scope of Work y 2

Item 4, “Scope of Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Article 4.4., “Changes in the Work,” is supplemented by the following.

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and
conditions of the Contract. The extension may be for a period not to exceed the original Contract time and may include additional
quantities up to the original bid quantities plus any quantities added by change order. Unit prices may be adjusted to reflect the
current Federal Consumer Price Index for the Southern Region. The extension will meet the terms and conditions of the
Contract. Execute the extension before the final acceptance of the Contract unless agreed upon by the Engineer. Prosecute the
Contract and the extension consecutively. Only one extension will be allowed.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following.

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction.

6.1.1. Definition of Terms. For this Contract, the following definitions apply.

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that
point when lanes are closed or obstructed by the Contractor’s operations.

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the
average cost of interference and inconvenience to the road user for each lane closed or obstructed during
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an
entire defined time increment.

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way
or shoulder less than that shown on the plans.

6.1.14. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures
or obstructions are not allowed.

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling
public.
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