Control 6469-55-001

Project RM C - 646955001

Highway  SL0173

County WOOD

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 6469-55-001

Project RM C - 646955001

Highway  SL0173

County WOOD

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS
WORK CONSISTING OF MILL AND INLAY
WOOD COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 21 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

FORTY-FOUR THOUSAND (Dollars)  ( $44,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 6469-55-001
Project RM C - 646955001
Highway SL0173

County WOOD

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.

1-1
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn
address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 6469-55-001

Project RM C - 646955001

Highway SL0173

County WOOD
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT RMC - 646955001

COUNTY WOOD

Proposal Sheet

TxDOT

FORM 234-B |-61-5M

ITEM-CODE DEPT
ALT [ Tem | pDEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
344 | 7020 SP MIXES SP-C SAC-A PG70-22 TON|  7,323.000 1
DOLLARS
and CENTS
354 | 7051 PLANE ASPH CONC PAV(2") SY 63,682.000 2
DOLLARS
and CENTS
500 | 7001 MOBILIZATION LS 1.000 3
DOLLARS
and CENTS
502 | 7001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 2.000 4
DLING
DOLLARS
and CENTS
503 | 7001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 70.000 5
DOLLARS
and CENTS
505 | 7001 TMA (STATIONARY) DAY 15.000 6
DOLLARS
and CENTS
662 | 7064 WK ZN PAV MRK REMOV (W)4"(SLD) LF 6,639.000 7
DOLLARS
and CENTS
662 | 7095 WK ZN PAV MRK REMOV (Y)4"(BRK) LF 1,847.000 8
DOLLARS
and CENTS
662 | 7097 WK ZN PAV MRK REMOV (Y)4"(SLD) LF 6,722.000 9
DOLLARS
and CENTS
3005 | 7001 MEMBRANE UNDERSEAL GAL | 15,921.000 10
DOLLARS
and CENTS
7010 | 7001 MAINTENANCE SPEED LIMIT SIGNING EA 5.000 1
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.

11



ENGINEER SEAL

Control
Proj ect
Highway

County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data

in this document have been selected by me, or

under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-

ment without proper notification to the
responsible engineer isan offense under the
Texas Engineering Practice Act.

6469-55-001
RMC - 646955001
SL0173

WOOD

The seal appearing on this
document was authorized by

Doartd J Clowrk, P.E.
JULY 25, 2024



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

GENERAL NOTES:

GENERAL.

Contractor questions on this project are to be addressed to the following individuals:
Lance Pomykal, P.E. Lance.Pomykal@txdot.gov

Josh Fulton, P.E. Josh.Fulton@txdot.gov

For Q&A on Proposals navigate to:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

Use the dashboard to navigate to the project you are interested in by scrolling or filtering the
dashboard using the controls on the left. Hover over the blue hyperlink for the project and click
on the link in the window that pops up to view the Q&A.

All relevant project documentation including CTDs and cross sections will still be posted to the
districts FTP website.

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/

All stockpiles within TxDOT right of way, must not exceed 12 ft. in height and must have 3:1
slope unless otherwise directed. Place stockpiles in a manner that will be outside the horizontal
clear zone, will not obstruct traffic or sight distance, and will not interfere with roadway
drainage.

Remove all vegetation from pavement edges, intersections, and driveways prior to planing
operations, seal coat, or ACP operations. This work will not be paid for directly, but will be
subsidiary to the bid items of the Contract.

ATTN: Provide a 20-ft. length per 1-in. depth temporary taper at all transverse joints in
the travel lane before opening to traffic. This work will not be paid for directly, but will be
subsidiary to the bid items of the Contract.

ITEM 4. SCOPE OF WORK

Preserve the integrity of all right of way monuments within project limits. Right of way

monuments damaged or destroyed during construction must be replaced by a registered
professional land surveyor (RPLS), at the Contractor’s expense.

General Notes Sheet A


https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/

Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

ITEM 5. CONTROL OF THE WORK

Restrict movement of construction equipment and haul trucks to paved surfaces. Do not cross the
median with equipment and haul trucks unless specifically authorized. Use entrance and exit
ramps to enter and exit the freeway main-lanes.

ITEM 7. LEGAL RELATIONS AND RESPONSIBILITIES

Maintain positive drainage for permanent and temporary work for the duration of the project.
The Contractor will be responsible for any items associated with the temporary or interim
drainage and all related maintenance. This work will be subsidiary to various bid items.

Roadway closures during the following key dates and/or special events are prohibited:
Lane closures will not be permitted before 8:00 A.M. or after 4:00 P.M. unless otherwise
directed.

Unless otherwise approved, lane closures for minor or major construction operations will not be
allowed on Good Friday, Easter weekend, Memorial Day, Memorial Day weekend, July 4th,
Labor Day, Labor Day weekend, Thanksgiving Day thru Sunday, Christmas Eve, Christmas
Day, New Year’s Eve, New Year’s Day, or on any other high traffic days or holidays as
determined.

Lane closures will not be allowed in Van Zandt County Thursday thru Sunday of Canton’s First
Monday Weekend.

ITEM 8. PROSECUTION AND PROGRESS

Time charges on this project shall start no later than 30 days after the execution of the contract.
The Contractor may start before this date with approval from the Engineer.

Working days will be computed and charged in accordance with Article 8.3.1.4, “Standard
Workweek.” Twenty-one (21) working days have been allocated for this project. Time charges
are based on a production rate of completing 600 tons of hot mix per working day.

Ensure sufficient workers, equipment and materials are available at all work sites to continuously
and diligently prosecute the work to conclusion, as well as, meeting the production rates stated
above. Insufficient resources resulting in poor performance may be grounds for default.

Verbally notify the TXDOT Representative 24 hours in advance of beginning work. Verbally

notify the TxDOT Representative by 8:15 A.M. on any day which work is originally planned and
the contractor will not be working.

General Notes Sheet B



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

Liquidated damages will be charged according to Special Provision 000-1243 for each day the
work is not complete after the expiration of all calendar days.

The Contractor shall be responsible for making all arrangements for equipment and storage
areas. No storage of equipment and materials will be permitted at Maintenance Section yards,
District Office, or highway right-of-way.

Prepare the progress schedule as a bar chart.

ITEM 9. MEASUREMENT & PAYMENT

In accordance with Article 9.1., “Measurement of Quantities,” furnish the tare and maximum
gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-
trailers, or combination of such vehicles used to deliver materials for this Contract. Also, furnish
calculations supporting these weights and capacities. Provide all measurements required for pay
a minimum of 2 days before the trucks are used.

ITEM 320. EQUIPMENT FOR ASPHALT CONCRETE PAVEMENT

Provide either a material transfer vehicle or material transfer paver for the surface course of this
project. The material transfer vehicle must be self-propelled, wheel mounted and capable of
receiving material from haul trucks separate from the paver. The 20-ton minimum capacity
hopper must be equipped with a pivoting discharge conveyor and must have a means of remixing
the asphaltic material before placement. The material transfer paver, if supplied, must consist of
a mobile, self-propelled asphalt paver incorporating an integral mix loadout elevator (conveyor)
having a minimum rated capacity of 750 ton per hour. The conveyor system must have a means
of remixing the asphaltic concrete material before discharging into the paver hopper and must be
equipped with either a truck dump hopper attachment or a minimum 20-ton capacity surge
hopper. If a material transfer paver utilizing the truck dumper hopper attachment is used, the haul
trucks must stop a minimum of 1 foot into the truck. In addition, paving will not be allowed to
begin until the paver has reached its full storage capacity.

ITEM 344. SUPERPAVE MIXTURES
When using crushed gravel as a coarse aggregate for ACP, use 1% lime as an antistripping agent.

Provide coarse aggregate for the final surface course from the same source or blended sources
unless otherwise directed.

General Notes Sheet C



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

Give the State inspector at the spreading and finishing machine one weight ticket for each load of
material. When directed, weigh asphaltic concrete loads on public scales to ensure the proper
weight of material.

For materials paid for by the ton, provide a summary spreadsheet in accordance with
Article 520.2, “Equipment.”

Provide Class A coarse aggregate for the surface as listed in the Department’s Bituminous Rated
Source Quality Catalog (BRSQC).

Use an electrical impedance (non-nuclear) measurement gauge to determine mat segregation and
joint density for Part V and Part VIII of test procedure Tex-207-F. Do not use nuclear density
gauges or thin lift gauges for segregation or joint density determinations. Data reporting for mat
segregation and joint density must be performed on Department templates.

On Table 1, under 344.2.1.3, the Sand equivalent, % Min is voided and not replaced. The
minimum percent for the sand equivalent must be 45 for the combined aggregate.

The Contractor is required to use a spray paver for all paving operations on this project.
Testing will be in accordance with Item 344.

Provide superpave mixtures meeting surface mixture specifications.

ITEM 354. PLANING AND TEXTURING PAVEMENT

Use a front-end loader or other suitable equipment at the stockpile site to properly stockpile the
planed material as required.

ATTN: Vary planing locations to meet field conditions as directed. Begin and end planing
at a sawed or planed vertical joint to provide a smooth transition to existing pavement.
Provide a 20-ft. length per 1-in. depth temporary taper at all transverse joints in the travel
lane before opening to traffic.

The Department retains ownership of planed material generated on this project. The stockpile
site for RAP is located at the locations listed below. The Engineer will determine the exact
stockpile location within the designated area.

Wood: FM 14 at SH 37 and SH 11 at FM 515

Van Zandt: SH 198 at SH 243 and FM 314 at IH 20 on the north side.
Gregg: FM 349 East of 31 in Kilgore

General Notes Sheet D



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

The City of Canton, Quitman, and their forces will adjust their manholes and water valves during
the course of construction on this project.

Furnish a small planing machine as approved for planing small areas and street intersections.
Overlay all planed areas by the end of each day unless otherwise approved.

If unsuitable weather or other unexpected conditions do not allow planed areas to be overlaid,
provide and maintain warning signs for overnight lane closures in accordance with the traffic
control plan sheets until overlay operations are complete.

ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING

The traffic control plan for this Contract consists of: the installation and maintenance of warning
signs and other traffic control devices shown on the plans; specification data, which may be
included in the general notes; applicable provisions of the Texas Manual on Uniform Traffic
Control Devices (TMUTCD); traffic control plan sheets included on the plans; standard BC
sheets; Compliant Work Zone Traffic Control Device List, and Item 502 of the standard
specifications.

Use ground-mounted sign mounts with two posts for all temporary work zone signs unless
otherwise directed.

Inspect and correct deficiencies each day throughout the duration of the Contract. In accordance
with Article 502.4., “Payment,” no payment will be made for the month if the Contractor fails to
provide or properly maintain signs and devices in compliance with Contract requirements.
Temporary warning signs that are visible when conditions do not apply will be considered
improper maintenance of signs.

Provide at least one employee on call nights and weekends (or any other time that work is not in
progress) for maintenance of signs and traffic control devices. This employee must have an
address and telephone number near the project, as approved. Notify the Engineer in writing of
the name, address, and telephone number of this employee. The Engineer will furnish this
information to local law enforcement officials.

In addition to providing a Contractor’s Responsible Person and a phone number for emergency
contact, have an employee available to respond on the project for emergencies and for taking
corrective measures within 30 minutes.

Sign all roads intersecting the project in accordance with current BC standards.

General Notes Sheet E



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

Refer to the traffic control plan sheets for traffic handling through the work area. Contractor may
vary the signing arrangement and spacing as necessary to fit field conditions; however, any
proposed changes in the traffic control plan must be approved before implementation.

High-visibility safety apparel is required for workers in accordance with the General Notes on
current BC standards.

Place and maintain signs, channelizing devices, and flaggers to direct and route traffic at any
location and for any period of time as may be required or directed.

When operations require a lane closure, provide cones, vertical panels, drums, signs, flaggers,
and flashing arrow panels as necessary to route traffic around the closed lane as shown on the
plans and as directed. Lane closures will be limited to one specific lane as directed.

Maintain existing roadside signs within this project’s limits during this Contract. In order to
accommodate the grading or other operations, temporarily relocate these signs in accordance
with the TMUTCD as directed. Use ground-mounted sign mounts with two posts for all
relocated signs unless otherwise directed. This work will not be paid for directly but will be
subsidiary to Item 502.

Provide truck-mounted attenuators (TMA) as shown on the appropriate traffic control plan
sheets. Provide a letter certifying that all TMA used on this project meet NCHRP 350 or
AASHTO Manual for Assessing Safety Hardware (MASH) requirements.

Regulate all construction activities and equipment to minimize inconvenience to the traveling
public. At points where it is necessary for trucks to stop, load, or unload, provide warning signs
and flaggers to protect the traveling public.

The pavement must be entirely open to traffic each night. Remove or clearly barricade all
material stockpiles, equipment left overnight, or any obstruction within 30 ft. of a travel way as
approved.

Provide flaggers at county roads, commercial driveways, and other intersecting roadways
deemed necessary by the Engineer to maintain control of the work zone during one-lane two-way
operations. Provide communication radios to each flagger in the work zone and the pilot vehicle
operator.

For nighttime work (8:00 P.M. — 6:00 A.M.), submit written notification to the Engineer for
approval. State the location, nature and time of the nighttime operations. Submit a drawing
showing the proposed lighting, traffic control, and protection devices during night work. Do not
direct the lighting into the eyes of motorists. Provide lighting that is adequate to satisfactorily
perform the required work.

General Notes Sheet F



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.

For nighttime work, submit written notification to the Engineer for approval of the type of
lighting to be used during construction.

Provide Balloon Lighting for nighttime construction work. Follow manufacturer’s operational
guidelines. Work lights must be portable and include LED lighting to diffuse glare and reduce
shadows and provide 360 degrees of light. Balloon lighting is subsidiary to Item 502.

Submit a drawing showing the proposed lighting, traffic control, and protection devices during
night work. Do not direct the lighting into the eyes of motorists. Provide lighting that is adequate
to satisfactorily perform the required work.

With prior approval, provide uniformed law enforcement officers for traffic control during
construction operations at the high-volume intersections unless other traffic control measures are
approved. The law enforcement officer’s intersection control force account is under control
6469-55-001.

Prior to beginning work, the Contractor and Engineer must agree on the allowable length of lane
closure.

Restrict movement of construction equipment and haul trucks to all paved surfaces. Do not allow
construction equipment and haul trucks to cross the median unless specifically authorized. Use
entrance and exit ramps for ingress and egress to the main-lanes.

When operations require a sidewalk closure, use traffic control devices that control pedestrian
flow as necessary to route pedestrians around the closed sidewalk as shown on sidewalk closures
and bypass walkway sheet as directed.

During ACP operations, provide and place additional cones at the required spacing in order to
close the continuous left turn lane when an inside lane closure is in place.

The use of Law Enforcement Officers (LEOs) will be allowed for this project. Before the
preconstruction meeting, coordinate with local agencies to be prepared for staffing needs as
approved by the Engineer.

Provide uniformed LEOs with marked vehicles during work zone activities. The officer in
marked vehicle will be located as approved to monitor or direct traffic during the closure. The
Engineer will approve the method used to direct traffic at signalized intersections. Additional
officers and vehicles may be provided when directed.

Complete the daily tracking form provided by the Department and submit invoices that agree
with the tracking form for payment at the end of each month approved services were provided.
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees
on a case-by-case basis.

General Notes Sheet G



Project Number: RMC 6469-55-001 Sheet 9
County: Wood, ETC. Control: 6469-55-001
Highway: SL 173, ETC.

All law enforcement personnel used in work zone traffic control must be trained for performing
duties in work zones and are required to take “Safe and Effective Use of Law Enforcement

Personnel in Work Zones” (Course #133119) which can be found online at the following site:
www.nhi.thwa.dot.gov.

Certificates of completion should be available to all who finish the course. These should be kept
by the officers to verify completion when reporting to the work site.

All work required by these general notes, except as provided for by Item 502, will not be paid for
directly, but will be subsidiary to Item 502 unless otherwise shown on the plans.

ITEM 503. PORTABLE CHANGEABLE MESSAGE SIGN

Provide a non-erodible, stable surface to place the Portable Changeable Message Sign (PCMS)
units adjacent to the roadway as directed. Payment for this surface is incidental to Item 503.
ITEM 505. TRUCK MOUNTED ATTENUATOR (TMA)

Shadow vehicles with truck mounted attenuator (TMA) are required on the traffic control plan
and TCP standards for this project. The Contractor will be responsible for determining if one or
more of these traffic control operations will be ongoing at the same time to determine the total
number of TMAs needed for the project. Additional truck mounted attenuators (TMAs) may be
required as deemed necessary by the Engineer.

ITEM 585. RIDE QUALITY FOR PAVEMENT SURFACES

Use Surface Test Type A to evaluate ride quality of travel lanes in accordance with Item 585,
“Ride Quality for Pavement Surfaces.”

ITEM 662. WORK ZONE PAVEMENT MARKINGS

Do not use foil backed pavement markings as removable work zone pavement markings.
Removable work zone pavement markings must be pliant polymer detour grade (removable)
material or other markings that can be obliterated or removed to the satisfaction of the Engineer.
Use tape for short-term removable pavement markings on hot mix & PFC surfacing applications.

ITEM 7010. MAINTENANCE SPEED LIMIT SIGNING

Maintenance speed limit signs will be paid for by the each per roadway on this contract.

General Notes Sheet H
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County: Wood, ETC. Control: 6469-55-001

Highway: SL 173, ETC.
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CONTROL : 6469-55-001

PROJECT : RMC - 646955001
HIGHWAY : SL0173
COUNTY : WOOD

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION SEPTEMBER 1, 2024.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 344 SUPERPAVE MIXTURES <300><301><320><504><520><585>

ITEM 354 PLANING AND TEXTURING PAVEMENT

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>
ITEM 503 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 505 TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)
ITEM 662 WORK ZONE PAVEMENT MARKINGS <666><668><672><677>

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "NONDISCRIMINATION" (000---001)
SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"

(000---016)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000---017)

SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)

SPECIAL SPECIFICATIONS:

ITEM 3005 SPRAY APPLIED UNDERSEAL MEMBRANE
ITEM 7010 MAINTENANCE SPEED LIMIT SIGNING
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GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

2-2



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



2024 Specifications 000-001

Special Provision to Item 000 o

Texas

Nondiscrimination liz“'

1. DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws,
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be
subjected to discrimination under any Department programs or activities.

2. DEFINITION OF TERMS

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is
understood to include all parties to Contracts or agreements with the Department.

3. NONDISCRIMINATION PROVISIONS

During the performance of this Contract, the Contractor agrees as follows.

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to
nondiscrimination in federally assisted programs of the United States Department of Transportation
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which
are herein incorporated by reference and made a part of this Contract.

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor must not participate either
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment
practices when the Contract covers a program set forth in Appendix B of the Regulations.

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations
either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.

34, Information and Reports. The Contractor must provide all information and reports required by the
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Recipient or the Department to be
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set
forth what efforts it has made to obtain the information.

3.5. Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may
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2024 Specifications 000-001

determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article
5.1., “Authority of Engineer.”

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1-3.6 in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in
addition, the Contractor may request the United States to enter into such litigation to protect the interests of
the United States.
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Special Provision 000 =t

Important Notice to Contractors I"::::"'f";'"'m

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1

2.2.

DEFINISIONS

Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project
is below the Department’s acceptable standards and will monitor the Contractor’'s compliance with the
established plan.

Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality,
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance
deficiencies.

CONTRACTOR EVALUATIONS

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at

minimum:

B interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts
extending beyond 1 yr. and

W final evaluation, upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in inmediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for
noncompliance is final.
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4.

DIVISION OVERSIGHT

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval
a proposed CAP to document expectations for correcting deficiencies in the performance of projects
statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any
documentation submitted by the Contractor and may recommend one or more of the following actions:

take no action,

reduce the Contractor’s bidding capacity,

prohibit the Contractor from bidding on one or more projects,

immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

W prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision 000 —

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit Form 1295, “Certificate of Interested Parties,” in the following instances:
m at Contract execution for Contracts awarded by the Commission,

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million
or more,

m atany time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more
because of changes in the Contract,

W at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and
renewals), and

m atany time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website.
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Special Provision 000 o

Texas
Important Notice to Contractors lif”"
Table 1
Daily Contract Administration Liquidated Damages
For Dollar Amount of Original Contract Dollar Amount of Daily Contract
Administration Liquidated
From More Than To and Including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1,317
15,000,000 25,000,000 1,718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4,265

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the
General Notes for Road User Cost (RUC), when applicable.
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Special Specification 3005 =

Texas

Spray Applied Underseal Membrane ot Homaperition

1.

1.1.

DESCRIPTION

Underseal Membrane. Furnish a smooth and homogeneous spray-applied underseal membrane polymer-
modified emulsion (EBL) in accordance with Section 300.2.4., “Emulsified Asphalt.” The membrane must be
applied by a spray-paver and covered immediately with a compacted mixture of aggregate, asphalt binder,
and additives mixed hot in a mixing plant.

21.

2.2.

EQUIPMENT

Spray Paver. Furnish a spray paver in accordance with ltem 320, “Equipment for Asphalt Concrete
Pavement.”

Membrane Storage Tank and Distribution System. Equip the spray paver with an insulated storage tank
and distribution system in accordance with ltem 320.

3.1.

3.2.

3.3.

CONSTRUCTION METHODS

Surface Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal
as directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove
vegetation and blade pavement edges.

Membrane Placement. Uniformly apply the membrane at an application rate between 0.10 — 0.22 gal. per
square yard for bonding, and 0.22 — 0.40 gal. per square yard for sealing. The Engineer may adjust the
application rate, taking into consideration the existing pavement surface conditions. Spray the membrane
using a metered mechanical pressure spray bar at a temperature of 140°F-180°F. Monitor the membrane
application rate and adjust the rate when directed. Verify that the spray bar can apply the membrane at a
uniform rate across the entire paving width. Do not let the wheels or other parts of the paving machine
contact the freshly applied membrane. Apply a uniform membrane coat to all contact surfaces and all joints
as shown on the plans. Do not dilute the membrane at the terminal, in the field, or at any other location
before use. Prevent splattering of the membrane when placed adjacent to curb, gutter, and other structures.

Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the
roadway surface. Verify equipment condition, operating procedures, application temperature, and material
properties. Determine and correct the cause of non-uniform application.

The Engineer may perform independent tests to confirm contractor compliance and may require testing
differences or failing results to be resolved before resuming production.

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if

any of the following occurs:

= non-uniformity of application continues after corrective action;

= in three consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate
directed; or

= any shot differs by more than 0.04 gal. per square yard from the rate directed.
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34.

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface
treatment application meets specification requirements.

Membrane Sampling. The Engineer will obtain a 1-gt. sample of the polymer-modified emulsion, for each lot
of mixture produced, in accordance with Tex-500-C, Part Ill. The Engineer will notify the Contractor when the
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the
same time the mixture random sample is obtained. Label the can with the corresponding lot and sublot
numbers, producer name, producer facility, grade, District, date sampled, and project information, including
highway and CSJ number. The Engineer will retain these samples for 2 mo.

At least once per project, the Engineer will collect split samples of the polymer-modified emulsion. The
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with Item 300,
and will retain the other split sample for 2 mo. The Engineer may test as often as necessary to ensure the
residual of the emulsion is greater than or equal to the specification requirement in ltem 300, Asphalts, Qils,
and Emulsions.”

41.

4.2.

MEASUREMENT

Unless otherwise noted on the plans, underseal membrane material will be measured by one of the following
methods:

Volume. Underseal membrane material will be measured at the applied temperature by strapping the tank
before and after road application and determining the net volume in gallons from the distributor’s calibrated
strap stick. The Engineer will witness all strapping operations for volume determination.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate
if the device is accurate within 1.5% of the strapped volume.

Weight. Underseal membrane material will be measured in tons using certified scales meeting the
requirements of Item 320, unless otherwise approved. The transporting truck must have a seal attached to
the driving device and other openings. The Engineer may require random checking on public scales, at the
Contractor’s expense, to verify weight accuracy.

Upon completion or temporary suspension, any remaining membrane material will be weighed by a certified
public weigher or measured by volume in a calibrated tank, and the quantity converted to tons at the
measured temperature. The quantity to be measured will be the number of tons received, minus the number
of tons remaining after all directed work is complete, and minus the amount used for other Iltems.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit bid price for “Membrane Underseal.” These prices are full
compensation for all materials, equipment, labor, tools, and incidentals necessary to complete the work.
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Special Specification 7010 =t

Texas

Maintenance Speed Limit Signing l""”

1.

DESCRIPTION

Furnish, install, maintain, and remove all maintenance speed limit signing and materials. Cover existing
speed limit signs as shown on plans and as directed.

CONSTRUCTION

The Department will direct the Contractor if maintenance speed limit signing is required per District Engineer
decision on the individual work order. Implement maintenance speed limit signing as shown on the plans.

Install maintenance speed limit signing straight and plumb. Minor adjustments to meet field conditions are
allowed.

Maintain maintenance speed limit signing by taking corrective action when notified. Corrective actions
include, but are not limited to, cleaning, replacing, straightening, covering, and removing signs. Maintain the
signs such that they are properly positioned and spaced, legible, and have retroreflective characteristics that
meet requirements day or night and in all weather conditions.

Remove all maintenance speed limit signing and uncover existing speed limit signing upon completion of the
work as shown on the plans or as directed.

MEASUREMENT

This Item will be measured by the each or day.

When measured by the each, measurement will include each maintenance work zone location (both travel
directions) where maintenance speed limit signing is used. Signing and materials will be furnished and
installed, relocated, maintained, and removed, of the type and size specified for the duration of the setup as
required by the Engineer.

When measured by the day, measurement will include a day for each maintenance work zone location (both
travel directions) where maintenance speed limit signing is used. Signing and materials will be furnished and
installed, relocated, maintained, and removed, of the type and size specified for the duration of the setup as
required by the Engineer.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Maintenance Speed Limit Signing.”

This price is full compensation for furnishing and installing, maintaining, and removing maintenance speed
limit signing; materials; labor; and covering and uncovering existing speed limit signing.
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