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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF CONSTRUCT BRIDGE
                                            FORT BEND   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 540 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7002 PREPARING ROW
DOLLARS

and CENTS

STA 48.000 1

104 7001 REMOV CONC (PAV)
DOLLARS

and CENTS

SY 20,685.000 2

104 7007 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

CY 167.000 3

104 7016 REMOV CONC (CURB)
DOLLARS

and CENTS

LF 483.000 4

104 7017 REMOV CONC (CURB & GUTTER)
DOLLARS

and CENTS

LF 2,604.000 5

105 7002 RMV (2"-6") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 1,358.000 6

105 7027 RMV (7") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 20,685.000 7

105 7036 RMV (16") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 3,537.000 8

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 14,435.000 9

110 7002 EXCAV (CHANNEL)
DOLLARS

and CENTS

CY 707.000 10

132 7006 EMBANK (FNL)(DC)(TY C)
DOLLARS

and CENTS

CY 34,598.000 11

132 7036 EMBANK (FNL)(DC)(TY E)(CSBE)
DOLLARS

and CENTS

CY 8,837.000 12
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161 7002 COMPOST MANUF TOPSOIL (4")
DOLLARS

and CENTS

SY 7,102.000 13

162 7002 BLOCK SODDING
DOLLARS

and CENTS

SY 15,929.000 14

162 7003 STRAW OR HAY MULCH
DOLLARS

and CENTS

SY 14,204.000 15

164 7015 DRILL SEED (TEMP_WARM_COOL)
DOLLARS

and CENTS

SY 7,102.000 16

164 7044 DRILL SEED (PERM_URBAN_CLAY)
DOLLARS

and CENTS

AC 7,102.000 17

166 7001 FERTILIZER
DOLLARS

and CENTS

AC 6.220 18

168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 747.000 19

169 7014 SOIL RET BLKT(SL_STEEP_-
CLAY_LONG_ROLL)

DOLLARS
and CENTS

SY 6,000.000 20

194 7009 RDSIDE AMENITY (GATE)
DOLLARS

and CENTS

EA 2.000 21

194 7012 RDSIDE AMENITY (TYPE 1)
DOLLARS

and CENTS

EA 2.000 22

260 7001 LIME (COM OR QK)(SLURRY) OR QK(DRY)
DOLLARS

and CENTS

TON 391.000 23

260 7006 LIME TRT (EXIST MATL)(6")
DOLLARS

and CENTS

SY 21,721.000 24

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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276 7343 CEM TRT(PLNT MX)(CL N)(TY E)(GR 4)(6")
DOLLARS

and CENTS

SY 21,721.000 25

292 7006 ASPHALT TRT BASE (GR 2)(PG 64)
DOLLARS

and CENTS

TON 778.000 26

292 7014 ASPHALT TRT BASE (GR 4)(PG 64)
DOLLARS

and CENTS

TON 1,193.000 27

341 7025 D-GR HMA TY-C SAC-A PG70-22 (EXEMPT)
DOLLARS

and CENTS

TON 158.000 28

351 7011 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(12")

DOLLARS
and CENTS

SY 855.000 29

360 7005 CONC PVMT (CRCP) (11")
DOLLARS

and CENTS

SY 20,549.000 30

360 7079 CONC PVMT (CRCP)(FAST TRK) (15")
DOLLARS

and CENTS

SY 2,550.000 31

400 7006 CUT & RESTORING PAV
DOLLARS

and CENTS

SY 1,084.000 32

400 7010 CEM STABIL BKFL
DOLLARS

and CENTS

CY 8,539.000 33

400 7011 CEMENT STAB BACKFILL (INLET OR MH)
DOLLARS

and CENTS

CY 304.000 34

401 7001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 501.000 35

402 7001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 7,264.000 36

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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403 7001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 5,494.000 37

416 7006 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 1,210.000 38

416 7009 DRILL SHAFT (54 IN)
DOLLARS

and CENTS

LF 3,450.000 39

416 7040 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 64.000 40

416 7044 DRILL SHAFT (TRF SIG POLE) (36 IN)
DOLLARS

and CENTS

LF 73.000 41

416 7046 DRILL SHAFT (TRF SIG POLE) (48 IN)
DOLLARS

and CENTS

LF 66.000 42

420 7007 CL A CONC (DITCH INTERCEPTOR STRUC-
TURE)

DOLLARS
and CENTS

CY 31.000 43

420 7012 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 101.000 44

420 7022 CL C CONC (CAP)
DOLLARS

and CENTS

CY 558.800 45

420 7038 CL C CONC (COLUMN)
DOLLARS

and CENTS

CY 553.800 46

422 7001 REINF CONC SLAB
DOLLARS

and CENTS

SF 98,117.010 47

422 7005 REINF CONC SLAB (BOX BEAM)
DOLLARS

and CENTS

SF 11,600.040 48

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



5-19

422 7011 BRIDGE MEDIAN
DOLLARS

and CENTS

SF 13,242.050 49

422 7013 APPROACH SLAB
DOLLARS

and CENTS

CY 247.360 50

422 7020 SHEAR KEY
DOLLARS

and CENTS

CY 112.320 51

423 7004 RET WALL (MSE) (HORIZONTAL SCHEME)
DOLLARS

and CENTS

SF 6,978.000 52

423 7006 RETAINING WALL (MSE) (BRICK SCHEME)
DOLLARS

and CENTS

SF 4,779.000 53

423 7012 RETAINING WALL (TEMP WALL)
DOLLARS

and CENTS

SF 6,140.000 54

425 7005 PRESTR CONC GIRDER (TX54)
DOLLARS

and CENTS

LF 11,125.250 55

425 7033 PRESTR CONC BOX BEAM (5B40)
DOLLARS

and CENTS

LF 2,270.590 56

427 7002 CONCRETE PAINT FINISH
DOLLARS

and CENTS

SF 10,141.000 57

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 30.000 58

432 7005 RIPRAP (CONC)(CL B)
DOLLARS

and CENTS

CY 92.000 59

432 7013 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 41.000 60

Proposal Sheet
PROJECT C 27-7-47 TxDOT
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 7054 RIPRAP (CEM STAB)(5 IN)
DOLLARS

and CENTS

CY 1,355.000 61

442 7007 STR STEEL (MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 798.000 62

450 7065 RAIL (TY C411)(MOD)
DOLLARS

and CENTS

LF 3,674.000 63

451 7036 RETROFIT RAIL (TY C402)
DOLLARS

and CENTS

LF 1,135.000 64

454 7004 SEALED EXPANSION JOINT (4 IN) (SEJ - M)
DOLLARS

and CENTS

LF 567.000 65

462 7009 CONC BOX CULV (5 FT X 5 FT)
DOLLARS

and CENTS

LF 1,006.000 66

462 7022 CONC BOX CULV (8 FT X 5 FT)
DOLLARS

and CENTS

LF 54.000 67

462 7024 CONC BOX CULV (8 FT X 7 FT)
DOLLARS

and CENTS

LF 1,059.000 68

464 7005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 1,538.000 69

464 7007 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 375.000 70

464 7009 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 475.000 71

464 7010 RC PIPE (CL III)(42 IN)
DOLLARS

and CENTS

LF 182.000 72

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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464 7011 RC PIPE (CL III)(48 IN)
DOLLARS

and CENTS

LF 1,489.000 73

464 7013 RC PIPE (CL III)(60 IN)
DOLLARS

and CENTS

LF 958.000 74

464 7015 RC PIPE (CL III)(72 IN)
DOLLARS

and CENTS

LF 628.000 75

465 7305 INLET (COMPL)(CURB)(TY C)(NONE)(HOU)
DOLLARS

and CENTS

EA 4.000 76

465 7308 INLET (COMPL)(CURB)(TY C)(BOTH)(HOU)
DOLLARS

and CENTS

EA 1.000 77

465 7309 INLET (COMPL)(CURB)(TY C1)(NONE)(HOU)
DOLLARS

and CENTS

EA 2.000 78

465 7310 INLET (COMPL)(CURB)(TY C1)(LEFT)(HOU)
DOLLARS

and CENTS

EA 3.000 79

465 7311 INLET (COMPL)(CURB)(TY 
C1)(RIGHT)(HOU)

DOLLARS
and CENTS

EA 2.000 80

465 7312 INLET (COMPL)(CURB)(TY C1)(BOTH)(HOU)
DOLLARS

and CENTS

EA 3.000 81

465 7314 INLET (COMPL)(TY AD)(HOU)
DOLLARS

and CENTS

EA 24.000 82

465 7315 INLET (COMPL)(TY AAD)(HOU)
DOLLARS

and CENTS

EA 1.000 83

465 7317 INLET (COMPL)(TY AZ2G)(HOU)
DOLLARS

and CENTS

EA 1.000 84

Proposal Sheet
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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465 7319 INLET (COMPL)(TY AZR2G)(HOU)
DOLLARS

and CENTS

EA 3.000 85

465 7320 MANH (COMPL)(TY A)(HOU)
DOLLARS

and CENTS

EA 7.000 86

465 7321 MANH (COMPL)(TY B)(HOU)
DOLLARS

and CENTS

EA 2.000 87

465 7332 JCT BOX (COMPL)(SPL)
DOLLARS

and CENTS

EA 7.000 88

466 7206 WINGWALL (SW - 0) (HW=7 FT)
DOLLARS

and CENTS

EA 1.000 89

466 7207 WINGWALL (SW - 0) (HW=8 FT)
DOLLARS

and CENTS

EA 1.000 90

467 7191 SET (TY I)(S= 8 FT)(HW= 7 FT)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 91

476 7037 JACK BOR OR TUN PIPE(60 IN)(RC)(CL V)
DOLLARS

and CENTS

LF 92.000 92

476 7048 JACK BOR TUN BOX CULV (5 FT X 5 FT)
DOLLARS

and CENTS

LF 184.000 93

476 7065 JACK BOR TUN BOX CULV (9 FT X 5 FT)
DOLLARS

and CENTS

LF 91.000 94

496 7002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 6.000 95

496 7003 REMOV STR (MANHOLE)
DOLLARS

and CENTS

EA 2.000 96
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



9-19

496 7004 REMOV STR (SET)
DOLLARS

and CENTS

EA 1.000 97

496 7007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 739.000 98

496 7008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 105.000 99

496 7033 REMOV STR (BUILDING)
DOLLARS

and CENTS

EA 1.000 100

496 7035 REMOVE STR (DRAINAGE FLUME)
DOLLARS

and CENTS

EA 1.000 101

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 102

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 36.000 103

503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 775.000 104

506 7001 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 27.000 105

506 7011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 27.000 106

506 7020 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 78.000 107

506 7024 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 78.000 108
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 575.000 109

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 575.000 110

506 7044 BIODEG EROSN CONT LOGS (INSTL) (12")
DOLLARS

and CENTS

LF 1,587.000 111

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 1,587.000 112

512 7001 PORT CTB (FUR & INST)(SGL SLOPE)(TY 1)
DOLLARS

and CENTS

LF 3,200.000 113

512 7021 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 4,788.000 114

512 7022 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 200.000 115

512 7025 PORT CTB (MOVE)(SGL SLP)(TY 1)
DOLLARS

and CENTS

LF 1,648.000 116

512 7033 PORT CTB (MOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 11,152.000 117

512 7034 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 760.000 118

512 7037 PORT CTB (STKPL)(SGL SLP)(TY 1)
DOLLARS

and CENTS

LF 3,200.000 119

512 7045 PORT CTB (STKPL)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 4,788.000 120
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NO.
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512 7046 PORT CTB (STKPL)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 200.000 121

512 7070 PORT CTB (CONNECTION HARDWARE)
DOLLARS

and CENTS

EA 375.000 122

529 7012 CONC CURB (DOWELED)
DOLLARS

and CENTS

LF 3,716.000 123

529 7013 CONC CURB (SLOTTED)
DOLLARS

and CENTS

LF 561.000 124

530 7006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 1,611.000 125

530 7027 DRIVEWAY (CONC)(FAST TRACK)
DOLLARS

and CENTS

SY 389.000 126

531 7001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 1,319.000 127

531 7005 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 4.000 128

531 7008 CURB RAMPS (TY 5)
DOLLARS

and CENTS

EA 4.000 129

536 7003 CONC DIRECTIONAL ISLAND
DOLLARS

and CENTS

LF 127.000 130

610 7014 IN RD IL (U/P) (TY 1) (150W EQ) LED
DOLLARS

and CENTS

EA 4.000 131

610 7108 IN RD IL (TY SA) 40B-8 (250W EQ) LED
DOLLARS

and CENTS

EA 12.000 132
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610 7124 IN RD IL (TY SA) 40T-8 (250W EQ) LED
DOLLARS

and CENTS

EA 8.000 133

618 7048 CONDT (PVC) (SCH 80) (1")
DOLLARS

and CENTS

LF 580.000 134

618 7054 CONDT (PVC) (SCH 80) (2")
DOLLARS

and CENTS

LF 6,872.000 135

618 7055 CONDT (PVC) (SCH 80) (2") (BORE)
DOLLARS

and CENTS

LF 646.000 136

618 7060 CONDT (PVC) (SCH 80) (3")
DOLLARS

and CENTS

LF 656.000 137

618 7061 CONDT (PVC) (SCH 80) (3") (BORE)
DOLLARS

and CENTS

LF 355.000 138

618 7070 CONDT (RM) (3/4")
DOLLARS

and CENTS

LF 275.000 139

618 7078 CONDT (RM) (2")
DOLLARS

and CENTS

LF 280.000 140

618 7082 CONDT (RM) (3")
DOLLARS

and CENTS

LF 44.000 141

620 7003 ELEC CONDR (NO.12) BARE
DOLLARS

and CENTS

LF 300.000 142

620 7004 ELEC CONDR (NO.12) INSULATED
DOLLARS

and CENTS

LF 600.000 143

620 7007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 5,646.000 144
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620 7008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 11,352.000 145

620 7009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 3,342.000 146

620 7011 ELEC CONDR (NO.4) BARE
DOLLARS

and CENTS

LF 37.000 147

620 7012 ELEC CONDR (NO.4) INSULATED
DOLLARS

and CENTS

LF 68.000 148

621 7006 TRAY CABLE (4 CONDR) (12 AWG)
DOLLARS

and CENTS

LF 1,170.000 149

624 7008 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 29.000 150

628 7057 ELC SRV TY A 240/480 060(SS)SS(E)SP(O)
DOLLARS

and CENTS

EA 2.000 151

628 7148 ELC SRV TY D 120/240 060(NS)SS(E)SP(O)
DOLLARS

and CENTS

EA 2.000 152

636 7001 ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

SF 32.000 153

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 23.000 154

644 7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 2.000 155

644 7033 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT)
DOLLARS

and CENTS

EA 3.000 156
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644 7065 RELOCATE SM RD SN SUP&AM TY 10BWG
DOLLARS

and CENTS

EA 1.000 157

644 7067 RELOCATE SM RD SN SUP&AM TY S80
DOLLARS

and CENTS

EA 4.000 158

644 7073 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 29.000 159

662 7061 WK ZN PAV MRK REMOV (W)4"(BRK)
DOLLARS

and CENTS

LF 39,304.000 160

662 7064 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 22,650.000 161

662 7072 WK ZN PAV MRK REMOV (W)8"(SLD)
DOLLARS

and CENTS

LF 2,982.000 162

662 7077 WK ZN PAV MRK REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 596.000 163

662 7082 WK ZN PAV MRK REMOV (W)(ARROW)
DOLLARS

and CENTS

EA 10.000 164

662 7083 WK ZN PAV MRK REMOV (W)(DBL ARROW)
DOLLARS

and CENTS

EA 3.000 165

662 7092 WK ZN PAV MRK REMOV (W)(WORD)
DOLLARS

and CENTS

EA 8.000 166

662 7097 WK ZN PAV MRK REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 42,941.000 167

662 7105 WK ZN PAV MRK REMOV (Y)24"(SLD)
DOLLARS

and CENTS

LF 65.000 168
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666 7236 RE PM TY III (W)(6")(SLD)
DOLLARS

and CENTS

LF 970.000 169

666 7237 RE PM TY III (W)(6")(BRK)
DOLLARS

and CENTS

LF 1,580.000 170

666 7239 RE PM TY III (W)(8")(SLD)
DOLLARS

and CENTS

LF 2,100.000 171

666 7242 RE PM TY III (W)(12")(SLD)
DOLLARS

and CENTS

LF 1,200.000 172

666 7244 RE PM TY III (W)(24")(SLD)
DOLLARS

and CENTS

LF 262.000 173

666 7248 RE PM TY III (Y)(6")(SLD)
DOLLARS

and CENTS

LF 7,896.000 174

666 7249 RE PM TY III (Y)(6")(BRK)
DOLLARS

and CENTS

LF 450.000 175

668 7091 PREFAB PM TY C (W)(ARROW)
DOLLARS

and CENTS

EA 14.000 176

668 7103 PREFAB PM TY C (W)(WORD)
DOLLARS

and CENTS

EA 10.000 177

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 170.000 178

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 418.000 179

672 7006 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 100.000 180
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677 7001 ELIM EXT PM & MRKS (4")
DOLLARS

and CENTS

LF 9,234.000 181

677 7004 ELIM EXT PM & MRKS (8")
DOLLARS

and CENTS

LF 72.000 182

677 7008 ELIM EXT PM & MRKS (24")
DOLLARS

and CENTS

LF 48.000 183

677 7009 ELIM EXT PM & MRKS (ARROW)
DOLLARS

and CENTS

EA 2.000 184

678 7002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 8,130.000 185

678 7004 PAV SURF PREP FOR MRK (8")
DOLLARS

and CENTS

LF 1,130.000 186

678 7006 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 735.000 187

678 7008 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 2,780.000 188

678 7009 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 14.000 189

678 7016 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 10.000 190

680 7003 INSTALL HWY TRF SIG (SYSTEM)
DOLLARS

and CENTS

EA 2.000 191

680 7004 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 2.000 192

Proposal Sheet
PROJECT C 27-7-47 TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



17-19

681 7001 TEMP TRAF SIGNALS
DOLLARS

and CENTS

EA 1.000 193

682 7001 VEH SIG SEC (12")LED(GRN)
DOLLARS

and CENTS

EA 16.000 194

682 7002 VEH SIG SEC (12")LED(GRN ARW)
DOLLARS

and CENTS

EA 4.000 195

682 7003 VEH SIG SEC (12")LED(YEL)
DOLLARS

and CENTS

EA 20.000 196

682 7004 VEH SIG SEC (12")LED(YEL ARW)
DOLLARS

and CENTS

EA 4.000 197

682 7005 VEH SIG SEC (12")LED(RED)
DOLLARS

and CENTS

EA 16.000 198

682 7006 VEH SIG SEC (12")LED(RED ARW)
DOLLARS

and CENTS

EA 8.000 199

682 7017 PED SIG SEC (LED)(2 INDICATIONS)
DOLLARS

and CENTS

EA 16.000 200

682 7021 BACK PLATE (12")(1 SEC)
DOLLARS

and CENTS

EA 4.000 201

682 7052 BACK PLATE (12")(3 SECT)
DOLLARS

and CENTS

EA 16.000 202

682 7053 BACK PLATE (12")(4 SECT)
DOLLARS

and CENTS

EA 4.000 203

684 7007 TRF SIG CBL (TY A)(12 AWG)(2 CONDR)
DOLLARS

and CENTS

LF 2,864.000 204
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684 7009 TRF SIG CBL (TY A)(12 AWG)(4 CONDR)
DOLLARS

and CENTS

LF 2,864.000 205

684 7012 TRF SIG CBL (TY A)(12 AWG)(7 CONDR)
DOLLARS

and CENTS

LF 2,941.000 206

685 7003 REMOVE RDSD FLASH BEACON ASSEMBLY
DOLLARS

and CENTS

EA 2.000 207

685 7004 INSTL RDSD FLSH BCN ASSM (SOLAR 
PWRD)

DOLLARS
and CENTS

EA 2.000 208

686 7007 INS TRF SIG PL AM (S)STR(TY B)
DOLLARS

and CENTS

EA 2.000 209

686 7025 INS TRF SIG PL AM (S)1 ARM(24')
DOLLARS

and CENTS

EA 1.000 210

686 7037 INS TRF SIG PL AM(S)1 ARM(36')
DOLLARS

and CENTS

EA 2.000 211

686 7045 INS TRF SIG PL AM(S)1 ARM(44')
DOLLARS

and CENTS

EA 2.000 212

686 7047 INS TRF SIG PL AM(S)1 ARM(44')LUM
DOLLARS

and CENTS

EA 2.000 213

686 7053 INS TRF SIG PL AM(S)1 ARM(50')
DOLLARS

and CENTS

EA 1.000 214

686 7054 INS TRF SIG PL AM(S)1 ARM(50')ILSN
DOLLARS

and CENTS

EA 2.000 215

688 7001 PED DETECT PUSH BUTTON (APS)
DOLLARS

and CENTS

EA 16.000 216
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688 7003 PED DETECTOR CONTROLLER UNIT
DOLLARS

and CENTS

EA 2.000 217

688 7004 VEH LP DETECT (SAWCUT)
DOLLARS

and CENTS

LF 2,980.000 218

690 7084 INSTL VID IMAGE VEH DET SYS (VIVDS)
DOLLARS

and CENTS

EA 1.000 219

690 7131 INSTALL BBU SYSTEM
DOLLARS

and CENTS

EA 2.000 220

730 7018 STRIP MOWING
DOLLARS

and CENTS

CYC 10.000 221

734 7002 LITTER REMOVAL
DOLLARS

and CENTS

CYC 24.000 222

735 7003 DEBRIS REMOVAL (CNTR MEDIANS/
MAINLANES)

DOLLARS
and CENTS

MI 24.000 223

738 7001 CLEANING / SWEEPING (CENTER MEDIAN)
DOLLARS

and CENTS

MI 24.000 224
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0027-07-047

C 27-7-47

UA 90

FORT BEND

 Daniel J. Dvorak

114254

Daniel J. Dvorak, P.E.
   JULY 25, 2024



County:  Fort Bend  
 
Highway:  UA 90 Control:  0027-07-047 
 

 General Notes Sheet A 

General Notes: 
 
General: 
 
Area Engineer contact information for this project follows: 
 
Carlos M. Zepeda, Jr., P.E.,  
Phone: (281)238-7920 
Email: Carlos.Zepeda@txdot.gov 
 
Daniel J. Dvorak, P.E. 
Phone: (281)238-7915 
Email:Daniel.Dvorak@txdot.gov 
 
Submit any questions about this project via the Letting Pre-Bid Q&A web page, located at: 
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by scrolling or filtering the 
dashboard using the controls on the left side to navigate to the project.  Hover over the blue 
hyperlink of the project to view the Q&A and click on the link in the window that pops up. 
 
Large files with relevant project documentation, such as Geotech reports, As-Built plans, and 
cross-sections will continue to be provided on the following FTP site: 
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Houston%20District/  

Unless otherwise shown on the plans, Reclaimed Asphalt Pavement (RAP) generated by this 
project will become the property of the Contractor for use in the current construction project or 
in future projects. 

The following items and quantities are Materials on Hand and can be picked up at the Fort Bend 
Area Office located at 4235 SH 36, Rosenberg, TX 77471.  Bid pricing for the following should 
be based on pickup and installation only. 

 
MATERIALS ON HAND 

Bid Item Item Description Unit Quantity 
194-7009 RDSIDE AMENITY (GATE) EA 2 
194-7012 RDSIDE AMENITY (TYPE 1) EA 2 
422-7001 REINF CONC SLAB SF 27,271.26 
425-7005 * PRESTR CONC GIRDER (TX54) LF 11,125.25 
425-7033 * PRESTR CONC BOX BEAM (5B40) LF 1,075.50 
442-7007 STR STEEL (MISC NON-BRIDGE) LB 798.00 
462-7022 CONC BOX CULV (8 FT X 5 FT) LF 46 
462-7024 CONC BOX CULV (8 FT X 7 FT) LF 1,034 
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476-7065 JACK BOR TUN BOX CULV (9 FT X 5 FT) LF 64 
610-7108 IN RD IL AM (TY SA) 40B-8 (250W) S   EA 12 
610-7124 IN RD IL AM (TY SA) 40T-8 (250W) S      EA 8 
628-7057 ELC SRV TY A 240/480 060(SS)SS(E)SP(O) 

(Have Service Panels, Switches and Poles) 
EA 2 

628-7148 ELC SRV TY D 120/240 060(NS)SS(E)SP(O) 
(Have Service Panels and Poles) 

EA 2 

636-7001 ALUMINUM SIGNS (TY A) SF 32 
644-7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) 

(Have Poles, Supports and Sign Panels) 
EA 23 

644-7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T) 
(Have Poles, Supports and Sign Panels) 

EA 2 

644-7033 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT) 
(Have Poles, Supports and Sign Panels) 

EA 3 

686-7007 INS TRF SIG PL AM (S)STR(TY B) EA 2 
686-7025 INS TRF SIG PL AM (S)1 ARM(24’) EA 1 
686-7037 INS TRF SIG PL AM(S)1 ARM(36’) EA 1 
686-7045 INS TRF SIG PL AM(S)1 ARM(44’) EA 2 
686-7047 INS TRF SIG PL AM(S)1 ARM(44’)LUM EA 2 
686-7053 INS TRF SIG PL AM(S)1 ARM(50') EA 1 
688-7003 PED DETECTOR CONTROLLER UNIT EA 1 

* Prestressed Concrete Girders and Box Beams are to be picked up at 5700 IH 35 South, San 
Marcos, TX 78666.  Point of contact will be Juan Aguirre with Heldenfels Enterprises, Inc. at 
(361) 533-1031.  Storage fees have been paid through December 31, 2024.  Contact Juan Aguirre 
for trucking costs and storage fees after December 31, 2024. 

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

The following standard detail sheets are modified: 
 

Modified Standards 
- TRAFFIC CONTROL PLAN ONE-LANE TWO-WAY TRAFFIC CONTROL TCP (1-2)-18 

(MOD) 
- SINGLE BOX CULVERT PRECAST 9’-0” SPAN SCP-9 (MOD) COMBINATION RAIL 

TEXAS CLASSIC TYPE C411(MOD) 
- 8 FT CHAIN LINK FENCE FOR RAILROAD OVERPASS CLF-RO (MOD) 
- RETROFIT GUDE FOR CONCRETE RAILS C-RAIL-R(MOD) 
- TRAFFIC SIGNAL SUPOORT STRUCTURES SIGNAL AHEAD MAST ARM 

ASSEMBLIES SA-MA-03 (MOD) 
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References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 
supports are approximate.  Verify the lengths before ordering these materials to meet the existing 
field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 
Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Any groundwater elevation information provided is representative of conditions existing on the 
day when and for the specific location where this information was collected.  The actual 
groundwater elevation may fluctuate with time, climatic conditions, and construction activity. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Check 
the latest link on the Department’s website for this list.  The category/item is “Roadway 
Illumination and Electrical Supplies.”  No substitutions will be allowed for materials found on 
this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and the 
Department’s standard sheets. 

The Contractor may make the electrical grounding connections and permissible splices using the 
thermal fusion process, Cadweld, ThermOweld, or approved equal, instead of bolted connections 
and splices. 
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The Area Engineer will arrange with the Contractor, an inspection of the completed electrical 
systems for the highway lighting systems before final acceptance for compliance with plans and 
specifications.  The inspection will be made with personnel from the electrical section of the 
Department’s District Transportation Operations Office.  The city’s electrical division personnel 
will also inspect lighting systems within the city limits.  Portions of the work found to be 
deficient during this inspection will not be accepted. 

General:  Traffic Signals 

For traffic signal items, use materials from the Pre-Qualified Producers List (located at 
http://www.dot.state.tx.us/GSD/purchasing/supps.htm)  and the materials pre-qualified for 
illumination and electrical items (located at https://ftp.dot.state.tx.us/pub/txdot-
info/cmd/mpl/archive/) as shown on the Department’s Material Producers List and the Roadway 
Illumination and Electrical Supplies List.  Check the latest links on the Department’s website for 
these lists.  No substitutions will be allowed for materials found on these lists. 

Disregard mention and callouts for any Communication Cable, GPS Communication Unit, 
Spread Spectrum Radio, and Omni-Directional Antenna and Uni-Directional Antenna. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or approved equal: 
 

Tricycle Type 
 

Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 
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General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 
 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
 
If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  If the Contractor damages or causes damage to this system, repair such damage 
within 8 hours of occurrence at no cost to the Department.  In the event of system damage, notify 
the Director of Traffic Management Systems at 713-881-3283 within one hour of occurrence.  
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk 
lines, which convey all corridor information to TranStar, will result in the Contractor being billed 
for the full cost of emergency repairs. 
 
At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District 
Traffic Signal Operations Office at:  HOU-LocateRequest@txdot.gov, to schedule marking of 
underground lines on the ground.  Use caution if working in these areas to avoid damaging or 
interfering with existing facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 
intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 
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If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department’s standard sheets. 
 
Before beginning any underground work, notify the City of Rosenberg’s Project Director, 
Melissa Pena, at (832) 5295-3500 and City of Richmond’s Public Work Director, Howard 
Christian, at (832) 343-0559 to establish the locations of any existing electrical systems for 
lighting facilities within the limits of this project. 

Item 5:  Control of Work 
 
Before contract letting, cross-section data for this project will be available to the prospective 
bidders in PDF format on the Department’s Houston District website located at:  
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-
Letting%20Responses/Houston%20District/Construction%20Projects/  

The cross-section data provided above is for non-construction purposes only and it is the 
responsibility of the prospective bidder to validate the data with the appropriate plans, 
specifications, and estimates for the projects. 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
https://ftp.txdot.gov/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf References to 11 
in. x 17 in. sheets in individual specifications for structural items imply electronic CAD sheets. 

 
Table 1 

 2024 Construction Specification Required Shop/Working Drawing Submittals - TxDOT Generated Plans 

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

Shop or 
Working 
Drawing 
(Note 1) 

7.16.1&.2 Construction Load Analyses  Y Y Y B WD 

400  
Excavation and Backfill for 
Structures (cofferdams)  

Y N Y A WD 

403  Temporary Special Shoring  Y N Y C WD 
420  Formwork/Falsework  Y N Y A WD 
423 Retaining Walls, (calcs req'd.)  Y Y Y C SD 

425  
Optional Design Calculations 
(Prstrs Bms)  

Y Y Y B SD 

425  Prestr Concr Sheet Piling  Y Y N B SD 
425  Prestr Concr Beams  Y Y N B SD 
425  Prestr Concr Bent  Y Y N B SD 
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426  Post Tension Details  Y Y N B SD 
434  Elastomeric Bearing Pads (All)  Y Y N B SD 
441  Bridge Protective Assembly  Y Y N B SD 

441  
Misc Steel (various steel 
assemblies)  

Y Y N B SD 

441  Steel Pedestals (bridge raising)  Y Y N B SD 
441  Steel Bearings  Y Y N B SD 
441  Steel Bent  Y Y N B SD 
441  Steel Diaphragms  Y Y N B SD 
441  Steel Finger Joint  Y Y N B SD 
441  Steel Plate Girder  Y Y N B SD 
441  Steel Tub-Girders  Y Y N B SD 
441  Erection Plans, including Falsework Y N Y A WD 
449  Sign Structure Anchor Bolts  Y Y N T SD 
450  Railing  Y Y N A SD 
462  Concrete Box  Culvert  Y Y N C SD 

462 
Concrete Box Culvert (Alternate 
Designs Only,calcs reqd.)  

Y Y Y B SD 

464 
Reinforced Concrete Pipe (Jack 
and Bore only; ONLY when 
requested) 

Y Y Y A SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets  

Y Y N A SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets (Alternate Designs Only, 
calcs req’d.)  

Y Y Y B SD 

466 Pre-cast Headwalls and Wingwalls Y Y N A SD 
467 Pre-cast Safety End Treatments Y Y N A SD 

495 
Raising Existing Structure (calcs 
reqd.) 

Y Y Y B SD 

610  
Roadway Illumination Supports 
(Non-Standard only, calcs reqd.) 

Y Y Y BRG SD 

613 
High Mast Illumination Poles (Non-
standard only, calcs reqd.) 

Y Y Y BRG SD 

627  Treated Timber Poles  Y Y N T SD 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, 
Etc.)  

Y Y Y T SD 

647 Large Roadside Sign Supports  Y Y Y T SD 

650 
Cantilever Sign Structure Supports 
- Alternate Design Calcs.  

Y Y Y T SD 

650  Sign Structures Y Y N T SD 

680 
Installation of Highway Traffic 
Signals 

Y Y N T SD 

682 
Vehicle and Pedestrian Signal 
Heads 

Y Y N T SD 

684 Traffic Signal Cables Y Y N T SD 

685  
Roadside Flashing Beacon 
Assemblies  

Y Y N T SD 

686 
Traffic Signal Pole Assemblies 
(Steel) (Non-Standard only) 

Y Y Y T SD 

687 Pedestal Pole Assemblies Y Y N T SD 
688 Detectors Y Y N A SD 
784  Repairing Steel Bridge Members  Y Y Y B WD 
SS  Prestr Concr Crown Span  Y Y N B SD 
SS  Sound Barrier Walls  Y Y Y A SD 
SS  Camera Poles  Y Y Y TMS SD 
SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B SD 
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SS  Screw-In Type Anchor Foundations  Y Y N T SD 
SS  Fiber Optic/Communication Cable Y Y N TMS SD 

SS  
Spread Spectrum Radios for 
Signals 

Y Y N T SD 

SS  VIVDS System for Signals Y Y N T SD 
SS CTMS Equipment Y Y N TMS SD 

 
Notes: 

1. Document flow for Working Drawings differs from Shop Drawings in that Working Drawings must be 
submitted to the Engineer rather than the Engineer of Record and they are for the information of the 
Engineer only; an approval stamp and distribution to all project offices is not required. 

 
Key to Reviewing Party 
A - Area Office  

Area Office  Email Address 
Brazoria Area Office  HOU-BRZAShpDrwgs@txdot.gov 
Fort Bend Area Office HOU-FBAShpDrwgs@txdot.gov 
Galveston Area Office HOU-GALVAShpDrwgs@txdot.gov 
Montgomery Area Office HOU-MONTAShpDrwgs@txdot.gov 
North Harris Area Office HOU-NHAShpDrwgs@txdot.gov 
Southeast Area Office HOU-SEHAShpDrwgs@txdot.gov 
Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov 
West/Central Harris Area Office HOU-WWCHAOShpDrwgs@txdot.gov 

 

B - Houston Bridge Engineer  
Bridge Design (Houston TxDOT) HOU-BrgShpDrwgs@txdot.gov 

 

BRG - Austin Bridge Division 
Bridge Design (Austin TxDOT) BRG_ShopPlanReview@txdot.gov 

 

C - Construction Office  
Construction HOU-ConstrShpDrwgs@txdot.gov 
Laboratory HOU-LabShpDrwgs@txdot.gov 

 

T - Traffic Engineer 

Traffic Operations HOU-TrfShpDrwgs@txdot.gov 
 

TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

When a precast or cast-in-place concrete element is included in the plans, a precast concrete 
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 
alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 
additional costs resulting from the use of alternates are the sole responsibility of the Contractor. 

Item 7:  Legal Relations and Responsibilities  

The total area disturbed for this project is 15.24 acres.  The disturbed area in this project, the 
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile 
of the project limits for the Contract, will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
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shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 
Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 
operator when on an off-state system route) and to the local government that operates a separate 
storm drain system. 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

If the work is on or in the vicinity of an at-grade railroad crossing, involves incidental work on 
railroad right of way, or involves construction of a railroad grade separation structure, notify the 
railroad company’s Division Engineer and the Department’s Project Engineer at least 30 days 
before performing any work on the railroad right of way and make arrangements for railroad 
flaggers unless otherwise shown in the contract.  Obtain the required Railroad Right of Entry 
Permit from the railroad company.  Payment of applicable permit fees is the responsibility of the 
Contractor.  Acquiring the Railroad Right of Entry Permit is a lengthy process, allow sufficient 
time for this. 
 
The nesting / breeding season for migratory birds is February 15 through September 30. 
 
Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 
to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 
destroy nests on structures or in trees within the project limits during the nesting / breeding 
season. 
 
Take measures to prevent the building of nests on any structures or trees within the project limits 
throughout the duration of the construction if work / removal will be performed during the 
nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 
District Environmental Section.  Obtain this approval well in advance of the planned use.  
Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 
subsidiary to the various bid items. 

No significant traffic generator events have been identified. 
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Item 8:  Prosecution and Progress 

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using 
computer software that is fully compatible with the latest version of Primavera Systems, Inc. or 
Primavera Project Planner (P3 or P6). 

The Department will supply bidders, upon written request, one electronic copy of the time 
determination schedule.  The time determination schedule provided is for informational use only 
and is not intended for bidding or construction purposes.  

The Department will not adjust the number of days for the project and milestones, if any, due to 
differences in opinion regarding any assumptions made in the preparation of the schedule or for 
errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a five-day workweek in accordance with 
Section 8.3.1.1. 

Provide a virus-free computer disk or other acceptable electronic media containing the Primavera 
construction schedule. 

The maximum number of days the time charges on this contract may be suspended due to 
contractor mobilization, and material fabrication/accumulation or processing delays is 60 days.  
The Engineer and the Contractor may mutually agree, in writing, to decrease this maximum 
number of days. 

Item 100:  Preparing Right of Way 

Clean existing ditches under fill sections of undesirable materials including grass, muck, and 
trash.  Perform this work in accordance with the Construction section of the Item, “Preparing 
Right of Way.”  This work is subsidiary to this bid Item. 

The Item, “Preparing Right of Way” will be measured for payment only in those designated 
areas shown on the plans.  Preparing right of way necessary to perform construction that is 
outside designated areas is subsidiary to this bid Item. 

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the 
Department. 

Reestablish and maintain right of way stakes after completing the right of way preparation 
activities and until the new utilities are in place. 

Remove and assume ownership of the existing ground mounted signs within the limits of 
roadway construction unless otherwise noted or directed.  This work is subsidiary to the Item, 
“Preparing Right of Way.” 

Item 104:  Removing Concrete 

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests 
is not removed at the same time. 
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Item 105:  Removing Treated and Untreated Base and Asphalt Pavement 

Removing curb on cement-treated and untreated base or on cement treatment being removed at 
the same time is subsidiary to this bid Item. 

Obtain a secured site for the stockpile of the treated material to be salvaged from this project.   
Haul and stockpile the unused material as directed.  This work is subsidiary to this bid Item. 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 
accomplish the desired results, the excavation is measured and paid for only once regardless of 
the manipulation required. 

Transition the ditch grades and channel bottom widths at structure locations.  Use only approved 
channel excavation in the embankment. 

The total excavation quantity shown on the plans includes the quantity for excavating to 2 ft. 
behind the back of the proposed curb. 

Item 132:  Embankment 

If salvaged base is used for the embankment material, break it into small pieces to achieve the 
required density and to facilitate placing in the embankment.  Obtain approval of the material 
before placing in the embankment. 

Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index 
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form 
a suitable embankment.  

The embankment material used on the project which has a Liquid Limit exceeding 45 will be 
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than 
20,000 cu. yd., unless otherwise directed.  Only use material that passes the above tests. 

Item 161:  Compost 
Item 162:  Sodding for Erosion Control  
Item 164:  Seeding for Erosion Control 
Item 166:  Fertilizer  
Item 168:  Vegetative Watering 

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” plan sheet for material 
specifications, application rates, and for watering requirements. 

Item 204:  Sprinkling 

Perform subsidiary sprinkling as required under various other items in accordance with the Item, 
“Sprinkling.” 

Sprinkling for dust control is subsidiary to the various bid items. 
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Item 210:  Rolling 

Use a medium pneumatic roller meeting the requirements of Item 210 as directed.  This work is 
subsidiary to the various bid items.  On every asphalt shot, use a minimum of 3 pneumatic rollers 
or as directed.  Use approved rolling patterns.  Successive asphalt shots will not be allowed until 
acceptable rolling has been accomplished on the preceding asphalt shot. 

Item 260:  Lime Treatment (Road-Mixed) 

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the 
lime and water to place the lime in suspension and to obtain a uniform mixture. 

The Engineer will observe the lime treatment that the Contractor elects to open to construction 
traffic immediately after compaction.  If the construction traffic damages the subgrade, route the 
traffic off the damaged section in accordance with the standard specification.  If the construction 
traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.  
Apply these courses within 14 days with a maximum curing period of 7 days. 

Place the hydrated and the commercial lime as a water suspension or slurry according to the 
slurry placing method shown in Section 260.4.3.2, “Slurry Placement.” 

Use the type of lime at particular locations as directed. 

Place the quicklime dry or as a slurry. 

For the dry quicklime, a spreader box is not required if the lime material is evenly distributed. 

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work 
in which the application, mixing, and compaction are completed in the same working day, if 
approved by the Engineer. 

Provide documentation from certified public scales showing gross, tare, and net weights.  
Provide producer’s delivery tickets also showing gross, tare, and net weights.  Completely empty 
the lime trailers at the project site.  The Engineer may direct the Contractor to reweigh any 
shipment of lime on certified scales.  The cost of this operation is subsidiary to the Item, “Lime 
Treatment (Road-Mixed).”   

The percentage of lime shown on the plans is estimated on the basis of engineering tests.  If soil 
tests made during construction indicate properties different than those originally anticipated, the 
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of 
the preliminary tests. 

Mix the lime with the new base material in an approved pug mill type stationary mixer. 

Item 276:  Cement Treatment (Plant-Mixed) 

Before placing the new base, wet and coat the vertical construction joints between the new base 
and the previously placed base with dry cement. 
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If the total thickness of the cement treatment is greater than 8 in., compact it in multiple lifts in 
accordance with Section 276.4.3, “Compaction.”  Place the courses in the same working day 
unless otherwise approved. 

Use Class N Cement Treatment containing 4.5 percent cement based on the dry weight of the 
aggregate.  There is no minimum compressive strength requirement for this Item. 

The requirement for core drilling to determine the thickness of cement treatment is waived if 
using less than 500 sq. yd. at one location. 

For widening the existing pavement, the Engineer may waive the requirements for preparing the 
subgrade by scarifying and compacting if the as-cut subgrade can be maintained to the density of 
the natural ground and to a uniform consistency when placing the base course.  Keep the 
subgrade wet. 

Compact in accordance with the standard specifications and complete the finishing operations 
within a period of 5 hours after adding the cement to the base material. 

Cure the final course of cement treatment using an asphalt distributor that distributes the 
approved curing material and water mixture material at a rate of 0.25 gallons per square-yard 
evenly and smoothly or as recommended by the manufacturer at the recommended dilution rate, 
under a pressure necessary for proper distribution.  Provide a curing material meeting the 
requirements of the Item, “Asphalts, Oils, and Emulsions” for curing the cement treatment.  Use 
the following materials for curing the courses of cement treatment: 
 

Curing Material Application 
Water All courses, except final course 
PCE Final course 

Continue curing until placing another course or opening the finished section to traffic. 

Spread the material so that the layers of base are uniform in depth and in loose density before 
compacting. 

Type E material consists of Type A material, crushed concrete (except under flexible pavement), 
or Reclaimed Asphalt Pavement (RAP) meeting the requirements of the Item, “Flexible Base.”  
If approved, the 50 percent maximum RAP limitation may be waived. 

Unless otherwise directed, place the next pavement layer within 7 working days of placing the 
base. 

If using crushed stone for the Type E material under this Item, ensure it meets the requirements 
for the Item, “Flexible Base,” Type A, Grade 1-2.  Texas Test Method TEX-117-E is not 
required for this Item. 

If using recycled Type E cement treatment under proposed flexible pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects 
and salvaged Asphalt Concrete Pavement (ACP).  Do not use crushed concrete under flexible 
pavement. 
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If using recycled Type E cement treatment under proposed concrete pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects, 
salvaged asphalt concrete pavement, or crushed concrete.  If using crushed concrete as an 
aggregate, ensure it meets the requirements of Grade 3.  

If using salvaged existing base and asphalt concrete pavement as described above, size it so that 
all the material, except the existing individual aggregate, passes the 2-in. sieve and is of a 
gradation that allows satisfactory compaction.  Provide salvaged material that does not contain 
deleterious material such as clay or organic material.  Provide material passing the No. 40 sieve, 
defined as soil binder, with a maximum Plasticity Index (PI) of 10 and a maximum Liquid Limit 
(LL) of 35 when tested in accordance with test method Tex-106-E. 

Meet the following additional requirements if the base and ACP are salvaged from other 
Department projects: 

1. Obtain written approval before using the material. 

2. Salvage and stockpile by approved methods. 

3. Stockpile the material for exclusive use by the Department. 

Item 292:  Asphalt Treatment (Plant-Mixed)  
Item 341:  Dense-Graded Hot-Mix Asphalt 

Unless otherwise shown on the plans, Reclaimed Asphalt Pavement (RAP) generated by this 
project will become the property of the Contractor for use in the current construction project or 
in future projects. 

Item 292:  Asphalt Treatment (Plant-Mixed) 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods Tex-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and 
Tex-203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-126-E. 

Meet the following grading requirements: 

 

 



County:  Fort Bend  
 
Highway:  UA 90 Control:  0027-07-047 
 

 General Notes Sheet O 

Sieve  Percent Passing 
Size Grade 4 (Bondbreaker) 

1-3/4 in. - 
1 in. - 

1/2 in. 100 
No. 4 30 - 70 

No. 40 15 - 45 

Physical requirements are as follows: 

Maximum Plasticity Index (PI) = 8 
Maximum Liquid Limit (LL) = 35  
Maximum Wet Ball Mill = 50 (crushed stone) 
Maximum LA Abrasion = 50 (iron ore) 
 

If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form bituminous mix incorporating 3.5 to 7 percent asphaltic binder by dry weight. 

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method 
TEX-204-F.   

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place 
density control described in Section 292.4.5, “Compaction.” 
 
Item 341:  Dense-Graded Hot Mix Asphalt 

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H:1V slope for the asphalt concrete pavement edge. 

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Place the asphalt concrete pavement in courses as shown on the typical sections. 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

Dilution of tack coat is not allowed. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 
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The tack coat rate shown on the “Basis of Estimate” is an average rate for calculating tack coat 
quantities.  Vary the rate based on the pavement conditions and other factors such as 
manufacturer’s recommendations and weather. 

Item 351:  Flexible Pavement Structure Repair 

Use asphalt stabilized base for the base material. 

For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 
otherwise directed.  

Tack coat will be incidental to Item 351. 

Use PG70-22 for asphalt binder for surface coarses. Substitution of asphalt binder not allowed 
for surface coarse. 

Item 360:  Concrete Pavement 

Where the pavement curb is left off for a later tie, provide the dowels or the tie bars as indicated 
on the paving detail sheets.  The dowel bars and tie bars are subsidiary to the various bid items. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 
before that area receives permanent pavement markings and opens to traffic.  Perform repairs 
that are structurally equivalent to and cosmetically uniform with the adjacent undamaged areas.  
Do not repair by grouting onto the surface. 

On pavement widening, hand finishing in place of the longitudinal float will be permitted. 

Equip the batching plants to proportion by weight, aggregates and bulk cement, using approved 
proportioning devices and approved automatic scales. 

For mono curb, the curb height transitions will be paid at the contract unit price of the larger curb 
height in the transition.  The 2.5-in. laydown curbs for driveways will be paid at the unit price 
bid for the Item, “Conc Curb (Mono) (Ty II).” 

High-early strength cement may be used for frontage road and city street intersection 
construction. 

Do not use limestone dust of fracture as fine aggregate. 

If the concrete design requires greater than 5.5 sacks of cementitious material per cubic yard, 
obtain written approval.  If placing concrete pavement mixes from April 1 to October 31, 
inclusive, use Mix Design Option 1 as specified in Section 421.4.2.6.1. 

Perform saw cutting as shown on the plans in accordance with Section 360.4.10, “Sawing 
Joints.” This saw cutting is subsidiary to this bid Item. 

The pay limits for concrete pavements with traffic rails extends to the outside edge or back of the 
traffic rail.  
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Place 15-inch Fast Track Concrete Pavement at Fast Track Areas. Complete the entire Fast Track 
concrete construction process, from the time the Fast Track Work Area is closed to traffic, to the 
time the Fast Track Work Area is opened to traffic.  The Fast Track operation includes, but is not 
limited to, traffic control, existing pavement and subgrade removal, preparation of subgrade, 
placement of steel, placement of Fast Track concrete pavement, cure time, striping, etc.  Perform 
work in the Fast Track Work Area in an expeditious manner, within the allowable time period 
for any area shown below: 
 

Fast Track Work Area Allowable Duration 
1.  UA 90 Eastbound/Lane Dr. Intersection, southwest 
quandrant 

2 weekend days maximum 

2. Land Dr. Sta. 11+76 to Sta, 13+90 2 weekend days maximum 
3. Driveways, UA 90 SB Lane Sta . 911+00 and Sta. 
916+00 

2 weekdays maximum 

 
Failure to perform any Fast Track Work Area construction within the above time frames will be 
cause for the Engineer to require the Contractor to shut down all other construction operations to 
ensure all resources are directed toward the completion of the Fast Track operation.  This 
shutdown will remain in force until the Fast Track operation is complete.  Such a shutdown will 
not warrant additional time, time suspension, or any additional costs to the Department. 
 
Unless otherwise directed in writing, provide High Early Strength (Class HES) concrete with a 
minimum average flexural strength of 425 psi or a minimum average compressive strength of 
3,000 psi in 16 hours. 
 
When directed in writing, open the pavement to traffic before the minimum requirements have 
been attained. 
 
When needed, place and remove forms in accordance with Section 360.4.5, except do not 
remove forms until at least 6 hours after concrete has been placed. The time for the form removal 
may be extended with the direction of the Engineer if weather or other conditions make it 
advisable. 
 
Sprinkling and rolling, required for the compaction of the rough subgrade in advance of fine 
grading are subsidiary to this Item.  Maintenance of a moist condition of the subgrade in advance 
of fine-grading and concrete is subsidiary work, as provided above. 

Item 360:  Concrete Pavement 
Item 420:  Concrete Substructures  
Item 421:  Hydraulic Cement Concrete 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 
Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 
items. 
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Item 400:  Excavation and Backfill for Structures 

Plugging existing pipe culverts is subsidiary to the various bid items. 

If Recycled Cement Treatment (Type D) is included in the plans, the following additional 
requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 
as aggregate for cement-stabilized backfill. 

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 
“Cement Treatment (Plant-Mixed) (Type D)” (base or crushed concrete), except the 
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 
than recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use at least 7 percent of hydraulic cement based 
on the dry weight of the aggregate.  The cement content for the crushed concrete and 
salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) (Type D).” 

5. Place and compact the stabilized backfill material using a gradation that provides a dense 
mass without segregating and is impervious to passing of water. 

6. Compact the mixture using density control unless otherwise shown on the plans.  Place 
and compact the backfill within 2 hr. of mixing. 

Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 
bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 
light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 
directed.  Do not weld the anchor bolts. 

Item 420:  Concrete Substructures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 
or sign structure foundations. 

Item 421:  Hydraulic Cement Concrete 

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement, etc.), but is not required for other structural concrete.  Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer.  If entrained air is 
provided where not required, do not exceed the manufacturer’s recommended dosage. 
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Item 423:  Retaining Walls  

Place concrete riprap mow strips for retaining walls as shown on the plans and in accordance 
with the Item, “Riprap.”  Use Class B concrete reinforced with No. 4 bars spaced at 18 in. 
centers each direction and placed 2 in. below the surface.  This work is paid for under the Item, 
“Riprap.” 

Provide and maintain positive drainage away from the earth wall system, including the leveling 
pad, for the contract duration. 

Approved Mechanically Stabilized Earth (MSE) Wall Systems are listed at the website below or 
from the Department’s home page>Business>Bridge>Retaining Walls>Approved MSE Panel 
Systems: 

http://www.txdot.gov/business/resources/highway/bridge/approved-systems/mechanically-
stabilized-earth.html 

 Item 427:  Surface Finishes for Concrete 

Provide a Surface Area I finish for structures.  Use concrete paint for the surface finish. 

Provide four Mock-up concrete panels, 2’ x 2’, one for each color. 

Item 432:  Riprap  

If stone riprap is shown on the plans, use common stone riprap in accordance with Section 
432.2.3.3, placed dry in accordance with Section 432.3.2.3.  Do not grout.  Crushed concrete 
may also be used. 

Item 449:  Anchor Bolts 

Pipe joint compound, as used in this Item, is an electrically conducting protective thread 
lubricant compound to be used on the foundation anchor bolts for illuminations poles (Crouse-
Hinds TL-2, 0z/Gedney Stl, or Thomas & Betts Kopr-Shield). 

Item 450:  Railing 

Furnish black powder coated chain link fence for the CLF-RO fence.  Apply powder coated 
finish over the galvanized chain link fencing material in accordance with manufacturer’s 
recommendations. 

Item 454:  Bridge Expansion Joints 

Though SEJ-A (4”) is shown on the various bridge detail plan sheets, Sealed Expansion Joint 
(4 IN)(SEJ – M) will be used in lieu of Sealed Expansion Joint (4 IN)(SEJ – A).  

Item 462:  Concrete Box Culverts and Drains           
Item 464:  Reinforced Concrete Pipe 

Rubber gaskets are required for concrete pipe joints except for connections of safety end 
treatments, driveway culverts, and joints between the existing pipes and extensions. 



County:  Fort Bend  
 
Highway:  UA 90 Control:  0027-07-047 
 

 General Notes Sheet T 

If performing the work under the Item, “Jacking, Boring, or Tunneling Pipe or Box,” use 
reinforced concrete pipe (except circular bell-and-spigot, arch, or horizontal elliptical pipe). 

Open, install, and backfill each section, or a portion of a section, in the same day at locations 
requiring pipe culverts under existing roadways. 

Place the pipe drains across existing roadways half at a time to allow passage of traffic.  No 
trenches may remain open overnight. 

Known locations of existing stub-outs are shown on the plans, but these stub-outs may be in a 
different position or condition.  Delays, inconveniences, or additional work required will not be a 
basis for additional compensation. 

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during 
interim construction.  This work is subsidiary to the various bid items. 

The flowline elevations of side road structures are based on the proposed ditches.  Field-verify 
these elevations and adjust them as necessary to meet the field conditions.  Before placing these 
structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.) 
for the adjusted structures. 

Item 465:  Junction Boxes, Manholes, and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 
pavement, and complete in a later phase of construction.  This temporary covering and pavement 
are subsidiary to the various bid items. 

Construct manholes and inlets in graded areas, first to an elevation at least 4 in. above the top of 
the highest entering pipe and cover with a wooden cover.  Complete the construction of such 
manholes and inlets to the finished elevation as shown on the plans when completing the grading 
work for such manholes and inlets.  Adjust the final elevation, if required, since this elevation is 
approximate. 

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 
are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 
 
Item 476:  Jacking, Boring, or Tunneling Pipe or Box 

In accordance with the railroad pipeline requirements, submit to the railroad companies for their 
approval a proposed plan of installation for jacking and boring culverts under the railroad tracks.  
Before work can start on this work activity, the contractor will need to provide written approval 
by the railroad to the Engineer.  Refer to UPRR and BNSF pipeline websites for their 
requirements. 
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Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 
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One Lane Closure 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday  9:00 AM - 3:00 PM 12:00 AM - 5:00 AM 
9:00 PM - 12:00 AM 

5:00 AM - 9:00 AM 
3:00 PM - 9:00 PM 

Tuesday 9:00 AM - 3:00 PM 12:00 AM - 5:00 AM 
9:00 PM - 12: 00AM 

5:00 AM - 9:00 AM 
3:00 PM - 9:00 PM 

Wednesday 9:00 AM - 3:00 PM 12:00 AM - 5:00 AM 
9:00 PM - 12:00 AM 

5:00 AM - 9:00 AM 
3:00 PM - 9:00 PM 

Thursday 9:00 AM - 3:00 PM 12:00 AM - 5:00 AM 
9:00 PM - 12:00 AM 

5:00 AM - 9:00 AM 
3:00 PM - 9:00 PM 

Friday 9:00 AM - 3:00 PM 12:00 AM - 5:00 AM 
9:00 PM - 12:00 AM 

5:00 AM - 9:00 AM 
3:00 PM - 9:00 PM 

Saturday * * N/A 
Sunday * * N/A 

* Weekend closure is from 9:00 PM Friday to 5:00 AM Monday or as approved by the Engineer. 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events.  Closure of more than one lane may be approved with a written request 
to the Area Engineer. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 

Minimize the number of working days for street closures.  The following table lists the 
maximum number of working days allowed for each street closure.  The closure period for each 
intersection occurs only during the phase when constructing that street, unless otherwise 
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directed.  Reopen the street within the number of working days allowed; otherwise the Engineer 
may cease construction activities not affiliated with reopening the closed street, until it fully 
reopens to the traveling public.  Time charges will not be suspended nor increased to compensate 
for this occurrence. 
 

Street Name Number of Working Days  
Allowed for Closure 

Morton/Douglas Street 15 
10th Street 7 
Preston Street 10 
Liberty Street 2 
Collins Road 2/weekend 

 
Before closing any City of Rosenberg or City of Richmond sidewalk, one or more city street 
lanes, or entire city streets during construction, obtain a permit to do so from the City.  

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
 
Item 504:  Field Office and Laboratory 
 
Furnish one Type A structure for the laboratory.  Ensure the windows for the structure have 
burglar bars. 

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive 
use.  In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this 
structure has a minimum height of 8 ft.  Also ensure it has a minimum of 400 sq. ft. of gross 
floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located 
asphalt plants serving one project.  Partition the floor area into a minimum of 2 interconnected 
rooms, and provide each room with an exterior door and a minimum of 2 windows.  Construct 
the floor of sufficient strength to support the testing equipment and with an impervious covering. 

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3 
chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for 
storing nuclear equipment.  Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft. 
high and has a secure lock.  Provide the structure with a 240-volt electrical service entrance.  Use 
a licensed electrician to determine the service size and service entrance conductors.  Provide a 
minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded 
convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.  
Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an 
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adequate, clean potable water supply for testing.  Do not use space heaters to heat the structure.  
Use support blocks for the portable structures, tie them down, and securely attach them to the 
ground. 
 
Furnish one Type E structure for the field office.  Ensure the windows for the structure have 
burglar bars. 

Provide a Type E field office meeting the requirements of a Type C structure.  Provide this as a 
single structure with a minimum of 500 sq. ft. of floor space and 3 rooms.  Provide the structure 
with the following facilities.  The cost of providing these items is subsidiary to this bid Item: 

1. Three desks with 3 swivel chairs, two 5-drawer file cabinets and 3 straight back chairs. 

2. Telephone service and equipment consisting of a minimum of one telephone with one 
extension.  Include the call-waiting feature in the service. 

3. Potable water with an electric water cooler, a cup dispenser, and cups. 

4. Adequate heating, air conditioning, lighting, and a sufficient number of electrical outlets. 

5. A commercially available toilet or equivalent facility for the field office and each 
laboratory. 

6. A suitable printer/copier/fax machine for the field office as approved by the Engineer. 

Provide a fenced enclosure approximately 100 ft. by 200 ft.  Provide an appropriate parking area 
covered with a suitable base material and with a minimum of 2 security lights, one on each end 
of the lot.  Cost of the work and materials to provide the enclosure are subsidiary to the various 
bid items. 

Piped-in water to the Engineer’s building will not be required, but furnish water for curing 
concrete test specimens. 

The above requirements are subsidiary to the various bid items. 

Assume ownership of temporary chain link security fences. 
 
Equip each field office with a first aid kit and at least a 20 lb. ABC type fire extinguisher. 

Item 505:  Truck-Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
A shadow vehicle with Truck Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is 
required as shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet 
the requirements of the Compliant Work Zone Traffic Control Device List. 
 
Level 3 Compliant TMAs/TAs are required for this project. 
 
In addition to the shadow vehicles with TMAs/TAs that are specified as being required on the 
TCP layout sheets for this project, provide additional shadow vehicles with TMAs/TAs as shown 
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on the TCP Standard sheets.  The Contractor is responsible for determining if one or more of 
these operations will be ongoing at the same time to determine the total number of TMAs/TAs 
needed on the project. 

Item 506:  Temporary Erosion, Sedimentation and Environmental Controls 

A Storm Water Pollution Prevention Plan (SWP3) is required.  Since the disturbed area is more 
than 5 acres, a “Notice of Intent” (NOI) is also required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SWP3 used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SWP3. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way and 
protect environmental resources. 

Immediately address chemical and hydrocarbon spills caused by the Contractor.  Keep a spill kit 
onsite. 

Item 512:  Portable Traffic Barrier 

Transport Low Profile Concrete Barriers (LPCB) used for traffic handling from the Department’s 
stockpile located on the north side of IH 610 at Long Drive. 

Where required by the Engineer, provide anchor pins for Type 2 Low Profile Concrete Barriers 
(LPCB) as shown on the current LPCB standard.  Anchor pins are subsidiary to the LPCB. 

Transport Standard Height Portable Traffic Barriers (including J-J Hook and Safety Shape) used 
for traffic handling from the Department’s stockpile located on the south side of IH 610 at Cedar 
Crest Blvd. (located across IH 610 from Long Drive). 

Use only the J-J Hook type connection between barriers. 
 
After completing the project, return Low Profile Concrete Barriers (LPCB) used for traffic 
handling, to the Department’s stockpile located on the north side of IH 610 at Long Drive.  After 
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completing the project, return the associated LPCB connecting hardware to the area office or as 
directed. 
 
After completing the project, return Standard Height Portable Traffic Barriers (including J-J 
Hook and Single Slope) used for traffic handling, to the Department’s stockpile located on the 
south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive).  After 
completing the project, return the associated Single Slope barrier connecting hardware to the area 
office or as directed. 

After completing the project, Standard Height Safety Shape Portable Traffic Barriers used for 
traffic handling and the associated connecting hardware will become the property of the 
Contractor. 

Item 529:  Concrete Curb, Gutter, and Combined Curb and Gutter 
Item 530:  Intersections, Driveways, and Turnouts 
Item 531:  Sidewalks 

An air-entraining admixture is not required. 

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2.6 of the Item, “Hydraulic 
Cement Concrete.” 

For driveways and turnouts, coarse aggregate Grade No. 3 through No. 8 conforming to the 
gradation requirements specified in the Item, “Hydraulic Cement Concrete” will be permitted. 

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in. 
spacing center-to-center in both directions. 

Item 556:  Pipe Underdrains 

Do not use crushed blast furnace slag. 

Lay the underdrain pipe on a slope to insure proper drainage. 

Tie the underdrain pipe into the inlets as shown on the plans. 

Item 585:  Ride Quality for Pavement Surfaces 

To eliminate the need for corrective action due to excessive deviations in the final surface layers, 
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture). 

For concrete or asphalt curb and gutter sections or frontage roads, use Surface Test Type B and 
Pay Adjustment Schedule 2 except for the outside lane.  Use Surface Test Type B and Pay 
Adjustment Schedule 3 for the outside lane. 

For all other roads (cross streets and intersections), use Surface Test Type A. 
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Item 610:  Roadway Illumination Assemblies 

Furnish black powder coated illumination poles.  Apply powder coated finish over the 
galvanized surface.  Prepare galvanized surfaces for powder coating in accordance with the 
powder coating manufacturer’s recommendations.  Do not water-quench or chromate-quench 
galvanized surfaces to be powder coated.  After preparing galvanized surfaces, powder coat with 
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyranurate 
(TGIC) polyester powder.  Provide powder coat adhesion meeting the 5A or 5B classifications of 
ASTM D3359.  Ensure powder coating is uniform in appearance and free of scratches. 

The cost of providing the electrical conductor in the pole foundation or in the pole base to make 
connections is subsidiary to the roadway illumination assembly.  The quantity for payment is the 
surface distance between locations. 

Fabricate steel roadway illumination poles in accordance with the latest Department RIP 
(Roadway Illumination Poles) Standards.  Poles manufactured according to the latest RIP 
Standards require no shop drawings.  Alternate designs to the Department’s RIP Standards or the 
use of aluminum to fabricate poles will require the submission of shop drawings electronically. 
 
For poles to be installed in regions where the maximum basic wind speed exceeds 110 mph or to 
be mounted more than 25 ft. above the surrounding terrain, provide shop drawings (see 
https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-submittal-
cycle.html.html) and calculations that are sealed, signed, and dated by a professional engineer 
registered or licensed in Texas. 
 
Supply anchor bolt assemblies as shown on the RIP standard sheets, unless a larger capacity bolt 
assembly is required for the 3-second gust wind speed and mounting elevation at the pole 
installation location. 

Item 618:  Conduit  
Item 620:  Electrical Conductors 
Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or  
CSA-listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 
settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 
if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 
existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 
holes overnight. 

Unless otherwise shown on the plans, install underground conduit a minimum of 24 in. deep.  
Install the conduit in accordance with the latest National Electrical Code (NEC) and applicable 
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Department standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. 
below the pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

If placing the conduit under existing pavement to reach the service poles, bore the conduit in 
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb. 

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per 
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow 
required by the Electrical Details standards.  Ensure the PVC elbow is of the same schedule 
rating as the conduit to which it is connected.  Use only a flat, high tensile strength polyester 
fiber pull tape to pull conductors through the PVC conduit system. 

Remove conductor and conduit to be abandoned to 1 ft. below the ground level.  This work is 
subsidiary to the various bid items. 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.  
Use polymer concrete junction boxes as shown on standard sheet ED(4)-14.  Mount the junction 
boxes flush (+ 0 in., - 1/2 in.) with the concrete surface of the concrete barrier. 

Use materials from pre-qualified producers as shown on the Department’s Construction Division 
(CST) material producers list.  Check the latest links on the Department’s website for the list.  
The category is “Roadway Illumination and Electrical Supplies.”  The polymer concrete barrier 
box is subsidiary to Item 618, “Conduit.” 

Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 
wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 
replace the entire cable at no expense to the Department.  Also test the replacement cable after 
installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 
recommended by the cable manufacturer. 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holders as shown on the Department’s Construction Division (CST) material producers list.  
Check the latest link on the Department’s website for this list.  The category is “Roadway 
Illumination and Electrical Supplies.”  The fuse holder is shown on the list under Items 610 and 
620.  Provide 10 Amp time delay fuses. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

For Roadside Flashing Beacon Assemblies (Item 685) and Pedestal Pole Assemblies (Item 687) 
within the project, provide single-pole breakaway disconnects as shown on the Construction 
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Division (CST) material producers list.  Check the latest link on the Department’s website for 
this list.  The category is “Roadway Illumination and Electrical Supplies.”  The fuse holder is 
shown on the list under Item 685.  For underground (hot) conductors, install a breakaway 
connector with a dummy fuse (slug).  Provide dummy fuse (slug).  For grounded (neutral) 
conductors, install a breakaway connector with a white colored marking and a permanently 
installed dummy fuse (slug). 

For electrical licensing and electrical certification requirements for this project, see Item 7 of the 
Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 
directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 
ground rod located in the ground box and to the system ground. 

Ground the existing metal ground box covers as shown on the latest standard sheet  
ED (4)-14. 

During construction and until project completion, provide personnel and equipment necessary to 
remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 
 
Construct concrete aprons in accordance with the latest standard sheet ED (4)-14.  Make the 
depth of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 
2 ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 
with details shown on the “Ground Box Details Installations” standard. 

Item 628:  Electrical Services 

Verify and coordinate the electrical service location with the engineering section of the 
appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 
Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 
figures nailed to wood poles or painted figures on steel poles or service cabinets. 

Item 636:  Signs  

For design details not shown on the plans, provide signs and arrows conforming to the latest 
“Standard Highway Sign Designs for Texas” manual. 

Item 644:  Small Roadside Sign Assemblies 

Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 
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Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 
mounted signs, unless otherwise shown in the plans. 

Remove existing street name signs from existing stop signs and re-install them above the new 
stop signs.  Removing and re-installing existing street name signs is subsidiary to the Item, 
“Small Roadside Sign Assemblies.” 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Provide and install the materials for speed limit signs.  For speed limit signs that are indicated 
with “XX,” the Area Engineer will request a speed study through the Director of Transportation 
Operations to determine the legal speeds to be posted.  This request will be made as soon as 
possible after the roadway opens to traffic.  After the speed limit to be posted is determined, this 
information will be provided to the Contractor by the Area Engineer. 

Use Type E Super High Specific Intensity (Fluorescent Prismatic) yellow green reflective 
sheeting background to fabricate school signs (S1-1, S3-1, S4-3, S5-1, W16-2, SW16-9p, and 
SW16-7pL(R)). 

Assume ownership of the removed existing signposts.  Store removed sign panels at the 
Contractor’s field office, to be picked up by the maintenance office.  This work is subsidiary to 
this item. 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Item 662:  Work Zone Pavement Markings 

At the end of each workday, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Using raised markers for removable work zone pavement markings on final concrete surfaces is 
optional. 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 
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Item   662:  Work Zone Pavement Markings 
Item   666:  Retroreflectorized Pavement Markings 
Item   668:  Prefabricated Pavement Markings and Rumble Strips 
 
Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Retroreflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe all roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 
 



County:  Fort Bend  
 
Highway:  UA 90 Control:  0027-07-047 
 

 General Notes Sheet FF 

Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 
directed.  Do not use flail milling on grooved concrete or porous asphalt. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Do not clean concrete pavement by grinding. 

Item 680:  Highway Traffic Signals 

Clearly mark or highlight on the shop drawings the items being furnished for this project. 

Furnish labor, tools, equipment, and materials as shown on the plans and specifications for a 
complete and operating signal installation. 

Complete traffic signal construction work, including correcting discrepancies shown on the 
Department inspector’s “Traffic Signal Installation Inspection Report” before the beginning of 
the test period. 

Provide a full-time qualified traffic signal technician responsible for installing, maintaining, or 
replacing traffic signal devices. 

Staking in the field is subject to approval. 

Adjust project construction, if needed, due to conflicts with underground utilities. 

Do not aim the luminaire arms mounted on traffic signal poles into the intersection.  Aim each 
arm perpendicular to the centerline of the roadway it is intended to cover, to develop the proper 
illumination pattern for the intersection. 
 
Allow the electrical work to is be inspected by the City.  Complying with the provisions and 
requirements of the City electrical ordinance is not required.  Such inspection does not make the 
City a party to this contract. 
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Provide continuous conductors without splices from signal controller to signal heads.  Route the 
conductors for luminaires to the service enclosure.  Splices or attachments to the terminal block 
in the access compartment of the mast arm pole are not permitted except for the luminaire cable. 

Abrasions to the conductor insulation caused while pulling cable for the traffic signal system are 
cause for immediate rejection.  Remove and replace the entire damaged cable at no expense to 
the Department. 

When pulling cables or conductors through conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant as 
recommended by the cable manufacturer. 

Bond the controller housing, signal poles, conduit, and spans to a minimum No. 6 AWG stranded 
copper conductor.  An equipment grounding conductor is required in every conduit to form a 
continuous grounding system.  Effectively connect the grounding system to ground rods or 
concrete encased grounding electrodes as indicated in the plans. 

Wrap signal heads with dark plastic or suitable material to conceal the signal faces from the time 
of installation until placing into operation.  Do not use burlap. 

Furnish signal heads from the same manufacturer. 

Use Type B (high intensity prismatic) or Type D (diamond grade) retroreflective sheeting for 
signs mounted under or adjacent to the signal heads. 

Furnish and attach compression type connectors.  Install the connectors with a compression 
mechanical release hand-crimping tool to each individual conductor before making connections 
to the terminal strips. 

The Contractor may use ready mix concrete. 

Apply membrane curing on concrete work in accordance with Section 420.4.10.3, “Membrane 
Curing.” 

The standard 4.5-in. galvanized pipe type poles, except the breakaway type, are subject only to 
the Engineer’s inspection for their acceptance.  Mill test reports or documentation will not be 
required. 

Item 682:  Vehicle and Pedestrian Signal Heads 

Install two set screws on vehicle signal head mounting hardware fittings. 
 
Furnish black housings for vehicle and pedestrian signals.  Ensure the door and visor match the 
mast arm and pedestrian pole color.  Furnish black vehicle signal head back plates with 2 in. 
retroreflective yellow borders. 
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Item 685:  Roadside Flashing Beacon Assemblies 

When shown on the plans, provide solar powered flasher controller assemblies in accordance 
with Departmental Material Specifications DMS-11150, “Solar Power Flasher Controller 
Assembly.” 

When solar powered school zone signs are shown on the plans, provide solar powered flasher 
controller assemblies capable of 24-hour operations. 
 
Furnish black powder coated flashing beacon light poles.  Apply powder coated finish over the 
galvanized surface.  Prepare galvanized surfaces for powder coating in accordance with the 
powder coating manufacturer’s recommendations.  Do not water-quench or chromate-quench 
galvanized surfaces to be powder coated.  After preparing galvanized surfaces, powder coat with 
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyanurate 
(TGIC) polyester powder.  Provide powder coat adhesion meeting the 5A or 5B classifications of 
ASTM D3359.  Ensure powder coating is uniform in appearance and free of scratches. 

Item 686:  Traffic Signal Pole Assemblies 

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in 
place with a welded steel template. 

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal 
pole. 

Set the anchor bolts for the steel strain poles so that two are in compression and two are in 
tension. 

Use a Texas Cone Penetrometer reading of 10.  The drilled shaft length is from the surface 
elevation to the bottom of the drilled shaft.  Provide an additional length of the pole foundation 
from the surface level to the roadway level, if required for unusual locations.  Provide the drilled 
shaft depth regardless of the length of the pole foundation.  The pole foundation depth from the 
surface level to the roadway level is a maximum of 4 ft., or as approved. 

Locate traffic signal pole assembly foundations a minimum of 4 ft. from the roadway curb or 
pavement edge, or as shown on the plans. 

Place steel strain poles at a 10 ft. desirable minimum distance from the roadway curb or 
pavement edge. 

After the traffic signal pole assembly is plumb and the nuts are tight, tack-weld each anchor bolt 
nut in two places to its washer.  Tack-weld each washer to the base plate in two places.  Do not 
weld components to the bolt.  Perform tack-welding in accordance with the Item, “Steel 
Structures.”  After tack-welding, repair galvanizing damage on bolts, nuts, and washers in 
accordance with Section 445.3.5, “Repairs.” 

The Department may test the anchor bolts using ultrasonic methods for traffic signal poles after 
they are installed.  Replace faulty anchor bolts as directed.  Do not weld the anchor bolts. 
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Furnish black powder coated traffic signal poles.  Apply powder coated finish over the 
galvanized surface.  Prepare galvanized surfaces for powder coating in accordance with the 
powder coating manufacturer’s recommendations.  Do not water-quench or chromate-quench 
galvanized surfaces to be powder coated.  After preparing galvanized surfaces, powder coat with 
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyanurate 
(TGIC) polyester powder.  Provide powder coat adhesion meeting the 5A or 5B classifications of 
ASTM D3359.  Ensure powder coating is uniform in appearance and free of scratches. 

Item 687:  Pedestal Pole Assemblies 

Furnish black powder coated traffic signal poles.  Apply powder coated finish over the 
galvanized surface.  Prepare galvanized surfaces for powder coating in accordance with the 
powder coating manufacturer’s recommendations.  Do not water-quench or chromate-quench 
galvanized surfaces to be powder coated.  After preparing galvanized surfaces, powder coat with 
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyanurate 
(TGIC) polyester powder.  Provide powder coat adhesion meeting the 5A or 5B classifications of 
ASTM D3359.  Ensure powder coating is uniform in appearance and free of scratches. 

Item 688:  Pedestrian Vehicle Detectors 

Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension. 

Install a rubber grommet or bushing between the push button assembly and the signal pole to 
protect the conductors. 

Provide a black tube loop detector wire as specified in the “International Municipal Signal 
Association, Inc.” (IMSA) Specifications. 
 
At intersections where a minimum of 10 ft. spacing between adjacent accessible pedestrian 
signal units is not possible, provide each accessible pedestrian pushbutton with the following 
features:  a pushbutton locator tone, a tactile arrow, a speech walk message for the walking 
person indication and a speech pushbutton information message.  

Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension. 
 
Install a rubber grommet or bushing between the push button assembly and the signal pole to 
protect the conductors. 

If the loop sealant supplied by the Contractor is not on the Department’s pre-qualified product 
list, before applying the sealant provide a 5-gal. container of loop sealant for testing.  

Item 690:  Maintenance of Traffic Signals and Illumination 

Furnish the cable to operate the Video Imaging Vehicle Detection System (VIVDS) in 
accordance with the manufacturer’s recommendations or purchase it from the same manufacturer 
as the VIVDS equipment.  

Supply VIVDS equipment that can process up to a maximum of 6 camera inputs per intersection.  
Additional equipment to accommodate up to 6 camera inputs is subsidiary to the various bid 
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items.  No extra compensation will be allowed for additional equipment needed to make the 
VIVDS equipment fully operational under this Item. 

Supply a laptop computer and a video monitor as described in this Special Specification Item. 

Detector zone videotaping for this project will not be required. 
 

Video Imaging Vehicle Detection System Requirements 
Specification 

Items 
 

Description 
Not 

Required 
 

Required 
State 

Supplied 
1 Description  X  
   Variable Focal Cameras  X  
   VIVDS Card Rack Processor System  X  
    Field Setup Computer (1 Required) (Laptop) X   
    Field Setup Video Monitor (1 Ea. Controller)  X  
    Connectors and Camera Mounting Hardware  X  
     

3 Functional Capabilities    
   System Software  X  
     

4 Vehicle Detection    
   Detection Zone Video Taping X   
     

5 VIVDS Processor Unit    
   Provide both TS1 and TS2 Environmental Requirements  X  
    12 Volt/5 Amp Power Supply  X  
     

6 Camera Assembly    
   Camera Interface Panel  X  
     

7 Field Communications Link    
   Lightning and Transient Surge Suppression Devices  X  
     

9 Temporary Use and Retesting  X  
     

10 Operation from Central Control X   
   Telephone Interconnect X   
   ISDN Interconnect X   
     

11 Installation and Training  X  

Other items not specifically listed in this table are required.  When shown in the plans, remove 
and deliver temporary VIVDS equipment to the Department’s Signal Shop, 6810 Old Katy Rd., 
Houston, Texas, or as directed. 
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Item 730:  Roadside Mowing 
Item 734:  Litter Removal 
Item 735:  Debris Removal 
Item 738:  Cleaning and Sweeping Highways 

Mow areas of existing vegetation, collect and dispose of litter, and sweep the roadway within the 
project limits according to the following chart for the duration of the project or as directed.  This 
work is paid for under their respective bid items. 
 
Roadside Mowing Litter Removal Debris Removal Cleaning and Sweeping Highways 

10 cycles 24 cycles 24 cycles 24 cycles 
 

Item (7017):  Sanitary Sewer 

Provide a record of the locations of stacks, stubs, etc. to the owner of the sanitary sewer facility. 

Maintain a 12-in. minimum vertical clearance at crossings between the sanitary sewers and 
culverts, unless otherwise noted. 
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Basis of Estimate 
Item Description Limit and Rate Unit 
260 Lime Treatment (Road-Mixed) 

For materials used as subgrade * 
 Lime (HYD, COM, or 

QK)(SLRY) or QK(DRY) 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

292 Asphalt Treatment (Plant-Mixed) 
 Asphalt  
 Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 

341 Dense-Graded Hot Mix Asphalt 
Tack Coat 

 Applied on new HMA 
 Applied on Existing HMA 
 Applied on Milled HMA 

110 Lb. / Sq. Yd.-In. 
   
0.06 Gal. / Sq. Yd. 
0.09 Gal. / Sq. Yd. 
0.11 Gal. / Sq. Yd. 

TON 
 
 
GAL 

* If used in existing roadway base, rate will be determined on a case by case basis. 
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                                                    CONTROL :  0027-07-047              
                                                    PROJECT :  C 27-7-47                
                                                    HIGHWAY :  UA 90                    
                                                    COUNTY  :  FORT BEND                
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 161  COMPOST <160>                                                
                 ITEM 162  SODDING FOR EROSION CONTROL <164><166><168>                  
                 ITEM 164  SEEDING FOR EROSION CONTROL <162><166><168>                  
                 ITEM 166  FERTILIZER <520>                                             
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 194  ROADSIDE AMENITY                                             
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 276  CEMENT TREATMENT (PLANT-MIXED) <204><210><216><247><300>     
                           <310><520>                                                   
                 ITEM 292  ASPHALT TREATMENT (PLANT-MIXED) <300><301><320><520><585>    
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><504><520>       
                           <585>                                                        
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341><344>                
                 ITEM 360  CONCRETE PAVEMENT <300><421><422><431><438><440><529>        
                           <585>                                                        
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 401  FLOWABLE BACKFILL <421>                                      
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 403  TEMPORARY SPECIAL SHORING <410><411>                         
                 ITEM 416  DRILLED SHAFT FOUNDATIONS <405><420><421><423><440><448>     
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                 ITEM 420  CONCRETE SUBSTRUCTURES <400><404><421><422><426><427>        
                           <440><441><448>                                              
                 ITEM 422  CONCRETE SUPERSTRUCTURES <420><421><424><438><440><448>      
                           <454><780>                                                   
                 ITEM 423  RETAINING WALLS <110><132><216><400><416><420><421><424>     
                           <440><445><458><556>                                         
                 ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS <409>        
                           <420><421><424><426><427><434><440><442><445><448><504>      
                 ITEM 427  SURFACE FINISHES FOR CONCRETE <420><740>                     
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 442  METAL FOR STRUCTURES <441><445><446><447><448>               
                 ITEM 450  RAILING <420><421><422><424><440><441><442><445><446>        
                           <448><540>                                                   
                 ITEM 451  RETROFIT RAILING <421><429><440><441><442><445><450><540>    
                 ITEM 454  BRIDGE EXPANSION JOINTS <429><442><785>                      
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS <400><402><403><420>        
                           <421><422><424><440><464><465><467><471><476>                
                 ITEM 464  REINFORCED CONCRETE PIPE <400><402><403><420><421><424>      
                           <440><462><465><467><471><476>                               
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS <400><420><421><424>    
                           <440><462><464><471><476>                                    
                 ITEM 466  HEADWALLS AND WINGWALLS <400><420><421><432><440><464>       
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
                 ITEM 476  JACKING, BORING, OR TUNNELING PIPE OR BOX <402><403><462>    
                           <464>                                                        
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 512  PORTABLE TRAFFIC BARRIER <420><421><424><440><442><445>      
                           <502><514>                                                   
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER <360>    
                           <420><421><440>                                              
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS <247><260><275>       
                           <276><292><316><330><334><341><360><421><440>                
                 ITEM 531  SIDEWALKS <104><360><420><421><440><530>                     
                 ITEM 536  CONCRETE MEDIANS AND DIRECTIONAL ISLANDS <420><421><427>     
                           <440><529>                                                   
                 ITEM 610  ROADWAY ILLUMINATION POLE ASSEMBLIES <416><421><432><441>    
                           <442><445><449><613><614><616><618><620><624><628><650>      
                           <654><686>                                                   
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 620  ELECTRICAL CONDUCTORS <610><628>                             
                 ITEM 621  TRAY CABLE <620>                                             
                 ITEM 624  GROUND BOXES <420><421><432><440><618><620>                  
                 ITEM 628  ELECTRICAL SERVICES <441><445><449><618><620><627><656>      
                 ITEM 636  SIGNS                                                        
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
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                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><667><677>    
                           <678>                                                        
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                 ITEM 680  HIGHWAY TRAFFIC SIGNALS <416><450><531><610><618><620>       
                           <621><624><625><628><636><656><682><684><685><686><687>      
                           <688>                                                        
                 ITEM 681  TEMPORARY TRAFFIC SIGNALS <416><610><617><618><620><621>     
                           <624><625><627><628><636><656><680><682><684><686><687>      
                           <688>                                                        
                 ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
                 ITEM 684  TRAFFIC SIGNAL CABLES <625><680><690>                        
                 ITEM 685  ROADSIDE FLASHING BEACON ASSEMBLIES <441><442><445><449>     
                           <618><620><621><622><624><628><636><656><680><682><684>      
                           <687>                                                        
                 ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) <416><421><441>       
                           <442><445><449><610><613><614><650><654>                     
                 ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS <618>        
                           <624><682><684>                                              
                 ITEM 690  MAINTENANCE OF TRAFFIC SIGNALS AND ILLUMINATION <104>        
                           <400><416><421><431><432><440><445><449><450><476><610>      
                           <613><614><616><618><620><621><624><625><627><628><636>      
                           <656><680><682><684><685><686><687>                          
                 ITEM 730  ROADSIDE MOWING                                              
                 ITEM 734  LITTER REMOVAL                                               
                 ITEM 735  DEBRIS REMOVAL <734><738>                                    
                 ITEM 738  CLEANING AND SWEEPING HIGHWAYS                               
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---006)                                       
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION  TO ITEM     2  (002---002)                          
                 SPECIAL PROVISION  TO ITEM     6  (006---001)                          
                 SPECIAL PROVISION  TO ITEM     8  (008---004)                          
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                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project
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The following goal for small business enterprises is established: 
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.
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1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision to Item 000 
Americans with Disabilities Act Curb Ramp Workshop 
 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop. The 
workshop will be administered by the Department, will be 4 hr. or less, and will be held during normal working hours at an 
approved location near the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities. No direct compensation will be made for fulfilling these 
requirements because this workshop will be subsidiary to the Items of the Contract. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 2 
Instructions to Bidders 
 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following. 

2.3. Technical Prequalification. A technical prequalification is required of the Contractor to which the Contract is 
awarded, before the commencement of rail construction activity, and is in addition to all other bidder 
prequalification requirements set forth by the Department’s Construction Division. To prequalify, file 
acceptable documentation demonstrating the capability of the Contractor or the Contractor’s designated 
subcontractors to perform the specific categories of work described below that are pertinent to this Contract. 
The categories of work that are pertinent to this Contract are listed in the “Important Notice to Contractors” 
Special Provision in the Contract. 

Submit completed prequalification documents at least 20 working days before beginning rail construction 
activities to the Rail Division, Rail Planning and Programs Section, Texas Department of Transportation, 
125 East 11th Street, Austin, TX 78701-2483, or by email to RRD_RailPlan@txdot.gov. The Department will 
respond no later than 5 days after receipt of the submission. Any documentation that does not correctly 
address all specified items will be rejected for insufficient data, and additional information must be provided. 
Submit prequalification documentation under cover letter from the Contractor. 

As an option to submitting for contractors and subcontractors for approval for the project, the Contractor may 
use category-approved railroad-work prequalified contractors and subcontractors as shown on the MPL of 
Railroad Work Prequalified Contractors/Subcontractors on the Department’s website. 

Should the Contractor have approved subcontractors that meet the requirements in accordance with this 
Specification, and should these subcontractors be unable to complete the entire project, the Contractor must 
resubmit technical prequalification material for alternate subcontractors for approval before the pertinent 
category of work can be continued. 

2.3.1.  Category A.1.0. Trackwork. The Contractor or the designated subcontractor must meet the following 
experience requirements. 

2.3.1.1. Minimum Experience. Two yr. continuous existence offering services in the construction of new track and 
existing track rehabilitation including the removal and installation of concrete railroad crossties, timber 
railroad crossties, crosstie securement, installation of continuously welded rail, installation of jointed rail, 
track gauging, turnouts, remotely controlled switches, hand-operated switches, and concrete and timber 
vehicular-grade crossings. 

2.3.1.2. Completed Projects. Four completed projects where the personnel constructed at least 5,280 track ft. of 
new track on newly constructed track bed. 

2.3.2. Category A.2.0. Ballasting and Surfacing. The bidder or the designated subcontractor must meet the 
following experience requirements. 

2.3.2.1. Minimum Experience. Two yr. continuous existence offering services in the ballasting and surfacing of 
railroad trackwork, including new track construction and tie replacement projects. 
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Experience must include the following: 
 furnishing, delivery, and unloading of ballast to project site, 
 distribution, tamping, raising, lining, and surfacing of the track, with the finished surface of the ballast 

dressed in conformance with project instructions, and 
 track construction and surfacing to the alignment and grade as shown on the plans.  

2.3.2.2. Completed Projects. Four completed projects where the personnel performed unloading, distribution, 
tamping, raising, lining, and surfacing of the track during the project. Each project must have consisted of at 
least 5,280 track ft. of such work. The completed trackwork must have been in continuous satisfactory 
operation for at least 1 yr. 

2.3.3. Category A.3.0. Timber Rail Bridge Rehabilitation. The Contractor or the designated subcontractor must 
meet the following experience requirements. 

2.3.3.1. Minimum Experience. Two yr. continuous existence offering services in rehabilitation of timber railroad 
bridges, including repairs to the superstructure and substructure. 

Experience must include the following: 
 furnishing, delivery, and unloading of materials to project site, 
 timber pile replacement, timber pile posting, timber stringer replacement, installing timber helper 

stringers, timber bracing, timber curbs, timber caps, timber sills, timber bulkheads, replacement of 
crossties on ballasted-deck and open-deck timber bridges, and securement of timber rail bridge 
components, and 

 track construction and surfacing on timber rail bridges to the alignment and grade as shown on the 
plans.  

2.3.3.2. Completed Projects. Four completed projects where the personnel performed repair or rehabilitation of 
timber rail bridges. The projects must have included each type of work listed above on at least 12 timber rail 
bridges. The completed work must have been in continuous satisfactory operation for at least 1 yr. 

2.3.4. Category A.4.0. Grade-Crossing Signal System Installation and Rehabilitation. The Contractor or the 
designated subcontractor must meet the following experience requirements. 

2.3.4.1. Minimum Experience. Two yr. continuous existence offering services in the installation, rehabilitation, and 
repair of highway-rail grade-crossing signal systems.  

Experience must include the following: 
 furnishing, delivery, and unloading of materials to project site, and 
 installing narrow-band multi-shunts; installing track wire; installing welded rail bonds; installing insulated 

and non-insulated joints; installing grade-crossing signal cabinets; installing grade-crossing signal 
masts, lights, gates, and cantilevers; wiring grade-crossing signal cabinets and light systems; and 
installation, adjustment, and replacement of highway-rail grade-crossing signal system controls, 
including traffic signal preemption systems.  

2.3.4.2. Completed Projects. Four completed projects where the personnel performed installation, repair, 
replacement, or rehabilitation of grade-crossing signal systems and components. Each project must have 
consisted of at least two grade crossing locations including such work. The completed grade-crossing work 
must have been in continuous satisfactory operation for at least 1 yr. 

 



2024 Specifications  006-001 

1 - 3 07-23 
Statewide 

 

Special Provision to Item 6 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1. “Buy America,” and Section 1.2., “Buy America Exceptions,” are voided and replaced by the following. 

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal 
financial assistance programs unless all the iron products, steel products, manufactured products, and 
construction materials used in the project are produced in the United States. Use iron or steel products, 
manufactured products, or construction materials produced in the United States for all permanently installed 
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.” 

A material is solely classified based on its status at the time it is brought to the work site as either an iron or 
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy 
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on 
material classification. 

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a 
combination of both. For iron or steel products, manufacturing includes any process that modifies the 
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with 
initial melting and mixing and continues through fabrication (e.g., cutting, drilling, welding, bending.) and 
coating (e.g., paint, galvanizing, epoxy). 

For iron or steel products, submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the 
proper attachments for verification of compliance. 

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c) 
materials do not require domestic sourcing or Buy America certification. 

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist 
of only one of the items listed in bullets below. Minor additions (as determined by the plans or the Engineer) 
to any of the items listed is still a construction material.  

 non-ferrous metals,  

 plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 

polymers used in fiber optic cables), 

 glass (including optic glass), 

 fiber optic cable (including drop cable), 

 optical fiber, 

 lumber, 

 engineered wood, or 

 drywall. 

For construction materials, submit a Construction Material Buy America Certification Form (Department 
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the 
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United States. Each construction material has specific certification requirements stated below. Provide 
additional documentation as requested.  

Details shown on the plans provide additional clarification on Buy America requirements. 

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States.  

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United States. 

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial 
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous 
metals, plastic and polymer-based products, or any others. 

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

For engineered wood, certification requires all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United States.  

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United 
States. 

1.1.4. Manufactured Products. Materials classified as a manufactured product are currently waived from Buy 
America requirements by an FHWA general waiver and are not required to be domestically sourced. 
However, iron or steel products incorporated into manufactured products must meet iron and steel 
compliance requirements. 

1.1.5. Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products 
manufactured in the United States is required unless the material meets an exception below.  

 A waiver exists exempting the material from Buy America compliance. 

 The total value of the non-compliant products (other than iron or steel products) is no more than the 

lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the 

actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that 

are within the scope of existing waivers. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration.  

 The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total 

Contract cost or $2,500, whichever is greater. The Contractor must provide documentation showing 

under threshold in advance for the Engineer’s consideration. 

 Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or 

steel product and the Contract is awarded based on the alternate item. 
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 The materials are temporarily installed or are supplies, tools, and equipment not incorporated into the 

project. Temporarily installed means the materials and products must be removed at the end of the 

project or may be removed at the Contractor’s convenience with the Engineer’s approval. 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work,” is voided and replaced by the following. 

Begin work within 60 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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