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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF MILL AND INLAY
                                              MEDINA   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FORTY-SEVEN THOUSAND (Dollars) (      $47,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

341 7024 D-GR HMA TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 12,788.000 1

341 7082 TACK COAT
DOLLARS

and CENTS

GAL 5,813.000 2

351 7007 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(8")

DOLLARS
and CENTS

SY 7,085.000 3

354 7034 PLANE ASPH CONC PAV(0" TO 4")
DOLLARS

and CENTS

SY 58,127.000 4

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 5

500 7002 MOBILIZATION (CALLOUT)
DOLLARS

and CENTS

EA 10.000 6

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 12.000 7

503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 50.000 8

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 50.000 9

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 50.000 10

510 7002 ONE-WAY TRAF CONT (PILOT CAR)
DOLLARS

and CENTS

HR 50.000 11
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533 7001 MILL RUMBLE STRIPS (ASPHALT) (SHLDR)
DOLLARS

and CENTS

LF 50.000 12

533 7002 MILL RUMBLE STRIPS (ASPH) (CENTER-
LINE)

DOLLARS
and CENTS

LF 50.000 13

533 7005 FILL MILLED ASPH RUMBLE STRIPS 
(SHLDR)

DOLLARS
and CENTS

LF 50.000 14

533 7006 FILL MILLED ASPH RMBL STRIP(CENTER-
LINE)

DOLLARS
and CENTS

LF 50.000 15

662 7001 WK ZN PAV MRK NON-REMOV (W)4"(BRK)
DOLLARS

and CENTS

LF 2,500.000 16

662 7002 WK ZN PAV MRK NON-REMOV (W)4"(DOT)
DOLLARS

and CENTS

LF 250.000 17

662 7004 WK ZN PAV MRK NON-REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 10,000.000 18

662 7005 WK ZN PAV MRK NON-REMOV (W)6"(BRK)
DOLLARS

and CENTS

LF 40.000 19

662 7006 WK ZN PAV MRK NON-REMOV (W)6"(DOT)
DOLLARS

and CENTS

LF 25.000 20

662 7008 WK ZN PAV MRK NON-REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 75.000 21

662 7010 WK ZN PAV MRK NON-REMOV (W)8"(DOT)
DOLLARS

and CENTS

LF 25.000 22

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 7011 WK ZN PAV MRK NON-REMOV (W)8"(LNDP)
DOLLARS

and CENTS

LF 50.000 23

662 7012 WK ZN PAV MRK NON-REMOV (W)8"(SLD)
DOLLARS

and CENTS

LF 1,000.000 24

662 7014 WK ZN PAV MRK NON-REMOV 
(W)12"(LNDP)

DOLLARS
and CENTS

LF 75.000 25

662 7015 WK ZN PAV MRK NON-REMOV (W)12"(SLD)
DOLLARS

and CENTS

LF 400.000 26

662 7017 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 500.000 27

662 7030 WK ZN PAV MRK NON-REMOV(W)(WORD)
DOLLARS

and CENTS

EA 15.000 28

662 7033 WK ZN PAV MRK NON-REMOV (Y)4"(BRK)
DOLLARS

and CENTS

LF 1,000.000 29

662 7035 WK ZN PAV MRK NON-REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 10,000.000 30

662 7036 WK ZN PAV MRK NON-REMOV (Y)6"(BRK)
DOLLARS

and CENTS

LF 1,000.000 31

662 7038 WK ZN PAV MRK NON-REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 10,000.000 32

662 7039 WK ZN PAV MRK NON-REMOV (Y)8"(SLD)
DOLLARS

and CENTS

LF 150.000 33

666 7003 REFL PAV MRK TY I (W)4"(DOT)(100MIL)
DOLLARS

and CENTS

LF 450.000 34

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 7008 REFL PAV MRK TY I (W)6"(DOT)(090MIL)
DOLLARS

and CENTS

LF 40.000 35

666 7017 REFL PAV MRK TY I (W)8"(DOT)(090MIL)
DOLLARS

and CENTS

LF 40.000 36

666 7021 REFL PAV MRK TY I (W)8"(LNDP)(100MIL)
DOLLARS

and CENTS

LF 100.000 37

666 7024 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,000.000 38

666 7027 REFL PAV MRK TY I (W)12"(LNDP)(100MIL)
DOLLARS

and CENTS

LF 100.000 39

666 7030 REFL PAV MRK TY I (W)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 400.000 40

666 7033 REFL PAV MRK TY I (W)18"(SLD)(100MIL)
DOLLARS

and CENTS

LF 40.000 41

666 7036 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 250.000 42

666 7042 REFL PAV MRK TY I (W)(ARROW)(100MIL)
DOLLARS

and CENTS

EA 2.000 43

666 7045 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 5.000 44

666 7066 REFL PAV MRK TY I (W)(WORD)(100MIL)
DOLLARS

and CENTS

EA 2.000 45

666 7081 REFL PAV MRK TY I (W)(RR XING)(100MIL)
DOLLARS

and CENTS

EA 2.000 46

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 7084 REFL PAV MRK TY I (W)(SYMBOL)(100MIL)
DOLLARS

and CENTS

EA 2.000 47

666 7087 REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 20.000 48

666 7090 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 14.000 49

666 7099 REFL PAV MRK TY I(W)(BIKE 
SYML)(100MIL)

DOLLARS
and CENTS

EA 2.000 50

666 7105 REFL PAV MRK TY I (W)(BIKE DOT)(100MIL)
DOLLARS

and CENTS

EA 25.000 51

666 7114 REFL PAV MRK TY I (Y)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 250.000 52

666 7123 REFL PAV MRK TY I (Y)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 350.000 53

666 7132 REFL PAV MRK TY I(Y)(MED NOSE)(100MIL)
DOLLARS

and CENTS

EA 5.000 54

666 7264 RE PROFILE PM TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 55

666 7266 RE PROFILE PM TY I(W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 56

666 7402 REFL PAV MRK TY I (W)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 2,500.000 57

666 7408 REFL PAV MRK TY I (W)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 2,500.000 58

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 7414 REFL PAV MRK TY I (Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 2,500.000 59

666 7417 REFL PAV MRK TY I (Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 60

666 7420 REFL PAV MRK TY I (Y)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 2,500.000 61

666 7423 REFL PAV MRK TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 10,000.000 62

668 7102 PREFAB PM TY C (W)(NUMBER)
DOLLARS

and CENTS

EA 2.000 63

668 7135 PREFAB PM TY C (MULTI)(SHIELD)
DOLLARS

and CENTS

EA 2.000 64

672 7001 REFL PAV MRKR TY I-A
DOLLARS

and CENTS

EA 25.000 65

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 40.000 66

672 7003 REFL PAV MRKR TY I-R
DOLLARS

and CENTS

EA 25.000 67

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 770.000 68

672 7006 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 100.000 69

3006 7001 UNDERSEAL COURSE
DOLLARS

and CENTS

GAL 17,439.000 70

Proposal Sheet
PROJECT RMC - 647291001 TxDOT
COUNTY  MEDINA FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



1-1

CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6472-91-001

RMC - 647291001

FM0462

MEDINA

 Jerry W Bailey

107128

Jerry W Bailey, P.E.
   AUGUST 07, 2024



Project Number:  RMC 6472-91-001  Sheet 1 
 
County: Medina, etc.  Control:  6472-91-001 
 
Highway: Various   
 

General Notes 
 

======================== Basis of Estimate ============================ 
 

0341-7024 D-GR HMA TY-C SAC-B PG70-22

Location Area Rate Depth Loaded Rate Quantity
Medina, etc. 58,127 SY 110 LB/SY-IN 4.00 inches 440.00 LB/SY 12,788 TON

Total Area 58,127 SY Total Quantity 12,788 TON  
 
 
0341-7082 TACK COAT

Location Area Rate Quantity
Medina, etc. 58,127 SY 0.10 GAL/SY 5,813 GAL

Total Area 58,127 SY Total Quantity 5,813 GAL  
 
 
3006-7001 UNDERSEAL COURSE

Location Area Rate Quantity
Medina, etc. 58,127 SY 0.30 GAL/SY 17,439 GAL

Total Area 58,127 SY Total Quantity 17,439 GAL  
 
    
TxDOT Project Supervisor – The project will be managed by: 
 
 Frances Merecka, P.E. 
 625 SH 173 
 Hondo, TX  78861 
  
This project consists of flexible pavement structure repair, planing, seal coat and hot mix inlay, 
on various highways in Median, Atascosa, Frio, and McMullen Counties.  The majority of this 
work will be at specific locations listed in the project plans.  There will also be a portion of the 
work that will be done at locations not listed in the project plans.  
  
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts.  A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Notify the Engineer's office by telephone each morning by 8:15 a.m. that work is scheduled, with 
work location and time of arrival or reason for not working that day. 
 



Project Number:  RMC 6472-91-001  Sheet 2 
 
County: Medina, etc.  Control:  6472-91-001 
 
Highway: Various   
 
Provide and maintain a dedicated e-mail address for receipt of work orders and correspondence 
throughout the term of this contract. Respond to any correspondence within 4 hours to confirm 
receipt. Respond to work orders within 2 hours to confirm receipt. 
 
The location of work areas for the non-site specific work cannot be predetermined and work may 
occur anywhere within the limits of this contract as shown on the plans.  
 
All work on this contract will be issued by work order.  A work order will consist of site specific 
and/or non-site specific work.  Work orders may include multiple roadways within each county.  
“Mobilization (Call Out) Each” will be paid per work order issued.    
 
A callout work order will include the location of each repair, the bid items for the repairs and the 
approximate quantity of work to be performed.  Callout work orders will be issued based on 
priority need, and work at locations not shown in the project plans may be required prior to work 
at sites shown in the project plans.  Time charges on each callout work order shall begin 7 
calendar days from the callout work order date. 
 
A work order will consist of any combination of the callout bid items listed in this contract.  A 
work order may include multiple locations within the counties identified in the plans for this 
contract.  Once work has started, continuously prosecute the work until all work on each work 
order is satisfactorily completed.  Liquidated Damages will be assessed for any day charged 
beyond the authorized time on each work order.  
 
Site specific and non-site specific work locations may include small work quantities at freeway 
interchanges, multilane intersections, bridge approaches and departures, etc.  There is no specific 
limit (either maximum or minimum) for quantities on a given work order. 
 
Contractor shall submit a work schedule for approval prior to beginning work. 
 
Remove existing raised pavement markings as the work progresses or as approved. This work is 
subsidiary to the various bid items.  Properly dispose materials removed.  
 
Item 2 “Instructions to Bidders” 
 
Contractor questions on this project are to be addressed to the following individual: 
Henry Fojtik, P.E. Henry.Fojtik@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 



Project Number:  RMC 6472-91-001  Sheet 3 
 
County: Medina, etc.  Control:  6472-91-001 
 
Highway: Various   
 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
This project includes plan sheets that are not part of the bid proposal. 
View plans online or download from the web at: 
http://www.dot.state.tx.us/business/plansonline/ftpinfo.htm 
  
Item 5 “Control of Work”  
 
Reference all existing striping and other pavement markings to allow these markings to be re-
established.  Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs, 
TMS arrows, etc. located on overhead sign supports. 
 
Taper ACP placed at curb inlets, traffic inlets and slotted drains.  
 

 When a bridge deck is milled, seal coated and overlaid, remove excess material.  Do not just 
broom to the sides of the bridge, under guardrail, etc.  Cover or protect all sealed   expansion 
joints and rails on bridges and all railroad tracks encountered as approved. Clean all of these 
features if they weren’t properly protected.  This work is subsidiary work to applicable bid items. 
 

 When working near aerial electrical lines or utility poles, comply with Federal, State and local 
regulations.  For electrical lines and poles shown in the plans, if the lines need to be de-energized 
or if poles need to be braced, contact the electrical company.  Work pertaining to de-energizing 
lines, bracing poles and other protective measures will not be paid by TxDOT. 
 
Item 6 “Control of Materials” 
 
Show the stockpile lot and/or sub lot numbers on all tickets for all materials. 

 
 Remove materials or debris within the construction limits not incorporated in the finished 

roadway section of right of way and dispose of in a manner acceptable to the Engineer at the 
expense of the Contractor. 

 
If waste areas or material source areas result from this project, the Contractor is reminded to 
follow the requirements of the Texas Aggregate Quarry and Pit Safety Act.  In addition, it is 
requested that these areas not be visible from any highway on the State system. 
 
Item 7 “Legal Relations and Responsibilities” 
 

         The total disturbed area within the project is anticipated at less than one (1) acre.  Due to this 
type of construction, the project qualifies for exclusion under the Construction General Permit 
(CGP) issued by the Texas Commission on Environmental Quality (TCEQ).  However, should 
the sum of the Engineer’s anticipated disturbances and the Contractor’s (On ROW and off ROW) 
PSL’s equal or exceed the one (1) acre threshold; both TxDOT and the Contractor have project 
responsibilities under the CGP that reverts to non-exclusion status.  Obtain approval for all non-
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depicted areas of disturbance that increases the initial soil and vegetation disturbed area 
estimates before work starts at these locations. 

  
 Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 
 
Item 8 “Prosecution and Progress”  
 
Working days will be computed and charged in accordance with Article 8.3.1.5: Calendar-Day 
work week. 
 
Allowable hours for the closures of freeway ramps and direct connectors shall be as approved by 
the Engineer.  For complete closure of a ramp or direct connector, detour signing must be 
provided as directed or approved. 
 
Work will not be permitted on holiday weekends and during other major events that TxDOT 
determines will cause significant traffic congestion, unless otherwise approved. 
 
For pavement repair, remove only the amount of pavement that can be replaced within the same 
working day. 
 
Before opening highway lanes to traffic, each repair location shall provide a stable driving 
surface flush with the adjacent pavement.  
 
Item 9 “Measurement and Payment”  
 
When approved, provide uniformed, off-duty law enforcement officers with marked vehicles 
during work that requires a lane closure.  The officer in marked vehicles shall be located as 
approved to monitor or direct traffic during the closure.  The method used to direct traffic at 
signalized intersections shall be as approved. Additional officers and vehicles may be provided 
when approved or directed. 

  
Complete the daily tracking form provided by the department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 
 
Show proof of certification by the Texas Commission on Law Enforcement Standards. 
All law enforcement personnel used in Work Zone Traffic Control shall be trained for 
performing duties in work zones and are required to take “Safe and Effective Use of Law 
Enforcement Personnel in Work Zones” (Course #133119) which can be found online at the 
following site:  www.nhi.fhwa.dot.gov 
 
Certificates of completion should be available to all who finish the course.  These should be kept 
by the officers to substantiate completion when reporting to the work site. 
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Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case-by-case basis. 
 
Item 302 “Aggregates for Surface Treatments”  
 
Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent 
passing the No. 40 sieve) during precoating, stockpiling or hauling operations, may be rejected.  
Use Test Method Tex-200-F, Part I for testing. 

  
Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone 
rock asphalt. 
 
Item 316 “Surface Treatments”  
 
Ensure that the asphalt for precoating the aggregate and the asphalt used for the surface treatment 
will not result in a reaction that may adversely affect the bonding of the aggregate and asphalt 
during the surface treatment operation. 
 
Do not add bag house fines in the production of precoated material. 
 
Clean all concrete curbs, islands, medians, etc. that get coated with asphalt. 
 
Item 320 “Equipment for Asphalt Concrete Pavement” 
 

 Construct all longitudinal ACP joints adjacent to a travel lane with a joint maker device that will 
create a 3:1 to 6:1 taper.  For placement of 2 inches or more, the device shall provide a maximum 
½ inch vertical edge.  Taper outside edges (next to the grass) or backfill (shoulder-up) the same 
day. 

  
 Provide a material transfer device capable of providing a continuous flow of material to the 

paver.  The material transfer device will consist of a windrow elevator or better. 
  
 When placing Item 346 mixtures, use a self-propelled wheel mounted MTV capable of receiving 

mix from the haul trucks, separate from the paver. It shall have a minimum storage capacity of 
approximately 25 tons. It shall be equipped with a pivoting discharge conveyor and shall 
completely and thoroughly remix the material prior to placement. The effectiveness of the 
MTV’s remixing ability is subject to the approval of the Engineer. In addition, the paver shall 
have a surge storage insert with a minimum capacity of 20 tons. 

 
Items 341, 342, 344, 346, 347 & 348 
 
Submit a copy of the Tex 233-F production charts on a weekly basis.  At the end of the ACP 
work, provide all originals.   
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Crushing of aggregate for hot mix and immediate use for production of the mix is not allowed.  
Stockpile the aggregate until enough material is available for five days of production unless prior 
approval is provided 

 
Hold a pre-paving meeting one month prior to the placement of the hot mix.  The date and time 
of pre-paving meeting should be coordinated with the Engineer prior to scheduling. 
 
Do not use diesel or solvents as asphalt release agents in production, transportation, or 
construction.  A list of approved asphalt release agents is available from the District Laboratory. 

  
No more than one hot mix lot will be open for any specific type of hot mix, unless authorized.  
After a lot is open and the Contractor gets approval to change plants, the previous lot will be 
closed, and a new lot will be opened.  The numbering for the lots produced at the new plant will 
start with No. 1.  If allowed to switch back to the original or previous plant, the next lot from that 
plant will resume numbering sequentially from the last lot produced by that plant. 

 
   

Item 351 “Flexible Pavement Structure Repair”  
 
Remove all loose sub-base material encountered below the specified depth of the flexible 
pavement structure to be repaired or replaced with (whatever material used). 
 
For pavement repair, remove only the amount of pavement which can be replaced within the 
same workday. 
 
PG binder substitutions are not allowed regardless of the location of any pavement course. 
 
Saw cut the existing pavement structure to a depth of 4 inches around the perimeter of the 
damaged area prior to removal, as shown in the plans. 
 
Place all surface treatments one foot beyond the edge of the saw cut joint.  This one foot overlap 
will be considered subsidiary to Item 351.  
 
Item 354 “Planing and Texturing Pavement” 

  
Retain planed material. 
 
Take precaution to avoid damage to existing bridge decks and armor joints.  Repair any damage 
to the bridge decks and/or armor joints as approved.   
 
Item 500 “Mobilization” 

 
 "Materials on Hand" payments will not be considered in determining percentages for 

mobilization payments. 
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Item 502 “Barricades, Signs, and Traffic Handling” 
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Furnish and install all signs, barricades and other incidentals necessary for proper traffic control, 
in accordance with part VI of the “Texas Manual on Uniform Traffic Control Devices for Streets 
and Highways” and in accordance with the standard plan sheets.  Additional devices may be 
needed to supplement these requirements.  All warning signs shall be factory made and in 
satisfactory condition.  
 
If Nighttime work is required and work is not behind positive barrier then full Class 3 reflective 
gear is required to be worn by all workers, hard hat halos are required to be worn by the flaggers 
at flagging stations, TY III barricades are required to be spaced at 500 ft, and a mandatory night 
work meeting is required. 
 
When advanced warning flashing arrow panels and/or changeable message sign is specified, 
have one standby unit in good condition at the job site. Standby time shall be considered 
subsidiary to the bid item. 

 
Erect temporary traffic control signs in locations that will not obstruct the traveling public’s view 
of the permanent roadway signing or obstruct sight distance at intersections and curves. 
Any lane closures will require prior approval.  Request approval 48 hours in advance of lane 
closures.  If a lane closure has to be cancelled due to weather or other unforeseen circumstances, 
immediately notify the inspector and reschedule the lane closure as necessary. 
 
In addition to providing a Contractor's Responsible Person and a phone number for emergency 
contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 
 
After written notification, the time frame to provide properly maintained signs and barricades 
before considered in non-compliance is 48 hours from receipt of the notification. 
 
No more than one lane will be blocked at any time at a specific work site, unless otherwise 
authorized. 
 
Be prepared for one way traffic control operations. 
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Avoid placing stockpiles within the roadway’s horizontal clear zone.  If a stockpile is placed 
within the clear zone, address in accordance with the TMUTCD. 
 
Temporary Rumble Strips are to be used according to WZ(RS)-22. 
 
Number of rumble strip arrays as directed by engineer. 
 
Item 505 “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
The number of TMA’s required for each work zone will be shown on each individual work 
order.  The contractor will be responsible for determining the total number of TMA’s needed on 
the project for each day. 
 
Item 585 “Ride Quality for Pavement Surfaces” 
 

 Ride quality requirements are waived. 
 
Item 662 “Work Zone Pavement Markings” 
 

 Remove work zone marker tabs placed prior to the final course of asphaltic concrete pavement or 
surface treatment removed daily as the ACP operations progress.  This removal is subsidiary to 
this Item. 

 
Item 666 “Reflectorized Pavement Markings” 
 

 Use TY II markings (vs. an acrylic or epoxy) on asphalt surfaces as the sealer for the TY I 
markings, unless otherwise approved by the Engineer. 

 
Item 672 “Raised Pavement Markers” 
 

 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
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Items 3006 & 3007 

 The minimum application rates are listed in Table UC/BC. The Engineer may adjust the 
application rates taking into consideration the existing pavement surface conditions.  
 

 
Table UC/BC 

 

 

Recommended Application Rate 

Gal/SY 

Material  Underseal  Bonding Course 

TRAIL ‐ Emulsified Asphalt  N/A  0.12 

TRAIL ‐ Hot Asphalt  0.17  0.12 

Spray Applied Underseal Membrane  0.30  0.15 

Seal Coat ‐ Emulsion (CHFRS‐2P, CRS‐2P)  0.35  N/A 

Seal Coat ‐ Asphalt (AC‐15P, AC‐20‐5TR, 

AC‐20XP, AC10‐2TR)  0.27  N/A 

Aggregate for Seal Coat Options                 

TY PB GR 4 (AC) or TY B GR 4 (Emulsion)  1 CY:120 SY  N/A 
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                                                    CONTROL :  6472-91-001              
                                                    PROJECT :  RMC - 647291001          
                                                    HIGHWAY :  FM0462                   
                                                    COUNTY  :  MEDINA                   
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><520><585>       
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341>                     
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 510  ONE-WAY TRAFFIC CONTROL                                      
                 ITEM 533  RUMBLE STRIPS <300><320><330><334><341><350>                 
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION  TO ITEM     8  (008---001)                          
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                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3006 UNDERSEAL COURSE                                             
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following. 

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the 
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment 
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction. 

6.1.1.  Definition of Terms. For this Contract, the following definitions apply. 

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that 
point when lanes are closed or obstructed by the Contractor’s operations. 

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that shown on the plans. 

6.1.1.4. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures 
or obstructions are not allowed. 

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is 
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling 
public. 
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Special Specification 3006 

Underseal Course 

1. DESCRIPTION 

Construct an underseal course where sealing of the underlying surface is needed using a Tracking-Resistant 
Asphalt Interlayer (TRAIL), a Spray Applied Underseal Membrane, or a single layer of Seal Coat, applied 
before the placement of a new hot-mix asphalt concrete pavement. 

2. MATERIALS 

Furnish the materials for one of the following three options: 

2.1. TRAIL. Furnish asphalt material described as “seal” for typical use in the TRAIL Material Producer List.  

2.2. Underseal Membrane. Furnish asphalt material meeting the requirements of Special Specification 3005, 
“Spray Applied Underseal Membrane.” Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

2.3. Seal Coat. Furnish asphalt and aggregate materials meeting the requirements of Item 316, “Seal Coat.” Use 
a polymer modified asphalt or emulsion and aggregate as shown on the plans. Do not dilute emulsified 
asphalts at the terminal, in the field, or at any other location before use. 

Furnish asphalt material for applying tack coat to all miscellaneous contact surfaces when approved by the 
Engineer: 

2.4. Miscellaneous Tack. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade 
of PG 58 for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack 
coat materials on the MPL for Tracking Resistant Asphalt Interlayer (TRAIL) will be allowed or required when 
shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location 
before use, unless required in conformance with the manufacturer’s recommendation for approved TRAIL 
products on the MPL. 

2.5. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project per source in 
accordance with Tex-500-C, Part III, and test it to verify compliance with Item 300. The Engineer will notify 
the Contractor when the sampling will occur and will witness the collection of the sample from the asphalt 
distributor immediately before use. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, all applicable bills of lading (if available), and project 
information, including highway and control-section-job (CSJ) number. For emulsions, the Engineer may test 
as often as necessary to ensure the residual of the emulsion is greater than or equal to the specification 
requirement in Item 300. 

3. EQUIPMENT 

3.1. TRAIL. Provide the equipment recommend by the producer. 

3.2. Underseal Membrane. Provide in accordance with Special Specification 3005, “Spray Applied Underseal 
Membrane.”  

3.3. Seal Coat. Provide in accordance with Item 316.   

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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4. CONSTRUCTION 

4.1. Preparation. Clean the surface before placing the underseal course. Apply underseal course uniformly at the 
approved rate, unless otherwise directed. The Engineer will set the rate between 0.12 – 0.35 gal. of residual 
asphalt per square yard of surface area. The Engineer may adjust the application rate, taking into 
consideration the existing pavement surface conditions. Prevent splattering of the underseal course when 
placed adjacent to curb, gutter, and structures, 

Apply a thin, uniform tack coat to all miscellaneous contact surfaces of curbs, structures, and joints. Prevent 
splattering of the tack coat when placed adjacent to curb, gutter, and structures. 

4.2. TRAIL. Perform the following construction methods when applying a TRAIL for an underseal course: 

4.2.1. Test Strips. When required by the Engineer, perform a test strip of TRAIL at a location on or near the project 
as directed. Allow the strip to cure for a maximum of 30 min. Drive over the test strip with equipment used 
during laid-down construction to simulate the effect of paving equipment. There should be no evidence of 
tracking or picking up of the TRAIL material on the wheels of the equipment. 

4.2.2. Placement. Uniformly apply the TRAIL material to all areas where mix will be placed, including joints, at the 
rate shown on the plans or as directed, within 15°F of the approved temperature, and not above the 
maximum allowable temperature. Unless otherwise directed, uniformly apply the TRAIL material at the 
minimum rate specified on the plans. The Engineer may adjust the application rate taking into consideration 
the existing pavement surface conditions. The Engineer will set the application rate between 0.12 – 0.22 gal. 
per square yard for hot-applied TRAIL. 

4.3. Underseal Membrane. Place in accordance with Special Specification 3005, “Spray Applied Underseal 
Membrane.”   

4.3.1. Placement. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Unless otherwise directed, uniformly apply the membrane to all areas where mix will be placed, including 
joints, at the rate shown on the plans. Unless otherwise directed, uniformly apply the membrane at the 
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration 
the existing pavement surface conditions. The Engineer will set the application rate between 0.22 – 0.40 gal. 
per square yard for underseal membrane. 

4.4. Seal Coat. Place in accordance with Item 316. 

4.4.1. Placement. Unless otherwise directed, apply the asphalt material and aggregate at the minimum rate shown 
on the plans. The Engineer may adjust the application rate, taking into consideration the existing pavement 
surface conditions. The Engineer will set the application rate between 0.25 – 0.45 gal. per square yard for 
emulsion seal coat and the application rate between 0.20 – 0.35 gal. per square yard for hot-applied AC seal 
coat. 

4.5. Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the 
roadway surface. Verify equipment condition, operating procedures, application temperature, and material 
properties. Determine and correct the cause of non-uniform application.  

The Engineer may perform independent tests to confirm Contractor compliance and may require testing 
differences or failing results to be resolved before resuming production. 

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if 
any of the following occurs: 

 non-uniformity of application continues after corrective action; 

 evidence of tracking or picking up of the TRAIL; 
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 in three consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate 

directed; or 

 any shot differs by more than 0.04 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface 
treatment application meets specification requirements. 

5. MEASUREMENT 

5.1. Asphalt Material. 

5.1.1. Volume. Asphalt material, including all components, will be measured at the applied temperature by 
strapping the tank before and after road application. The distributor calibrated strap stick will be used for 
measuring the asphalt level in the distributor asphalt tank. The certified tank chart will be used to determine 
the beginning gallons and the final gallons in the distributor tank. The quantity to be measured for payment 
will be the difference between the beginning gallons and the final gallons.  

The Engineer may allow the use of a metering device to determine the asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

5.2. Aggregate. The work performed, materials furnished, equipment, labor, tools will not be paid for directly but 
will be subsidiary. 

5.3. Quantity Adjustments. Quantity based price adjustment factors are not applicable to compensate for over 
and under runs resulting from the method chosen. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Underseal Course.” These prices are full 
compensation for surface preparation; furnishing, preparing, hauling, Miscellaneous Tack used for all 
miscellaneous contact surfaces, and placing materials; removing existing pavement markers and excess 
aggregate; rolling; cleaning up stockpiles; and equipment, labor, tools, and incidentals. 
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