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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF HOT MIX/NOVACHIP
                                            ARANSAS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 34 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

THIRTY-SEVEN THOUSAND (Dollars) (      $37,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT RMC - 647060001 TxDOT
COUNTY  ARANSAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

348 7006 TBFC (MEMBRANE)
DOLLARS

and CENTS

GAL 26,152.000 1

348 7007 TBFC PG76-22 SAC-A TY C
DOLLARS

and CENTS

TON 6,190.000 2

351 7001 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(2")

DOLLARS
and CENTS

SY 2,400.000 3

354 7024 PLAN & TEXT CONC PAV(0" TO 0.75")
DOLLARS

and CENTS

SY 323.000 4

354 7079 PLAN ASPH CONC PAV (0.75")
DOLLARS

and CENTS

SY 4,929.000 5

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 6

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 2.000 7

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 34.000 8

506 7045 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 552.000 9

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 552.000 10

662 7112 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 634.000 11
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662 7114 WK ZN PAV MRK SHT TERM (TAB)TY Y-2
DOLLARS

and CENTS

EA 640.000 12

666 7018 REFL PAV MRK TY I (W)8"(DOT)(100MIL)
DOLLARS

and CENTS

LF 191.000 13

666 7024 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 2,888.000 14

666 7030 REFL PAV MRK TY I (W)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 112.000 15

666 7408 REFL PAV MRK TY I (W)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 3,169.000 16

666 7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 36,401.000 17

666 7420 REFL PAV MRK TY I (Y)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 6,640.000 18

666 7423 REFL PAV MRK TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 39,484.000 19

668 7089 PREFAB PM TY C (W)(24")(SLD)
DOLLARS

and CENTS

LF 433.000 20

668 7091 PREFAB PM TY C (W)(ARROW)
DOLLARS

and CENTS

EA 22.000 21

668 7103 PREFAB PM TY C (W)(WORD)
DOLLARS

and CENTS

EA 18.000 22

668 7127 PREFAB PM TY C (Y)(24")(SLD)
DOLLARS

and CENTS

LF 212.000 23

Proposal Sheet
PROJECT RMC - 647060001 TxDOT
COUNTY  ARANSAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 326.000 24

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,309.000 25

6033 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 68.000 26

Proposal Sheet
PROJECT RMC - 647060001 TxDOT
COUNTY  ARANSAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



1-1

CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6470-60-001

RMC - 647060001

SH0035

ARANSAS

 James Doyle Harris

99290

James Doyle Harris, P.E.
   SEPTEMBER 30, 2024



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet A 

GENERAL NOTES: 
 
General 
 
Find, for your information and convenience, tools such as forms, software, materials, and various 
other information provided by the Department at https://www.txdot.gov/business.html.  Please 
note that these tools are updated periodically and your attention is directed to the latest edition.   
 
The contract shall commence upon the issuance of a work order by the Director of Maintenance 
or his representative.  The project work will be completed within 34 working days of issuance of 
the work order with a renewal option available in accordance with Special Provision 004-003 
“Scope of Work”. This project consists of described maintenance work defined with the 2024 
Texas Standard Specifications, General Notes, and Plans. 
 
Locations may be added to the contract if funds become available.  
 
The Contractor is to visit the site(s) and make his/her own examination of the site(s) where work 
is to be performed. The Contractor shall carefully examine these specifications and secure from 
the State any additional information that may be essential for a clear and full understanding of 
the work.   
 
All work will be scheduled and directed by the following named Area Engineer or their pre-
authorized representative. Contract work will be required to be completed by July 1, 2025. 
 
 Fidencio Lopez, P.E.    Fidencio.Lopez@txdot.gov  
 
The Contractor shall contact the following named Maintenance Supervisors when commencing 
work within their respective area. 
 
 Jeremiah Boehme    Jeremiah.Boehme@txdot.gov 
  
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The State reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the State, is unauthorized in accordance with Item 5.   
 
Sweep, clean and remove any construction waste, surplus materials or debris from the roadway 
and right of way at the end of each day unless otherwise approved.  The work performed will not 
be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Asphalt application season will be established in accordance with Item 316.4.4 Adverse Weather 
Conditions or as directed by the Engineer. 
 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet B 

Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or 
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the 
final lift thickness. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Promptly pick up and properly dispose of paper and other materials used for pavement joints.  
 
All pavement markings shall be in accordance with the latest edition of Texas MUTCD. 
 
 
ITEM 2: Instructions to Bidders 
 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Fidencio Lopez, P.E.   Fidencio.Lopez@txdot.gov  
Chandler Williams, P.E.  Chandler.Williams@txdot.gov 
  
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work. 
 
This project includes plan sheets that are not part of the bid proposal. 
 
View plans on-line or download from the web at:  
https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm . 
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/gsd/plans/companies.htm . 
 
 
 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet C 

ITEM 5: Control of the Work 
 
Questions regarding the plan work limits should be brought to the Engineer’s attention prior to 
commencing work.  Measuring equipment will be in working condition and calibrated to the 
manufacturer’s specifications. 
 
Field verify all dimensions and notify Engineer prior to initiating any work.   
 
Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way.  Adhere to OSHA Standards when working within the vicinity of overhead power lines.   
 
The Contractor shall be required to contact the TxDOT Traffic Signals Shop for line locates of 
their signal, illumination, and fiber optic facilities. 
 
Coordinate with utility companies, City, and TxDOT and notify the Engineer of any possible 
conflicts.  The work performed will not be measured or paid for directly, but will be subsidiary 
to pertinent Items.  
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.6.  Refer to Item 
4.5 for consideration of differing site conditions.  
 
The responsibility for the construction surveying on this contract will be in accordance with Item 
5.9.3, “Method C”.  
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.  
 
 
ITEM 7: Legal Relationships and Responsibilities 
 
The work performed for Item 7.2.4, “Public Safety and Convenience” will not be measured or 
paid for directly, but will be subsidiary to pertinent Items.  
 
When working at street, farm-to-market, state highway, and county road intersections, schedule 
work to minimize intersection closures. During non-working hours, all public road intersections 
will be open to the traveling public.   
 
The total disturbed area for this project is 0.00 acres.  The disturbed area in this project, all 
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile 
of the project limits, for the Contract will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain any required authorization from the TCEQ for 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet D 

any Contractor PSLs for construction support activities on or off ROW. When the total area 
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.    
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source 
areas resulting from this project.   
 
 
ITEM 8: Prosecution and Progress 
 
Prepare the progress schedule using a bar chart. Submit (2) two 11” x 17” hard copies and an 
electronic file of the original or updated progress schedule.  Submit the original progress 
schedule seven (7) days before the Preconstruction Conference. 
 
Submit an updated progress schedule every month or as directed in to show proposed major 
changes, changes affection compliance with the contract requirements, or changes affecting the 
critical path/controlling item of work. 
 
Working days will be computed and charge in accordance with Article 8.3.1.4, “Standard 
Workweek”.   
 
Work above traffic is not allowed. 
 
Weekend and night time work will be allowed if approved by the Engineer.  Requests for 
weekend work shall be made at least 48 hours in advance of weekend or nighttime work. 
 
The Engineer reserves the right to change working hours as working conditions warrant. 
 
 
ITEM 302: Aggregates for Surface Treatments 
 
As per sampling guidelines, the Engineer will sample Contractor provided pre-coated aggregate 
for approval, prior to delivery.  After approval, the Engineer reserves the right to reject any pre-
coated aggregate which is improperly coated or otherwise unsatisfactory for use. 
 
If asphalt emulsion is used, the Engineer shall approve the pre-coat material for the aggregate. 
 
Notify the Engineer at least forty-eight (48) hours prior to delivery to a stockpile location, unless 
otherwise directed by the Engineer.  As per sampling guidelines, all aggregate is subject to 
testing after delivery to the job site. 
 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet E 

When preparing stockpile area(s), stockpile(s) is/are to be placed within State ROW at the 
location(s) determined by the Engineer.  Stockpiles are to be placed so that they neither obstruct 
traffic nor interfere with roadway drainage.  Any location that has been damaged during 
stockpiling or seal coat operations shall be repaired to the satisfaction of the Engineer at the 
Contractor’s expense. 
 
Deliver aggregate in end-dump haul trucks.  Place each load individually and adjacent to the 
previous end-dump placement unless otherwise directed by the Engineer. 
 
Before beginning work, furnish a certified copy of the legal gross weight of each vehicle hauling 
materials and certified measurements for each vehicle hauling material by volume. 
 
Provide appropriate traffic control and qualified personnel at all stockpile locations during 
delivery. 
 
Temporary sediment control fence shall be used around stockpile location(s) and/or as directed 
by the Engineer.  This will not be paid for directly but shall be subsidiary to pertinent Items. 
 
 
ITEM 320: Equipment for Asphalt Concrete Pavement 
 
Provide the type of windrow pick-up equipment prior to beginning paving operations. 
 
Use of a motor grader shall not be permitted unless approved by the Engineer. 
 
ITEM 348: Thin Bonded Friction Course 
 
Use asphalt with a PG binder of 76-22. 
 
Lime shall be used as an antistripping agent at a rate of 1% in accordance with Item 301, 
“Asphalt Antistripping Agents.” 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “A” unless 
otherwise shown. SAC requirements apply to aggregates used on all final roadway surfaces, 
including shoulders.   
 
Class B virgin (non-recycled) aggregate will not be allowed.  
 
The use of Reclaimed Asphalt Pavement (RAP) or Recycled Asphalt Shingles (RAS) will not be 
allowed on surface mixtures. 
 
The contractor will not be compensated for excess thin bonded friction course material placed 
and removed from irregular areas due to contractor placement methods. 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet F 

 
 
ITEM 354: Planning and Texturing Pavement 
 
Reclaimable asphalt material (RAP) may be incorporated into the project.  Incorporate the RAP 
(not including PFC) into the backfill for pavement edges or as approved.  Any excess RAP will 
be stockpiled and delivered to the Rockport Maintenance Office at 1401 FM 3036, ROCKPORT, 
TX 78382. Coordinate with Wayne Scott for delivery and logistics.    
 
ITEM 500: Mobilization 
 
"Materials on Hand" payments are not considered when determining partial payments.   
 
 
 
ITEM 502: Barricades, Signs, and Traffic Handling 
 
Traffic Control Plan (TCP) items listed in standard sheets as optional, such as arrow panels and 
TMAs, are required. 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Traffic control for lane closures shall be in accordance with applicable standards. 
 
Project limit barricades shall be required for each work area, and conform to BC (2)-21. 
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use.   
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site(s). The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials.   
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within forty-eight (48) hours of written notification regardless of the day of 
the week involved, unless otherwise directed.   
 
All signs shall be erected in a manner that they shall not obstruct the traveling public’s view of 
the normal roadway signing.  Signs, stands and safety flags shall not be furnished by TxDOT. 
 



Project Number:  RMC 647060001    
 
County:  ARANSAS  Control: 6470-60-001 
 
Highway:  SH 35 
 

 General Notes Sheet G 

An off-duty law enforcement allowance will be set by the Engineer for each location.  Any costs 
exceeding this allowance will be at the expense of the Contractor. 
 
ITEM 503: Portable Changeable Message Sign 
 
Furnish the portable changeable message signs displaying the correct message at least seven (7) 
days prior to beginning scheduled work or as directed.   
 
The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.   
 
The Engineer will provide the sign message text to use at each sign.   
 
A minimum of two (2) PCMS will be required.  However, additional units may be necessary 
depending on the work in progress.   
 
Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Portable changeable message signs may be moved and message changed at any time as deemed 
necessary by the Engineer.  This will be considered subsidiary to Item 503. 
 
ITEM 504: Field Office and Laboratory 
 
A field office shall not be required for this project. 
 
Provide one (1) Type D Structure (Asphalt Mix Control Laboratory).  This lab shall be for 
TxDOT use only and shall be a separate structure from the Contractor’s facilities.  Provide 2 sets 
of keys to the lab. 
 
Apply for and secure permits necessary for the buildings, and pay all utility meter deposits and 
service bills.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Maintain all mechanical, electrical and plumbing facilities at all times. 
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than 1 outlet per 
wall.  Portable toilets will not be allowed. 
 
Use support blocks for stability and tied down portable structures according to applicable zoning 
requirements or as directed. 
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Provide ONE (1) EYE WASH STATION, ONE (1) FIRE EXTINGUISHER, and ONE (1) 
FIRST AID KIT at each facility. 
 
Provide doors with a minimum width of 36 inches and 80 inches in height.  Secure all exterior 
openings with bars. 
 
Provide electrical service for the asphalt content by Ignition Method. 
 
ITEM 505: Truck Mounted Attenuators (TMAs) 
 
A minimum of 2 TMAS will be required. However, additional units may be necessary depending 
on the work in progress. 
 
Provide manufacturer’s curb weight or certified scales weight ticket to the Engineer for approval. 
 
TMAs are paid by the each shall be available for the duration of the project. Relocation of TMAs 
will be as directed by the Engineer, and will be considered subsidiary to this Item. 
 
ITEM 506: Temporary Erosion, Sedimentation, and Environmental Controls 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and 
reviewing environmental requirements. 
 
Temporary sediment control fence is to be used around the stockpile location(s) and/or as 
directed by the Engineer.  This will not be paid for directly but shall be subsidiary to pertinent 
Items. 
 
It is the Contractor’s responsibility to avoid excess or loose aggregate from entering adjacent 
storm drains.  Biodegradable erosion control logs shall be placed at inlets before the start of 
milling operations and maintained in place until after final sweeping before opening to traffic.  
The work performed will not be measured or paid for directly, but shall be subsidiary to pertinent 
Items and will be approved by the Engineer prior to use. 
 
Biodegradable erosion control logs and/or silt fence will be checked and cleared of debris or 
sediment, as well as maintained, by the Contractor at least once a week.  Biodegradable erosion 
control logs will also be checked and cleared of any debris or sediment after a ½” rain event or 
more.  These tasks will be considered subsidiary to pertinent Item. 
 
Cleaning of asphaltic equipment will be done in such a manner that will not leave any petroleum 
contaminants in the ROW.  Any petroleum products spilled will be cleaned up and disposed of 
properly.  No construction waste materials will be buried within the ROW. 
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ITEM 585: Ride Quality for Pavement Surfaces 
 
Use Surface Test Type B and Pay Adjustment Schedule 3 to evaluate ride quality of the travel 
lanes in accordance with Item 585, “Ride Quality for Pavement Surfaces.” 
 
ITEM 662: Work Zone Pavement Markings 
 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing 
zones as shown on the WZ(STPM)-23 for hot mix overlays. 
 
ITEM 666: Retroreflectorized Pavement Markings 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of markings, the 14-day period may be extended 
until weather permits proper application. 
 
 
***********************SPECIFICATION DATA************************* 

UNIT WEIGHT ESTIMATES 
 

ITEM 348 
TBFC (MEMBRANE) ---------------------------------------------------- 0.2 GAL/SY 
3/4” TBFC PG76-22 SAC-A TY-C ------------------------------------- 100 LBS/SY 
 
 
LAW ENFORCEMENT PERSONNEL CALCULATION AND BASIS 
 
2 LAW ENFORCEMENT PER NIGHT FOR 10 HOURS AT $70 = $1,400 
$1,400 x 17 WORKING DAYS PER MONTH = $28,000 PER MONTH ALLOWANCE 
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                                                    CONTROL :  6470-60-001              
                                                    PROJECT :  RMC - 647060001          
                                                    HIGHWAY :  SH0035                   
                                                    COUNTY  :  ARANSAS                  
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 348  THIN BONDED FRICTION COURSES <300><301><320><504><520>       
                           <585>                                                        
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341>                     
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION  TO ITEM     4  (004---003)                          



2-2

                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6033 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 



_BPSDocName 1-1

Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 4 

Scope of Work 

 

Item 4, ‘‘Scope of Work,’’ of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Article 4.4., ‘’Changes in the Work,’’ is supplemented by the following. 

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and 
conditions of the Contract. The extension may be for an additional period of 1 yr. and may include additional quantities up to the 
original bid quantities plus any quantities added by change order. The extension will meet the terms and conditions of the 
Contract. Execute the extension before the final acceptance of the Contract unless agreed upon by the Engineer. The Contract 
and the extension will be prosecuted consecutively. Only one extension will be allowed. 
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Special Specification 6033 
Portable Changeable Message Sign 
1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following. 
 sign controller 
 changeable Message Sign 
 trailer 
 power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 
 Character Modular Matrix. This screen type comprises of character blocks. 
 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 
 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2-wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock-mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a 4G LTE (long-term evolution) cellular telephone 
connection to communicate with the PCMS unit remotely. The PCMS unit needs to be TxDOT Advanced 
Traffic Management System (ATMS) compatible to be able to control and to post messages remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, measure for each PCMS set up and operational on the worksite for at least minimum 18 hr. in 
24-hr. period to charge as a day. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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