# **EXHIBIT 14**

# LIST OF REFERENCE INFORMATION DOCUMENTS (RID) (ITEMS IN [] HAVE BEEN ADDED TO RID DOCUMENTS)

# **Section 1 Plans and As-Built Documents**

# 1A. Project Schematic

- Microstation, PDF, and plot files of revised Funnel project (January 22, 2008)
- Overall DFW Connector Plan PDF file
- PDF files for SH 26, SH 114, SH 121, SH 360, FM 157, FM 1709, FM 2499, and SP 103
- · Survey control points data sheet zip file

### 1B. Adjacent Roadways

- SH 121 schematic PDF files from FM 2499 to Denton Creek (3 roll plots) April 2006
- Microstation and GEOPAK files for SH 121 schematic
- Microstation files for SH 26 schematic
- Microstation files for SH 360 schematic
- Microstation file for Texan Trail Plan
- SH 121 TIN, DAT, and DTM files (5) March 2006
- Microstation files for SH114 and SH121 topography (2)

# 1C. DFW Airport

• Microstation files for DFW Airport

#### 1D. ROW Maps

- Existing ROW maps for Funnel Project Tarrant County (15 sheets)
- Proposed ROW maps for Funnel Project Tarrant County (4 PDF files)
- Microstation files for ROW ownership map

#### 1E. Utilities

- SUE Microstation files
- Utility Strip Map and Index PDF files (November 06, 2007)
- Utility legend PDF and Microstation files

# 1F. Sign Layout

• SH 121 Sign layout PDF sheets (March 20, 1996)

## 1G. ITS

- ITS Surveillance Layouts PDF sheets (July 21, 2005)
- Transvision TxDOT-Fort Worth CCTV PDF map (July 2007)
- Transvision TxDOT-Fort Worth Detection System PDF map (July 2007)
- Transvision TxDOT-Fort Worth Dynamic Message Sign System PDF map (July 2007)

## 1H. Grapevine Trails

City of Grapevine Trail Maps PDF files (January & July 2006)

# Section 2 Reports, Studies, and Manuals

# 2A. DRAFT Master Drainage Study

- Funnel Interchange Draft Master Drainage Study November 2006 (includes Microstation files)
- Funnel Master Drainage Study PRELIMINARY MODELS based on July 2007 data
- Funnel Master Drainage Study Data 4/7/08, Proposed Roadway, Lane Use

#### 2B. Traffic and Toll Studies

- Preliminary SH 114 Managed Lanes (The Funnel) Toll Feasibility Study (March 24, 2006)
- URS Terminal A&B Rail Access study Alternative 1 PDF file (September 30, 2005)
- Wilbur Smith Traffic Diagrams PDF file (May 2, 2006)
- SH 121 & SH 114 Traffic Data projections (November 19, 2007)

# 2C. Geotechnical Investigation

Aviles DFW Connector Project Geotechnical Investigation Report (September 25, 2007)

#### 2D. TxDOT PMIS Rater's Manual

Pavement Management Information System Rater's Manual (May 2007)

## **Section 3: Environmental**

- State Highway 121 Categorical Exclusion (August 2006)
- SH 121 Haz Mat data pdf files (3) (June 23, 2006)
- Public Meeting attendee list and comments (February 23, 2006)

#### Part 4: Agreements

- City of Grapevine Municipal Maintenance Agreement (January 7, 1969)
- City of Grapevine Signal Agreement (February 24, 1976)
- City of Grapevine Signals Agreement (May 1, 2002)
- City of Southelake Municipal Maintenance Agreement (July 1, 1969)
- City of Southlake Signal Agreement (February 17, 1976)
- Southwestern Bell Telephone Utility MOU (December 9, 1998)

#### **Part 5: Environmental Commitments Document**

Environmental Commitments Document

#### [Part 6: CSTM&P Unit Rates]