



Texas Department of Transportation[®]

P.O. BOX 29928 • SAN ANTONIO, TEXAS 78229-0928 • (210) 615-1110

June 4, 2013

RE: Loop 1604 Western Extension Project
Issuance of Addendum 1 to Request for Proposals

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to issue herewith Addendum No. 1 to the Request for Proposals (RFP Addendum No. 1) for the Loop 1604 Western Extension Project, along with an option for improvements at SH 151.

The RFP Addendum No. 1 documents include those listed below and are posted on TxDOT website:

Volume I: Instruction to Proposers (ITP)

1. ITP
2. Exhibits A-C and E-H to the ITP
3. ITP Exhibit D Forms

Volume II: Design-Build Agreement (DBA)

1. DBA
2. Exhibit 1 to DBA (Definitions)
3. Exhibits 2-19 to the DBA
4. Exhibit 20 to the DBA
5. Technical Provisions (TP)
6. Attachment 8-1 to TP
7. Attachment 19-1 to TP

Volume III: Capital Maintenance Agreement (CMA)

REMOVED

Volume IV: Reference Information Documents (RID)

UPDATED

OUR GOALS

MAINTAIN A SAFE SYSTEM • ADDRESS CONGESTION • CONNECT TEXAS COMMUNITIES • BEST IN CLASS STATE AGENCY

An Equal Opportunity Employer


June 4, 2013

Please note that only those documents which are modified by RFP Addendum No. 1 are provided. Redline versions of the documents listed above showing changes from the RFP, issued April 26, 2013, are provided to the Proposers as a courtesy, only. TxDOT is not responsible for any discrepancies in the redlines between the RFP and RFP Addendum No. 1 and Proposers are cautioned against relying on the redline versions. In the case of any discrepancy, the actual contents of RFP Addendum No. 1 shall control.

The deadline for submission of questions and comments regarding RFP Addendum No. 1 is June 10, 2013 by 12:00 PM (Noon) Central Daylight Savings Time, via the Loop 1604 Project email at TxDOT-SAT-PPP-LP1604@txdot.gov. Proposer's attention is drawn to Section 2.3 of the ITP, which provides the instructions for any comments and requests for clarification regarding the RFP, including limits on the number of Proposer comments/questions.

TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward to the next phase of the Loop 1604 Western Extension Project procurement.

Sincerely,

A handwritten signature in blue ink, appearing to read "Frank P. Holzmann P.E.", with a large, stylized flourish extending to the left.

Frank P. Holzmann, P.E.
Director, Central/South Texas
Strategic Project Office
Texas Department of Transportation

Attachment