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Project Scope 

 Design, construct & maintain 9-mile 

extension of Loop 375  

 Two lanes each direction, the majority 

of which are on elevated structure 

 Toll road on new alignment (refined 

length of ~6 miles)  

 From Racetrack Drive to US 54 

 Interchanges at Executive Center 

Boulevard, Spur 1966 and Coles Street   

 Option 

– Install anti-icing system on mainline 

bridges, connecting ramps and the 

EB Paisano Drive to EB Loop 375 

direct connector 
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Additional Project Components 

Comprehensive Maintenance Agreement 

 Three 5-year terms (1st term is mandatory) 

 All assets, right of way to right of way 

 Includes routine, preventative, and lifecycle maintenance and incident management 

Railroad Relocations 

 UPRR – 10,000 feet of mainline and 2,000 feet of setout track 

 BNSF – One mile of cross-over track 

US Customs and Border Protection Relocations 

 Towers with security cameras and equipment 

 Security camera on water treatment plant 

 Security lighting and cameras along the border 

Hazardous Material Sites 

 ASARCO site 

 Former CEMEX property 
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Procurement History  

 July 26, 2013 – Issued Request for Qualifications (RFQ) 

 October 31, 2013 – Short-listed four proposers  

 December 20, 2013 – Issued final Request for Proposals (RFP) 

 March 20, 2014 – Received four technical and financial proposals  

 April 7, 2014 – Received four price proposals 

 April 24, 2014 – Recommend Conditional Award  
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Equity Owners:  J.D. Abrams, LP+  

              Kiewit Infrastructure South Co.  

Major Non-equity Members and other team members: 
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 Kellogg, Brown & Root Services, Inc. (Major) 

 Roy Jorgensen Associates, Inc. (Major) 

 ACI Consulting 

 Clark Condon Associates, Inc. 

 CSJ Engineering Associates, LLC 

 CultureSpan Marketing 

 Frank X. Spencer & Associates, Inc. 

 Fugro Consultants, Inc. 

 Hicks & Company Environmental/Archeological 

 Michael Baker, Jr., Inc.+ 

 Omega Engineers, Inc. 

 Professional Service Industries, Inc. 

 RODs Surveying, Inc. 

 Structural Engineering Associates, Inc. 

 Universal Field Services, Inc. 

 URS 

 Walter P. Moore 

 Wilson & Company, Inc. 

Loop 375 Border Highway West Extension 

Submitted Proposals* - ABRAMS-KIEWIT, JV  

*alphabetical order 
+ firm employs former TxDOT Executive Director 
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Equity Owners:  Walsh Infrastructure, LLC 

                 Walsh Investors, LLC 
Major Non-equity Members and other team members (including Guarantors): 
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 Archer Western Sundt, JV (Major)  

 Archer Western Contractors, LLC (Major) 

 Archer Western Construction, LLC (Major)(Guarantor) 

 Sundt Construction, Inc. (Major) 

 Infrastructure Corporation of America (Major) 

 Parsons Transportation Group, Inc. 

 Brown & Gay Engineers, Inc. 

 Lopez Marketing Group, Inc. 

 PaveTex Engineering and Testing, Inc. 

 O.R. Colan Associates of Illinois, LLC 

 AIA Engineers, Ltd. 

 Dan Brown and Associates, PC 

 

 

 

 

 

 

 Professional Service Industries, Inc. 

 TranSystems Corporation Consultants 

 Construction Technology Laboratories, Inc. 

 ECM International, Inc. 

 Mandy Vassigh Engineering, Inc.  

 Solaray Engineering, Inc. 

 Adastra Ecological Services, Inc. 

 Parkhill, Smith & Cooper, Inc. 

 Martinez Engineering Group 

 ROE Engineering, L.C. 

 Wiss, Janney, Elstner Associates, Inc. 

 Moon Won 
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Submitted Proposals* - BORDER HIGHWAY MOBILITY PARTNERS 

*alphabetical order 
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Submitted Proposals* - CAMINO FRONTERA CONSTRUCTORS, JV 

Equity Owners:  Zachry Construction Corporation 

                Skanska USA Civil West Rocky Mountains District Inc. 

Major Non-equity Members and other team members (including Guarantors): 
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 DBI Services, LLC (Major) 

 Parsons Brinckerhoff, Inc. (Major) 

 Alliance Geotechnical Group, Inc. 

 Bridgefarmer & Associates, Inc. 

 Cobb, Fendley & Associates, Inc. 

 Conde, Inc. 

 Frank X. Spencer & Associates, Inc. 

 

 

 

 Hicks & Company 

 Quantum Engineering Consultants, Inc. 

 Skanska USA Civil Inc. (Guarantor) 

 Solaray Engineering, Inc. 

 Terracon Consultants, Inc. 

 Tolunay-Wong Engineers, Inc. 

 

Loop 375 Border Highway West Extension 

*alphabetical order 
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Equity Owners:  Fluor Enterprises  

               Ames Construction, Inc.  

               Austin Bridge & Road, LP  

Major Non-equity Members and other team members (including Guarantors): 
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 AECOM Technical Services, Inc. (Major) 

 Rio Bravo Builders (Major) 

 Aguirre & Fields Construction 

 AMEC Environmental & Infrastructure, Inc. 

 Austin Industries, Inc. (Guarantor) 

 Fluor Corporation (Guarantor) 

 GRV Integrated Engineering Solutions LLC 

 Huitt-Zollars, Inc. 

 Jordan Foster Construction 

 Kleinfelder Central, Inc. 

 

 

 

 

 

 

 

 

 

 

    PE Structural Consultants, Inc. 

 Maldonado-Burkett Intelligent Transportation Systems, 

LLP 

 Pinnacle Consulting Management Group, Inc. 

 Raba Kistner Infrastructure, Inc. 

 RailPros 

 Sanders/Wingo Advertising, Inc. 

 The Transtec Group, Inc. 

 Venegas Engineering Management & Construction, LLC 

 Villaverde, Inc. 

Loop 375 Border Highway West Extension 

Submitted Proposals* - RIO BRAVO DEVELOPERS, JV 

*alphabetical order 
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Evaluation of Proposals  

 Implemented a pre-established and rigorous procedure to evaluate and select the 

proposal that offers the best value  

 Separate pass/fail, technical and price evaluations  

 Evaluation subcommittees provided scoring recommendations to the Evaluation 

Selection Recommendation Committee (ESRC)  

 ESRC provided scoring recommendations to the Project Steering Committee  

 Project Steering Committee reviewed ESRC recommendations and made final 

recommendation to Commission 
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Apparent Best Value Determination 

 Price includes design, construction, option 

and maintenance 

 Technical score is based upon Technical 

Solutions as well as the Project Management 

Plan and Safety and the Quality Management 

Plan 
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 Price 80 points 

+ Technical 20 points  

-------------------------------------------------------

 Maximum  100 points  

Total Proposal Score:  

Apparent Best Value = Highest Total Proposal Score 
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Evaluation Results Summary 

Detailed evaluations resulting in…….  
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Abrams-Kiewit Joint Venture 

Equity Owner: J.D. Abrams. LP and Kiewit Infrastructure South Co. 

Major Non-equity Members and other team members: 
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Best Value Recommendation 

Kellogg, Brown & Root Services, Inc. (Major) 

Roy Jorgensen Associates, Inc. (Major) 

ACI Consulting 

Clark Condon Associates, Inc. 

CSJ Engineering Associates, LLC 

CultureSpan Marketing 

Frank X. Spencer & Associates, Inc. 

Fugro Consultants, Inc. 

Hicks & Company Environmental/Archeological 

Michael Baker, Jr., Inc. 

Omega Engineers, Inc. 

Professional Service Industries, Inc. 

RODs Surveying, Inc. 

Structural Engineering Associates, Inc. 

Universal Field Services, Inc. 

URS 

Walter P. Moore 

Wilson & Company, Inc. 
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Evaluation Results Summary  

 

 Abrams-Kiewit, JV ……….…………………………...........................95.07 pts  

 

 Border Highway Mobility Partners ……….…………………………87.72 pts 

 

 Rio Bravo Developers, JV .……………………………….…………….85.04 pts  

 

 Camino Frontera Constructors, JV ………………………………...74.74 pts  
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Abrams-Kiewit Joint Venture  

 

 Development Price (Design-Build):    $ 448,269,621 

 Option Price:    $   34,261,850  

 Maintenance Price, Years 1-5 (estimated): $   10,737,766 

 Maintenance Price, Years 6-15 (estimated): $   51,237,845 

 Total Contract with Option:  $ 544,507,082 
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Next Steps  

 Negotiate final terms of Development Agreement  

 Negotiate final terms of Comprehensive 

Maintenance Agreement  (COMA) 

 Approve contract for development, design, 

construction and maintenance of the project  

– Construction completed within 1,095 days of 

NTP1 

– [Exercise option for anti-icing system – 

determination must be made at contract 

signing] 

 Commission will be asked to approve final 

contract later this Spring  
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Evaluation Team 

 TxDOT Strategic Projects Division 

– Ed Pensock 

– Katie Nees 

– Dieter Billek 

– Dawn Scheel 

– Scott Spradlin 

– Bill Reichert 

– Frank Holzmann 

– Sergio Garcia 

– Carol Luschen  

 TxDOT Office of General Counsel 

– Claire McGuinness 

 TxDOT Debt Management Office 

– Ben Asher 

– Deborah Fleming 

– Jonathan Hurst 
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 TxDOT El Paso District Office 

– Bob Bielek 

– Ken Barnett 

– Jonathan Concha 

– Edgar Fino 

– Rebecca Pinto 

– Tomas Saenz 

– Eddie Valtier 

 TxDOT Division Offices 

– Dacio Marin (Bridge) 

– Jane Lundquist (Design) 

– Jaime Gandara (Construction) 

 Camino Real Regional Mobility Authority 

– Scott McLaughlin 

 Advisors 

– Nossaman, KPMG, Jacobs 
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Questions? 

 

 
Staff recommends and requests Commission approval of this minute order. 


