
CONTENTS OF REFERENCE INFORMATION DOCUMENTS (RID) (ITEMS IN [] HAVE BEEN ADDED TO RID DOCUMENTS)

AGREEMENTS FOLDER:

• [Dallas County Court Order 2007-1603 (Added September 5, 2007)]

CURRENT PROJECTS AND AS BUILT DOCUMENTS FOLDER:

- Road Inventory Log (Added to RID March 6, 2007)
- IH 635 East Interim 60% Review Submittal (Added to RID March 6, 2007)
- Preliminary Plans for IH 635 Frontage Roads from Hillcrest Road to Merit Drive, Dallas County, CSJ: 2374-01-130, APM & Associates, Inc., September 10, 2006 Folder (Added to RID April 27, 2007)
- DNT As Builts Folder (Added to RID April 27, 2007)
- High Five Folder (Added to RID April 27, 2007)
- LBJ As Builts Folder (Added to RID April 27, 2007)

ENVIRONMENTAL PERMITS FOLDER:

- [IH 635 USACE NWP Preconstruction Notification Revised (Added to RID September 5, 2007)]
- [USACE NWP 14 Authorization Letter (Added to RID September 5, 2007)]

GEOTECHNICAL FOLDER:

Original Studies Subfolder:

- Geotechnical Data Report, LBJ Corridor Study Project, Dallas, Texas, CSJ 2374-01-068, TMI Report No. DR98-029, Terra-Mar, Inc., December 29, 1998
- LBJ Corridor Transportation Study Dallas, Texas, Preliminary Geotechnical Design Basis and Tunnel Design, Cost and Constructability Report, Lachel & Associates, Inc., March 2002

Phase 1 Geotechnical Investigation - LBJ West Section Subfolder:

- Manual of Field Procedures, Geotechnical Investigations for IH 635 (LBJ Freeway) - West Section, Managed HOV Lanes Tunnel Project, Fugro South, Inc., and Brierley Associates, LLC, July 2003
- Phase 1 Geotechnical Data Report, IH-635 (LBJ Freeway) Corridor, Section 4 West, Contract 18-2XXP0004, Dallas, Texas, Project No. 0703-8100 Fugro South, Inc., April 6, 2004 Folder
 - Appendix K Folder
 - o Phase 1 gINT Files Folder (Added to RID April 27, 2007)
- Phase 1 Geotechnical Baseline Report, IH-635 (LBJ Freeway) Corridor, Section 4 – West, Contract 18-2XXP004, Dallas, Texas, Project No. 0703-8100, Fugro Consultants LP, May 12, 2004

Phase 2 Geotechnical Investigation - LBJ West Section Subfolder:

- Addendum #2 Geotechnical Documents Folder containing:
 - Appendix H
 - o Borings
 - o Figure 2-2

- Letter for: Addendum No. 2, Geotechnical Documents, IH-635 (LBJ Freeway) Corridor, Section 4 - West, Fugro Consultants LP, February 9, 2006
- Piezometer Data
- Tables
- Geotechnical Workshop Folder containing:
 - LBJ Geotechnical Workshop December 8, 2004 Agenda, and IH-635 (LBJ Freeway) Geotechnical Workshop West Section Improvements Power Point Presentation, December 8, 2004
 - Phase II Geotechnical Investigation, Appendix B, Estimate of Laboratory Testing
 - Phase II Geotechnical Investigation, Appendix C, Quantities for Packer and Groundwater Testing and Piezometer Installation.
 - o Phase II Geotechnical Investigation, Proposed Borings Location
- Phase 2 Geotechnical Data Report Folder containing:
 - Phase 2 Geotechnical Data Report, IH-635 (LBJ Freeway) Corridor, Section 4 – West, Fugro Consultants LP, May 18, 2005.
 - Appendix L folder
 - Phase 2 gINT Files Folder (Added to RID April 27, 2007)
- Addendum No. 1, Geotechnical Documents, IH-635 (LBJ Freeway) Corridor, Section 4 - West, Contract 18-4XXP0004, Dallas, Texas, Project 0703-8103, Fugro Consultants LP, February 8, 2006
- Addendum No. 3, Geotechnical Documents, IH-635 (LBJ Freeway) Corridor, Section 4 - West, Contract 18-4XXP0004, Dallas, Texas, Project 0703-8103, Fugro Consultants LP, April 26, 2006

Segments B and C Geotechnical Investigation Subfolder:

- Boring Location Plan, Sheet 1 of 2, IH-35 Corridor
- Boring Location Plan, Sheet 2 of 2, IH-635 Corridor, West End
- Geotechnical Investigation, IH 635 (LBJ Freeway) West Section, Procurement Engineering, TxDOT Contract No. 86-448P5001, MTE Report No. LE05-002, Mas-Tek Engineering & Associates, Inc., March 3, 2006
- Mas-Tek WinCore Files Folder (Added to RID April 27, 2007)

Other Geotechnical Reports Subfolder:

- IH-635 Managed Lanes Project, Geotechnical Interpretive Report for the Reference Schematic - Segment A, Lachel Felice & Associates, Inc., June 2006 Folder
 - GIR Figures Folder
 - o GIR ACAD Files Folder (Added to RID April 27, 2007)
- Corrected Boring Location and Elevation Data, Attachment A, for the Terra-Mar, Inc., and Fugro Consultants LP Phase 1 and Phase 2 Geotechnical Investigations
- Hillcrest Underpass Boring Plan and Data
- Park Central Underpass Boring Plan and Data

Pavement Design Subfolder:

Pavement Design Report for IH-635 (LBJ Freeway) - East Section, Dallas County, CSJ: 2374-01-137, CSJ: 2374-01-127, CSJ: 2374-01-138, CSJ: 2374-01-139, CSJ: 2374-02-106, CSJ: 2374-02-107, CSJ: 2374-02-053, from East of US-75 (West of Greenville Avenue) to North of Town East Boulevard, Texas Department of Transportation, Dallas District, November 14, 2003

- Pavement Design Report for IH-635 (LBJ Freeway) West Section, Dallas County, CSJ: 2374-07-046, CSJ: 2374-01-032, CSJ: 2374-01-136, CSJ: 2374-01-068, from West of Luna Rd to East of Park Central Drive, Texas Department of Transportation, Dallas District, January 25, 2004
- Concrete Pavement Design, IH 635/US 75 Interchange, Dallas County, Texas Department of Transportation, Dallas District, CSJ: 2374-01-069, CSJ: 2774-01-097, January 1996

PRESENTATIONS FOLDER:

- TxDOT Presentation to RTC 8 25 06 (Added to RID March 6, 2007)
- 02.21.07 FSLSC Meeting Presentation (Added to RID March 6, 2007)
- IH 635 ITS CAD Presentation (Added to RID April 27, 2007)
- CDA General Site Visit Presentation (Added to RID April 27, 2007)
- NTTA CDA Presentation (Added to RID April 27, 2007)

PUBLIC INFORMATION FOLDER:

- H. B. (House Bill) No. 2702
- North Central Texas Council of Governments (NCTCOG) Research and Information Services, 1994 Demographic Forecast
- LBJ Alternative Component Definition, Focus Group A, B, C, D Answer Packet; May 4, 1994, Version 1.3
- Citizens Response Coalition ("CRC"), Bulk Pack Contents; July 1994
- LBJ Open House, Total Survey Results, East & West Meetings; 10/26/95 & 11/02/95
- Input From Preview Meetings: Ratings and Comments, Eastside Preview Meeting, May 29, 1996; Westside Preview Meeting, June 5, 1996.
- IH-635 (LBJ Freeway), Pre-LOI Meeting Dallas District Office, August 20, 2003
- 2004-2006 Transportation Improvement Program for the Dallas-Forth Worth Metropolitan Area, NCTCOG, May 8, 2003
- Mobility 2025; The Metropolitan Transportation Plan, 2004 Update, January 2004, NCTCOG
- 2004-2006 Transportation Improvement Program Modifications, Dallas District, Revisions and Administrative Amendments, 1/18/2005
- 2006-2008 Draft Transportation Improvement Program for the Dallas-Fort Worth Metropolitan Area, NCTCOG, April 14, 2005.
- Opinion letter on applicability of city building codes to construction on state property – August 26, 1964

RID TABLE OF CONTENTS FOLDER:

• [CONTENTS OF REFERENCE INFORMATION DOCUMENTS (RID) - (Added to RID September 17, 2007]

SCHEMATICS FOLDER:

LBJ West Section Environmental Schematic Subfolder, including:

- West Section English Topo & DTM Folder
- West Section Schematic (Metric) Folder
- West Section Schematic (on English Topo) Folder

LBJ East Section Environmental Schematic Subfolder, including:

- East Section English Topo & DTM Folder
- East Section Schematic (Metric) Folder
- East Section Schematic (on English Topo) Folder

LBJ West Section Reference Schematic Subfolder

Loop 12/IH-35 Schematic Subfolder

LBJ West Section Re-Evaluated Design Schematic Subfolder

- 12.21.06 Re-Evaluated Design Schematic Folder
- 03.05.07 Re-Evaluated Design Schematic Folder (Added to RID March 6, 2007)
- 03.05.07 Geopak GPK Files Folder (Added to RID March 6, 2007)
- [09.04.07 Re-Evaluated Design Schematic Folder (Added to RID September 5, 2007)]
 - [09.04.07 Re-Evaluated Design Schematic (pdf) Folder (Added to RID September 5, 2007)]
 - o [Reference Files (Added to RID September 5, 2007)]
- [09.04.07 Geopak GPK Files Folder (Added to RID September 5, 2007)]

STUDIES/REPORTS FOLDER:

Original Studies/Research Subfolder:

- Texas Transportation Institute, LBJ (IH 635) Freeway Origin/Destination Study, Final Draft; June 1994
- LBJ Study 1990 Validation Results, Presented to the LBJ Technical Advisory Committee, July 14, 1994
- I.H. 635 Corridor, Summary Concept Package; November 15, 1994
- LBJ Corridor Study, LBJ Update Forum Presentation; February 21, 1995
- LBJ Corridor Study, LBJ Update Forum Supplemental Information; February 21, 1995
- Department of Transportation, Dallas District, Value Engineering Study Report, IH 635 (LBJ Freeway) Corridor, February 22-26, 1999
- Tunnel Survey Report An Informational Tunnel Survey Conducted on Several Transportation Tunnels Predominately within the U.S.A. for the LBJ Corridor Study, November 1, 2000
- Planning for the IH 635 HOV/Toll Tunnels, Dallas, Texas, July, 2001
- Proposals for the Transition of I-635/US75 Interchange and I-635 HOV/Toll Project, Dallas, Texas, April 2002

Drainage Reports Subfolder:

- Drainage Design Report for the Proposed IH-635 (LBJ Freeway) Improvements, West Section – Luna Road to Skillman Street, October 2006.
- Drainage Design Report, for the Proposed IH 635 (LBJ Freeway), West Section
 Luna road to Skillman Street, Exhibits, October 2006
- Drainage Design Report for the Proposed IH-635 (LBJ Freeway) Improvements, East Section – Skillman Street to IH-30, September 2006.

- Drainage Design Report, for the Proposed IH 635 (LBJ Freeway), East Section Skillman Street to IH 30, Exhibits, September 2006
- Bridge Hydraulic Study of LBJ Freeway over White Rock Creek (Added to RID April 27, 2007)
- Hydrologic and Hydraulic Models Folder (Added to RID April 27, 2007)
 - o Farmers Branch Creek Hydrologic Models Folder
 - Farmers Branch Creek Hydraulic Models Folder

Design Summary Reports Subfolder:

- Design Summary Report for IH-635 Managed Lanes Project, West Section Reference Schematic, December 2006
- Figures 1 and 2 missing from original report (Added to RID April 27, 2007)
- Re-Evaluated Design Schematic Folder:
 - o [Design Summary Report Folder (Added to RID September 7, 2007)]
 - Exhibits (pdf format) Folder
 - [Miscellaneous Design Files Folder (Added to RID September 7, 2007)]
 - Schematics (pdf format) Folder

LBJ Corridor Major Investment Study Subfolder:

- I.H. 635 Corridor Major Investment Study, Initial Criteria Set 2 Work Products, June 23, 1995 (Revised June 30, 1995)
- Draft Decision Making Framework For I.H. 635 Major Investment Study, Presented to the LBJ Executive Board; September 21, 1995
- I.H. 635 (LBJ) Corridor Major Investment Study (MIS), LBJ Executive Board Meeting Agenda and Presentation; March 26, 1996
- LBJ Executive Board Report to Recommend a Locally Preferred Alternative (LPA) for Improvements to the IH 635 (LBJ) Corridor, From Luna Road to US 80, September 5, 1996
- Major Investment Study for the IH 635 (LBJ) Corridor, Luna Road to U.S. 80, Dallas, Texas, CSJ 2374-01-068, CSJ 2374-02-053, December 1996

Corridor Construction Scenario Analysis Subfolder:

LBJ (IH 635) Corridor Construction Scenario Analysis, May 30, 2006

Preliminary Depressed Managed Lanes Fire Simulation Subfolder:

Preliminary Tunnel Fire Simulation, December 1, 2006

TxDOT Provided Environmental Approvals Subfolder:

- Environmental Assessment: Loop 12 / IH-35E, Dallas County, CSJ 0581-02-077 and 0196-03-137, February, 2002
- Environmental Assessment: Interstate Highway (IH) 635 From: Luna Road To: US 75, Dallas County, CSJ: 2374-01-068 and 2374-07-046, April, 2004
- "Finding of No Significant Impact, Loop 12: From Spur 408 to I.H. 35E and I.H. 35E from Spur 482 to I.H. 635," December 11, 2002
- "Finding of No Significant Impact, I.H. 635 (LBJ Freeway West Section): From Luna Road to U.S. 75," April 29, 2004
- Draft Categorical Exclusion Re-Evaluation; For Managed High Occupancy Vehicle Lanes on IH 635 From US 75 to IH 30, October, 2006

HazMat Subfolder:

 Hazardous Materials Report, Limited Phase I Environmental Site Assessment, for LBJ West Corridor, December 15, 2006

- Guidance for Handling Asbestos in construction Projects 01.26.07 Memo (Added to RID March 6, 2007)
- Attachment to 01.26.07 TxDOT Memo Summary of Asbestos Procedures (Added to RID March 6, 2007)
- Draft Expanded Phase 1 Reevaluation Folder (Added to RID April 27, 2007)

Technical Resources Subfolder

- [09.05.07 Technical Resources List (Added to RID September 5, 2007)]
- [Wet Weather Accident Reduction Program, TxDOT, November 2006 (Added to RID September 5, 2007)]

Traffic and Revenue Subfolder

- April 2006 WSA results New Base Case Subfolder
- August 2005 Investment Grade Study Subfolder
- May 2005 RFQ Traffic and Revenue Subfolder
 - LBJ Managed Lanes Traffic & Revenue Study, Wilbur Smith Associates, Phase I, February 2000
 - LBJ Managed Lanes Traffic & Revenue Study, Wilbur Smith Associates, Phase II, March 2002
 - o Access Justification, IH-635 Corridor; East Section October 3, 2002
 - o Access Justification; IH-635 Corridor; West Section August 22, 2003
 - Background Traffic Folder
- NCTCOG Model Prices February 2007 (Added to RID March 6, 2007)
- TxDOT Traffic Data Subfolder (Added to RID April 27, 2007)

Dallas District Pavement Management Studies 2004-2006 Subfolder (Added to RID March 6, 2007)

Bridge Inspection Reports Subfolder (Added to RID April 27, 2007)

- IH 35E Folder
- IH 635 Folder
- Loop 12 Folder

SURVEY FOLDER:

GPS Control Points Subfolder (Added to RID March 6, 2007)

- IH 635 Bench Marks Folder
- GPS Control Point Data Sheet
- GPS Markers
- Sample Sheet GPS Markers

IH 35E Aerial Mapping and Mapping Control Subfolder (Added to RID March 6, 2007)

- IH35 East 8plan.dgn
- IH35_East_9plan.dgn
- IH35 East phase2.dgn
- IH35 IH 635 to PGBT.asc

IH 635 Mapping Control Subfolder (Added to RID March 6, 2007)

Control Monumentation – IH-635 from Gross Road to SH-161

TRAFFIC FOLDER

- Organizational Meeting Invitation, April 18, 2006
- Traffic Coordination Meeting Minutes and Attendance, April 25, 2006
- Traffic Coordination Meeting Sign-in, May 25, 2006
- Draft Access Justification, I 635 Corridor West Section Update January, 2007 (Added to RID March 6, 2007)

URBAN DESIGN FOLDER:

- Urban Design RID, December 2006
- [Urban Design RID Update, June 2007 (Added to RID September 5, 2007)]
- [Urban Design RID Update, September 2007 (Added to RID September 12, 2007)]

UTILITIES FOLDER:

- Subfolder containing Subsurface Utility Engineering Information along IH-635 from Luna Road to Coit Road, including Plans and Test Hole Data Sheets, July 29, 2005
- Subfolder containing Subsurface Utility Engineering Information for IH-635 / IH-35E Interchange to Valwood Parkway, including Plans and Test Hole Data Sheets, August 16, 2006:
- Subfolder containing Subsurface utility Engineering Information along IH-35E, including:
 - Folder containing Plans
 - Folder containing Test Hole Data Sheets
- DWU Water Line at Harry Hines Subfolder (Added to RID April 27, 2007)