TEXAS TRANSPORTATION COMMISSION MEETING ATTACHED LISTS

September 30, 2021

HIGHWAY IMPROVEMENT AND OTHER TRANSPORTATION

FACILITIES CONTRACTS - STATE LET
HIGHWAY CONTROLLING LOW RID

	COUNTY		CONTROLLING		∳ A T 7 A
<u>DIST</u>	COUNTY NAME	<u>HIGHWAY</u> <u>NUMBER</u>	CONTROLLING PROJECT NO.	LOW BID AMOUNT	*AFA FIXED or PERCENT
BRY	WALKER	IH 45	F 2022(009)	\$198,146,414.98	
BMT	JEFFERSON	US 69	F 2022(013)	\$70,021,318.53	
LBB	BAILEY	US 70	F 2022(025)	\$18,113,895.52	
BMT	HARDIN	BU 96-F	C 65-14-28	\$10,965,722.02	
BWD	EASTLAND	SH 6	F 2022(007)	\$10,587,368.26	
PAR	GRAYSON	FS 121	F 2021(862)	\$9,300,300.05	
AUS	TRAVIS	FM 969	PTF 2022(045)	\$8,953,609.72	F
ODA	REEVES	IH 20	C 3-6-97	\$7,405,997.27	
SAT	ATASCOSA	FM 2924	F 2022(047)	\$7,308,202.90	
ODA	MARTIN	FM 2212	F 2022(064)	\$6,937,459.13	
AMA	POTTER	SH 136	STP 2021(190)HES	\$6,694,352.15	
LRD	LA SALLE	IH 35	F 2022(016)	\$6,453,181.61	
SAT	ATASCOSA	IH 35	F 2022(046)	\$6,383,622.46	
SAT	WILSON	FM 1344	SSW 1122-4-12	\$6,200,914.49	
DAL	NAVARRO	FM 744	C 1663-3-20	\$5,714,506.65	
WAC	BOSQUE	FM 219	C 1054-1-9	\$5,391,495.03	
HOU	WALLER	FM 2855	C 2898-1-12	\$5,061,781.12	
WAC	HILL	FM 1242	F 2022(065)	\$4,783,740.08	
PHR	CAMERON	FM 1847	C 1801-1-51	\$4,751,671.80	
PHR	WILLACY	SH 186	C 433-5-25	\$4,153,227.59	
DAL	DALLAS	IH 45	CM 2022(004)	\$3,359,266.23	
TYL	SMITH	VA	F 2022(095)	\$2,493,889.71	
DAL	DALLAS	VA	C 918-00-330	\$2,444,000.00	
FTW	JOHNSON	FM 4	C 712-1-41	\$2,246,213.06	
DAL	DALLAS	SH 78	C 9-2-65	\$2,049,364.32	
DAL	DALLAS	CS	BR 2018(785)	\$1,766,278.50	
LFK	ANGELINA	VA	C 911-00-79	\$1,710,272.49	
AUS	MASON	US 377	C 149-4-18	\$1,661,834.04	
YKM	FAYETTE	IH 10	BR 2022(011)	\$1,588,806.60	
ABL	NOLAN	FM 1856	CC 488-1-17	\$1,166,773.35	
AMA	POTTER	VA	F 2021(385)	\$929,306.25	
YKM	DEWITT	FM 2980	BR 2022(012)	\$913,751.50	
ABL	TAYLOR	CS	BR 2021(070)	\$786,840.99	
FTW	WISE	CR	BR 2012(346)	\$769,194.60	PWP
HOU	HARRIS	IH 45	C 110-5-127	\$750,384.49	
FTW	TARRANT	FM 1187	F 2022(014)	\$602,183.28	
BRY	WASHINGTON	FM 577	F 2022(010)	\$576,065.38	
DAL	DENTON	FM 1171	F 2022(063)	\$313,460.50	F
ATL	PANOLA	US 59	BR 2022(003)	\$310,940.00	
BRY	GRIMES	SH 105	F 2022(008)	\$199,660.59	

TEXAS TRANSPORTATION COMMISSION MEETING ATTACHED LISTS

September 30, 2021

HIGHWAY IMPROVEMENT AND OTHER TRANSPORTATION

FACILITIES CONTRACTS - STATE LET

	COUNTY	HIGHWAY	CONTROLLING	LOW BID	<u>*AFA</u>
DIST	NAME	NUMBER	PROJECT NO.	AMOUNT	FIXED or PERCENT
TYL	SMITH	VA	F 2022(028)	\$157,495.00	

TOTAL LETTING \$430,124,762.24

TEXAS TRANSPORTATION COMMISSION MEETING ATTACHED LISTS September 30, 2021

HIGHWAY IMPROVEMENT AND OTHER TRANSPORTATION FACILITIES CONTRACTS - STATE LET

	<u>COUNTY</u>	<u>FACILITE</u> <u>HIGHWAY</u>	<u>S CONTRACTS - STA</u> <u>CONTROLLING</u>	<u> 1E LE 1</u> <u>LOW BID</u>	<u>*AFA</u>
DIST	NAME	NUMBER	PROJECT NO.	AMOUNT	FIXED or PERCENT
ABL	NOLAN	FM 1856	CC 488-1-17	\$1,166,773.35	
ABL	TAYLOR	CS	BR 2021(070)	\$786,840.99	
			DISTRICT TOTAL	\$1,953,614.34	
AMA	POTTER	VA	F 2021(385)	\$929,306.25	
AMA	POTTER	SH 136	STP 2021(190)HES	\$6,694,352.15	
			DISTRICT TOTAL	\$7,623,658.40	
ATL	PANOLA	US 59	BR 2022(003)	\$310,940.00	
1112	111110211		DISTRICT TOTAL	\$310,940.00	
				+	
AUS	MASON	US 377	C 149-4-18	\$1,661,834.04	
AUS	TRAVIS	FM 969	PTF 2022(45)	\$8,953,609.72	F
			DISTRICT TOTAL	\$10,615,443.76	
BMT	HARDIN	BU 96-F	C 65-14-28	\$10,965,722.02	
BMT	JEFFERSON	US 69	F 2022(013)	\$70,021,318.53	
			DISTRICT TOTAL	\$80,987,040.55	
			(000)	0.1 00 550 7 0	
BRY	GRIMES	SH 105	F 2022(008)	\$199,660.59	
BRY	WALKER	IH 45	F 2022(009)	\$198,146,414.98	
BRY	WASHINGTON	FM 577	F 2022(010)	\$576,065.38	
			DISTRICT TOTAL	\$198,922,140.95	
BWD	EASTLAND	SH 6	F 2022(007)	\$10,587,368.26	
			DISTRICT TOTAL	\$10,587,368.26	
DAL	DALLAS	SH 78	C 9-2-65	\$2,049,364.32	
DAL	DALLAS	IH 45	CM 2022(004)	\$3,359,266.23	
DAL	DALLAS	CS	BR 2018(785)	\$1,766,278.50	
DAL	DALLAS	VA	C 918-00-330	\$2,444,000.00	
DAL	DENTON	FM 1171	F 2022(063)	\$313,460.50	F
DAL	NAVARRO	FM 744	C 1663-3-20	\$5,714,506.65	
			DISTRICT TOTAL	\$15,646,876.20	
FTW	JOHNSON	FM 4	C 712-1-41	\$2,246,213.06	
FTW	TARRANT	FM 1187	F 2022(014)	\$602,183.28	
FTW	WISE	CR	BR 2012(346)	\$769,194.60	PWP
1 1 11	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		DISTRICT TOTAL	\$3,617,590.94	1 111
			2.011.011.1011.11	Ψ5,017,570.7	

TEXAS TRANSPORTATION COMMISSION MEETING ATTACHED LISTS September 30, 2021

HIGHWAY IMPROVEMENT AND OTHER TRANSPORTATION FACILITIES CONTRACTS - STATE LET

	<u>COUNTY</u>	<u>FACILITIE</u> <u>HIGHWAY</u>	<u>S CONTRACTS - STA'</u> <u>CONTROLLING</u>	<u>TE LET</u> <u>LOW BID</u>	<u>*AFA</u>
DIST	NAME	NUMBER	PROJECT NO.	AMOUNT	FIXED or PERCENT
HOU	HARRIS	IH 45	C 110-5-127	\$750,384.49	
HOU	WALLER	FM 2855	C 2898-1-12	\$5,061,781.12	
			DISTRICT TOTAL	\$5,812,165.61	
LDD	DAHEN	110.70	F 2022(025)	Φ10 112 00 <i>5 5</i> 2	
LBB	BAILEY	US 70	F 2022(025)	\$18,113,895.52	
			DISTRICT TOTAL	\$18,113,895.52	
LFK	ANGELINA	VA	C 911-00-79	\$1,710,272.49	
			DISTRICT TOTAL	\$1,710,272.49	
IDD	I A CALLE	111.25	E 2022(016)	¢ć 452 191 č1	
LRD	LA SALLE	IH 35	F 2022(016)	\$6,453,181.61	
			DISTRICT TOTAL	\$6,453,181.61	
ODA	MARTIN	FM 2212	F 2022(064)	\$6,937,459.13	
ODA	REEVES	IH 20	C 3-6-97	\$7,405,997.27	
			DISTRICT TOTAL	\$14,343,456.40	
PAR	GRAYSON	FS 121	F 2021(862)	\$9,300,300.05	
IAK	GRATSON	15 121	DISTRICT TOTAL	\$9,300,300.05	
			DISTRICT TOTAL	\$9,300,300.03	
PHR	CAMERON	FM 1847	C 1801-1-51	\$4,751,671.80	
PHR	WILLACY	SH 186	C 433-5-25	\$4,153,227.59	
			DISTRICT TOTAL	\$8,904,899.39	
SAT	ATASCOSA	IH 35	F 2022(046)	\$6,383,622.46	
SAT	ATASCOSA	FM 2924	F 2022(047)	\$7,308,202.90	
SAT	WILSON	FM 1344	SSW 1122-4-12	\$6,200,914.49	
5711	WILDON	11111311	DISTRICT TOTAL	\$19,892,739.85	
			DISTRICT TOTAL	ψ1 <i>7</i> ,0 <i>72</i> ,7 <i>37</i> .03	
TYL	SMITH	VA	F 2022(095)	\$2,493,889.71	
TYL	SMITH	VA	F 2022(028)	\$157,495.00	
			DISTRICT TOTAL	\$2,651,384.71	
WAC	BOSQUE	FM 219	C 1054-1-9	\$5,391,495.03	
WAC	HILL	FM 1242	F 2022(065)	\$4,783,740.08	
W11C	HILL	1 101 1272	DISTRICT TOTAL	\$10,175,235.11	
			DISTRICT TOTAL	φ10,1/3,233.11	

TEXAS TRANSPORTATION COMMISSION MEETING ATTACHED LISTS September 30, 2021

HIGHWAY IMPROVEMENT AND OTHER TRANSPORTATION

FACILITIES CONTRACTS - STATE LET

	COUNTY	HIGHWAY	CONTROLLING	LOW BID	<u>*AFA</u>
DIST	NAME	NUMBER	PROJECT NO.	AMOUNT	FIXED or PERCENT
YKM	DEWITT	FM 2980	BR 2022(012)	\$913,751.50	
YKM	FAYETTE	IH 10	BR 2022(011)	\$1,588,806.60	
			DISTRICT TOTAL	\$2,502,558.10	

TOTAL LETTING: \$430,124,762.24

TEXAS TRANSPORTATION COMMISSION

<u>VARIOUS</u> Counties MINUTE ORDER Page 1 of 1

VARIOUS Districts

Pursuant to Transportation Code, Chapter 223, Subchapter A, and Title 43, Texas Administrative Code, Chapter 9, Subchapter B, the Texas Department of Transportation (department) solicited and received sealed competitive bid proposals for improvement of the State Highway System, which were publicly opened and read on September 1 and 2, 2021, as shown on Exhibit A.

Pursuant to cited code provisions highway improvement contract bids on a project may be accepted or rejected, but if accepted must be awarded to the lowest bidder.

An award is conditional in the event it is subject to Federal Highway Administration concurrence, third party funding or concurrence, and other conditions listed in the contract or an exhibit to this order.

The department recommends that the Texas Transportation Commission (commission) respectively consider the award to the lowest bidder, reject or defer, as indicated, those highway and transportation enhancement building construction contracts identified on attached Exhibit A to this order.

IT IS THEREFORE ORDERED by the commission that the contracts described in Exhibit A, be and are hereby respectively awarded to the lowest bidder or rejected or deferred as indicated therein.

If a contractual requirement of award is not satisfied within the prescribed time limit, including any extension of time allowed by the executive director or the director's designee, by reason of the action or inaction of the successful low bidder on any contract, including, but not limited to, disadvantaged business/historically underutilized business participation, the contract is automatically in default and the executive director is authorized and directed to retain and deposit the related contract proposal guaranty to the credit of the State Highway Fund and to readvertise that project for competitive bids at the earliest practical subsequent date.

If a condition of award is not satisfied, including, but not limited to, reason of nonconcurrence of the Federal Highway Administration, the failure of a third party to fund or concur, or failure to meet other conditions in the contract or an exhibit to this order, the respective award is voided and the department will return the bid guaranty.

Submitted and reviewed by:	Recommended by:
DocuSigned by: 361344A1074C4B6	DocuSigned by: Comparison of the comparison of
Director, Construction Division	Executive Director

116095 September 30, 2021

Minute Date Number Passed

AWARD	FHWA CONCURRENCE	PCT OVER	NBR OF			PROJECT NUMBER	CONTROLLING	HIGHWAY	COUNTY	OEO NO
OR REJECT	CONDITIONAL AWARD	UNDER	BIDS	LOW BID	LENGTH	PROJECT NUMBER	CSJ	NUMBER	NAME	SEQ NO
KEALOI									LUFKIN	DISTRICT
AWA	NO	(13.24%)	7	\$1,971,277.99	0.100	C 911-00-79	0911-00-079	VA	ANGELINA	09213208
	NO	(- /		\$1,710,272.49						
\$1,710,272.	CONTRACT AMOUNT								R: BATTERSON, LLP	CONTRACTOR
		_								
		E	STRICTWIDE	VARIOUS LOCATIONS DI	TO				VARIOUS LOCATIONS	LIMITS:
*****	******	******	******	******	*****	*****	******		HIGHWAY IMPROVEN	TYPE:
									SAN ANTONIO	DISTRICT
AWA	NO	12.00%	9	\$5,699,774.42	1.039	F 2022(046)	0017-04-044	IH 35	ATASCOSA	09213026
7.447.	NO NO	12.00%	J	\$6,383,622,46	1.000	1 2022(040)	0011 04 044	11100	71171000071	00210020
\$6,383,622.	CONTRACT AMOUNT			40,000,022.10				IA CO., INC.	R: ANDERSON COLUMB	CONTRACTOR
, ,,,,,,,,,										
				FM 2790	TO			13175	0.5 MI SOUTH OF FM	LIMITS:
								ING ROADWAY	REHABILITATE EXIST	TYPE:
******	*******	******	*****	*******	******	******	******	******	******	******
									SAN ANTONIO	DISTRICT
AWA	NO	(1.49%)	6	\$7,418,473.00	4.134	F 2022(047)	2975-01-009	FM 2924	ATASCOSA	09213027
	NO			\$7,308,202.90						
	CONTRACT AMOUNT							S, LTD.	R: HUNTER INDUSTRIES	CONTRACTOR
\$7,308,202.	CONTINUE / MINOCINI									
\$7,308,202.	CONTINUE TAMOCINI			FM 99	TO				FM 791	LIMITS:
\$7,308,202.	SSTATE OF A MICE OF A			FM 99	ТО			ING ROADWAY	FM 791	
	******	****	****			******	:*****		REHABILITATE EXIST	TYPE:
		******	*****			******	:*****		REHABILITATE EXIST	TYPE:
		**************************************	******			**************************************	**************************************		REHABILITATE EXIST	
*****	*********			******	*****			******	REHABILITATE EXIST ************************************	TYPE: ************************************
*****	**************************************			****** \$17,626,686.22	*****			******	REHABILITATE EXIST ************************************	TYPE: ************************************
*************	**************************************		4	\$17,626,686.22 \$18,113,895.52	****** 9.434			WS 70	REHABILITATE EXIST ************************** LUBBOCK BAILEY R: DUININCK, INC.	TYPE: *********** DISTRICT 09213002 CONTRACTOR
*************	**************************************		4	****** \$17,626,686.22	*****		0052-02-036	**************************************	REHABILITATE EXIST ************************************	TYPE: *********** DISTRICT 09213002 CONTRACTOR LIMITS:
**************************************	**************************************	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036	US 70 US 70 NE AY RESTORATION	REHABILITATE EXIST ************************************	TYPE: *********** DISTRICT 09213002 CONTRACTOR LIMITS:
**************************************	NO NO NO CONTRACT AMOUNT	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036	US 70 US 70 NE AY RESTORATION	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********
**************************************	NO NO NO CONTRACT AMOUNT	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036	US 70 US 70 NE AY RESTORATION	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ******** DISTRICT
**************************************	**************************************	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036 I ******	US 70 VE AY RESTORATION	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ******** DISTRICT
**************************************	NO NO CONTRACT AMOUNT	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005
************* AWA \$18,113,895. ***********	NO N	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO ************ 93.172	F 2022(025)	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR
************* AWA \$18,113,895. ***********	NO N	2.76%	4 ESHOE	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI	9.434 TO	F 2022(025)	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS:
************** AWA \$18,113,895. ************ AWA \$5,391,495.	NO NO CONTRACT AMOUNT ***********************************	2.76% ************************************	4 ESHOE ********	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO	F 2022(025) ******* C 1054-1-9	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS: TYPE:
************* AWA \$18,113,895. ***********	NO NO CONTRACT AMOUNT ***********************************	2.76% ************************************	4 ESHOE ********	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO	F 2022(025) ******* C 1054-1-9	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: *********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ************ LIMITS: TYPE: ***********************************
************ AWA \$18,113,895. ************* AWA \$5,391,495.	NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT	2.76% ************************************	4 ESHOE 4	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO ***********	F 2022(025) ******* C 1054-1-9	0052-02-036 ********* 1054-01-009	US 70 NE AY RESTORATION ********** FM 219 O., LTD.	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ******** DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
************** AWA \$18,113,895. ************ AWA \$5,391,495.	NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO NO CONTRACT AMOUNT	2.76% ************************************	4 ESHOE ********	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO	F 2022(025) ******* C 1054-1-9	0052-02-036 I ******	US 70 NE AY RESTORATION ************************************	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ******** DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
*********** AWA \$18,113,895. *********** AWA \$5,391,495. *************	NO NO CONTRACT AMOUNT NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO	2.76% ************************************	4 ESHOE 4	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO ***********	F 2022(025) ******* C 1054-1-9	0052-02-036 ********* 1054-01-009	US 70 NE AY RESTORATION ********** FM 219 O., LTD. *************** FM 1847	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213005
************ AWA \$18,113,895. ************* AWA \$5,391,495.	NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO NO CONTRACT AMOUNT	2.76% ************************************	4 ESHOE 4	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO ***********	F 2022(025) ******* C 1054-1-9	0052-02-036 ********* 1054-01-009	US 70 NE AY RESTORATION ********** FM 219 O., LTD. *************** FM 1847	REHABILITATE EXIST ************************************	TYPE: ********* DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005
*********** AWA \$18,113,895. *********** AWA \$5,391,495. *************	NO NO CONTRACT AMOUNT NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO	2.76% ************************************	4 ESHOE 4	\$17,626,686.22 \$18,113,895.52 UVALDE STREET IN MUI ************************************	9.434 TO *********** 93.172 TO ***********	F 2022(025) ******* C 1054-1-9	0052-02-036 ********* 1054-01-009	US 70 NE AY RESTORATION ********** FM 219 O., LTD. *************** FM 1847	REHABILITATE EXIST ************************************	TYPE: ********** DISTRICT 09213002 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213005

AWARD OR	FHWA CONCURRENCE	PCT OVER	NBR OF	ESTIMATE	LENGTH	PROJECT NUMBER	CONTROLLING	HIGHWAY	COUNTY	SEQ NO
REJECT	CONDITIONAL AWARD	UNDER	BIDS	LOW BID	LENGIII	THOSEOT HOMBER	CSJ	NUMBER	NAME	OLQ NO
AWA	NO	1.72%	9	\$3,302,612.51	0.734	CM 2022(004)	0092-02-125	IH 45	DALLAS DALLAS	DISTRICT 09213006
\$3,359,266.	NO CONTRACT AMOUNT			\$3,359,266.23				CTION COMPANY	: ED BELL CONSTRUC	CONTRACTOR
	*****		* * * * * * * * * * * * * * * * * * *		TO	****		PROVEMENT	AT DOWDY FERRY F	LIMITS: TYPE:
									DALLAS	DISTRICT
AWA	NO NO	(12.78%)	9	\$2,349,593.23 \$2,049,364.32	4.788	C 9-2-65	0009-02-065	SH 78	DALLAS	09213008
\$2,049,364.	CONTRACT AMOUNT							ISTRUCTION, INC.	: SILVER CREEK CON	CONTRACTOR
				STRATFORD DR.	ТО		EMENT MARKINGS	REPAIR, OV & PAVE	LEON RD MILL, FULL DEPTH I	LIMITS: TYPE:
*******	*********	*******	******	*******	******	*******	******	******		
AWA	NO NO	(2.24%)	1	\$2,500,000.00	0.000	C 918-00-330	0918-00-330	VA	DALLAS DALLAS	DISTRICT 09213010
\$2,444,000.	NO CONTRACT AMOUNT			\$2,444,000.00				TIES, INC.	: DURABLE SPECIALT	CONTRACTOR
			т	IN THE DALLAS DISTRIC	ТО			ıs	VARIOUS LOCATION	LIMITS:
	*****	*****	++++++					TRAFFIC SIGNAL II	NON-SITE SPECIFIC	TYPE:
******	******	******	*****			*******		TRAFFIC SIGNAL II	******	*****
**************	**************************************	**************************************	*******			**************************************		TRAFFIC SIGNAL II		********* DISTRICT
**************************************		********* 21.83%	******	****** \$1,449,768.40	******		*******	CTRAFFIC SIGNAL II	**************************************	******** DISTRICT 09213211
	NO	21.83%	******	****** \$1,449,768.40	******		*******	CTRAFFIC SIGNAL II ************* CS ION, INC.	************** DALLAS DALLAS E: SEMA CONSTRUCTI AT PARSONS SLOUG	********* DISTRICT 09213211 CONTRACTOR
	NO	**************************************	******	\$1,449,768.40 \$1,766,278.50	**************************************		*******	CTRAFFIC SIGNAL II ************* CS ION, INC.	DALLAS DALLAS DALLAS ESEMA CONSTRUCTI	********* DISTRICT 09213211 CONTRACTOR LIMITS:
\$1,766,278.	NO CONTRACT AMOUNT	*****	************************	\$1,449,768.40 \$1,766,278.50	0.086 TO	BR 2018(785)	**************************************	CTRAFFIC SIGNAL II CS ION, INC. GH AND APPROACHES	DALLAS DALLAS C: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONTROL OF THE PROPERTY	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ********* DISTRICT
\$1,766,278.	NO CONTRACT AMOUNT ***********************************	**************************************	******	\$1,449,768.40 \$1,766,278.50	**************************************	BR 2018(785)	0918-47-148 0918-47-148	CTRAFFIC SIGNAL II ********* CS ION, INC. GH AND APPROACHES ***********************************	DALLAS DALLAS C: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A ***********************************	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213222
\$1,766,278.	NO CONTRACT AMOUNT ***********************************	*****	************************	\$1,449,768.40 \$1,766,278.50	0.086 TO	BR 2018(785)	0918-47-148 0918-47-148	CTRAFFIC SIGNAL II ********* CS ION, INC. GH AND APPROACHES ***********************************	DALLAS DALLAS C: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONTROL OF THE PROPERTY	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213222
\$1,766,278. ************************************	NO CONTRACT AMOUNT ***********************************	**************************************	********* 7 ******** 3	\$1,449,768.40 \$1,766,278.50	0.086 TO ********* 2.170 TO	BR 2018(785) ******** F 2022(063)	0918-47-148 0918-47-148 ************************************	CS CS ION, INC. GH AND APPROACHES ********** FM 1171 ONSTRUCTION, LLC ID OPMENT	DALLAS DALLAS CSEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONSTRUCTI CONSTRUCTION C	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******* DISTRICT 09213222 CONTRACTOR LIMITS: TYPE:
\$1,766,278. ************************************	NO CONTRACT AMOUNT ***********************************	**************************************	********* 7 ******** 3	\$1,449,768.40 \$1,766,278.50	0.086 TO ********* 2.170 TO	BR 2018(785) ******** F 2022(063)	0918-47-148 0918-47-148 ************************************	CS CS ION, INC. GH AND APPROACHES ********** FM 1171 ONSTRUCTION, LLC ID OPMENT	DALLAS DALLAS C: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A ***********************************	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213222 CONTRACTOR LIMITS: TYPE: ********
\$1,766,278. ************************************	NO CONTRACT AMOUNT ***********************************	**************************************	********* 7 ******** 3	\$1,449,768.40 \$1,766,278.50	0.086 TO ********* 2.170 TO	BR 2018(785) ******** F 2022(063)	0918-47-148 0918-47-148 ************************************	CS CS ION, INC. GH AND APPROACHES ********** FM 1171 ONSTRUCTION, LLC ID OPMENT	DALLAS DALLAS CSEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A CONSTRUCTI CONSTRUCTION C	******** DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213222 CONTRACTOR LIMITS: TYPE: ******** DISTRICT DISTRICT DISTRICT
\$1,766,278. *********** AWAI \$313,460.	NO CONTRACT AMOUNT ***********************************	**************************************	********* 7 ******** 3 BLVD	\$1,449,768.40 \$1,766,278.50 \$316,748.00 \$313,460.50 NORTH GARDEN RIDGE	0.086 TO ********* 2.170 TO *********************************	BR 2018(785) ******* F 2022(063)	0918-47-148 0918-47-148 ***********************************	CRAFFIC SIGNAL II ************** CS ION, INC. GH AND APPROACHES *********** FM 1171 ONSTRUCTION, LLC I.D OPMENT ************* FM 2980	DALLAS DALLAS E: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A ***********************************	09213211 CONTRACTOR LIMITS: TYPE: ********** DISTRICT 09213222 CONTRACTOR LIMITS: TYPE: ********** DISTRICT 09213209
\$1,766,278. ********** AWAI \$313,460.	NO CONTRACT AMOUNT ***********************************	**************************************	********* 7 ******** 3 BLVD	\$1,449,768.40 \$1,766,278.50 \$316,748.00 \$313,460.50 NORTH GARDEN RIDGE	0.086 TO ********* 2.170 TO *********************************	BR 2018(785) ******* F 2022(063)	0918-47-148 0918-47-148 ***********************************	CS ION, INC. GH AND APPROACHES ********* FM 1171 ONSTRUCTION, LLC D OPMENT ********** FM 2980 UCTION	DALLAS DALLAS E: SEMA CONSTRUCTI AT PARSONS SLOUG REPLACE BRIDGE A ***********************************	********* DISTRICT 09213211 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213222 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213209

AWARD OR	FHWA CONCURRENCE	PCT OVER	NBR OF	ESTIMATE	LENGTH	PROJECT NUMBER	CONTROLLING	HIGHWAY	COUNTY	SEQ NO
REJECT	CONDITIONAL AWARD	UNDER	BIDS	LOW BID	22.14	THOSE OF THOMBER	CSJ	NUMBER	NAME	020.10
AWAF	NO NO	(9.85%)	6	\$11,744,639.75 \$10,587,368.26	8.947	F 2022(007)	0257-04-029	SH 6	BROWNWOOD EASTLAND	DISTRICT 09213204
\$10,587,368.2	CONTRACT AMOUNT			\$10,567,506.20				UCTION, LTD.	: BIG CREEK CONSTR	CONTRACTOR
				0.18 MI. N. OF CRESSE	ТО				SL 389 HIGHWAY IMPROVE	LIMITS: TYPE:
*******	*********	*******	******	*******	******	*******	******	******	*************** YOAKUM	********* DISTRICT
AWAF	NO NO	14.14%	4	\$1,391,919.64 \$1,588,806.60	0.020	BR 2022(011)	0535-06-046	IH 10	FAYETTE	09213016
\$1,588,806.6	CONTRACT AMOUNT							ION, INC.	: RAGLE CONSTRUCTI	CONTRACTOR
					ТО			NCE	BROOKS CREEK REI BRIDGE MAINTENAM	LIMITS: TYPE:
******	*********	******	******	********	******	*******	******	******	************** PARIS	DISTRICT
AWAF	NO NO	(9.99%)	9	\$10,333,026.29 \$9,300,300.05	4.476	F 2021(862)	0091-10-002	FM 121	GRAYSON	09213220
\$9,300,300.0	CONTRACT AMOUNT			ψ3,500,500.00			o	OAD SERVICES, LI	: AUSTIN BRIDGE & R	CONTRACTOR
				COUNTY LINE ROAD	то			OAD	FM 121 CONSTRUCT NEW R	LIMITS: TYPE:
*******	********	*****	******	*******	******	*******	*****	******		******
**************************************	NO NO	******* 44.69%	******	\$137,989.00 \$199.660.59	0.000	F 2022(008)	**************************************	**************************************	**************************************	DISTRICT
AWAF \$199,660.5		44.69%	****** 6	\$137,989.00				SH 105	BRYAN	DISTRICT 09213217
	NO	************* 44.69%	****** 6	\$137,989.00			0315-04-080	SH 105 ION CO., INC. ET	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE	DISTRICT 09213217 CONTRACTOR LIMITS:
	NO	**************************************	****** 6 *****	\$137,989.00 \$199,660.59	0.000 TO	F 2022(008)	0315-04-080 CTURE	SH 105 ION CO., INC. ET TRIAN INFRASTRU	BRYAN GRIMES :: FUQUA CONSTRUCT	DISTRICT 09213217 CONTRACTOR LIMITS:
\$199,660.8 *******	NO CONTRACT AMOUNT	*****	*****	\$137,989.00 \$199,660.59	0.000 TO ******	F 2022(008)	0315-04-080 CTURE *******	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: *********** DISTRICT
\$199,660.5 **************	NO CONTRACT AMOUNT ***********************************	************ 44.69% ************ 14.17%	******* 6 ******* 1	\$137,989.00 \$199,660.59	0.000 TO	F 2022(008)	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********** DISTRICT 09213030
\$199,660.8 *******	NO CONTRACT AMOUNT ***********************************	*****	*****	\$137,989.00 \$199,660.59 ********************************	0.000 TO ******	F 2022(008)	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********** DISTRICT 09213030
\$199,660.8 ************************************	NO CONTRACT AMOUNT ***********************************	**************************************	******* 1 EE	\$137,989.00 \$199,660.59 \$9,605,126.65 \$10,965,722.02 US 96 SOUTH OF SILSE	0.000 T0 ************ 158.653	F 2022(008) **********************************	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213030 CONTRACTOR LIMITS: TYPE:
\$199,660.8 ************************************	NO CONTRACT AMOUNT ***********************************	**************************************	******* 1 EE	\$137,989.00 \$199,660.59 \$9,605,126.65 \$10,965,722.02 US 96 SOUTH OF SILSE	0.000 T0 ************ 158.653	F 2022(008) **********************************	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES' ************************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213030 CONTRACTOR LIMITS: TYPE: *********
\$199,660.5 ***********************************	NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO NO NO NO NO NO NO	**************************************	******* 1 EE	\$137,989.00 \$199,660.59 ********************************	0.000 T0 ************ 158.653	F 2022(008) **********************************	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213030 CONTRACTOR LIMITS: TYPE: ********* DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
\$199,660.5 **************	NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT	**************************************	****** 1 EE *****	\$137,989.00 \$199,660.59 ********************************	0.000 T0 ********* 158.653 T0 ***********	F 2022(008) ******** C 65-14-28	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************ BU 96-F ION OF TEXAS, INC E, SOUTH ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES **********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213030 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213212
\$199,660.5 ************** AWAF \$10,965,722.6	NO CONTRACT AMOUNT ***********************************	**************************************	****** 1 EE *****	\$137,989.00 \$199,660.59 ********************************	0.000 T0 ********* 158.653 T0 ***********	F 2022(008) ******** C 65-14-28	0315-04-080 CTURE ***********************************	SH 105 ION CO., INC. ET TRIAN INFRASTRU ************ BU 96-F ION OF TEXAS, INC E, SOUTH ************************************	BRYAN GRIMES :: FUQUA CONSTRUCT AT FARQUHAR STRE CONSTRUCT PEDES ***************** BEAUMONT HARDIN :: CLARK CONSTRUCTI BNSF RR IN SILSBEI SEAL COAT ***********************************	DISTRICT 09213217 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213030 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213212

OR	FHWA CONCURRENCE	PCT OVER	NBR OF		LENGTH	PROJECT NUMBER	CONTROLLING	HIGHWAY	COUNTY	SEQ NO
REJECT	CONDITIONAL AWARD	UNDER	BIDS	LOW BID			CSJ	NUMBER	NAME	
AWA	NO	(12.31%)	2	\$5,455,087.93	60.886	F 2022(065)	0014-17-078	FM 1242	WACO HILL	DISTRICT 09213029
\$4,783,740.	NO CONTRACT AMOUNT			\$4,783,740.08				(AS, INC.	R: COX PAVING OF TEX	CONTRACTOR
	*****			BORDEN ST	то				IH 35 SEAL COAT	LIMITS: TYPE:
******	******	*******	******	*****	******	***********	*******	*********	**************************************	DISTRICT
AWA	NO NO	5.27%	5	\$66,513,432.45 \$70.021,318.53	0.582	F 2022(013)	0200-16-020	US 69	JEFFERSON	09213202
\$70,021,318.	CONTRACT AMOUNT						N CO., INC.	RS CONSTRUCTION	R: WILLIAMS BROTHER	CONTRACTOR
					ТО				AT SH 73 HIGHWAY IMPROVE	LIMITS: TYPE:
******	********	*********	******	*******	*********	***********	*******	*******		***********
AWA	NO NO	3.96%	3	\$2,160,706.60 \$2,246,213.06	0.342	C 712-1-41	0712-01-041	FM 4	FORT WORTH JOHNSON	09213206
\$2,246,213.	CONTRACT AMOUNT			¥2,2 10,2 10100				., LLC	R: DIGG COMMERCIAL	CONTRACTOR
									1ST ST	LIMITS:
				SH 81	ТО				SURFACING/ROADW	TYPE:
******	*******	******	*****			******			SURFACING/ROADW	TYPE:
**************	**************************************	(11.22%)	****** 5			**************************************			SURFACING/ROADW	TYPE: ************************************
	NO			\$7,268,949.23	********		******	**************************************	SURFACING/ROADW ******** LAREDO	TYPE: ************ DISTRICT 09213009
AWA	NO NO			\$7,268,949.23	********		******	IH 35 R & CO., LP	SURFACING/ROADW ************************************	TYPE: *********** DISTRICT 09213009 CONTRACTOR LIMITS:
AWA	NO NO			\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE	**************************************		0017-08-114	IH 35 R & CO., LP	SURFACING/ROADW ************************************	TYPE: ********* DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ********
AWA	NO NO CONTRACT AMOUNT			\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE ************************************	**************************************	F 2022(016)	0017-08-114	IH 35 R & CO., LP	SURFACING/ROADW **************** LAREDO LA SALLE R: RONALD R. WAGNEF IH35 /BI 35C NORT SEAL COAT	TYPE: ********** DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ******** DISTRICT
AWA \$6,453,181. ******	NO NO CONTRACT AMOUNT	(11.22%)	5 *****	\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE	110.876 TO	F 2022(016)	**************************************	IH 35 R & CO., LP TH INT (EFR) ***********************************	SURFACING/ROADW ******************* LAREDO LA SALLE R: RONALD R. WAGNEF IH35 /BI 35C NORT SEAL COAT ************************ ODESSA	TYPE: ********* DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213203
AWA \$6,453,181. ***************** AWA \$6,937,459.	NO NO CONTRACT AMOUNT ***********************************	(11.22%) ********* (1.27%)	5 ******	\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE ************************************	110.876 T0 ************ 2.000	F 2022(016) ****** F 2022(064)	0017-08-114 0017-08-114 ***********************************	IH 35 R & CO., LP TH INT (EFR) ********** FM 2212 R & CO., LP JINE, ETC.	SURFACING/ROADW ****************** LAREDO LA SALLE R: RONALD R. WAGNER H35 /BI 35C NORT SEAL COAT *************** ODESSA MARTIN R: RONALD R. WAGNER DAWSON COUNTY L SEAL COAT	TYPE: ********** DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213203 CONTRACTOR LIMITS: TYPE:
AWA \$6,453,181. ***********************************	NO NO CONTRACT AMOUNT ***********************************	(11.22%) ********* (1.27%)	5 ******	\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE ************************************	110.876 T0 ************ 2.000	F 2022(016) ****** F 2022(064)	0017-08-114 0017-08-114 ***********************************	IH 35 R & CO., LP TH INT (EFR) ********** FM 2212 R & CO., LP JINE, ETC.	SURFACING/ROADW ************************************	TYPE: ********** DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213203 CONTRACTOR LIMITS: TYPE: ***********************************
AWA \$6,453,181. ***************** AWA \$6,937,459.	NO NO CONTRACT AMOUNT ***********************************	(11.22%) ********* (1.27%)	5 ******	\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE \$7,026,632.30 \$6,937,459.13 FM 2022, ETC.	110.876 T0 ************ 2.000 T0	F 2022(016) ****** F 2022(064)	0017-08-114 0017-08-114 ***********************************	IH 35 R & CO., LP TH INT (EFR) ********** FM 2212 R & CO., LP JINE, ETC.	SURFACING/ROADW ****************** LAREDO LA SALLE R: RONALD R. WAGNER H35 /BI 35C NORT SEAL COAT *************** ODESSA MARTIN R: RONALD R. WAGNER DAWSON COUNTY L SEAL COAT	TYPE: ********** DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213203 CONTRACTOR LIMITS: TYPE: ******** DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
AWA \$6,453,181. ***********************************	NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT	(11.22%) ********* (1.27%) ************************************	5 ****** 4 ******	\$7,268,949.23 \$6,453,181.61 FRIO COUNTY LINE ************************************	110.876 TO *********** 2.000 TO *******************************	F 2022(016) ****** F 2022(064)	0017-08-114 0017-08-114 ***********************************	IH 35 R & CO., LP TH INT (EFR) ********** FM 2212 R & CO., LP INE, ETC. ***********************************	SURFACING/ROADW ************************************	TYPE: ********* DISTRICT 09213009 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213203 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213210

AWARD OR	FHWA CONCURRENCE	PCT OVER UNDER	NBR OF BIDS	ESTIMATE	LENGTH	PROJECT NUMBER	CONTROLLING CSJ	HIGHWAY NUMBER	COUNTY NAME	SEQ NO
REJECT	CONDITIONAL AWARD	UNDLIN	סטוט	LOW BID			033	NONBLI		DIOTRICT
AWA	NO	(28.50%)	6	\$7,992,177.60	6.068	C 1663-3-20	1663-03-020	FM 744	DALLAS NAVARRO	DISTRICT 09213004
AWA	NO NO	(28.30%)	O	\$5,714,506.65	0.008	0 1003-3-20	1003-03-020	1 W 7 44	NAVAINIO	03213004
\$5,714,506.	CONTRACT AMOUNT			ψο,1 14,000.00).	: A. L. HELMCAMP, INC	CONTRACTOR
				FM 1126 WEST, FM 74	ТО			ANES AND SHOU	FM 55, FM 744 WEST WIDEN ROAD - ADD L	LIMITS: TYPE:
*****	**********	*******	******	******	******	*******	******	*****		******
AWA	NO	(17.90%)	6	¢1 410 607 40	0.511	CC 488-1-17	0488-01-017	FM 1856	ABILENE NOLAN	DISTRICT 09213013
AWA	NO NO	(17.82%)	О	\$1,419,697.40 \$1.166.773.35	0.511	CC 466-1-11	0466-01-017	LINI 1920	NOLAN	09213013
\$1,166,773.	CONTRACT AMOUNT			ψ1,100, <i>11</i> 3.33				INC.	: J. H. STRAIN & SONS,	CONTRACTOR
				.51 MILES SOUTH	то				I-20 SFR	LIMITS:
									REHAB ROADWAY	TYPE:
******	***********	***********	******	******	******	************	********	******		
A14/A	NO	(47.00%)		¢274 C05 00	0.404	PD 0000(000)	0000 00 000	110.50	ATLANTA	DISTRICT
AWA	NO NO	(17.00%)	6	\$374,605.00 \$310,940.00	0.104	BR 2022(003)	0063-03-069	US 59	PANOLA	09213216
\$310,940.	CONTRACT AMOUNT			\$310,940.00				110	: THK CONSTRUCTION	CONTRACTOR
\$310,940.	CONTRACT AMOUNT							LLC	. THE CONSTRUCTION	CONTRACTOR
									AT MARTIN CREEK	LIMITS:
					ТО				BRIDGE MAINTENANG	TYPE:
*****	********	******	******	· ******		******	*****		BRIDGE MAINTENANG	TYPE:
*****	***********	******	******		******			******	BRIDGE MAINTENANG ******** AMARILLO	TYPE: ********* DISTRICT
************	**************************************	28.94%	******* 2	\$5,191,975.00		**************************************	**************************************		BRIDGE MAINTENANG	TYPE:
	NO	28.94%	******		******			**************************************	BRIDGE MAINTENANG ********** AMARILLO POTTER	TYPE: ************ DISTRICT 09213011
************* AWA \$6,694,352.		28.94%	****** 2	\$5,191,975.00	******			**************************************	BRIDGE MAINTENANG ******** AMARILLO	TYPE: ************************************
	NO	28.94%	****** 2	\$5,191,975.00	******			**************************************	BRIDGE MAINTENANG ********** AMARILLO POTTER	TYPE: *********** DISTRICT 09213011 CONTRACTOR
	NO	28.94%	***** 2	\$5,191,975.00	******* 2.141			**************************************	BRIDGE MAINTENANC *************** AMARILLO POTTER C: GILVIN-TERRILL, LTD.	TYPE: *********** DISTRICT 09213011 CONTRACTOR LIMITS:
	NO	28.94%	*****************	\$5,191,975.00	******* 2.141	STP 2021(190)HES		**************************************	BRIDGE MAINTENANC *************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912	TYPE: *********** DISTRICT 09213011 CONTRACTOR LIMITS:
	NO CONTRACT AMOUNT	28.94%	**************************************	\$5,191,975.00	2.141 TO	STP 2021(190)HES		**************************************	BRIDGE MAINTENANC *************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ********
	NO CONTRACT AMOUNT ***********************************	28.94% 28.94%	******* 2 ********	\$5,191,975.00 \$6,694,352.15 ********************************	**************************************	STP 2021(190)HES		**************************************	BRIDGE MAINTENANC **************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION ***********************************	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT
\$6,694,352. *************	NO CONTRACT AMOUNT ***********************************	*****	****	\$5,191,975.00 \$6,694,352.15	2.141 TO	STP 2021(190)HES	0379-03-026	*********** SH 136 N & SAFETY ***********************************	BRIDGE MAINTENANC ***************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION **************** AMARILLO POTTER	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219
\$6,694,352. ******	NO CONTRACT AMOUNT ***********************************	*****	****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO	STP 2021(190)HES	0379-03-026	*********** SH 136 N & SAFETY ***********************************	BRIDGE MAINTENANC ***************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION ************************************	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219
\$6,694,352. *************	NO CONTRACT AMOUNT ***********************************	*****	****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************** 100.000	STP 2021(190)HES	0379-03-026	************ SH 136 N & SAFETY ********** VA S, LLC	BRIDGE MAINTENANC **************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION ************** AMARILLO POTTER C: D & M CONTRACTORS	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219 CONTRACTOR
\$6,694,352. *************	NO CONTRACT AMOUNT ***********************************	*****	****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO	STP 2021(190)HES	0379-03-026	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE	BRIDGE MAINTENANC **************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION ************** AMARILLO POTTER C: D & M CONTRACTORS VARIOUS LOCATIONS	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219 CONTRACTOR
\$6,694,352. *************	NO CONTRACT AMOUNT ***********************************	(35.78%)	******	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************* 100.000	STP 2021(190)HES ***********************************	0379-03-026 ************************************	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE	BRIDGE MAINTENANC ****************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION *************** AMARILLO POTTER C: D & M CONTRACTORS VARIOUS LOCATIONS PREVENTIVE MAINTEI	TYPE: ********* DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219 CONTRACTOR
\$6,694,352. ************* AWA \$929,306.	NO CONTRACT AMOUNT ***********************************	(35.78%)	******	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************* 100.000	STP 2021(190)HES ***********************************	0379-03-026 ************************************	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE	BRIDGE MAINTENANC ****************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION *************** AMARILLO POTTER C: D & M CONTRACTORS VARIOUS LOCATIONS PREVENTIVE MAINTEI	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213219 CONTRACTOR LIMITS: TYPE: ***********************************
\$6,694,352. ************* AWA \$929,306.	NO CONTRACT AMOUNT ***********************************	(35.78%)	******	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************* 100.000	STP 2021(190)HES ***********************************	0379-03-026 ************************************	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE	BRIDGE MAINTENANC ***********************************	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213219 CONTRACTOR LIMITS: TYPE: ******** LIMITS: TYPE: ********* DISTRICT DISTRICT DISTRICT DISTRICT
\$6,694,352. ***** AWA \$929,306.	NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT	(35.78%)	****** 2 *****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************ 100.000 TO *******************************	**************************************	0379-03-026	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE ***********************************	BRIDGE MAINTENANC ***********************************	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213219 CONTRACTOR LIMITS: TYPE: ******** LIMITS: TYPE: ********* DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
\$6,694,352. ***** AWA \$929,306.	NO CONTRACT AMOUNT NO NO CONTRACT AMOUNT NO NO NO NO NO NO NO NO NO	(35.78%)	****** 2 *****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************ 100.000 TO *******************************	**************************************	0379-03-026	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE ***********************************	BRIDGE MAINTENANC ***********************************	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213219 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213205
\$6,694,352. ****** AWA \$929,306. *************	NO CONTRACT AMOUNT ***********************************	(35.78%)	****** 2 *****	\$5,191,975.00 \$6,694,352.15 ********************************	2.141 TO ************ 100.000 TO *******************************	**************************************	0379-03-026	SH 136 N & SAFETY ********* VA S, LLC DISTRICT WIDE NANCE ***********************************	BRIDGE MAINTENANC ***************** AMARILLO POTTER C: GILVIN-TERRILL, LTD. AT FM 1912 HAZARD ELIMINATION ************* AMARILLO POTTER C: D & M CONTRACTORS VARIOUS LOCATIONS PREVENTIVE MAINTEI ************************************	TYPE: ********** DISTRICT 09213011 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213219 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213205

OR	FHWA CONCURRENCE CONDITIONAL AWARD	PCT OVER UNDER	NBR OF BIDS	LOW BID	LENGTH	PROJECT NUMBER	CONTROLLING CSJ	HIGHWAY NUMBER	COUNTY NAME	SEQ NO
REJECT AWA	NO NO	1.66%	5	\$2,453,268.58 \$2,493,889.71	1.000	F 2022(095)	0910-00-115	VA	TYLER SMITH	DISTRICT 09213012
\$2,493,889.	CONTRACT AMOUNT			\$2,493,869.71				INTENANCE, LLC	R: TOTAL HIGHWAY MA	CONTRACTOR
				US 79	то			ENANCE	END OF STATE MAIN PREVENTIVE MAINTE	LIMITS: TYPE:
******	*******	******	******	******	*****	******	******	******	**************************************	**********
AWA	NO NO	(0.01%)	1	\$157,515.00 \$157,495.00	0.000	F 2022(028)	0910-16-169	VA	SMITH	09213218
\$157,495.	CONTRACT AMOUNT							UCTION, LLC	: TIGHT LINE CONSTRI	CONTRACTOR
				848 (BASCOM RD)	ТО			PMENT	FM 2324 (RHONES O	LIMITS: TYPE:
******	********	******	*******	*******	******	************	*******	******	**************************************	DISTRICT
AWA	NO NO	(27.90%)	4	\$835,253.00 \$602.183.28	0.431	F 2022(014)	1330-02-050	FM 1187	TARRANT	09213014
\$602,183.	CONTRACT AMOUNT			, ,				GROUP, INC.	: TEXAS MATERIALS G	CONTRACTOR
								IIIIOEW BRIDGE	APPROACH SLAB OF	LIMITS:
			AD	IH 35W NB SERVICE RO	ТО			/AY	RESURFACE ROADW	TYPE:
*****	******	******	AD *****			******	******	/AY		TYPE:
**************	**************************************	(20.49%)	AD ************************************			**************************************	0908-33-101	/AY	RESURFACE ROADW	TYPE: ************************************
**************************************		(20.49%)	******	******* \$989,566.80	******			/AY ******** CS	RESURFACE ROADW ************************************	TYPE: ************ DISTRICT 09213213
	NO	(20.49%)	******	******* \$989,566.80	******			/AY ******** CS N LLC	RESURFACE ROADW. *************** ABILENE TAYLOR	TYPE: *********** DISTRICT 09213213 CONTRACTOR LIMITS:
	NO	(20.49%)	******	**************************************	0.000			/AY ******** CS N LLC	RESURFACE ROADW ************************************	TYPE: ********* DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ********
	NO	(20.49%)	******	**************************************	0.000			/AY ******** CS N LLC	RESURFACE ROADW *************** ABILENE TAYLOR THK CONSTRUCTION CAT CLAW CREEK	TYPE: *********** DISTRICT 09213213 CONTRACTOR LIMITS: TYPE:
\$786,840.	NO CONTRACT AMOUNT	*****	************************	*************** \$989,566.80 \$786,840.99 NORTH 18TH ***********************************	0.000 TO	BR 2021(070)	0908-33-101	/AY ******* CS ************ ENT **************** FM 969	RESURFACE ROADW ************************************	TYPE: ********* DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213221
\$786,840. ************************	NO CONTRACT AMOUNT ***********************************	********* (6.67%)	********* 7 ********	\$989,566.80 \$786,840.99 NORTH 18TH ************************************	0.000 TO ********* 1.868	BR 2021(070) **********************************	0908-33-101 ***********************************	/AY ******* CS N LLC ENT ********* FM 969 IPANY LANES	RESURFACE ROADW ******************* ABILENE TAYLOR THICH CONSTRUCTION CAT CLAW CREEK BRIDGE REPLACEME ***************** AUSTIN TRAVIS DAN WILLIAMS COM FM 973 WIDEN ROAD - ADD I	TYPE: ********* DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213221 CONTRACTOR LIMITS: TYPE:
\$786,840. ************************	NO CONTRACT AMOUNT ***********************************	********* (6.67%)	********* 7 ********	\$989,566.80 \$786,840.99 NORTH 18TH ************************************	0.000 TO ********* 1.868	BR 2021(070) **********************************	0908-33-101 ***********************************	/AY ******* CS N LLC ENT ********* FM 969 IPANY LANES	RESURFACE ROADW ******************* ABILENE TAYLOR THICH CONSTRUCTION CAT CLAW CREEK BRIDGE REPLACEME ***************** AUSTIN TRAVIS DAN WILLIAMS COM FM 973 WIDEN ROAD - ADD I	TYPE: ********** DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213221 CONTRACTOR LIMITS: TYPE: ***********************************
\$786,840. ************************	NO CONTRACT AMOUNT ***********************************	********* (6.67%)	********* 7 ********	\$989,566.80 \$786,840.99 NORTH 18TH ************************************	0.000 TO ********* 1.868	BR 2021(070) **********************************	0908-33-101 ***********************************	/AY ******* CS N LLC ENT ********* FM 969 IPANY LANES	RESURFACE ROADW ************************************	TYPE: ********** DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213221 CONTRACTOR LIMITS: TYPE: ********* LIMITS: TYPE: ********* DISTRICT DISTRICT DISTRICT DISTRICT DISTRICT
\$786,840. *************** AWA \$8,953,609.	NO CONTRACT AMOUNT NO See Attachment 1 CONTRACT AMOUNT NO NO	(6.67%)	******* 7 ******* 6	****************** \$989,566.80 \$786,840.99 NORTH 18TH ************************ \$9,593,311.04 \$8,953,609.72 HUNTERS BEND RD. ***********************************	0.000 TO ********** 1.868 TO	BR 2021(070) ******** PTF 2022(045)	0908-33-101 **********************************	/AY ******* CS N LLC ENT ******** FM 969 IPANY LANES ***********************************	RESURFACE ROADW ************************************	TYPE: ********* DISTRICT 09213213 CONTRACTOR LIMITS: TYPE: ******** DISTRICT 09213221 CONTRACTOR LIMITS: TYPE: ********* DISTRICT 09213201

SEQ NO	COUNTY NAME	HIGHWAY NUMBER	CONTROLLING CSJ	PROJECT NUMBER	LENGTH	ESTIMATE	NBR OF BIDS	PCT OVER UNDER	FHWA CONCURRENCE CONDITIONAL AWARD	AWARD OR REJECT
DISTRICT 09213007	HOUSTON WALLER	FM 2855	2898-01-012	C 2898-1-12	6.072	\$4,302,752.79	5	17.64%	NO	AWARI
CONTRACTOR:	: STERLING DELAWAR	E HOLDING COM	PANY, INC.			\$5,061,781.12			NO CONTRACT AMOUNT	\$5,061,781.1
LIMITS: TYPE: ******	FM 529 SURFACING/ROADW			****	TO	US 90	*****	*****	****	****
DISTRICT 09213215	BRYAN WASHINGTON	FM 577	2447-01-032	F 2022(010)	0.000	\$396,288.30 \$576,065.38	5	45.37%	NO NO	AWAR
CONTRACTOR	: CORNERSTONE PAVI	ING AND CONSTRI	UCTION, L.L.C.						CONTRACT AMOUNT	\$576,065.3
LIMITS: TYPE:	AT OLD CHAPPELL H INTERSECTION IMPR	ROVEMENT			TO		***		****	
DISTRICT 09213207 CONTRACTOR:	PHARR WILLACY : BRANNAN PAVING C	SH 186 O., LTD.	0433-05-025	C 433-5-25	1.007	\$4,253,800.78 \$4,153,227.59	3	(2.36%)	NO NO CONTRACT AMOUNT	AWAF \$4,153,227.5
LIMITS: TYPE:	FM 2209 PREVENTIVE MAINTE				то	N SHORE DR			****	
DISTRICT 09213028	SAN ANTONIO WILSON	FM 1344	1122-04-012	SSW 1122-4-12	8.189	\$5,354,350.54 \$6,200,914.49	5	15.81%	NO NO	AWAF
LIMITS: TYPE:	: HUNTER INDUSTRIES FM 541 HAZARD ELIMINATIO	N & SAFETY			ТО	0.089 MI N OF CR 209			CONTRACT AMOUNT	\$6,200,914.4
DISTRICT 09213214	FORT WORTH WISE	CR	0902-20-110	BR 2012(346)	0.000	\$689,205.55 \$769,194.60	6	11.61%	NO See Attachment 1	AWAF
CONTRACTOR:	: HODGES AND SON C	CONSTRUCTION CO	OMPANY, INC.			Ţ. 22, <u>2</u> 2 11 00			CONTRACT AMOUNT	\$769,194.6
LIMITS: TYPE:	ACORN DRIVE OVER WAGGONER BRANCH BRIDGE REPLACEMENT					******	*****	****	******	****

ATTACHMENT 1

1.0

EXHIBIT A

CONDITIONAL AWARD INFORMATION For September 30, 2021

COUNTY NAME	CONTRACT NUMBER	CONTROLLING C S J	PROJECT NUMBER	ENTITY	
Denton	09213222	1311-01-058	F 2022(063)	Town of Flower Mound (F)	
Travis	09213221	1186-01-091	PTF 2022(045)	Travis County (F)	
Wise	09213214	0902-20-110	BR 2012(346)	Wise County (PWP)	

(F)-Fixed (P)-Percentage (PWP)-Participation Waived Project