

Estimated Costs of the Route Options

Cost Type	Route Option A (previously identified as A-3)	Route Option B (previously identified as B-4)	Route Option C (previously identified as C-1)
Construction	\$551.0 M	\$681.4 M	\$687.5 M
Right of Way	\$39.2 M	\$38.9 M	\$53.3 M
Utility Relocation	\$29.1 M	\$7 M	\$14.2 M
Total	\$619.3 M	\$727.3 M	\$755 M

Preliminary cost estimates, subject to change.